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 TENDER DOCUMENT 

 

REPLACEMENT OF CEMENT ASBESTOS SHEETS WITH COLOR COATED GALVALUME STEEL 
SHEETS IN ROOF AND CLADDING OF BAY-I, II OF PRODUCTION SHOP & MAIN STORE AT BHEL 

HERP 
 

TENDER NOTICE NO.: HERP/WCM/MS/CIVIL CAP/2022-23, DTD. 29.06.2022 

Last Date of submission of Tender 11.07.2022 Time : 14:00 Hrs. 
   Date and Time for opening of Technical Bid 11.07.2022 Time : 16:00 Hrs. 

 
1. Notice Inviting Tender      : Page 2-3 

2. Directions to Parties for Tendering.     : Page 4 

3. Details of Bidder:        : Page 5 

4. Pre-Qualifying criteria      : Page 6 

5. Special Terms & Conditions Annexure-A    : Page 7-8 

6. No deviation Certificate Annexure-B    : Page 9 

7. Format for submission of price bid Annexure-C   : Page 10-12 

8. Detailed Specification & Installation Details-Annexure-D  : Page 13-14 

9. Miscellaneous Details Annexure-E     : Page 15-16 

10. General Conditions of Contract (GCC) Annexure-F            :          of 26 pages. 
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Notice Inviting Tender (NIT) 

NIT No- HERP/WCM/MS/CIVIL CAP/2022-23, DTD. 29.06.2022 

Sealed tenders are invited for REPLACEMENT OF CEMENT ASBESTOS SHEETS WITH COLOR COATED 
GALVALUME STEEL SHEETS IN ROOF AND CLADDING OF BAY-I, II OF PRODUCTION SHOP & MAIN 
STORE AT BHEL HERP as per details mentioned under: 

Last Date of submission of Tender 11.07.2022 Time : 14:00 Hrs. 
   Date and Time for opening of Technical Bid 11.07.2022 Time : 16:00 Hrs. 

 

Sl. 

No. 
Name of work 

Earnest 

Money 

Estimated 

Value of Work 
Duration 

of Work 

Cost of 

Tender 

Document 

1. 

REPLACEMENT OF CEMENT 

ASBESTOS SHEETS WITH 

COLOR COATED GALVALUME 

STEEL SHEETS IN ROOF AND 

CLADDING OF BAY-I, II OF 

PRODUCTION SHOP & MAIN 

STORE AT BHEL HERP 

131340/- 

 

 

Rs 65.67/- Lacs 

including GST 
180 Days  

 
     Nil* 

 

 *Tender documents can only be downloaded from below mentioned websites. As this is an e-

tender, tender fee has been kept Nil.  

 Tenderers’ shall deposit the above EMD (refundable) Before Tender Opening in the following 

ways- 

1. Electronic Fund Transfer (EFT) credited in BHEL Account. Receipt of payment must be 

submitted along with tender documents.   

               Bank Details: State Bank of India, IFSC Code: SBIN0000201, Account No: 011103264820,      

               Branch Code: 0201, Address: State Bank of India, Main Branch Kachaheri, Varanasi.                    

 

2. Banker’s Cheque/ Pay Order/ Demand Draft (DD) of any nationalize bank, In favour of BHEL. 

Original copy of the same must be sent to below mentioned address and duplicate copy must 

be submitted along with tender documents. 

                Office Address: AGM (MM & WCM), BHEL-HERP, Tarna, Shivpur, Varanasi, 221003 (UP). 

   

 In case of MSME/NSIC contractors, valid EM-II certificate or Udhyog Aadhar certificate must be 

submitted for EMD exemption. 

 Without EMD or MSME certificate, tenders will be rejected in line with BHEL Works Policy-

2016.  

 All NIT/ Tender document/ Corrigenda / Addenda / Amendments / Time extensions / 

Clarifications, etc. to the tender will be hosted on website i.e. https://eprocurebhel.co.in/, 

http://www.bhel.com/index.php/latest_tenders & https://herp.bhel.com/ only and will not be 

published in any other media. Bidders should regularly visit above websites to keep 

themselves updated.  

http://www.bhel.com/index.php/latest_tenders
https://herp.bhel.com/
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 Bidders to note that this is an e-tender and bidders have to submit this only through 

https://eprocurebhel.co.in/ site only. No hard copies of tender shall be accepted. 

 

 All interested bidders are requested to contact undersigned for any query or clarification.  

 

 

 

    (Issued by) 

Email: prashants@bhel.in 

                                                                                                                                         Contact: 0542-2720867/881 

 

 

 

1. BHEL reserves the right to accept or reject any/ all application(s) without assigning any reason 
thereof. 

2. If any document submitted by the tenderer is found false at any stage, the tender/ work order 
will be cancelled immediately and the financial loss to BHEL if any in making alternative 
arrangement will be recovered from the contractor. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

https://eprocurebhel.co.in/
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DIRECTIONS TO PARTIES FOR TENDERING 

1. Bidders to note that Reverse Auction (RA) will be conducted after price bid opening and work 
will be awarded to bidder who would have quoted the lowest rates during RA. All other details 
regarding the same will be as per General Condition of Contract (GCC). 

2. Parties may visit the site for assessment of actual quantum or nature of work if they wish before 
quoting their rates. 

3. The bidder should submit Part I Techno Commercial Bid & Part II Price Bid as per details 

mentioned under: 

 

Details of Tender Document 

The Tender document has been detailed as follows: 

Part-I (TECHNO-COMMERCIAL BID)   

1. Details of Bid & Bidder (To be filled by bidder) 
2. Signed and stamped copy of Prequalifying Criteria (PQR) along with documents in support of 

meeting the same 
3. Signed and stamped copy of PF, ESI registration must be submitted 
4. Signed and stamped copy of Special Terms & Conditions- Annexure A  
5. No deviation certificate – Annexure-B 
6. Signed and stamped copy of Annexure –C (BOQ & Price Schedule) with “Quoted” written in 

place of rates 
7. Signed & stamped copy of Annexure-D 
8. Signed & stamped copy of Annexure-E 
9. Signed & stamped of General condition of Contract -Annexure-F 

 
 

Part-II (PRICE BID) 

1. Price to be quoted on format given on https://eprocurebhel.co.in/ only. 

 

4. Tenders shall be opened by authorized officers of BHEL with their finance department 
representative using Digital Signature at the time and date as specified in the tender notice in 
the presence of such of those tenderers or their authorized representatives who may be 
present. 

 
5. A representative of bidder (only 01 per bidder) shall be permitted to be present at the time of 

opening of Part I – Techno-commercial bid & Part II- Price bid opening. However, the bidder 
should give prior intimation of the same & seek permission after giving details of its 
representative by contacting designated person as per details mentioned in NIT at least 02 
days in advance. 

 
6. All expenses towards procurement of Stamp paper and preparation of contract agreement shall be in 

the scope of contractor. 
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Details of Bid & Bidder (To be filled by bidder) 

 

(a) Bidder Offer No.: ___________________________________ Date: ____________________ 
 

 

(b) Legal Name of the bidder as in GST registration: ___________________________________ 
 

 

(c) GST registration No.____________________________________________________________ 
 

 

(d) State_________________________________________________________________________ 
 

 

(e) Place of business_____________________________________________________________ 
 

 

(f) Category of registration under GST (i.e. Registered dealer / Unregistered dealer/ dealer opted 
for Composition Scheme): 
                                       __________________________________________________________ 

 

(g) Address of the Bidder: __________________________________________________________ 
 

 

_____________________________________________________________________________ 

 

PIN code: ___________________ 

 

 

 

(h) Contact No. of the Bidder: ________________________________________________________ 
 
 
 

(i) Email ID of Bidder: ________________________________________________________ 
 
 
Certificates to be attached: 

 

1. Copy of PAN, GST Registration certificate. 
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PRE-QUALIFYING CRITERIA (PQC) 

TECHNICAL QUALIFICATION 
 
Experience of having successfully completed similar work awarded at any Government 

Organization, Government undertaking/ enterprises in last 7 years from the date of NIT as per 

details mentioned hereunder: 
 
Three completed works having total award value of each contract not less than Rs 22.25/- Lacs 
plus taxes extra. 
                        Or 
 
Two completed works having total award value of each contract not less than Rs 27.82/- Lacs 
plus taxes extra. 

 
Or 
 

One completed work having award value not less than Rs 44.51/- Lacs plus taxes extra. 
 
The bidder should submit experience of similar works which are defined below.   
 

Similar works means  

 

“Civil Construction work of Buildings/ Structures which must include Roofing/ cladding work with 

sheets”  
              

                    Note: -  

1. Copy of work order or completion certificate or Commissioning certificate or MOM 

(confirming completion or Commissioning of work) or handing over certificate from Bidder’s 

customer for similar works shall be submitted in Techno-commercial bid. BHEL reserves the 

right to verify the contents of given certificate. Complete postal address, name of contact 

person, phone no. & email address of issuing authority is to be submitted by the Bidder in 

Techno- commercial bid. In case BHEL intends to visit Bidder’s customer, the same shall be 

facilitated by Bidder (expenditure of visit of BHEL official shall be borne by BHEL). 

 
FINANCIAL QUALIFICATION 

 

Bidders should have minimum annual turnover of Rs 16.69 Lacs during the last 03 financial years 

2018-19, 2019-20 and 2020-21. Bidder to submit CA Certified audited balance sheet for the same.  
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Annexure-A 

कार्य की विशषे निर्म तथा शतें  

01 बीएचईएल के अनुबन्ध की 26 पेज की सामान्य शर्तें इस अनुबन्ध पर लागू होगीीं।
 कायय की विशेष ननयम 
र्तथा शर्तों एींि सामान्य शर्तों मे कोई भिन्नर्ता होर्ती है र्तो विशेष ननयम र्तथा शर्तों को प्राथभमकर्ता दी जाएगी |          

02 Scope of Work:  
a. इस कायय में बीएचईएल एचईआरपी- िाराणसी स्थथर्त मशीन शाप-1, 2 र्तथा मेन थटोर एररया  

(उक्र्त जगहों पर छर्त र्तथा cladding में लगी शीटों का कुल के्षत्रफल लगिग 6036 िगय मी एिीं 
उींचाई लगिग 15 मी है) पर िर्तयमान में लगी हुई सीमेंट एथबथेटस शीट र्तथा Polycarbonate 
Sheet की बनी हुई की छर्त र्तथा Cladding को हटाकर Galvalume Sheets लगानी हैं| इसके 
साथ ही BOQ के अनुसार Polycarbonate Sheet, Turbo Ventillator, आिश्यक Galvanised 
steel sheet roofing accessories िी लगानी हैं|  
इस मशीन शेड में पाटी के कायय के दौरान बीएचईएल का कायय िी लगार्तार चलर्ता रहेगा | अर्त: 
पाटी को एक र्तरफ स ेकाम शुरू कर के ख़त्म करना होगा र्तथा नीच ेकायय कर रहे व्यस्क्र्तयों की 
सुरक्षा का िी ध्यान रखना होगा |  

b. उक्र्त कायय में BOQ के अनुसार पाटी को सिी कायय Material सहहर्त करने होंगे |  
c. पाटी को मौजूदा पुरानी सीमेंट एथबेथटस शीट को जहाीं र्तक सींिि हो बबना र्तोड़ ेि क्षनर्त पहुींचाए 

हटाना होगा | साथ ही सीमेंट एथबेथटस शीट, उसके मलब े/ ऑफ-कट / टूटे हुए टुकड़ े(यहद कोई 
हो) को हटाना होगा ि इन सब का 50 मीटर की दरूी के िीर्तर ननपटान करना होगा|  

d. आिश्यकर्ता पड़ने पर Scaffolding की व्यिथथा पाटी को थियीं करनी होगी| साथ ही सिी सामान, 
Tools n Tackles आहद को साईट र्तक लाना, ले जाना पाटी की स्जम्मेदारी होगी | 

e. अपने सिी कामगारों को statutory requirement के अनुसार सिी सुरक्षा उपकरण उपलब्ध कराना 
पाटी की ही स्जम्मेदारी होगी |  

f. उक्र्त सिी के भलए कोई िुगर्तान  बीएचईएल द्िारा अलग स ेनहीीं ककया जायेगा | इन सिी की 
लागर्त पाटी को अपन ेकोटेड रेट में ही शाभमल करनी होगी|  

03 पाहटययााँ अपनी ननविदा दरें िरन ेसे पहले कायय की प्रकृनर्त की जानकारी अिश्य प्राप्र्त कर लें। 
04 कायय में प्रयुक्र्त Polycarbonate Sheets JINDAL, JSW, TATA, EVEREST, ESSAR, 

CHARMINAR, KAMDHENU, GE Lexan, Danpalon ननमायर्ता की होनी चाहहये। इन िर्णयर्त ब्राण्ड की 
अनुपलब्धर्ता पर प्रिारी इींजीननयर द्िारा भलया गया ननणयय अींनर्तम होगा एिीं उसके Color/ Design का चयन 
प्रिारी इींजीननयर द्िारा ककया जायेगा। 

05 कायय में प्रयुक्र्त Galvalume Sheets, North Light Curves, Gutters and Barge boards आहद  
JINDAL, JSW, TATA, EVEREST, ESSAR, CHARMINAR, KAMDHENU, Trackdeck, Dura 
roof, Kirby ननमायर्ता की ही होनी चाहहये। इनके Color/ Design/ Corrugation pattern का चयन प्रिारी 
इींजीननयर द्िारा ककया जायेगा। Corrugations का shape, size n pitch Polycarbonate Sheets, 
Galvalume Sheets and Galvanised steel sheet roofing accessories में एक समान होना चाहहए।   

06 कायय में प्रयुक्र्त Turbo Ventilator with FRP Base AIR CREATIONS INDIA, JSW, GISCO, 
EVEREST, KANSAL COLOUR & SHRIYA FRP BRANDS ननमायर्ता की होनी चाहहये।  इन िर्णयर्त 
ब्राण्ड की अनुपलब्धर्ता पर प्रिारी इींजीननयर द्िारा भलया गया ननणयय अींनर्तम होगा| कायय के भलए आिश्यक 
सिी हाडयिेयर पाटी के दायरे में होंगे। सिी हाडयिेयर Zinc Coated होने चाहहए। हाडयिेयर के भलए ननहदयष्ट 
मेक Hilti/ HP / Corroshield / Patta है।  

07 उपयुयक्र्त िर्णयर्त शर्तो सीं०.-4 से 6 र्तक मे िर्णयर्त सिी सामग्रियों को इथर्तेमाल से पहले प्रिारी  इींजीननयर स े
उनके ननमायर्ता एिीं िैधर्ता की जााँच आिश्यक होगी। जााँच के उपराींर्त ही  उपयुयक्र्त सिी मद कायय थथल पर ले 
जाया जा सकर्ता है। 
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08 कायय की प्रत्येक मदों की मात्रा काययथथल र्तथा कायय की सही आिश्यकर्ता पर ननियर करेंगी। ककसी िी मद/ 
आइटम की मात्रा घट - बढ सकर्ती है। कायय का िुगर्तान Covered Area (Overlapping को छोड़कर) के 
िाथर्तविक मापन के आधार पर ककया जायेगा। 

09 कायय समाप्र्त करन ेके 15 (पींद्रह) हदन के अींदर काययथथल को साफ करना होगा। 15 (पींद्रह) हदनों के अींदर 
कायय थथल साफ नही करन ेपर प्रनर्त हदन रू. 1000.00 (रू. एक हजार मात्र) की कटौर्ती ठेकेदार के ककसी िी 
प्रकार की बीएचईएल द्िारा देय राभश से की जायेगी। 

10 कायय की अिग्रध 180 हदन होगी, स्जसकी गणना कायायरम्ि नर्तग्रथ से की जायेगी। 
11 पाटी सिी कायों को प्रिारी इींजीननयर के अनुदेश पर कायाांविर्त करेंगे। 
12 कायय हेर्त ुविद्युर्त की आपूनर्त य िेल द्िारा ननशुल्क की जायेगी।  
13 कायय के दौरान होने िाली ककसी िी दघुयटना जैस ेककसी का घायल होना या सामिी का खोना के भलये ठेकेदार/ 

पाटी थिींय स्जम्मेदार होगा, इसम ेककसी िी प्रकार की कोई स्जम्मदेारी िले की नही होगी  
14 ननविदा की दरों पर अग्रधलेखन या कहटींग होने पर ननविदा को ननरथर्त ककया जा सकर्ता है। कृपया पाटी अपन े

सिी शोधन (सुधार) पर अपन ेहथर्ताक्षर करें। अधूरे र्तथा अहथर्ताक्षररर्त ननविदाओीं पर विचार नहीीं ककया जायेगा। 
15 इस कायय के भलये अग्रिम धि (Earnest Money) रु. 131340/- है |  
16 बीएचईएल हपय के ननयमों के अनुसार सफल ठेकेदार को प्रनर्तिुनर्त राभश (Security Deposit) जमा करना 

होगा, जो अनुबींध मूल्य का 5% होगी | इसकी सूचना सफल ठेकेदार को आशय पत्र (LOI) में दी जायेगी। 
17 पाटी को PF र्तथा ESI से सम्बींग्रधर्त दथर्तािजे जमा करने होंगे | साथ ही  पाटी को कायय करने िाले कामगारों 

का PF र्तथा ESI जमा करना होगा र्तथा प्रत्येक कामगार का रु पाींच (05) लाख का Insurance कराना 
होगा। 

18 

 

 

जीएसटी (GST) का दर कुल कायय मुल्य पर 18% होगा जो की बीएचईएल द्िारा अलग स े देय होगा। 
ठेकेदार को यह बार्त ध्यान में रखकर इस कायय में होन े िाले इनपुट टैक्स के्रडडट के प्रिािानसुार अपना 
प्रनर्तयोगी दर प्रथर्तुर्त करना है।   

19 TAXES & OTHER DUTIES के भलये अनुबींध की सामान्य शर्तो की उपबींध सींख्या- 4.5 लागू होंगी।  
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Annexure-B 

Acceptance/ No Deviation Certificate 

Notwithstanding anything mentioned in our bid, we hereby accept all terms and conditions of the above 

NIT No. HERP/WCM/MS/CIVIL CAP/2022-23. We hereby accept all terms and conditions of the above 

tender except the following (Give reference to Clause Nos. of Terms & Conditions which is not 

acceptable): (Strike which is not applicable): 

  

1.  

2.   

 

Note: Any deviation specified elsewhere in the tender shall not be considered. Deviations may or may 

not be accepted by BHEL.                        

 

 

(Sign & Stamp of bidder) 
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Annexure-C 

 

Important Instruction:-                                                                                                                                                                                               

1.  Bidder is to quote their premium/ discount in form of %below OR At par OR % 

Above over total basic cost on these Works (Including both Scheduled & Non 

Scheduled items) i.e. Rs 5564701.36/- (Excluding GST) 

2. GST for this work shall be 18% on gross value and paid extra. Bidder must 
quote their rate considering the same including input credit factor. 

3. Lowest bidder shall be decided on overall cost by adding total basic cost on 
work including premium/ discount. 

BOQ & Price Schedule 

Name of Work:- REPLACEMENT OF CEMENT ASBESTOS SHEETS WITH COLOR COATED GALVALUME 
STEEL SHEETS IN ROOF AND CLADDING OF BAY-I, II OF PRODUCTION SHOP & MAIN STORE AT BHEL 

HERP  

Sl.No 
Item 
code 

Description of work Quantity Unit Rate Amount 

 (A) Scheduled Items (Based on DSR-2021)         

1 12.50 

Providing and fixing precoated 
galvanised iron profile sheets (size, 
shape and pitch of corrugation as 
approved by Engineer-in-charge) 0.50 
mm (+ 0.05 %) total coated thickness 
with zinc coating 120 grams per sqm 
as per IS: 277, in 240 mpa steel grade, 
5-7 microns epoxy primer on both 
side of the sheet and polyester top 
coat 15-18 microns. Sheet should 
have protective guard film of 25 
microns minimum to avoid scratches 
during transportation and should be 
supplied in single length upto 12 
metre or as desired by Engineer-in- 
charge. The sheet shall be fixed using 
self drilling /self tapping screws of size 
(5.5x 55 mm) with EPDM seal, 
complete upto any pitch in horizontal/ 
vertical or curved surfaces, excluding 
the cost of purlins, rafters and trusses 
and including cutting to size and 
shape wherever required. 
 
 
 

5250.00 Sqm 671.55 3525637.50 
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2   

Providing and fixing precoated  0.50 
mm (+ 0.05 %) total coated thickness, 
Zinc coating 120 grams per sqm as per 
IS: 277, in 240 mpa steel grade, 5-7 
microns epoxy primer on both side of 
the sheet and polyester top coat 15-
18 microns using self drilling/ self 
tapping screws complete :  

  

    

  

(i) 12.51.1 Ridges plain (500 - 600mm) 36.00 Meter 450.60 16221.60 

(ii) 12.51.3 North light curves  170.00 Meter 465.25 79092.50 

(iii) 12.51.4 Barge board (Upto 300 mm) 224.00 Meter 384.20 86060.80 

(iv) 12.51.6 Gutter (600 mm over all girth)  327.00 Meter 1110.60 363166.20 

3 15.28.2 

Dismantling roofing including ridges, 
hips, valleys and gutters etc., and 
stacking the material within 50 metres 
lead of: Asbestos sheet 

6036.00 Sqm 63.75 384795.00 

Total on Schedule Item including GST 4454973.60 

Total on Schedule Item Excluding GST 3775401.36 

(B) Non Scheduled Items 

4 NSI-1 

Providing and fixing fire retardant and 
U.V resistant polycarbonate clean 
sheet of minimum 3mm thickness 
(profile to match with profile of metal 
sheeting) at various elevation 
including all labour, material, using 
self drilling /self tapping screws, 
scaffolding, equipment and side laps, 
cutting of openings etc. all complete 
as per specifications and direction of 
Engineer in charge. 

786.00 Sqm 1800.00 1414800.00 

5 NSI-2 

Providing and fixing of turbo 
ventilator with FRP base of approved 
make & size 24" dia up to height 15m 
with the fasteners of high quality 
corrosion resistant grade of  self 
tapping/self drilling (STSD) type 
approved make provided with 
suitable cap with direction of Engineer 
in charge. 

55.00 Each 5500.00 302500.00 
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6 NSI-3 

Fabrication and Erection of Steel 
Framework, height up to 20m 
comprising angle, channel, plate, 
beam etc including all connections, 
cleat, gusset including cutting, 
welding and painting two coat of red 
oxide primer before two coat of 
synthetic enamel paint of apporved 
colour and brand complete in all 
respect as per direction of Engineer 
incharge. Structural  Steel shall be 
provided by BHEL, free of cost, to the 
contractor at HERP. Contractor shall 
arrange its carriage to the site 
payment for which shall be made as 
per rate of carriage of steel for 
required lead.  

3000.00 Kg 24.00 72000.00 

Total  on Non Scheduled Item without GST 1789300.00 

Total  on Schedule &  Non Scheduled Items without GST 5564701.36 

I/ We hereby quote …………………………………% above/ at par/ % below on all items placed from Sl. No-1 
to 6. 

In Words:- 
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Annexure-D 

Detailed Specification & Installation Details 

Galvalume Sheet:  

Providing and fixing precoated galvanised iron profile sheets (size, shape and pitch of 

corrugation as approved by Engineer-in-charge) 0.50 mm (+ 0.05 %) total coated thickness with 

zinc coating 120 grams per sqm as per IS: 277, in 240 mpa steel grade, 5-7 microns epoxy 

primer on both side of the sheet and polyester top coat 15-18 microns. Sheet should have 

protective guard film of 25 microns minimum to avoid scratches during transportation and 

should be supplied in single length up to 12 metre or as desired by Engineer in- charge. The 

sheet shall be fixed using self-drilling /self-tapping screws of size (5.5x 55 mm) with EPDM seal, 

complete up to any pitch in horizontal/ vertical or curved surfaces, excluding the cost of purlins, 

rafters and trusses and including cutting to size and shape wherever required. 

Polycarbonate sheet:  

This section covers requirements of providing, erecting and fixing of polycarbonate sheet of 
approved colour and approved transparency on roof for the purpose of roof lighting. The 
material to be used shall not be less than 3mm thick, and shall be profiled to exactly match the 
profile of Galvalume steel sheets to be used for general roof and side cladding. Sheet shall be 
supplied in maximum length that can be transported and erected without causing damage to 
the sheet, but in any case the length shall not be less than 10m. Material shall be free from 
scratches and other surface damage. Material shall be U-V treated and shall be quality tested as 
per below table: 

S.No. Test Procedure as per  Required Result 

Flammability 

1.0 Self Ignition ASTM 1929-3 570 Deg Celsius 

2.0 Smoke Density ASTM D 2843  54% 

3.0 Burning Extent ASTM D 635 Less than 1.0 

 

Weathering 

4.0 Weathering evaluation ASTM D 4364-84 Successful exposure to 
concentrated Sunlight Radiation 

5.0 Color Change ASTM D 2244 Not more than 3 units after 60 
months 

6.0 Light transmission  ASTM D 1003 Shall not decrease more than 10 
points after 60 months 

7.0 Light Transmission ASTM D 1003 Shall not decrease by more than 
6% after 10 years 

8.0 Heat Exposure 300 Deg F for 25 
minutes 

No Darkening effect 

9.0 Water penetration ASTM E 331 No penetration 

10.0 Impact ASTM E 822-81 Repels hail storm of 25mm at 
velocity of 21m/sec 
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11.0 Expansion/ Contraction  Linear Thermal change of 
0.065mm/m/Deg Celsius 

12.0 U-V filtration Australian 
standard no 1067 

Transmission less than 0.1% 

13.0 Modulus of Elasticity DIN 53457 24000Kg/ Square cm 

 
Installation: 

 Sheet shall be installed in sequence and fixed to purlin with polymer coated galvanised, 
Hexagonal, Self-drilling, Self-taping screws.  

 Side lap shall be as per manufacturer specification and end lap shall be 225mm.  

 Joints with metal sheet shall be sealed with butyl - based adhesive. 

 The edge shall be sealed with Silicone Sealant as per manufacturer specification and 
then covered with butyl - based adhesive tape.  

 All materials and product shall conform to the relevant standard specification, lS codes, 
ASTM and other relevant codes etc. The equivalent manufacturer will only be 
considered with prior approval of Engineer-In-Charge. 
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Annexure-E 

Miscellaneous Details 

1. Work Office of agency:  

a) BHEL HERP will provide land for the temporary working of the office within its own 

premises. No permanent construction will be allowed by agency, only = porta-cabin or 

temporary office is allowed to established by agency for day to day working. 

b) Temporary structure for working office / store or any other purpose should be 

dismantled after completion of work before final billing.  

c) Unloading, Loading and storage of the items against this work will be in the scope of 

Contractor. Security of its material till the handover to BHEL after completion of work 

will be in the scope of Contractor.  

d) Security of tools, Machineries and other items of the Contractor for perform the work 

will be in the scope of Contractor.  

e) Labor licence for execution of the job as per Government Norms will be in the scope of 

Contractor in quoted price. Expenditure for the above will be in the scope of Contractor 

in quoted price.   

f) Accommodation of all manpower, staff & any other of Contractor required for above 

work should be arranged by Contractor in quoted price. BHEL will not provide any 

accommodation to Contractor manpower.  

 

2. Health, Safety and Environment: 

 

a) Contractor to submit certificate of Medical Fitness and vertigo test of each manpower 

to be deputed at work. Expenditure of the above test will be borne by Contractor in 

quoted price. 

b) Man-lifter/ Jhula/ scaffolding pipes for temporary platform/ Any other suitable 

arrangement etc which will be used for side & roof cladding as per work requirement 

shall be in the scope of Contractor only.    

c) All safety equipment applicable for height work like Safety helmet, Safety Shoes, Full 

body harness, safety belt, Safety nets, life line, fall arrestor etc. shall mandatorily be 

used during execution of work. Contractor shall include its cost in their quoted price. 

d)  All safety equipment shall be as per Indian Standard or other applicable International 

standards only with valid manufacturing test certificate.  

e) Contractor should not use any very old Lifting Tools & Tackles with excessive wear and 

tear at work. Only Lifting tools & Tackles in physically good condition will be allowed for 

execution of work.  

f) Drinking water will be provided free of cost by BHEL. 

g) First Aid facility will be maintained at work place by Contractor in quoted price.  
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h) The contractor shall arrange for such personal protective equipment as are necessary 

for such type of work and carry out the requisite site tests of handling equipment, 

lifting tools, tackles etc. as per prescribed standards and practices. 

i) Qualified and experienced Safety supervisor will be deputed by Contractor for every 30 

manpower or part thereof for execution of work.     

j) In case Contractor fails to depute Qualified and experienced Safety supervisor as per 

requirement then Rs 30,000/- per month will be deducted from Contractor RA Bill up to 

the completion of work.  

k) The contractor shall at all times indemnify BHEL HERP against all claims, damages or 

compensation as consequence of any accident or injury to any workman or other 

persons in or about the works, whether in the employment of the contractor or not, 

save and except where such accident or injury has resulted from any act of the 

Corporation, its agents, or servants, and also against all costs, charges and expenses of 

any suit, action or preceding arising out of such accident or injury and against all sum or 

sums which may with the consent of the contractor be paid to compromise or 

compendia any such claim. 

 

3. Supply: 

a) Contractor to submit quantities of materials to be supplied for complete execution of 

this work within 07 days from acceptance of LOI for review and approval of Engineer-In-

charge of BHEL deputed for this work.  

b) Delivery of material as per approved quantities of material (As per above point no 3.a)) 

should start within 30 days from acceptance of LOI and 100% supply of material should 

be completed within 60 Days from acceptance of LOI. Execution of the work at HERP 

will be allowed only after 100% completion of supply within 60 days from LOI.  

c) Any material supplied by contractor remaining after complete execution of work shall 

be property of Contractor only. Same can be taken out from BHEL HERP Premises after 

due permission from Engineer-in-Charge. 

d) In case of increase in quantities (Upto 30% as per BHEL Works Policy-2016) during 

execution of work, same shall be supplied by Contractor without affecting execution of 

the work. 

 

4. Payment: 

a) Contractor will be paid 30% of Contract Amount (Amount pertaining to such items in 

BOQ & Price Schedule only for which supply of items is required from Contractor) after 

completion of supply of material as approved by BHEL at point no 3 a) above. 

b)  During execution of contract, monthly running bills shall be processed in line with 

executed quantities @ 60% of rates quoted by contractor for each items of BOQ & Price 

Schedule. 

c) After the work is completed, final inspection and performance testing shall be done by 

BHEL HERP. Then remaining payment depending upon the total quantities executed for 

completion of work shall be made to the party. 
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d) In case of any increase in quantities during execution of work, payment shall be made to 

the contractor as per above points. 
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CHAPTER I 

 
DEFINITIONS 

 

In these general conditions of contract, the following terms shall have the meaning hereby 

assigned to them except where the context otherwise requires: - 

 

a) “CONTRACT” or “CONTRACT DOCUMENT” shall mean and include the Agreement of 

Work Order, the accepted appendices of Rates, Schedules, Quantities if any, General 

Conditions of Contract, Special Conditions of Contract, Instructions to the Tenderers, 

Drawings, Technical Specifications, the Special Specifications if any, the Tender 

documents, subsequent amendments mutually agreed upon and the Letter of 

Intent/Award/Acceptance issued by BHEL. Any conditions or terms stipulated by the 

contractor in the tender documents or subsequent letters shall not form part of the 

contract unless, specifically mentioned. 

 

b) “TENDER SPECIFICATION” or “TENDER” or “TENDER DOCUMENTS” shall mean 

General Conditions, Special Conditions, Price Bid, Rate Schedule, Technical 

Specifications, Appendices, Annexures, Corrigendum, Amendments, Forms, procedures, 

Site information, etc and drawings/documents pertaining to the work for which the 

tenderers are required to submit their offers. 

 

c) "WORK" means all Permanent and Temporary Works as described in the Scope of Work 

and BOQ in individual work order and /or accompanying drawings and specifications as 

may be issued from time to time to the contractor by the Engineer - Incharge in writing, 

including all modifications or additional works and obligations to be carried out either at 

the site or in factory, workshop or any other place as may be essentially required for the 

performance of the work.  

 

d) The “SITE" means the land and/ or other place on/into/ through which the work is to be 

executed under the contract or any adjacent land, part or structure which may be allotted 

to or used for the purpose of carrying out the contract. 

 

e) The “CONTRACTOR" means the individual firm or company whether incorporated or not, 

undertaking the work and shall include the legal personal representatives of such 

individuals or the person(s) composing the firm or company and the permitted assigns of 

such individuals or firm or company. 

 

f) “ENGINEER” or “ENGINEER IN CHARGE” shall mean an employee of BHEL as may be 

duly appointed and authorized by Competent Authority/Accepting Officer of BHEL to act 

as “Engineer” on his behalf for the purpose of the Contract, to perform the duty set forth in 

this General Conditions of Contract and other Contract documents.  

 

g) BHEL shall mean Bharat Heavy Electricals Limited, a company registered under Indian 

Companies Act 1956, with its Registered Office at BHEL HOUSE, SIRI FORT, NEW 

DELHI – 110 049, or its unit HEAVY EQUIPMENT REPAIR PLANT located at Tarna, 

Shivpur Varanasi, Uttar Pradesh -221003. 
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h) “COMPETENT AUTHORITY” /” ACCEPTING OFFICER” shall mean Executive Director or 

General Manager (In charge) or General Manager-Head of Unit (HERP) or BHEL Officers 

who are empowered to act on behalf of the Executive Director or General Manager (In 

charge) or General Manager of BHEL. 

 

i)  "DEFECT LIABILITY PERIOD” (DLP) in relation to a work means the specified period 

from the date of Completion Certificate up to the date of issue of Final Certificate during 

which the Contractor stands responsible for rectifying all defects that may appear in the 

works executed by the Contractor in pursuance of the Contract and includes warranties 

against manufacturing/fabrication/erection/construction defects covering all materials 

plants, equipment, components, and the like supplied by the Contractor, works executed 

against workmanship defects. 

 

j)  “Letter of Intent/Letter of Award (LoA)” means the formal letter of intent or letter of 

acceptance or letter of award issued by BHEL. 

 

k) “SCC” means ‘Special Conditions of Contract forming part of this Contract / Agreement. 

 
l) “Bill of Quantity” shall mean subsequent to the placement of the 

Contract/Agreement/Purchase Order the successful bidder shall be required to furnish the 

detailed price break-up within a specified time frame. This detailed break-up of items and 

prices shall be considered as Bill of Quantities (BOQ). 

 
m) Senior Engineer shall mean a senior Executive of Engineer in charge. 

 
n) NIT shall mean notice inviting tender. 

 
o) First Party shall mean BHEL. 
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CHAPTER II 

 

2.0 GENERAL INSTRUCTIONS TO THE TENDERERS 

 

2.1 GENERAL INSTRUCTIONS 

 

The General Condition of Contract form part of the Tender Specifications. All pages of the 

tender documents shall be duly signed stamped and submitted along with the offer by the 

tenderers. 

 

Tenderers are advised to study all the tender documents carefully. The contractor shall be 

deemed to have satisfied himself as to the nature of site, local facilities of access and all 

matters affecting the execution and completion of the work. No extra charges consequent 

on any misunderstanding in these respects or otherwise will be allowed by the First Party. 

 

The contractor shall examine the quantum of work and shall satisfy himself before 

submitting his tender. He shall himself asses the requirement of materials, contingencies 

and other circumstance which may affect or influence his tender, no extra charges on any 

misunderstanding or otherwise shall be allowed. 

 

The contractor shall be deemed to have satisfied himself before tendering as to 

correctness and sufficiency of his tender, the work and prices. This shall except as 

otherwise provided all obligation under the contracts all matters and things necessary for 

the proper completion and maintenance of the works. 

 

2.2 SUBMISSION OF TENDERS 

 

2.2.1. The tenderers must submit their tender as per instructions in NIT in hard copy (if enquiry 

has been floated through conventional mode) or online through e-procurement portal (if 

enquiry has been floated through e-procurement) only. 

2.2.2.  Tenders submitted by Post shall be sent by Post with due allowance for any postal/ 

courier delays. BHEL shall not be responsible for any postal delay. 

2.2.3. In addition to submission of paper bid, bidder may submit offers by E-mail which shall be 

processed as per the Standard operating procedure at Annexure-C. 

2.2.4. Tenders shall be signed by a person authorised/empowered to do so. An attested copy of 
the power of attorney, in case the tender is signed by an individual other than the sole 
proprietor, shall be submitted along with tenders with details mentioned under: 

 
Individual tenderer His / her full name, address and place & nature of business.  

For partnership firm  The names of all the partners and their addresses, A copy of the 
partnership deed/instrument of partnership dully certified by the Notary 
Public shall be enclosed. 

For companies Date and place of registration including date of commencement certificate 

in case of Public Companies (certified copies of Memorandum and 

articles of Association are also to be furnished. 

Nature of business carried on by the Company and the provisions of the 

Memorandum relating thereof.  

 

2.2.5. Unless otherwise specified in NIT the bids shall be invited in two parts: 

 

PART I Techno- Commercial bid: This shall consider of following documents: 

 Technical specifications of the offer. 
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 Duly filled form and documents in support of meeting the pre-qualifying 

requirement. 

  Signed and stamped unpriced copy of Price Bid. 

 Duly filled Supplier Registration Form (SRF) downloaded from.www.bhel.com. 

 DD/EFT/UPI receipt for the amount equal to Tender cost as mentioned in NIT in 

favour of ‘BHEL VARANASI’   payable at Varanasi or Account details mentioned 

under: 

EFT /RTGS Details UPI Details 

Bank Name: State Bank of India,  

IFSC Code: SBIN0000201,  

Account No: 011103264820,  

Branch Code: 0201,  

Address: State Bank of India, Main Branch 

Kachaheri, Varanasi. 

Scan & Pay Using Any UPI App to 

UPI ID: bhel20@sbi 

MERCHANT NAME: BHARAT HEAVY 

ELECTRICALS LTD 

 

 MSME shall be extended exemptions as per guidelines of Ministry of Micro Small 

Medium enterprises and Clause 2.5.5. 

 

PART II Price Bid as per NIT. 

 

2.2.6 The Part-I and Part-II Bids are to be sealed in separate envelopes and marked as 

“Techno-commercial Bid (Part-I)” and “Price Bid (Part-II)” respectively. Both the envelopes 

are to be kept in another common envelope and marked as “BID”. Each envelope should 

be sealed and super scribed with NIT No, Bidder’s name and address on each envelope. 

 

2.3 EVALUATION OF TENDERS 

 

(i) Technical bids submitted by the tenderer will be opened first & evaluated for fulfilling 

Pre Qualifying requirement and other conditions in NIT/ Tender documents 

(ii) The bid will be opened as per date & time mentioned in NIT as per Standard 

operating procedure (SOP) for opening of tenders invited in Hardcopy/E-mail as per 

Annexure-C. 

(iii) The Bidder or his authorised representative may be present at the time of opening of 

bid on the specified date after seeking written permission in this regard from Tender 

Inviting authority taken prior to Tender opening date. A copy of confirmation 

/acceptance must be produced in the office by the person attending the opening of 

bid else he shall be denied permission to attend the opening of bid. 

(iv)  In case of unscheduled holiday on the closing/opening day of bid, the next working 

day will be treated as scheduled prescribed day of closing/opening of bid, the time 

notified remaining the same. 

 

2.4 EARNEST MONETY DEPOSIT   

 

2.4.1 Rates of EMD shall be as under: 

 

For works/ services with  estimates upto  

Rs.10 Crs 

2% of the estimated cost 

For works/ services with estimates more 

than Rs.10 Crs 

20 lakhs plus 1% of the estimated cost 

over Rs. 10 Crs 
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Where work is to be split on two or more contractors, amount of EMD may be based on 

the maximum quantum of work envisaged on one Contractor. 

 

2.4.2 The EMD may be accepted only in the following forms: 

(i) Cash deposit as permissible under the extant Income Tax Act (before tender 

Opening). 

(ii) Electronic Fund Transfer credited in BHEL account (before tender opening) 

(iii) Banker’s cheque/ Pay order/ Demand draft, in favour of BHEL (along with offer). 

(iv) Fixed deposit receipt (FDR) issued by any scheduled banks/ Public Finance 

Institutions as defined in Companies Act (FDR should be in the name of the 

contractor, a/c BHEL). 

In addition to above, EMD in excess of Rs.02.00 lacs may be accepted in the form of 

Bank Guarantee from scheduled bank. The Bank Guarantee in such cases shall be 

valid for at least six months. 

 

2.4.3. FORFEITURE OF EMD 

 

EMD by the Tenderer will be forfeited as per NIT conditions, if: 

i) After opening the tender and within the offer validity period, the tenderer revokes 

his tender or makes any modification in his tender which is not acceptable to 

BHEL. 

ii) The Contractor fails to deposit the required Security deposit or commence the work 

within the period as per LOI/ Contract. 

 

2.4.4 EMD given by all unsuccessful tenderers shall be refunded normally within fifteen 

days of award of work. In case of expiry of offer validity period or any other 

circumstances, EMD can be released with the approval of Head of Contracting 

deptt., not below the rank of AGM. 

 

2.4.5 EMD shall not carry any interest. 

 
2.4.6 SPECIAL CONDITIONS FOR MSME: Refer Clause No-2.5.5. 

 

2.5 SECURITY DEPOSIT ‘SD’: 

 

2.5.1. The total amount of Security Deposit will be 5% of the contract value. EMD of the 

successful tenderer shall be converted and adjusted towards the required amount of 

Security Deposit. 

2.5.2. Security deposit may be furnished in any one of the following form: 

i)  Cash (as permissible under the extant Income Tax Act) 

ii) Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ 

Electronic Fund Transfer in favour of BHEL 

iii) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the 

Companies Act. The Bank Guarantee format should have the approval of BHEL 

iv) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as 

defined in the Companies Act (FDR should be in the name of the Contractor, a/c 

BHEL) 

v) Securities available from Indian Post offices such as National Savings Certificates, 

Kisan Vikas Patras etc. (held in the name of Contractor furnishing the security and 

duly endorsed/ hypothecated/ pledged, as applicable, in favour of BHEL) 
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 2.5.3. COLLECTION OF SECURITY: 

 

2.5.3.1 At least 50% of the required Security Deposit, including the EMD, shall be collected 

before start of the work. Balance of the Security Deposit shall be collected by deducting 

10% of the gross amount progressively from each of the running bills of the Contractor 

till the total amount of the required Security Deposit is collected. 

2.5.3.2 If the value of work done at any time exceeds the contract value, the amount of 

Security Deposit shall be correspondingly enhanced and the additional Security 

Deposit shall be immediately deposited by the Contractor or recovered from payment/s 

due to the Contractor. 

2.5.3.3 The recoveries made from running bills (cash deduction towards balance SD amount) 

can be released against submission of equivalent Bank Guarantee in acceptable form, 

but only once, before completion of work, with the approval of the authority competent 

to award the work. 

 

 2.5.4 REFUND OF SECURUTY DEPOSIT: 

 

2.5.4.1 After expiration of the Defect Liability period, provided always that the contractor shall 

first have been paid final bill and have rendered a" No Demand" certificate”, the 

security deposit shall be refunded to the contractor as follows: 100% shall be released 

after satisfactory completion of the Defect liability period of the work duly after 

verification/certification by Engineer-In-charge.  

2.5.4.2 The Defect liability period of work shall be as per section 2.8. 

 

2.5.5. SPECIAL CONDITIONS FOR MSME- EXEMPTIONS 

 

2.5.5.1 Tender documents shall be issued free of cost & no EMD wherever called for will be 

insisted upon.  

2.5.5.2 MSE suppliers can avail the intended benefits as per guidelines of Ministry of MSE 

only if they submit following documents along with part I bid: 

 Attested copies of either EM-II certificate having deemed validity (five years 

from the date of issue of acknowledgement in EM-ii)  

 Valid NSIC certificate/UAM certificate  

 EM-II certificate along with CA certificate, where deemed validity of EM-II 

certificate of five years has expired, applicable for the relevant F/Y (latest 

audited). 

2.5.5.3. Date to be reckoned for determining the deemed validity will be the date of bid 

opening (part -1 in case of two part bid).  

2.5.5.4. Non submission of such documents will lead to consideration of their bid at par with 

other bidders.  No benefit shall be applicable for this enquiry if any deficiency in the 

above required documents are not submitted before price bid opening. If the 

tender is to be submitted through e-procurement portal, then the above required 

documents are to be uploaded on the portal. Documents should be notarized or 

attested by a gazetted office. 

2.5.5.5. In case of any change in the MSE status of the bidder, it shall be responsibility of 

the bidder to notify the change as a part of the bid document. if at a later date it 

comes to notice of BHEL, that the change in the status has not been intimated by 

the bidder and the order is obtained under the premise of an MSE, then BHEL 

would cancel the pending order against this tender and take necessary action 
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suspension of the business dealing with the bidder as per procurement policy of 

BHEL.  

     

2.6 PERFORMANCE GUARANTEE FOR WORKMANSHIP/ DEFECT LIABILITY PERIOD 

Unless otherwise specified in Special Conditions of contract (SCC), the contractor shall be 

responsible for the quality of the workmanship and shall make good or remedy at his own 

expense within defect liability period which shall be for a period of 12 months from date of 

completion of works or else as mentioned in special conditions for contract. During this 

period the contractor shall rectify free of cost all defects due to faulty erection, installation 

& commissioning detected during defect liability period. In the event of the contractor 

failing to repair the defective works within the time specified by the Engineer, BHEL may 

proceed to undertake the repairs of such defective works at the contractor’s risk and cost 

(Refer Clause 4.9), without prejudice to any other rights & recover the same from the 

Security deposit. 

 

2.6.1 BANK GUARANTEES 

 

2.6.1.1 Where ever Bank Guarantees are to be furnished / submitted by the contractor, the 

following shall be complied with: 

 Bank Guarantees shall be from scheduled Banks/ Public Financial Institutions as 

defined in the companies Act.  

 The Bank Guarantees shall be as per prescribed format approved by BHEL. 

 It is the responsibility of the bidder to get the Bank Guarantees revalidated/ 

extended for the required period (subject to a minimum period of 6 months), as per 

the advice of Engineer in charge.  

 BHEL shall not be liable for issue of any reminders regarding expiry of the Bank 

Guarantees. 

 In case of extension / further extensions of any Bank Guarantees are not required, 

the bidders shall ensure that the same is explicitly endorsed by the Head of 

Department and approved by the Head of unit. 

2.6.1.2. In case the Bank Guarantees are not extended before the expiry date, BHEL reserves 

the right to invoke the same by informing the concerned Bank in writing, without any 

advance notice/communication to the concerned bidder 

2.6.1.3. Bidders to note that any corrections to the Bank Guarantees shall be done by issuing 

Bank, only through an amendment in an appropriate non judicial stamp paper. 

2.6.1.4. The Original Bank Guarantee shall be sent directly by the Bank to BHEL under 

Registered Post (Acknowledgement Due), addressed to the head of contracting 

department. 

2.6.1.5. The validity of Bank Guarantee towards security deposit shall initially up to completion 

period plus defect liability period + 3 months (claim period) and the same shall be further 

kept valid as per advice of Engineer in charge. 

2.6.1.6. Further BHEL reserves the right of forfeiture of security deposit in addition to other claims 

& penalty in the event of contractor’s failure to fulfil any of the contractual obligations or 

in the event of termination of contract as per terms & conditions of the contract. BHEL 

reserves the right to set off the security deposit against any claims of any contracts with 

BHEL. 

2.6.1.7 Release of SD: 100% SD shall be released only after expiry of Defect liability period 

subject to satisfactory completion of work as per contract & submission of claim as per 

prescribed claim format. 

 

Annexure-F



 

Page 10 of 26 

 

 

2.7 TENDOR COST: 

 

Bidders must deposit the Tender cost as mentioned in the NIT through EFT and submit 

proof of the same along with bid. (MSME vendors may refer clause No- 2.5.5). 

 

2.8 VALIDITY OF OFFER: 

 

The validity of the offer shall be 90 days or else as specified in NIT. 

 

2.9 RIGHT OF BHEL TO REJECT TENDERS: 

 

2.9.1 The acceptance of tender will rest with BHEL which does not bind itself to accept the 
lowest tender or any tender and reserves to itself full rights for the following without 
assigning any reasons whatsoever: - 

 
a. To reject any or all of the tenders. 

b. To split up the work amongst two or more tenderers as per NIT 

c. To award the work in part if specified in NIT 

d. In case of either of the contingencies stated in (b) and (c) above, the time for  

     completion as stipulated in the tender shall be applicable. 

2.9.2 Conditional tenders, unsolicited tenders, tenders which are incomplete or not in the form 

specified or defective or have been materially altered or not in accordance with the 

tender conditions, specifications etc., are liable to be rejected. 

2.9.3 Tenders are liable to be rejected in case of unsatisfactory performance of the tenderer 

with BHEL, or tenderer under suspension (hold/banning /delisted) by any unit / region / 

division of BHEL or tenderers who do not comply with the latest guidelines of 

Ministry/Commissions of Govt. of India. BHEL reserves the right to reject a bidder in 

case it is observed that they are overloaded and may not be in a position to execute this 

job as per the required schedule. The decision of BHEL will be final in this regard. 

2.9.4 In the course of evaluation, if more than one bidder happens to occupy L-1 status, 

effective L-1 will be decided by soliciting discounts from the respective L-1 bidders. In 

case more than one bidders happen to occupy the L-1 status even after soliciting 

discount, the L-1 bidder shall be decided by a toss/draw of lots, in the presence of the 

respective bidder(s) or their representative(s). Ranking will be done accordingly. BHEL's 

decision in such situation shall be final and binding. 
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CHAPTER III 

 

3.0 CONTRACT EXECUTION & PERFORMANCE 

 

3.1. GENERAL INSTRUCTION TO CONTRACTOR FOR WORK EXECUTION 

 

3.1.1. The decision of BHEL regarding interpretation of any of terms and conditions set forth 

in the agreement shall be final and binding on the contractor.  

3.1.2. In case of any discrepancy between the specification and / or the drawing, the 

Accepting Officer shall be the deciding authority as to which shall prevail and his 

decision shall be final and conclusive.  If neither drawings nor specifications contain 

any mention of minor details of construction, which in the opinion of the Accepting 

Officer are essentially as are reasonable and obviously and fairly intended for the 

satisfactory completion for the work, whose decision shall be final and conclusive.  

3.1.3. The contractor shall, at his own expense, supply all stores and material required for 

the contract other than those which may be provided by BHEL at the rates detailed 

therein subject availability at the place of issue indicated therein. All stores and 

materials to be supplied by the contractor shall be of the best quality as described in 

the specification and the contractor shall ensure that the stores and materials comply 

with the specifications.  

3.1.4. The contractor shall not sub-contract any portion of the contract without the prior 

written approval of the Accepting Authority. Employment of piece rate workers shall 

not be deemed as sub-contracting. 

3.1.5. Contractor shall decide the number of employees to be deployed for execution of the 

work awarded to him and he or his authorized representative will be solely entitled to 

dictate such workers about the manner of carrying out the work as per the prescribed 

specifications and quality plan. Contractor/ authorized supervisor of the contractor 

shall supervise the work allotted to him and to be carried out by his employees. 

3.1.6. Contractor to ensure that the employees deployed in the premises of BHEL are 

physically and mentally fit and do not have any criminal record. Such employees 

should possess requisite skill, proficiency, qualification, experience etc. 

3.1.7. Contractor will keep watch on his employees and he will be liable for any pilferage / 

loss to BHEL due to acts of omission and commission by his employees. Similarly, 

liability for any compensation to outsiders on account of any act of omission and 

commission by the employees deployed by the contractor shall lie exclusively with 

him.  

3.1.8. The successful tender’s responsibility under these contracts commences from the date 

of issue of the letter of intent (LOI) by BHEL. The tender shall submit unqualified 

acceptance to the letter of intent/ award within the period stipulated therein. 

3.1.9. The successful tender shall be required to execute an agreement in the prescribed 

form with BHEL within a reasonable time after the acceptance of the LOI/ LOA and in 

any case before releasing the first running bill. The contract agreement shall be 

signed by a person dully authorised/ empowered by the tender. The expenses for 

preparation of agreement document shall be borne by BHEL except cost towards 

purchase of non-judicial stamp paper. 

 

3.1.10. After signing the formal contract agreement, as above, BHEL shall issue work order to 

the party containing all salient features of the contract agreement required by both the 

parties.  
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3.1.11.  Contractor shall carry out operations hereunder with due diligence shall maintain strict 

discipline and shall abide by and conform to all rules and regulations promulgated by 

BHEL. Should BHEL feel that the conduct of any of contractor/subcontractors 

employees is detrimental to Organization’s interest & Safety, BHEL shall have the 

unqualified right to request for the removal of such employee either for incompetence, 

unreliability, misbehaviour, security reasons etc. while on or off the job.  

 

3.2. WORK COMPLETION TIME 

 

3.2.1 Time is the essence of the contract and is specified in the Special Conditions of Contract 

of the Tender document 

3.2.2. The Contractor shall commence the work as per the time indicated in the Letter of Intent 

from BHEL and shall proceed with the same with due expedition without delay. 

3.2.3. If the contractor fails to start the work within stipulated time as per LOI or as intimated by 

BHEL, then BHEL at its sole discretion will have the right to cancel the contract. The 

Earnest money and or Security Deposit with BHEL will stand forfeited without any further 

reference to him without prejudice to any and all of BHEL’s other rights and remedies in 

this regard.  

3.2.4. The contract shall be considered and closed upon completion of all contractual 

obligations and settlement of Final Bill or completion of Guarantee period whichever is 

later. Upon closing of contract, BHEL shall issue a completion certificate as per standard 

format, based on specific request of contractor. 

3.2.5. The entire work shall be completed by the contractor within the time schedule or within 

such extended periods of time as may be allowed by BHEL. 

 

3.3. EXTENSION OF TIME FOR COMPLETION 

 

3.3.1. If the completion of work as detailed in the scope of work gets delayed beyond the 

contract period, the contractor shall request for an extension of the contract and BHEL 

at its discretion may extend the contract. 

3.3.2. Based on the progress review & performance evaluation, the works balance at the end 

of original contract period less the backlog attributable to the contractor shall be 

quantified, and the number of months of ‘Time extension’ required for completion of the 

same shall be jointly worked out. Within this period of ‘Time extension’, the contractor 

is bound to complete the portion of the backlog attributable to the contractor. Any 

further ‘Time extension’ at the end of the previous extension shall be worked out 

similarly. 

3.3.3. However, if any ‘Time Extension ‘is granted to the contractor to facilitate continuation 

of work and completion of contract, due to backlog attributable to the contractor alone, 

then it shall be without prejudice to the rights of BHEL to impose penalty/ LD for the 

delays attributable to the contractor, in addition to any other actions BHEL may wish to 

take at the risk & cost of contractor. 

 

3.3.4. At the end of total work completion as certified by BHEL Engineer, and upon analysis of 

the total delay, the portion of time extensions attributable to (i) Contractor, (ii) Force 

Majeure conditions and (iii) BHEL, shall be worked out and shall be considered to be 

exhausted in the same order. The total period of times extensions shall be the sum of 

(i), (ii) and (iii) above and shall be equal to period between the scheduled date of 

completion and the actual date of completion of contract. LD shall be imposed / levied 

for the portion of time extensions attributable to contractor and recoverable form the 

dues payable to the contractor. 
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3.4. PROGRESS MONITORING, MONTHLY REVIEW AND PERFORMANCE EVALUATION 

 

 3.4.1. As soon as possible after awarding of work, the Engineer-In-charge and the contractor 

shall (if so required by the Engineer-In-charge) agree on major milestones/ Action Plan 

/ time and progress chart for completion of the work within scheduled time. The chart in 

the work order shall have the completion date of the individual items thereof and/ or the 

contract or order as a whole. It shall indicate the forecast of the dates for 

commencement and completion of the various processes or sequences of the work, 

and shall be amended as may be required by agreement between Engineer-In-charge 

and contractor writing the limitations of time imposed in the tender document or order.     

3.4.2. In the absence of any specific time and progress chart to be agreed to between the 

contractor and Engineer In charge, the contractor shall ensure and maintain, 

uninterrupted progress of the work such that the entire work shall be completed within 

the time imposed in the tender documents or order and the proportion of work that shall 

be completed up to any time in relation to the entire work to be done under the contract 

or order shall not be less than the proportion that the time elapsed bears to the total 

time of completion provided in the tender documents or order.  

3.4.3. The contractor shall suspend the execution of the work or any part or parts thereof 

whenever called upon in writing by the Engineer-In-charge. The contractor will be 

allowed an extension of time for completion limited to not less than the period of 

suspension but no other claim in respect for compensation or otherwise whatsoever will 

be admitted. Time may also be extended to allow for alteration of work made by the 

deviation order as may be decided upon by the Engineer-In-charge in consultation with 

the contractor. 

3.4.4 Unless otherwise specified in the Special conditions of contract, evaluation of 

Contractor Performance shall be carried out as per procedure for performance 

evaluation. These shall also be used for evaluation of bids for future tenders. 

 

3.5. QUANTITY VARIATION 

 

The quantities given in the contract are tentative and may change to any extent (both in 

plus side and minus side). The quoted rates for individual items shall remain firm 

irrespective of any variations in the individual quantities. No compensation becomes 

payable in case the variation of the final executed contract value unless specifically 

mentioned in NIT.  

 

 3.6. EXTRA WORKS 

 

3.6.1. All rectifications/modifications, revamping, and reworks required for any reasons not due 

to the fault of the contractor, or needed due to any change in deviation from drawings 

and design of equipment, operation/maintenance requirements, mismatching, or due to 

damages in transit, storage and erection/commissioning, and other allied works which 

are not very specifically indicated in the drawings, but are found essential for satisfactory 

completion of the work, will be considered as extra works. 

3.6.2. Extra works arising on account of the contractor's fault, irrespective of time consumed in 

rectification of the damage/loss, will have to be carried out by the contractor free of cost. 

Under such circumstances, any material and consumable required for this purpose will 

also have to be arranged by the contractor at his cost. 

3.6.3. All the extra work should be carried out by a separately identifiable gang, without 

affecting routine activities. Daily log sheets in the pro-forma prescribed by BHEL should 

be maintained and shall be signed by the contractor's representative and BHEL 
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engineer. No claim for extra work will be considered/entertained in the absence of the 

said supporting documents i.e. daily log sheets. Signing of log sheets by BHEL engineer 

does not necessarily mean the acceptance of such works as extra works. 

 

 3.7. STRIKES & LOCKOUT 

 

3.7.1. The contractor will be fully responsible for all disputes and other issues connected with 

his labour. 

3.7.2. In the event of the contractor’s labour resorting to strike or the Contractor resorting to 

lockout and if the strike or lockout declared is not settled within a period of one month, 

BHEL shall have the right to get the work executed through any other agencies and the 

cost so incurred by BHEL shall be deducted from the Contractor’s bills. 

        

3.8. DELAY AND EXTENSION OF TIME:   

 

3.8.1 The Contractor shall be entitled to extension of time in following cases: 

 

3.8.1.1 FORCE MAJEURE 

The following shall amount to Force Majeure: - 

 

3.8.1.1.1 Acts of God, act of any Government, War, Sabotage, Riots, Civil Commotion, 

local combination of worker strike or lockout, Police Action, Revolution, Flood, 

serious loss or damage by Fire, Cyclones, Earthquake and epidemic and other 

similar causes over which the contractor has no control. 

3.8.1.1.2 Non-availability of stores, which are responsibility of BHEL etc. the same shall 

be covered under force majeure. 

3.8.1.1.3 By reason of any other cause, which in the absolute discretion of the 

(Accepting officer of the contract) beyond the contractor control. 

 

3.8.1.2. The Contractor’s work held up for not being given possession of or access to the 

Site by BHEL. 

3.8.1.3.  Instruction of the Engineer-in-charge to suspend the Works and the Contractor not 

being in default as to reasons of suspension; 

3.8.1.4 Any order of Court restraining the performance of the Contract in full or in any part 

thereof;  

3.8.1.5 Any other event or occurrence which, according to BHEL is not due to the 

Contractor’s failure or fault, and is beyond its control without BHEL being 

responsible for the same;  

3.8.1.6 Acts or omissions of other Consultants in executing their works not forming part of 

the Contract. 

 

3.8.2. Except as mentioned above, the Contractor shall not be entitled to any extension of time for 

any reason whatsoever including:  

 

3.8.2.1. The Contractor shall not be entitled to any extension of time where the instructions 

or acts of BHEL are necessitated by or intended to cure any default of or breach of 

the terms of the Contract committed by the Contractor; 

3.8.2.2.  The Contractor shall also not be entitled to any extension of time where any delay 

is due to:  

 The failure of its Subcontractor, to commence or to carry out the part of the 

Works in due time; or  
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 Non-availability, or shortage of Contractor’s equipment, labour, utility services, 

Plant and Materials; or 

 Inclement weather conditions except in case of Force Majeure;  

3.8.3. If the contractor suffers delay in the due execution of the contractual obligation due to 

delays caused by factors mentioned in Clause 3.8.1 above, the agreed time of completion 

of the job covered by this contract or the obligations of the contractor shall be extended by 

a period of time equal to period of delay, provided that on the occurrence of any such 

contingency, the contractor reports to BHEL in writing the causes of delay within 07 days 

of its occurrence and the contractor shall not be eligible for any compensations. 

3.8.4   When in such case(s) the accepting officer (or higher Authority), on recommendation of 

the Engineer-In- charge, may make fair and reasonable extension, in the completion date 

of the individual items of work of the contract as a whole. Such extension, which will be 

communicated to the contractor by the Engineer- In-charge in writing, but shall 

nevertheless use constantly his best endeavour to prevent or make good the delay and 

shall do all that may be reasonable required to the satisfaction of the Engineer-In- charge 

to proceed with the work.  

 

3.9. INSURANCE  

 

3.9.1. BHEL shall arrange for insuring the materials/properties of BHEL covering the risks 

during transit, storage, erection and commissioning. 

3.9.2. It is the sole responsibility of the contractor to insure his materials, equipment, workmen, 

etc. against accidents and injury while at work and to pay compensation, if any, to 

workmen as per Workmen’s compensation Act.  

3.9.3.  If due to negligence and or non-observation of safety and other precautions by the 

contractors, any accident/injury occurs to the property / manpower belong to third party, 

the contractor shall have to pay necessary compensation and other expense, if so 

decided by the appropriate authorities. 

3.9.4. The contractor will take necessary precautions and due care to protect the material, 

while in his custody from any damage/ loss due to theft or otherwise till the same is 

taken over by BHEL or customer. 

3.9.5. For lodging / processing of insurance claim the contractor will submit necessary 

documents. BHEL will recover the loss including the deductible franchise from the 

contractor, in case the damage / loss is due to carelessness / negligence on the part of 

the contractor. In case of any theft of material under contractor's custody, matter shall 

be reported to police by the contractor immediately and copy of FIR and subsequently 

police investigation report shall be submitted to BHEL for taking up with insurance. 

However, this will not relieve the contractor of his contractual obligation for the material 

in his custody. 

3.9.6   The contractor shall ensure that no damage is caused to any person/property of other 

parties working at site. If any such damage is caused, it is responsibility of the 

contractor to make good the losses or compensate for the same. 

 

3.10 TEMPORARY WORKS 

 

3.10.1 All Temporary Works necessary for the proper execution of the Works shall be 

provided and maintained by the Contractor at its own cost and subject to the consent 

of the Engineer-in-Charge, shall be removed by the Contractor at its own expense 

when such Works are no longer required and in such manner as the Engineer-in-

Charge shall direct. In case the Contractor fails to remove the Temporary Works on 

completion of the Works, the Engineer-in-charge is authorized to get such Temporary 
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Works removed and recover the cost thereof from the Contractor or deduct such 

costs from the payments to be made to the Contractor. 

 

      3.10.2   The contractor shall keep the area of work clean and shall remove the debris etc. 

while executing day-to-day work. Upon completion of work, the contractor shall 

remove from the vicinity of work, all scrap, packing materials, rubbish, unused and 

other materials and deposit them in places specified by the Engineer. The contractor 

will also demolish all the hutments, sheds, offices, etc. constructed and used by him 

and shall clean the debris. In the event of his failure to do so, the same will be 

arranged to be done by the Engineer and the expenses recovered from the 

contractor. 
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CHAPTER-IV 
 

VALUATION AND   PAYMENT 
 

4.1. RECORDS AND MEASURMENTS: 

 

4.1.1. All items having a financial value shall be entered in the BHEL Measurement book so that 

a complete record is obtained on all work performed under the contract. 

4.1.2. Measurement shall be carried out as per unit mentioned in the bill of quality (price-bid). 

4.1.3. The measurements shall be taken jointly by any person or persons duly authorized on the 

part of the BHEL and the contractor. 

4.1.4. The Engineer-In-charge shall give reasonable notice in writing to the contractor of 

appointments for measurements. 

4.1.5. The contractor shall without extra charge, provide assistance with appliance and other 

things necessary for measurements. 

4.1.6. The contractor shall bear all the cost of measurement of his work. 

4.1.7. Measurement shall be entered in the BHEL measurement book and signed and dated by 

both parties on the site on completion of measurement. If the contractor objects to any of 

the measurement recorded on behalf of BHEL in the Measurement Book or against the 

item or items objected to, and such note shall be signed and dated by both parties 

engaged in taking the measurements. 

4.1.8. If as a result of such objection it becomes necessary to remeasure the work wholly or in 

part, the expense of such measurement shall be borne by the party requiring the 

measurement to be retaken provided that not error found by this remeasurment amount 

to less than 5% (five percent) of the value as recorded by the first measurement. 

4.1.9. If the contractor's representative fails to attend when requires, the Engineer-in-Charge 

shall have power to proceed by himself to take measurements, and in that case these 

measurements shall be accepted by the contractor as final. 

         

4.2. RUNNING & FINAL BILLS: 

 

4.2.1. For progress running bills payment: As soon as possible after completion of each 

quarter of work (else at any period as specified in Special conditions for contract) to the 

satisfaction of the Engineer-in-charge, the contractor shall prepare & forward certified 

bills & work out the financial value. These will be entered in Measurement Book & signed 

by both parties. Payment shall be made after affecting the recoveries due from the 

contractor.  

4.2.2. The contractor shall be entitled to be paid the final sum less the value of payments 

already made on account subject to certification to the final bill by the Sr. Engineer. No 

charge shall be allowed to the contractor on account of the preparation of the final bills. 

4.2.3. Final bill shall be submitted as per prescribed format after completion of work as per 

scope and upon material reconciliation (if apply) along with the following – 

 No claim certificate by contractor on a non-judicial stamp paper or Indemnity bond 

as per prescribed format duly notarized indemnifying BHEL in respect of specified 

works contract against all claims & demand against third party liability including 

labour and government agencies. 

 Clearance certificates which ever applicable viz., clearance certificate from 

customer, various statutory authority like labour department, PF authority 

commercial tax dept. etc. 

4.2.4. BHEL shall settle the final bill after deducting all liabilities of contractor to BHEL 

preferably within 30 days of receipt of invoice complete in all respect. 
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4.3. PAYMENT OF BILLS: 

 

All payments of basic amount to be made to the contractor through NEFT against running bill 

once in a month within a 30 days of receipt of bills complete in all respect after the 

certification by the Engineer- In-charge. The Contractor should submit a duly filled EFT 

Mandate form certified through Bank for release of payment. For payment of GST refer 

clause 4.5.2. 

 

4.4. RECOVERY FROM THE CONTRACTOR: 

 

4.4.1. Whenever under the contract any sum of money shall be recoverable from or payable 

to the contractor, the same may be deducted from any sum then due or which at any 

time thereafter may become due to the contractor under the contract or under any 

other contract with BHEL or from his security deposit, or he shall pay the claim on 

demand. 

4.4.2. Recoveries arising out of Risk & Cost and LD or any other recoveries due from 

Contractor: 

 

Following sequence shall be applicable for recoveries from contractor: 

a) Dues available in the form of Bills payable to contractor, SD, BGs against the same 

contract. 

b) Demand notice for deposit of balance recovery amount shall be sent to contractor, if 

funds are insufficient to effect complete recovery against dues indicated in (a) 

above. 

c) If contractor fails to deposit the balance amount to be recovered within the period as 

prescribed in demand notice, following action shall be taken for balance recovery: 

d)  If recovery cannot be made out of dues payable to the contractor as above, balance 

amount to be recovered, shall be informed to other Regions/Units for making 

recovery from the Unpaid Bills/Running Bills/SD/BGs/Final Bills of contractor. 

 

4.4.3 For civil contracts, recoveries on account of water supply charges shall be made at 

the rate of 0.1% of executed contract value unless exempted as per terms & 

conditions of contract. 

4.4.4 Recoveries for tools, plant, electricity shall be effected as per terms & conditions of 

the contract.  

 

4.5. TAXES AND OTHER DUTIES: 

 

4.5.1 All statutory taxes, cess, levies & duties shall be deducted from the payment, as per GST 

Act 2017 & other prevailing government rules. 

 

4.5.2. GST RELATED TERMS & CONDITIONS 

 

4.5.2.1 Bidder has to specify the following in their techno commercial bid (part I bid in case of 

two part bid): 

a) Legal Name of the bidder as in GST registration, GST registration No., State, 

Place of business, category of registration under GST i.e. Registered dealer / 

Unregistered dealer/ dealer opted for Composition Scheme, 
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b) HSN (Harmonised System Nomenclature) / SAC (Service Accounting Code), 

description of Goods/Services and applicable IGST / CGST / SGST rate and 

any other statutory levy, if any, for each item of Goods or Services. 

 

4.5.2.2 Unregistered Dealer: Since in case of unregistered dealer, GST will have to be paid by 

BHEL under reverse charge mechanism, the same shall be added to the quoted price 

for evaluation bid. 

4.5.2.3 Dealer opting for Composition Scheme in case of registered dealer, who opt for 

composition scheme at the time of submission of bid, no GST will be payable to the 

bidder and also same will not be considered for evaluation of bid. Dealer has to declare 

in technical bid that no GST is shown separately in price bid. However, in case at the 

time of actual supply, the bidder charges GST at normal rate, the same shall be 

reimbursed subject to the availability of GST credit to BHEL. In case GST credit is not 

available to BHEL, no GST will be payable to the bidder. 

4.5.2.4 Reimbursement of GST shall be made by BHEL HERP on matching of Contractor 

inputs as mentioned below at GST portal and after ensuring of availability of input 

credit to BHEL, HERP. Hence, Contractor has to ensure compliance as follows: 

a) Timely raising & submission of GST compliant Invoices 

b) Timely receipt of Goods & Services  

c) Timely and correct payment of applicable GST by supplier/contractor 

d) Timely filing of return  

e) Compliance of other applicable provisions on supplier/contractor: 

4.5.2.5 Contractor has to also give consent to accept payment of tax after such matching in all 

cases where bills are submitted directly to BHEL-HERP or through bank or under LC or 

through any other mode. 

4.5.2.6 In the event of any disallowance of input credit (including reversal of credit) or 

applicability of interest or arising of any other financial liability on BHEL-HERP due to 

any default of supplier/contractor under GST such as non/delayed receipt of 

Good/Services, delayed raising & submission of invoices, delayed payment of tax, 

non/wrong declaration of sale by Contractor in return etc. or any other reason not 

attributable to BHEL, such implication shall be to supplier’s/contractor’s account and 

will be deducted from bills. 

4.5.2.7 In the event of any change in the status of the bidder after submission of the bid but 

before the supply/service, GST applicable at the time of supply/service or GST quoted 

in the bid, based on the registration status of the bidder, whichever is lower shall be 

payable. 

4.5.2.8. Statutory Variation in Taxes & duties as applicable at the time of supply shall be 

payable. However, in the event of no change in law but bidder quoting certain tax 

structure in bid document which is lower than the applicable one, such amount shall be 

the maximum amount of tax that can be claimed by bidder. 

4.5.2.9 In case of Liquidated damage (LD) recovery, the applicable GST shall also be 

recoverable from the suppliers. 

 

4.5.2.10. As per the extant GST rules, as of now it is not mandatory to file returns immediately 

and ITC has been allowed on self-declaration. In view of the changed scenario, the 

payment of GST shall have made to the contractors simultaneously with their 

work/services invoices. GST portion of invoice value will be paid only after fulfilling 

following conditions: 

        (a) Payment of GST amount into Govt. Account by supplier against invoice raised to 

BHEL. 

        (b) Filing of GST return within scheduled date. 

Annexure-F



 

Page 20 of 26 

 

        (c) Display of GST credit against BHEL GSTIN NO.09AAACB4146P2ZC on GSTN 

portal. 

 

 4.6. INCOME TAX- IT: 

All statutory taxes & levies shall be deducted from the payment, as per prevailing 

government rules. 

 

4.7. MISCELLANEOUS CHARGES: 

Unless otherwise specified in the Special conditions of Contract, Water & Electricity shall be 

provided by BHEL free of cost. 

All charges on account of octroi, terminal, Entry tax, royalty or sales tax and/or other duties 

on materials obtained for the work (excluding materials provided by BHEL) shall be borne by 

the contractor.  

 

4.8. LIQUIDATED DAMAGE (LD) 

 

4.8.1. If the contractor fails to maintain the required progress of work which results in delay in 

the completion of the work as per the contractual completion period, BHEL shall have the 

right to impose Liquidated Damage/Penalty at the rate of 0.5% of the contract value, per 

week of delay or part thereof subject to a maximum of 10% of the contract value. For this 

purpose, the period of delay shall be the delay attributable to the Contractor for the 

completion of work as per contract. 

4.8.2 LD against delay in executed work/supply in case of Termination of Contract LD against 

delay in executed work/supply shall be calculated in line with LD clause of the contract for 

the delay attributable to contractor/ supplier.  

For this purpose, contract value shall be taken as Executed Value of work/supply for the 

purpose of limiting maximum LD value. Method for calculation of “LD against delay in 

executed work/supply” is given below.  

 

i. Let the time period from scheduled date of start of work till termination of contract 

excluding the period of Hold (if any) not attributable to contractor/ supplier= T1 

ii.  Let the value of executed work/supply till the time of termination of contract= X  

iii.  Let the Total Executable Value of work/supply for which inputs/fronts were made 

available to contractor/ supplier and were planned for execution till termination of 

contract = Y  

iv.  Delay in executed work/supply attributable to contractor/supplier i.e. T2= (1-X/Y) x 

T1 

v.  LD shall be calculated in line with LD clause of the Contract for the delay 

attributable to contractor/ supplier taking “X” as Contract Value and “T2” as delay 

attributable to contractor/ supplier. 

 

 4.9. Risk & Cost Amount against Balance Work  

 

Risk & Cost Clause, in line with Conditions of Contract may be invoked in any of the following 

cases:  

 

1. Contractor/ supplier’s poor progress of the work vis-à-vis execution timeline as stipulated 

in the Contract, backlog attributable to contractor/ supplier including unexecuted portion 

of work/ supply does not appear to be executable within balance available period (#) 

considering its performance of execution.  
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2. Withdrawal from or abandonment of the work by contractor before completion of the work 

as per contract.  

3. Non completion of work/ Non-supply by the Contractor/ supplier within scheduled 

completion/delivery period as per Contract or as extended from time to time, for the 

reason attributable to the contractor/ supplier. 

 4. Termination of Contract on account of any other reason (s) attributable to Contractor/ 

Supplier. 

 5. Assignment, transfer, subletting of Contract without BHEL’s written permission resulting 

in termination of Contract or part thereof by BHEL. 

 6. Non-compliance to any contractual condition or any other default attributable to 

Contractor/ Supplier. 

 

Risk & Cost amount against balance work shall be calculated as follows: 

Risk & Cost Amount= [(A-B) + (A x H/100)] 

Where A= Value of Balance scope of Work as per rates of new contract 

B= Value of Balance scope of Work as per rates of old contract being 

paid to the contractor at the time of termination of contract i.e. 

inclusive of PVC, if any. 

H = Overhead Factor to be taken as 5 

7. The Supplier / Contractor shall on no account be entitled to any gain on such risk & cost 

purchase.  

 

4.10. No Interest payable to Contractor 

Notwithstanding anything to the contrary contained in any other document comprising in the 

Contract, no interest shall be payable by BHEL to Contractor on any moneys or balances 

including but not limited to the Security Deposit, EMD, Retention Money, RA Bills or the 

Final Bill, or any amount withheld and/or appropriated by BHEL etc., which becomes or as 

the case may be, is adjudged to be due from BHEL to Contractor whether under the 

Contract or otherwise. 
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CHAPTER- V 

 

5.0  RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF LAWS, EMPLOYMENT OF 

WORKERS ETC. 

 

5.1. The contractor should ensure compliance of labour laws, payment of wages, bonus, PF, 

ESIC, allowances for safety & hardship & other nonmonetary/ statutory benefits etc to 

labours employed by him either directly or through sub- contractors, in accordance with the 

provisions of: 

 Contract Labour (R&A) Act 1970 and rules 1971. 

 Payment of wages Act. 

 Minimum Wages act 1948,  

 Employees State Insurance Act 1948, Rules and regulations 1950. 

 Employees Provident Fund Act 1952 and Pension Scheme 1995. 

 Employees Compensation Act 1923. 

 Maternity Benefit Act 1961. 

 Equal Emolument Act 1976. 

 Payment of Bonus Act 1963. 

 Inter State Migrant Act. 

 Building and Other Constructions Workers Act, 1996, 
 

5.2. The contractor shall at all times indemnify BHEL HERP against all claims, damages or 

compensation under the provisions of above acts or any modifications thereof or any other 

law relating thereof and rules made thereunder from time to time or as consequence of any 

accident or injury to any workman or other persons in or about the works, whether in the 

employment of the contractor or not, save and except where such accident or injury has 

resulted from any act of the Corporation, its agents, or servants, and also against all costs, 

charges and expenses of any suit, action or preceding arising out of such accident or injury 

and against all sum or sums which may with the consent of the contractor be paid to 

compromise or compendia any such claim.  

5.3 The Contractor in the event of engaging 20 or more workmen, shall obtain Independent 

license under the Contract labour (Regulation and Abolition) Act 1970 from the concerned 

authorities based on Form-V issued by the Principal Employer/Customer. In order to issue 

Form-V by Customer, Contractor shall fulfill all Statutory requirements like Insurance Policy, 

PF Code/PF Account number etc as per the requirement of BHEL/Customer. 

5.4 BHEL shall recover the amount of compensation paid to victim(s) by BHEL towards loss of 

life/permanent disability due to an accident which is attributable to the negligence of 

contractor, agency or firm or any of its employees as per Employee’s Compensation Act, 1923 

& Guidelines for Settlement of Claims for Compensation on accidents applicable to the 

Department of Public Enterprises (Annexure-D). 

5.5 Contractor shall ensure payment of statutory prescribed minimum wages as applicable from 

time to time in the presence authorized representative of BHEL and maintain proper records 

of their timely disbursement. These records need to be preserved for a period of at least any 

3 years and should be made available even after the contract is over for any verification by 

the statutory/BHEL authorities. 

5.6. In case of the contractor employs Women as employee he will discharge his obligation under 

law in respect of such women workers as per Factory Act, Maternity Benefit Act and other 

laws of Uttar Pradesh. 

5.7. The contractor shall pay and bear all taxes, fees, license charges, Cess, duties, deposits, 

tolls, royalties, commission or other charges which may be leviable on account of his 

operations in executing the contract. 
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5.8    All safety rules and codes applied by the BHEL at site shall be observed by the contractor 

without exception. The contractor shall be responsible for the safety of the 

equipment/material and works to be performed by him and shall maintain all light, fencing 

guards, slings etc. or other protection necessary for the purpose. Contractor shall also take 

such additional precautions as may be indicated from time to time by the Engineer-in-

charge with a view to prevent pilferage, accidents, fire hazards. Due precautions shall be 

taken against fire hazards and atmospheric conditions. 

5.9. Suitable number of Clerical staff, watch and ward, store keepers to take care of 

equipment/materials and construction tools and tackles shall be posted at site by the 

contractor till the completion of work under this contract. 

5.10. The contractor shall arrange for such personal protective equipment as are necessary for 

such type of work and carry out the requisite site tests of handling equipment, lifting tools, 

tackles etc. as per prescribed standards and practices. 

5.11. Contractor has to ensure the implementation of Health, Safety and Environment (HSE) 

requirements as per directions given by BHEL. The contractor has to assist in HSE audit by 

BHEL and submit compliance Report. The contractor has to generate and submit 

record/reports as per HSE plan/activities as per instruction of BHEL. 

5.12 The Contractor shall not deploy any person below the age of 18 years or above the age of 

60 years. 
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CHAPTER- VI 

 

6.0 RIGHTS OF BHEL FOR TERMINATION/CANCELLATION OF CONTRACT 

 

6.1.  BHEL reserves the right to withdraw any portion of work and/or to restrict/alter quantum of 

work as indicated in the contract during the progress of work and get it done through other 

agencies to suit BHEL’s commitment to its customer or in case BHEL decides to advance the 

date of completion due to other emergent reasons/ BHEL’s obligation to its customer. 

6.2. BHEL reserves the right to terminate the contract or withdraw portion of work and get it done 

through other agency, at the risk and cost of the contractor after due notice of a period of 

Two weeks by BHEL in any of the following cases: 

i). Contractor’s poor progress of the work vis-à-vis execution timeline as stipulated in the 

Contract, backlog attributable to contractor including unexecuted portion of work does 

not appear to be executable within balance available period considering its 

performance of execution. 

ii). Withdrawal from or abandonment of the work by contractor before completion of the 

work as per contract. 

iii). Non-completion of work by the Contractor within scheduled completion period as per 

Contract or as extended from time to time, for the reasons attributable to the 

contractor. 

iv). Termination of Contract on account of any other reason (s) attributable to Contractor. 

v). Assignment, transfer, subletting of Contract without BHEL’s written permission. 

vi). Non-compliance to any contractual condition or any other default attributable to 

Contractor. 

 

6.3. If at any time after the acceptance of the tender, BHEL shall for any reason whatsoever not 

require the whole or any part of the work, to be carried out, the Engineer-In-charge shall give 

notice in writing of the fact to the contractor, who shall have no claim to any payment of 

compensation or otherwise, howsoever on account of any profit or advantage which he might 

have derived from the execution of the work in full but which he did not derive in 

consequence of the foreclosing of the work. 

 

6.4. The contractor shall be paid at contract rates for the full amount of the work executed 

including such additional work i.e., cleaning of site etc. as may be rendered necessary by the 

said foreclosing. He shall also be allowed a reasonable payment (as decided by the 

Accepting Officer) for any expenses sustained on account of labour and material collected 

but which could not be utilized on the work as verified by the Engineer-In-charge but the 

contractor shall not have any claim for compensation on account of any alterations having 

been made in the original specifications, drawings, designs and instructions involving and 

curtailment of the work as originally contemplated. 
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Chapter VII 

 

7.0 MISCELLANEOUS PROVISIONS & OTHER ISSUES. 

 

7.1 SETTLEMENT OF DISPUTES & ARBITRATION: 
i. All questions/interpretations regarding subject matter of the contract shall be decided 

by the BHEL on the request of the vendor and the decision of the BHEL shall be 

final.  

ii. In case of dispute, steps shall be taken by the parties to the contract to settle the 

same through negotiations.  

iii. In case, dispute is not settled in negotiations, it shall be referred to conciliator 

appointed by the competent authority of the BHEL. The conciliation proceedings 

with respect to a dispute as defined in the BHEL Conciliation Scheme, 2018 and 

subsequent revisions can be initiated under the scheme at any stage whether 

before, during or even after the commencement of arbitration proceedings or 

litigation before courts. This conciliation scheme is available on our websites 

https://herp.bhel.com and  www.bhel.com  . 

iv. In case dispute is not settled in conciliation proceedings, the same shall be referred 

to arbitration as per corporate guidelines of the BHEL and the arbitration proceeding 

shall be conducted as per provisions of the arbitration and conciliation act, 1996 

read with corporate guideline as amended from time to time.  

vi. The vendor shall continue to perform the contract, pending settlement of dispute(s).  

 
7.2. LAWS GOVERNING THE CONTRACT: 

The Order/Contract shall be executed and governed by the laws of India and the courts of 

India alone shall have jurisdiction in respect of any matter arising under or in connection with 

the Order/Contract.  

  

7.3. ORDERS UNDER THE CONTRACT: 

All orders, notices etc. to be under the contract shall be in writing, typescript or printed and if 

sent by registered post to the address given in tender of the contractor, shall be deemed to 

have been on the date when in ordinary course they would have been delivered to him. The 

contractor shall carry out without delay all orders given to him. 

 

7.4. JURISDICTION OF COURT: 

All disputes or differences arising out of or in connections with the contract shall be subject to 

the exclusive jurisdiction of the court at Varanasi (U.P.) Only. 

 

7.5. CLOSING OF CONTRACTS 

The Contract shall be considered completed and closed upon completion of all contractual 

obligations and settlement of Final Bill or completion of Guarantee period whichever is later. 

Upon closing of Contract, BHEL shall issue a completion certificate as per standard format, 

based on specific request of Contractor. 

 

7.6. REVERSE AUCTION: 

BHEL reserves the right to go for Reverse Auction for Price Bid Opening by BHEL appointed 

service provider, instead of opening the submitted sealed price bid in the conventional way. 

The Business Rules for Reverse Auction shall be as per BHEL guidelines issued from time to 

time. (Refer Guidelines for Reverse Auction–2021 (AA:SSP:RA:05 dated 08.03.2021) 

revised as on 10.03.2021). 
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7.7. SUSPENSION OF BUSINESS DEALINGS WITH CONTRACTORS: 

Guidelines for suspension of business dealings with suppliers/ contractors:  the revised 

guidelines for suspension of business dealings are available on BHEL website at 

“www.bhel.com” on “supplier registration page”. Respective bidders / suppliers may refer this 

before quoting as per their requirement. Action against the defaulted suppliers/ contractors' 

shall be taken as per these guidelines only. 

 

7.8 PUBLIC PROCUREMENT POLICY: 

As per the directives of government of India in form of public procurement (preference to 

make in India) order, 2017 and subsequent orders, BHEL will extend the purchase 

preference to Indian vendors over foreign suppliers for items identified by the respective 

nodal ministries from time to time.  “for this procurement, public procurement (preference to 

make in India), order 2017 dated 15.06.2017, 28.05.2018, 29.05.2019 & 04.06.2020 and 

subsequent orders issued by the respective nodal ministry shall be applicable even if 

issued after issue of this nit but before finalization of contract/ PO/ WO against this nit. In 

the event of any nodal ministry prescribing higher or lower percentage of purchase 

preference and/ or local content in respect of this procurement, same shall be applicable.” 

 

7.9 OTHER ISSUES: 

Value of Non judicial Stamp paper for Bank guarantee and for Contract agreement shall be 

not less than Rs.100 unless otherwise required under relevant statutes. 

In case of any conflict between the General Conditions of Contract and special Conditions of 

contract, provisions specified in the Special conditions of contract shall prevail. 

       BHEL may not insist for signing of Contract Agreements in respect of low value and short  

       time period. 

 

7.10 INTEGRITY PACT (IP): 

 

The revised Implementation Circular, IP document and the IP clause will be applicable for all 

tenders (covered under Purchase Policy/ Works Policy) above threshold value (presently Rs. 

2 Cr.) floated on or after 01.04.2022 as per SS&P Ref: AA: SSP: IP Circular No. 32 of 2021-

22 dated 28.02.2022 (Refer Annexure-E). 
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