Bharat Heavy Electricals Limited
Heavy Equipment Repair Plant, Varanasi-221003

Notice Inviting Tender (NIT)

OPEN TENDER NOTICE NO - HERP/WCM/MS/AMC/HITACHI/22-23 DATE. 03.08.2022

Tenders are invited for ‘Semi Comprehensive Annual Maintenance Contract (AMC) for repairing
of Split Air Conditioners-16 Nos. of Make-Hitachi installed at BHEL HERP Varanasi.’ as per details
mentioned under:

Last Date of submission of Tender 16.08.2022 Time : 02:00PM
Date and Time for opening of Technical Bid | 16.08.2022 Time:|  04:00PM
. Cost of
S. No. Name of work Earnest Period of Tender
Money contract
Document

Semi  Comprehensive  Annual
Maintenance Contract (AMC) for
1 repairing of Split Air Conditioners- | Rs.1,370/- 01 year NIL*
16 Nos. of Make-Hitachi installed
at BHEL HERP Varanasi

o *Tender documents can only be downloaded from below mentioned websites. As this is an
e-tender, tender fee has been kept Nil.

e All NIT/ Tender document/ Corrigenda / Addenda / Amendments / Time extensions /
Clarifications, etc. to the tender will be hosted on website i.e. https://eprocurebhel.co.in
http://www.bhel.com & https://herp.bhel.com only and will not be published in any other
media. Bidders should regularly visit above websites to keep themselves updated.

Tenderers’ shall deposit the above EMD (refundable) Before Tender Opening in the
following ways-

1. Electronic Fund Transfer (EFT) credited in BHEL Account. Receipt of payment must be
submitted along with tender documents.
Bank Details: State Bank of India, IFSC Code: SBIN0000201, Account No:
011103264820, Branch Code: 0201, Address: State Bank of India, Main Branch
Kachaheri, Varanasi.

2. Banker's Cheque/ Pay Order/ Demand Draft (DD) of any nationalize bank, In favour of
BHEL. Original copy of the same must be sent to below mentioned address and duplicate
copy must be submitted along with tender documents.

Office Address: AGM/ (MM & WCM), BHEL-HERP, Tarna Shivpur,
Varanasi,221003 (UP).

e In case of MSME/NSIC vendors, valid EM-II certificate along with MSME certificate must be
submitted for EMD exemption.

o Without EMD or MSME certificate, tenders will be rejected in line with BHEL Works Policy-
2016.

e Bidders to note that this is an e-tender and bidders have to submit this only through
https://eprocurebhel.co.in/ site only. No hard copies of tender shall be accepted.

1| Page NIT: HERP/WCM/MS/AMC/HITACHI/22-23 Accepted: (Sign & Stamp)




Bharat Heavy Electricals Limited
Heavy Equipment Repair Plant, Varanasi-221003

o Reverse Auction (RA) shall be conducted for subject Tender enquiry no.
HERP/WCM/MS/AMC/HITACHI/22-23.

o Allinterested bidders are requested to contact undersigned for any query or clarification.

(Issued by)
Ananda Kumar
Dy. Engineer (WCM)
Email: anandakumar@bhel.in
Contact: 0542-2720867

1. BHEL reserves the right to accept or reject any/ all application(s) without assigning any

reason thereof.
2. If any document submitted by the tenderer is found false at any stage, the tender/ work order
will be cancelled immediately and the financial loss to BHEL if any in making alternative

arrangement will be recovered from the contractor.
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Bharat Heavy Electricals Limited
Heavy Equipment Repair Plant, Varanasi-221003

DIRECTIONS TO PARTIES FOR TENDERING

1. All other details regarding the same will be as per BHEL Work Policy- 2016 & General
Condition of Contract (GCC).

2. The bidder should submit separate Part | Technical Bid & Part Il Price Bid as per details
mentioned under:

Details of Tender Document

The Tender document has been detailed as follows:
Part-1 (TECHNO-COMMERCIAL BID)

PQC

Special Conditions of Contract

NO DEVIATION CERTIFICATE
Un-price Bid

SRF

General Condition of Contract (GCC)

ok wbdRE

Part-Il (PRICE BID)
1. Price to be quoted on format given on https://eprocurebhel.co.in/ only.

3. Tenders shall be opened by authorized officers of BHEL at their office at the time and date
as specified in the tender notice in the presence of such of those tenderers or their
authorized representative who may be present.

4. A representative of bidder (only 01 per bidder) shall be permitted to be present at the time of
opening of Part | — Techno-commercial bid & Part II- Price bid opening. However, the bidder
should give prior intimation of the same & seek permission after giving details of its
representative by contacting designated person as per details mentioned in NIT at
least 02 days in advance.

5. The successful Tenderer shall submit security deposit (SD), if required and must sign
contract agreement within 15 days from the date of Letter of Intent (LOI) given by Bharat
Heavy Electricals Limited and further start the work under reference.

6. All expenses towards procurement of Stamp paper and preparation of contract agreement
shall be in the scope of contractor.
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Bharat Heavy Electricals Limited
Heavy Equipment Repair Plant, Varanasi-221003

Details of Bid & Bidder (To be filled by bidder)

(a) Bidder Offer No.: Date:

(b) Legal Name of the bidder as in GST registration:

(c) GST registration No.

(d) State

(e) Place of business

(f) Category of registration under GST (i.e. Registered dealer / Unregistered dealer/ dealer
opted for Composition Scheme):

(g) Address of the Bidder:

PIN code:

(h) Contact No. of the Bidder:

() Email ID of Bidder:

Certificates to be attached:

1. Copy of PAN, GST Registration Certificate.
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Bharat Heavy Electricals Limited
Heavy Equipment Repair Plant, Varanasi-221003

Pre- Qualifying Criteria (PQC) for vendors for Semi Comprehensive Annual
Maintenance Contract (AMC) for repairing of Split Air Conditioners-16 Nos. of
Make-Hitachi installed at BHEL HERP Varanasi.

Parties should meet all the following criteria to participate in above tender enquiry:
1. The contractor should have Authorization Certificate of OEM M/s Johnson Controls-
Hitachi Air Conditioning India Limited of being their authorized service centre for air-

conditioners.

2. The vendor should have working email Id and dedicated mobile number for receiving
complaints from BHEL
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Bharat Heavy Electricals Limited
Heavy Equipment Repair Plant, Varanasi-221003

Special Conditions of Contract (SCC) Semi Comprehensive Annual Maintenance
Contract (AMC) for repairing of Split Air Conditioners-16 Nos. of Make-Hitachi installed
at BHEL HERP Varanasi.

Sl Description

Scope of work

Under the Semi Comprehensive AMC of Air conditioners the Vendor shall carry
out:

1. The AMC work shall be semi-comprehensive where four routine pump
services on quarterly basis, all spares supply and service shall be in the scope
of vendor except Heat Exchanger (As Compressors are under warranty, same
shall be arranged by the bidder from Hitachi)

2. Supply necessary spares viz. Thermostat, Relay, OLP, Fan Motors, PCB,
Temperature Sensors, Refrigerant Charging, Driers, Capillary, Blowers, Fan
Blade, Capacitors, Wire harness, Remote PCB etc. for repairing of defective
units.

3. Party to attend breakdown of all air conditioners covered under semi
comprehensive annual Maintenance Contract on receipt of complaint from
HERP under breakdown Maintenance

4. During the operation of AMC, all cases of gas charging on account of any
fault shall be attended by contractor without any extra cost.

5. During preventive maintenance, servicing of AC, water, cotton cloth, power
will be provided to party free of charge.

6. Inspection and Replacement of PU pipe Foam of suction & discharge line
without any extra cost.

7. Inspection and replacement of all suction & discharge copper pipe and their
replacement/ repair as required without any extra cost.

8. This work will be implemented for all Hitachi make split ACs in the HERP

campus.

Validity of Contract

2. | Above contract will be valid for one year period from the date of award of
LOl/Contract.

3 | The Earnest Money Deposit & Security Deposit: As per GCC
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Bharat Heavy Electricals Limited
Heavy Equipment Repair Plant, Varanasi-221003

Liguidated Damages (LD):

1. At the time of payment through running / final bill the quarterly
Comprehensive Maintenance Charges shall be calculated and payment shall
be released after deduction of LD.

2. The LD shall be calculated for each unit separately during each quarter. It
shall be levied @ 5% of quarterly AMC rate of each unit for delay of every
week or part thereof.

3. Maximum LD amount to be deducted shall not exceed more than 10 % of
total executed contract value till the relevant Running /Final bill.

4. All faults of breakdown nature (unit shutdown/ not cooling etc.) should be
immediately be intimated on phone to the contractor by Engineer in Charge
nominated by BHEL.

5. The Engineer in charge shall get the input power / stabilizer checked before
intimating the contractor. The Engineer in charge shall send an email with
reference to above complaint to the contractor after intimation on phone.

6. All Complaints should be lodged by BHEL between 10:00 AM to 05:00 PM.
The contractor should arrange for attending the breakdown in next two working
days. After that LD shall be levied as per point 2.0 above.

In cases where the contractor requests BHEL to permit repairing of any
complete outdoor/ indoor/ PCB or component, all expenditures & labour for
loading, unloading, dismantling, transportation etc shall be in the scope of

contractor.

Release of Payment:

The vendor shall submit the bill for each quarter of work to Maintenance Depitt.
The payment of the contractor shall be released on quarterly basis after
execution of work on the basis of measurement of work to be recorded in
Measurement book by Maintenance Deptt & accepted by the contractor. All
such payments shall be released after deduction of taxes, statutory liabilities,
Liquidated damages & risk purchase cost. In case of any dispute regarding

amount of payment, the decision of Accepting authority shall be final.

PAYMENT TERMS:

BHEL HERP will make payments in two parts:-

7 | PART-1: BASIC INVOICE VALUE AND ALL OTHER CHARGES (EXCEPT
GST AMOUNT) WILL BE PAID AS PER WORK ORDER PAYMENT TERMS.
PART-2:GST PORTION OF INVOICE VALUE WILL BE PAID ONLY AFTER
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Bharat Heavy Electricals Limited
Heavy Equipment Repair Plant, Varanasi-221003

FULFILLING FOLLOWING CONDITION:

(A)PAYMENT OF GST AMOUNT IN TO GOVT ACCOUNT BY SUPPLIER
AGAINST INVOICE RAISED TO BHEL

(B) FILING OF GST RETURN WITHIN SCHEDULED DATE

(C) DISPLAY OF GST CREDIT AGAINST BHEL GSTIN NO
09AAACB4146P2ZC ON GSTN PORTAL.

NOTE:ADVANCE PAYMENT IS NOT ACCEPTABLE BY BHEL HERP
VARANASI IN ANY CASE

TAXES & DUTIES CLAUSE:

1. Goods and Service Tax (GST) for the execution of the contract shall be
payable extra as per prevailing rate (Present rate 18%)

2. New taxes and duties ,if imposed subsequent to the due date of offer
submission by statutory authority during contract period(including extension if
the same is not attributable to you)shall be reimbursed by BHEL on production
of relevant supporting documents to the satisfaction of BHEL. However you

shall take prior approval from BHEL before depositing new taxes and duties.

In case any unit is condemned or declared as scrap by HERP during the
operation of contract, the contractor shall be paid the Semi Comprehensive
AMC Charges for that unit till such date only on pro rata basis. No AMC

charges for any unit shall be paid for any period after the unit is condemned.

9 | SD shall be released after six month of completion of AMC.

It is responsibility of the contractor to ensure safe working of his workers while
10 carrying out the work and should follow all the statutory safety precautions and
rules. Contractor should provide and ensure use of Personal Protective Gears

by his workers for safe working.

In case of any accident causing injury or casualty to any of contactor’s worker
11 | or contractor himself while carrying out the work, the complete responsibility

lies with the contractor.

Contractor should ensure to provide immediate medical help to his injured
12 | worker(s) and should provide compensation as per U.P. Govt. Workmen’s

Compensation Act, 1923 in case of injury or casualty while work.
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Bharat Heavy Electricals Limited
Heavy Equipment Repair Plant, Varanasi-221003

NO DEVIATION CERTIFICATE

To,
AGM (WCM)
Bharat Heavy Electricals Ltd.

Tarna, Shivpur
Varanasi

Sub: No deviation certificate for “Semi Comprehensive Annual Maintenance Contract (AMC)
for repairing of Split Air Conditioners-16 Nos. of Make-Hitachi installed at BHEL HERP
Varanasi.”

Sir,

This is to inform you that we have not taken any deviation from any of the Special Terms and
Conditions for Semi Comprehensive Annual Maintenance Contract (AMC) for repairing of Split Air
Conditioners-16 Nos. of Make-Hitachi installed at BHEL HERP Varanasi while quoting the rates. All

terms & conditions mentioned in the Special Terms & conditions are acceptable to us except following:

1.

Thanking you,

Yours Sincerely

Signature, seal and address of the party
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Bharat Heavy Electricals Limited
Heavy Equipment Repair Plant, Varanasi-221003

Un-Price Price Schedule for Semi Comprehensive Annual Maintenance Contract
(AMC) for repairing of Split Air Conditioners-16 Nos. of Make-Hitachi installed at
BHEL HERP Varanasi.

BOQ & Perice Schedule for Semi Comprehensive Annual Maintenance Contract for
repairing of Split Air-Conditioners-16 Nos. of make Hitachi installed at BHEL HERP
varanasi.

Description Unit | Qty. | Rate | amount
No. (Rs) | (Rs.)

SEMI COMPREHENSIVE AMC CHARGE FOR
1 INVERTER SPLIT AIR CONDITIONER Nos 7
COOLING CAPACITY 2.0 Tr, 5 STAR MODEL: '

KASHIKOI-5400i-RMA52CAEA MAKE HITACHI

SEMI COMPREHENSIVE AMC CHARGE FOR
2 NON INVERTER SPLIT AIR COMDITIONER NoS 3
COOLING CAPACITY 2.0 Tr, 3 STAR MODEL: '

RMZ324HCDO MAKE HITACHI

SEMI COMPREHENSIVE AMC CHARGE FOR
INVERTER SPLIT AIR CONDITIONER

3 COOLING CAPACITY 1.5Tr,5 STAR MODEL: | Nos.| 6
KASHIKOI-5100 X-RSB518HBEA MAKE

HITACHI
Sub-Total \
GST@ \
Total \

Total Quoted amount including GST (Rs. in figure):-

Total Quoted amount including GST (Rs. in word):

Sign & Stamp of Vendor
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Annexure VI

Annexure-VI Document No. | AA:MM:SR:01

Guidelines to Contractors Revision No. 01

filling up the Regqistration Form

Page No. Tof II

N =

*®

10.

11.

Registration Form may be obtained from BHEL website www.bhel.com.

Any clarification with respect to procedure for registration may be obtained from the
Supplier Development Cell of respective BHEL unit/ Power sector Region.

The Contractor Registration Form has three sections:

Section-I: COMPANY PROFILE AND GENERAL INFORMATION

Section-11 : RESOURCES OWNED BY THE COMPANY
Section-1II : WORK EXPERIENCE
For each of the Work experience format filled up, the following needs to be attached:
1) Self attested Copy of Work Order/Award letter and allied documents containing
interalia (a) Brief Description of work, (b) Value of Contract (c) Time schedule
i1) Completion Certificates (Any one of the following):

a) Self attested copies of Work Completion Certificates issued by Owner or agency
who has awarded the contract. BHEL reserves the right to verify the autheticity
of the document from the originator. Hence kindly see that all contractual details
are available in the completion certificates to lend easy verification if required.

b) Self attested copies of Protocol signed by Client and Owner, indicating the
completion/achievement/execution of the Milestone achieved

c) Self attested copies of ‘Final Bill” verified by Client/Customer which indicates
the Quantum of work not less than that specified in Basic QR

d) Documentary evidence issued by Owner/Client, indicating the progress of Work
achieved not less than that specified in the Basic QR even if the total contract is
not completed/closed

iii) Relevant documents for each “WORK EXPERIENCE’ format being filled up are to
be submitted.

All columns are to be filled up properly in the space provided for. Wherever it is not
applicable, please mention “Not Applicable”. The form is to be signed by the authorised
signatory.

A separate sheet may be attached if the space provided is insufficient or additional
information is to be given. Please put proper identification tag on the separately attached
sheet.

Any information / clarification required by BHEL during evaluation must be given
expeditiously.

Please ensure that all required enclosures are attached with the filled up Supplier Registration
Form and list of enclosures is given as required.

Incomplete forms will be rejected.

Please fill up the check- list given below and send along with the Supplier Registration
Forms to BHEL.

Please note that if you are registered and participate in Tender process and qualify to get
order from BHEL, your performance based on Quality of your product, delivery performance
and service rendered will be evaluated inline with Annexure VIII (page 4 of 4).

If you are attaching a document in a language other than English, a self attested English
translated document may please be also attached.




Annexure VI

Annexure-VI Document No. | AA:MM:SR:01
Check List for Revision No. 01
Contarctor Registration Form Page No. II of II
SI.No. Check-Point Yes/No
1. Information against all points under “Organizational
Information “ has been given.
2. All enclosures and supporting documents have been enclosed.
3. Technical requirements, specifications, drawings ,standards
have been received from BHEL before filling up Technical
Competence.
4. All the parts of the form & enclosures have been signed by

Authorised Signatory.

Date :

Signature & seal

(Authorised Signatory)

Note: This check list is to be attached with the filled up Contractor Registration Form.
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Annexure VI
Page 1 of 10

BHARAT HEAVY ELECTRICALS LIMITED
CONTRACTOR REGISTRATION FORM

SECTION-I: Company Profile & Organisational Information

GENERAL INFORMATION

SI'No

Detail/Particulars

Remarks by BHEL, if any

1.1.1

Name of Company seeking Registration:-

1.1.1a

Work description/package for which registration is sought.

Package code to be
given by BHEL

Date of Incorporation/Establishment :-
(Please attach Certificate of Incorporation)

Registered Office Address:-

» TelNo :
» FaxNo :
» Email ID:
» Web site :

Head Office Address:-

» TelNo :
» FaxNo :
» Email ID:
» Web site :

Mailing Address:-

» TelNo :
» FaxNo :
» Email ID:
» Web site :

Officer to be contacted for clarification on CONTRACTOR

Empanelment:-
Name & Address

> TelNo :
> FaxNo :
> Email ID:




Annexure VI
Page 2 of 10

BHARAT HEAVY ELECTRICALS LIMITED

CONTRACTOR REGISTRATION FORM
SECTION-I: Company Profile & Organisational Information

Remarks by BHEL, if any

Branches:-
Address:-

» Contact Person:
» TelNo
» FaxNo
» Email ID

Address:-

» Contact Person:
» TelNo
» FaxNo
» EmailID

Address:-

» Contact Person:
» TelNo
» FaxNo
» EmailID

Sister Concerns if any:-
Address:-

» Contact Person:
» TelNo

» FaxNo

» EmailID

» Web site

Address:-

Contact Person:
Tel No

Fax No

Email ID

Web site

VVYYY




BHARAT HEAVY ELECTRICALS LIMITED
CONTRACTOR REGISTRATION FORM

SECTION-I: Company Profile & Organisational Information

1.2 OWNERSHIP INFORMATION

Annexure VI
Page 3 of 10 amdt.-04

1.2.1 | TYPE OF COMPANY Documents to be submitted Remarks by BHEL,
. , if
(please tick “\” any one applicable) fany
|| Govt of India Undertaking ]
i | State Govt Undertaking ]
il | Public Limited Company n Memorandum and Articles of Association
iv Private Limited Company ] Memorandum and Articles of Association
v Co-operative Society N Society Rules and Byelaws
Vi Partnership Firm ] Partnership deed
" ) . Professional Tax Registration &
VIl | Proprietorship ] Municipal Registration
viii Any Other (specify) n Supporting docuemnts
1.2.2 | DIRECTOR/PARTNER/OWNER/PROPRIETOR | Position Held In Company Remar!(s by BHEL,
INFORMATION if any
i
i
iV
1.2.3 DIRECTORS / PARTNERS, IF RELATED TO ANY BHEL EMPLOYEE.
NAME :
STAFE NO. :
DESIGNATION
Unit & DEPARTMENT
RELATIONSHIP
1.24 IF ANY EX-BHEL PERSONNEL IS EMPLOYED BY THE COMPANY, MENTION HIS /

HER DETAILS OF LAST POSTING.

NAME

STAFF NO.

DESIGNATION

UNIT & DEPARTMENT
DATE OF LEAVING SERVICE



BHARAT HEAVY ELECTRICALS LIMITED

CONTRACTOR REGISTRATION FORM
SECTION-I: Company Profile & Organisational Information

Annexure VI

Page 4 of 10

1.3 REGISTRATION PARTICULARS
Sl Description ( PLEASE INDICATE PARTICULARS Documentsto | Remarks by BHEL, if
No | IN THE SPACE PROVIDED FOR EACH) Required for | be submitted any
a INCOME TAX (PERMANENT AC NO):- All categories Copy of Certificate
b SERVICE TAX REGISTRATION All Categories Copy of Certificate
c Sales Tax VAT Registration Number and Date :
1 As applicable Copy of Certificate
2. As applicable Copy of Certificate
3. All categories Copy of Certificate
4, As applicable Copy of Certificate
5. As applicable Copy of Certificate
d PF Registration All categories | Copy of Certificate
e CPWD/Government Organisation As applicable Copy of Certificate
f Geological Survey Of India/Equivalent For Geo Tech | Copy of Certificate
Investigationsetc
g IBR For Boiler and Copy of Certificate
IBR Piping
h Contractorship License for Electrical Works (from | For Electrical Copy of Certificate
any State/Union Territory of India) Works
1.4 | MANPOWER Remarks by
BHEL, if any
A Organisation Strength ( In number):
(please submit Organisation Chart)
B List of Key Persons on rolls of the Company
No of Qualification | Total work Remarks by
Category persons in experience BHEL, if any
the Company
[ Resident Managers/Resident Engineers
i Site Engineers (Erection &
Commissioning)
ii Site Engineers (Quality)
iv Site Safety Co-ordinators
v Site Supervisors
Vi Skilled Workmen
vii | Others




Annexure VI

Page 5 of 10
BHARAT HEAVY ELECTRICALS LIMITED
CONTRACTOR REGISTRATION FORM
SECTION-I: Company Profile & Organisational Information
1.5 OTHER PARTICULARS
A Registration with BHEL Registration/ Registration/ Empanelment | Document to Remarks by
and Other Firms Empanelment valid upto be submitted BHEL, if any
Number
i BHEL/Northern Region Documentary
evidence
ii BHEL/Eastern Region Documentary
evidence
iii BHEL Southern Region Documentary
evidence
iV BHEL Western Region Documentary
evidence
v Electricity Boards Documentary
evidence
Vi NTPC/other Public Documentary
Sector/Private Sector evidence
Vil PWD/Railways Documentary
evidence
B BANKING DETAILS OF COMPANY
Information of Bank Account of Company Document to be Remarks by
submitted BHEL, if any

The following information of Bank Account of the Company, duly
endorsed by the Bank (required for Electronic Fund Transfer -

EFT/RTGS) is to be submitted

City/Place

Account type

©WoNoRwWN =

NOTE :

CONTRACTORs who have already submitted the above information are requested to

submit a copy of the same

Name of the Company
Name of Bank
Name of Bank Branch

Account Number
IFSC code of the Bank Branch

MICR Code of the Bank Branch
Details of other Bankers (for reference purpose only)

Information of Bank
Account of the Company,
duly endorsed by the Bank




Annexure VI
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BHARAT HEAVY ELECTRICALS LIMITED
CONTRACTOR REGISTRATION FORM
SECTION-I: Company Profile & Organisational Information
1.6 | QUALITY SYSTEMS Certificate Number | Document to be submitted Remarks by
and Valid upto BHEL, if any

A Accreditation to ISO 9001 Copy of accreditation certificate OR Copy

of ‘Table of Contents’ of ‘Quality Manual’
B Accreditation to ISO 14000 Copy of accreditation certificate OR Copy

of ‘Table of Contents’ of ‘Quality Manual’
C Accreditation to OHSAS 18000 Copy of accreditation certificate OR Copy

of ‘Table of Contents’ of ‘Quality Manual’
D In House Quality Systems

Copy of quality mannual .

1.7 FINANCIAL INFORMATION FOR THE PREVIOUS THREE YEARS

Financial Value in Rupees in
Lakhs (Audited) i
SINo | Financial Information Remarksal;y BHEL, if
Y Value in Rupees in y
ear
lakhs
i NET WORTH (Latest)
Paid up Share Capital* + Reserves
i
SALES/TURN OVER
(Last three Financial Years)
Average
iii
CASH PROFIT (PAT + Non Cash
Expediture viz Depreciation)
(Last three Financial Years)
iv | Whether CONTRACTOR has been referred to BIFR/NCLT/ any other similar
Govt. Agency (If ‘'YES' enclose details) YESINO
v | Whether CONTRACTOR is a potential sick Company
(If 'YES' enclose details) YESINO
vi | Copies of Audited Annual Accounts (Balance Sheet, P&L Account, Cash
flow statement) for the last three (3) years to be submitted.
vii | Status of Tax assessments done under various laws (Income Tax,
VAT/Sales Tax, Excise & Service Tax, Custom) and details of disputes
pending, if any, with these authorities to be submitted.
Legend:

# : Share Capital OR Partnership Capital OR Proprietor Capital as the case may be




SECTION-II: Resources owned by the company

RESOURCES

A) TOOLS & PLANTS, MACHINERY OWNED BY COMPANY

BHARAT HEAVY ELECTRICALS LIMITED
CONTRACTOR REGISTRATION FORM

Annexure VI

Page 7 of 10

SLNO

Description of T&P, Machinery

Make

Capacity

Year

Quantity

Remarks

1. Please indicate all important T&Ps, Machinery owned by Company

2. Please use additional sheets if required




SECTION-II: Resources owned by the company

B) INSPECTION, MEASURING AND TESTING EQUIPMENTS OWNED BY COMPANY

BHARAT HEAVY ELECTRICALS LIMITED

CONTRACTOR REGISTRATION FORM

Annexure VI

Page 8 of 10

SLNO

Description of T&P, Machinery

Make

Capacity

Year of make

Quantity

Next Calibration due

Remarks

1. Please indicate all important Inspection, Measuring and Testing Equipments owned by Company
2. Please use additional sheets if required



BHARAT HEAVY ELECTRICALS LIMITED
CONTRACTOR REGISTRATION FORM

SECTION-II: Resources owned by the company

C)
COMPANY PROPOSES TO INDICATE

Annexure VI

Page 9 of 10

TIEUPS or RATE CONTRACTS ENTERED INTO BY THE COMPANY FOR PROVIDING VARIOUS SERVICES WHICH THE

SLNO | SERVICES FOR WHICH TIEUPS / RATE

CONTRACTS ENTERED FOR PROVIDING
SERVICES

PLEASE INDICATE WHETHER
SHORT TERM ( 1 YEAR) OR
LONG TERM (ABOVE 1 YEAR)

Remarks

1.

2. Please use additional sheets if required

Please indicate all important Tie Ups enterd by Company for providing various services



SECTION - lll: Work Experience

(use separate sheet for each CATEGORY/CODE)

BHARAT HEAVY ELECTRICALS LIMITED
CONTRACTOR REGISTRATION FORM

(use additional sheets if required)

WORK EXPERIENCE (in the last 5 years period ending on the date of submission of Application)

Annexure VI

Page 10 of 10

GROUP PACKAGE CATEGORY CODE
Sl | Full Postal Brief description of Work & | Work Order No | Value of Time Contractual | Actual Present | Documents
no | Address of Client | Quantities and date Contractin schedule | Date of date of Status attached in
and Officer in Rupees in (in Completion | completion | (of support of
Charge Lakhs months) ongoing | columns (i)
job) to viii)
(i) (ii) (iii) (iv) (V) (vi) (vii) (viii) (ix)
1
2




GENERAL CONDITIONS OF CONTRACT (GCC)

REV_00 DATED 11.09.2020

BHARAT HEAVY ELECTRICALS LIMITED
HEAVY EQUIPMENT REPAIR PLANT
TARNA, SHIVPUR
VARANASI-221003
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CHAPTER |

DEFINITIONS

In these general conditions of contract, the following terms shall have the meaning hereby
assigned to them except where the context otherwise requires: -

a)

b)

c)

d)

f)

9)

“CONTRACT” or “CONTRACT DOCUMENT” shall mean and include the Agreement of
Work Order, the accepted appendices of Rates, Schedules, Quantities if any, General
Conditions of Contract, Special Conditions of Contract, Instructions to the Tenderers,
Drawings, Technical Specifications, the Special Specifications if any, the Tender
documents, subsequent amendments mutually agreed upon and the Letter of
Intent/Award/Acceptance issued by BHEL. Any conditions or terms stipulated by the
contractor in the tender documents or subsequent letters shall not form part of the
contract unless, specifically mentioned.

“TENDER SPECIFICATION” or “TENDER” or “TENDER DOCUMENTS” shall mean
General Conditions, Special Conditions, Price Bid, Rate Schedule, Technical
Specifications, Appendices, Annexures, Corrigendum, Amendments, Forms, procedures,
Site information, etc and drawings/documents pertaining to the work for which the
tenderers are required to submit their offers.

"WORK" means all Permanent and Temporary Works as described in the Scope of Work
and BOQ in individual work order and /or accompanying drawings and specifications as
may be issued from time to time to the contractor by the Engineer - Incharge in writing,
including all modifications or additional works and obligations to be carried out either at
the site or in factory, workshop or any other place as may be essentially required for the
performance of the work.

The “SITE" means the land and/ or other place on/into/ through which the work is to be
executed under the contract or any adjacent land, part or structure which may be allotted
to or used for the purpose of carrying out the contract.

The “CONTRACTOR" means the individual firm or company whether incorporated or not,
undertaking the work and shall include the legal personal representatives of such
individuals or the person(s) composing the firm or company and the permitted assigns of
such individuals or firm or company.

“‘ENGINEER” or “ENGINEER IN CHARGE” shall mean an employee of BHEL as may be
duly appointed and authorized by Competent Authority/Accepting Officer of BHEL to act
as “Engineer” on his behalf for the purpose of the Contract, to perform the duty set forth in
this General Conditions of Contract and other Contract documents.

BHEL shall mean Bharat Heavy Electricals Limited, a company registered under Indian
Companies Act 1956, with its Registered Office at BHEL HOUSE, SIRI FORT, NEW
DELHI — 110 049, or its unit HEAVY EQUIPMENT REPAIR PLANT located at Tarna,
Shivpur Varanasi, Uttar Pradesh -221003.




h) “COMPETENT AUTHORITY” /” ACCEPTING OFFICER” shall mean Executive Director or

)

K)

General Manager (In charge) or General Manager-Head of Unit (HERP) or BHEL Officers
who are empowered to act on behalf of the Executive Director or General Manager (In
charge) or General Manager of BHEL.

"DEFECT LIABILITY PERIOD” (DLP) in relation to a work means the specified period
from the date of Completion Certificate up to the date of issue of Final Certificate during
which the Contractor stands responsible for rectifying all defects that may appear in the
works executed by the Contractor in pursuance of the Contract and includes warranties
against manufacturing/fabrication/erection/construction defects covering all materials
plants, equipment, components, and the like supplied by the Contractor, works executed
against workmanship defects.

“Letter of Intent/Letter of Award (LoA)” means the formal letter of intent or letter of
acceptance or letter of award issued by BHEL.

“SCC” means ‘Special Conditions of Contract forming part of this Contract / Agreement.

“Bill of Quantity” shall mean subsequent to the placement of the
Contract/Agreement/Purchase Order the successful bidder shall be required to furnish the
detailed price break-up within a specified time frame. This detailed break-up of items and
prices shall be considered as Bill of Quantities (BOQ).

Senior Engineer shall mean a senior Executive of Engineer in charge.
NIT shall mean notice inviting tender.

First Party shall mean BHEL.




CHAPTER Il
2.0 GENERAL INSTRUCTIONS TO THE TENDERERS
2.1 GENERAL INSTRUCTIONS

The General Condition of Contract form part of the Tender Specifications. All pages of the
tender documents shall be duly signed stamped and submitted along with the offer by the
tenderers.

Tenderers are advised to study all the tender documents carefully. The contractor shall be
deemed to have satisfied himself as to the nature of site, local facilities of access and all
matters affecting the execution and completion of the work. No extra charges consequent
on any misunderstanding in these respects or otherwise will be allowed by the First Party.

The contractor shall examine the quantum of work and shall satisfy himself before
submitting his tender. He shall himself asses the requirement of materials, contingencies
and other circumstance which may affect or influence his tender, no extra charges on any
misunderstanding or otherwise shall be allowed.

The contractor shall be deemed to have satisfied himself before tendering as to
correctness and sufficiency of his tender, the work and prices. This shall except as
otherwise provided all obligation under the contracts all matters and things necessary for
the proper completion and maintenance of the works.

2.2 SUBMISSION OF TENDERS

2.2.1. The tenderers must submit their tender as per instructions in NIT in hard copy (if enquiry
has been floated through conventional mode) or online through e-procurement portal (if
enquiry has been floated through e-procurement) only.

2.2.2. Tenders submitted by Post shall be sent by Post with due allowance for any postal/
courier delays. BHEL shall not be responsible for any postal delay.

2.2.3. In addition to submission of paper bid, bidder may submit offers by E-mail which shall be
processed as per the Standard operating procedure at Annexure-C.

2.2.4. Tenders shall be signed by a person authorised/empowered to do so. An attested copy of
the power of attorney, in case the tender is signed by an individual other than the sole
proprietor, shall be submitted along with tenders with details mentioned under:

Individual tenderer His / her full name, address and place & nature of business.

For partnership firm | The names of all the partners and their addresses, A copy of the
partnership deed/instrument of partnership dully certified by the Notary
Public shall be enclosed.

For companies Date and place of registration including date of commencement certificate
in case of Public Companies (certified copies of Memorandum and
articles of Association are also to be furnished.

Nature of business carried on by the Company and the provisions of the
Memorandum relating thereof.

2.2.5. Unless otherwise specified in NIT the bids shall be invited in two parts:

PART | Techno- Commercial bid: This shall consider of following documents:
e Technical specifications of the offer.




Duly filled form and documents in support of meeting the pre-qualifying
requirement.

Signed and stamped unpriced copy of Price Bid.

Duly filled Supplier Registration Form (SRF) downloaded from.www.bhel.com.
DD/EFT/UPI receipt for the amount equal to Tender cost as mentioned in NIT in
favour of ‘BHEL VARANASI® payable at Varanasi or Account details mentioned
under:

EFT /RTGS Details UPI Details
Bank Name: State Bank of India, Scan & Pay Using Any UPI App to
IFSC Code: SBIN0000201, UPI ID: bhel20@sbi
Account No: 011103264820, MERCHANT NAME: BHARAT HEAVY
Branch Code: 0201, ELECTRICALS LTD
Address: State Bank of India, Main Branch
Kachaheri, Varanasi.

MSME shall be extended exemptions as per guidelines of Ministry of Micro Small
Medium enterprises and Clause 2.5.5.

PART Il Price Bid as per NIT.

2.2.6 The Part-l and Part-ll Bids are to be sealed in separate envelopes and marked as
“Techno-commercial Bid (Part-1)” and “Price Bid (Part-11)" respectively. Both the envelopes
are to be kept in another common envelope and marked as “BID”. Each envelope should
be sealed and super scribed with NIT No, Bidder's name and address on each envelope.

2.3 EVALUATION OF TENDERS

(i)
(ii)

(iii)

(iv)

Technical bids submitted by the tenderer will be opened first & evaluated for fulfilling
Pre Qualifying requirement and other conditions in NIT/ Tender documents

The bid will be opened as per date & time mentioned in NIT as per Standard
operating procedure (SOP) for opening of tenders invited in Hardcopy/E-mail as per
Annexure-C.

The Bidder or his authorised representative may be present at the time of opening of
bid on the specified date after seeking written permission in this regard from Tender
Inviting authority taken prior to Tender opening date. A copy of confirmation
/acceptance must be produced in the office by the person attending the opening of
bid else he shall be denied permission to attend the opening of bid.

In case of unscheduled holiday on the closing/opening day of bid, the next working
day will be treated as scheduled prescribed day of closing/opening of bid, the time
notified remaining the same.

2.4 EARNEST MONETY DEPOSIT

2.4.1 Rates of EMD shall be as under:

For works/ services with estimates upto | 2% of the estimated cost
Rs.10 Crs

For works/ services with estimates more | 20 lakhs plus 1% of the estimated cost
than Rs.10 Crs over Rs. 10 Crs




Where work is to be split on two or more contractors, amount of EMD may be based on
the maximum quantum of work envisaged on one Contractor.

2.4.2 The EMD may be accepted only in the following forms:
(i) Cash deposit as permissible under the extant Income Tax Act (before tender
Opening).
(i) Electronic Fund Transfer credited in BHEL account (before tender opening)
(i) Banker’s cheque/ Pay order/ Demand draft, in favour of BHEL (along with offer).
(iv) Fixed deposit receipt (FDR) issued by any scheduled banks/ Public Finance
Institutions as defined in Companies Act (FDR should be in the name of the
contractor, a/c BHEL).
In addition to above, EMD in excess of Rs.02.00 lacs may be accepted in the form of
Bank Guarantee from scheduled bank. The Bank Guarantee in such cases shall be
valid for at least six months.

2.4.3. FORFEITURE OF EMD

EMD by the Tenderer will be forfeited as per NIT conditions, if:

i) After opening the tender and within the offer validity period, the tenderer revokes
his tender or makes any modification in his tender which is not acceptable to
BHEL.

i) The Contractor fails to deposit the required Security deposit or commence the work
within the period as per LOI/ Contract.

2.4.4 EMD given by all unsuccessful tenderers shall be refunded normally within fifteen
days of award of work. In case of expiry of offer validity period or any other
circumstances, EMD can be released with the approval of Head of Contracting
deptt., not below the rank of AGM.

2.4.5 EMD shall not carry any interest.

2.4.6 SPECIAL CONDITIONS FOR MSME: Refer Clause No-2.5.5.
2.5 SECURITY DEPOSIT ‘SD’:

2.5.1. The total amount of Security Deposit will be 5% of the contract value. EMD of the
successful tenderer shall be converted and adjusted towards the required amount of
Security Deposit.

2.5.2. Security deposit may be furnished in any one of the following form:

i) Cash (as permissible under the extant Income Tax Act)

i) Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/
Electronic Fund Transfer in favour of BHEL

iif) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the
Companies Act. The Bank Guarantee format should have the approval of BHEL

iv) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as
defined in the Companies Act (FDR should be in the name of the Contractor, a/c
BHEL)

v) Securities available from Indian Post offices such as National Savings Certificates,
Kisan Vikas Patras etc. (held in the name of Contractor furnishing the security and
duly endorsed/ hypothecated/ pledged, as applicable, in favour of BHEL)




2.5.3. COLLECTION OF SECURITY:

2.5.3.1 At least 50% of the required Security Deposit, including the EMD, shall be collected
before start of the work. Balance of the Security Deposit shall be collected by deducting
10% of the gross amount progressively from each of the running bills of the Contractor
till the total amount of the required Security Deposit is collected.

2.5.3.2 If the value of work done at any time exceeds the contract value, the amount of
Security Deposit shall be correspondingly enhanced and the additional Security
Deposit shall be immediately deposited by the Contractor or recovered from payment/s
due to the Contractor.

2.5.3.3 The recoveries made from running bills (cash deduction towards balance SD amount)
can be released against submission of equivalent Bank Guarantee in acceptable form,
but only once, before completion of work, with the approval of the authority competent
to award the work.

2.5.4 REFUND OF SECURUTY DEPOSIT:

2.5.4.1 After expiration of the Defect Liability period, provided always that the contractor shall
first have been paid final bill and have rendered a" No Demand" certificate”, the
security deposit shall be refunded to the contractor as follows: 100% shall be released
after satisfactory completion of the Defect liability period of the work duly after
verification/certification by Engineer-In-charge.

2.5.4.2 The Defect liability period of work shall be as per section 2.8.

2.5.5. SPECIAL CONDITIONS FOR MSME- EXEMPTIONS

2.5.5.1 Tender documents shall be issued free of cost & no EMD wherever called for will be
insisted upon.
2.5.5.2 MSE suppliers can avail the intended benefits as per guidelines of Ministry of MSE
only if they submit following documents along with part | bid:
o Attested copies of either EM-II certificate having deemed validity (five years
from the date of issue of acknowledgement in EM-ii)
o Valid NSIC certificate/UAM certificate
° EM-II certificate along with CA certificate, where deemed validity of EM-II
certificate of five years has expired, applicable for the relevant F/Y (latest
audited).
2.5.5.3. Date to be reckoned for determining the deemed validity will be the date of bid
opening (part -1 in case of two part bid).
2.5.5.4. Non submission of such documents will lead to consideration of their bid at par with
other bidders. No benefit shall be applicable for this enquiry if any deficiency in the
above required documents are not submitted before price bid opening. If the
tender is to be submitted through e-procurement portal, then the above required
documents are to be uploaded on the portal. Documents should be notarized or
attested by a gazetted office.
2.5.5.5. In case of any change in the MSE status of the bidder, it shall be responsibility of
the bidder to notify the change as a part of the bid document. if at a later date it
comes to notice of BHEL, that the change in the status has not been intimated by
the bidder and the order is obtained under the premise of an MSE, then BHEL
would cancel the pending order against this tender and take necessary action




suspension of the business dealing with the bidder as per procurement policy of
BHEL.

2.6 PERFORMANCE GUARANTEE FOR WORKMANSHIP/ DEFECT LIABILITY PERIOD

Unless otherwise specified in Special Conditions of contract (SCC), the contractor shall be
responsible for the quality of the workmanship and shall make good or remedy at his own
expense within defect liability period which shall be for a period of 12 months from date of
completion of works or else as mentioned in special conditions for contract. During this
period the contractor shall rectify free of cost all defects due to faulty erection, installation
& commissioning detected during defect liability period. In the event of the contractor
failing to repair the defective works within the time specified by the Engineer, BHEL may
proceed to undertake the repairs of such defective works at the contractor’s risk and cost
(Refer Clause 4.9), without prejudice to any other rights & recover the same from the
Security deposit.

2.6.1 BANK GUARANTEES

26.1.1

26.1.2

2.6.1.3

26.14

2.6.15

2.6.1.6

2.6.1.7

Where ever Bank Guarantees are to be furnished / submitted by the contractor, the
following shall be complied with:

o Bank Guarantees shall be from scheduled Banks/ Public Financial Institutions as
defined in the companies Act.

o The Bank Guarantees shall be as per prescribed format approved by BHEL.

o It is the responsibility of the bidder to get the Bank Guarantees revalidated/
extended for the required period (subject to a minimum period of 6 months), as per
the advice of Engineer in charge.

o BHEL shall not be liable for issue of any reminders regarding expiry of the Bank
Guarantees.

o In case of extension / further extensions of any Bank Guarantees are not required,
the bidders shall ensure that the same is explicitly endorsed by the Head of
Department and approved by the Head of unit.

. In case the Bank Guarantees are not extended before the expiry date, BHEL reserves

the right to invoke the same by informing the concerned Bank in writing, without any
advance notice/communication to the concerned bidder

. Bidders to note that any corrections to the Bank Guarantees shall be done by issuing

Bank, only through an amendment in an appropriate non judicial stamp paper.

. The Original Bank Guarantee shall be sent directly by the Bank to BHEL under

Registered Post (Acknowledgement Due), addressed to the head of contracting
department.

. The validity of Bank Guarantee towards security deposit shall initially up to completion

period plus defect liability period + 3 months (claim period) and the same shall be further
kept valid as per advice of Engineer in charge.

. Further BHEL reserves the right of forfeiture of security deposit in addition to other claims

& penalty in the event of contractor’s failure to fulfil any of the contractual obligations or
in the event of termination of contract as per terms & conditions of the contract. BHEL
reserves the right to set off the security deposit against any claims of any contracts with
BHEL.

Release of SD: 100% SD shall be released only after expiry of Defect liability period
subject to satisfactory completion of work as per contract & submission of claim as per
prescribed claim format.




2.7 TENDOR COST:

Bidders must deposit the Tender cost as mentioned in the NIT through EFT and submit
proof of the same along with bid. (MSME vendors may refer clause No- 2.5.5).

2.8 VALIDITY OF OFFER:
The validity of the offer shall be 90 days or else as specified in NIT.
2.9 RIGHT OF BHEL TO REJECT TENDERS:

2.9.1 The acceptance of tender will rest with BHEL which does not bind itself to accept the
lowest tender or any tender and reserves to itself full rights for the following without
assigning any reasons whatsoever: -

a. To reject any or all of the tenders.

b. To split up the work amongst two or more tenderers as per NIT

c. To award the work in part if specified in NIT

d. In case of either of the contingencies stated in (b) and (c) above, the time for
completion as stipulated in the tender shall be applicable.

2.9.2 Conditional tenders, unsolicited tenders, tenders which are incomplete or not in the form
specified or defective or have been materially altered or not in accordance with the
tender conditions, specifications etc., are liable to be rejected.

2.9.3 Tenders are liable to be rejected in case of unsatisfactory performance of the tenderer
with BHEL, or tenderer under suspension (hold/banning /delisted) by any unit / region /
division of BHEL or tenderers who do not comply with the latest guidelines of
Ministry/Commissions of Govt. of India. BHEL reserves the right to reject a bidder in
case it is observed that they are overloaded and may not be in a position to execute this
job as per the required schedule. The decision of BHEL will be final in this regard.

2.9.4 In the course of evaluation, if more than one bidder happens to occupy L-1 status,
effective L-1 will be decided by soliciting discounts from the respective L-1 bidders. In
case more than one bidders happen to occupy the L-1 status even after soliciting
discount, the L-1 bidder shall be decided by a toss/draw of lots, in the presence of the
respective bidder(s) or their representative(s). Ranking will be done accordingly. BHEL's
decision in such situation shall be final and binding.
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3.0 CONTRACT EXECUTION & PERFORMANCE

3.1. GENERAL INSTRUCTION TO CONTRACTOR FOR WORK EXECUTION

3.1.1.

3.1.2.

3.1.3.

3.1.4.

3.1.5.

3.1.6.

3.1.7.

3.1.8.

3.1.9.

3.1.10.

The decision of BHEL regarding interpretation of any of terms and conditions set forth
in the agreement shall be final and binding on the contractor.

In case of any discrepancy between the specification and / or the drawing, the
Accepting Officer shall be the deciding authority as to which shall prevail and his
decision shall be final and conclusive. If neither drawings nor specifications contain
any mention of minor details of construction, which in the opinion of the Accepting
Officer are essentially as are reasonable and obviously and fairly intended for the
satisfactory completion for the work, whose decision shall be final and conclusive.

The contractor shall, at his own expense, supply all stores and material required for
the contract other than those which may be provided by BHEL at the rates detailed
therein subject availability at the place of issue indicated therein. All stores and
materials to be supplied by the contractor shall be of the best quality as described in
the specification and the contractor shall ensure that the stores and materials comply
with the specifications.

The contractor shall not sub-contract any portion of the contract without the prior
written approval of the Accepting Authority. Employment of piece rate workers shall
not be deemed as sub-contracting.

Contractor shall decide the number of employees to be deployed for execution of the
work awarded to him and he or his authorized representative will be solely entitled to
dictate such workers about the manner of carrying out the work as per the prescribed
specifications and quality plan. Contractor/ authorized supervisor of the contractor
shall supervise the work allotted to him and to be carried out by his employees.
Contractor to ensure that the employees deployed in the premises of BHEL are
physically and mentally fit and do not have any criminal record. Such employees
should possess requisite skill, proficiency, qualification, experience etc.

Contractor will keep watch on his employees and he will be liable for any pilferage /
loss to BHEL due to acts of omission and commission by his employees. Similarly,
liability for any compensation to outsiders on account of any act of omission and
commission by the employees deployed by the contractor shall lie exclusively with
him.

The successful tender’s responsibility under these contracts commences from the date
of issue of the letter of intent (LOI) by BHEL. The tender shall submit unqualified
acceptance to the letter of intent/ award within the period stipulated therein.

The successful tender shall be required to execute an agreement in the prescribed
form with BHEL within a reasonable time after the acceptance of the LOI/ LOA and in
any case before releasing the first running bill. The contract agreement shall be
signed by a person dully authorised/ empowered by the tender. The expenses for
preparation of agreement document shall be borne by BHEL except cost towards
purchase of non-judicial stamp paper.

After signing the formal contract agreement, as above, BHEL shall issue work order to
the party containing all salient features of the contract agreement required by both the
parties.




3.1.11. Contractor shall carry out operations hereunder with due diligence shall maintain strict

discipline and shall abide by and conform to all rules and regulations promulgated by
BHEL. Should BHEL feel that the conduct of any of contractor/subcontractors
employees is detrimental to Organization’s interest & Safety, BHEL shall have the
unqualified right to request for the removal of such employee either for incompetence,
unreliability, misbehaviour, security reasons etc. while on or off the job.

3.2. WORK COMPLETION TIME

3.2.1 Time is the essence of the contract and is specified in the Special Conditions of Contract

of the Tender document

3.2.2. The Contractor shall commence the work as per the time indicated in the Letter of Intent

from BHEL and shall proceed with the same with due expedition without delay.

3.2.3. If the contractor fails to start the work within stipulated time as per LOI or as intimated by

3.2.4.

BHEL, then BHEL at its sole discretion will have the right to cancel the contract. The
Earnest money and or Security Deposit with BHEL will stand forfeited without any further
reference to him without prejudice to any and all of BHEL’s other rights and remedies in

this regard.
The contract shall be considered and closed upon completion of all contractual

obligations and settlement of Final Bill or completion of Guarantee period whichever is
later. Upon closing of contract, BHEL shall issue a completion certificate as per standard
format, based on specific request of contractor.

3.2.5. The entire work shall be completed by the contractor within the time schedule or within

such extended periods of time as may be allowed by BHEL.

3.3. EXTENSION OF TIME FOR COMPLETION

3.3.1. If the completion of work as detailed in the scope of work gets delayed beyond the

contract period, the contractor shall request for an extension of the contract and BHEL
at its discretion may extend the contract.

3.3.2. Based on the progress review & performance evaluation, the works balance at the end

of original contract period less the backlog attributable to the contractor shall be
quantified, and the number of months of ‘Time extension’ required for completion of the
same shall be jointly worked out. Within this period of ‘Time extension’, the contractor
is bound to complete the portion of the backlog attributable to the contractor. Any
further ‘Time extension’ at the end of the previous extension shall be worked out
similarly.

3.3.3. However, if any ‘Time Extension ‘is granted to the contractor to facilitate continuation

of work and completion of contract, due to backlog attributable to the contractor alone,
then it shall be without prejudice to the rights of BHEL to impose penalty/ LD for the
delays attributable to the contractor, in addition to any other actions BHEL may wish to
take at the risk & cost of contractor.

3.3.4. At the end of total work completion as certified by BHEL Engineer, and upon analysis of

the total delay, the portion of time extensions attributable to (i) Contractor, (ii) Force
Majeure conditions and (iii) BHEL, shall be worked out and shall be considered to be
exhausted in the same order. The total period of times extensions shall be the sum of
(), (i) and (iii) above and shall be equal to period between the scheduled date of
completion and the actual date of completion of contract. LD shall be imposed / levied
for the portion of time extensions attributable to contractor and recoverable form the
dues payable to the contractor.




3.4. PROGRESS MONITORING, MONTHLY REVIEW AND PERFORMANCE EVALUATION

3.4.1. As soon as possible after awarding of work, the Engineer-In-charge and the contractor
shall (if so required by the Engineer-In-charge) agree on major milestones/ Action Plan
/ time and progress chart for completion of the work within scheduled time. The chart in
the work order shall have the completion date of the individual items thereof and/ or the
contract or order as a whole. It shall indicate the forecast of the dates for
commencement and completion of the various processes or sequences of the work,
and shall be amended as may be required by agreement between Engineer-In-charge
and contractor writing the limitations of time imposed in the tender document or order.

3.4.2. In the absence of any specific time and progress chart to be agreed to between the
contractor and Engineer In charge, the contractor shall ensure and maintain,
uninterrupted progress of the work such that the entire work shall be completed within
the time imposed in the tender documents or order and the proportion of work that shall
be completed up to any time in relation to the entire work to be done under the contract
or order shall not be less than the proportion that the time elapsed bears to the total
time of completion provided in the tender documents or order.

3.4.3. The contractor shall suspend the execution of the work or any part or parts thereof
whenever called upon in writing by the Engineer-In-charge. The contractor will be
allowed an extension of time for completion limited to not less than the period of
suspension but no other claim in respect for compensation or otherwise whatsoever will
be admitted. Time may also be extended to allow for alteration of work made by the
deviation order as may be decided upon by the Engineer-In-charge in consultation with
the contractor.

3.4.4 Unless otherwise specified in the Special conditions of contract, evaluation of
Contractor Performance shall be carried out as per procedure for performance
evaluation. These shall also be used for evaluation of bids for future tenders.

3.5. QUANTITY VARIATION

The guantities given in the contract are tentative and may change to any extent (both in
plus side and minus side). The quoted rates for individual items shall remain firm
irrespective of any variations in the individual quantities. No compensation becomes
payable in case the variation of the final executed contract value unless specifically
mentioned in NIT.

3.6. EXTRA WORKS

3.6.1. All rectifications/modifications, revamping, and reworks required for any reasons not due
to the fault of the contractor, or needed due to any change in deviation from drawings
and design of equipment, operation/maintenance requirements, mismatching, or due to
damages in transit, storage and erection/commissioning, and other allied works which
are not very specifically indicated in the drawings, but are found essential for satisfactory
completion of the work, will be considered as extra works.

3.6.2. Extra works arising on account of the contractor's fault, irrespective of time consumed in
rectification of the damage/loss, will have to be carried out by the contractor free of cost.
Under such circumstances, any material and consumable required for this purpose will
also have to be arranged by the contractor at his cost.

3.6.3. All the extra work should be carried out by a separately identifiable gang, without
affecting routine activities. Daily log sheets in the pro-forma prescribed by BHEL should
be maintained and shall be signed by the contractor's representative and BHEL




engineer. No claim for extra work will be considered/entertained in the absence of the
said supporting documents i.e. daily log sheets. Signing of log sheets by BHEL engineer
does not necessarily mean the acceptance of such works as extra works.

3.7. STRIKES & LOCKOUT

3.7.1. The contractor will be fully responsible for all disputes and other issues connected with
his labour.

3.7.2. In the event of the contractor’s labour resorting to strike or the Contractor resorting to
lockout and if the strike or lockout declared is not settled within a period of one month,
BHEL shall have the right to get the work executed through any other agencies and the
cost so incurred by BHEL shall be deducted from the Contractor’s bills.

3.8. DELAY AND EXTENSION OF TIME:
3.8.1 The Contractor shall be entitled to extension of time in following cases:

3.8.1.1 FORCE MAJEURE
The following shall amount to Force Majeure: -

3.8.1.1.1 Acts of God, act of any Government, War, Sabotage, Riots, Civil Commotion,
local combination of worker strike or lockout, Police Action, Revolution, Flood,
serious loss or damage by Fire, Cyclones, Earthquake and epidemic and other
similar causes over which the contractor has no control.

3.8.1.1.2 Non-availability of stores, which are responsibility of BHEL etc. the same shall
be covered under force majeure.

3.8.1.1.3 By reason of any other cause, which in the absolute discretion of the
(Accepting officer of the contract) beyond the contractor control.

3.8.1.2. The Contractor’s work held up for not being given possession of or access to the
Site by BHEL.

3.8.1.3. Instruction of the Engineer-in-charge to suspend the Works and the Contractor not
being in default as to reasons of suspension;

3.8.1.4 Any order of Court restraining the performance of the Contract in full or in any part
thereof;

3.8.1.5 Any other event or occurrence which, according to BHEL is not due to the
Contractor’s failure or fault, and is beyond its control without BHEL being
responsible for the same;

3.8.1.6 Acts or omissions of other Consultants in executing their works not forming part of
the Contract.

3.8.2.Except as mentioned above, the Contractor shall not be entitled to any extension of time for
any reason whatsoever including:

3.8.2.1. The Contractor shall not be entitled to any extension of time where the instructions
or acts of BHEL are necessitated by or intended to cure any default of or breach of
the terms of the Contract committed by the Contractor;
3.8.2.2. The Contractor shall also not be entitled to any extension of time where any delay
is due to:
e The failure of its Subcontractor, to commence or to carry out the part of the
Works in due time; or




¢ Non-availability, or shortage of Contractor’'s equipment, labour, utility services,
Plant and Materials; or
¢ Inclement weather conditions except in case of Force Majeure;

3.8.3. If the contractor suffers delay in the due execution of the contractual obligation due to

3.9.

delays caused by factors mentioned in Clause 3.8.1 above, the agreed time of completion
of the job covered by this contract or the obligations of the contractor shall be extended by
a period of time equal to period of delay, provided that on the occurrence of any such
contingency, the contractor reports to BHEL in writing the causes of delay within 07 days
of its occurrence and the contractor shall not be eligible for any compensations.

3.8.4 When in such case(s) the accepting officer (or higher Authority), on recommendation of

the Engineer-In- charge, may make fair and reasonable extension, in the completion date
of the individual items of work of the contract as a whole. Such extension, which will be
communicated to the contractor by the Engineer- In-charge in writing, but shall
nevertheless use constantly his best endeavour to prevent or make good the delay and
shall do all that may be reasonable required to the satisfaction of the Engineer-In- charge
to proceed with the work.

INSURANCE

3.9.1. BHEL shall arrange for insuring the materials/properties of BHEL covering the risks
during transit, storage, erection and commissioning.

3.9.2. It is the sole responsibility of the contractor to insure his materials, equipment, workmen,
etc. against accidents and injury while at work and to pay compensation, if any, to
workmen as per Workmen’s compensation Act.

3.9.3. If due to negligence and or non-observation of safety and other precautions by the
contractors, any accident/injury occurs to the property / manpower belong to third party,
the contractor shall have to pay necessary compensation and other expense, if so
decided by the appropriate authorities.

3.9.4. The contractor will take necessary precautions and due care to protect the material,
while in his custody from any damage/ loss due to theft or otherwise till the same is
taken over by BHEL or customer.

3.9.5. For lodging / processing of insurance claim the contractor will submit necessary
documents. BHEL will recover the loss including the deductible franchise from the
contractor, in case the damage / loss is due to carelessness / negligence on the part of
the contractor. In case of any theft of material under contractor's custody, matter shall
be reported to police by the contractor immediately and copy of FIR and subsequently
police investigation report shall be submitted to BHEL for taking up with insurance.
However, this will not relieve the contractor of his contractual obligation for the material
in his custody.

3.9.6 The contractor shall ensure that no damage is caused to any person/property of other
parties working at site. If any such damage is caused, it is responsibility of the
contractor to make good the losses or compensate for the same.

3.10 TEMPORARY WORKS

3.10.1 All Temporary Works necessary for the proper execution of the Works shall be
provided and maintained by the Contractor at its own cost and subject to the consent
of the Engineer-in-Charge, shall be removed by the Contractor at its own expense
when such Works are no longer required and in such manner as the Engineer-in-
Charge shall direct. In case the Contractor fails to remove the Temporary Works on
completion of the Works, the Engineer-in-charge is authorized to get such Temporary




Works removed and recover the cost thereof from the Contractor or deduct such
costs from the payments to be made to the Contractor.

3.10.2 The contractor shall keep the area of work clean and shall remove the debris etc.
while executing day-to-day work. Upon completion of work, the contractor shall
remove from the vicinity of work, all scrap, packing materials, rubbish, unused and
other materials and deposit them in places specified by the Engineer. The contractor
will also demolish all the hutments, sheds, offices, etc. constructed and used by him
and shall clean the debris. In the event of his failure to do so, the same will be
arranged to be done by the Engineer and the expenses recovered from the
contractor.




CHAPTER-IV

VALUATION AND PAYMENT

4.1. RECORDS AND MEASURMENTS:

4.1.1. All items having a financial value shall be entered in the BHEL Measurement book so that
a complete record is obtained on all work performed under the contract.

4.1.2. Measurement shall be carried out as per unit mentioned in the bill of quality (price-bid).

4.1.3. The measurements shall be taken jointly by any person or persons duly authorized on the
part of the BHEL and the contractor.

4.1.4. The Engineer-In-charge shall give reasonable notice in writing to the contractor of
appointments for measurements.

4.1.5. The contractor shall without extra charge, provide assistance with appliance and other
things necessary for measurements.

4.1.6. The contractor shall bear all the cost of measurement of his work.

4.1.7. Measurement shall be entered in the BHEL measurement book and signed and dated by
both parties on the site on completion of measurement. If the contractor objects to any of
the measurement recorded on behalf of BHEL in the Measurement Book or against the
item or items objected to, and such note shall be signed and dated by both parties
engaged in taking the measurements.

4.1.8. If as a result of such objection it becomes necessary to remeasure the work wholly or in
part, the expense of such measurement shall be borne by the party requiring the
measurement to be retaken provided that not error found by this remeasurment amount
to less than 5% (five percent) of the value as recorded by the first measurement.

4.1.9. If the contractor's representative fails to attend when requires, the Engineer-in-Charge
shall have power to proceed by himself to take measurements, and in that case these
measurements shall be accepted by the contractor as final.

4.2. RUNNING & FINAL BILLS:

4.2.1. For progress running bills payment: As soon as possible after completion of each
quarter of work (else at any period as specified in Special conditions for contract) to the
satisfaction of the Engineer-in-charge, the contractor shall prepare & forward certified
bills & work out the financial value. These will be entered in Measurement Book & signed
by both parties. Payment shall be made after affecting the recoveries due from the
contractor.

4.2.2. The contractor shall be entitled to be paid the final sum less the value of payments
already made on account subject to certification to the final bill by the Sr. Engineer. No
charge shall be allowed to the contractor on account of the preparation of the final bills.

4.2.3. Final bill shall be submitted as per prescribed format after completion of work as per
scope and upon material reconciliation (if apply) along with the following —

¢ No claim certificate by contractor on a non-judicial stamp paper or Indemnity bond
as per prescribed format duly notarized indemnifying BHEL in respect of specified
works contract against all claims & demand against third party liability including
labour and government agencies.

o Clearance certificates which ever applicable viz., clearance certificate from
customer, various statutory authority like labour department, PF authority
commercial tax dept. etc.

4.2.4. BHEL shall settle the final bill after deducting all liabilities of contractor to BHEL
preferably within 30 days of receipt of invoice complete in all respect.




4.3. PAYMENT OF BILLS:

All payments of basic amount to be made to the contractor through NEFT against running bill
once in a month within a 30 days of receipt of bills complete in all respect after the
certification by the Engineer- In-charge. The Contractor should submit a duly filled EFT
Mandate form certified through Bank for release of payment. For payment of GST refer
clause 4.5.2.

4.4. RECOVERY FROM THE CONTRACTOR:

4.4.1. Whenever under the contract any sum of money shall be recoverable from or payable
to the contractor, the same may be deducted from any sum then due or which at any
time thereafter may become due to the contractor under the contract or under any
other contract with BHEL or from his security deposit, or he shall pay the claim on
demand.

4.4.2. Recoveries arising out of Risk & Cost and LD or any other recoveries due from
Contractor:

Following sequence shall be applicable for recoveries from contractor:

a) Dues available in the form of Bills payable to contractor, SD, BGs against the same
contract.

b) Demand notice for deposit of balance recovery amount shall be sent to contractor, if
funds are insufficient to effect complete recovery against dues indicated in (a)
above.

c) If contractor fails to deposit the balance amount to be recovered within the period as
prescribed in demand notice, following action shall be taken for balance recovery:

d) If recovery cannot be made out of dues payable to the contractor as above, balance
amount to be recovered, shall be informed to other Regions/Units for making
recovery from the Unpaid Bills/Running Bills/SD/BGs/Final Bills of contractor.

4.4.3 For civil contracts, recoveries on account of water supply charges shall be made at
the rate of 0.1% of executed contract value unless exempted as per terms &
conditions of contract.

4.4.4 Recoveries for tools, plant, electricity shall be effected as per terms & conditions of
the contract.

4.5. TAXES AND OTHER DUTIES:

4.5.1 All statutory taxes, cess, levies & duties shall be deducted from the payment, as per GST
Act 2017 & other prevailing government rules.

4.5.2. GST RELATED TERMS & CONDITIONS

4.5.2.1 Bidder has to specify the following in their techno commercial bid (part | bid in case of
two part bid):
a) Legal Name of the bidder as in GST registration, GST registration No., State,
Place of business, category of registration under GST i.e. Registered dealer /
Unregistered dealer/ dealer opted for Composition Scheme,




b) HSN (Harmonised System Nomenclature) / SAC (Service Accounting Code),
description of Goods/Services and applicable IGST / CGST / SGST rate and
any other statutory levy, if any, for each item of Goods or Services.

4.5.2.2 Unregistered Dealer: Since in case of unregistered dealer, GST will have to be paid by
BHEL under reverse charge mechanism, the same shall be added to the quoted price
for evaluation bid.

4.5.2.3 Dealer opting for Composition Scheme in case of registered dealer, who opt for
composition scheme at the time of submission of bid, no GST will be payable to the
bidder and also same will not be considered for evaluation of bid. Dealer has to declare
in technical bid that no GST is shown separately in price bid. However, in case at the
time of actual supply, the bidder charges GST at normal rate, the same shall be
reimbursed subject to the availability of GST credit to BHEL. In case GST credit is not
available to BHEL, no GST will be payable to the bidder.

4.5.2.4 Reimbursement of GST shall be made by BHEL HERP on matching of Contractor
inputs as mentioned below at GST portal and after ensuring of availability of input
credit to BHEL, HERP. Hence, Contractor has to ensure compliance as follows:

a) Timely raising & submission of GST compliant Invoices

b) Timely receipt of Goods & Services

¢) Timely and correct payment of applicable GST by supplier/contractor
d) Timely filing of return

e) Compliance of other applicable provisions on supplier/contractor:

4.5.2.5 Contractor has to also give consent to accept payment of tax after such matching in all
cases where bills are submitted directly to BHEL-HERP or through bank or under LC or
through any other mode.

45.2.6 In the event of any disallowance of input credit (including reversal of credit) or
applicability of interest or arising of any other financial liability on BHEL-HERP due to
any default of supplier/contractor under GST such as non/delayed receipt of
Good/Services, delayed raising & submission of invoices, delayed payment of tax,
non/wrong declaration of sale by Contractor in return etc. or any other reason not
attributable to BHEL, such implication shall be to supplier's/contractor’s account and
will be deducted from bills.

4.5.2.7 In the event of any change in the status of the bidder after submission of the bid but
before the supply/service, GST applicable at the time of supply/service or GST quoted
in the bid, based on the registration status of the bidder, whichever is lower shall be
payable.

4.5.2.8. Statutory Variation in Taxes & duties as applicable at the time of supply shall be
payable. However, in the event of no change in law but bidder quoting certain tax
structure in bid document which is lower than the applicable one, such amount shall be
the maximum amount of tax that can be claimed by bidder.

45.2.9 In case of Liquidated damage (LD) recovery, the applicable GST shall also be
recoverable from the suppliers.

4.5.2.10. As per the extant GST rules, as of now it is not mandatory to file returns immediately
and ITC has been allowed on self-declaration. In view of the changed scenario, the
payment of GST shall have made to the contractors simultaneously with their
work/services invoices. GST portion of invoice value will be paid only after fulfilling
following conditions:
(a) Payment of GST amount into Govt. Account by supplier against invoice raised to
BHEL.
(b) Filing of GST return within scheduled date.




(c) Display of GST credit against BHEL GSTIN NO.09AAACB4146P2ZC on GSTN
portal.

4.6. INCOME TAX- IT:
All statutory taxes & levies shall be deducted from the payment, as per prevailing
government rules.

4.7. MISCELLANEOUS CHARGES:
Unless otherwise specified in the Special conditions of Contract, Water & Electricity shall be
provided by BHEL free of cost.
All charges on account of octroi, terminal, Entry tax, royalty or sales tax and/or other duties
on materials obtained for the work (excluding materials provided by BHEL) shall be borne by
the contractor.

4.8. LIQUIDATED DAMAGE (LD)

4.8.1. If the contractor fails to maintain the required progress of work which results in delay in
the completion of the work as per the contractual completion period, BHEL shall have the
right to impose Liquidated Damage/Penalty at the rate of 0.5% of the contract value, per
week of delay or part thereof subject to a maximum of 10% of the contract value. For this
purpose, the period of delay shall be the delay attributable to the Contractor for the
completion of work as per contract.

4.8.2 LD against delay in executed work/supply in case of Termination of Contract LD against
delay in executed work/supply shall be calculated in line with LD clause of the contract for
the delay attributable to contractor/ supplier.

For this purpose, contract value shall be taken as Executed Value of work/supply for the
purpose of limiting maximum LD value. Method for calculation of “LD against delay in
executed work/supply” is given below.

i. Let the time period from scheduled date of start of work till termination of contract
excluding the period of Hold (if any) not attributable to contractor/ supplier=T1

ii. Letthe value of executed work/supply till the time of termination of contract= X

ii. Let the Total Executable Value of work/supply for which inputs/fronts were made
available to contractor/ supplier and were planned for execution till termination of

contract =Y
iv. Delay in executed work/supply attributable to contractor/supplier i.e. T2= (1-X/Y) x
T1

v. LD shall be calculated in line with LD clause of the Contract for the delay
attributable to contractor/ supplier taking “X” as Contract Value and “T2” as delay
attributable to contractor/ supplier.

4.9. Risk & Cost Amount against Balance Work

Risk & Cost Clause, in line with Conditions of Contract may be invoked in any of the following
cases:

1. Contractor/ supplier’s poor progress of the work vis-a-vis execution timeline as stipulated
in the Contract, backlog attributable to contractor/ supplier including unexecuted portion
of work/ supply does not appear to be executable within balance available period (#)
considering its performance of execution.




2. Withdrawal from or abandonment of the work by contractor before completion of the work
as per contract.

3. Non completion of work/ Non-supply by the Contractor/ supplier within scheduled
completion/delivery period as per Contract or as extended from time to time, for the
reason attributable to the contractor/ supplier.

4. Termination of Contract on account of any other reason (s) attributable to Contractor/
Supplier.

5. Assignment, transfer, subletting of Contract without BHEL’s written permission resulting
in termination of Contract or part thereof by BHEL.

6. Non-compliance to any contractual condition or any other default attributable to
Contractor/ Supplier.

Risk & Cost amount against balance work shall be calculated as follows:
Risk & Cost Amount= [(A-B) + (A x H/100)]
Where A= Value of Balance scope of Work as per rates of new contract
B= Value of Balance scope of Work as per rates of old contract being
paid to the contractor at the time of termination of contract i.e.
inclusive of PVC, if any.
H = Overhead Factor to be taken as 5
7. The Supplier / Contractor shall on no account be entitled to any gain on such risk & cost
purchase.

4.10. No Interest payable to Contractor
Notwithstanding anything to the contrary contained in any other document comprising in the
Contract, no interest shall be payable by BHEL to Contractor on any moneys or balances
including but not limited to the Security Deposit, EMD, Retention Money, RA Bills or the
Final Bill, or any amount withheld and/or appropriated by BHEL etc., which becomes or as
the case may be, is adjudged to be due from BHEL to Contractor whether under the
Contract or otherwise.




CHAPTER-V

5.0 RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF LAWS, EMPLOYMENT OF
WORKERS ETC.

5.1. The contractor should ensure compliance of labour laws, payment of wages, bonus, PF,
ESIC, allowances for safety & hardship & other nonmonetary/ statutory benefits etc to
labours employed by him either directly or through sub- contractors, in accordance with the
provisions of:

Contract Labour (R&A) Act 1970 and rules 1971.

Payment of wages Act.

Minimum Wages act 1948,

Employees State Insurance Act 1948, Rules and regulations 1950.

Employees Provident Fund Act 1952 and Pension Scheme 1995.

Employees Compensation Act 1923.

Maternity Benefit Act 1961.

Equal Emolument Act 1976.

Payment of Bonus Act 1963.

Inter State Migrant Act.

Building and Other Constructions Workers Act, 1996,

5.2. The contractor shall at all times indemnify BHEL HERP against all claims, damages or
compensation under the provisions of above acts or any modifications thereof or any other
law relating thereof and rules made thereunder from time to time or as consequence of any
accident or injury to any workman or other persons in or about the works, whether in the
employment of the contractor or not, save and except where such accident or injury has
resulted from any act of the Corporation, its agents, or servants, and also against all costs,
charges and expenses of any suit, action or preceding arising out of such accident or injury
and against all sum or sums which may with the consent of the contractor be paid to
compromise or compendia any such claim.

5.3 The Contractor in the event of engaging 20 or more workmen, shall obtain Independent
license under the Contract labour (Regulation and Abolition) Act 1970 from the concerned
authorities based on Form-V issued by the Principal Employer/Customer. In order to issue
Form-V by Customer, Contractor shall fulfill all Statutory requirements like Insurance Policy,
PF Code/PF Account number etc as per the requirement of BHEL/Customer.

5.4 BHEL shall recover the amount of compensation paid to victim(s) by BHEL towards loss of
life/permanent disability due to an accident which is attributable to the negligence of
contractor, agency or firm or any of its employees as per Employee’s Compensation Act, 1923
& Guidelines for Settlement of Claims for Compensation on accidents applicable to the
Department of Public Enterprises (Annexure-D).

5.5 Contractor shall ensure payment of statutory prescribed minimum wages as applicable from
time to time in the presence authorized representative of BHEL and maintain proper records
of their timely disbursement. These records need to be preserved for a period of at least any
3 years and should be made available even after the contract is over for any verification by
the statutory/BHEL authorities.

5.6. In case of the contractor employs Women as employee he will discharge his obligation under
law in respect of such women workers as per Factory Act, Maternity Benefit Act and other
laws of Uttar Pradesh.

5.7. The contractor shall pay and bear all taxes, fees, license charges, Cess, duties, deposits,
tolls, royalties, commission or other charges which may be leviable on account of his
operations in executing the contract.




5.8

5.9.

5.10.

5.11.

All safety rules and codes applied by the BHEL at site shall be observed by the contractor
without exception. The contractor shall be responsible for the safety of the
equipment/material and works to be performed by him and shall maintain all light, fencing
guards, slings etc. or other protection necessary for the purpose. Contractor shall also take
such additional precautions as may be indicated from time to time by the Engineer-in-
charge with a view to prevent pilferage, accidents, fire hazards. Due precautions shall be
taken against fire hazards and atmospheric conditions.

Suitable number of Clerical staff, watch and ward, store keepers to take care of
equipment/materials and construction tools and tackles shall be posted at site by the
contractor till the completion of work under this contract.

The contractor shall arrange for such personal protective equipment as are necessary for
such type of work and carry out the requisite site tests of handling equipment, lifting tools,
tackles etc. as per prescribed standards and practices.

Contractor has to ensure the implementation of Health, Safety and Environment (HSE)
requirements as per directions given by BHEL. The contractor has to assist in HSE audit by
BHEL and submit compliance Report. The contractor has to generate and submit
record/reports as per HSE plan/activities as per instruction of BHEL.

5.12 The Contractor shall not deploy any person below the age of 18 years or above the age of

60 years.




6.1.

6.2.

6.3.

6.4.

CHAPTER- VI
6.0 RIGHTS OF BHEL FOR TERMINATION/CANCELLATION OF CONTRACT

BHEL reserves the right to withdraw any portion of work and/or to restrict/alter quantum of
work as indicated in the contract during the progress of work and get it done through other
agencies to suit BHEL’s commitment to its customer or in case BHEL decides to advance the
date of completion due to other emergent reasons/ BHEL’s obligation to its customer.

BHEL reserves the right to terminate the contract or withdraw portion of work and get it done
through other agency, at the risk and cost of the contractor after due notice of a period of
Two weeks by BHEL in any of the following cases:

i). Contractor’s poor progress of the work vis-a-vis execution timeline as stipulated in the
Contract, backlog attributable to contractor including unexecuted portion of work does
not appear to be executable within balance available period considering its
performance of execution.

ii). Withdrawal from or abandonment of the work by contractor before completion of the
work as per contract.

iii). Non-completion of work by the Contractor within scheduled completion period as per
Contract or as extended from time to time, for the reasons attributable to the
contractor.

iv). Termination of Contract on account of any other reason (s) attributable to Contractor.

v). Assignment, transfer, subletting of Contract without BHEL’s written permission.

vi). Non-compliance to any contractual condition or any other default attributable to
Contractor.

If at any time after the acceptance of the tender, BHEL shall for any reason whatsoever not
require the whole or any part of the work, to be carried out, the Engineer-In-charge shall give
notice in writing of the fact to the contractor, who shall have no claim to any payment of
compensation or otherwise, howsoever on account of any profit or advantage which he might
have derived from the execution of the work in full but which he did not derive in
consequence of the foreclosing of the work.

The contractor shall be paid at contract rates for the full amount of the work executed
including such additional work i.e., cleaning of site etc. as may be rendered necessary by the
said foreclosing. He shall also be allowed a reasonable payment (as decided by the
Accepting Officer) for any expenses sustained on account of labour and material collected
but which could not be utilized on the work as verified by the Engineer-In-charge but the
contractor shall not have any claim for compensation on account of any alterations having
been made in the original specifications, drawings, designs and instructions involving and
curtailment of the work as originally contemplated.




Chapter VI

7.0 MISCELLANEOUS PROVISIONS & OTHER ISSUES.

7.1 SETTLEMENT OF DISPUTES & ARBITRATION:

7.2.

7.3.

7.4.

7.5.

7.6.

i. All questions/interpretations regarding subject matter of the contract shall be decided
by the BHEL on the request of the vendor and the decision of the BHEL shall be
final.

ii. In case of dispute, steps shall be taken by the parties to the contract to settle the
same through negotiations.

ii. In case, dispute is not settled in negotiations, it shall be referred to conciliator
appointed by the competent authority of the BHEL. The conciliation proceedings
with respect to a dispute as defined in the BHEL Conciliation Scheme, 2018 and
subsequent revisions can be initiated under the scheme at any stage whether
before, during or even after the commencement of arbitration proceedings or
litigation before courts. This conciliation scheme is available on our websites
https://herp.bhel.com and www.bhel.com .

iv. In case dispute is not settled in conciliation proceedings, the same shall be referred
to arbitration as per corporate guidelines of the BHEL and the arbitration proceeding
shall be conducted as per provisions of the arbitration and conciliation act, 1996
read with corporate guideline as amended from time to time.

vi. The vendor shall continue to perform the contract, pending settlement of dispute(s).

LAWS GOVERNING THE CONTRACT:

The Order/Contract shall be executed and governed by the laws of India and the courts of
India alone shall have jurisdiction in respect of any matter arising under or in connection with
the Order/Contract.

ORDERS UNDER THE CONTRACT:

All orders, notices etc. to be under the contract shall be in writing, typescript or printed and if
sent by registered post to the address given in tender of the contractor, shall be deemed to
have been on the date when in ordinary course they would have been delivered to him. The
contractor shall carry out without delay all orders given to him.

JURISDICTION OF COURT:
All disputes or differences arising out of or in connections with the contract shall be subject to
the exclusive jurisdiction of the court at Varanasi (U.P.) Only.

CLOSING OF CONTRACTS

The Contract shall be considered completed and closed upon completion of all contractual
obligations and settlement of Final Bill or completion of Guarantee period whichever is later.
Upon closing of Contract, BHEL shall issue a completion certificate as per standard format,
based on specific request of Contractor.

REVERSE AUCTION:

BHEL reserves the right to go for Reverse Auction for Price Bid Opening by BHEL appointed
service provider, instead of opening the submitted sealed price bid in the conventional way.
The Business Rules for Reverse Auction shall be as per BHEL guidelines issued from time to
time. (Refer Guidelines for Reverse Auction—2021 (AA:SSP:RA:05 dated 08.03.2021)
revised as on 10.03.2021).



https://herp.bhel.com/
http://www.bhel.com/

7.7. SUSPENSION OF BUSINESS DEALINGS WITH CONTRACTORS:
Guidelines for suspension of business dealings with suppliers/ contractors: the revised
guidelines for suspension of business dealings are available on BHEL website at
“www.bhel.com” on “supplier registration page”. Respective bidders / suppliers may refer this
before quoting as per their requirement. Action against the defaulted suppliers/ contractors'
shall be taken as per these guidelines only.

7.8 PUBLIC PROCUREMENT POLICY:

As per the directives of government of India in form of public procurement (preference to
make in India) order, 2017 and subsequent orders, BHEL will extend the purchase
preference to Indian vendors over foreign suppliers for items identified by the respective
nodal ministries from time to time. “for this procurement, public procurement (preference to
make in India), order 2017 dated 15.06.2017, 28.05.2018, 29.05.2019 & 04.06.2020 and
subsequent orders issued by the respective nodal ministry shall be applicable even if
issued after issue of this nit but before finalization of contract/ PO/ WO against this nit. In
the event of any nodal ministry prescribing higher or lower percentage of purchase
preference and/ or local content in respect of this procurement, same shall be applicable.”

7.9 OTHER ISSUES:
Value of Non judicial Stamp paper for Bank guarantee and for Contract agreement shall be
not less than Rs.100 unless otherwise required under relevant statutes.
In case of any conflict between the General Conditions of Contract and special Conditions of
contract, provisions specified in the Special conditions of contract shall prevail.
BHEL may not insist for signing of Contract Agreements in respect of low value and short
time period.

7.10 INTEGRITY PACT (IP):

The revised Implementation Circular, IP document and the IP clause will be applicable for all
tenders (covered under Purchase Policy/ Works Policy) above threshold value (presently Rs.
2 Cr.) floated on or after 01.04.2022 as per SS&P Ref: AA: SSP: IP Circular No. 32 of 2021-
22 dated 28.02.2022 (Refer Annexure-E).
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