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Notice Inviting Tender (NIT) 

TENDER NOTICE NO.: HERP/WCM/MS/GH-1 FLOOR/23-24   DATE. 26.10.2023 

Tenders are invited for 8CIVIL WORK FOR CONSTRUCTION OF FIRST FLOOR OF GUEST HOUSE AT 

BHEL HERP VARANASI9 as per details mentioned under: 

Last Date of submission of Tender 06.11.2023  Time : 01:00PM 

Date and Time for opening of Technical Bid 06.11.2023  Time : 03:00PM 
 

S. 

No. 
Name of work 

EMD 

(Rs.)  

SD 

(Rs.) 

Period of 

contract 

Cost of Tender 

Document 

1. 

CIVIL WORK FOR 

CONSTRUCTION OF FIRST 

FLOOR OF GUEST HOUSE AT 

BHEL HERP VARANASI 

 Rs. 

90,000 

/- 

 

10% of the 
Contract Value 

  90 Days NIL* 

 

÷ *Tender documents can only be downloaded from below mentioned websites. As this is an e-

tender, tender fee has been kept Nil.  

÷ Tenderers shall deposit the above EMD (refundable) Before Tender Opening in any one of the 

following ways- 
 

Earnest Money: Rs 90,000/- (Rs Ninety Thousands Only). Earnest money deposit of 

unsuccessful offers would be returned within 15 days after award of contract to successful bidder. 

Earnest money deposit of successful bidder would be converted as Security Deposit.  

 

The EMD may be accepted only in the following forms: 

 

(i) Cash deposit as permissible under the extant Income Tax Act (before tender opening) 

(ii) Electronic Fund Transfer credited in BHEL account (before tender opening) 

 

Name of Bank State Bank of India 
IFSC Code SBIN0000201 
Account No. 11103264820 
Branch Code 0201 
Address State Bank of India, Main Branch Kachaheri, Varanasi 
PAN No AAACB4146P 
GST No 09AAACB4146P2ZC 

 

(iii) Banker's cheque/ Pay order/ Demand draft, in favour of BHEL (along with offer) 

(iv) Fixed Deposit Receipt (FDR) issued by Scheduled Banks/ Public Financial Institutions as 

defined in the Companies Act (FDR should be in the name of the Contractor, a/c BHEL Varanasi) 

(along with offer). 

(v) Insurance Surety Bonds (along with offer). 

 

Original copy of the same must be sent to below mentioned address and duplicate copy must be 

submitted along with tender documents. 
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Office Address: AGM/ (Purchase, Store and WCM), BHEL-HERP, Tarna Shivpur, Varanasi, 

PIN-221003 (UP). 

 

 

÷ Without EMD, tenders will be rejected in line with BHEL Works Policy- 2016. 

 

÷ All NIT/ Tender document/ Corrigenda / Addenda / Amendments / Time extensions / 

Clarifications, etc. to the tender will be hosted on website i.e. https://eprocurebhel.co.in, 

http://www.bhel.com & https://herp.bhel.com only and will not be published in any other media. 

Bidders should regularly visit above websites to keep themselves updated. 

 

÷ Bidder to note that this is an e-tender and bidders have to submit this only through 

https://eprocurebhel.co.in  site only. No hard copies of tender shall be accepted. 
 

÷ Bidder is requested to contact undersigned for any query or clarification.  

 

                                                                                                                           

                                Atendr Kumar Pal 

Deputy Manager (WCM) 

Email: atendrpal@bhel.in                           

      Mobile No. 8765956501 

 

 

1. BHEL reserves the right to accept or reject any/ all application(s) without assigning any reason 
thereof. 

2. If any document submitted by the tenderer is found false at any stage, the tender/ work order 
will be cancelled immediately and the financial loss to BHEL if any in making alternative 
arrangement will be recovered from the contractor. 
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DIRECTIONS TO PARTIES FOR TENDERING  

1. Bidders to note that work will be awarded to L-1 bidder who would have quoted the lowest 

Rates. All other details regarding the same will be as per BHEL Work Policy- 2016 & General 

Condition of Contract (GCC). 

2. RA (Reverse Auction) will be conducted for this enquiry. 

3. Parties may visit the site for assessment of actual quantum or nature of work if they wish before 
quoting their rates. 

4. This is two part bid system and the bidder should submit separate Technical Bid & Price Bid as 

per details mentioned under: 

 

Details of Tender Document 

The Tender document has been detailed as follows: 

Part-I (TECHNO-COMMERCIAL BID) 

1. Details of Bid & Bidder  

2. Pre-qualifying Requirements (PQR) along with documents in support of 

meeting the same 

3. Technical Condition of Contract (TCC)- Annexure A 

4. Acceptance / No deviation certificate- Annexure B 

5. BOQ & Price Schedule - Annexure C 

6. Make of Structure Steel - Annexure D 

7. BOCW (Building and Other Construction Worker) Act & Rules 

8. General Condition of Contract (GCC) 

9. Contract Registration Form 

10. HSE Policy 

11. Bidder9s Declaration 

Part-II (PRICE BID) 

                            1. Price to be quoted on format given on https://eprocurebhel.co.in only. 

5. Tenders shall be opened by authorized officers of BHEL at their office at the time and date as 
specified in the tender notice in the presence of tenderer or their authorized representative who 
may be present. 

 
6. A representative of bidder (only 01 per bidder) shall be permitted to be present at the time of 

opening of bid. However, the bidder should give prior intimation of the same & seek 
permission after giving details of its representative by contacting designated person as 
per details mentioned in NIT at least 02 days in advance. 

 
7. The successful Tenderer shall submit security deposit (SD), if required and must sign contract 

agreement within 07 days from the date of Letter of Intent (LOI) given by Bharat Heavy 
Electricals Limited and further start the work under reference.  

 

8. All expenses towards procurement of Stamp paper and preparation of contract agreement shall 
be in the scope of contractor. 
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Details of Bid & Bidder (To be filled by bidder) 

Sl. 
No. 

Description To be filled by bidder 

1 Bidder Offer No. & Date  

2 
Legal Name of the bidder  
(as mentioned in GST 
registration) 

 

3 Address for Communication 

 
 
 
 

State  

PIN code:  

Mobile No.   

Phone / Fax 
No. 

 

Name of 
Contact Person 

 

Email ID  

4 Type of firm 
Individual / Proprietorship / Partnership / HUF / 
Association of Persons / Private Limited 
company / Public Limited company 

5 GST registration No.  

6 PAN No.  

7 Remark (If any)  

 
Certificates to be attached: 
 
Copy of PAN, GST Registration Certificate. 
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PRE-QUALIFYING CRITERIA (PQC) 

A TECHNICAL QUALIFICATION 

Bidder shall essentially meet all the Qualifying Requirements (i.e. A1 & A2) as under, 

in last seven years from 30.09.2023: 

A1 Experience of having successfully completed similar works during last 7 years ending 

on 30.09.2023 as per details mentioned hereunder: 

 

Three completed works having total executed value of each contract not less than Rs 

15.12 Lacs plus taxes extra 

Or 

Two completed works having total executed value of each contract not less than Rs 

18.90 Lacs plus taxes extra  

Or 

One completed work having executed value not less than Rs 30.24 Lacs plus taxes 

extra 

 

Similar works means  

 

<CIVIL CONSTRUCTION OF COMMERCIAL BUILDINGS/ COMMERCIAL HOTEL/ GUEST 

HOUSES /HOSTELS/ CIVIL BUILDING OF ANY PSU OR GOVERNMENT ORGANIZATION 

IMPLYING THE SAME= 

 

Note: -  

1.0) Copy of Work order/ LOI/ LOA/ PO along with completion certificate or MOM 

(confirming completion or Completion of work) or handing over certificate from 

Bidder9s customer for works or similar works shall be submitted in Techno-

commercial bid. BHEL reserves the right to verify the contents of given certificate. 

Complete postal address, name of contact person, phone no. & email address of 

issuing authority is to be submitted by the Bidder in Techno- commercial bid. In case 

BHEL intends to visit Bidder9s customer, the same shall be facilitated by Bidder 
(expenditure of visit of BHEL official shall be borne by BHEL). 

B FINANCIAL QUALIFICATION 

B1 Bidders should have average financial annual turnover of Rs 13.38 Lacs during the 

last 03 financial years 2019-20, 2020-21 and 2021-22. Bidder to submit following 

documents for this- 

  

CA Audited Profit/ Loss and Balance Sheet  

Notes:  

(i) In case audited financial statements have not been for all three years as 

indicated against B1 above, then the applicable audited statements 

submitted by the bidders against the requisite three years, will be 

averaged for three years.  

(ii) If financial statements are not required to be audited statutorily, then 

instead of audited financial statements, financial statements are 

required to be certified chartered accountant. 

(iii)  Documents from CA9s submitted by the bidders should have UDIN 

 

B2 NETWORTH (Only in case of Companies) 

Net worth (Only in case of Companies) of the Bidder for above mentioned financial 

years based on the latest Audited Accounts as furnished for 8B19 above should be 
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positive. 

B3 PROFIT 

Bidder must have earned profit in any one of the three Financial Years as applicable 

in the last three Financial Years as furnished for 8B19 above. 
Note: Profit shall be PBT earned during any one year of three financial years as in B1 

above. 

B4 Bidder must not be under Bankruptcy Code Proceedings (IBC) by NCLT or under 

Liquidation / BIFR, which will render him ineligible for participation in this tender, 

and shall submit undertaking to this effect. 

 

In case, any credential (s) is/are found unauthentic, offer of the bidder is liable for rejection. BHEL reserves 

the right to initiate any further action as per its internal guidelines. 

 

÷ It is to be noted that in case of any conflict arises for provisions given in TCC and GCC, 

then TCC will supersede GCC. 
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Annexure-A 
Technical Conditions of Contract (TCC) 

 
CONTENTS 

Sl. No. DESCRIPTION Chapter 

1 Project Information Chapter-I 

2 Scope of Works Chapter-II 

3 Facilities in the scope of Contractor/BHEL (Scope Matrix) Chapter-III 

4 T&Ps and MMEs to be deployed by Contractor  Chapter-IV 

5 T&Ps and MMEs to be deployed by BHEL on sharing basis Chapter-V 

6 Time Schedule Chapter-VI 

7 Terms of Payment Chapter-VII 

8 Taxes and other Duties Chapter-VIII 

9 Health Safety and Environment Chapter-IX 

10 General Chapter-X 

11 Technical Specification for supply of items Chapter-XI 

12 Design Drawings Chapter-XII 
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Technical Conditions of Contract (TCC) 
Chapter-I 

1.0 Project Information 
 

 1.0 Project Title: CIVIL WORK FOR CONSTRUCTION OF FIRST FLOOR OF GUEST HOUSE AT BHEL 

HERP VARANASI 

1.1 Project Site BHEL HERP TOWNSHIP, TARANA, SHIVPUR, VARANASI 

1.2 Owner BHEL 

2.0 Location and approaches 

2.1 Plant Site Location BHEL HERP Township, Tarna, Shivpur, Varanasi, Uttar 

Pradesh-221003 

2.2 State Capital LUCKNOW 

2.3 Nearest Railway Station Varanasi Junction Railway Station (BSB), Cantt, 

Varanasi (6 Km) 

2.5 Nearest Airport Lal Bahadur Shastri Airport, Babatpur, Varanasi- (12 

Km) 

 

Technical Conditions of Contract (TCC) 

Chapter-II 

 
2.0 SCOPE OF WORK 
 

2.1 The scope of work comprises of but not limited to the following; 

It may be noted that following shall be in the scope of Contractor- 

- Civil Work of First floor of Guest House  

- Civil Work on Ground Floor for Construction of First Floor of Guest House including columns, stairs etc. 

This specification covers Civil work for Construction of First Floor of Guest House situated in Township of 

BHEL HERP at Tarna Shivpur and associated works on ground floor including but not limited to columns, 

beams, stairs etc. in line with drawings, specifications and Bill of Quantity provided by BHEL including supply 

of all types of material for total scope of work as per BOQ & PRICE SCHEDULE (ATTACHED IN 

Annexure-C  IN THIS TENDER)  . This work includes but not limited to the following: 

- Earth work 

- RCC, Concrete work including supply of material 

- Brick work including supply of material 

- Plastering and painting including supply of material 

- Wooden and metal doors, windows and partitions etc. as applicable including supply of material 
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- Waterproofing, flooring, ceiling, plumbing works, sanitary works including supply of material 

- Drainage, Sewage connection including supply of material 

Completed in all respects.  

This also includes guarantee for 12 months of operations for performance of materials supplied and 

construction by the contractor covered under the scope of the contract from the date of Completion of the 

work. 

In case of any ambiguity between drawings, Bill of Quantities and specifications, then decision taken by BHEL 

Shall be final. 

All the items in BOQ & Price Schedule (attached in ANNEXURE-C  in this tender) shall be read in conjunction with the 
relevant drawings, material standards and technical specification attached with this tender and work shall be carried out 
accordingly.  
 

Drawing and all technical information of above work will be provided by BHEL.  

 

2.2    SITE VISIT  

Contractor may visit BHEL HERP, Varanasi, to acquaint himself with the conditions prevailing at site and in and 

around the plant premises, together with all the statutory, obligatory, mandatory requirements of various 

authorities before submission of the bid. 

2.3  Bidders may take note of the following points while sending their offers:   

a) The quoted prices also include the cost of transportation, unloading, stacking and handling of materials 

supplied by bidder. 

b) Bidders are requested to gather all relevant information & prevailing local laws etc. in the specified 

regions. No claim shall be entertained on account of lack of knowledge of site condition. 

c) The materials and workmanship must be of good quality and accepted standards and specifications. 

BHEL reserves the right to reject any material not up to the specification. After completion of work, the 

building and areas around them should be cleared of all rubbish, debris etc. and handed over in fit 

condition for occupation.  

 

2.4 Technical Specification 

Detailed Technical Specification of all the items to be executed as per Bill of Quantity (BOQ) shall be as per 

Annexure-C of the Tender. 

2.5 Construction Power: (Chargeable)  

2.5.1  Construction Power shall be made available to the Contractor at 415 V feeders of LT substation located at 

Single point in the plant. Contractor shall be fully responsible to make all the arrangement beyond these 

LT feeder points for further distribution to meet all construction power requirements for the entire area 

in scope of this package. 
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2.5.2 The charges for the actual energy consumed by contractor shall be Rs 12.00 per KWH unit consumed. 

However, charges may get revised depending upon the charges being revised by the power utilities/ 

company from time to time. Vender have to pay charges as per revised cost.  

 

2.6  GENERAL:  

If any other voltage level (other than normally available) is required, the same shall be arranged by the 

contractor from power supply as above by use of suitable electrical equipment. Contractor will have to 

provide at his own cost necessary calibrated energy meters (tamper proof, suitably housed in a weather 

proof box with lock & key arrangement) at point of power supply along with calibration certificate from 

authorized / accredited agency for working out the power consumption. In case of recalibration 

required for any reason the necessary charges including replacement by calibrated meters is to be 

borne by the contractor. Supply of electricity shall be governed by Indian Electricity Act and Installation 

Rules and other Rules and Regulation as applicable. The contractor shall ensure usage of electricity in an 

efficient manner and the same may be audited by BHEL time to time. In case of any major deviation 

from normally accepted norms is observed, BHEL will reserve the right to impose penalty as deemed fit 

for such cases. 

2.7     Construction Water: 

               Chargeable as per GCC.   

2.8  Security & Safety of Bidders Resources: Successful bidder will depute adequate resources 

(Manpower, Tools, Machineries, Materials & Equipment etc) to complete entire work as per 

NIT. Successful bidder will be only custodian of all the resources required for completion of 

work & deputed/brought by Bidder at HERP including raw material like TMT Steel 

/reinforcement/sand/stone and cement etc till the handover of plant/shop/Building to BHEL 

after 100% completion of work with proper handing over documents.  The security & safety of 

the above is the sole responsibility of Bidder. He has to make all suitable complete 

arrangement for the same. BHEL shall not responsible for any type of loss (misshaping, 

damage & theft) of any of the bidder9s resources at any stage of work.  
2.9   De-mobilization of Bidder9s T&P : After completion of entire work in all respect, It is sole responsibility of 

bidder to handover entire facility to BHEL as per T&C.  After handing over, bidder will submit final bill to 

BHEL. After submission of final bill to BHEL, Bidder will remove all his temporary arrangement (if any) , 

Tools, Machineries and Equipment (T&P) from BHEL HERP premises within 30 days from submission of 

final bill to BHEL. Final bill will be released only after complete De-mobilization of Bidder9s T&P from 
BHEL premises.  

2.10   Return of Excess material, Wrong & Scrap material: Any material brought by bidder to BHEL HERP with 

proper gate entry for progress of work and cost of the same has not been paid to bidder as per BOQ 

(Annexure-C) by BHEL , will be considered as  Excess material, Wrong & Scrap material but decision of 

Engineer-In-Charge shall be final for declaration of Excess material, Wrong & Scrap material.  

              Excess material, Wrong & Scrap material will be return back to Bidder with proper out gate pass. 

decision of Engineer-In-Charge shall be final for return of Excess material, Wrong & Scrap material.  
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Technical Conditions of Contract (TCC) 
Chapter-III 

 
3.0 Facilities in the scope of BHEL / Contractor (Scope 
Matrix) 

 

Sl.No 

Description 

PART I 

Scope to be taken 

care by 
Remarks 

BHEL Bidder 

3.1 ESTABLISHMENT (Only for Erection at Site)    

3.1.1 FOR CONSTRUCTION PURPOSE AT SITE:    

a Open space for office (as per availability).  

 

Yes  

Location will be 

finalized after joint 

survey with Contractor 

for erection purpose at 

site 

b 
Open space for storage (as per availability) 

Yes  

Location will be 

finalized after joint 

survey with Contractor 

for erection purpose at 

site 

c 
Construction of bidder9s office and storage 
building including supply of materials and other 

services 

 Yes 

 

 

 

d Bidder9s all office equipment9s, office/ store 
consumables 

 Yes 
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Sl.No 

Description 

PART I 

Scope to be taken 

care by 
Remarks 

BHEL Bidder 

e Canteen facilities for the bidder9s staff, 
supervisors and engineers etc 

NO NO 

Construction of 

canteen is not allowed 

inside BHEL HERP 

Premises. Contractor 

to make own 

arrangements for the 

same. 

 

 

 

 

 

 

f Fire-fighting equipment9s like buckets, Fire 
extinguishers etc 

 Yes 

 

 

 

 

 

 

g Fencing of storage area, office etc of the 

contractor 

 Yes 

 

 

 

3.1.2 
FOR RESIDING PURPOSES OF THE BIDDER 
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Sl.No 

Description 

PART I 

Scope to be taken 

care by 
Remarks 

BHEL Bidder 

a 
Open space for labour colony  

No  Yes 

BHEL will not provide 

any space/land for 

construction of labour 

colony. Contractor has 

to make his own 

arrangements for 

shelter and 

transportation of 

labors as per their 

requirement. 

3.2.0 
ELECTRICITY 

  
 

3.2.1 
Electricity For construction purposes  

  
 

a Single point source (of Voltage 415 V, A.C.,3 

Phase , 50 Hz) 

Yes  

Bidder to make its own 

arrangement for 

distribution of 

electricity at its own 

cost 

b 
Further distribution including all materials, 

Energy Meter, Protection devices and its 

service 

 Yes  

c Duties and deposits including statutory 

clearances if applicable 

 Yes  

3.2.2 Electricity for the office, stores etc of the 

bidder 

  
 

a 
Single point source 

Yes  
 

b 
Further distribution including all materials, 

Energy Meter, Protection devices and its 

service 

 Yes  

c Duties and deposits including statutory 

clearances if applicable 

 Yes  

3.3.0 
WATER SUPPLY 

   

3.3.1 
For construction purposes: 

  
 

a 
Making the water available at single point 

Yes               
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Sl.No 

Description 

PART I 

Scope to be taken 

care by 
Remarks 

BHEL Bidder 

b 
Further distribution as per the requirement of 

work including supply of materials and 

execution 

 Yes 

Contractor has to make 

his own arrangement. 

 

3.3.2 Water supply for bidder9s office, stores etc.   
 

a 
Making the water available at single point 

Yes   

b 
Further distribution as per the requirement of 

work including supply of materials and 

execution 

 Yes 

Contractor has to make 

his own arrangement. 

 

3.4.0 
LIGHTING 

   

a. 

For construction work (supply of all the 

necessary materials) 

1. At office/storage area 

2. At the preassembly area 

3. At the construction site /area 

 Yes  

b 

For construction work (execution of the lighting 

work/ arrangements) 

1.   At office/storage area 

2.   At the preassembly area 

3 At the construction site /area 

 Yes  

c 
Providing the necessary consumables like 

bulbs, switches, etc during the course of 

project work 

 Yes  

3.5.0 COMMUNICATION FACILITIES  FOR SITE 

OPERATIONS OF THE BIDDER 

   

a Telephone, fax, internet,    wi-fi, e-mail services 

etc 

 Yes  

3.6.0 COMPRESSED AIR / Air Blower wherever 

required for the work  

 Yes As required 

3.7.0 Demobilization of all the above facilities if any 

constructed by contractor 

 YES  

3.8.0 
TRANSPORTATION 

   

a 
For site personnel of the bidder 

 Yes  

b For bidder9s equipments and consumables (T&P, 
Consumables etc) 

 Yes  
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Sl.No 

Description 

PART II  

3.9.0 ERECTION FACILITIES 

Scope / to be 

taken care by 

Remarks 

BHEL Bidder 

3.9.1 Engineering works for construction:   NOT APPLICABLE 

a 

Providing the erection/constructions 

drawings for all the materials covered under 

this scope 

Yes NO  

b Drawings for construction methods Yes NO 
In consultation 

with BHEL 

c 

As-built drawings 3 where ever deviations 

observed and executed and also based on 

the decisions taken at site- example 3 

routing of small bore pipes 

  Yes NO 

Changes are to be 

marked in drawing 

& handover 

revised drawings 

to BHEL on 

completion of 

work.   

d Bill of Material Yes NO  

e 
Preparation of site construction schedules 

and other input requirements 
 Yes 

In consultation 

with BHEL 

f 

Review of performance and revision of site 

erection schedules in order to achieve the 

end dates and other commitments 

Yes Yes 
In consultation 

with BHEL 

g 
Weekly Construction schedules based on Sl 

No. e 
 Yes 

In consultation 

with BHEL 

 
 
 
 
 
 
 

Page  16   of 87  HERP/WCM/MS/GH-1 FLOOR/23-24 Accepted (Sign & Stamp)



 Bharat Heavy Electricals Limited 

               Heavy Equipment Repair Plant 
Works Contract Management (WCM) Department 

TARNA, SHIVPUR, VARANASI-221003 
   

 
   

 
Technical Conditions of Contract (TCC) 

Chapter-IV 
 

4.0 Tool & Plants and MMEs to be deployed by the Contractor 
 

A. TOOL & PLANTS 

CONTRACTOR SHALL DEPLOY ALL NECESSARY TOOLS AND EQUIPMENT TO MEET THE 

SCHEDULES AS PRESCRIBED BY BHEL ENGINEER AND REQUIRED FOR COMPLETION OF WORK. 

Decision of BHEL Engineer will be final in this regard.  

 

 

B. MANPOWER FOR EXECUTION OF WORK 

Contractor SHALL DEPLOY ALL NECESSARY GRADE OF MANPOWER TO MEET THE SCHEDULES & 

AS PRESCRIBED BY BHEL ENGINEER AND REQUIRED FOR COMPLETION OF WORK. Decision of 

BHEL Engineer will be final. Minimum one (01) Civil supervisor is required.  

 

C. MEASURING AND MONITORING DEVISES (MMD): 

AS PER REQUIREMENT TO BE FINALIZED AT SITE. 

 

D. CONSUMABLES FOR EXECUTION OF WORK: 

CONTRACTOR SHALL ARRANGE ALL NECESSARY CONSUMABLES REQUIRED FOR EXECUTION OF 

WORK AT HIS OWN COST TO MEET THE SCHEDULES & AS PRESCRIBED BY BHEL ENGINEER AND 

REQUIRED FOR COMPLETION OF WORK 

 

 

Technical Conditions of Contract (TCC) 
Chapter-V 

 
5.0 Tool & Plants and MMEs to be provided by BHEL  
 

Nil 
 
 

 
Technical Conditions of Contract (TCC) 

Chapter-VI 

6.0 Time Schedule and Mobilization:  

 

6.1 Initial Mobilization and Time Schedule:  
 

The contractor has to subsequently augment his resources in such a manner that the entire works are 

completed within the contract period of (03) three months in as per priority of BHEL to match 

with the project schedule.  
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Date of start (DOS) of works shall be reckoned as 07 Days after date of Issuance of LOI (Letter of Intent).  

 

6.2 Contract Period and Schedule of Completion:  

The schedule completion of contract is (03) three months from Date of start. Whereas The bidder 

will depute his resources in adequate manner to meet BHEL priority time to time.  

Note: In order to meet above schedule in general, and any other intermediate targets set, to meet 

BHEL requirements, contractor shall arrange & augment all necessary resources from time to time on 

the instructions of BHEL. 

 

Technical Conditions of Contract (TCC) 

Chapter-VII 
 

7.0 PAYMENTS: 

7.1 Monthly running bills will be paid against actual execution of work and submission of the bills by 

the contractor. The processing of bill shall also require signing of measurement books (MB) by the 

contractor when called for to do so. In the event of delay in signing of MB by the contractor the 

processing of bill may get delayed, BHEL shall not be responsible for any delay in release of 

payment on account of this. 

The date of submission of bill complete in all respect shall be reckoned from the date of submission 

of the last required document/ clarifications pertaining to the bill by the contractor.  

 

7.2 Payments to Contractors are made in any one of the following forms 

 

7.2.1 Running Account Bills (RA Bills) 

i) These are for interim payments when the contracts are in progress. The bills for such 

interim payments are to be prepared by Contractor in prescribed formats (RA Bill forms). 

ii) Payments shall be made according to the extent of work done as per measurements taken 

up to the end of the calendar month and in line with the terms of payments described in the 

BOQ , Annexure-C. 

iii) Recoveries on account of electricity, water, statutory deductions, etc are made as per 

terms of contract 

iv) If the work is not executed as per the stipulated specifications, BHEL may ask the 

contractor to re do the work according to the required specifications, without any extra cost. 

v) Following documents are required to be submitted by the contractor for payments with 

each Running Bill: 

a) Invoice 3 original+2 copies  

b) Running Account Bill (RAB) signed by Contractor. Original  

c) GST paid challan for Previous RAB: 2 Copies  

d) Proof of Wages Paid including PF& ESI: 2 Copies  

vi) The running bill of the contractor will be processed & payment shall be released within 

30 days from the date of submission of the bill complete in all respects with all required 

documents enclosed as per contract. 
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7.2.2  Final Bill 

Final Bill9 is used for final payment on closing of Running Account for works or for single 
payment after completion of works. 8Final Bill9 shall be submitted as per prescribed format 
after completion of works as per scope and upon material reconciliation, along with the 

following: 

i) 8No Claim Certificate9 by contractor 

ii) Clearance certificates where ever applicable, various Statutory Authorities like Labor 

department, PF Authorities, Commercial Tax Department, etc. 

iii) Indemnity bond as per prescribed format 

BHEL shall settle the final bills after deducting all liabilities of Contractor to BHEL. The 

payment against final bill shall be released within 60 days from the receipt of bill with 

complete documentation, clarifications & formalities required as per contract. 

 

7.3 GROUNDS FOR WITHHOLDING PAYMENTS 

The Manager may withhold payment or, on account of subsequently discovered evidence, nullify 

the whole or a part of any payment certificate to such extent as may be necessary to protect the 

BHEL from loss on account of including but not limited to the following: 

i. Defective work not remedied by the Contractor. 

ii. Failure of the Contractor to make payments properly and regularly to his own workers 

iii. Damage by the Contractor to the work of other Contractors, Sub-Contractors or Vendors. 

iv. A reasonable doubt that the Contract cannot be completed for the balance unpaid amount. 

v. A reasonable doubt that the Contractor intends to leave work items incomplete. 

vi. Failure of the Contractor to execute the Work in conformity with the Contract Documents. 

vii. Failure of the Contractor to meet or keep-up with the approved Construction Programme. 

viii. Failure of the Contractor to comply with and fulfil all contractual obligations and liabilities 

stipulated in the Contract Documents 

 

When the cause for withholding is rectified, such amounts then due and owing shall be paid or 

credited to the Contractor. 

 

   7.4     Prices are Firm for this work. PVC and ORC are not applicable. 

   7.5     Terms of Payment: 

MEASUREMENT OF WORK AND MODE OF PAYMENT: 

a. All payments due to the contractors shall be made by e-mode only, unless otherwise found 

operationally difficult for reasons to be recorded in writing. 

b) Measurement sheets will be checked by BHEL Engineer and quantities eligible for payment 

under various groups shall be decided by BHEL Engineer. The abstract of quantities so arrived at 

based on the terms of payment shall be entered in Measurement Book and signed by both the 

parties. 

c) Based on the above quantities, contractor shall prepare the bills in prescribed format and work 

out the financial value. These will be entered in Measurement Book and signed by both the 

parties. Payment shall be made by BHEL after effecting the recoveries due from the contractor. 

d) All recoveries due from the contractor for the month/period shall be effected in full from the 

corresponding running. 

e) The measurement shall be taken jointly by persons duly authorized on the part of BHEL and by 

the Contractor. 
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f) The Contractor shall bear the expenditure involved if any, in making the measurements and 

testing of materials to be used/used in the work. The contractor shall, without extra charges, 

provide all the assistance with appliances and other things necessary for measurement. 

i. If at any time due to any reason whatsoever, it becomes necessary to re-measure the work 

done in full or in part, the expenses towards such re measurements shall be borne by the 

contractor unless such re measurements are warranted solely for reasons not attributable to 

contractor. 

ii. Passing of bills covered by such measurements does not amount to acceptance of the 

completion of the work measured. Any left out work has to be completed, if pointed out at a 

later date by BHEL. 

iii. Final measurement bill shall be prepared based on the certificate issued by BHEL Manager that 

entire works as stipulated in tender specification has been completed in all respects to the 

entire satisfaction of BHEL. 

g) Contractor shall give unqualified <No Claim= Certificate. All the tools and tackles loaned to him 

should be returned in satisfactory condition to BHEL. The abstract of final quantities and 

financial values shall also be entered in the Measurement Books and signed by both parties to 

the contract. 

 

7.6 Items for which progressive payment as per MB has been made will not be returned to 

Contractor except in case of replacement of items due to any applicable reason. 

 

 
Technical Conditions of Contract (TCC) 

Chapter-VIII 
 

8.0 TAXES, DUTIES, LEVIES (Rev 10 dated 19/08/2017) 

 

8.1 The successful bidder shall furnish proof of GST registration. Registration should also bear 

endorsement for the premises from where the billing shall be done by the successful bidder on 

BHEL for this project/ work. 

 

8.2 The contract price shall be inclusive of all taxes including Goods and service tax (GST), GST Cess, 

license charges, deposits, duties, tools, commissions or other charges, if any. Bidder should also 

note that no other taxes including new taxes, if imposed subsequently and variation in any taxes 

shall not be reimbursed by BHEL. In case, BHEL has to pay any of such taxes, BHEL shall have the 

right to recover the same from contractor9s bills or otherwise as deemed fit. 
 

8.3 BHEL HERP WILL MAKE PAYMENTS IN TWO PARTS: -  

PART-I: BASIC INVOICE VALUE AND ALL OTHER CHARGES (EXCEPT GST AMOUNT) WILL BE PAID AS 

PER WORK ORDER PAYMENT TERMS. 

PART-II: GST PORTION OF INVOICE VALUE WILL BE PAID ONLY AFTER FULFILLING FOLLOWING 

CONDITIONS: 

        (A) PAYMENT OF GST AMOUNT INTO GOVT.ACCOUNT BY SUPPLIER AGAINST INVOICE RAISED 

TO BHEL. 
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        (B) FILING OF GST RETURN- 2B WITHIN SCHEDULED DATE. 

        (C) DISPLAY OF GST CREDIT AGAINST BHEL GSTIN NO.09AAACB4146P2ZC ON GSTN PORTAL. 

NOTE: ADVANCE PAYMENT IS NOT ACCEPTABLE BY BHEL HERP VARANASI IN ANY CASE. 

 

 

8.4 Bidder shall note that the GST Tax Invoice complying with GST Invoice Rules (Section 31 of GST 

Act & Rules referred there under) wherein the 8Bill To9 details will be as below:-   

BHEL GSTN -  09AAACB4146P2ZC 

NAME         -  Bharat Heavy Electricals Limited     

ADDRESS    -  BHEL HERP Tarna Shivpur Varanasi-221003 

 

8.5 Bidder shall comply with the Time limit prescribed under the GST Law and rules thereof for 

raising of the tax invoice. 

 

8.6 Way Bill: Successful Bidder to arrange for way bill / e-waybill for any transfer of goods for the 

execution of the contract.  

The Bidder has to make their own arrangement at their cost for completing the formalities, if 

required, with Issuing Authorities, for bringing materials, plants & machinery at site for 

execution of the works under this contract. Road Permit/ Way Bill, if required, shall be arranged 

by the contractor and BHEL will not supply any Road Permit/ Way Bill for this purpose.   

The Contractor has also to comply with any amendment as prescribed from time to time under e 

way bill rule. Any financial implication arises on BHEL due to noncompliance of e way bill rule 

will be passed on to the Contractor. 

 

8.7 TDS under Income Tax shall be deducted at prevailing rates on gross invoice value from the 

running bills unless exemption certificate from the appropriate authority/ authorities is 

furnished. 

 

8.8 TDS under GST (as & when applicable) shall be deducted at prevailing rates on applicable value 

from the running bills 

 

 
Technical Conditions of Contract (TCC) 

Chapter-IX 
 

9.0 Health Safety and Environment 
 

  (A) Rules to be observed while working inside BHEL HERP Premises: -    

1. Our factory is a no-smoking zone, so this rule shall be observed by all workmen at all times 

while working inside the premises.   

2. Workers shall not indulge in gambling or consumption of liquor while working inside BHEL 

premises.   
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3. Workmen in inebriated condition shall not be allowed to enter BHEL premises.   

4. Contractor shall not post any worker at a workplace without instructing him of all Safety 

requirements, Technical requirements and all rules of proper conduct in line with Factories 

Act, Uttar Pradesh Factories Rules and BHEL Rules and Regulations.   

 (B) Mandatory Health, Safety & Environment Guidelines: - 

1. No workman shall be allowed below the age of 18 years on the date of starting work in BHEL 

HERP, Varanasi. Neither shall any contract worker be allowed above 60 years of age during 

the entire period of contract.                                                                                                                                       

2. Medical fitness certificate not more than one month old, from local Registered doctor 

(MBBS) in respect of all workmen shall be furnished by contractor before starting work in 

BHEL HERP. 

3. BHEL9s HSE policy shall be honoured at all times (Attached herewith).  

4. No unsafe act shall be indulged-in by the workmen brought/ employed by the Contractor at 

BHEL HERP Varanasi.   

 
Technical Conditions of Contract (TCC) 

Chapter-X 
10.0 General 

 
10.1 THE WORK SHALL BE EXECUTED UNDER USUAL CONDITIONS AFFECTING MAJOR PROJECTS IN AN EXISTING 

PLANT AND IN CONJUNCTION WITH NUMEROUS OTHER OPERATIONS AT SITE. THE CONTRACTOR AND HIS 

PERSONNEL SHALL COOPERATE WITH PERSONNEL OF CUSTOMER'S CONTRACTORS, COORDINATING HIS 

WORK WITH OTHERS AND PROCEED IN A MANNER THAT SHALL NOT DELAY OR HINDER THE PROGRESS OF 

WORK AS A WHOLE. 

 

10.2 ALL THE WORK SHALL BE CARRIED OUT AS PER THE INSTRUCTIONS OF BHEL ENGINEER.  BHEL ENGINEER'S 

DECISION REGARDING CORRECTNESS OF THE WORK AND METHOD OF WORKING SHALL BE FINAL AND 

BINDING ON THE CONTRACTOR. 

 

10.3 THE CONTRACTOR SHALL PERFORM ALL REQUIRED SERVICES WHICH MAY NOT BE SPECIFIED HEREIN BUT 

NEVERTHELESS REQUIRED FOR THE COMPLETION OF WORK WITHIN QUOTED RATES. 

 

10.4 ALL NECESSARY CERTIFICATES AND LICENSES REQUIRED TO CARRY OUT THIS WORK ARE TO BE ARRANGED 

BY THE CONTRACTOR EXPEDITIOUSLY. 

 

10.5 ALL CRANES, TRANSPORT EQUIPMENTS, HANDLING EQUIPMENT, TOOLS, TACKLES, FIXTURES, 

EQUIPMENT, MANPOWER, SUPERVISORS/ENGINEERS, CONSUMMABLES ETC REQUIRED FOR THIS SCOPE 

OF WORK SHALL BE PROVIDED BY THE CONTRACTOR.   
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10.6 ALL EXPENDITURE, INCIDENTALS IN THIS CONNECTION WILL HAVE TO BE BORNE BY THE CONTRACTOR 

UNLESS OTHERWISE SPECIFIED IN THE RELEVANT CLAUSES ELSEWHERE IN THESE SPECIFICATIONS. THE 

CONTRACTOR'S QUOTED RATES SHALL INCLUDE ALL SUCH CONTINGENCIES. IN THIS CONNECTION REFER 

RELEVANT CLAUSE OF GENERAL CONDITIONS OF CONTRACT. 

 

10.7 THE DISTANCES INDICATED IN THESE SPECIFICATIONS ARE ONLY APPROXIMATE. HOWEVER, THE 

TENDERERS SHOULD ASSESS THE VARIOUS DISTANCES AND SITE CONDITIONS BY VISITING SITE BEFORE 

SUBMITTING THEIR OFFER. NO ADDITIONAL/EXTRA CLAIMS FOR ANY VARIATION IN THIS REGARD WILL BE 

ENTERTAINED. 

 

 

Technical Conditions of Contract (TCC) 
Chapter-XI  

11.0 Technical Specification for supply of items 
 
 

S. No. Description of Item Technical Specifications of supply items and suggested 

Makes/ Brands 

1.0  Reinforcement Steel Reinforcement steel shall be of high strength deformed TMT steel 

bars of Grade Fe-500/Fe500D and shall conform to IS:1786. 

However, suggested make/brand as per Annexure-D or 

Substantially equivalent 

2.0 Cement Portland Pozzolana Cement (PPC)/ Ordinary Portland Cement (OPC).  

Conforming to IS:1489. Manufacturer of Cement should be BIS 

approved and having valid BIS Licence. Testing of Supplied Material 

as per IS:4031. Testing of the cement shall be done in Government / 

NABL approved laboratory.  

However, suggested make/brand for supply of cement are ACC /  

J K CEMENT / CCI / ULTRATECH / SHREE CEMENT /PRISM/AMBUJA or 

Substantially equivalent 

3.0 Tiles Supply of Tiles conforming to IS: 15622 in line with BOQ.  

However, suggested make/brand for supply of tiles are 

Johnson, Kajaria, Somany, Rak Ceramics, Orient Bell, Asian 

Granito, NITCO, Cera, Varmora, Simpolo or Substantially 

equivalent 

4.0 PVC & CPVC Pipes Supply of PVC & CPVC pipes conforming to IS: 13592 in line with 

BOQ.  

However, suggested make/brand for supply of PVC & CPVC 

pipes are Supreme, Astral, Ashirvad, Finolex, Prince, Sintex, 

Vectus, Apollo, Prayag or Substantially equivalent 

5.0 Painting items Supply of painting items as per IS or applicable standards in line 

with BOQ. However, suggested make/brand for supply painting 

items are  Asian Paints, Berger, Kansai-Nerolac, Shalimar, 

Dulux, Indigo, Nippon, Dupont, Jonson & Nicholson, Akzonobel 

or Substantially equivalent 

6.0 Putty Supply of putty as per IS or applicable standards in line with 

BOQ. However, suggested make/brand for supply of putty are 
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Berger,Nippon, Asian Paints, Nerolac, Indigo, Birla, JK Wall, 

Pidilite,  or Substantially equivalent 

7.0 Sanitary Fittings  Supply of Sanitary Fittings as per IS or applicable standards in 

line with BOQ.  

However, suggested make/brand for supply of Sanitary Fittings 

are Jaquar, Hindware, Cera, Asian Granito, Duravit, Kohler, 

Johnson, Parryware, Moca, Colston or Substantially equivalent 

8.0 Bathroom Fittings Supply of Bathroom Fittings as per IS or applicable standards in 

line with BOQ.  

However, suggested make/brand for supply of Bathroom 

Fittings are Jaquar, Hindware, Cera, Plumber, Kohler, Johnson, 

Colston, Parryware, Moca,  or Substantially equivalent 

9.0 Wooden Doors Supply of Wooden Doors as per IS or applicable standards in 

line with BOQ.  

However, suggested make/brand for supply of Wooden Doors 

are Greenply, Centuryply, Maxon doors, Shatabdi Ply, Supreme, 

Mikasa, Managalam Timbers, Duro or Substantially equivalent 

10.0 Water Proofing 

Compounds & Other 

chemicals 

Supply of Water Proofing Compounds & Other chemicals as per 

IS or applicable standards in line with BOQ.  

However, suggested make/brand for supply of Water Proofing 

Compounds & Other chemicals are Dr Fixit, Abro, Berger, 

Fosroc, Ardex Endura, Star Coatings, Cico,  or Substantially 

equivalent  

11.0 Glass Supply of Glass as per IS or applicable standards in line with 

BOQ.  

However, suggested make/brand for supply of Glass are Saint 

Gobain, Modiguard, La Opala, Asahi, Fuso, Glass wall, Piramal, 

Pragati, Gold Plus, Gurind or Substantially equivalent 

 
Note:  

1.0 Substantially equivalent brands can only be used after approval of BHEL Engineer In-charge.  

 

Technical Conditions of Contract (TCC) 
Chapter-XI   

 
11.02 TECHNICAL SPECIFICATION FOR SUPPY OF ITEMS 
 

S.NO. Materials Technical Specifications 

1 TMT Steel / 

Reinforcement: 

Reinforcement steel shall be of high strength deformed TMT 
steel bars of Grade Fe-500/Fe500D and shall conform to IS 
1786. 
 
Each consignment of   Reinforcement steel shall be duly 
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Technical Conditions of Contract (TCC) 
Chapter-XII 

 
Design Drawings 

 

Final drawings shall be provided after LOI to the successful bidder. 

correlated with manufactures TC.  

2 

 

 

Supply of Cement Portland Pozzolana Cement 
(PPC).  Conforming to IS:1489.  

Manufacturer of Cement should be BIS approved and having 

valid BIS Licence 

Testing of Supplied Material as per  IS:4031 

Each consignment of cement shall be duly correlated with 

manufactures TC. 

one sample from each lot/batch shall be tested for setting time 

and compressive strength. Acceptance norms shall be as per 

relevant IS. If cement is stored more than 90 days in godown 

of contractor same shall be retested for compressive strength 

and setting area. 

Testing of the cement shall be done in Government / NABL 

approved laboratory. 
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Annexure-B 

Acceptance \ No Deviation Certificate 

 
Notwithstanding anything mentioned in our bid, we hereby accept all terms and conditions of the 

above NIT No HERP/WCM/MS/GH-1 FLOOR/23-24 for <CIVIL WORK FOR CONSTRUCTION OF 

FIRST FLOOR OF GUEST HOUSE AT BHEL HERP VARANASI=.  
 

We hereby accept all terms and conditions of the above tender except the following (Give reference to 

Clause Nos. of Terms & Conditions which is not acceptable): (Strike which is not applicable): 

  

1.  

2.   

 

Note: Any deviation specified elsewhere in the tender shall not be considered. Deviations may or may 

not be accepted by BHEL.                        

 

 

(Sign & Stamp of bidder) 
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Annexure-C 

BOQ & Price Schedule 

Name of Work:- CIVIL WORK FOR CONSTRUCTION OF FIRST FLOOR OF GUEST 
HOUSE AT BHEL HERP VARANASI 

  

Sl.No 
DSR'21 
Code 

Description of work 
Quanti

ty 
Unit Rate Amount 

Remar
k  

(A) Civil Work-Scheduled Items   

1   

Carriage of material up to 1 km 
lead by Mechanical transport 
including, loading, unloading & 
stacking of - 

        

  

(i) 1.1.1 
Lime, moorum, building rubbish  

23.00 cum 144.32 3319.36 
  

(ii) 1.1.2 Earth 11.20 cum 180.40 2020.48   

2 2.6.1 

Earth work in excavation by 
mechanical means (Hydraulic 
excavator)/manual means over 
areas (exceeding 30 cm in 
depth, 1.5 m in width as well as 
10 sqm on plan) including 
getting out and disposal of 
excavated earth lead upto 50 
m and lift upto 1.5 m, as 
directed by Engineer-in-charge.  
All kinds of soil  

16.00 cum 149.00 2384.00 

RATE AS 

PER DSR 21 

CORRECTIO

N SLIP 13 

3 2.25 

Filling available excavated 
earth (excluding rock) in 
trenches, plinth, sides of 
foundations etc. in layers not 
exceeding 20cm in depth, 
consolidating each deposited 
layer by ramming and watering, 
lead upto 50 m and lift up to 
1.5 m.  

4.80 cum 161.60 775.68 

RATE AS 

PER DSR 21 

CORRECTIO

N SLIP 13 

4 2.27 

Supplying and filling in plinth 
with sand under floors, 
including watering, ramming, 
consolidating and dressing 
complete. 

2.00 cum 2161.20 4322.40   

5 4.1.8 

Providing and laying in position 
cement concrete of specified 
grade excluding the cost of 
centering and shuttering - All 
work up to plinth level : 
1:4:8 (1 Cement : 4 coarse 
sand (zone-III) derived from 
natural sources : 8 graded 
stone aggregate 40 mm 
nominal size derived from 
natural sources) 

2.00 cum 6326.00 12652.00 

RATE AS 

PER DSR 21 

CORRECTIO

N SLIP 18 
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6 4.2.5  

Providing and laying cement 
concrete in retaining walls, 
return walls, walls (any 
thickness) including attached 
pilasters, columns, piers, 
abutments, pillars, posts, 
struts, buttresses, string or 
lacing courses, parapets, 
coping, bed blocks, anchor 
blocks, plain window sills, 
fillets, sunken floor etc., up to 
floor five level, excluding the 
cost of centering, 
shuttering and finishing: 
1:3:6 (1 cement : 3 coarse 
sand (zone-III) derived from 
naturalsources : 6 graded 
stone Aggregate 20 mm 
nominal size derived from 
natural sources)  

0.00 cum 8515.55 0.00 

RATE AS 

PER DSR 21 

CORRECTIO

N SLIP 14 

7 5.1.3 

Providing and laying in position 
specified grade of reinforced 
cement concrete, excluding the 
cost of centering, shuttering, 
finishing and 
reinforcement - All work up to 
plinth level : 
 
1:2:4 (1 cement : 2 coarse 
sand (zone-III) derived from 
natural sources : 4 graded 
stone aggregate 20 mm 
nominal size derived from 
natural sources) 

5.00 cum 7945.65 39728.25   

8 5.2.2  

Reinforced cement concrete 
work in walls (any thickness), 
including attached pilasters, 
buttresses, plinth and string 
courses, fillets, columns, 
pillars, piers, abutments, posts 
and struts etc. above plinth 
level up to floor five level, 
excluding cost of centering, 
shuttering, finishing and 
reinforcement : 
1:1.5:3 (1 cement : 1.5 coarse 
sand(zone-III) derived from 
natural sources : 3 graded 
stone aggregate 20 mm 
nominal size derived from 
natural sources) 

6.00 cum 9861.70 59170.20 

RATE AS 

PER DSR 21 

CORRECTIO

N SLIP 15 
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9 5.3 

Reinforced cement concrete 
work in beams, suspended 
floors, roofs having slope up to 
15° landings, balconies, 
shelves, chajjas, lintels,bands, 
plain window sills, staircases 
and spiral stair cases above 
plinth level up to floor five level, 
excluding the cost of centering, 
shuttering,finishing and 
reinforcement with 1:1.5:3 (1 
cement : 1.5 coarse 
sand(zone-III) derived from 
natural sources : 3 graded 
stone aggregate 20 mm 
nominal size derived from 
natural sources).  

42.00 cum 
10391.4

0 
436438.80 

RATE AS 

PER DSR 21 

CORRECTIO

N SLIP 15 

10   

Centering and shuttering 
including strutting, propping, 
etc. and removal of form for all 
height: 

          

(i) 5.9.3 

Suspended floors, roofs, 
landings, balconies and access 
platform  

270.00 sqm 766.55 206968.50   

(ii) 5.9.5 

Lintels, beams, plinth beams, 
girders, bressumers and 
cantilevers  

88.00 sqm 608.35 53534.80   

(iii) 5.9.6 

Columns, Pillars, Piers, 
Abutments, Posts and Struts  91.00 sqm 804.25 73186.75   

11 5.22.6 

Reinforcement for R.C.C. work 
including 
straightening,cutting,bending,pl
acing in position and binding all 
complete upto plinth level:- 
Thermo-Mechanically Treated 
bars of grade Fe-500D or more 

359.55 kg 89.65 32233.66   

12 5.22A.6 

Reinforcement for R.C.C. work 
including 
straightening,cutting,bending,pl
acing in position and binding all 
complete above plinth level:- 
Thermo-Mechanically Treated 
bars of grade Fe-500 D or 
more. 

63.45 kg 89.65 5688.29   

13 6.4 

Brickwork with common burnt 
clay F.P.S (non modular) bricks 
of class designation 7.5 in 
superstructure above plinth 
level up to floor  V  level in all 
shapes & sizes in : 
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(i) 6.4.2 

cement mortar 1:6 ( 1 cement: 
6 coarse sand).   

79.00 cum 8288.40 654783.60 

RATE AS 

PER DSR 21 

CORRECTIO

N SLIP 18 

14 6.13.2 

Half brick masonry with 
common burnt clay F.P.S. (non 
modular) bricks of class 
designation 7.5 in 
superstructure above plinth 
level up to floor 
V level. 
Cement mortar 1:4 (1 cement 
:4 coarse sand) 

15.00 sqm 1018.05 15270.75   

15 8.2.2.2 

Providing and fixing 18 mm 

thick gang saw cut, mirror 

polished, premoulded and 

prepolished, machine cut for 

kitchen platforms, vanity 

counters, window sills, facias 

and similar locations of 

required size, approved shade, 

colour and texture laid over 20 

mm thick base cement mortar 

1:4 (1 cement : 4 coarse sand), 

joints treated with white 

cement, mixed with matching 

pigment, epoxy touch ups, 

including rubbing, curing, 

moulding and polishing to 

edges to give high gloss finish 

etc. complete at all levels. 

Granite stone slab colour 

black, Cherry/Ruby red - Area 

of slab over 0.50 sqm 

49.00 sqm 4425.35 216842.15   
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16 8.31 

Providing and fixing Ist quality 

ceramic glazed wall tiles 

conforming to IS: 15622 

(thickness to be specified by 

the manufacturer), of 

approved make, in all colours, 

shades except burgundy, 

bottle green, black of any size 

as approved by Engineer-in-

Charge, in skirting, risers of 

steps and dados, over 12 mm 

thick bed of cement mortar 1:3 

(1 cement : 3 coarse sand) and 

jointing with grey cement 

slurry @ 3.3kg per sqm, 

including pointing in white 

cement mixed with pigment of 

matching shade complete. sqm 

1063.45 

49.00 sqm 1063.45 52109.05   

17 9.1.1 

Providing wood work in frames 

of doors, windows, clerestory 

windows and other frames, 

wrought framed and fixed in 

position with hold fast lugs or 

with dash fasteners of 

required dia & length (hold 

fast lugs or dash fastener shall 

be paid for separately). Second 

class teak wood 

0.60 cum 
131576.

65 
78945.99 

RATE AS 

PER DSR 21 

CORRECTIO

N SLIP 18 
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18 9.20.1 

Providing and fixing ISI marked 

flush door shutters conforming 

to IS : 2202 (Part I) decorative 

type, core of block board 

construction with frame of 1st 

class hard wood and well 

matched teak 3 ply veneering 

with vertical grains or cross 

bands and face veneers on 

both faces of shutters.  35 mm 

thick including ISI marked 

Stainless Steel butt hinges 

with necessary screws  

43.00 sqm 3086.1 132702.3   

19 9.63.1 

Providing and fixing ISI marked 

oxidised M.S. tower bolt black 

finish, (Barrel type) with 

necessary screws etc. 

complete :250x10 mm  

13.00 each 74.65 970.45   

20 9.65.1 

Providing and fixing ISi marked 

oxidised M.S. door latches 

conforming to IS:5930 with 

screws etc. complete : 

300x20x6 mm 

13.00 each 82.4 1071.2   

21 9.81.1 

Providing and fixing bright 

finished brass handles with 

screws etc. complete:  125 mm  

26.00 each 205.1 5332.6   

22 9.83 

Providing and fixing aluminium 

die cast body tubular type 

universal hydraulic door closer 

(having brand logo with ISI, IS : 

3564, embossed on the body, 

door weight upto 35 kg and 

door width upto 700 mm), 

with necessary accessories and 

screws etc. complete.  

4.00 each 1025.65 4102.6   

23 9.100.1 

Providing and fixing aluminium 

handles, ISI marked, anodised 

(anodic coating not less than 

grade AC 10 as per IS : 1868) 

transparent or dyed to 

required colour or shade, with 

necessary screws etc. 

complete :  125 mm 

13.00 each 60.05 780.65   
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24 9.101.2 

Providing and fixing aluminium 

hanging floor door stopper, ISI 

marked, anodised (anodic 

coating not less than grade AC 

10 as per IS : 1868) 

transparent or dyed to 

required colour and shade, 

with necessary screws etc. 

complete.   

Twin rubber stopper  

4.00 each 62.25 249   

25 10.1 

Structural steel work in single 

section, fixed with or without 

connecting plate, including 

cutting, hoisting, fixing in 

position and applying a 

priming coat of approved steel 

primer all complete.  

29.00 Kg 93.05 2698.45   

26 10.28 

Providing and fixing stainless 

steel ( Grade 304) railing made 

of Hollow tubes, channels, 

plates etc., including welding, 

grinding, buffing, polishing 

and making curvature 

(wherever required) and fitting 

the same with necessary 

stainless steel nuts and bolts 

complete, i/c fixing the railing 

with necessary accessories & 

stainless steel dash fasteners , 

stainless steel bolts etc., of 

required size, on the top of the 

floor or the side of 

waist slab with suitable 

arrangement as per approval 

of Engineer-incharge, (for 

payment purpose only weight 

of stainless steel members 

shall be considered excluding 

fixing accessories such as nuts, 

bolts, fasteners etc.). kg 

612.25 

300.00 Kg 612.25 183675   

27 11.37 

Providing and laying Ceramic 
glazed floor tiles of size 
300x300 mm (thickness to be 
specified by the manufacturer) 
of 1st quality conforming to IS : 
15622 of approved make in 
colours such as White, Ivory, 
Grey, Fume Red Brown, laid 
on 20 mm thick cement mortar 
1:4 (1 Cement : 4 Coarse 
sand), Jointing with grey 

15.00 sqm 935.60 14034.00   

Page  33   of 87  HERP/WCM/MS/GH-1 FLOOR/23-24 Accepted (Sign & Stamp)



 Bharat Heavy Electricals Limited 

               Heavy Equipment Repair Plant 
Works Contract Management (WCM) Department 

TARNA, SHIVPUR, VARANASI-221003 
   

 
   

cement slurry @ 3.3 kg/sqm 
including pointing the joints 
with white cement and 
matching pigment etc., 
complete.  

28 
11.41A.2

.2  

11.41A Providing and laying 
Vitrified tiles in floor in different 
sizes (thickness to be specified 
by the manufacturer) with 
water absorption less than 
0.08% and conforming to 
IS:15622, of approved brand & 
manufacturer, in all colours and 
shade, laid on 20 mm thick 
cement mortar 1:4 (1 cement: 4 
coarse sand) jointing with grey 
cement slurry @3.3 kg/sqm 
including grouting the joints 
with white cement and 
matching pigments etc. The 
tiles must be cut with the zero 
chipping diamond cutter only 
.Laying of tiles will be done 
with the notch trowel, plier, 
wedge, clips of required 
thickness, leveling system and 
rubber mallet for placing the 
tiles gently and easily.Size of 
Tile 600 x 1200 mm  

200.00 sqm 1612.75 322550.00   

29 12.41.2 

Providing and fixing on wall 

face unplasticised Rigid PVC 

rain water pipes conforming to 

IS : 13592 Type A, including 

jointing with seal ring 

conforming to IS : 5382, 

leaving 10 mm gap for thermal 

expansion, (i) Single socketed 

pipes. 110 mm diameter  

55.00 
met

er 
319.75 17586.25   
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30   

Providing and fixing on wall 

face unplasticised - PVC 

moulded fittings/ accessories 

for unplasticised Rigid PVC rain 

water pipes conforming to IS : 

13592 Type A, including 

jointing with seal ring 

conforming to IS : 5382, 

leaving 10 mm gap for thermal 

expansion. 

          

(i) 
12.42.1.

2 

 Coupler  110 mm  
5.00 

eac
h 

119.95 599.75   

(ii) 
12.42.3.

2 

Single tee with door 

110x110x110 mm 
5.00 

eac
h 

205.45 1027.25   

(iii) 
12.42.5.

2 

 Bend 87.5° 110 mm bend  
5.00 

eac
h 

132.00 660.00   

31 13.4.2 

12 mm cement plaster of mix:  
1 : 6 (1 cement : 6 coarse 
sand)  

379.00 sqm 294.35 111558.65   

32 13.5.2 

15 mm cement plaster on 
rough side of single or half 
brick wall of mix:  1:6 (1 
cement : 6 coarse sand). 

379.00 sqm 339.10 128518.90   

33 13.18 Neat cement punning.  10.00 sqm 67.80 678   

34 15.2.2 

Demolishing cement concrete 
manually/ by mechanical 
means including disposal of 
material within 50 metres lead 
as per direction of Engineer-in-
charge:-  
Nominal concrete 1:4:8 or 
leaner mix (i/c equivalent 
design mix) 

18.00 cum 1239.55 22311.90 

RATE AS 

PER DSR 21 

CORRECTIO

N SLIP 18 

35 15.3 

Demolishing R.C.C. work 
manually/ by mechanical 
means including stacking of 
steel bars and disposal of 
unserviceable material within 
50 metres lead as per direction 
of Engineer-in-charge. 

2.00 cum 2928.10 5856.20   

36 15.7.4 

Demolishing brick work 
manually/ by mechanical 
means including stacking of 
serviceable material and 
disposal of unserviceable 
material within 50 metres lead 
as per direction of Engineer-in-
charge.  In cement mortar. 

3.00 cum 1698.45 5095.35   
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37   

Providing and fixing wash 

basin with C.I. brackets, 15 mm 

C.P. brass pillar taps, 32 mm 

C.P. brass waste of standard 

pattern, including painting of 

fittings and brackets, cutting 

and making good the walls 

wherever require: 

          

(i) 17.7.2 

White Vitreous China Wash 

basin size 630x450 mm with a 

single 15 mm C.P. brass pillar 

tap  

4.00 each 2965.6 11862.40   

38 17.8 

17.8 Providing and fixing white 

vitreous china pedestal for 

wash basin completely 

recessed at the back for the 

reception of pipes and fittings.  

4.00 each 1500.05 6000.20   

39 
17.10.1.

1 

Providing and fixing Stainless 

Steel A ISI 304 (18/8) kitchen 

sink as per IS:13983 with C.I. 

brackets and stainless steel 

plug 40 mm, including painting 

of fittings and brackets, cutting 

and making good the walls 

wherever required : Kitchen 

sink with drain board 

510x1040 mm bowl depth 250 

mm  

1.00 each 6008.45 6008.45   

40 17.22B 

Providing and fixing CP Brass 

Single lever telephonic wall 

mixer of quality & make as 

approved by Engineer in 

charge. (a) 15 mm nominal dia  

4.00 each 6119.2 24476.80 

RATE AS 

PER DSR 21 

CORRECTIO

N SLIP 18 

41 
17.28.2.

1 

Providing and fixing P.V.C. 

waste pipe for sink or wash 

basin including P.V.C. waste 

fittings complete.Flexible pipe  

32 mm dia  

4.00 each 104.35 417.40   

42 
17.28.2.

2 

Providing and fixing P.V.C. 

waste pipe for sink or wash 

basin including P.V.C. waste 

fittings complete.Flexible pipe  

40 mm dia  

1.00 each 104.35 104.35   
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43 17.32.2 

Providing and fixing mirror of 

superior glass (of approved 

quality) and of required shape 

and size with plastic moulded 

frame of approved make and 

shade with 6 mm thick hard 

board backing :  

Rectangular shape 453x357 

mm  

4.00 each 1158.95 4635.8   

44 17.34.1 
Providing and fixing toilet 

paper holder : C.P. brass  
4.00 each 680.80 2723.2   

45 17.78 

Providing and fixing white 

vitreous china extended wall 

mounting water closet of size 

780x370x690 mm of approved 

shape including providing & 

fixing white vitreous china 

cistern with dual flush fitting, 

of flushing capacity 3 litre/ 6 

litre (adjustable to 4 litre/ 8 

litres), including seat cover, 

and cistern fittings, nuts, bolts 

and gasket etc complete. 

4.00 each 
13036.5

5 
52146.2   

46   

Providing and fixing 

Chlorinated Polyvinyl Chloride 

(CPVC) pipes, having thermal 

stability for hot & cold water 

supply, including all CPVC plain 

& brass threaded fittings, i/c 

fixing the pipe with clamps at 

1.00 m spacing. This includes 

jointing of pipes & fittings with 

one step CPVC solvent cement 

and the cost of cutting chases 

and making good the same 

including testing of joints 

complete as per direction of 

Engineer in Charge. 

Concealed work, including 

cutting chases and making 

good the walls etc. 

          

(i) 18.8.1 15 mm nominal dia Pipes  60.00 
met

er 
439.80 26388 

RATE AS 

PER DSR 21 

CORRECTIO

N SLIP 19 

(ii) 18.8.3  25 mm nominal dia Pipes  15.00 
met

er 
624.70 9370.5 

RATE AS 

PER DSR 21 

CORRECTIO

N SLIP 19 
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47 18.9 

Providing and fixing 

Chlorinated Polyvinyl Chloride 

(CPVC) pipes, having thermal 

stability for hot & cold water 

supply including all CPVC plain 

& brass threaded fittings This 

includes jointing of pipes & 

fittings with one step CPVC 

solvent cement, trenching, 

refilling & testing of joints 

complete as per direction of 

Engineer in Charge. External 

work  

          

(i) 18.9.3 25 mm nominal dia Pipes  40.00 
met

er 
370.65 14826   

(ii) 18.9.4 32 mm nominal dia Pipes  40.00 
met

er 
435.05 17402   

48 18.17.2  

Providing and fixing gun metal 

gate valve with C.I. wheel of 

approved quality (screwed 

end) : 

32 mm nominal bore.  

4.00 each 589.90 2359.6   

49 18.18.3 

Providing and fixing ball valve 

(brass) of approved quality, 

High or low pressure, with 

plastic floats complete : 

25 mm nominal bore 

2.00 each 399.15 798.30   

50 
18.21.2.

1 

Providing and fixing 

uplasticised PVC connection 

pipe with brass unions :   

 45 cm length 15 mm nominal 

bore  

20.00 each 85.15 1703.00 

RATE AS 

PER DSR 21 

CORRECTIO

N SLIP 18 

51 18.48 

Providing and placing on 

terrace (at all floor levels) 

polyethylene water storage 

tank, IS : 12701 marked, with 

cover and suitable locking 

arrangement and making 

necessary holes for inlet, 

outlet and overflow pipes but 

without fittings and the base 

support for tank.  

2000.00 
per 

litre 
9.7 19400   
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52 18.50.1 

Providing and fixing C.P. brass 

long nose bib cock of approved 

quality conforming to IS 

standards and weighing not 

less than 810 gms.  15 mm 

nominal bore  

5.00 each 715.05 3575.25   

53 18.53.1 

Providing and fixing C.P. brass 

angle valve for basin mixer and 

geyser points of approved 

quality conforming to IS:8931  

 15mm nominal bore  

66.00 each 500.35 33023.10   

54   

Providing and fixing  aluminum 
work for doors, windows, 
ventilators and partitions with 
extruded built up standard 
tubular  sections/appropriate Z 
sections and other sections  of 
approved make conforming to 
IS : 733 and IS : 1285,  fixing 
with  dash fasteners of required 
dia and size, including 
necessary filling up the gaps at 
junctions, i.e. at top, bottom, 
and sides with required EPDM 
rubber/ neoprene gasket etc.  
Aluminum sections shall be 
smooth, rust free, straight, 
mitred and jointed 
mechanically wherever 
required including cleat angle, 
Aluminum snap beading for 
glazing/paneling, C.P. 
brass/stainless steel screws, all 
complete as per architectural 
drawings and the directions of 
Engineer-in-charge. (Glazing, 
paneling and dash fasterners 
to be paid for separately). For 
fixed portion 

          

(i) 21.1.1.1 

Anodised aluminium (anodised 
transparent or dyed to required 
shade according to IS: 1868, 
Minimum anodic coating of 
grade AC 15) 

110.00 kg 433.95 47734.50   

(ii) 21.1.1.2 

Powder coated aluminium 
(minimum 
thickness of powder coating 50 
micron)  

715.00 kg 466.30 333404.50   

Page  39   of 87  HERP/WCM/MS/GH-1 FLOOR/23-24 Accepted (Sign & Stamp)



 Bharat Heavy Electricals Limited 

               Heavy Equipment Repair Plant 
Works Contract Management (WCM) Department 

TARNA, SHIVPUR, VARANASI-221003 
   

 
   

55   

For shutters of doors, windows 
& ventilators including 
providing and fixing hinges/ 
pivots and making provision for 
fixing of fittings wherever 
required including the cost of 
EPDM rubber / neoprene 
gasket required (Fittings shall 
be paid for separately) 

  

    

    

(i) 21.1.2.1 

Anodised aluminium (anodised 
transparent or dyed to required 
shade according to IS: 1868, 
Minimum anodic coating of 
grade AC 15) 

110.00 kg 531.80 58498.00   

56 21.3.2 

Providing and fixing glazing in 
aluminium door, window, 
ventilator shutters and 
partitions etc. with EPDM 
rubber / neoprene gasket etc. 
complete as per the 
architectural drawings and the 
directions of engineer-in-
charge . (Cost of aluminium 
snap beading shall be paid in 
basic item): With float glass 
panes of 5 mm thickness 
(weight not less than 12.50 
kg/sqm) 

17.00 sqm 1325.55 22534.35   

57 21.13 

Providing and fixing Brass 
100mm mortice latch and lock 
with 6 levers without pair of 
handles (best make of 
approved quality) for aluminium 
doors including necessary 
cutting and making good etc. 
complete. 

2.00 each 449.55 899.10   
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58 22.6 

Providing and laying water 

proofing treatment on roofs of 

slabs by applying cement 

slurry mixed with water 

proofing cement compound 

consisting of applying: 

(a) after surface preparation, 

first layer of slurry of cement 

@ 0.488 kg/sqm mixed with 

water proofing cement 

compound @ 0.253 kg/sqm. 

(b) laying second layer of Fibre 

glass cloth when the first layer 

is still green. Overlaps of joints 

of fibre cloth should not be 

less than 10 cm. 

(c) third layer of 1.5 mm 

thickness consisting of slurry of 

cement @ 1.289 kg/sqm mixed 

with water proofing cement 

compound @ 0.670 kg/sqm 

and coarse sand @ 1.289 

kg/sqm. This will be allowed to 

air cure for 4 hours followed 

by water curing for 48 hours. 

The entire treatment will be 

taken upto 30 cm on parapet 

wall and tucked into groove in 

parapet all around. 

(d) fourth and final layer of 

brick tiling with cement mortar 

(which will be paid for 

separately.  

For the purpose of 

measurement, the entire 

treated surface will be 

measured. 

214.00 sqm 585.55 125307.7   

Cost for Civil Works-Scheduled Items Inclusive GST (A)  3738031.91   

(B)  Civil Work -Whitewash 
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59 13.48A.1 

Finishing walls with ready 
mixed Premium acrylic 
emulsion paint (Company 
Depot Tinted) having VOC 
less than 50 gm/litre and IJV 
resistance as per lS 1 
89:2004, Alkali & fungal 
resistance, dirt resistance 
exlerior paint of required 
shade with silicon additives.  
New work (Two or more 
coats applied @ 1.43 litre/ 
10 sqm over and including 
priming coat of exterior 
primer applied @ 0.90 
litre/10 sqm.  

379.00 sqm 154.40 58517.60 

RATE AS 

PER DSR 21 

CORRECTIO

N SLIP 21 

60 13.80 

Providing and applying 
white cement based putty of 
average thickness 1 mm, of 
approved brand and 
manufacturer, over the 
plastered wall surface to 
prepare the surface even 
and smooth complete.  

1008.0
0 

sqm 123.85 124840.80 

61 13.83.2 

Wall painting with prernium 
acrylic emulsion paint of 
interior grade, having VOC 
(Volatile Organic Compound 
)content less than 50 grams/ 
litre of approved brand and 
manufacture, including 
applying additional coats 
wherever required to 
achieve even shade and 
colour. Two coats  

629.00 sqm 119.20 74976.80 

RATE AS 

PER DSR 21 

CORRECTIO

N SLIP 21 

62 13.85.3 

Applying priming coats with 
primer of approved brand and 
manufacture, having low VOC 
(Volatile Organic Compound ) 
content. With water thinnable 
cement primer on wall surface 
having VOC content less than 
50 arams/litre  

629.00 sqm 62.45 39281.05 

RATE AS 

PER DSR 21 

CORRECTIO

N SLIP 21 

Cost for Civil Work -Whitewash Works Including GST (B) 297616.25 

              

(C ) Civil Work- Non Scheduled Items  
  

Remarks 
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63 NSI-1 

Providing and fixing of Hand 
Drier of approved make and 
design approved by 
engineer in charge. 

4.00 
eac
h 

2849.00 11396.00 

Rates 

taken from 

Amazon 

Webiste 

64 NSI-2 

Providing and fixing of Soap 
Holder of approved make 
and design approved by 
engineer in charge. 

4.00 
eac
h 

335.00 1340.00 

Rates 

taken from 

Amazon 

Webiste 

65 NSI-3 

Providing and fixing of 
Towel Rod Hanger of 
approved make and design 
approved by engineer in 
charge. 

4.00 
eac
h 

399.00 1596.00 

Rates 

taken from 

Amazon 

Webiste 

66 NSI-4 

Providing and fixing ABS 
Chrome Plated Health 
Faucet along with minimum 
one meter SS flexible pipe 
and ABS Wall Hook of 
JAQUAR/ 
PLUMBER/KOHLER/HIND
WARE make 

4.00 No.  1458.04 5832.17 

Rate taken 

from AMC 

Civil in 

Vogue 

67 NSI-5 

Providing and fixing 
Toughened glass 12mm 
thick in aluminium door, 
window, ventilator shutters 
and partitions etc. with 
EPDM rubber / neoprene 
gasket etc. complete as per 
the architectural drawings 
and the directions of 
engineer-in-charge . (Cost 
of all other items and 
material required for fixing is 
included) 

127.00 Sqm 3143.13 399177.74 

Rate 

derived 

from DSR-

21 Item no 

21.3.2 

68 NSI-6 

Providing and fixing C.P 
Brass shower rose with 15 
or 20 mm inlet: Make 
JAQUAR/ PLUMBER/ : 100 
mm Dia 

4.00 
eac
h 

1355.00 5420.00 

Rate taken 

from AMC 

Civil in 

Vogue 

Cost for Civil Works -Non Scheduled Items Inclusive GST (C) ¹4,24,761.92 

 Total Cost for Civil Schedule & Non-Schedule Items including GST 
 (D= A+B+C) 

¹44,60,410. 08 

 

Rupees Forty Four Lakhs Sixty Thousand Four Hundred Ten and Eight paisa Only   

Note: The above estimated cost is inclusive of GST.  

I/ We hereby quote &To be Quoted on NIC Portal&& % above/ at par/ % below on all items placed 

from Sl. No-1 to 110. 
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Notes: 

1. Bidder to quote the offer (price bid) in percentage as premium/discount up to 2 

places of decimal. In case of quoting the offer up to more than 2 places of 

decimal, same will be rounded to nearest value up to 2 places of decimal. 

 

2. Bidder may note that, quoted price will be inclusive of BOCW cess and no 

separate payment shall be made from BHEL for BOCW cess. 
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Annexure-D 

Make of Reinforcement Steel 

Sr No Make 
1.  BALAJEE STRUCTURAL [INDIA] LTD 

2.  BEEKAY STRUCTURAL  STEELS., 

3.  C.G.ISPAT ( P ) LIMITED., 

4.  CHENNAI UNITED METAL INDUSTRIES 

5.  Divyansh Steel Private Limited 

6.  JEEVAKA INDUSTRIES PVT LTD 

7.  JINDAL STEEL & POWER LIMITED, 

8.  K L STEELS (P) LTD, 

9.  KANISHK STEEL INDUSTRIES Ltd., 

10.  KHYATI ISPAT LTD 

11.  MADHAV STELCO PVT. LTD 

12.  MAHAVIR STEEL INDUSTRIES LTD. 

13.  MTC BUSINESS PVT LTD 

14.  NANDAN STEELS & POWER LTD., 

15.  NOBLE TECH INDUSTRIES PVT. LIMITED, 

16.  PMP IRON AND STEELS (INDIA) LTD 

17.  PRIME ISPAT LIMITED, 

18.  RAMSONS CASTINGS PVT LTD 

19.  RASHTRIYA ISPAT NIGAM LIMITED 

20.  RELIABLE SPONGE PVT.LTD., 

21.  SHRI BAJRANG ALLIANCE LTD. 

22.  SKS ISPAT & POWER LTD, 

23.  STEEL AUTHORITY OF INDIA LTD 

24.  Sanvijay Rolling & Engineering Ltd 

25.  THALAIVAR STEELS LIMITED 

26.  VANDANA ISPAT LIMITED 

27.  VANDANA ROLLING MILLS LIMITED 

28.  JSW Steel 

29.  Tata Steel 

30.  Vedanta 

31.  ArcelorMittal Nippon Steel India (Formerly Essar Steel) 

32.  Tata Steel BSL 

 

  

Page  45   of 87  HERP/WCM/MS/GH-1 FLOOR/23-24 Accepted (Sign & Stamp)



 Bharat Heavy Electricals Limited 

               Heavy Equipment Repair Plant 
Works Contract Management (WCM) Department 

TARNA, SHIVPUR, VARANASI-221003 
   

 
   

BUILDING & OTHER CONSTRUCTION WORKERS (REGULATION OF 

EMPLOYMENT AND CONDITIONS OF SERVICE) ACT, 1996 (BOCW Act) AND 

RULES OF 1998 READ WITH BUILDING & OTHER CONSTRUCTION WORKERS 

CESS Act, 1996 & CESS RULES, 1998 
 
Above titled Acts are applicable on this work. Contractor shall ensure compliance of all the provisions 
of the BOCW Act along with the allied Rules by ensuring obtaining of license and deposition the cess 
under the Cess Act along with the allied Rules. Further, it may be ensured as under: - 
 
1. It shall be the sole responsibility of the contractor in the capacity of employer to forthwith (within a 
period of 15 days from the award of work) apply for a license to the Competent Authority under the 
BOCW Act and obtain proper certificate thereof by specifying the scope of its work. It shall also be 
responsibility of the contractor to furnish a copy of such certificate of license / permission to BHEL 
within a period of one month from the date of award of contract. 
 
2. It shall be the sole responsibility of the contractor as employer to ensure compliance of all the 
statutory obligations under these act and rules including that of payment / deposit of 1% cess on gross 
payment made for value of work including all type of supplied materials, involving building or 
construction workers engaged by the contractor. 
 
3. It shall be the responsibility of the contractor to furnish the receipts / challans towards deposit of the 
cess together with the number, name and other details of beneficiaries (building workers) engaged by 
the contractor during the preceding month. 
 
4. It shall be the absolute responsibility of the contractor to make payment of all statutory payments & 
compensations to its workers including that is provided under the Workmen9s Compensation Act, 1923. 
 
5. Contractor shall indemnify BHEL from all consequences/liabilities/penalties in case of non-
compliance of the provisions of BOCW Act along with the allied Rules and the Cess Act along with the 
allied Rules, by the contractor. 
 

Note: 
1.0 The Gross amount is to be construed as cost of construction in line with the provisions of the 

BOCW of the BOCW Cess act. 
 

2.0 The contractor may consider the cost of construction for levy of BOCW Cess inclusive of GST. 
 

3.0 1% amount of the all RA Bill will be held and the same will be released after submission of BOCW 
cess paid challan.   

 

4.0 Final bill of this contact shall be processed only after receipt of all BOCW cess paid challan and 
clearance from BOCW. 

 

Bidder may note that, quoted price will be inclusive of BOCW cess and no separate payment 

shall be made from BHEL for BOCW cess. 
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CHAPTER I 
 

DEFINITIONS 
 

In these general conditions of contract, the following terms shall have the meaning hereby 

assigned to them except where the context otherwise requires: - 

 

a) <CONTRACT= or <CONTRACT DOCUMENT= shall mean and include the Agreement of 
Work Order, the accepted appendices of Rates, Schedules, Quantities if any, General 

Conditions of Contract, Special Conditions of Contract, Instructions to the Tenderers, 

Drawings, Technical Specifications, the Special Specifications if any, the Tender 

documents, subsequent amendments mutually agreed upon and the Letter of 

Intent/Award/Acceptance issued by BHEL. Any conditions or terms stipulated by the 

contractor in the tender documents or subsequent letters shall not form part of the 

contract unless, specifically mentioned. 

 

b) <TENDER SPECIFICATION= or <TENDER= or <TENDER DOCUMENTS= shall mean 
General Conditions, Special Conditions, Price Bid, Rate Schedule, Technical 

Specifications, Appendices, Annexures, Corrigendum, Amendments, Forms, procedures, 

Site information, etc and drawings/documents pertaining to the work for which the 

tenderers are required to submit their offers. 

 

c) "WORK" means all Permanent and Temporary Works as described in the Scope of Work 

and BOQ in individual work order and /or accompanying drawings and specifications as 

may be issued from time to time to the contractor by the Engineer - Incharge in writing, 

including all modifications or additional works and obligations to be carried out either at 

the site or in factory, workshop or any other place as may be essentially required for the 

performance of the work.  

 

d) The <SITE" means the land and/ or other place on/into/ through which the work is to be 

executed under the contract or any adjacent land, part or structure which may be allotted 

to or used for the purpose of carrying out the contract. 

 

e) The <CONTRACTOR" means the individual firm or company whether incorporated or not, 

undertaking the work and shall include the legal personal representatives of such 

individuals or the person(s) composing the firm or company and the permitted assigns of 

such individuals or firm or company. 

 

f) <ENGINEER= or <ENGINEER IN CHARGE= shall mean an employee of BHEL as may be 

duly appointed and authorized by Competent Authority/Accepting Officer of BHEL to act 

as <Engineer= on his behalf for the purpose of the Contract, to perform the duty set forth in 
this General Conditions of Contract and other Contract documents.  

 

g) BHEL shall mean Bharat Heavy Electricals Limited, a company registered under Indian 

Companies Act 1956, with its Registered Office at BHEL HOUSE, SIRI FORT, NEW 

DELHI 3 110 049, or its unit HEAVY EQUIPMENT REPAIR PLANT located at Tarna, 

Shivpur Varanasi, Uttar Pradesh -221003. 
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h) <COMPETENT AUTHORITY= /= ACCEPTING OFFICER= shall mean Executive Director or 

General Manager (In charge) or General Manager-Head of Unit (HERP) or BHEL Officers 

who are empowered to act on behalf of the Executive Director or General Manager (In 

charge) or General Manager of BHEL. 

 

i)  "DEFECT LIABILITY PERIOD= (DLP) in relation to a work means the specified period 

from the date of Completion Certificate up to the date of issue of Final Certificate during 

which the Contractor stands responsible for rectifying all defects that may appear in the 

works executed by the Contractor in pursuance of the Contract and includes warranties 

against manufacturing/fabrication/erection/construction defects covering all materials 

plants, equipment, components, and the like supplied by the Contractor, works executed 

against workmanship defects. 

 

j)  <Letter of Intent/Letter of Award (LoA)= means the formal letter of intent or letter of 
acceptance or letter of award issued by BHEL. 

 

k) <SCC= means 8Special Conditions of Contract forming part of this Contract / Agreement. 

 
l) <Bill of Quantity= shall mean subsequent to the placement of the 

Contract/Agreement/Purchase Order the successful bidder shall be required to furnish the 

detailed price break-up within a specified time frame. This detailed break-up of items and 

prices shall be considered as Bill of Quantities (BOQ). 

 
m) Engineer shall mean an Executive of Engineer in charge. 

 
n) NIT shall mean notice inviting tender. 

 
o) First Party shall mean BHEL. 
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CHAPTER II 

 

2.0 GENERAL INSTRUCTIONS TO THE TENDERERS 

 

2.1 GENERAL INSTRUCTIONS 

 

The General Condition of Contract form part of the Tender Specifications. All pages of the 

tender documents shall be duly signed stamped and submitted along with the offer by the 

tenderers. 

 

Tenderers are advised to study all the tender documents carefully. The contractor shall be 

deemed to have satisfied himself as to the nature of site, local facilities of access and all 

matters affecting the execution and completion of the work. No extra charges consequent 

on any misunderstanding in these respects or otherwise will be allowed by the First Party. 

 

The contractor shall examine the quantum of work and shall satisfy himself before 

submitting his tender. He shall himself asses the requirement of materials, contingencies 

and other circumstance which may affect or influence his tender, no extra charges on any 

misunderstanding or otherwise shall be allowed. 

 

The contractor shall be deemed to have satisfied himself before tendering as to 

correctness and sufficiency of his tender, the work and prices. This shall except as 

otherwise provided all obligation under the contracts all matters and things necessary for 

the proper completion and maintenance of the works. 

 

 

2.2 SUBMISSION OF TENDERS 

 

2.2.1. The tenderers must submit their tender as per instructions in NIT in hard copy (if enquiry 

has been floated through conventional mode) or online through e-procurement portal (if 

enquiry has been floated through e-procurement) only. 

2.2.2.  Tenders submitted by Post shall be sent by Post with due allowance for any postal/ 

courier delays. BHEL shall not be responsible for any postal delay. 

2.2.3. In addition to submission of paper bid, bidder may submit offers by E-mail which shall be 

processed as per the Standard operating procedure. 

2.2.4. Tenders shall be signed by a person authorised/empowered to do so. An attested copy of 
the power of attorney, in case the tender is signed by an individual other than the sole 
proprietor, shall be submitted along with tenders with details mentioned under: 

 
Individual tenderer His / her full name, address and place & nature of business.  

For partnership firm  The names of all the partners and their addresses, A copy of the 
partnership deed/instrument of partnership dully certified by the Notary 
Public shall be enclosed. 

For companies Date and place of registration including date of commencement 

certificate in case of Public Companies (certified copies of Memorandum 

and articles of Association are also to be furnished. 

Nature of business carried on by the Company and the provisions of the 

Memorandum relating thereof.  
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2.2.5. Unless otherwise specified in NIT the bids shall be invited in two parts: 

 

PART I Techno- Commercial bid: This shall consider of following documents: 

÷ Technical specifications of the offer. 

÷ Duly filled form and documents in support of meeting the pre-qualifying 

requirement. 

÷  Signed and stamped unpriced copy of Price Bid. 

÷ Duly filled Contractor Registration Form (CRF). 

÷ DD/EFT/UPI/FDR receipt for the amount equal to Tender cost as mentioned in NIT 

in favour of 8BHEL VARANASI9   payable at Varanasi or Account details mentioned 

under: 

EFT /RTGS Details UPI Details 

Bank Name: State Bank of India,  

IFSC Code: SBIN0000201,  

Account No: 011103264820,  

Branch Code: 0201,  

Address: State Bank of India, Main Branch 

Kachaheri, Varanasi. 

Scan & Pay Using Any UPI App to 

UPI ID: bhel20@sbi 

MERCHANT NAME: BHARAT HEAVY 

ELECTRICALS LTD 

 

 

PART II Price Bid as per NIT. 

 

2.2.6 The Part-I and Part-II are to be uploaded on eProcurement portal i.e. https://eprocurebhel.co.in / 

GeM Portal (www.gem.gov.in) . 

 

 

2.3 EVALUATION OF TENDERS 

 

(i) Technical bids submitted by the tenderer will be opened first & evaluated for fulfilling 

Pre Qualifying requirement and other conditions in NIT/ Tender documents 

 

(ii) The bid will be opened as per date & time mentioned in NIT. 

 
 

(iii) The Bidder or his authorised representative may be present at the time of opening of 

bid on the specified date after seeking written permission in this regard from Tender 

Inviting authority taken prior to Tender opening date. A copy of confirmation 

/acceptance must be produced in the office by the person attending the opening of 

bid else he shall be denied permission to attend the opening of bid. 

 

(iv)  In case of unscheduled holiday on the closing/opening day of bid, the next working 

day will be treated as scheduled prescribed day of closing/opening of bid, the time 

notified remaining the same. 
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2.4 EARNEST MONETY DEPOSIT   

 

2.4.1 EMD amount will be as indicated in NIT 

 

2.4.2 The EMD may be accepted only in the following forms: 

(i) Cash deposit as permissible under the extant Income Tax Act (before 

tender Opening). 

(ii) Electronic Fund Transfer credited in BHEL account (before tender opening) 

(iii) Banker9s cheque/ Pay order/ Demand draft, in favour of BHEL (along with 

offer). 

(iv) Fixed deposit receipt (FDR) issued by any scheduled banks/ Public Finance 

Institutions as defined in Companies Act (FDR should be in the name of 

the contractor, a/c BHEL Varanasi). 
(v) Insurance Surety Bonds 

 
In addition to above, the EMD amount in excess of Rs Two lakh may also 
be accepted in the form of Bank Guarantee from scheduled bank. The 
Bank Guarantee in such cases shall be valid for at least six months.  
 

2.4.3. FORFEITURE OF EMD 

 

EMD by the Tenderer will be forfeited as per NIT conditions, if: 

i) After opening the tender and within the offer validity period, the tenderer revokes 

his tender or makes any modification in his tender which is not acceptable to BHEL. 

ii) The Contractor fails to deposit the required Security deposit or commence the work 

within the period as per LOI/ Contract. 

 

2.4.4 EMD given by all unsuccessful tenderers shall be refunded normally within fifteen 

days of award of work. In case of expiry of offer validity period or any other 

circumstances, EMD can be released with the approval of Head of Contracting 

deptt., not below the rank of AGM. 

2.4.5 EMD shall not carry any interest. 

2.4.6 SPECIAL CONDITIONS FOR MSE: Refer Clause No-2.5.5. 

 

2.5 SECURITY DEPOSIT 8SD9: 
 

2.5.1. The total amount of Security Deposit would be as mentioned in NIT. EMD of the 

successful tenderer shall be converted and adjusted towards the required amount of 

Security Deposit. Bidder agrees to submit performance security required for execution 

of the contract within the time period mentioned in NIT. Further, if performance security 

is not submitted till such time the first bill becomes due, the amount of performance 

security due shall be recovered as per terms defined in NIT / contract, from the bills 

along with due interest as mentioned herein above. 

 

2.5.2. Security deposit may be furnished in any one of the following form: 

i)  Cash (as permissible under the extant Income Tax Act) 

ii) Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ 

Electronic Fund Transfer in favour of BHEL 
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iii) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the 

Companies Act. The Bank Guarantee format should have the approval of BHEL 

iv) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as 

defined in the Companies Act (FDR should be in the name of the Contractor, a/c 

BHEL, Varanasi) 

v) Securities available from Indian Post offices such as National Savings Certificates, 

Kisan Vikas Patras etc. (held in the name of Contractor furnishing the security and 

duly endorsed/ hypothecated/ pledged, as applicable, in favour of BHEL) 

vi) Insurance Surety Bonds 

(Note: BHEL will not be liable or responsible in any manner for the collection of interest or 

renewal of the documents or in any other matter connected therewith) 

 

 2.5.3. COLLECTION OF SECURITY: 

 

2.5.3.1Under clause Breach of contract, Remedies and Termination, to ensure recovery of an 

amount equivalent to 10% of the contract value, Security Deposit will be 10% of allotted 

contract value which will be submitted by successful bidder before start of work in one go. 

In case of delay in submission of performance security, enhanced performance security 

which would include interest (Repo rate + 4%) for the delayed period, shall be submitted by 

the bidder. 

2.5.3.2 If the value of work done at any time exceeds the contract value, the amount of 

Security Deposit shall be correspondingly enhanced and the additional Security 

Deposit shall be immediately deposited by the Contractor or recovered from payment/s 

due to the Contractor. 

2.5.3.3 The recoveries made from running bills (cash deduction towards balance SD amount) 

can be released against submission of equivalent Bank Guarantee in acceptable form, 

but only once, before completion of work, with the approval of the authority competent 

to award the work. 

 

 2.5.4 REFUND OF SECURUTY DEPOSIT: 

 

2.5.4.1 After expiration of the Defect Liability period, provided always that the contractor shall 

first have been paid final bill and have rendered a" No Demand" certificate=, the 

security deposit shall be refunded to the contractor as follows: 100% shall be released 

after satisfactory completion of the Defect liability period of the work duly after 

verification/certification by Engineer-In-charge.  

2.5.4.2 The Defect liability period of work shall be as per section 2.6. 

 

2.5.5. SPECIAL CONDITIONS FOR MSEs- EXEMPTIONS 

2.5.5.1 Tender documents shall be issued free of cost & no EMD wherever called 
for will be insisted upon.  

2.5.5.2 MSE contractor can avail the intended benefits as per guidelines of Ministry 
of MSE only if they submit Valid UDYAM certificate  

2.5.5.3. Date to be reckoned for determining the deemed validity will be the date of 
bid opening.  

2.5.5.4. Non submission of such documents will lead to consideration of their bid at 
par with other bidders.  No benefit shall be applicable for this enquiry if any 
deficiency in the above required documents are not submitted before price 
bid opening. Above required documents are to be uploaded on the portal. 

2.5.5.5. In case of any change in the MSE status of the bidder, it shall be 
responsibility of the bidder to notify the change as a part of the bid 
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document. if at a later date it comes to notice of BHEL, that the change in 
the status has not been intimated by the bidder and the order is obtained 
under the premise of an MSE, then BHEL would cancel the pending order 
against this tender and take necessary action suspension of the business 
dealing with the bidder as per procurement policy of BHEL.  

 

    

2.6 PERFORMANCE GUARANTEE FOR WORKMANSHIP/ DEFECT LIABILITY PERIOD 

Unless otherwise specified in Special Conditions of contract (SCC), the contractor shall be 

responsible for the quality of the workmanship and shall make good or remedy at his own 

expense within defect liability period which shall be for a period of 12 months from date of 

completion of works or else as mentioned in special conditions for contract. During this 

period the contractor shall rectify free of cost all defects due to faulty erection, installation 

& commissioning detected during defect liability period. In the event of the contractor 

failing to repair the defective works within the time specified by the Engineer, BHEL may 

proceed to undertake the repairs of such defective works at the contractor9s risk and cost 
(Refer Clause 4.9), without prejudice to any other rights & recover the same from the 

Security deposit. 

 

2.6.1 BANK GUARANTEES 

 

2.6.1.1 Where ever Bank Guarantees are to be furnished / submitted by the contractor, the 

following shall be complied with: 

÷ Bank Guarantees shall be from scheduled Banks/ Public Financial Institutions as 

defined in the companies Act.  

÷ The Bank Guarantees shall be as per prescribed format approved by BHEL. 

÷ It is the responsibility of the bidder to get the Bank Guarantees revalidated/ 

extended for the required period (subject to a minimum period of 6 months), as per 

the advice of Engineer in charge.  

÷ BHEL shall not be liable for issue of any reminders regarding expiry of the Bank 

Guarantees. 

÷ In case of extension / further extensions of any Bank Guarantees are not required, 

the bidders shall ensure that the same is explicitly endorsed by the Head of 

Department and approved by the Head of unit. 

2.6.1.2. In case the Bank Guarantees are not extended before the expiry date, BHEL reserves 

the right to invoke the same by informing the concerned Bank in writing, without any 

advance notice/communication to the concerned bidder 

2.6.1.3. Bidders to note that any corrections to the Bank Guarantees shall be done by issuing 

Bank, only through an amendment in an appropriate non judicial stamp paper. 

2.6.1.4. The Original Bank Guarantee shall be sent directly by the Bank to BHEL under 

Registered Post (Acknowledgement Due), addressed to the head of contracting 

department. 

2.6.1.5. The validity of Bank Guarantee towards security deposit shall initially up to completion 

period plus defect liability period + 3 months (claim period) and the same shall be further 

kept valid as per advice of Engineer in charge. 

2.6.1.6. Further BHEL reserves the right of forfeiture of security deposit in addition to other claims 

& penalty in the event of contractor9s failure to fulfil any of the contractual obligations or 

in the event of termination of contract as per terms & conditions of the contract. BHEL 

reserves the right to set off the security deposit against any claims of any contracts with 

BHEL. 
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2.6.1.7 Release of SD: 100% SD shall be released only after expiry of Defect liability period 

subject to satisfactory completion of work as per contract & submission of claim as per 

prescribed claim format. 

 

2.7 TENDOR COST: 

Bidders must deposit the Tender cost as mentioned in the NIT through EFT and submit 

proof of the same along with bid. 

 

2.8 VALIDITY OF OFFER: 

 

The validity of the offer shall be 90 days or else as specified in NIT. 

 

2.9 RIGHT OF BHEL TO REJECT TENDERS: 

 

2.9.1 The acceptance of tender will rest with BHEL which does not bind itself to accept the 
lowest tender or any tender and reserves to itself full rights for the following without 
assigning any reasons whatsoever: - 

 
a. To reject any or all of the tenders. 

b. To split up the work amongst two or more tenderers as per NIT 

c. To award the work in part if specified in NIT 

d. In case of either of the contingencies stated in (b) and (c) above, the time for  

     completion as stipulated in the tender shall be applicable. 

2.9.2 Conditional tenders, unsolicited tenders, tenders which are incomplete or not in the form 

specified or defective or have been materially altered or not in accordance with the 

tender conditions, specifications etc., are liable to be rejected. 

2.9.3 Tenders are liable to be rejected in case of unsatisfactory performance of the tenderer 

with BHEL, or tenderer under suspension (hold/banning /delisted) by any unit / region / 

division of BHEL or tenderers who do not comply with the latest guidelines of 

Ministry/Commissions of Govt. of India. BHEL reserves the right to reject a bidder in 

case it is observed that they are overloaded and may not be in a position to execute this 

job as per the required schedule. The decision of BHEL will be final in this regard. 

2.9.4 In the course of evaluation, if more than one bidder happens to occupy L-1 status, 

effective L-1 will be decided by soliciting discounts from the respective L-1 bidders. In 

case more than one bidders happen to occupy the L-1 status even after soliciting 

discount, the L-1 bidder shall be decided by a toss/draw of lots, in the presence of the 

respective bidder(s) or their representative(s). Ranking will be done accordingly. BHEL's 

decision in such situation shall be final and binding. 
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CHAPTER III 

 

3.0 CONTRACT EXECUTION & PERFORMANCE 

 

3.1. GENERAL INSTRUCTION TO CONTRACTOR FOR WORK EXECUTION 

 

3.1.1. The decision of BHEL regarding interpretation of any of terms and conditions set forth 

in the agreement shall be final and binding on the contractor.  

3.1.2. In case of any discrepancy between the specification and / or the drawing, the 

Accepting Officer shall be the deciding authority as to which shall prevail and his 

decision shall be final and conclusive.  If neither drawings nor specifications contain 

any mention of minor details of construction, which in the opinion of the Accepting 

Officer are essentially as are reasonable and obviously and fairly intended for the 

satisfactory completion for the work, whose decision shall be final and conclusive.  

3.1.3. The contractor shall, at his own expense, supply all stores and material required for 

the contract other than those which may be provided by BHEL at the rates detailed 

therein subject availability at the place of issue indicated therein. All stores and 

materials to be supplied by the contractor shall be of the best quality as described in 

the specification and the contractor shall ensure that the stores and materials comply 

with the specifications.  

3.1.4. The contractor shall not sub-contract any portion of the contract without the prior 

written approval of the Accepting Authority. Employment of piece rate workers shall 

not be deemed as sub-contracting. 

3.1.5. Contractor shall decide the number of employees to be deployed for execution of the 

work awarded to him and he or his authorized representative will be solely entitled to 

dictate such workers about the manner of carrying out the work as per the prescribed 

specifications and quality plan. Contractor/ authorized supervisor of the contractor 

shall supervise the work allotted to him and to be carried out by his employees. 

3.1.6. Contractor to ensure that the employees deployed in the premises of BHEL are 

physically and mentally fit and do not have any criminal record. Such employees 

should possess requisite skill, proficiency, qualification, experience etc. 

3.1.7. Contractor will keep watch on his employees and he will be liable for any pilferage / 

loss to BHEL due to acts of omission and commission by his employees. Similarly, 

liability for any compensation to outsiders on account of any act of omission and 

commission by the employees deployed by the contractor shall lie exclusively with 

him.  

3.1.8. The successful tender9s responsibility under these contracts commences from the date 

of issue of the letter of intent (LOI) by BHEL. The tenderer shall submit unqualified 

acceptance to the letter of intent/ award within the period stipulated therein. 

3.1.9. The successful tender shall be required to execute an agreement in the prescribed 

form with BHEL within a reasonable time after the acceptance of the LOI/ LOA and in 

any case before releasing the first running bill. The contract agreement shall be 

signed by a person dully authorised/ empowered by the tender. The expenses for 

preparation of agreement document shall be borne by BHEL except cost towards 

purchase of non-judicial stamp paper. 

 

3.1.10. After signing the formal contract agreement, as above, BHEL shall issue work order to 

the party containing all salient features of the contract agreement required by both the 

parties.  

3.1.11.  Contractor shall carry out operations hereunder with due diligence shall maintain strict 

discipline and shall abide by and conform to all rules and regulations promulgated by 
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BHEL. Should BHEL feel that the conduct of any of contractor/subcontractors 

employees is detrimental to Organization9s interest & Safety, BHEL shall have the 

unqualified right to request for the removal of such employee either for incompetence, 

unreliability, misbehaviour, security reasons etc. while on or off the job.  

 

3.2. WORK COMPLETION TIME 

 

3.2.1 Time is the essence of the contract and is specified in the Special Conditions of Contract 

of the Tender document 

3.2.2. The Contractor shall commence the work as per the time indicated in the Letter of Intent 

from BHEL and shall proceed with the same with due expedition without delay. 

3.2.3. If the contractor fails to start the work within stipulated time as per LOI or as intimated by 

BHEL, then BHEL at its sole discretion will have the right to cancel the contract. The 

Earnest money and or Security Deposit with BHEL will stand forfeited without any further 

reference to him without prejudice to any and all of BHEL9s other rights and remedies in 

this regard.  

3.2.4. The contract shall be considered and closed upon completion of all contractual 

obligations and settlement of Final Bill or completion of Guarantee period whichever is 

later. Upon closing of contract, BHEL shall issue a completion certificate as per standard 

format, based on specific request of contractor. 

3.2.5. The entire work shall be completed by the contractor within the time schedule or within 

such extended periods of time as may be allowed by BHEL. 

 

3.3. EXTENSION OF TIME FOR COMPLETION 

 

3.3.1. If the completion of work as detailed in the scope of work gets delayed beyond the 

contract period, the contractor shall request for an extension of the contract and BHEL 

at its discretion may extend the contract. 

3.3.2. Based on the progress review & performance evaluation, the works balance at the end 

of original contract period less the backlog attributable to the contractor shall be 

quantified, and the number of months of 8Time extension9 required for completion of the 
same shall be jointly worked out. Within this period of 8Time extension9, the contractor 
is bound to complete the portion of the backlog attributable to the contractor. Any 

further 8Time extension9 at the end of the previous extension shall be worked out 
similarly. 

3.3.3. However, if any 8Time Extension 8is granted to the contractor to facilitate continuation 

of work and completion of contract, due to backlog attributable to the contractor alone, 

then it shall be without prejudice to the rights of BHEL to impose penalty/ LD for the 

delays attributable to the contractor, in addition to any other actions BHEL may wish to 

take at the risk & cost of contractor. 

 

3.3.4. At the end of total work completion as certified by BHEL Engineer, and upon analysis of 

the total delay, the portion of time extensions attributable to (i) Contractor, (ii) Force 

Majeure conditions and (iii) BHEL, shall be worked out and shall be considered to be 

exhausted in the same order. The total period of times extensions shall be the sum of 

(i), (ii) and (iii) above and shall be equal to period between the scheduled date of 

completion and the actual date of completion of contract. LD shall be imposed / levied 

for the portion of time extensions attributable to contractor and recoverable form the 

dues payable to the contractor. 
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3.4. PROGRESS MONITORING, MONTHLY REVIEW AND PERFORMANCE EVALUATION 

 

 3.4.1. As soon as possible after awarding of work, the Engineer-In-charge and the contractor 

shall (if so required by the Engineer-In-charge) agree on major milestones/ Action Plan 

/ time and progress chart for completion of the work within scheduled time. The chart in 

the work order shall have the completion date of the individual items thereof and/ or the 

contract or order as a whole. It shall indicate the forecast of the dates for 

commencement and completion of the various processes or sequences of the work, 

and shall be amended as may be required by agreement between Engineer-In-charge 

and contractor writing the limitations of time imposed in the tender document or order.     

3.4.2. In the absence of any specific time and progress chart to be agreed to between the 

contractor and Engineer In charge, the contractor shall ensure and maintain, 

uninterrupted progress of the work such that the entire work shall be completed within 

the time imposed in the tender documents or order and the proportion of work that shall 

be completed up to any time in relation to the entire work to be done under the contract 

or order shall not be less than the proportion that the time elapsed bears to the total 

time of completion provided in the tender documents or order.  

3.4.3. The contractor shall suspend the execution of the work or any part or parts thereof 

whenever called upon in writing by the Engineer-In-charge. The contractor will be 

allowed an extension of time for completion limited to not less than the period of 

suspension but no other claim in respect for compensation or otherwise whatsoever will 

be admitted. Time may also be extended to allow for alteration of work made by the 

deviation order as may be decided upon by the Engineer-In-charge in consultation with 

the contractor. 

3.4.4 Unless otherwise specified in the Special conditions of contract, evaluation of 

Contractor Performance shall be carried out as per procedure for performance 

evaluation. These shall also be used for evaluation of bids for future tenders. 

 

3.5. QUANTITY VARIATION 

 

The quantities given in the contract are tentative and may change to any extent (both in 

plus side and minus side). The quoted rates for individual items shall remain firm 

irrespective of any variations in the individual quantities. No compensation becomes 

payable in case the variation of the final executed contract value unless specifically 

mentioned in NIT.  

 

 3.6. EXTRA WORKS 

 

3.6.1. All rectifications/modifications, revamping, and reworks required for any reasons not due 

to the fault of the contractor, or needed due to any change in deviation from drawings 

and design of equipment, operation/maintenance requirements, mismatching, or due to 

damages in transit, storage and erection/commissioning, and other allied works which 

are not very specifically indicated in the drawings, but are found essential for satisfactory 

completion of the work, will be considered as extra works. 

3.6.2. Extra works arising on account of the contractor's fault, irrespective of time consumed in 

rectification of the damage/loss, will have to be carried out by the contractor free of cost. 

Under such circumstances, any material and consumable required for this purpose will 

also have to be arranged by the contractor at his cost. 

3.6.3. All the extra work should be carried out by a separately identifiable gang, without 

affecting routine activities. Daily log sheets in the pro-forma prescribed by BHEL should 

be maintained and shall be signed by the contractor's representative and BHEL 
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engineer. No claim for extra work will be considered/entertained in the absence of the 

said supporting documents i.e. daily log sheets. Signing of log sheets by BHEL engineer 

does not necessarily mean the acceptance of such works as extra works. 

 

 3.7. STRIKES & LOCKOUT 

 

3.7.1. The contractor will be fully responsible for all disputes and other issues connected with 

his labour. 

3.7.2. In the event of the contractor9s labour resorting to strike or the Contractor resorting to 

lockout and if the strike or lockout declared is not settled within a period of one month, 

BHEL shall have the right to get the work executed through any other agencies and the 

cost so incurred by BHEL shall be deducted from the Contractor9s bills. 
        

3.8. DELAY AND EXTENSION OF TIME:   

 

3.8.1 The Contractor shall be entitled to extension of time in following cases: 

 

3.8.1.1 FORCE MAJEURE 

The following shall amount to Force Majeure: - 

 

3.8.1.1.1 Acts of God, act of any Government, War, Sabotage, Riots, Civil Commotion, 

local combination of worker strike or lockout, Police Action, Revolution, Flood, 

serious loss or damage by Fire, Cyclones, Earthquake and epidemic and other 

similar causes over which the contractor has no control. 

3.8.1.1.2 Non-availability of stores, which are responsibility of BHEL etc. the same shall 

be covered under force majeure. 

3.8.1.1.3 By reason of any other cause, which in the absolute discretion of the 

(Accepting officer of the contract) beyond the contractor control. 

 

3.8.1.2. The Contractor9s work held up for not being given possession of or access to the 
Site by BHEL. 

3.8.1.3.  Instruction of the Engineer-in-charge to suspend the Works and the Contractor not 

being in default as to reasons of suspension; 

3.8.1.4 Any order of Court restraining the performance of the Contract in full or in any part 

thereof;  

3.8.1.5 Any other event or occurrence which, according to BHEL is not due to the 

Contractor9s failure or fault, and is beyond its control without BHEL being 
responsible for the same;  

3.8.1.6 Acts or omissions of other Consultants in executing their works not forming part of 

the Contract. 

 

3.8.2. Except as mentioned above, the Contractor shall not be entitled to any extension of time for 

any reason whatsoever including:  

 

3.8.2.1. The Contractor shall not be entitled to any extension of time where the instructions 

or acts of BHEL are necessitated by or intended to cure any default of or breach of 

the terms of the Contract committed by the Contractor; 

3.8.2.2.  The Contractor shall also not be entitled to any extension of time where any delay 

is due to:  

÷ The failure of its Subcontractor, to commence or to carry out the part of the 

Works in due time; or  
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÷ Non-availability, or shortage of Contractor9s equipment, labour, utility services, 

Plant and Materials; or 

÷ Inclement weather conditions except in case of Force Majeure;  

3.8.3. If the contractor suffers delay in the due execution of the contractual obligation due to 

delays caused by factors mentioned in Clause 3.8.1 above, the agreed time of completion 

of the job covered by this contract or the obligations of the contractor shall be extended by 

a period of time equal to period of delay, provided that on the occurrence of any such 

contingency, the contractor reports to BHEL in writing the causes of delay within 07 days 

of its occurrence and the contractor shall not be eligible for any compensations. 

3.8.4   When in such case(s) the accepting officer (or higher Authority), on recommendation of 

the Engineer-In- charge, may make fair and reasonable extension, in the completion date 

of the individual items of work of the contract as a whole. Such extension, which will be 

communicated to the contractor by the Engineer- In-charge in writing, but shall 

nevertheless use constantly his best endeavour to prevent or make good the delay and 

shall do all that may be reasonable required to the satisfaction of the Engineer-In- charge 

to proceed with the work.  

 

3.9. INSURANCE  

 

3.9.1. BHEL shall arrange for insuring the materials/properties of BHEL covering the risks 

during transit, storage, erection and commissioning. 

3.9.2. It is the sole responsibility of the contractor to insure his materials, equipment, workmen, 

etc. against accidents and injury while at work and to pay compensation, if any, to 

workmen as per Workmen9s compensation Act.  
3.9.3.  If due to negligence and or non-observation of safety and other precautions by the 

contractors, any accident/injury occurs to the property / manpower belong to third party, 

the contractor shall have to pay necessary compensation and other expense, if so 

decided by the appropriate authorities. 

3.9.4. The contractor will take necessary precautions and due care to protect the material, 

while in his custody from any damage/ loss due to theft or otherwise till the same is 

taken over by BHEL or customer. 

3.9.5. For lodging / processing of insurance claim the contractor will submit necessary 

documents. BHEL will recover the loss including the deductible franchise from the 

contractor, in case the damage / loss is due to carelessness / negligence on the part of 

the contractor. In case of any theft of material under contractor's custody, matter shall 

be reported to police by the contractor immediately and copy of FIR and subsequently 

police investigation report shall be submitted to BHEL for taking up with insurance. 

However, this will not relieve the contractor of his contractual obligation for the material 

in his custody. 

3.9.6   The contractor shall ensure that no damage is caused to any person/property of other 

parties working at site. If any such damage is caused, it is responsibility of the 

contractor to make good the losses or compensate for the same. 

 

3.10 TEMPORARY WORKS 

 

3.10.1 All Temporary Works necessary for the proper execution of the Works shall be 

provided and maintained by the Contractor at its own cost and subject to the consent 

of the Engineer-in-Charge, shall be removed by the Contractor at its own expense 

when such Works are no longer required and in such manner as the Engineer-in-

Charge shall direct. In case the Contractor fails to remove the Temporary Works on 

completion of the Works, the Engineer-in-charge is authorized to get such Temporary 
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Works removed and recover the cost thereof from the Contractor or deduct such 

costs from the payments to be made to the Contractor. 

 

      3.10.2   The contractor shall keep the area of work clean and shall remove the debris etc. 

while executing day-to-day work. Upon completion of work, the contractor shall 

remove from the vicinity of work, all scrap, packing materials, rubbish, unused and 

other materials and deposit them in places specified by the Engineer. The contractor 

will also demolish all the hutments, sheds, offices, etc. constructed and used by him 

and shall clean the debris. In the event of his failure to do so, the same will be 

arranged to be done by the Engineer and the expenses recovered from the 

contractor. 
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CHAPTER-IV 
VALUATION AND   PAYMENT 

 

4.1. RECORDS AND MEASURMENTS: 

4.1.1. All items having a financial value shall be entered in the BHEL Measurement book so that 

a complete record is obtained on all work performed under the contract. 

4.1.2. Measurement shall be carried out as per unit mentioned in the bill of quality (price-bid). 

4.1.3. The measurements shall be taken jointly by any person or persons duly authorized on the 

part of the BHEL and the contractor. 

4.1.4. The Engineer-In-charge shall give reasonable notice in writing to the contractor of 

appointments for measurements. 

4.1.5. The contractor shall without extra charge, provide assistance with appliance and other 

things necessary for measurements. 

4.1.6. The contractor shall bear all the cost of measurement of his work. 

4.1.7. Measurement shall be entered in the BHEL measurement book and signed and dated by 

both parties on the site on completion of measurement. If the contractor objects to any of 

the measurement recorded on behalf of BHEL in the Measurement Book or against the 

item or items objected to, and such note shall be signed and dated by both parties 

engaged in taking the measurements. 

4.1.8. If as a result of such objection it becomes necessary to remeasure the work wholly or in 

part, the expense of such measurement shall be borne by the party requiring the 

measurement to be retaken provided that not error found by this remeasurment amount 

to less than 5% (five percent) of the value as recorded by the first measurement. 

4.1.9. If the contractor's representative fails to attend when requires, the Engineer-in-Charge 

shall have power to proceed by himself to take measurements, and in that case these 

measurements shall be accepted by the contractor as final. 

         

4.2. RUNNING & FINAL BILLS: 

 

4.2.1. For progress running bills payment: As soon as possible after completion of each 

quarter of work (else at any period as specified in Special conditions for contract) to the 

satisfaction of the Engineer-in-charge, the contractor shall prepare & forward certified 

bills & work out the financial value. These will be entered in Measurement Book & signed 

by both parties. Payment shall be made after affecting the recoveries due from the 

contractor.  

4.2.2. The contractor shall be entitled to be paid the final sum less the value of payments 

already made on account subject to certification to the final bill by the Engineer in 

Charge. No charge shall be allowed to the contractor on account of the preparation of 

the final bills. 

4.2.3. Final bill shall be submitted as per prescribed format after completion of work as per 

scope and upon material reconciliation (if apply) along with the following 3 

÷ No claim certificate by contractor on a non-judicial stamp paper or Indemnity bond 

as per prescribed format duly notarized indemnifying BHEL in respect of specified 

works contract against all claims & demand against third party liability including 

labour and government agencies. 

÷ Clearance certificates which ever applicable viz., clearance certificate from 

customer, various statutory authority like labour department, PF authority 

commercial tax dept. etc. 

4.2.4. BHEL, after receipt of the Bill/invoice complete in all respects, shall settle the final bill 

to contractor after deducting all dues to BHEL, within the stipulated days as per 

Clause 4.3. 
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4.3. PAYMENT OF BILLS: 

 

Type of Bidder Payment Terms 

(Number of Days) 

Micro & Small Enterprises (MSEs) 45 Days 

Medium Enterprises 60 Days 

Non - MSME 90 Days 

Where ILC payment terms are being given in tenders floated outside 

GeM 

120 Days 

 

The due date will be reckoned from the date of submission of the bill/Invoice which is 

complete in all respects. 

 

The Contractor should submit a duly filled EFT Mandate form certified through Bank for 

release of payment. For payment of GST refer clause 4.5.2. 

 

4.4. RECOVERY FROM THE CONTRACTOR: 

 

4.4.1. Whenever under the contract any sum of money shall be recoverable from or payable 

to the contractor, the same may be deducted from any sum then due or which at any 

time thereafter may become due to the contractor under the contract or under any 

other contract with BHEL or from his security deposit, or he shall pay the claim on 

demand. 

4.4.2. Recoveries arising out of Risk & Cost and LD or any other recoveries due from 

Contractor: 

 

Following sequence shall be applicable for recoveries from contractor: 

a) Dues available in the form of Bills payable to contractor, SD, BGs against the same 

contract. 

b) Demand notice for deposit of balance recovery amount shall be sent to contractor, if 

funds are insufficient to effect complete recovery against dues indicated in (a) 

above. 

c) If contractor fails to deposit the balance amount to be recovered within the period as 

prescribed in demand notice, following action shall be taken for balance recovery: 

d)  If recovery cannot be made out of dues payable to the contractor as above, balance 

amount to be recovered, shall be informed to other Regions/Units for making 

recovery from the Unpaid Bills/Running Bills/SD/BGs/Final Bills of contractor. 

 

4.4.3 For civil contracts, recoveries on account of water supply charges shall be made at 

the rate of 0.1% of executed contract value unless exempted as per terms & 

conditions of contract. 

4.4.4 Recoveries for tools, plant, electricity shall be effected as per terms & conditions of 

the contract.  

 

4.5. TAXES AND OTHER DUTIES: 

 

4.5.1 All statutory taxes, cess, levies & duties shall be deducted from the payment, as per GST 

Act 2017 & other prevailing government rules. 

 

4.5.2. GST RELATED TERMS & CONDITIONS 
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4.5.2.1 Bidder has to specify the following in their techno commercial bid (part I bid in case of 

two part bid): 

a) Legal Name of the bidder as in GST registration, GST registration No., State, 

Place of business, category of registration under GST i.e. Registered dealer / 

Unregistered dealer/ dealer opted for Composition Scheme, 

b) HSN (Harmonised System Nomenclature) / SAC (Service Accounting Code), 

description of Goods/Services and applicable IGST / CGST / SGST rate and 

any other statutory levy, if any, for each item of Goods or Services. 

 

4.5.2.2 Unregistered Dealer: Since in case of unregistered dealer, GST will have to be paid by 

BHEL under reverse charge mechanism, the same shall be added to the quoted price 

for evaluation bid. 

4.5.2.3 Dealer opting for Composition Scheme in case of registered dealer, who opt for 

composition scheme at the time of submission of bid, no GST will be payable to the 

bidder and also same will not be considered for evaluation of bid. Dealer has to declare 

in technical bid that no GST is shown separately in price bid. However, in case at the 

time of actual supply, the bidder charges GST at normal rate, the same shall be 

reimbursed subject to the availability of GST credit to BHEL. In case GST credit is not 

available to BHEL, no GST will be payable to the bidder. 

4.5.2.4 Reimbursement of GST shall be made by BHEL HERP on matching of Contractor 

inputs as mentioned below at GST portal and after ensuring of availability of input 

credit to BHEL, HERP. Hence, Contractor has to ensure compliance as follows: 

a) Timely raising & submission of GST compliant Invoices 

b) Timely receipt of Goods & Services  

c) Timely and correct payment of applicable GST by supplier/contractor 

d) Timely filing of return  

e) Compliance of other applicable provisions on supplier/contractor: 

4.5.2.5 Contractor has to also give consent to accept payment of tax after such matching in all 

cases where bills are submitted directly to BHEL-HERP or through bank or under LC or 

through any other mode. 

4.5.2.6 In the event of any disallowance of input credit (including reversal of credit) or 

applicability of interest or arising of any other financial liability on BHEL-HERP due to 

any default of supplier/contractor under GST such as non/delayed receipt of 

Good/Services, delayed raising & submission of invoices, delayed payment of tax, 

non/wrong declaration of sale by Contractor in return etc. or any other reason not 

attributable to BHEL, such implication shall be to supplier9s/contractor9s account and 
will be deducted from bills. 

4.5.2.7 In the event of any change in the status of the bidder after submission of the bid but 

before the supply/service, GST applicable at the time of supply/service or GST quoted 

in the bid, based on the registration status of the bidder, whichever is lower shall be 

payable. 

4.5.2.8. Statutory Variation in Taxes & duties as applicable at the time of supply shall be 

payable. However, in the event of no change in law but bidder quoting certain tax 

structure in bid document which is lower than the applicable one, such amount shall be 

the maximum amount of tax that can be claimed by bidder. 

4.5.2.9 In case of Liquidated damage (LD) recovery, the applicable GST shall also be 

recoverable from the suppliers. 

 

4.5.2.10. As per the extant GST rules, as of now it is not mandatory to file returns immediately 

and ITC has been allowed on self-declaration. In view of the changed scenario, the 

payment of GST shall have made to the contractors simultaneously with their 
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work/services invoices. GST portion of invoice value will be paid only after fulfilling 

following conditions: 

        (a) Payment of GST amount into Govt. Account by supplier against invoice raised to 

BHEL. 

        (b) Filing of GST return within scheduled date. 

        (c) Display of GST credit against BHEL GSTIN NO.09AAACB4146P2ZC on GSTN 

portal. 

 

 4.6. INCOME TAX- IT: 

All statutory taxes & levies shall be deducted from the payment, as per prevailing 

government rules. 

 

4.7. MISCELLANEOUS CHARGES: 

Unless otherwise specified in the Special conditions of Contract, Water & Electricity shall be 

provided by BHEL free of cost. 

All charges on account of octroi, terminal, Entry tax, royalty or sales tax and/or other duties 

on materials obtained for the work (excluding materials provided by BHEL) shall be borne by 

the contractor.  

 

4.8. LIQUIDATED DAMAGE (LD) 

 

4.8.1. If the contractor fails to maintain the required progress of work which results in delay in 

the completion of the work as per the contractual completion period, BHEL shall have the 

right to impose Liquidated Damage/Penalty at the rate of 0.5% of the contract value, per 

week of delay or part thereof subject to a maximum of 10% of the contract value. For this 

purpose, the period of delay shall be the delay attributable to the Contractor for the 

completion of work as per contract. 

4.8.2 LD against delay in executed work/supply in case of Termination of Contract LD against 

delay in executed work/supply shall be calculated in line with LD clause of the contract for 

the delay attributable to contractor/ supplier.  

For this purpose, contract value shall be taken as Executed Value of work/supply for the 

purpose of limiting maximum LD value. Method for calculation of <LD against delay in 
executed work/supply= is given below.  

 

i. Let the time period from scheduled date of start of work till termination of contract 

excluding the period of Hold (if any) not attributable to contractor/ supplier= T1 

ii.  Let the value of executed work/supply till the time of termination of contract= X  

iii.  Let the Total Executable Value of work/supply for which inputs/fronts were made 

available to contractor/ supplier and were planned for execution till termination of 

contract = Y  

iv.  Delay in executed work/supply attributable to contractor/supplier i.e. T2= (1-X/Y) x 

T1 

v.  LD shall be calculated in line with LD clause of the Contract for the delay 

attributable to contractor/ supplier taking <X= as Contract Value and <T2= as delay 
attributable to contractor/ supplier. 

Reason for the delay due to drawing, foundation, deputation of resources etc. will be documented 

properly for delay analysis and same to be submitted to finance for LD calculation, if applicable. 
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 4.9. Risk & Cost Amount against Balance Work  

 

Risk & Cost Clause, in line with Conditions of Contract may be invoked in any of the following 

cases:  

1. Contractor/ supplier9s poor progress of the work vis-à-vis execution timeline as stipulated 

in the Contract, backlog attributable to contractor/ supplier including unexecuted portion 

of work/ supply does not appear to be executable within balance available period (#) 

considering its performance of execution.  

2. Withdrawal from or abandonment of the work by contractor before completion of the work 

as per contract.  

3. Non completion of work/ Non-supply by the Contractor/ supplier within scheduled 

completion/delivery period as per Contract or as extended from time to time, for the 

reason attributable to the contractor/ supplier. 

 4. Termination of Contract on account of any other reason (s) attributable to Contractor/ 

Supplier. 

 5. Assignment, transfer, subletting of Contract without BHEL9s written permission resulting 
in termination of Contract or part thereof by BHEL. 

 6. Non-compliance to any contractual condition or any other default attributable to 

Contractor/ Supplier. 

 

Risk & Cost amount against balance work shall be calculated as follows: 

Risk & Cost Amount= [(A-B) + (A x H/100)] 

Where A= Value of Balance scope of Work as per rates of new contract 

B= Value of Balance scope of Work as per rates of old contract being 

paid to the contractor at the time of termination of contract i.e. 

inclusive of PVC, if any. 

H = Overhead Factor to be taken as 5 

7. The Supplier / Contractor shall on no account be entitled to any gain on such risk & cost 

purchase.  

 

4.10. No Interest payable to Contractor 

Notwithstanding anything to the contrary contained in any other document comprising in the 

Contract, no interest shall be payable by BHEL to Contractor on any moneys or balances 

including but not limited to the Security Deposit, EMD, Retention Money, RA Bills or the 

Final Bill, or any amount withheld and/or appropriated by BHEL etc., which becomes or as 

the case may be, is adjudged to be due from BHEL to Contractor whether under the 

Contract or otherwise. 
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CHAPTER- V 

 

5.0 RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF LAWS, EMPLOYMENT OF 

WORKERS ETC. 

 

5.1. The contractor should ensure compliance of labour laws, payment of wages, bonus, PF, 

ESIC, allowances for safety & hardship & other nonmonetary/ statutory benefits etc to 

labours employed by him either directly or through sub- contractors, in accordance with the 

provisions of: 

÷ Contract Labour (R&A) Act 1970 and rules 1971. 

÷ Payment of wages Act. 

÷ Minimum Wages act 1948,  

÷ Employees State Insurance Act 1948, Rules and regulations 1950. 

÷ Employees Provident Fund Act 1952 and Pension Scheme 1995. 

÷ Employees Compensation Act 1923. 

÷ Maternity Benefit Act 1961. 

÷ Equal Emolument Act 1976. 

÷ Payment of Bonus Act 1963. 

÷ Inter State Migrant Act. 

÷ Building and Other Constructions Workers Act, 1996, 
 

5.2. The contractor shall at all times indemnify BHEL HERP against all claims, damages or 

compensation under the provisions of above acts or any modifications thereof or any other 

law relating thereof and rules made thereunder from time to time or as consequence of any 

accident or injury to any workman or other persons in or about the works, whether in the 

employment of the contractor or not, save and except where such accident or injury has 

resulted from any act of the Corporation, its agents, or servants, and also against all costs, 

charges and expenses of any suit, action or preceding arising out of such accident or injury 

and against all sum or sums which may with the consent of the contractor be paid to 

compromise or compendia any such claim.  

5.3 The Contractor in the event of engaging 20 or more workmen, shall obtain Independent 

license under the Contract labour (Regulation and Abolition) Act 1970 from the concerned 

authorities based on Form-V issued by the Principal Employer/Customer. In order to issue 

Form-V by Customer, Contractor shall fulfill all Statutory requirements like Insurance Policy, 

PF Code/PF Account number etc as per the requirement of BHEL/Customer. 

5.4 BHEL shall recover the amount of compensation paid to victim(s) by BHEL towards loss of 

life/permanent disability due to an accident which is attributable to the negligence of 

contractor, agency or firm or any of its employees as per Employee9s Compensation Act, 1923 
& Guidelines for Settlement of Claims for Compensation on accidents applicable to the 

Department of Public Enterprises. 

5.5 Contractor shall ensure payment of statutory prescribed minimum wages as applicable from 

time to time in the presence authorized representative of BHEL and maintain proper records 

of their timely disbursement. These records need to be preserved for a period of at least any 

3 years and should be made available even after the contract is over for any verification by 

the statutory/BHEL authorities. 

5.6. In case of the contractor employs Women as employee he will discharge his obligation under 

law in respect of such women workers as per Factory Act, Maternity Benefit Act and other 

laws of Uttar Pradesh. 

5.7. The contractor shall pay and bear all taxes, fees, license charges, Cess, duties, deposits, 

tolls, royalties, commission or other charges which may be leviable on account of his 

operations in executing the contract. 
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5.8    All safety rules and codes applied by the BHEL at site shall be observed by the contractor 

without exception. The contractor shall be responsible for the safety of the 

equipment/material and works to be performed by him and shall maintain all light, fencing 

guards, slings etc. or other protection necessary for the purpose. Contractor shall also take 

such additional precautions as may be indicated from time to time by the Engineer-in-

charge with a view to prevent pilferage, accidents, fire hazards. Due precautions shall be 

taken against fire hazards and atmospheric conditions. 

5.9. Suitable number of Clerical staff, watch and ward, store keepers to take care of 

equipment/materials and construction tools and tackles shall be posted at site by the 

contractor till the completion of work under this contract. 

5.10. The contractor shall arrange for such personal protective equipment as are necessary for 

such type of work and carry out the requisite site tests of handling equipment, lifting tools, 

tackles etc. as per prescribed standards and practices. 

5.11. Contractor has to ensure the implementation of Health, Safety and Environment (HSE) 

requirements as per directions given by BHEL. The contractor has to assist in HSE audit by 

BHEL and submit compliance Report. The contractor has to generate and submit 

record/reports as per HSE plan/activities as per instruction of BHEL. 

5.12 The Contractor shall not deploy any person below the age of 18 years or above the age of 

60 years. 

 

CHAPTER- VI 

 

6.0 RIGHTS OF BHEL FOR TERMINATION/CANCELLATION OF CONTRACT 

 

6.1.  BHEL reserves the right to withdraw any portion of work and/or to restrict/alter quantum of 

work as indicated in the contract during the progress of work and get it done through other 

agencies to suit BHEL9s commitment to its customer or in case BHEL decides to advance the 
date of completion due to other emergent reasons/ BHEL9s obligation to its customer. 

6.2. BHEL reserves the right to terminate the contract or withdraw portion of work and get it done 

through other agency, at the risk and cost of the contractor after due notice of a period of 

Two weeks by BHEL in any of the following cases: 

i). Contractor9s poor progress of the work vis-à-vis execution timeline as stipulated in the 

Contract, backlog attributable to contractor including unexecuted portion of work does 

not appear to be executable within balance available period considering its 

performance of execution. 

ii). Withdrawal from or abandonment of the work by contractor before completion of the 

work as per contract. 

iii). Non-completion of work by the Contractor within scheduled completion period as per 

Contract or as extended from time to time, for the reasons attributable to the 

contractor. 

iv). Termination of Contract on account of any other reason (s) attributable to Contractor. 

v). Assignment, transfer, subletting of Contract without BHEL9s written permission. 
vi). Non-compliance to any contractual condition or any other default attributable to 

Contractor. 

 

6.3. If at any time after the acceptance of the tender, BHEL shall for any reason whatsoever not 

require the whole or any part of the work, to be carried out, the Engineer-In-charge shall give 

notice in writing of the fact to the contractor, who shall have no claim to any payment of 

compensation or otherwise, howsoever on account of any profit or advantage which he might 

have derived from the execution of the work in full but which he did not derive in 

consequence of the foreclosing of the work. 
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6.4. The contractor shall be paid at contract rates for the full amount of the work executed 

including such additional work i.e., cleaning of site etc. as may be rendered necessary by the 

said foreclosing. He shall also be allowed a reasonable payment (as decided by the 

Accepting Officer) for any expenses sustained on account of labour and material collected 

but which could not be utilized on the work as verified by the Engineer-In-charge but the 

contractor shall not have any claim for compensation on account of any alterations having 

been made in the original specifications, drawings, designs and instructions involving and 

curtailment of the work as originally contemplated. 

 

Chapter VII 

 

7.0 MISCELLANEOUS PROVISIONS & OTHER ISSUES. 

 

7.1 SETTLEMENT OF DISPUTES & ARBITRATION: 
i. All questions/interpretations regarding subject matter of the contract shall be decided 

by the BHEL on the request of the vendor and the decision of the BHEL shall be 

final.  

ii. In case of dispute, steps shall be taken by the parties to the contract to settle the 

same through negotiations.  

iii. In case, dispute is not settled in negotiations, it shall be referred to conciliator 

appointed by the competent authority of the BHEL. The conciliation proceedings 

with respect to a dispute as defined in the BHEL Conciliation Scheme, 2018 and 

subsequent revisions can be initiated under the scheme at any stage whether 

before, during or even after the commencement of arbitration proceedings or 

litigation before courts. This conciliation scheme is available on our websites 

https://herp.bhel.com and  www.bhel.com  . 

iv. In case dispute is not settled in conciliation proceedings, the same shall be referred 

to arbitration as per corporate guidelines of the BHEL and the arbitration proceeding 

shall be conducted as per provisions of the arbitration and conciliation act, 1996 

read with corporate guideline as amended from time to time.  

vi. The vendor shall continue to perform the contract, pending settlement of dispute(s).  

 
7.2. LAWS GOVERNING THE CONTRACT: 

The Order/Contract shall be executed and governed by the laws of India and the courts of 

India alone shall have jurisdiction in respect of any matter arising under or in connection with 

the Order/Contract.  

  

7.3. ORDERS UNDER THE CONTRACT: 

All orders, notices etc. to be under the contract shall be in writing, typescript or printed and if 

sent by registered post to the address given in tender of the contractor, shall be deemed to 

have been on the date when in ordinary course they would have been delivered to him. The 

contractor shall carry out without delay all orders given to him. 

 

7.4. JURISDICTION OF COURT: 

All disputes or differences arising out of or in connections with the contract shall be subject to 

the exclusive jurisdiction of the court at Varanasi (U.P.) Only. 

 

7.5. CLOSING OF CONTRACTS 

The Contract shall be considered completed and closed upon completion of all contractual 

obligations and settlement of Final Bill or completion of Guarantee period whichever is later. 
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Upon closing of Contract, BHEL shall issue a completion certificate as per standard format, 

based on specific request of Contractor. 

 

7.6. REVERSE AUCTION: 

BHEL reserves the right to go for Reverse Auction for Price Bid Opening by BHEL appointed 

service provider, instead of opening the submitted sealed price bid in the conventional way. 

The Business Rules for Reverse Auction shall be as per BHEL guidelines issued from time to 

time. (Refer Guidelines for Reverse Auction32021 (AA:SSP:RA:05 dated 08.03.2021) 

revised as on 10.03.2021). 

 

7.7. SUSPENSION OF BUSINESS DEALINGS WITH CONTRACTORS: 

Guidelines for suspension of business dealings with suppliers/ contractors:  the revised 

guidelines for suspension of business dealings are available on BHEL website at 

<www.bhel.com= on <supplier registration page=. Respective bidders / suppliers may refer this 
before quoting as per their requirement. Action against the defaulted suppliers/ contractors' 

shall be taken as per these guidelines only. 

 

7.8 PUBLIC PROCUREMENT POLICY: 

As per the directives of government of India in form of public procurement (preference to 

make in India) order, 2017 and subsequent orders, BHEL will extend the purchase 

preference to Indian vendors over foreign suppliers for items identified by the respective 

nodal ministries from time to time.  <for this procurement, public procurement (preference to 

make in India), order 2017 dated 15.06.2017, 28.05.2018, 29.05.2019 & 04.06.2020 and 

subsequent orders issued by the respective nodal ministry shall be applicable even if 

issued after issue of this nit but before finalization of contract/ PO/ WO against this nit. In 

the event of any nodal ministry prescribing higher or lower percentage of purchase 

preference and/ or local content in respect of this procurement, same shall be applicable.= 
 

7.9 OTHER ISSUES: 

Value of Non judicial Stamp paper for Bank guarantee and for Contract agreement shall be 

not less than Rs.100 unless otherwise required under relevant statutes. 

In case of any conflict between the General Conditions of Contract and special Conditions of 

contract, provisions specified in the Special conditions of contract shall prevail. 

       BHEL may not insist for signing of Contract Agreements in respect of low value and short  

       time period. 

 

7.10 INTEGRITY PACT (IP): 

 

The revised Implementation Circular, IP document and the IP clause will be applicable for all 

tenders (covered under Purchase Policy/ Works Policy) above threshold value (presently Rs. 

2 Cr.) floated on or after 01.04.2022 as per SS&P Ref: AA: SSP: IP Circular No. 32 of 2021-

22 dated 28.02.2022 & Ref: AA: SSP: IP:22-23:01 Circular 12 of 2022-23 dated 26.07.2022. 

 

8. Conflict of interest among Bidders/Agents: 

A bidder shall not have conflict of interest with other bidders. Such conflict of interest can 

lead to anti-competitive practices to the detriment of procuring entity's interests. The bidder 
found to have a conflict of interest shall be disqualified. A bidder may be considered to have 

a conflict of interest with one or more parties in this bidding process, if 

a) They have controlling partner (s) in common; or 

b) They receive or have received any direct or indirect subsidy financial stake from any of 

them; or 
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c) They have the same legal representative/agent for purposes of this bid; or 

d) They have relationship with each other, directly or through common third parties, that puts 

them in a position to have access to information about or influence on the bid of another 

bidder; or 

e) Bidder participates in more than one bid in this bidding process. participation by a bidder 

in more than one bid will result in the disqualification of all bids in which the parties are 

involved. however, this does not limit the inclusion of the components/ sub-assembly 

assemblies from one bidding manufacturer in more than one bid; or 

f) In cases of agents quoting in offshore procurements, on behalf of their principal 

manufacturers, one agent cannot represent two manufacturers or quote on their behalf in a 

particular tender enquiry. one manufacturer can also authorise only one agent/dealer. there 

can be only one bid from the following: 

1. The principal manufacturer directly or through one Indian agent on his behalf; and 

2. Indian/foreign agent on behalf of only one principal; or 

g) A bidder or any of its affiliates participated as a consultant in the preparation of the design 

or technical specifications of the contract that is the subject of the bid; or 

h) In case of a holding company having more than one independently manufacturing units, or 
more than one unit having common business ownership/management, only one unit should 
quote. similar restrictions would apply to closely related sister companies. bidders must 
proactively declare such sister/ common business/ management units in same/ similar line of 
business. 

9. Breach of contract, Remedies and Termination 
In case of breach of contract, wherever the value of security instruments like 
performance bank guarantee available with BHEL against the said contract is 
atleast 10% of the contract value, the same be encashed. In case the value of the 
security instruments available is less than 10% of the contract value, the balance 
amount be recovered from other financial remedies (i.e. available bills of the 
contractor, retention amount, etc. with BHEL) or legal remedies be pursued. The 
balance scope shall be got done independently without Risk & Cost of the failed 
supplier/ contractor. 
 
Further, levy of liquidated damages, debarment, termination, de-scoping, short-
closure, etc., shall be applied as per provisions of the contract. 
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Guidelines to Contractors  
filling up the Registration Form 

 

Document No. AA:MM:SR:01 

Revision No.     01 

Page No. I of II 

 

1. Registration Form may be obtained from BHEL website www.bhel.com. 

2. Any clarification with respect to procedure for registration may be obtained from the 

Supplier Development Cell of respective BHEL unit/ Power sector Region. 

3. The Contractor Registration Form has three sections: 

 

Section-I: COMPANY PROFILE AND GENERAL INFORMATION 

      Section-II :  RESOURCES OWNED BY THE COMPANY 

      Section-III :  WORK EXPERIENCE  

For each of the Work experience format filled up, the following needs to be attached:  

i) Self attested Copy of Work Order/Award letter and allied documents containing 

interalia (a) Brief Description of work, (b) Value of Contract   (c)  Time schedule 

ii) Completion Certificates (Any one of the following):  

a) Self attested copies of Work Completion Certificates issued by Owner or agency 

who has awarded the contract. BHEL reserves the right to verify the autheticity 

of the document from the originator. Hence kindly see that all contractual details 

are available in the completion certificates to lend easy verification if required. 

b) Self attested copies of Protocol signed by Client and Owner, indicating the 

completion/achievement/execution of the Milestone achieved 

c) Self attested copies of >Final Bill? verified by Client/Customer which indicates 
the Quantum of work not less than that specified in Basic QR  

d) Documentary evidence issued by Owner/Client, indicating the progress of Work 

achieved not less than that specified in the Basic QR even if the total contract is 

not completed/closed 

iii) Relevant documents for each >WORK EXPERIENCE? format being filled up are to 
be submitted. 

 
4. All columns are to be filled up properly in the space provided for. Wherever it is not 

applicable, please mention <Not Applicable=. The form is to be signed by the authorised 
signatory.   

5. A separate sheet may be attached if the space provided is insufficient or additional 

information is to be given. Please put proper identification tag on the separately attached 

sheet.  

6. Any information / clarification required by BHEL during evaluation must be given 

expeditiously. 

7. Please ensure that all required enclosures are attached with the filled up Supplier Registration 

Form and list of enclosures is given as required. 

8. Incomplete forms will be rejected.                                                                                                                                     

9. Please fill up the   check- list given below and send along with the Supplier  Registration 

Forms to BHEL. 

10. Please note that if you are registered and participate in Tender process and qualify to get 

order from BHEL, your performance based on Quality of your product, delivery performance 

and service rendered will be evaluated inline with Annexure VIII (page 4 of 4). 

11. If you are attaching a document in a language other than English, a self attested English 

translated document may please be also attached. 
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Check List for  

Contarctor Registration Form 

Document No. AA:MM:SR:01 

Revision No.    01 

Page No. II of II 

 

Sl.No.  Check-Point Yes/No 

 

1. 

 

Information against all points under <Organizational 
Information < has been given.  

 

 

2. 

 

All enclosures and supporting documents have been enclosed.  

 

 

3. 

 

Technical requirements, specifications, drawings ,standards 

have been  received from BHEL before filling up Technical 

Competence. 

 

 

4. 

 

All the parts of the form & enclosures have been signed by 

Authorised Signatory.  

 

 

             

  

                              

 

                        Signature & seal  

            Date :  

                                                                                                                    (Authorised Signatory) 

 

         Note: This check list is to be attached with the filled up Contractor Registration Form. 
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BHARAT HEAVY ELECTRICALS LIMITED 

CONTRACTOR REGISTRATION FORM 

SECTION-I: Company Profile & Organisational Information 
1.1 GENERAL INFORMATION 

Sl No Detail/Particulars Remarks by BHEL, if any  

1.1.1 Name of Company seeking Registration:- 
 
 
 
 
 

 

1.1.1a Work description/package for which registration is sought. Package code to be 
given by BHEL 

 
1.1.2 

 
Date of Incorporation/Establishment  :-  
(Please attach Certificate of Incorporation) 
 

 

1.1.3 Registered Office Address:- 
 
 
 
 
ø Tel No    : 
ø Fax No   : 
ø Email ID: 
ø Web site : 

 

1.1.4 Head Office Address:- 
 
 
 
 
ø Tel No   : 
ø Fax No  : 
ø Email ID: 
ø Web site : 

 

1.1.5 Mailing Address:- 
 
 
 
ø Tel No    : 
ø Fax No   : 
ø Email ID: 
ø Web site : 

 

1.1.6 Officer to be contacted for clarification on CONTRACTOR 
Empanelment:- 
Name & Address 
 
 
 
ø Tel No   : 
ø Fax No  : 
ø Email ID: 
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BHARAT HEAVY ELECTRICALS LIMITED 

CONTRACTOR REGISTRATION FORM 
SECTION-I: Company Profile & Organisational Information 

  Remarks by BHEL, if any 

1.1.7 
i 

Branches:- 
Address:- 
 
 
 
ø Contact Person: 
ø Tel No              : 
ø Fax No             : 
ø Email ID           : 

 

ii Address:- 
 
 
 
ø Contact Person: 
ø Tel No              : 
ø Fax No             : 
ø Email ID           : 

 

iii Address:- 
 
 
 
ø Contact Person: 
ø Tel No              : 
ø Fax No             : 
ø Email ID           : 

 

1.1.8 
  i 

Sister Concerns if any:- 
Address:- 
 
 
ø Contact Person: 
ø Tel No              : 
ø Fax No             : 
ø Email ID          : 
ø Web site           : 

 

ii Address:- 
 
 
ø Contact Person: 
ø Tel No              : 
ø Fax No             : 
ø Email ID          : 
ø Web site           : 
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BHARAT HEAVY ELECTRICALS LIMITED 

CONTRACTOR REGISTRATION FORM 

SECTION-I: Company Profile & Organisational Information 
1.2     OWNERSHIP INFORMATION 

1.2.1 TYPE OF COMPANY  

(please tick <:= any one applicable) 

Documents to be submitted Remarks by BHEL,  
if any 

i Govt of India Undertaking                 ¥   

ii State Govt Undertaking                    ¥   

iii Public Limited Company            ¥ Memorandum and Articles of Association  

iv Private Limited Company           ¥ Memorandum and Articles of Association  

v Co-operative Society                         ¥ Society Rules and Byelaws  

vi Partnership Firm                   ¥ Partnership deed  

vii Proprietorship                                    ¥ 
Professional Tax Registration & 
Municipal Registration 

 

viii Any Other (specify)                           ¥ Supporting docuemnts  

  
 

1.2.2 DIRECTOR/PARTNER/OWNER/PROPRIETOR 
INFORMATION 

 

Position Held In Company Remarks by BHEL, 
if any 

i   

 

ii 
 
 

 

iii 
 
 

 

iv 
 
 

 

 

1.2.3  DIRECTORS / PARTNERS, IF RELATED TO ANY BHEL EMPLOYEE. 

NAME    : 

STAFE NO.   : 

DESIGNATION  : 

Unit & DEPARTMENT : 

RELATIONSHIP  : 

 

1.2.4 IF ANY EX-BHEL PERSONNEL IS EMPLOYED BY THE COMPANY, MENTION HIS / 

HER DETAILS OF LAST POSTING. 

 

NAME     : 

STAFF NO.    : 

DESIGNATION   : 

UNIT & DEPARTMENT  : 

DATE OF LEAVING SERVICE :  
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BHARAT HEAVY ELECTRICALS LIMITED 

CONTRACTOR REGISTRATION FORM 

SECTION-I: Company Profile & Organisational Information 
1.3 REGISTRATION PARTICULARS  

Sl 
No 

Description ( PLEASE INDICATE PARTICULARS 
IN THE SPACE PROVIDED FOR EACH) 

 
Required for 

Documents to 
be submitted 

Remarks by BHEL, if 
any 

a INCOME TAX (PERMANENT AC NO):- 
 

All categories Copy of Certificate  

b SERVICE TAX REGISTRATION All Categories Copy of Certificate  

c 
 

Sales Tax VAT Registration Number and Date :    

1 As applicable Copy of Certificate  

2. As applicable Copy of Certificate  

3. All categories Copy of Certificate  

4. As applicable Copy of Certificate  

5. As applicable Copy of Certificate  
d PF Registration All categories Copy of Certificate  

e CPWD/Government Organisation  As applicable Copy of Certificate  

f Geological Survey Of India/Equivalent For Geo Tech 
Investigationsetc 

Copy of Certificate  

g IBR For Boiler and 
IBR Piping 

Copy of Certificate  

h Contractorship License for Electrical Works (from 
any State/Union Territory of India) 
 

For Electrical 
Works 

Copy of Certificate  

 

1.4 MANPOWER  Remarks by 
BHEL, if any 

A Organisation Strength ( In number):  
(please submit Organisation Chart) 

 

 

B List of Key Persons on rolls of the Company    

 Category  
No of 
persons in 
the Company 

Qualification Total work 
experience 

Remarks by 
BHEL, if any 

i Resident Managers/Resident Engineers     

ii 
Site Engineers (Erection & 
Commissioning) 

    

iii Site Engineers (Quality)     

iv Site Safety Co-ordinators     

v Site Supervisors     

vi Skilled Workmen     

vii Others     

 
 
 
 

Page  78   of 87  HERP/WCM/MS/GH-1 FLOOR/23-24 Accepted (Sign & Stamp)

6142184
Typewritten Text
/ GST NO.

6142184
Typewritten Text

6142184
Typewritten Text



 

 

 

 
Page 5 of  10 

BHARAT HEAVY ELECTRICALS LIMITED 

CONTRACTOR REGISTRATION FORM 

SECTION-I: Company Profile & Organisational Information 
1.5 OTHER PARTICULARS 

   

A Registration with BHEL 
and Other Firms  

Registration/ 
Empanelment 
Number 

Registration/  Empanelment 
valid upto 

Document to 
be submitted 

Remarks by 
BHEL, if any 

i 
 

BHEL/Northern Region 
 

  Documentary 
evidence 

 

ii BHEL/Eastern Region 
 

  Documentary 
evidence 

 

iii BHEL Southern Region 
 

  Documentary 
evidence 

 

iv 
 

BHEL Western Region   Documentary 
evidence 

 

v Electricity Boards  
 
 
 
 
 

  Documentary 
evidence 

 

vi NTPC/other Public 
Sector/Private Sector 
 
 
 

  Documentary 
evidence 

 

vii 
 

PWD/Railways 
 
 
 
 
 

  Documentary 
evidence 

 

 

 

 

B BANKING DETAILS OF COMPANY 

 Information of Bank Account of Company Document to be 
submitted 

Remarks by 
BHEL, if any 

 The following information of  Bank Account of the Company, duly 
endorsed by the Bank (required for Electronic Fund Transfer 3
EFT/RTGS) is to be submitted  

 
1. Name of the Company 
2. Name of Bank 
3. Name of Bank Branch 
4. City/Place 
5. Account Number 
6. Account type 
7. IFSC code of the Bank Branch 
8. MICR Code of the Bank Branch 
9. Details of other Bankers (for reference purpose only) 

 
NOTE :   
 CONTRACTORs who have already submitted the above information are requested to 
submit a copy of the same 

Information of  Bank 
Account of the Company, 
duly endorsed by the Bank 
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BHARAT HEAVY ELECTRICALS LIMITED 

CONTRACTOR REGISTRATION FORM 
 

SECTION-I: Company Profile & Organisational Information 

 

 

 

1.7 FINANCIAL INFORMATION FOR THE PREVIOUS THREE  YEARS 

Legend: 
# : Share Capital  OR Partnership Capital OR Proprietor Capital as the case may be

1.6 QUALITY SYSTEMS Certificate Number 

and Valid upto 

Document to be submitted Remarks by 
BHEL, if any 

A Accreditation to ISO 9001  
Copy of accreditation certificate  OR Copy 
of 8Table of Contents9 of 8Quality Manual9 

 

B Accreditation to ISO 14000  Copy of accreditation certificate  OR Copy 
of 8Table of Contents9 of 8Quality Manual9 

 

C Accreditation to OHSAS 18000  Copy of accreditation certificate  OR Copy 
of 8Table of Contents9 of 8Quality Manual9 

 

D In House Quality Systems  
Copy of quality mannual . 

 

Sl No Financial Information 

Financial Value in Rupees in 
Lakhs (Audited) 

 
Remarks by BHEL, if 

any 

Year 
Value in Rupees in 

lakhs 

i 

 

NET WORTH  (Latest) 
Paid up Share Capital#  + Reserves 

 

   

ii 

 

 
SALES/TURN OVER 
 
(Last three Financial Years) 

   

   

   

Average   

iii 

 CASH PROFIT (PAT + Non Cash 
Expediture viz Depreciation) 
 
(Last three Financial Years) 

   

   

   
iv Whether CONTRACTOR has been referred to BIFR/NCLT/ any other similar 

Govt. Agency (If 8YES9 enclose details) YES/NO  

v Whether CONTRACTOR is a potential sick Company                                           
(If 8YES9 enclose details) YES/NO  

vi 

 

Copies of Audited Annual Accounts (Balance Sheet, P&L Account, Cash 
flow statement) for the last three (3) years to be submitted. 

 
 

vii Status of Tax assessments done under various laws (Income Tax, 
VAT/Sales Tax, Excise & Service Tax, Custom) and details of disputes 
pending, if any, with these authorities to be submitted. 

 
 

Page  80   of 87  HERP/WCM/MS/GH-1 FLOOR/23-24 Accepted (Sign & Stamp)

6142184
Typewritten Text
GST,



 

 

 

Page 7 of  10 
BHARAT HEAVY ELECTRICALS LIMITED 

CONTRACTOR REGISTRATION FORM 

SECTION-II: Resources owned by the company 
 
RESOURCES 

A) TOOLS & PLANTS, MACHINERY OWNED BY COMPANY 
      

SL NO Description of T&P, Machinery Make Capacity Year  Quantity Remarks 

       

       

       

       

       

       

       

       

       

       

       

1. Please indicate all important T&Ps, Machinery owned by Company 
2. Please use additional sheets if required 
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BHARAT HEAVY ELECTRICALS LIMITED 

CONTRACTOR REGISTRATION FORM 

SECTION-II: Resources owned by the company 
 

B) INSPECTION, MEASURING AND TESTING EQUIPMENTS OWNED BY COMPANY 
      

1. Please indicate all important Inspection, Measuring and Testing Equipments owned by Company 
2. Please use additional sheets if required 

 
 

SL NO Description of T&P, Machinery Make Capacity Year of make Quantity Next Calibration due Remarks 
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BHARAT HEAVY ELECTRICALS LIMITED 

CONTRACTOR REGISTRATION FORM 

SECTION-II: Resources owned by the company 
 

C) TIEUPS or RATE CONTRACTS ENTERED INTO BY THE COMPANY FOR PROVIDING VARIOUS SERVICES WHICH THE 
COMPANY PROPOSES TO INDICATE 

      

SL NO SERVICES FOR WHICH TIEUPS / RATE 
CONTRACTS ENTERED FOR PROVIDING 
SERVICES 

PLEASE INDICATE WHETHER 
SHORT TERM ( 1 YEAR) OR 
LONG TERM (ABOVE 1 YEAR) 

Remarks 

    

    

    

    

    

    

    

    

    

1. Please indicate all important Tie Ups enterd by Company for providing various services 
2. Please use additional sheets if required  
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BHARAT HEAVY ELECTRICALS LIMITED 

CONTRACTOR REGISTRATION FORM 

 
SECTION 3 III: Work Experience                                                                                                                                                                                                                                                            
 (use separate  sheet for each CATEGORY/CODE) 

WORK EXPERIENCE  (in the last 5 years period ending on the date of submission of Application)                                                                
( use additional sheets if required)                                                                                                                               

GROUP PACKAGE CATEGORY CODE 

 
 

   

 

Sl 
no 

Full Postal 
Address of Client 
and Officer in 
Charge 

Brief description of Work & 
Quantities 

Work Order No 
and date 

Value of 
Contract in 
Rupees in 
Lakhs 

Time 
schedule 
(in 
months) 

Contractual 
Date of 
Completion 

Actual 
date of 
completion 

Present 
Status 
(of 
ongoing 
job) 

Documents 
attached  in 
support of 
columns (i) 

to viii) 

 (i) (ii) (iii) (iv) (v) (vi) (vii) (viii) (ix) 
1          

 
 
 

2          
 
 
 

3          
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 Bharat Heavy Electricals Limited  

                              Heavy Equipment Repair Plant

             Works Contract Management (WCM) Department 
                         Tarna, Shivpur, Varanasi-221003 

  

 
   

 

Bidders Declaration  

I / we have read the terms and conditions of the tender document, our contractual obligations 

towards execution of the Contract as per the tender document, we know of all obligations to be 

performed by us under the contract, the financing cost, administrative expenses, Statutory liabilities, 

etc. and undertake to fulfill its entire requirement under the quoted rates.                                                                

                                                                                                                           

 

 

Thanking you, 
 
Yours Sincerely 
 
 
 
 
Signature, seal and address of the party 
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