
 Bharat Heavy Electricals Limited  

               Heavy Equipment Repair Plant 
Works Contract Management (WCM) Department 

TARNA, SHIVPUR, VARANASI-221003 

 

 

 

NOTICE INVITING TENDER (NIT) 

Name of Work: -  Supply, Installation & testing of electrical wiring & utility items for First Floor 

building under construction at BHEL HERP Guest House, Varanasi. 

TENDER NOTICE NO.: HERP/WCM/MS/RT/ELE WIRING/GH/2023-24                    DATE. 24.01.2024 

Last Date of submission of Tender 30/01/2024  Time : 02:00PM 

Date and Time for opening of Technical Bid 30/01/2024  Time : 04:00PM 

 

 

1. Notice Inviting Tender             : Page 2 

2. Directions to Parties for Tendering.          : Page 3 

3. Details of Bid & Bidder            :  Page 4 

4. Scope of work & SCC                                            : Page 5 - 7 

5. PQC                                                                             : Page 8 

6. No Deviation Certificate                                               :      Page 9 

7. BOQ, Preferred brand list, Annexure A & B                                       :     Page 10-15 

8. GENERAL CONDITIONS OF CONTRACT (GCC)        :    of Page 26 

9. Bidder9s Declaration                                                                             :     of Page 1 
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 Bharat Heavy Electricals Limited  

               Heavy Equipment Repair Plant 
Works Contract Management (WCM) Department 

TARNA, SHIVPUR, VARANASI-221003 

 

 

Details of NIT  

TENDER NOTICE NO - HERP/WCM/MS/RT/ELE WIRING/GH/2023-24         DATE. 30/01/2024 

Tender is invited for 8Supply, Installation & testing of electrical wiring & utility items for First Floor 

building under construction at BHEL HERP Guest House, Varanasi. 

Last Date of submission of Tender 30/01/2024  Time : 02:00PM 

Date and Time for opening of Technical Bid 30/01/2024  Time : 04:00PM 
 

S. 

No. 
Name of work EMD  SD 

Period of 

contract 

Cost of 

Tender 

Document 

Reverse 

Auction 

1. 

Supply, Installation & 

testing of electrical 

wiring & utility items for 

First Floor building 

under construction at 

BHEL HERP Guest House, 

Varanasi. 

 NIL 

 

10% of 
the 

Contract 
Value 

30 Days NIL* 
Not 

Applicable 

 

÷ *Tender documents can only be downloaded from below mentioned websites. As this is an e-

tender, tender fee has been kept Nil.  

 

÷ All NIT/ Tender document/ Corrigenda / Addenda / Amendments / Time extensions / 

Clarifications, etc. to the tender will be hosted on website i.e. https://eprocurebhel.co.in, 

http://www.bhel.com & https://herp.bhel.com only and will not be published in any other 

media. Bidders should regularly visit above websites to keep themselves updated. 

 

÷ Bidder to note that this is an e-tender and bidders have to submit this only through 

https://eprocurebhel.co.in/ site only. No hard copies of tender shall be accepted. 

 

÷ Bidder is requested to contact undersigned for any query or clarification.  
 

 

 

                                                                                                                          (Issued by) 

                                Atendr Kumar Pal 

Deputy Manager (WCM) 

Email: atendrpal@bhel.in 

                                                                                                               Contact: +91 8765956501 

 

 

Note: 

1. BHEL reserves the right to accept or reject any/ all application(s) without assigning any reason 
thereof. 

 
2. If any document submitted by the Bidder is found false at any stage, the Bid/ work order will 

be cancelled immediately and the financial loss to BHEL if any in making alternative 
arrangement will be recovered from the bidder. 
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 Bharat Heavy Electricals Limited  

               Heavy Equipment Repair Plant 
Works Contract Management (WCM) Department 

TARNA, SHIVPUR, VARANASI-221003 

 

 

DIRECTIONS TO PARTIES FOR TENDERING 

 

1. All other details regarding the same will be as per BHEL Work Policy- 2016 & General 

Condition of Contract (GCC). 

2. This is Two part bid system and the bidder should submit separate Technical Bid & Price Bid 

as per details mentioned under: 

 

Details of Tender Document 

The Tender document has been detailed as follows: 

TECHNO-COMMERCIAL BID) 

1. Details of NIT  

2. Details of Bid & Bidder  

3. Scope of Work & SCC 

4. PQC 

5. No deviation certificate 

6. BOQ 

7. General condition of contract (GCC) 

8. Bidder9s Declaration 

 

PRICE BID 

                            1. Price to be quoted on format given on https://eprocurebhel.co.in only. 

  
3. Tenders shall be opened by authorized officers of BHEL at their office at the time and date as 

specified in the tender notice in the presence of tenderer or their authorized representative 
who may be present. 

 
4. A representative of bidder (only 01 per bidder) shall be permitted to be present at the time of 

opening of bid. However, the bidder should give prior intimation of the same & seek 
permission after giving details of its representative by contacting designated person as 
per details mentioned in NIT at least 02 days in advance. 

 
5. The successful Tenderer shall submit security deposit (SD) and, if required, sign contract 

agreement within 15 days from the date of Letter of Intent (LOI) given by Bharat Heavy Electricals 
Limited and further start the work under reference. 

 

6. All expenses towards procurement of Stamp paper and preparation of contract agreement 
shall be in the scope of contractor. 
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 Bharat Heavy Electricals Limited  

               Heavy Equipment Repair Plant 
Works Contract Management (WCM) Department 

TARNA, SHIVPUR, VARANASI-221003 

 

 

 

Details of Bid & Bidder (To be filled by bidder) 

Sl. 
No. 

Description To be filled by bidder 

1 Bidder Offer No. & Date  

2 
Legal Name of the bidder  
(as mentioned in GST registration) 

 

3 Address for Communication 

 
 
 
 

State  

PIN code:  

Mobile No.   

Phone / Fax No.  

Name of 
Contact Person 

 

Email ID  

4 Type of firm 
Individual / Proprietorship / Partnership / HUF / 
Association of Persons / Private Limited 
company / Public Limited company 

5 PAN No.  

6 GST registration No.  

7 
UDYAM Registration No. 
(for MSEs). 

 

8 Remark (If any)  

 
Certificates to be attached: 

Copy of PAN, GST Registration Certificate, 
UDYAM Certificate (for MSEs). 
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 Bharat Heavy Electricals Limited  

               Heavy Equipment Repair Plant 
Works Contract Management (WCM) Department 

TARNA, SHIVPUR, VARANASI-221003 

 

 

 

Scope of work and special terms & conditions for Supply, Installation & testing of electrical wiring 

& utility items for First Floor building under construction at BHEL HERP Guest House, Varanasi. 

S.N. Scope of work 

1 

Fixing of 25 mm PVC conduit along with accessories including cutting the wall as per 

light/fan/power point, telephone point, TV cable point, CCTV Camera point, smoke 

detector locations 

2 
Fixing of Suitable size of Double door SPN & TPN MCB Distribution boards of suitable 

size (4/6/8 ways) including cutting the wall as required. 

3 
Fixing of 5A TO 32 A single pole MCBs in existing MCBDBs complete with connections 

and testing as required. 

4 Fixing of blanking plates as required. 

5 
Fixing of Double pole & TPN isolator of suitable ratings in existing MCBDBs complete 

with connections and testing as required. 

6 

Wiring for light point/ fan point/ call bell point/  power plug/AC point/ exhaust fan/ 

Telephone jack/ TV Point/ LAN Point/ CCTV Camera with suitable size of 

power/telecommunication cables in in existing PVC conduit, with modular 

switch/socket/AC point & other accessories, modular plate, suitable PVC/ metal box and 

earthing the point including connections & testing complete in all respect. 

7 

Submain circuit wiring from Main MCB Distribution box to individual section/room MCB 

boxes and from individual MCB boxes to each switch boards/AC points as required 

including connections & testing; complete in all respect. 

8 

Inverter line wiring for each section/room/washroom/dressing room with 1.5 sq mm 

single core copper conductor PVC insulated cable in existing recessed/concealed conduit 

including connections with light/fan/socket points & testing; complete in all respect. 

9 

Laying of heavy duty PVC conduit, fixing of fan boxes /light boxes/ ceiling rose and 

other accessories in roof (concealed)as per wiring schematic including connection & 

testing; complete in all respect. 

10 

Concealed Main line wiring from Meter/Main switch room (at G. Floor) to Main MCB 

Distribution board (at First Floor) with PVC insulated copper conductor single core 

cables (3P, N & Earth wires) of suitable size & number of runs in PVC conduit as 

required including cutting the wall,  fixing PVC conduit with accessories, connection & 

testing; complete in all respect. 

11 

Concealed wiring for twin control light point (staircase wiring) with 1.5 sq mm FRLS PVC 

insulated copper conductor single core cable in surface/ recessed medium class PVC 

conduit, 2 way modular switch, modular plate, suitable PVC/ metal box and earthing 

the point with 1.5 sq. mm FRLS PVC insulated copper conductor single core cable as 

required including cutting the wall,  fixing PVC conduit with accessories, connection & 

testing; complete in all respect. 

12 

Installation, testing and commissioning of BLDC ceiling fan, including wiring the down 

rods of standard length with 1.5 sq mm FRLS PVC Insulated copper conductor single 

core cable, including fixing sheet cover on the fan box etc as required. 

13 
Installation of exhaust fan (with shutter) in existing opening including connection 

testing commissioning etc as required. (up to 450 mm sweep) 

14 

Installation, testing and commissioning of led tube-lights, wall bracket/ ceiling fittings/ 

decorative lights/ night lamps/ window down lights of all sizes and shapes containing 

LED Lamps complete with all accessories including connections etc as required. 

15 
CABLE DETAIL FOR EACH CIRCUIT: 

16 

METER/MAIN Swith Room to MAIN MCBDB (TPN) at First Floor:  

 

3-Phase: 10 sq mm cable (RYB) 

Neutral: 10 sq mm cable (black) 

Earthing cable: 4 sq mm (green) 
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TARNA, SHIVPUR, VARANASI-221003 

 

 

17 

MAIN MCBDB (TPN) to SPN MCBDB outside each room/section  

Phase: 6 sq mm cable (RYB) 

Neutral: 6 sq mm cable (black) 

Earthing cable: 2.5 sq mm (green) 

18 

SPN MCBDB (TPN) to Light/fan switch boards 

Phase: 2.5 sq mm cable (RYB) 

Neutral: 2.5 sq mm cable (black) 

Earthing cable: 1.5 sq mm (green) 

19 

Switch Boards to Light/fan/bell points 

Phase: 1.5 sq mm cable (RYB) 

Neutral: 1.5 sq mm cable (black) 

Earthing cable: 1.5 sq mm (green) 

20 

SPN MCBDB (TPN) to POWER/AC Points  

Phase: 4 sq mm cable (RYB) 

Neutral: 4 sq mm cable (black) 

Earthing cable: 1.5 sq mm (green) 

21 Inverter Cable: 1.5 sq mm 

22 Fire detector cable: 1.5 sq mm x 2 core armoured cable with copper conductor. 

23 
Contractor shall ensure separate circuits for each switch boards/power points and shall 

avoid looping between circuits. 

24 
Separate conduiting & wiring shall be done for Power/ light-fan lines,  Telephone line, 

TV Cable, LAN Cable and CCTV Camera line and fire detector lines. 

25 
Supply, Installation & commissioning of Fire smoke & alarm system ( 2 zone, 12 

smoke detector) 
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Special Conditions of Contract (SCC) 

S.N. SPECIAL TERMS & CONDITIONS 

1 All the items supplied by Contractor shall have to be checked and approved by Engineer-in-charge 

before use. 

2 Contractor shall ensure supply of items of specified brand only. 

3 L-1 shall be decided on overall quoted price by the bidder. 

4 Location of installation of electrical items has been mentioned in Annexure-B but contractor can 

make necessary changes wherever required with prior approval of Engineer-in-charge . 

5 The contractor shall execute the work as per instruction of Engineer-in-charge. 

6 Party shall arrange all tools and tackle for all work at the site at their own cost and risk and no extra 

charges shall be paid by BHEL. Free electricity will be provided by BHEL 

7 It is responsibility of the contractor to ensure safe working of his workers while carrying out the 

work and should follow all the Statutory safety precautions and rules. Contractor should provide and 

ensure use of personal Protective Gears by his worker for safety working. 

8 In case of any accident causing injury or casualty to any of Contractor9s worker or Contractor himself 
while carrying out the work, the complete responsibility lies with the Contractor. 

9 Contractor should ensure to provide immediate medical help to his injured worker(s) and should 

provide compensation as per U.P. Gov. Workmen9s Compensation Act, 19239 in case of injury or 
casualty while on work. 

10 Work completion period: 30 days which includes 7 days of mobilization period and 23 days of work 

completion period. Days shall be counted as per site availability to contractor for carrying out the 

work. If party fails to meet the schedule, penalty for the late delivery shall be implemented at the rate 

of 0.5% per week limited to maximum limit or 10% applicable on the total contract value.  

11 EMD & Security Deposit: Party has to submit requisite EMD as Nil  & Security Deposit as 10% of 

Contract value. 

12 The repairing work & visit for attending work shall be completed by the party within 02 days of 

receipt of complaint. 

13 Release of Payment: Payment shall be released after successful completion of work and submission 

of invoice as per GCC Clause 4.3.  All such payments shall be released after deduction of taxes, 

statutory liabilities, Liquidated damages. In case of any dispute regarding amount of payment, the 

decision of Accepting authority shall be final. 

14 Warranty Clause: There will be six-month warranty against workmanship from date of completion 

of work and standard manufacturer warranty shall be applicable against materials used from the 

date of supply in BHEL. Contractor shall submit warranty card/ certificate as required.  

15 All statutory taxes & levies shall be deducted from the payment, as per prevailing government rules. 

16 BHEL Works Policy-2016 and General Conditions of Contract shall be applicable to this contract. 

17 Copy of general conditions of contract (GCC) running in total 26 pages will be applicable on this 

contract. If there is any difference between general conditions of contract and special terms and 

conditions then special terms and conditions shall be applicable. 
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Pre- Qualifying Criteria (PQC) for vendors for carrying out Electrical wiring (concealed) with supply, 
Installation & testing of electrical wiring & utility items for First Floor building under construction at 
BHEL HERP Guest House, Varanasi. 

 
A. TECHNICAL QUALIFICATION: 
 
Parties should meet all the following criteria to participate in above tender enquiry: 
 

Experience of successfully completed Electrification work (supply & installation) in any Govt/ 
Private organization/ Institution/ office/ township/ commercial buildings/ hospitals etc. in last 7 
years ending last day of month previous to the one in which tenders are invited should be either 
of the following: - 
 
a) Three similar completed works costing not less than the amount of Rs.1.98/- Lacs  

OR 
b) Two similar completed works costing not less than the amount of Rs. 2.47/- Lacs 

OR 
c) One similar completed work costing not less than the amount of Rs. 3.96/- Lacs 
 
 

            Note: -  
a) Copy of work order/ LOI/ LOA along with completion certificate or MOM or handing-over 

certificate or performance certificate from Bidder9s customer shall be submitted in 
Techno-commercial bid. The submitted document must contain value of Electrification 
work (supply & installation) executed. BHEL reserves the right to verify the contents of 
given certificate. Complete postal address, name of contact person, phone no. & email 
address of issuing authority is to be submitted by the Bidder in Techno- commercial bid. 
In case BHEL intends to visit Bidder9s customer, the same shall be facilitated by Bidder 
(expenditure of visit of BHEL official shall be borne by BHEL). In case the submitted 
copy of work order /LOI/ LOA issued from BHEL then completion certificate or MOM or 
handing-over certificate or performance certificate from Bidder9s customer for 
Electrification work (supply & installation) is exempted and the work experience shall 
be verified from concerned department through e-mail. 

b) Definition of 8similar work9: Electrification/ electrical wiring (supply & installation/wiring) 
in any Govt/ Private organization/ Institution/ office/ township/ commercial buildings/ 
hospitals etc. 

 
B. FINANCIAL QUALIFICATION 
 

Bidders should have average annual financial turnover of Rs.1.49 Lacs including taxes 
during the last 03 financial years 2020-21, 2021-22 and 2022-23. Bidder to submit following 
documents as proof- 
 
  CA Audited Profit / Loss and Balance Sheet with UDIN 
 
Or 

ITR for the same financial year (Income Tax Return) in which their Gross 
Income shall be considered for turnover value mentioned above 

Or 
 
 CA Certificate certifying bidder9s turnover with UDIN 
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No Deviation Certificate 

 
To, 
 

Manager (WCM) 
Bharat Heavy Electricals Ltd. 
Tarna, Shivpur 
Varanasi 

 
 

Sub: No deviation certificate for <Supply, Installation & testing of electrical wiring & utility 

items for First Floor building under construction at BHEL HERP Guest House, Varanasi.= 

 

Sir, 
 
This is to inform you that we have not taken any deviation from any of the Special Terms and Conditions 

for <Supply, Installation & testing of electrical wiring & utility items for First Floor building under 

construction at BHEL HERP Guest House, Varanasi.= while quoting the rates. All terms & conditions 

mentioned in the Special Terms & conditions are acceptable to us except following: 

1. 

2. 

3. 

 

 

Thanking you, 
 
Yours Sincerely 
 
 
 
 
Signature, seal and address of the party 
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BOQ 

Name of Work: - <Electrical wiring (concealed) with supply, Installation & testing of 

electrical wiring & utility items for First Floor building under construction at BHEL HERP 

Guest House, Varanasi.= 

 

S.N. Item/Work Description Unit Quantity 

1 

Schedule-A 
Concealed wiring & testing including cost of supply & fixing 
following items as per requirement: 
1. PVC conduit, PVC bend, Fan Boxes, and Junction boxes with 
accessories 
2. Single Core FRLS Copper cables of suitable sizes as required 
3. 2 Pair Telephone Cable 

4. Cat-6 LAN Cable 
5. Co-axial TV Cable. 
6.  Fire alarm system cable 
 
Note: Refer Annexure-A for location of electrical items to be 
fixed and Annexure-B for Floor Plan. 
Above work includes fixing/ Installation, connection & testing of 
all items mentioned in schedule-B & C as below 

per sq ft (of roof area) 2200 

2 

Schedule-B (Sl.No.-2 to 38) 
Supply of following electrical wiring devices/ utility items: 
 
12 MODULE GI BOX FOR MODULAR SWITCH BOARD 

Nos. 26 

3 

12 MODULE SOLID PLATES ( INNER PLATE + OUTER FRAME), 
WHITE, FOR MODULAR SWITCH/SOCKET,  ANCHOR TRESSA 
CODE: 30271WH OR EQUIVALENT IN HAVELLS, LEGRAND, GM, 
SCHNEIDER ELECTRIC 

Nos. 26 

4 8 MODULE SQUARE GI BOX FOR MODULAR SWITCH BOARD Nos. 18 

5 

8 MODULE SQUARE SOLID PLATES ( INNER PLATE + OUTER 
FRAME) , WHITE, FOR MODULAR SWITCH/SOCKET,  ANCHOR 
TRESSA CODE: 30260WH OR EQUIVALENT IN HAVELLS, 
LEGRAND, GM, SCHNEIDER ELECTRIC 

Nos. 18 

6 4 MODULE GI BOX FOR MODULAR SWITCH BOARD Nos. 12 

7 

4 MODULE SOLID PLATES ( INNER PLATE + OUTER FRAME), 
WHITE, FOR MODULAR SWITCH/SOCKET,  ANCHOR TRESSA 
CODE: 30249WH OR EQUIVALENT IN HAVELLS, LEGRAND, GM, 
SCHNEIDER ELECTRIC 

Nos. 12 

8 2 MODULE GI BOX FOR MODULAR SWITCH BOARD Nos. 28 

9 

2 MODULE SOLID PLATES ( INNER PLATE + OUTER FRAME), 
WHITE, FOR MODULAR SWITCH/SOCKET,  ANCHOR TRESSA 
CODE: 30227WH OR EQUIVALENT IN HAVELLS, LEGRAND, GM, 
SCHNEIDER ELECTRIC 

Nos. 28 

10 
10 A, 1 WAY MODULAR SWITCH, WHITE, ANCHOR ROMA CODE: 
21011 OR EQUIVALENT IN HAVELLS, LEGRAND, GM, SCHNEIDER 
ELECTRIC 

Nos. 126 

11 
20 A, 1 WAY MODULAR SWITCH,WHITE, ANCHOR ROMA CODE: 
21066 OR EQUIVALENT IN HAVELLS, LEGRAND, GM, SCHNEIDER 
ELECTRIC 

Nos. 12 

12 
10A,  Multi Socket For Cell Phone Pin or 2pin&3pin,WHITE, 
ANCHOR ROMA CODE: 30373 OR EQUIVALENT IN HAVELLS, 
LEGRAND, GM, SCHNEIDER ELECTRIC 

Nos. 52 

13 
20A/10A Twin Socket,WHITE, ANCHOR ROMA CODE: 30828 OR 
EQUIVALENT IN HAVELLS, LEGRAND, GM, SCHNEIDER ELECTRIC 

Nos. 24 

14 
10 A, 2 WAY MODULAR SWITCH, WHITE, ANCHOR ROMA CODE: 
21022 OR EQUIVALENT IN HAVELLS, LEGRAND, GM, SCHNEIDER 
ELECTRIC 

Nos. 24 

15 
Fan Step Regulator Tiny EME 100W, WHITE, ANCHOR ROMA 
CODE: 22546 OR EQUIVALENT IN HAVELLS, LEGRAND, GM, 
SCHNEIDER ELECTRIC 

Nos. 7 
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16 
UNO MINI Modular 25A SP 'C' MCB, ANCHOR ROMA CODE: 
98073 OR EQUIVALENT IN HAVELLS, LEGRAND, GM, SCHNEIDER 
ELECTRIC 

Nos. 12 

17 
10A Bell Push With Neon,  ANCHOR ROMA CODE: 21055 OR 
EQUIVALENT IN HAVELLS, LEGRAND, GM, SCHNEIDER ELECTRIC 

Nos. 5 

18 
RJ 11 Tel. Jack Single With Shutter,WHITE, ANCHOR ROMA 
CODE: 20857 OR EQUIVALENT IN HAVELLS, LEGRAND, GM, 
SCHNEIDER ELECTRIC 

Nos. 6 

19 
T.V. Socket Outlet Single, WHITE,ANCHOR ROMA CODE: 21157 
OR EQUIVALENT IN HAVELLS, LEGRAND, GM, SCHNEIDER 
ELECTRIC 

Nos. 6 

20 
RJ 45 Comp.Socket Cat 6, WHITE,ANCHOR ROMA CODE: 35763 
OR EQUIVALENT IN HAVELLS, LEGRAND, GM, SCHNEIDER 
ELECTRIC 

Nos. 12 

21 
BLANK PLATE SINGLE FOR MODULAR SWITCH BOARD, ANCHOR 
ROMA CODE: 21598 OR EQUIVALENT IN HAVELLS, LEGRAND, 
GM, SCHNEIDER ELECTRIC 

Nos. 42 

22 
Fancy Lamp Holder, Batten Type (White), ANCHOR CODE: 39684 
OR EQUIVALENT IN HAVELLS, LEGRAND, GM, SCHNEIDER 
ELECTRIC 

Nos. 6 

23 
6A, Fancy Ceiling Rose, 2 Plate, ANCHOR CODE: 39678 OR 
EQUIVALENT IN HAVELLS, LEGRAND, GM, SCHNEIDER ELECTRIC 

Nos. 21 

24 Ceiling fan with BLDC Motor, 28 W, 1200 mm sweep. Nos. 7 

25 Exhaust fan 225 mm with shutter Nos. 5 

26 Wall mount fan, 3 blade, 400 mm sweep with step regulator Nos. 5 

27 
LED Ceiling Light, 10 W, Round, Aluminium body with concealed 
box for ceiling 

Nos. 70 

28 
Decorative LED night lamp ( wall mount) complete fitting with 
3W LED ( min.) lamp 

Nos. 7 

29 
LED Down Light ( circular) for Window projection, 6W ( min.) 
with concealed box 

Nos. 12 

30 
Decorative LED Wall light (rangoli spot light) Outdoor ( 3 W 
min). 

Nos. 15 

31 8 WAY SPN DOUBLE DOOR MCB DB Nos. 7 

32 
6 Way ( 4+18) Double door MCB Distribution board for Main 
distribution 

Nos. 1 

33 MCB TPN, C TYPE, 63 AMPS Nos. 1 

34 MCB 2P, B TYPE: 25 AMPS Nos. 7 

35 MCB SP, B TYPE: 32 AMPS Nos. 7 

36 MCB SP, B TYPE: 25 AMPS Nos. 14 

37 MCB SP, B TYPE: 10 AMPS Nos. 28 

38 Mirror Light Fancy, 7W Nos. 9 

39 

Schedule-C 

Supply, Installation & commissioning of Fire smoke 

& alarm system ( 2 zone, 12 smoke detector) 

Set 1 

  

DETAIL OF FIRE SMOKE ALARM SYSTEM (Schedule-C) 

 

   

S.N. Description Qty 

1 2 Zone Control Panel 1 

2 Smoke detector  12 

3 MCP MS 2 

4 Hooter 2 

5 Installation, testing & commissioning charge 1 
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Preferred brand of Items to be supplied by contractor 

S.N. Item Description Preferred Brand 

1 Modular 25A SP 'C' MCB ANCHOR/ HAVELLS/ LEGRAND/ GM/ 

SCHNEIDER ELECTRIC 

2 SOLID PLATES ( INNER PLATE + OUTER FRAME), 

WHITE, FOR MODULAR SWITCH/SOCKET,  ANCHOR 

TRESSA CODE: 30227WH OR EQUIVALENT IN 

HAVELLS, LEGRAND, GM, SCHNEIDER ELECTRIC 

ANCHOR/ HAVELLS/ LEGRAND/ GM/ 

SCHNEIDER ELECTRIC 

3 BLANK PLATE SINGLE FOR MODULAR SWITCH BOARD, 

ANCHOR ROMA CODE: 21598 OR EQUIVALENT IN 

HAVELLS, LEGRAND, GM, SCHNEIDER ELECTRIC 

ANCHOR/ HAVELLS/ LEGRAND/ GM/ 

SCHNEIDER ELECTRIC 

4 MODULAR SWITCHES & SOCKETS, TELEPHONE JACK, 

TV SOCKETS, COPUTER SOCKETS,FAN REGULATORS 

ANCHOR/ HAVELLS/ LEGRAND/ GM/ 

SCHNEIDER ELECTRIC 

5 Lamp holders & Ceiling roses ANCHOR/ HAVELLS/ LEGRAND/ GM/ 

SCHNEIDER ELECTRIC 

6 GI BOX FOR MODULAR SWITCH BOARD ANCHOR/ HAVELLS/ LEGRAND/ GM/ 

SCHNEIDER ELECTRIC 

7 Ceiling fan with BLDC Moto, 28 W, 1200 mm sweep. HAVELLS/ USHA/ POLAR/ LUMINOUS/ 

KHAITAN/ ORIENT/ CROMPTON 

8 Wall mount fan, 3 blade, 400 mm sweep with step 

regulator 

HAVELLS/ USHA/ POLAR/ LUMINOUS/ 

KHAITAN/ ORIENT/ CROMPTON 

9 Exhaust fan 225 mm with shutter HAVELLS/ USHA/ POLAR/ LUMINOUS/ 

KHAITAN/ ORIENT/ CROMPTON 

10 LED Ceiling Light, 10 W, Round, Aluminium body with 

concealed box for ceiling 

SYSKA/ HAVELLS/ PHILIPS/ SURYA/ BAJAJ/ 

CROMPTON/ WIPRO 

11 Decorative LED night lamp ( wall mount) complete 

fitting with 3W LED ( min.) lamp 

SYSKA/ HAVELLS/ PHILIPS/ SURYA/ BAJAJ/ 

CROMPTON/ WIPRO 

12 LED Down Light ( circular) for Window projection, 6W 

( min.) with cencealed box 

SYSKA/ HAVELLS/ PHILIPS/ SURYA/ BAJAJ/ 

CROMPTON/ WIPRO 

13 Decorative LED Wall light (rangoli spot light) Outdoor 

( 3 W min). 

SYSKA/ HAVELLS/ PHILIPS/ SURYA/ BAJAJ/ 

CROMPTON/ WIPRO 

14 PVC Conduit,  25 mm for Heavy Mechanical Stresses, 

ISI Marked, 1 piece length= 3 metres 

ANCHOR/ PHINOLEX/ BALCO/ KEETEE 

15 FAN BOX, CONCEALED BOXES FOR LIGHTS, JUNCTION 

BOXES 

REPUTED BRAND 

16 MCB DISTRIBUTION BOARDS OF ALL SIZES ANCHOR/ HAVELLS/ STANDARD/ LEGRAND/ 

SIEMENS 

17 SINGLE CORE, MULTI STRAND, UNSHEATHED, PVC 

INSULATED FRLS CABLE OF ALL SIZES AS PER IS: 694-

2010 (LATEST)    

ANCHOR/ HAVELLS/ POLYCAB 

18 Fire detector cable: 1.5 sq mm x 2 core 

armoured cable with copper conductor. 
ANCHOR/ HAVELLS/ POLYCAB 

19 TELEPHONE CABLE/ DROP WIRE WITH 2 PAIRS 

COPPER CONDUCTOR (0.5 mm) SUTAIBLE FOR 

INDOOR TELEPHONE WIRING 

ANCHOR/ HAVELLS/ POLYCAB 

20 CAT-6 LAN CABLE, MAKE: 'D-LINK' OR EQUIVALENT  'D-LINK' OR EQUIVALENT 

21 Co-axial TV Cable of reputed brand REPUTED BRAND 

22 MCBs of all types ANCHOR/HAVELL/L&T/SIEMENS/SCHNEIDER/ 

C&S 
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S.N. Name of item Room No -1
(with 

washroom & 
dresing room)

Room No -2 
(with 

washroom & 
dresing room)

Room No -3
(with 

washroom & 
dresing room)

Lounge + 
Washroom

Staff Room + 
washroom

Gallery+ both 
staircase

Waiting hall & 
porch

Window Light Outdoor light 
decorative)

Total

1 12 MODULE GI BOX FOR MODULAR SWITCH BOARD 2 2 2 2 2 12 2 2 26

2 12 MODULE SOLID PLATES ( INNER PLATE + OUTER 
FRAME), WHITE, FOR MODULAR SWITCH/SOCKET,  
ANCHOR TRESSA CODE: 30271WH OR EQUIVALENT IN 
HAVELLS, LEGRAND, GM, SCHNEIDER ELECTRIC

2 2 2 2 2 12 2 2 26

3 8 MODULE SQUARE GI BOX FOR MODULAR SWITCH 
BOARD

3 3 3 3 3 3 18

4 8 MODULE SQUARE SOLID PLATES ( INNER PLATE + 
OUTER FRAME) , WHITE, FOR MODULAR 
SWITCH/SOCKET,  ANCHOR TRESSA CODE: 30260WH OR 
EQUIVALENT IN HAVELLS, LEGRAND, GM, SCHNEIDER 
ELECTRIC

3 3 3 3 3 3 18

5 4 MODULE GI BOX FOR MODULAR SWITCH BOARD 2 2 2 2 2 2 12

6 4 MODULE SOLID PLATES ( INNER PLATE + OUTER 
FRAME), WHITE, FOR MODULAR SWITCH/SOCKET,  
ANCHOR TRESSA CODE: 30249WH OR EQUIVALENT IN 
HAVELLS, LEGRAND, GM, SCHNEIDER ELECTRIC

2 2 2 2 2 2 12

7 2 MODULE GI BOX FOR MODULAR SWITCH BOARD 4 4 4 4 4 4 4 28

8 2 MODULE SOLID PLATES ( INNER PLATE + OUTER 
FRAME), WHITE, FOR MODULAR SWITCH/SOCKET,  
ANCHOR TRESSA CODE: 30227WH OR EQUIVALENT IN 
HAVELLS, LEGRAND, GM, SCHNEIDER ELECTRIC

4 4 4 4 4 4 4 28

9 10 A, 1 WAY MODULAR SWITCH, WHITE, ANCHOR ROMA 
CODE: 21011 OR EQUIVALENT IN HAVELLS, LEGRAND, 
GM, SCHNEIDER ELECTRIC

14 14 14 14 14 10 15 8 23 126

10 20 A, 1 WAY MODULAR SWITCH,WHITE, ANCHOR ROMA 
CODE: 21066 OR EQUIVALENT IN HAVELLS, LEGRAND, 
GM, SCHNEIDER ELECTRIC

2 2 2 2 2 2 12

11 10A,  Multi Socket For Cell Phone Pin or 2pin&3pin,WHITE, 
ANCHOR ROMA CODE: 30373 OR EQUIVALENT IN 
HAVELLS, LEGRAND, GM, SCHNEIDER ELECTRIC

8 8 8 8 8 2 8 2 52

12 20A/10A Twin Socket,WHITE, ANCHOR ROMA CODE: 
30828 OR EQUIVALENT IN HAVELLS, LEGRAND, GM, 
SCHNEIDER ELECTRIC

4 4 4 4 4 4 24

13 10 A, 2 WAY MODULAR SWITCH, WHITE, ANCHOR ROMA 
CODE: 21022 OR EQUIVALENT IN HAVELLS, LEGRAND, 
GM, SCHNEIDER ELECTRIC

4 4 4 4 4 4 0 24

14 Fan Step Regulator Tiny EME 100W, WHITE, ANCHOR 
ROMA CODE: 22546 OR EQUIVALENT IN HAVELLS, 
LEGRAND, GM, SCHNEIDER ELECTRIC

1 1 1 1 1 2 7

15 UNO MINI Modular 25A SP 'C' MCB, ANCHOR ROMA 
CODE: 98073 OR EQUIVALENT IN HAVELLS, LEGRAND, 
GM, SCHNEIDER ELECTRIC

2 2 2 2 2 2 12

16 10A Bell Push With Neon,  ANCHOR ROMA CODE: 21055 
OR EQUIVALENT IN HAVELLS, LEGRAND, GM, SCHNEIDER 
ELECTRIC

1 1 1 1 1 5

17 RJ 11 Tel. Jack Single With Shutter,WHITE, ANCHOR 
ROMA CODE: 20857 OR EQUIVALENT IN HAVELLS, 
LEGRAND, GM, SCHNEIDER ELECTRIC

1 1 1 1 1 1 6

18 T.V. Socket Outlet Single, WHITE,ANCHOR ROMA CODE: 
21157 OR EQUIVALENT IN HAVELLS, LEGRAND, GM, 
SCHNEIDER ELECTRIC

1 1 1 1 1 1 6

19 RJ 45 Comp.Socket Cat 6, WHITE,ANCHOR ROMA CODE: 
35763 OR EQUIVALENT IN HAVELLS, LEGRAND, GM, 
SCHNEIDER ELECTRIC

2 2 2 2 2 2 12

ANNEXURE-A
Location detail of Electrical Items/ to be fixed in each section/ room
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20 BLANK PLATE SINGLE FOR MODULAR SWITCH BOARD, 
ANCHOR ROMA CODE: 21598 OR EQUIVALENT IN 
HAVELLS, LEGRAND, GM, SCHNEIDER ELECTRIC

7 7 7 7 7 7 42

21 Fancy Lamp Holder, Batten Type (White), ANCHOR CODE: 
39684 OR EQUIVALENT IN HAVELLS, LEGRAND, GM, 
SCHNEIDER ELECTRIC

1 1 1 1 1 1 6

22 6A, Fancy Ceiling Rose, 2 Plate, ANCHOR CODE: 39678 
OR EQUIVALENT IN HAVELLS, LEGRAND, GM, SCHNEIDER 
ELECTRIC

3 3 3 3 3 3 3 21

23 Ceiling fan with BLDC Moto, 28 W, 1200 mm sweep. 1 1 1 1 1 2 7

24 Exhaust fan 225 mm with shutter 1 1 1 1 1 5
25 Wall mount fan, 3 blade, 400 mm sweep with step 

regulator
1 1 1 1 1 5

26 LED Ceiling Light, 10 W, Round, Aluminium body with 
concealed box for ceiling

8 8 8 8 8 14 8 8 70

27 Decorative LED night lamp ( wall mount) complete fitting 
with 3W LED ( min.) lamp

1 1 1 1 1 1 1 7

28 LED Down Light ( circular) for Window projection, 6W ( 
min.) with cencealed box

12 12

29 Decorative LED Wall light (rangoli spot light) Outdoor ( 3 
W min).

15 15

30 8 WAY SPN DOUBLE DOOR MCB DB 1 1 1 1 1 1 7
31 6 Way ( 4+18) Double door MCB Distribution board for 

Main distribution
1 1

32 MCB TPN, C TYPE, 63 AMPS 1
33 MCB 2P, C TYPE: 25 AMPS 7
34 MCB SP, B TYPE: 32 AMPS 7
35 MCB SP, B TYPE: 25 AMPS 14
36 MCB SP, B TYPE: 10 AMPS 28
37 Mirror Light Fancy, 7W 9
38 Smoke detector 1 1 1 1 1 5 2 12

Remark: Above location detail are approximate and contractor shall ensure to make necessary changes (if, any) as per direction of Engineer-in-Charge  to 
suit the site requirement.
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CHAPTER I 
 

1.0 DEFINITIONS 

 

In these general conditions of contract, the following terms shall have the meaning hereby 

assigned to them except where the context otherwise requires: - 

 

a) <CONTRACT= or <CONTRACT DOCUMENT= shall mean and include the Agreement of 
Work Order, the accepted appendices of Rates, Schedules, Quantities if any, 

General Conditions of Contract, Special Conditions of Contract, Instructions to the 

Tenderers, Drawings, Technical Specifications, the Special Specifications if any, the 

Tender documents, subsequent amendments mutually agreed upon and the Letter 

of Intent/Award/Acceptance issued by BHEL. Any conditions or terms stipulated by 

the contractor in the tender documents or subsequent letters shall not form part of 

the contract unless, specifically mentioned. 

 

b) <TENDER SPECIFICATION= or <TENDER= or <TENDER DOCUMENTS= shall mean and 

include General Conditions, Special Conditions, Price Bid, Rate Schedule, Technical 

Specifications, Appendices, Annexures, Corrigendum, Amendments, Forms, 

procedures, Site information, etc and drawings/documents pertaining to the work 

for which the tenderers are required to submit their offers. 

 

c) "WORK" means all Permanent and Temporary Works as described in the Scope of 

Work and BOQ in individual work order and /or accompanying drawings and 

specifications as may be issued from time to time to the contractor by the Engineer 

- Incharge in writing, including all modifications or additional works and obligations 

to be carried out either at the site or in factory, workshop or any other place as 

may be essentially required for the performance of the work.  

 

d) The <SITE" means the land and/ or other place on/into/ through which the work is 

to be executed under the contract or any adjacent land, part or structure which 

may be allotted to or used for the purpose of carrying out the contract. 

 

e) The <CONTRACTOR" means the individual firm or company whether incorporated or 

not, undertaking the work and shall include the legal personal representatives of 

such individuals or the person(s) composing the firm or company and the permitted 

assigns of such individuals or firm or company. 

 

f) <ENGINEER= or <ENGINEER IN CHARGE= shall mean an employee of BHEL as may 

be duly appointed and authorized by Competent Authority/Accepting Officer of 

BHEL to act as <Engineer= on his behalf for the purpose of the Contract, to perform 
the duty set forth in this General Conditions of Contract and other Contract 

documents.  

 

g) BHEL shall mean Bharat Heavy Electricals Limited, a company registered under 

Indian Companies Act 1956, with its Registered Office at BHEL HOUSE, SIRI FORT, 

NEW DELHI 3 110 049, or its unit HEAVY EQUIPMENT REPAIR PLANT located at 

Tarna, Shivpur Varanasi, Uttar Pradesh -221003. 

 

h) <COMPETENT AUTHORITY= /= ACCEPTING OFFICER= shall mean Executive Director 

or General Manager (In charge) or General Manager-Head of Unit (HERP) or BHEL 

Officers who are empowered to act on behalf of the Executive Director or General 

Manager (In charge) or General Manager of BHEL. 
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i) "DEFECT LIABILITY PERIOD= (DLP) in relation to a work means the specified period 

from the date of Completion Certificate up to the date of issue of Final Certificate 

during which the Contractor stands responsible for rectifying all defects that may 

appear in the works executed by the Contractor in pursuance of the Contract and 

includes warranties against manufacturing/fabrication/erection/construction defects 

covering all materials plants, equipment, components, and the like supplied by the 

Contractor, works executed against workmanship defects. 

 

j)  <Letter of Intent/Letter of Award (LoA)= means the formal letter of intent or letter 
of acceptance or letter of award issued by BHEL. 

 

k) <SCC= means 8Special Conditions of Contract forming part of this Contract / 

Agreement. 

 
l) <Bill of Quantity= shall mean subsequent to the placement of the 

Contract/Agreement/Purchase Order the successful bidder shall be required to 

furnish the detailed price break-up within a specified time frame. This detailed 

break-up of items and prices shall be considered as Bill of Quantities (BOQ). 

 
m) <Engineer= shall mean an Executive of Engineer in charge. 

 
n) <NIT= shall mean Notice Inviting Tender. 

 
o) <First Party= shall mean BHEL. 

 

CHAPTER II 

 

2.0 GENERAL INSTRUCTIONS TO THE TENDERERS 

 

2.1 GENERAL INSTRUCTIONS 

 

The General Condition of Contract form part of the Tender Specifications. All pages 
of the tender documents shall be duly signed stamped and submitted along with 
the offer by the tenderers. 

 
Tenderers are advised to study all the tender documents carefully. The contractor 
shall be deemed to have satisfied himself as to the nature of site, local facilities of 
access and all matters affecting the execution and completion of the work. No extra 
charges consequent on any misunderstanding in these respects or otherwise will be 
allowed by the First Party. 
 
The contractor shall examine the quantum of work and shall satisfy himself before 
submitting his tender. He shall himself asses the requirement of materials, 
contingencies and other circumstance which may affect or influence his tender, no 
extra charges on any misunderstanding or otherwise shall be allowed. 
 
The contractor shall be deemed to have satisfied himself before tendering as to 
correctness and sufficiency of his tender, the work and prices. This shall except as 
otherwise provided all obligation under the contracts all matters and things 
necessary for the proper completion and maintenance of the works. 
 

 

2.2 SUBMISSION OF TENDERS 

 

2.2.1. The tenderers must submit their tender as per instructions in NIT.  

2.2.2. Tenders submitted by Post shall be sent by Post with due allowance for any postal/ 

courier delays. BHEL shall not be responsible for any postal delay. 
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2.2.3. Tenders shall be signed by a person authorised/empowered to do so. In case the 
tender is signed by an individual other than the sole proprietor, an attested copy 
of the power of attorney shall be submitted by bidder along with tenders with 
details mentioned under: 

 
For proprietary 
firm 

Proprietor9s full name, address and place & nature of 
business.  

For partnership 
firm  

The names of all the partners and their addresses, A copy of 
the partnership deed/instrument of partnership dully certified 
by the Notary Public shall be enclosed. 

For companies Date and place of registration including date of 

commencement certificate in case of Public Companies 

(certified copies of Memorandum and articles of Association 

are also to be furnished. 

Nature of business carried on by the Company and the 

provisions of the Memorandum relating thereof.  

 

 

2.2.5. Unless otherwise specified in NIT the bids shall be invited in two parts: 

 

PART I (Techno-Commercial bid) - This shall consit of following documents: 

÷ Signed & stamped copy of all pages of NIT. 

÷ Technical specifications of the offer. 

÷ Duly filled, signed & stamped forms and documents in support of meeting 

the pre-qualifying requirement. 

÷ Signed and stamped copy of Price Bid Format (without price). 

÷ Documentary evidence like Cash Receipt, EFT/UPI receipt, DD, FDR, 

Banker9s cheque / Pay order etc for proof of payment against Tender 

Document Cost and Earnest Money Deposit (EMD).  

 

PART II (Price Bid) - This shall consist of price bid in format specified in NIT. 

 

2.2.6 The Part-I (Techno-Commercial bid) and Part-II (Price Bid) shall be submitted by bidder as 

specified in NIT.  

 

 

2.3  EVALUATION OF TENDERS 

 

(i) Techno-Commercial bids submitted by the tenderer will be opened first and 

evaluated for fulfilling Pre Qualifying requirement and other conditions in NIT/ 

Tender documents 

 

(ii) The Techno-Commercial bids will be opened as per date & time mentioned in 

NIT. 

 

(iii) The Bidder or his authorised representative may be present at the time of 

opening of bid on the specified date after seeking written permission in this 

regard from Tender Inviting authority. Written permission shall ne taken for 

this purpose prior to Tender opening date. A copy of confirmation /acceptance 

must be produced in the office by the person attending the opening of bid else 

he shall be denied permission to attend the opening of bid. 
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(iv) In case of unscheduled holiday on the closing/opening day of bid, the next 

working day will be treated as scheduled prescribed day of closing/opening of 

bid, the time notified remaining the same. 

 
 
2.4  EARNEST MONETY DEPOSIT  (EMD) 

 

2.4.1 EMD amount will be as indicated in NIT 

2.4.2 EMD shall not carry any interest. 

2.4.2 The EMD may be accepted only in the following forms: 

(i) Cash deposit as permissible under the extant Income Tax Act (before tender 

Opening). 

(ii) Electronic Fund Transfer credited in BHEL account (before tender opening) 

(iii) Banker9s cheque/ Pay order/ Demand draft, in favour of BHEL (along with 
offer). 

(iv) Fixed deposit receipt (FDR) issued by any scheduled banks/ Public Finance 

Institutions as defined in Companies Act (FDR should be in the name of the 

contractor, a/c BHEL Varanasi). 

(v) Insurance Surety Bonds 

 
 
 
 
 
 

       Account details of BHEL-HERP, Varanasi are as mentioned below: 

 

EFT /RTGS Details UPI Details 

Bank Name: State Bank of India,  

IFSC Code: SBIN0000201,  

Account No: 011103264820,  

Branch Code: 0201,  

Address: State Bank of India, Main Branch 

Kachaheri, Varanasi. 

Scan & Pay Using Any UPI App to 

UPI ID: bhel20@sbi 

MERCHANT NAME: BHARAT HEAVY 

ELECTRICALS LTD 

 
 

 In addition to above, the EMD amount in excess of Rs Two lakh may also be accepted 
in the form of Bank Guarantee (BG) from scheduled bank. The Bank Guarantee in 
such cases shall be valid for at least six months. SFMS message must be included 
along with BG. Format of BG for EMD will be provided to bidders. 

 
2.4.3. FORFEITURE OF EMD 

 

EMD by the Tenderer will be forfeited as per NIT conditions, if: 

i) After opening the tender and within the offer validity period, the tenderer 

revokes his tender or makes any modification in his tender which is not 

acceptable to BHEL. 

ii) The Contractor fails to deposit the required Security deposit or commence 

the work within the period as per LOI/ Contract. 

 

EMD by the tenderer shall be withheld in case any action on the tenderer is 

envisaged under the provisions of extant <Guidelines on Suspension of business 
dealings with suppliers/ contractors= and forfeited/ released based on the action 
as determined under these guidelines. 
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2.4.4 EMD given by all unsuccessful tenderers shall be refunded normally within 

fifteen days of award of work. In case of expiry of offer validity period or any 

other circumstances, EMD can be released with the approval of Head of 

Contracting deptt., not below the rank of AGM. 

 

2.4.5 EMD of successful tenderer will be retained as part of Security Deposit. 

 

2.5  SECURITY DEPOSIT (SD) 

 

2.5.1. The total amount of Security Deposit would be as mentioned in NIT. EMD of the 

successful tenderer shall be converted and adjusted towards the required 

amount of Security Deposit.  

 

2.5.2. The balance amount to make up the required Security Deposit of the contract 

value may be accepted in the following forms: 

i)  Cash (as permissible under the extant Income Tax Act) 

ii) Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand 

Draft/ Electronic Fund Transfer in favour of BHEL 

iii) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined 

in the Companies Act. The Bank Guarantee format should have the approval of 

BHEL 

iv) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions 

as defined in the Companies Act (FDR should be in the name of the 

Contractor, a/c BHEL, Varanasi) 

v) Securities available from Indian Post offices such as National Savings 

Certificates, Kisan Vikas Patras etc. (held in the name of Contractor furnishing 

the security and duly endorsed/ hypothecated/ pledged, as applicable, in favour 

of BHEL) 

vi) Insurance Surety Bonds 

 

(Note: BHEL will not be liable or responsible in any manner for the collection of 

interest or renewal of the documents or in any other matter connected 

therewith) 

 

 2.5.3. COLLECTION OF SECURITY: 

 

2.5.3.1 At least 50% of the required Security Deposit, including the EMD, should be 

collected before start of the work. Balance of the Security Deposit can be collected 

by deducting 10% of the gross amount progressively from each of the running 

bills of the Contractor till the total amount of the required Security Deposit is 

collected. 

2.5.3.2  If the value of work done at any time exceeds the contract value, the amount of 

Security Deposit shall be correspondingly enhanced and the additional Security 

Deposit shall be immediately deposited by the Contractor or recovered from 

payment/s due to the Contractor. 

2.5.3.3  In case of delay in submission of performance security, enhanced performance 

security which would include interest (Repo rate + 4%) for the delayed period, 

shall be submitted by the bidder. 

2.5.3.3  The recoveries made from running bills (cash deduction towards balance SD 

amount) can be released against submission of equivalent Bank Guarantee in 

acceptable form, but only once, before completion of work, with the approval of 

the authority competent to award the work. 

 

 2.5.4 REFUND OF SECURUTY DEPOSIT: 
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2.5.4.1 After expiration of the Defect Liability period, provided always that the contractor 

shall first have been paid final bill and have rendered a" No Demand" certificate=, 
the security deposit shall be refunded to the contractor as follows: 100% shall be 

released after satisfactory completion of the Defect liability period of the work duly 

after verification/certification by Engineer-In-charge.  

2.5.4.2 The Defect liability period of work shall be as per section 2.6. 

 

    

2.6 PERFORMANCE GUARANTEE FOR WORKMANSHIP/ DEFECT LIABILITY PERIOD 

Unless otherwise specified in Special Conditions of contract (SCC), the contractor 

shall be responsible for the quality of the workmanship and shall make good or 

remedy at his own expense within defect liability period which shall be for a period 

of 12 months from date of completion of works or else as mentioned in special 

conditions for contract. During this period the contractor shall rectify free of cost all 

defects due to faulty erection, installation & commissioning detected during defect 

liability period. In the event of the contractor failing to repair the defective works 

within the time specified by the Engineer, BHEL may proceed to undertake the 

repairs of such defective works at the contractor9s risk and cost (Refer Clause 4.9), 

without prejudice to any other rights & recover the same from the Security deposit. 

 

2.6.1 BANK GUARANTEES 

 

2.6.1.1 Where ever Bank Guarantees are to be furnished / submitted by the contractor, 

the following shall be complied with: 

÷ Bank Guarantees shall be from scheduled Banks/ Public Financial Institutions 

as defined in the companies Act.  

÷ The Bank Guarantees shall be as per prescribed format approved by BHEL. 

÷ It is the responsibility of the bidder to get the Bank Guarantees revalidated/ 

extended for the required period (subject to a minimum period of 6 months), 

as per the advice of Engineer in charge.  

÷ BHEL shall not be liable for issue of any reminders regarding expiry of the 

Bank Guarantees. 

÷ In case of extension / further extensions of any Bank Guarantees are not 

required, the bidders shall ensure that the same is explicitly endorsed by the 

Head of Department and approved by the Head of unit. 

2.6.1.2. In case the Bank Guarantees are not extended before the expiry date, BHEL 

reserves the right to invoke the same by informing the concerned Bank in writing, 

without any advance notice/communication to the concerned bidder 

2.6.1.3. Bidders to note that any corrections to the Bank Guarantees shall be done by 

issuing Bank, only through an amendment in an appropriate non judicial stamp 

paper. 

2.6.1.4. The Original Bank Guarantee shall be sent directly by the Bank to BHEL under 

Registered Post (Acknowledgement Due), addressed to the head of contracting 

department. 

2.6.1.5. The validity of Bank Guarantee towards security deposit shall be initially up to 

completion period plus defect liability period + 3 months (claim period) and the 

same shall be further kept valid as per advice of Engineer in charge. 

2.6.1.6. Further BHEL reserves the right of forfeiture of security deposit in addition to 

other claims & penalty in the event of contractor9s failure to fulfil any of the 

contractual obligations or in the event of termination of contract as per terms & 

conditions of the contract. BHEL reserves the right to set off the security deposit 

against any claims of any contracts with BHEL. 
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2.6.1.7 Release of SD: 100% SD shall be released only after expiry of Defect liability 

period subject to satisfactory completion of work as per contract & submission of 

claim as per prescribed claim format. 

 

2.7 TENDOR COST: 

Bidders must deposit the Tender cost as mentioned in the NIT through EFT and 

submit proof of the same along with bid. 

2.8 VALIDITY OF OFFER: 

       The validity of the offer shall be 90 days or else as specified in NIT. 

2.9 RIGHT OF BHEL TO REJECT TENDERS: 

 

2.9.1 The acceptance of tender will rest with BHEL which does not bind itself to accept 
the lowest tender or any tender and reserves to itself full rights for the following 
without assigning any reasons whatsoever: - 

 
a. To reject any or all of the tenders. 

b. To split up the work amongst two or more tenderers as per NIT 

c. To award the work in part if specified in NIT 

d. In case of either of the contingencies stated in (b) and (c) above, the time 

for      completion as stipulated in the tender shall be applicable. 

2.9.2 Conditional tenders, unsolicited tenders, tenders which are incomplete or not in 

the form specified or defective or have been materially altered or not in 

accordance with the tender conditions, specifications etc., are liable to be 

rejected. 

2.9.3 Tenders are liable to be rejected in case of unsatisfactory performance of the 

tenderer with BHEL, or tenderer under suspension (hold/banning /delisted) by any 

unit / region / division of BHEL or tenderers who do not comply with the latest 

guidelines of Ministry/Commissions of Govt. of India. BHEL reserves the right to 

reject a bidder in case it is observed that they are overloaded and may not be in a 

position to execute this job as per the required schedule. The decision of BHEL will 

be final in this regard. 

2.9.4 In the course of evaluation, if more than one bidder happens to occupy L-1 

status, effective L-1 will be decided by soliciting discounts from the respective L-1 

bidders. In case more than one bidders happen to occupy the L-1 status even 

after soliciting discount, the L-1 bidder shall be decided by a toss/draw of lots, in 

the presence of the respective bidder(s) or their representative(s). When the 

tender is on GEM portal, in case of multiple L1, effective L1 will be decided 

through system available on GEM portal. BHEL's decision in such situation shall be 

final and binding. 
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CHAPTER III 

 

3.0 CONTRACT EXECUTION & PERFORMANCE 

 

3.1. GENERAL INSTRUCTION TO CONTRACTOR FOR WORK EXECUTION 

 

3.1.1. The decision of BHEL regarding interpretation of any of terms and conditions set 

forth in the agreement shall be final and binding on the contractor.  

3.1.2. In case of any discrepancy between the specification and / or the drawing, the 

Accepting Officer shall be the deciding authority as to which shall prevail and his 

decision shall be final and conclusive.  If neither drawings nor specifications 

contain any mention of minor details of construction, which in the opinion of the 

Accepting Officer are essentially as are reasonable and obviously and fairly 

intended for the satisfactory completion for the work, whose decision shall be final 

and conclusive.  

3.1.3. The contractor shall, at his own expense, supply all stores and material required 

for the contract other than those which may be provided by BHEL at the rates 

detailed therein subject availability at the place of issue indicated therein. All 

stores and materials to be supplied by the contractor shall be of the best quality 

as described in the specification and the contractor shall ensure that the stores 

and materials comply with the specifications.  

3.1.4. The contractor shall not sub-contract any portion of the contract without the prior 

written approval of the Accepting Authority. Employment of piece rate workers 

shall not be deemed as sub-contracting. 

3.1.5. Contractor shall decide the number of employees to be deployed for execution of 

the work awarded to him and he or his authorized representative will be solely 

entitled to dictate such workers about the manner of carrying out the work as per 

the prescribed specifications and quality plan. Contractor/ authorized supervisor of 

the contractor shall supervise the work allotted to him and to be carried out by his 

employees. 

3.1.6. Contractor to ensure that the employees deployed in the premises of BHEL are 

physically and mentally fit and do not have any criminal record. Such employees 

should possess requisite skill, proficiency, qualification, experience etc. 

3.1.7. Contractor will keep watch on his employees and he will be liable for any pilferage 

/ loss to BHEL due to acts of omission and commission by his employees. 

Similarly, liability for any compensation to outsiders on account of any act of 

omission and commission by the employees deployed by the contractor shall lie 

exclusively with him.  

3.1.8. The successful tender9s responsibility under these contracts commences from the 
date of issue of the letter of intent (LOI) by BHEL. The tenderer shall submit 

unqualified acceptance to the letter of intent/ award within the period stipulated 

therein. 

3.1.9. The successful tender shall be required to execute an agreement in the prescribed 

form with BHEL within a reasonable time after the acceptance of the LOI/ LOA and 

in any case before releasing the first running bill. The contract agreement shall be 

signed by a person dully authorised/ empowered by the tender. The write-up for 

agreement will be provided by BHEL and cost of non-judicial stamp paper will be 

borne by contractor. 

 

3.1.10. After signing the formal contract agreement, as above, BHEL shall issue work 

order to the party containing all salient features of the contract agreement 

required by both the parties.  

3.1.11. Contractor shall carry out operations hereunder with due diligence shall maintain 

strict discipline and shall abide by and conform to all rules and regulations 
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promulgated by BHEL. Should BHEL feel that the conduct of any of 

contractor/subcontractors employees is detrimental to Organization9s interest & 

Safety, BHEL shall have the unqualified right to request for the removal of such 

employee either for incompetence, unreliability, misbehavior, security reasons etc. 

while on or off the job.  

 

3.2. WORK COMPLETION TIME 

 

3.2.1 Time is the essence of the contract and is specified in the Special Conditions of 

Contract of the Tender document 

3.2.2. The Contractor shall commence the work as per the time indicated in the Letter of 

Intent from BHEL and shall proceed with the same with due expedition without 

delay. 

3.2.3. If the contractor fails to start the work within stipulated time as per LOI or as 

intimated by BHEL, then BHEL at its sole discretion will have the right to cancel 

the contract. The Earnest money and or Security Deposit with BHEL will stand 

forfeited without any further reference to him without prejudice to any and all of 

BHEL9s other rights and remedies in this regard.  
3.2.4. Work Completion date will be considered as the date of final measurement / 

commissioning report signed by BHEL9s Engineer. The contract shall be considered 

and closed upon completion of all contractual obligations and settlement of Final 

Bill or completion of Guarantee period whichever is later.  

3.2.5. The entire work shall be completed by the contractor within the time schedule or 

within such extended periods of time as may be allowed by BHEL. 

 

3.3. EXTENSION OF TIME FOR COMPLETION 

 

3.3.1. If the completion of work as detailed in the scope of work gets delayed beyond 

the contract period, the contractor shall request for an extension of the contract 

and BHEL at its discretion may extend the contract. 

3.3.2. Based on the progress review & performance evaluation, the works balance at 

the end of original contract period less the backlog attributable to the contractor 

shall be quantified, and the number of months of 8Time extension9 required for 
completion of the same shall be jointly worked out. Within this period of 8Time 
extension9, the contractor is bound to complete the portion of the backlog 

attributable to the contractor. Any further 8Time extension9 at the end of the 
previous extension shall be worked out similarly. 

3.3.3. However, if any 8Time Extension 8is granted to the contractor to facilitate 

continuation of work and completion of contract, due to backlog attributable to 

the contractor alone, then it shall be without prejudice to the rights of BHEL to 

impose penalty/ LD for the delays attributable to the contractor, in addition to 

any other actions BHEL may wish to take at the risk & cost of contractor. 

 

3.3.4. At the end of total work completion as certified by BHEL Engineer, and upon 

analysis of the total delay, the portion of time extensions attributable to (i) 

Contractor, (ii) Force Majeure conditions and (iii) BHEL, shall be worked out and 

shall be considered to be exhausted in the same order. The total period of times 

extensions shall be the sum of (i), (ii) and (iii) above and shall be equal to period 

between the scheduled date of completion and the actual date of completion of 

contract. LD shall be imposed / levied for the portion of time extensions 

attributable to contractor and recoverable from the dues payable to the 

contractor. 
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3.4. PROGRESS MONITORING, MONTHLY REVIEW AND PERFORMANCE 

EVALUATION 

 

 3.4.1. As soon as possible after awarding of work, the Engineer-In-charge and the 

contractor shall (if so required by the Engineer-In-charge) agree on major 

milestones/ Action Plan / time and progress chart for completion of the work 

within scheduled time. The chart in the work order shall have the completion 

date of the individual items thereof and/ or the contract or order as a whole. It 

shall indicate the forecast of the dates for commencement and completion of the 

various processes or sequences of the work, and shall be amended as may be 

required by agreement between Engineer-In-charge and contractor writing the 

limitations of time imposed in the tender document or order.     

3.4.2. In the absence of any specific time and progress chart to be agreed to between 

the contractor and Engineer In charge, the contractor shall ensure and maintain, 

uninterrupted progress of the work such that the entire work shall be completed 

within the time imposed in the tender documents or order and the proportion of 

work that shall be completed up to any time in relation to the entire work to be 

done under the contract or order shall not be less than the proportion that the 

time elapsed bears to the total time of completion provided in the tender 

documents or order.  

3.4.3. The contractor shall suspend the execution of the work or any part or parts 

thereof whenever called upon in writing by the Engineer-In-charge. The 

contractor will be allowed an extension of time for completion limited to not less 

than the period of suspension but no other claim in respect for compensation or 

otherwise whatsoever will be admitted. Time may also be extended to allow for 

alteration of work made by the deviation order as may be decided upon by the 

Engineer-In-charge in consultation with the contractor. 

3.4.4 Unless otherwise specified in the Special conditions of contract, evaluation of 

Contractor Performance shall be carried out as per procedure for performance 

evaluation. These shall also be used for evaluation of bids for future tenders. 

 

3.5. QUANTITY VARIATION 

 

The quantities given in the contract are tentative and may change to any extent (both 

in plus side and minus side). The quoted rates for individual items shall remain firm 

irrespective of any variations in the individual quantities. No compensation becomes 

payable in case the variation of the final executed contract value unless specifically 

mentioned in NIT.  

 

 

 

 3.6. REMOVED / DELETED 
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 3.7. STRIKES & LOCKOUT 

 

3.7.1. The contractor will be fully responsible for all disputes and other issues connected 

with his labour. 

3.7.2. In the event of the contractor9s labour resorting to strike or the Contractor 
resorting to lockout and if the strike or lockout declared is not settled within a 

period of one month, BHEL shall have the right to get the work executed through 

any other agencies and the cost so incurred by BHEL shall be deducted from the 

Contractor9s bills. 
        

 

3.8. DELAY AND EXTENSION OF TIME:   

 

3.8.1 The Contractor shall be entitled to extension of time in following cases: 

 

3.8.1.1 FORCE MAJEURE 

The following shall amount to Force Majeure: - 

 

3.8.1.1.1 Acts of God, act of any Government, War, Sabotage, Riots, Civil 

Commotion, local combination of worker strike or lockout, Police Action, 

Revolution, Flood, serious loss or damage by Fire, Cyclones, Earthquake 

and epidemic and other similar causes over which the contractor has no 

control. 

3.8.1.1.2 Non-availability of stores, which are responsibility of BHEL etc. the same 

shall be covered under force majeure. 

3.8.1.1.3 By reason of any other cause, which in the absolute discretion of the 

(Accepting officer of the contract) beyond the contractor control. 

 

3.8.1.2. The Contractor9s work held up for not being given possession of or access to 
the Site by BHEL. 

3.8.1.3.  Instruction of the Engineer-in-charge to suspend the Works and the 

Contractor not being in default as to reasons of suspension; 

3.8.1.4 Any order of Court restraining the performance of the Contract in full or in 

any part thereof;  

3.8.1.5 Any other event or occurrence which, according to BHEL is not due to the 

Contractor9s failure or fault, and is beyond its control without BHEL being 
responsible for the same;  

3.8.1.6 Acts or omissions of other Consultants in executing their works not forming 

part of the Contract. 

 

3.8.2. Except as mentioned above, the Contractor shall not be entitled to any extension of 

time for any reason whatsoever including:  

 

 

3.8.2.1. The Contractor shall not be entitled to any extension of time where the 

instructions or acts of BHEL are necessitated by or intended to cure any 

default of or breach of the terms of the Contract committed by the 

Contractor; 

3.8.2.2.  The Contractor shall also not be entitled to any extension of time where any 

delay is due to:  

÷ The failure of its Subcontractor, to commence or to carry out the part of 

the Works in due time; or  
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÷ Non-availability, or shortage of Contractor9s equipment, labour, utility 
services, Plant and Materials; or 

÷ Inclement weather conditions except in case of Force Majeure;  

3.8.3. If the contractor suffers delay in the due execution of the contractual obligation due 

to delays caused by factors mentioned in Clause 3.8.1 above, the agreed time of 

completion of the job covered by this contract or the obligations of the contractor 

shall be extended by a period of time equal to period of delay, provided that on the 

occurrence of any such contingency, the contractor reports to BHEL in writing the 

causes of delay within 07 days of its occurrence and the contractor shall not be 

eligible for any compensations. 

3.8.4   When in such case(s) the accepting officer (or higher Authority), on 

recommendation of the Engineer-In- charge, may make fair and reasonable 

extension, in the completion date of the individual items of work of the contract as 

a whole. Such extension, which will be communicated to the contractor by the 

Engineer- In-charge in writing, but shall nevertheless use constantly his best 

endeavour to prevent or make good the delay and shall do all that may be 

reasonable required to the satisfaction of the Engineer-In- charge to proceed with 

the work.  

 

3.9. INSURANCE  

 

3.9.1. BHEL shall arrange for insuring the materials/properties of BHEL covering the 

risks during transit, storage, erection and commissioning. 

3.9.2. It is the sole responsibility of the contractor to insure his materials, equipment, 

workmen, etc. against accidents and injury while at work and to pay 

compensation, if any, to workmen as per Workmen9s compensation Act.  
3.9.3.  If due to negligence and or non-observation of safety and other precautions by 

the contractors, any accident/injury occurs to the property / manpower belong to 

third party, the contractor shall have to pay necessary compensation and other 

expense, if so decided by the appropriate authorities. 

3.9.4. The contractor will take necessary precautions and due care to protect the 

material, while in his custody from any damage/ loss due to theft or otherwise 

till the same is taken over by BHEL or customer. 

3.9.5. For lodging / processing of insurance claim the contractor will submit necessary 

documents. BHEL will recover the loss including the deductible franchise from 

the contractor, in case the damage / loss is due to carelessness / negligence on 

the part of the contractor. In case of any theft of material under contractor's 

custody, matter shall be reported to police by the contractor immediately and 

copy of FIR and subsequently police investigation report shall be submitted to 

BHEL for taking up with insurance. However, this will not relieve the contractor 

of his contractual obligation for the material in his custody. 

3.9.6   The contractor shall ensure that no damage is caused to any person/property of 

other parties working at site. If any such damage is caused, it is responsibility of 

the contractor to make good the losses or compensate for the same. 

 

3.10 TEMPORARY WORKS 

 

3.10.1 All Temporary Works necessary for the proper execution of the Works shall be 

provided and maintained by the Contractor at its own cost and subject to the 

consent of the Engineer-in-Charge, shall be removed by the Contractor at its 

own expense when such Works are no longer required and in such manner as 

the Engineer-in-Charge shall direct. In case the Contractor fails to remove the 

Temporary Works on completion of the Works, the Engineer-in-charge is 

authorized to get such Temporary Works removed and recover the cost thereof 
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from the Contractor or deduct such costs from the payments to be made to the 

Contractor. 

 

      3.10.2   The contractor shall keep the area of work clean and shall remove the debris 

etc. while executing day-to-day work. Upon completion of work, the contractor 

shall remove from the vicinity of work, all scrap, packing materials, rubbish, 

unused and other materials and deposit them in places specified by the 

Engineer. The contractor will also demolish all the hutments, sheds, offices, etc. 

constructed and used by him and shall clean the debris. In the event of his 

failure to do so, the same will be arranged to be done by the Engineer and the 

expenses recovered from the contractor. 
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CHAPTER-IV 
4.0 VALUATION AND   PAYMENT 

 

4.1. RECORDS AND MEASURMENTS: 

4.1.1. All items having a financial value shall be entered in the BHEL Measurement book 

so that a complete record is obtained on all work performed under the contract. 

4.1.2. Measurement shall be carried out as per unit mentioned in the bill of quality 

(price-bid). 

4.1.3. The measurements shall be taken jointly by any person or persons duly authorized 

on the part of the BHEL and the contractor. 

4.1.4. The Engineer-In-charge shall give reasonable notice in writing to the contractor of 

appointments for measurements. 

4.1.5. The contractor shall without extra charge, provide assistance with appliance and 

other things necessary for measurements. 

4.1.6. The contractor shall bear all the cost of measurement of his work. 

4.1.7. Measurement shall be entered in the BHEL measurement book and signed and 

dated by both parties on the site on completion of measurement. If the contractor 

objects to any of the measurement recorded on behalf of BHEL in the 

Measurement Book or against the item or items objected to, and such note shall 

be signed and dated by both parties engaged in taking the measurements. 

4.1.8. If as a result of such objection it becomes necessary to remeasure the work wholly 

or in part, the expense of such measurement shall be borne by the party requiring 

the measurement to be retaken provided that not error found by this 

remeasurment amount to less than 5% (five percent) of the value as recorded by 

the first measurement. 

4.1.9. If the contractor's representative fails to attend when requires, the Engineer-in-

Charge shall have power to proceed by himself to take measurements, and in that 

case these measurements shall be accepted by the contractor as final. 

         

4.2. RUNNING & FINAL BILLS: 

 

4.2.1. For progress running bills payment: As soon as possible after completion of each 

quarter of work (else at any period as specified in Special conditions for contract) 

to the satisfaction of the Engineer-in-charge, the contractor shall prepare & 

forward certified bills & work out the financial value. These will be entered in 

Measurement Book & signed by both parties. Payment shall be made after 

affecting the recoveries due from the contractor.  

4.2.2. The contractor shall be entitled to be paid the final sum less the value of 

payments already made on account subject to certification to the final bill by the 

Engineer in Charge. No charge shall be allowed to the contractor on account of the 

preparation of the final bills. 

4.2.3. Final bill shall be submitted as per prescribed format after completion of work as 

per scope and upon material reconciliation (if apply) along with the following 3 

÷ No claim certificate by contractor on a non-judicial stamp paper or 

Indemnity bond as per prescribed format duly notarized indemnifying BHEL 

in respect of specified works contract against all claims & demand against 

third party liability including labour and government agencies. 

÷ Clearance certificates which ever applicable viz., clearance certificate from 

customer, various statutory authority like labour department, PF authority 

commercial tax dept. etc. 

4.2.4. BHEL, after receipt of the Bill/invoice complete in all respects, shall settle the 

final bill to contractor after deducting all dues to BHEL, within the stipulated 

days as per Clause 4.3. 
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4.3. PAYMENT OF BILLS: 

 

Type of Bidder Payment Terms 

(Number of Days) 

Micro & Small Enterprises (MSEs) 45 Days 

Medium Enterprises 60 Days 

Non - MSME 90 Days 

Where ILC payment terms are being given in tenders floated outside 

GeM 

120 Days 

 

The due date will be reckoned from the date of submission of the bill/Invoice which is 

complete in all respects. 

 

The Contractor should submit a duly filled EFT Mandate form certified through Bank for 

release of payment. For payment of GST refer clause 4.5.2. 

 

 

4.4. RECOVERY FROM THE CONTRACTOR: 

 

4.4.1. Whenever under the contract any sum of money shall be recoverable from or 

payable to the contractor, the same may be deducted from any sum then due 

or which at any time thereafter may become due to the contractor under the 

contract or under any other contract with BHEL or from his security deposit, or 

he shall pay the claim on demand. 

4.4.2. Recoveries arising out of Risk & Cost and LD or any other recoveries due from 

Contractor: 

 

Following sequence shall be applicable for recoveries from contractor: 

a) Dues available in the form of Bills payable to contractor, SD, BGs against the 

same contract. 

b) Demand notice for deposit of balance recovery amount shall be sent to 

contractor, if funds are insufficient to effect complete recovery against dues 

indicated in (a) above. 

c) If contractor fails to deposit the balance amount to be recovered within the 

period as prescribed in demand notice, following action shall be taken for 

balance recovery: 

d)  If recovery cannot be made out of dues payable to the contractor as above, 

balance amount to be recovered, shall be informed to other Regions/Units for 

making recovery from the Unpaid Bills/Running Bills/SD/BGs/Final Bills of 

contractor. 

 

4.4.3 For civil contracts, recoveries on account of water supply charges shall be 

made at the rate of 0.1% of executed contract value unless exempted as per 

terms & conditions of contract. 

4.4.4 Recoveries for tools, plant, electricity shall be effected as per terms & 

conditions of the contract.  

 

4.5. TAXES AND OTHER DUTIES: 

 

4.5.1 All statutory taxes, cess, levies & duties shall be deducted from the payment, as 

per GST Act 2017 & other prevailing government rules. 

 

4.5.2. GST RELATED TERMS & CONDITIONS 
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4.5.2.1 Bidder has to specify the following in their techno commercial bid (part I bid in 

case of two part bid): 

a) Legal Name of the bidder as in GST registration, GST registration No., State, 

Place of business, category of registration under GST i.e. Registered dealer / 

Unregistered dealer/ dealer opted for Composition Scheme, 

b) HSN (Harmonised System Nomenclature) / SAC (Service Accounting Code), 

description of Goods/Services and applicable IGST / CGST / SGST rate and any 

other statutory levy, if any, for each item of Goods or Services. 

 

4.5.2.2 Unregistered Dealer: Since in case of unregistered dealer, GST will have to be 

paid by BHEL under reverse charge mechanism, the same shall be added to the 

quoted price for evaluation bid. 

4.5.2.3 Dealer opting for Composition Scheme in case of registered dealer, who opt for 

composition scheme at the time of submission of bid, no GST will be payable to 

the bidder and also same will not be considered for evaluation of bid. Dealer has 

to declare in technical bid that no GST is shown separately in price bid. However, 

in case at the time of actual supply, the bidder charges GST at normal rate, the 

same shall be reimbursed subject to the availability of GST credit to BHEL. In 

case GST credit is not available to BHEL, no GST will be payable to the bidder. 

4.5.2.4 Reimbursement of GST shall be made by BHEL HERP on matching of Contractor 

inputs as mentioned below at GST portal and after ensuring of availability of 

input credit to BHEL, HERP. Hence, Contractor has to ensure compliance as 

follows: 

a) Timely raising & submission of GST compliant Invoices 

b) Timely receipt of Goods & Services  

c) Timely and correct payment of applicable GST by supplier/contractor 

d) Timely filing of return  

e) Compliance of other applicable provisions on supplier/contractor: 

4.5.2.5 Contractor has to also give consent to accept payment of tax after such 

matching in all cases where bills are submitted directly to BHEL-HERP or through 

bank or under LC or through any other mode. 

4.5.2.6 In the event of any disallowance of input credit (including reversal of credit) or 

applicability of interest or arising of any other financial liability on BHEL-HERP 

due to any default of supplier/contractor under GST such as non/delayed receipt 

of Good/Services, delayed raising & submission of invoices, delayed payment of 

tax, non/wrong declaration of sale by Contractor in return etc. or any other 

reason not attributable to BHEL, such implication shall be to 

supplier9s/contractor9s account and will be deducted from bills. 

4.5.2.7 In the event of any change in the status of the bidder after submission of the 

bid but before the supply/service, GST applicable at the time of supply/service or 

GST quoted in the bid, based on the registration status of the bidder, whichever 

is lower shall be payable. 

4.5.2.8. Statutory Variation in Taxes & duties as applicable at the time of supply shall 

be payable. However, in the event of no change in law but bidder quoting certain 

tax structure in bid document which is lower than the applicable one, such 

amount shall be the maximum amount of tax that can be claimed by bidder. 

4.5.2.9 In case of Liquidated damage (LD) recovery, the applicable GST shall also be 

recoverable from the suppliers. 

4.5.2.10. As per the extant GST rules, as of now it is not mandatory to file returns 

immediately and ITC has been allowed on self-declaration. In view of the 

changed scenario, the payment of GST shall have made to the contractors 

simultaneously with their work/services invoices. GST portion of invoice value 

will be paid only after fulfilling following conditions: 

Page  33   of 42  HERP/WCM/MS/RT/ELE WIRING/GH/2023-24 Accepted (Sign & Stamp)



Page 19 of 26 

 

        (a) Payment of GST amount into Govt. Account by supplier against invoice 

raised to BHEL. 

        (b) Filing of GST return within scheduled date. 

        (c) Display of GST credit against BHEL GSTIN NO.09AAACB4146P2ZC on 

GSTN portal. 

 

 4.6. INCOME TAX- IT: 

All statutory taxes & levies shall be deducted from the payment, as per prevailing 

government rules. 

 

4.7. MISCELLANEOUS CHARGES: 

Unless otherwise specified in the Special conditions of Contract, Electricity shall be 

provided by BHEL free of cost. All charges on account of octroi, terminal, Entry tax, 

royalty or sales tax and/or other duties on materials obtained for the work (excluding 

materials provided by BHEL) shall be borne by the contractor.  

 

4.8. LIQUIDATED DAMAGE (LD) 

 

4.8.1. If the contractor fails to maintain the required progress of work which results in 

delay in the completion of the work as per the contractual completion period, BHEL 

shall have the right to impose Liquidated Damage/Penalty at the rate of 0.5% of 

the contract value, per week of delay or part thereof subject to a maximum of 10% 

of the contract value. For this purpose, the period of delay shall be the delay 

attributable to the Contractor for the completion of work as per contract. 

4.8.2 LD against delay in executed work/supply in case of Termination of Contract LD 

against delay in executed work/supply shall be calculated in line with LD clause of 

the contract for the delay attributable to contractor/ supplier.  

For this purpose, contract value shall be taken as Executed Value of work/supply 

for the purpose of limiting maximum LD value. Method for calculation of <LD against 
delay in executed work/supply= is given below.  
 

i. Let the time period from scheduled date of start of work till termination of 

contract excluding the period of Hold (if any) not attributable to contractor/ 

supplier= T1 

ii.  Let the value of executed work/supply till the time of termination of 

contract= X  

iii.  Let the Total Executable Value of work/supply for which inputs/fronts were 

made available to contractor/ supplier and were planned for execution till 

termination of contract = Y  

iv.  Delay in executed work/supply attributable to contractor/supplier i.e. T2= 

(1-X/Y) x T1 

v.  LD shall be calculated in line with LD clause of the Contract for the delay 

attributable to contractor/ supplier taking <X= as Contract Value and <T2= 
as delay attributable to contractor/ supplier. 

Reason for the delay due to drawing, foundation, deputation of resources etc. will be 

documented properly for delay analysis and same to be submitted to finance for LD 

calculation, if applicable. 

 

 

 4.9. Risk & Cost Amount against Balance Work  

 

Risk & Cost Clause, in line with Conditions of Contract may be invoked in any of the 

following cases:  
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1. Contractor/ supplier9s poor progress of the work vis-à-vis execution timeline as 

stipulated in the Contract, backlog attributable to contractor/ supplier including 

unexecuted portion of work/ supply does not appear to be executable within 

balance available period (#) considering its performance of execution.  

2. Withdrawal from or abandonment of the work by contractor before completion of 

the work as per contract.  

3. Non completion of work/ Non-supply by the Contractor/ supplier within scheduled 

completion/delivery period as per Contract or as extended from time to time, for 

the reason attributable to the contractor/ supplier. 

 4. Termination of Contract on account of any other reason (s) attributable to 

Contractor/ Supplier. 

 5. Assignment, transfer, subletting of Contract without BHEL9s written permission 
resulting in termination of Contract or part thereof by BHEL. 

 6. Non-compliance to any contractual condition or any other default attributable to 

Contractor/ Supplier. 

 

Risk & Cost amount against balance work shall be calculated as follows: 

Risk & Cost Amount= [(A-B) + (A x H/100)] 

Where A= Value of Balance scope of Work as per rates of new contract 

B= Value of Balance scope of Work as per rates of old contract 

being paid to the contractor at the time of termination of 

contract i.e. inclusive of PVC, if any. 

H = Overhead Factor to be taken as 5 

7. The Supplier / Contractor shall on no account be entitled to any gain on such risk 

& cost purchase.  

 

4.10. No Interest payable to Contractor 

Notwithstanding anything to the contrary contained in any other document 

comprising in the Contract, no interest shall be payable by BHEL to Contractor on 

any moneys or balances including but not limited to the Security Deposit, EMD, 

Retention Money, RA Bills or the Final Bill, or any amount withheld and/or 

appropriated by BHEL etc., which becomes or as the case may be, is adjudged to be 

due from BHEL to Contractor whether under the Contract or otherwise. 
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CHAPTER- V 

 

5.0 RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF LAWS, 

EMPLOYMENT OF WORKERS ETC. 

5.1. The contractor should ensure compliance of labour laws, payment of wages, bonus, 

PF, ESIC, allowances for safety & hardship & other nonmonetary/ statutory benefits 

etc to labours employed by him either directly or through sub- contractors, in 

accordance with the provisions of: 

÷ Contract Labour (R&A) Act 1970 and rules 1971. 
÷ Payment of wages Act. 
÷ Minimum Wages act 1948,  
÷ Employees State Insurance Act 1948, Rules and regulations 1950. 
÷ Employees Provident Fund Act 1952 and Pension Scheme 1995. 
÷ Employees Compensation Act 1923. 
÷ Maternity Benefit Act 1961. 
÷ Equal Emolument Act 1976. 
÷ Payment of Bonus Act 1963. 
÷ Inter State Migrant Act. 

÷ Building and Other Constructions Workers Act, 1996, 

5.2. The contractor shall at all times indemnify BHEL HERP against all claims, damages or 

compensation under the provisions of above acts or any modifications thereof or any 

other law relating thereof and rules made thereunder from time to time or as 

consequence of any accident or injury to any workman or other persons in or about 

the works, whether in the employment of the contractor or not, save and except 

where such accident or injury has resulted from any act of the Corporation, its agents, 

or servants, and also against all costs, charges and expenses of any suit, action or 

preceding arising out of such accident or injury and against all sum or sums which 

may with the consent of the contractor be paid to compromise or compendia any such 

claim.  

5.3 The Contractor in the event of engaging 20 or more workmen, shall obtain 

Independent license under the Contract labour (Regulation and Abolition) Act 1970 

from the concerned authorities based on Form-V issued by the Principal 

Employer/Customer. In order to issue Form-V by Customer, Contractor shall fulfill all 

Statutory requirements like Insurance Policy, PF Code/PF Account number etc as per 

the requirement of BHEL/Customer. 

5.4 BHEL shall recover the amount of compensation paid to victim(s) by BHEL towards loss 

of life/permanent disability due to an accident which is attributable to the negligence 

of contractor, agency or firm or any of its employees as per Employee9s Compensation 
Act, 1923 & Guidelines for Settlement of Claims for Compensation on accidents 

applicable to the Department of Public Enterprises. 

5.5 Contractor shall ensure payment of statutory prescribed minimum wages as applicable 

from time to time in the presence authorized representative of BHEL and maintain 

proper records of their timely disbursement. These records need to be preserved for a 

period of at least any 3 years and should be made available even after the contract is 

over for any verification by the statutory/BHEL authorities. 

5.6. In case of the contractor employs Women as employee he will discharge his obligation 

under law in respect of such women workers as per Factory Act, Maternity Benefit Act 

and other laws of Uttar Pradesh. 

5.7. The contractor shall pay and bear all taxes, fees, license charges, Cess, duties, 

deposits, tolls, royalties, commission or other charges which may be leviable on 

account of his operations in executing the contract. 

5.8 All safety rules and codes applied by the BHEL at site shall be observed by the 

contractor without exception. The contractor shall be responsible for the safety of the  
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 equipment/material and works to be performed by him and shall maintain all light, 

fencing guards, slings etc. or other protection necessary for the purpose. Contractor 

shall also take such additional precautions as may be indicated from time to time by 

the Engineer-in-charge with a view to prevent pilferage, accidents, fire hazards. Due 

precautions shall be taken against fire hazards and atmospheric conditions. 

5.9. Suitable number of Clerical staff, watch and ward, store keepers to take care of 

equipment/materials and construction tools and tackles shall be posted at site by the 

contractor till the completion of work under this contract. 

5.10. The contractor shall arrange for such personal protective equipment as are 

necessary for such type of work and carry out the requisite site tests of handling 

equipment, lifting tools, tackles etc. as per prescribed standards and practices. 

5.11. Contractor has to ensure the implementation of Health, Safety and Environment 

(HSE) requirements as per directions given by BHEL. The contractor has to assist in 

HSE audit by BHEL and submit compliance Report. The contractor has to generate and 

submit record/reports as per HSE plan/activities as per instruction of BHEL. 

5.12 The Contractor shall not deploy any person below the age of 18 years or above the 

age of 60 years. 
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CHAPTER- VI 

 

6.0 RIGHTS OF BHEL FOR TERMINATION/CANCELLATION OF CONTRACT 

 

6.1.  BHEL reserves the right to withdraw any portion of work and/or to restrict/alter 

quantum of work as indicated in the contract during the progress of work and get it 

done through other agencies to suit BHEL9s commitment to its customer or in case 

BHEL decides to advance the date of completion due to other emergent reasons/ 

BHEL9s obligation to its customer. 
6.2. BHEL reserves the right to terminate the contract or withdraw portion of work and 

get it done through other agency, at the risk and cost of the contractor after due 

notice of a period of Two weeks by BHEL in any of the following cases: 

i). Contractor9s poor progress of the work vis-à-vis execution timeline as 

stipulated in the Contract, backlog attributable to contractor including 

unexecuted portion of work does not appear to be executable within balance 

available period considering its performance of execution. 

ii). Withdrawal from or abandonment of the work by contractor before 

completion of the work as per contract. 

iii). Non-completion of work by the Contractor within scheduled completion 

period as per Contract or as extended from time to time, for the reasons 

attributable to the contractor. 

iv). Termination of Contract on account of any other reason (s) attributable to 

Contractor. 

v). Assignment, transfer, subletting of Contract without BHEL9s written 
permission. 

vi). Non-compliance to any contractual condition or any other default attributable 

to Contractor. 

 

6.3. If at any time after the acceptance of the tender, BHEL shall for any reason 

whatsoever not require the whole or any part of the work, to be carried out, the 

Engineer-In-charge shall give notice in writing of the fact to the contractor, who shall 

have no claim to any payment of compensation or otherwise, howsoever on account of 

any profit or advantage which he might have derived from the execution of the work 

in full but which he did not derive in consequence of the foreclosing of the work. 

 

6.4. The contractor shall be paid at contract rates for the full amount of the work 

executed including such additional work i.e., cleaning of site etc. as may be rendered 

necessary by the said foreclosing. He shall also be allowed a reasonable payment (as 

decided by the Accepting Officer) for any expenses sustained on account of labour and 

material collected but which could not be utilized on the work as verified by the 

Engineer-In-charge but the contractor shall not have any claim for compensation on 

account of any alterations having been made in the original specifications, drawings, 

designs and instructions involving and curtailment of the work as originally 

contemplated. 
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Chapter VII 

 

7.0 MISCELLANEOUS PROVISIONS & OTHER ISSUES. 

 

7.1 SETTLEMENT OF DISPUTES & ARBITRATION: 
i. All questions/interpretations regarding subject matter of the contract shall be decided 

by the BHEL on the request of the vendor and the decision of the BHEL shall be final.  

ii. In case of dispute, steps shall be taken by the parties to the contract to settle the 

same through negotiations.  

iii. In case, dispute is not settled in negotiations, it shall be referred to conciliator 

appointed by the competent authority of the BHEL. The conciliation proceedings with 

respect to a dispute as defined in the BHEL Conciliation Scheme, 2018 and subsequent 

revisions can be initiated under the scheme at any stage whether before, during or even 

after the commencement of arbitration proceedings or litigation before courts. This 

conciliation scheme is available on our websites https://herp.bhel.com and 

www.bhel.com. 

iv. In case dispute is not settled in conciliation proceedings, the same shall be referred to 

arbitration as per corporate guidelines of the BHEL and the arbitration proceeding shall 

be conducted as per provisions of the arbitration and conciliation act, 1996 read with 

corporate guideline as amended from time to time.  

v. The vendor shall continue to perform the contract, pending settlement of dispute(s).  

 
7.2. LAWS GOVERNING THE CONTRACT: 

The Order/Contract shall be executed and governed by the laws of India and the courts 

of India alone shall have jurisdiction in respect of any matter arising under or in 

connection with the Order/Contract.  

  

7.3. ORDERS UNDER THE CONTRACT: 

All orders, notices etc. to be under the contract shall be in writing, typescript or printed 

and if sent by registered post to the address given in tender of the contractor, shall be 

deemed to have been on the date when in ordinary course they would have been 

delivered to him. The contractor shall carry out without delay all orders given to him. 

 

7.4. JURISDICTION OF COURT: 

All disputes or differences arising out of or in connections with the contract shall be 

subject to the exclusive jurisdiction of the court at Varanasi (U.P.) Only. 

 

7.5. CLOSING OF CONTRACTS 

The Contract shall be considered completed and closed upon completion of all contractual 

obligations and settlement of Final Bill or completion of Guarantee period whichever is 

later. Upon closing of Contract, BHEL shall issue a completion certificate as per standard 

format, based on specific request of Contractor on BHEL9s online portal 
(https://sidhi.bhel.in). 

 

7.6. REVERSE AUCTION: 

BHEL reserves the right to go for Reverse Auction. The Business Rules for Reverse 

Auction shall be as per BHEL guidelines issued from time to time. 

 

7.7. SUSPENSION OF BUSINESS DEALINGS WITH CONTRACTORS: 

Guidelines for suspension of business dealings with suppliers/ contractors:  the revised 

guidelines for suspension of business dealings are available on BHEL website at 

<www.bhel.com= on <supplier registration page=. Respective bidders / suppliers may refer 
this before quoting as per their requirement. Action against the defaulted suppliers/ 

contractors' shall be taken as per these guidelines only. 
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7.8 PUBLIC PROCUREMENT POLICY: 

 

As per the directives of government of India in form of public procurement (preference to 

make in India) order, 2017 and subsequent orders, BHEL will extend the purchase 

preference to Indian vendors over foreign suppliers for items identified by the respective 

nodal ministries from time to time.  <for this procurement, public procurement 
(preference to make in India), order 2017 dated 15.06.2017, 28.05.2018, 29.05.2019 & 

04.06.2020 and subsequent orders issued by the respective nodal ministry shall be 

applicable even if issued after issue of this nit but before finalization of contract/ PO/ WO 

against this nit. In the event of any nodal ministry prescribing higher or lower percentage 

of purchase preference and/ or local content in respect of this procurement, same shall 

be applicable.= 
 

 

7.9 INTEGRITY PACT (IP): 

 

The revised Implementation Circular, IP document and the IP clause will be applicable for 

all tenders (covered under Purchase Policy/ Works Policy) above threshold value 

(presently Rs. 2 Cr.) floated on or after 01.04.2022 as per SS&P Ref: AA: SSP: IP 

Circular No. 32 of 2021-22 dated 28.02.2022 & Ref: AA: SSP: IP:22-23:01 Circular 12 of 

2022-23 dated 26.07.2022. 

 

7.10 Conflict of interest among Bidders/Agents: 

 

A bidder shall not have conflict of interest with other bidders. Such conflict of interest can 
lead to anti-competitive practices to the detriment of procuring entity's interests. The 

bidder found to have a conflict of interest shall be disqualified. A bidder may be 
considered to have a conflict of interest with one or more parties in this bidding process, 
if 

a) They have controlling partner (s) in common; or 

b) They receive or have received any direct or indirect subsidy financial stake from any of 
them; or 

c) They have the same legal representative/agent for purposes of this bid; or 

d) They have relationship with each other, directly or through common third parties, that 
puts them in a position to have access to information about or influence on the bid of 
another bidder; or 

e) Bidder participates in more than one bid in this bidding process. participation by a 

bidder in more than one bid will result in the disqualification of all bids in which the 

parties are involved. however, this does not limit the inclusion of the components/ sub-
assembly assemblies from one bidding manufacturer in more than one bid; or 

f) In cases of agents quoting in offshore procurements, on behalf of their principal 
manufacturers, one agent cannot represent two manufacturers or quote on their behalf in 
a particular tender enquiry. one manufacturer can also authorise only one agent/dealer. 

there can be only one bid from the following: 

1. The principal manufacturer directly or through one Indian agent on his behalf; and 

2. Indian/foreign agent on behalf of only one principal; or 

g) A bidder or any of its affiliates participated as a consultant in the preparation of the 
design or technical specifications of the contract that is the subject of the bid; or 

h) In case of a holding company having more than one independently manufacturing 
units, or more than one unit having common business ownership/management, only one 
unit should quote. similar restrictions would apply to closely related sister companies. 
bidders must proactively declare such sister/ common business/ management units in 
same/ similar line of business. 
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7.11 Breach of contract, Remedies and Termination: 

 

In case of breach of contract, wherever the value of security instruments like 
performance bank guarantee available with BHEL against the said contract is atleast 10% 
of the contract value, the same be encashed. In case the value of the security 
instruments available is less than 10% of the contract value, the balance amount be 
recovered from other financial remedies (i.e. available bills of the contractor, retention 
amount, etc. with BHEL) or legal remedies be pursued. The balance scope shall be got 
done independently without Risk & Cost of the failed supplier/ contractor. 
 
Further, levy of liquidated damages, debarment, termination, de-scoping, short-closure, 
etc., shall be applied as per provisions of the contract. 
 
 
 
7.12 SPECIAL CONDITIONS FOR MICRO AND SMALL ENTERPRISES (MSEs):  

 

Special benefits as per govt rules will provided to MSEs unless stated otherwise in Tender 
Document. Benefits will be passed on only in specific categories of services/works and 
only for specific categories of MSEs, which qualifies for exemption as per govt rules. 
Following conditions will be applicable for MSEs: 

 

i. MSE contractor can avail the intended benefits as per guidelines of Ministry of MSE 
only if they submit Valid UDYAM certificate along with Technical Bid. 

ii. To avail the benefit intended for MSEs, bidders must claim for such benefit. Without 
such claims, benefits will not be passed on to them. 

iii. Date to be reckoned for determining the validity of MSE status will be the date of 
bid opening. 

 

 

7.13 OTHER ISSUES: 

 

Value of Non judicial Stamp paper for Bank guarantee and for Contract agreement shall 

be not less than Rs.100 unless otherwise required under relevant statutes. 

In case of any conflict between the General Conditions of Contract and special Conditions 

of contract, provisions specified in the Special conditions of contract shall prevail. 

BHEL may not insist for signing of Contract Agreements in respect of low value and short 

time period. 
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 Bharat Heavy Electricals Limited  

                              Heavy Equipment Repair Plant

             Works Contract Management (WCM) Department 
                         Tarna, Shivpur, Varanasi-221003 

  

 
   

 

Bidders Declaration  

I / we have read the terms and conditions of the tender document, our contractual obligations 

towards execution of the Contract as per the tender document, we know of all obligations to be 

performed by us under the contract, the financing cost, administrative expenses, Statutory liabilities, 

etc. and undertake to fulfill its entire requirement under the quoted rates.                                                                

                                                                                                                           

 

 

Thanking you, 
 
Yours Sincerely 
 
 
 
 
Signature, seal and address of the party 
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