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Tender Document 

Name of Work: - Construction of a cooling water tank of 30,000 liters capacity 

for centrifugal casting machine at HERP, Varanasi 

       

  TENDER NO.: HERP/WCM/FY25/Cooling Tower/30K            DATE. 14/01/2026 

 

1. Tender (NIT) Details      : Page 2 

2. Directions to Parties for Tendering.    : Page 3 

3. Details of Bid & Bidder      :  Page 4 

4. Pre-Qualifying criteria (PQC)     : Page 5  

5. Scope of Work and Special Condition of Contract  : Page 6  

 
6. BOQ & Price schedule       : Page 7  

7. No deviation Certificate     : Page 8 

8. General Conditions of Contract     :        Page 9 to 34    

9.  Bidder’s declaration      : Page 35 
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Tender (NIT) Details 

TENDER NO - HERP/WCM/FY25/Cooling Tower/30K              DATE. 14/01/2026 

 Open Tender is invited for “Construction of a cooling water tank of 30,000 liters 

capacity for centrifugal casting machine at HERP, Varanasi” as per details 

mentioned under: 

Last Date of submission of Tender 24/01/2026 Time : 14:00 

Date and Time for opening of Technical Bid 24/01/2026 Time : 16:00 

 

Name of work 

Earnest 

Money 

Deposit 

(EMD) 

Security 

Deposit 

(SD) 

Period of 

contract 

Cost of 

Tender 

Document 

Reverse 

Auction 

Construction of a cooling 
water tank of 30,000 
liters capacity for 

centrifugal casting 
machine at HERP, 

Varanasi 

NIL 

10% of 

the 

contract 

value 

45 Days NIL 
Not 

Applicable 

  

 All NIT/ Tender document/ Corrigenda / Addenda / Amendments / Time extensions 

etc. to the tender will be hosted on NIC portal (https://eprocurebhel.co.in/), 

only and will not be published in any other media. Tender NIT will also be floated on 

http://www.bhel.com & https://herp.bhel.com for vide publication. Bidders 

should regularly visit above websites to keep themselves updated. 

 

 Bidder to note that this is an e-tender and bidders have to submit this only 

through NIC portal (https://eprocurebhel.co.in) site only. No hard copies of 

tender shall be accepted. 

 

 Bidder is requested to contact undersigned for any query or clarification.  

 

(Issued by) 

                        Ananda Kumar 

Engineer (WCM) 

Email: anandakumar@bhel.in 

Telephone No. 0542-2720-936 

 

1. BHEL reserves the right to accept or reject any/ all application(s) without assigning 
any reason thereof. 

2. If any document submitted by the bidder is found false at any stage, the bid/ work 
order will be cancelled immediately and the financial loss to BHEL if any in making 
alternative arrangement will be recovered from the contractor. 

http://www.bhel.com/
https://herp.bhel.com/
NIC
mailto:anandakumar@bhel.in
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DIRECTIONS TO PARTIES FOR TENDERING 

1. Bidder to note that work will be awarded at lowest quoted Rates. All other details 

regarding the same will be as per General Condition of Contract (GCC). 

2. Party may visit the site for assessment of actual quantum or nature of work if 

they wish before quoting their rates. 
3. This is Two part bid system and the bidder should submit Technical Bid & Price 

Bid as per details mentioned under: 

 

Details of Tender Document 

The Tender document has been detailed as follows: 

(TECHNO-COMMERCIAL BID) 

1. Tender (NIT) Details 

2. Details of Bid & Bidder  

3. Pre-Qualifying criteria (PQC) 

4. Scope of work and Special Conditions of Contract 

5. BOQ & Price schedule 

6. No deviation certificate 

7. General Condition of Contract (GCC) 

8. Bidder’s Declaration 

(PRICE BID) 

1. Price to be quoted on NIC Portal only. 

 

4. Tenders shall be opened by authorized officers of BHEL at their office at the time 
and date as specified in the tender notice in the presence of bidders or their 

authorized representative who may be present. 
 

5. A representative of bidder (only 01 per bidder) shall be permitted to be present 
at the time of opening of bid. However, the bidder should give prior 
intimation of the same & seek permission after giving details of its 

representative by contacting designated person as per details mentioned 
in NIT at least 02 days in advance. 

 
6. The successful Tenderer shall submit security deposit (if applicable) and must 

sign contract agreement (if required) within 15 days from the date of Work 

order/LOA given by Bharat Heavy Electricals Limited and further start the work 
under reference.  

 
7. All expenses towards procurement of Stamp paper (if applicable) and preparation 

of contract agreement shall be in the scope of contractor. 
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Details of Bid & Bidder (To be filled by bidder) 

Sl. 
No. 

Description To be filled by bidder 

1 Bidder Offer No. & Date  

2 

Legal Name of the bidder  

(as mentioned in GST 
registration) 

 

3 Address for Communication 

Address: 
 

 
 

State  

PIN code:  

Mobile No.   

Phone / Fax No.  

Name of Contact 
Person 

 

Email ID  

4 Type of firm 
Individual / Proprietorship / Partnership / HUF / 
Association of Persons / Private Limited company / 
Public Limited company 

5 GST registration No.  

6 PAN No.  

7 
UDYAM Registration No.  

(If available) 
 

8 Remark (If any)  

 

Certificates to be attached:  
Copy of PAN, GST Registration Certificate., UDYAM Certificate (for MSMEs). 
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Pre- Qualifying Criteria (PQC) 
 

Sr No PRE-QUALIFYING CRITERIA (PQC) 

 

Applicability 

TECHNICAL Requirement: Experience of having successfully completed similar works 

during last 7 years ending last day of month previous to the one in which applications are 

invited. Bidder shall essentially meet all the Qualifying Requirements of A & B as under.  

A 

A1. Three completed works having total executed value of 

each contract not less than Rs 1.27/- Lakh including taxes. 

Or 

A2. Two completed works having total executed value of 

each contract not less than Rs 1.59/- Lakh including taxes.  

Or 

A3. One completed work having executed value not less 

than Rs 2.54/- Lakh including taxes. 

APPLICABLE 

Similar 

work 

means: 

Reinforced cement concrete (R.C.C.), position cement concrete (P.C.C.) & 

Reinforcement for R.C.C. work. 

 

 

 

 

Document 

Proof 

1. Copy of work order along with completion certificate or Commissioning 

certificate or MOM (confirming completion or Commissioning of work) or 

handing over certificate from Bidder’s customer for similar works shall be 

submitted in Techno-commercial bid. BHEL reserves the right to verify the 

contents of given certificate. Complete postal address, name of contact 

person, phone no. & email address of issuing authority is to be submitted 

by the Bidder in Techno- commercial bid. In case BHEL intends to visit 

Bidder’s customer, the same shall be facilitated by Bidder (expenditure of 

visit of BHEL official shall be borne by BHEL). 

 

2. The executed value of the work as defined under definition of similar work 

will be considered only for technical evaluation 

B 

Financial Requirement 

Bidders should have minimum average annual turnover of Rs 

0.96/- Lakh during the last 03 financial years 2022-23, 

2023-24 and 2024-25. Bidder to submit following documents 

for this- 

 

         CA Audited Profit / Loss and Balance Sheet                                                                                                       

                            Or 

If financial statements are not required to be audited 

statutorily, then instead of audited financial statements, 

Turnover details/data are required to be certified by 

Chartered Accountant. 

 

All the CA certified/ audited documents should have UDIN 

 

Note: In case the date of constitution / incorporation of the 

bidder's firm is less than 3-year-old, the average turnover in 

respect of the completed financial years after the date of 

constitution shall be taken into account for financial criteria. 

APPLICABLE 
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Technical Condition of Contract (TCC) 

Scope of Work     

 
1. Cement will be used for work of Portland Pozzolana Cement (PPC)/ Ordinary 

Portland Cement (OPC) Conforming to IS:1489 and make/ Brand ACC / BIRLA / J K 

CEMENT / ULTRATECH / PRISM/AMBUJA.  

2. TMT steel bars grade Fe 500/ Fe 550D conforming to IS: 1786 will be used for all 

type of RCC work of make /brand: JSW STEEL, TATA, RASHTRIYA ISPAT NIGAM 

LIMITED, SAIL, KAMDHENU, SHYAM STEEL, RADHE STEEL  

3. A class / First Class bricks will be used for all type of brick work.  

4. Agency has to depute adequate resources to complete awarded work in schedule 

period.  

5. Proper Cleaning of the area after completion of civil work will be done by agency in 

their quoted rate.  

6. Area Cleaning i.e. disposal of derbies and other materials after completion of work 

will be in quote rate. Work completion includes area cleaning also. 

7. Defect Liability Period of said Work will be one year. 
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BOQ & Price Schedule 

Important Instruction:-                                                                                                                                                                                               

1. Bidder is to quote their premium/ discount in form of % below OR At par OR % Above over 

total cost on all items i.e. Rs 3,17,825/- (Inclusive of GST) 

2. Lowest bidder shall be decided on overall cost by adding cost on items including premium/ 

discount. 

Sl.  Description of work Quantity Unit Rate Amount 

1 

1:2:4 (1 cement : 2 coarse sand (zone-

III) derived from natural sources : 4 

graded stone aggregate 20 mm nominal 

size derived from natural sources) 

6 CUM 7365.15 44190.9 

2 

Reinforced cement concrete work in walls 

(any thickness), including attached 

pilasters, buttresses, plinth and string 

courses, fillets, columns, pillars, piers, 

abutments, posts and struts etc. Above 

plinth level up to floor five level excluding 

cost of centering, shuttering, finishing and 

reinforcement : 1:1.5:3 (1 cement : 1.5 

coarse sand(zone-III) derived from natural 

sources : 3 graded stone aggregate 20 

mm nominal size derived from natural 

sources) 

15 CUM 10185.05 152775.75 

3 
Centering and shuttering including strutting, propping, etc. and removal of form 

for all heght: 

3.1 

Walls (any thickness) including attached 

pilasters, butteresses, plinth and string 

courses etc.  

60 SQM 669.55 40173 

3.2 

Reinforcement for R.C.C. work including 

straightening,cutting,bending,placing in 

position and binding all complete upto 

plinth level:- Thermo-Mechanically Treated 

bars of grade Fe-500D or more 

900 KG 89.65 80685 

Total in Figures 317825 

I/ We hereby quote…..To be Quoted on NIC portal….% above/ at par/ % below on 

total cost for all  items placed at Sl. No. - 1 to 3.2 
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No Deviation Certificate 

 

To, 
 

Manager (WCM) 
Bharat Heavy Electricals Ltd. 
Tarna, Shivpur 

Varanasi 
 

 

Sub: No deviation certificate for “Construction of a cooling water tank of 30,000 liters 
capacity for centrifugal casting machine at HERP, Varanasi”. 

 
Sir, 
 

This is to inform you that we have not taken any deviation from any of the Special 
Terms and Conditions for “Construction of a cooling water tank of 30,000 liters 

capacity for centrifugal casting machine at HERP, Varanasi” while quoting the 
rates. All terms & conditions mentioned in the Special Terms & conditions are 
acceptable to us except following: 

 

1. 

2. 

3. 

 

 

Thanking you, 
 
Yours Sincerely 
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GENERAL CONDITIONS OF CONTRACT  

For 

WORKS/SERVICE CONTRACTS 

 
 

 

 

 

 

 

 

 

 

 

 

BHARAT HEAVY ELECTRICALS LIMITED 
HEAVY EQUIPMENT REPAIR PLANT 

TARNA, SHIVPUR 

VARANASI-221003 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  



 Bharat Heavy Electricals Limited 

               Heavy Equipment Repair Plant 
Works Contract Management (WCM) Department 

TARNA, SHIVPUR, VARANASI-221003 
 

Page 10 of 35   NIT N0.-HERP/WCM/FY25/Cooling Tower/30K             Sign & stamp of bidder 

INDEX 

Clause TITLE 

1.0 DEFINITIONS 

2.0 GENERAL INSTRUCTIONS TO THE TENDERERS 

2.1 GENERAL INSTRUCTIONS 

2.2 SUBMISSION OF TENDERS 

2.3 EVALUATION OF TENDERS 

2.4 EARNEST MONETY DEPOSIT 

2.5 SECURITY DEPOSIT 

2.6 PERFORMANCE GUARANTEE FOR WORKMANSHIP/ DEFECT LIABILITY PERIOD 

2.7 TENDOR COST 

2.8 VALIDITY OF OFFER 

2.9 RIGHT OF BHEL TO REJECT TENDERS 

3.0 CONTRACT EXECUTION & PERFORMANCE 

3.1 GENERAL INSTRUCTION TO CONTRACTOR FOR WORK EXECUTION 

3.2 WORK COMPLETION TIME 

3.3 EXTENSION OF TIME FOR COMPLETION 

3.4 PROGRESS MONITORING, MONTHLY REVIEW AND PERFORMANCE EVALUATION 

3.5 QUANTITY VARIATION 

3.6 DELETED 

3.7 STRIKES & LOCKOUT 

3.8 DELAY AND EXTENSION OF TIME: FORCE MAJEURE 

3.9 INSURANCE 

3.10 TEMPORARY WORKS 

4.0 VALUATION AND PAYMENT 

4.1 RECORDS AND MEASURMENTS 

4.2 RUNNING & FINAL BILLS 

4.3 PAYMENT OF BILLS 

4.4 RECOVERY FROM THE CONTRACTOR: 

4.5 TAXES AND OTHER DUTIES 

4.6 INCOME TAX- IT 

4.7 MISCELLANEOUS CHARGES 

4.8 LIQUIDATED DAMAGE (LD) 

4.9 RISK & COST AMOUNT AGAINST BALANCE WORK 

4.10 NO INTEREST PAYABLE TO CONTRACTOR 

5.0 RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF LAWS, EMPLOYMENT OF WORKERS ETC. 

6.0 RIGHTS OF BHEL FOR TERMINATION/CANCELLATION OF CONTRACT 

7.0 MISCELLANEOUS PROVISIONS & OTHER ISSUES. 

7.1 SETTLEMENT OF DISPUTES & ARBITRATION 

7.2 LAWS GOVERNING THE CONTRACT 

7.3 ORDERS UNDER THE CONTRACT 

7.4 JURISDICTION OF COURT 

7.5 CLOSING OF CONTRACTS 

7.6 REVERSE AUCTION 

7.7 SUSPENSION OF BUSINESS DEALINGS WITH CONTRACTORS 

7.8 PUBLIC PROCUREMENT POLICY 

7.9 INTEGRITY PACT (IP) 

7.10 CONFLICT OF INTEREST AMONG BIDDERS/AGENTS 

7.11 BREACH OF CONTRACT, REMEDIES AND TERMINATION 

7.12 SPECIAL CONDITIONS FOR MICRO AND SMALL ENTERPRISES 

7.13 OTHER ISSUES 



 Bharat Heavy Electricals Limited 

               Heavy Equipment Repair Plant 
Works Contract Management (WCM) Department 

TARNA, SHIVPUR, VARANASI-221003 
 

Page 11 of 35   NIT N0.-HERP/WCM/FY25/Cooling Tower/30K             Sign & stamp of bidder 

CHAPTER I 
 

1.0 DEFINITIONS 

In these general conditions of contract, the following terms shall have the meaning hereby 

assigned to them except where the context otherwise requires: - 

a) “CONTRACT” or “CONTRACT DOCUMENT” shall mean and include the Agreement of 

Work Order, the accepted appendices of Rates, Schedules, Quantities if any, General 

Conditions of Contract, Special Conditions of Contract, Instructions to the Tenderers, 

Drawings, Technical Specifications, the Special Specifications if any, the Tender 

documents, subsequent amendments mutually agreed upon and the Letter of 

Intent/Award/Acceptance issued by BHEL. Any conditions or terms stipulated by the 

contractor in the tender documents or subsequent letters shall not form part of the 

contract unless, specifically mentioned. 

b) “TENDER SPECIFICATION” or “TENDER” or “TENDER DOCUMENTS” shall mean and 

include General Conditions, Special Conditions, Price Bid, Rate Schedule, Technical 

Specifications, Appendices, Annexures, Corrigendum, Amendments, Forms, 

procedures, Site information, etc and drawings/documents pertaining to the work for 

which the tenderers are required to submit their offers. 

c) "WORK" means all Permanent and Temporary Works as described in the Scope of 

Work and BOQ in individual work order and /or accompanying drawings and 

specifications as may be issued from time to time to the contractor by the Engineer - 

Incharge in writing, including all modifications or additional works and obligations to 

be carried out either at the site or in factory, workshop or any other place as may be 

essentially required for the performance of the work.  

d) The “SITE" means the land and/ or other place on/into/ through which the work is to 

be executed under the contract or any adjacent land, part or structure which may be 

allotted to or used for the purpose of carrying out the contract. 

e) The “CONTRACTOR" means the individual firm or company whether incorporated or 

not, undertaking the work and shall include the legal personal representatives of such 

individuals or the person(s) composing the firm or company and the permitted assigns 

of such individuals or firm or company. 

f) “ENGINEER” or “ENGINEER IN CHARGE” shall mean an employee of BHEL as may be 

duly appointed and authorized by Competent Authority/Accepting Officer of BHEL to 

act as “Engineer” on his behalf for the purpose of the Contract, to perform the duty 

set forth in this General Conditions of Contract and other Contract documents.  

g) BHEL shall mean Bharat Heavy Electricals Limited, a company registered under Indian 

Companies Act 1956, with its Registered Office at BHEL HOUSE, SIRI FORT, NEW 

DELHI – 110 049, or its unit HEAVY EQUIPMENT REPAIR PLANT located at Tarna, 

Shivpur Varanasi, Uttar Pradesh -221003. 

h) “COMPETENT AUTHORITY” /” ACCEPTING OFFICER” shall mean Executive Director or 

General Manager (In charge) or General Manager-Head of Unit (HERP) or BHEL 

Officers who are empowered to act on behalf of the Executive Director or General 

Manager (In charge) or General Manager of BHEL. 

i) "DEFECT LIABILITY PERIOD” (DLP) in relation to a work means the specified period 

from the date of Completion Certificate up to the date of issue of Final Certificate 

during which the Contractor stands responsible for rectifying all defects that may 

appear in the works executed by the Contractor in pursuance of the Contract and 

includes warranties against manufacturing/fabrication/erection/construction defects 

covering all materials plants, equipment, components, and the like supplied by the 

Contractor, works executed against workmanship defects. 
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j)  “Letter of Intent/Letter of Award (LoA)” means the formal letter of intent or letter of 

acceptance or letter of award issued by BHEL. 

k) “SCC” means ‘Special Conditions of Contract forming part of this Contract / 

Agreement. 

l) “Bill of Quantity” shall mean subsequent to the placement of the 

Contract/Agreement/Purchase Order the successful bidder shall be required to furnish 

the detailed price break-up within a specified time frame. This detailed break-up of 

items and prices shall be considered as Bill of Quantities (BOQ). 

m) “Engineer” shall mean an Executive or Engineer in charge. 

n) “NIT” shall mean Notice Inviting Tender. 

o) “First Party” shall mean BHEL. 
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CHAPTER II 

2.0 GENERAL INSTRUCTIONS TO THE TENDERERS 

2.1 GENERAL INSTRUCTIONS 

The General Condition of Contract form part of the Tender Specifications. All pages of 

the tender documents shall be duly signed stamped and submitted along with the 

offer by the tenderers. 

Tenderers are advised to study all the tender documents carefully. The contractor 

shall be deemed to have satisfied himself as to the nature of site, local facilities of 

access and all matters affecting the execution and completion of the work. No extra 

charges consequent on any misunderstanding in these respects or otherwise will be 

allowed by the First Party. 

The contractor shall examine the quantum of work and shall satisfy himself before 

submitting his tender. He shall himself asses the requirement of materials, 

contingencies and other circumstance which may affect or influence his tender, no 

extra charges on any misunderstanding or otherwise shall be allowed. 

The contractor shall be deemed to have satisfied himself before tendering as to 

correctness and sufficiency of his tender, the work and prices. This shall except as 

otherwise provided all obligation under the contracts all matters and things necessary 

for the proper completion and maintenance of the works. 

2.2 SUBMISSION OF TENDERS 

2.2.1. The tenderers must submit their tender as per instructions in NIT.  

2.2.2. Tenders submitted by Post shall be sent by Post with due allowance for any postal/ 

courier delays. BHEL shall not be responsible for any postal delay. 

2.2.3. Tenders shall be signed by a person authorised/empowered to do so. In case the 

tender is signed by an individual other than the sole proprietor, an attested copy of 

the power of attorney shall be submitted by bidder along with tenders with details 

mentioned under: 

 

For proprietary 

firm 

Proprietor’s full name, address and place & nature of business.  

For partnership 

firm  

The names of all the partners and their addresses, A copy of the 

partnership deed/instrument of partnership dully certified by the 

Notary Public shall be enclosed. 

For companies Date and place of registration including date of commencement 

certificate in case of Public Companies (certified copies of 

Memorandum and articles of Association are also to be furnished. 

Nature of business carried on by the Company and the provisions 

of the Memorandum relating thereof.  

2.2.5. Unless otherwise specified in NIT the bids shall be invited in two parts: 

PART I (Techno-Commercial bid) - This shall consist of following documents: 

 Signed & stamped copy of all pages of NIT. 

 Technical specifications of the offer. 
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 Duly filled, signed & stamped forms and documents in support of meeting the 

pre-qualifying requirement. 

 Signed and stamped copy of Price Bid Format (without price). 

 Documentary evidence like Cash Receipt, EFT/UPI receipt, DD, FDR, Banker’s 

cheque / Pay order etc for proof of payment against Tender Document Cost and 

Earnest Money Deposit (EMD).  

PART II (Price Bid) - This shall consist of price bid in format specified in NIT. 

2.2.6 The Part-I (Techno-Commercial bid) and Part-II (Price Bid) shall be submitted by bidder as 

specified in NIT.  

2.3  EVALUATION OF TENDERS 

(i) Techno-Commercial bids submitted by the tenderer will be opened first and 

evaluated for fulfilling Pre Qualifying requirement and other conditions in NIT/ 

Tender documents 

(ii) The Techno-Commercial bids will be opened as per date & time mentioned in 

NIT. 

(iii) The Bidder or his authorised representative may be present at the time of 

opening of bid on the specified date after seeking written permission in this 

regard from Tender Inviting authority. Written permission shall be taken for this 

purpose prior to tender opening date. A copy of confirmation /acceptance must 

be produced in the office by the person attending the opening of bid else he shall 

be denied permission to attend the opening of bid. 

(iv) In case of unscheduled holiday on the closing/opening day of bid, the next 

working day will be treated as scheduled prescribed day of closing/opening of 

bid, the time notified remaining the same. 

 

2.4  EARNEST MONETY DEPOSIT (EMD) 

2.4.1 EMD amount will be as indicated in NIT. EMD shall not carry any interest. 

2.4.2 The EMD may be accepted only in the following forms: 

(i) Cash deposit as permissible under the extant Income Tax Act (before tender 

Opening). 

(ii) Electronic Fund Transfer credited in BHEL account (before tender opening) 

(iii) Banker’s cheque/ Pay order/ Demand draft, in favour of BHEL (along with 

offer). 

(iv) Fixed deposit receipt (FDR) issued by any scheduled banks/ Public Finance 

Institutions as defined in Companies Act (FDR should be in the name of the 

contractor, a/c BHEL Varanasi). 

(v) Insurance Surety Bonds 

       Account details of BHEL-HERP, Varanasi are as mentioned below: 

EFT /RTGS Details UPI Details 

Bank Name: State Bank of India,  

IFSC Code: SBIN0000201,  

Account No: 011103264820,  

Branch Code: 0201,  

Address: State Bank of India, Main Branch Kachaheri, 

Varanasi. 

Scan & Pay Using Any UPI App 

to 

UPI ID: bhel20@sbi 

MERCHANT NAME: BHARAT 

HEAVY ELECTRICALS LTD 

 



 Bharat Heavy Electricals Limited 

               Heavy Equipment Repair Plant 
Works Contract Management (WCM) Department 

TARNA, SHIVPUR, VARANASI-221003 
 

Page 15 of 35   NIT N0.-HERP/WCM/FY25/Cooling Tower/30K             Sign & stamp of bidder 

 In addition to above, if the EMD amount is more than Rs Two Lakh, the amount in 

excess of Rs Two Lakh may also be accepted in the form of Bank Guarantee (BG) from 

scheduled bank. The Bank Guarantee in such cases shall be valid for at least six 

months. SFMS message must be included along with BG. Format of BG for EMD, List of 

scheduled banks and beneficiary bank account will be provided to bidders 

separately in case the EMD amount happens to be more than Rs Two Lakh. 

2.4.3. FORFEITURE OF EMD 

EMD by the Tenderer will be forfeited as per NIT conditions, if: 

i) After opening the tender and within the offer validity period, the tenderer 

revokes his tender or makes any modification in his tender, which is not 

acceptable to BHEL. 

ii) The Contractor fails to deposit the required Security deposit or commence the 

work within the period as per LOI/ Contract. 

EMD by the tenderer shall be withheld in case any action on the tenderer is 

envisaged under the provisions of extant “Guidelines on Suspension of business 

dealings with suppliers/ contractors” and forfeited/ released based on the action as 

determined under these guidelines. 

2.4.4 EMD given by all unsuccessful tenderers shall be refunded normally within fifteen 

days of award of work. In case of expiry of offer validity period or any other 

circumstances, EMD can be released with due approval.  

2.4.5 EMD of successful tenderer will be retained as part of Security Deposit. 

 

2.5  SECURITY DEPOSIT (SD) 

 

2.5.1. The total amount of Security Deposit would be as mentioned in NIT. EMD of the 

successful tenderer shall be converted and adjusted towards the required amount 

of Security Deposit.  

 

2.5.2. The balance amount to make up the required Security Deposit of the contract value 

may be accepted in the following forms: 

i)  Cash (as permissible under the extant Income Tax Act) 

ii) Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand 

Draft/ Electronic Fund Transfer in favour of BHEL 

iii) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in 

the Companies Act. Format of BG for SD, List of scheduled banks and 

beneficiary bank account will be provided to bidders separately to 

successful bidder(s). 

iv) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as 

defined in the Companies Act (FDR should be in the name of the Contractor, a/c 

BHEL, Varanasi) 

v) Securities available from Indian Post offices such as National Savings Certificates, 

Kisan Vikas Patras etc. (held in the name of Contractor furnishing the security and 

duly endorsed/ hypothecated/ pledged, as applicable, in favour of BHEL) 

vi) Insurance Surety Bonds 

 

(Note: BHEL will not be liable or responsible in any manner for the collection of 

interest or renewal of the documents or in any other matter connected therewith) 
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  2.5.3. COLLECTION OF SECURITY: 

 

2.5.3.1 At least 50% of the required Security Deposit, including the EMD, should be 

collected before start of the work. Balance of the Security Deposit can be collected 

by deducting 10% of the gross amount progressively from each of the running bills 

of the Contractor until the total amount of the required Security Deposit is collected. 

2.5.3.2 If the value of work done at any time exceeds the contract value, the amount of 

Security Deposit shall be correspondingly enhanced and the additional Security 

Deposit shall be immediately deposited by the Contractor or recovered from 

payment/s due to the Contractor. 

2.5.3.3  In case of delay in submission of performance security, enhanced performance 

security, which would include interest (Repo rate + 4%) for the delayed period, shall 

be submitted by the bidder. 

2.5.3.4 The recoveries made from running bills (cash deduction towards balance SD amount) 

can be released against submission of equivalent Bank Guarantee in acceptable form, 

but only once, before completion of work, with the approval of the authority 

competent to award the work. 

2.5.3.5 (Note: In case of (a) small value contracts not exceeding Rs. 20 lakhs or (b) SAS 

jobs, work can be started before the required Security Deposit is collected. However, 

payment can be released only after collection/ recovery of initial 50% Security 

Deposit). 

 

 2.5.4 REFUND OF SECURUTY DEPOSIT: 

 

2.5.4.1 After expiration of the Defect Liability period, provided always that the contractor 

shall first have been paid final bill and have rendered a" No Demand" certificate”, the 

security deposit shall be refunded to the contractor as follows: 

 100% shall be released after satisfactory completion of the Defect liability period of 

the work after verification/certification by Engineer-In-charge.  

2.5.4.2 The Defect liability period of work shall be as per section 2.6. 

  

2.6 PERFORMANCE GUARANTEE FOR WORKMANSHIP/ DEFECT LIABILITY PERIOD 

Unless otherwise specified in Special Conditions of contract (SCC), the contractor shall 

be responsible for the quality of the workmanship and shall make good or remedy at 

his own expense within defect liability period, which shall be for a period of 12 months 

from date of completion of works or else as mentioned in special conditions for 

contract. During this period the contractor shall rectify free of cost all defects due to 

faulty erection, installation & commissioning detected during defect liability period. In 

the event of the contractor, failing to repair the defective works within the time 

specified by the Engineer, BHEL might proceed to undertake the repairs of such 

defective works at the contractor’s risk and cost without prejudice to any other rights 

& recover the same from the Security deposit. Completion date of work shall be 

considered as provided in Form WAM 7 of Works Accounts Manual 2017. 

 

2.6.1 BANK GUARANTEES 

2.6.1.1 Wherever Bank Guarantees are to be furnished / submitted by the contractor, the 

following shall be complied with: 

 Bank Guarantees shall be from scheduled Banks/ Public Financial Institutions as 

defined in the companies Act.  

 The Bank Guarantees shall be as per prescribed format approved by BHEL. 
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 It is the responsibility of the bidder to get the Bank Guarantees revalidated/ 

extended for the required period (subject to a minimum period of 6 months), as per 

the advice of Engineer in charge.  

 BHEL shall not be liable for issue of any reminders regarding expiry of the Bank 

Guarantees. 

 In case of extension / further extensions of any Bank Guarantees are not required, 

the bidders shall ensure that the same is explicitly endorsed by the Head of 

Department and approved by the Head of unit. 

2.6.1.2. In case the Bank Guarantees are not extended before the expiry date, BHEL reserves 

the right to invoke the same by informing the concerned Bank in writing, without any 

advance notice/communication to the concerned bidder 

2.6.1.3. Bidders to note that any corrections to the Bank Guarantees shall be done by issuing 

Bank, only through an amendment in an appropriate non-judicial stamp paper. 

2.6.1.4. The Original Bank Guarantee shall be sent directly by the Bank to BHEL under 

Registered Post (Acknowledgement Due), addressed to the head of contracting 

department. 

2.6.1.5. The validity of Bank Guarantee towards security deposit shall initially be up to 

completion period plus defect liability period plus 3 months, and the same shall be 

further kept valid as per advice of Engineer in charge. Claim period will be 3 months 

more than validity period. 

2.6.1.6. Further BHEL reserves the right of forfeiture of security deposit in addition to other 

claims & penalty in the event of contractor’s failure to fulfil any of the contractual 

obligations or in the event of termination of contract as per terms & conditions of the 

contract. BHEL reserves the right to set off the security deposit against any claims of 

any contracts with BHEL. 

2.6.1.7 Release of SD: 100% SD shall be released only after expiry of Defect liability period 

subject to satisfactory completion of work as per contract & submission of claim as 

per prescribed claim format. 

 

2.7 TENDOR COST: 

Bidders must deposit the Tender cost as mentioned in the NIT through EFT and submit 

proof of the same along with bid. 

 

2.8 VALIDITY OF OFFER: 

       The validity of the offer shall be 90 days or else as specified in NIT. 

 

2.9 RIGHT OF BHEL TO REJECT TENDERS: 

 

2.9.1 The acceptance of tender will rest with BHEL which does not bind itself to accept the 

lowest tender or any tender and reserves to itself full rights for the following without 

assigning any reasons whatsoever: - 

 

a. To reject any or all of the tenders. 

b. To split up the work amongst two or more tenderers as per NIT 

c. To award the work in part if specified in NIT 

d. In case of either of the contingencies stated in (b) and (c) above, the time for      

completion as stipulated in the tender shall be applicable. 

 

2.9.2 Conditional tenders, unsolicited tenders, tenders which are incomplete or not in the 

form specified or defective or have been materially altered or not in accordance with 

the tender conditions, specifications etc., are liable to be rejected. 
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2.9.3 Tenders are liable to be rejected in case of unsatisfactory performance of the 

tenderer with BHEL, or tenderer under suspension (hold/banning /delisted) by any 

unit / region / division of BHEL or tenderers who do not comply with the latest 

guidelines of Ministry/Commissions of Govt. of India. BHEL reserves the right to 

reject a bidder in case it is observed that they are overloaded and may not be in a 

position to execute this job as per the required schedule. The decision of BHEL will be 

final in this regard. 

2.9.4 In the course of evaluation, if more than one bidder happens to occupy L-1 status, 

effective L-1 will be decided by soliciting discounts from the respective L-1 bidders. 

In case more than one bidders happen to occupy the L-1 status even after soliciting 

discount, the L-1 bidder shall be decided by a toss/draw of lots, in the presence of 

the respective bidder(s) or their representative(s). When the tender is on GEM 

portal, in case of multiple L1, effective L1 will be decided through system available 

on GEM portal. BHEL's decision in such situation shall be final and binding. 
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CHAPTER III 

 

3.0 CONTRACT EXECUTION & PERFORMANCE 

 

3.1. GENERAL INSTRUCTION TO CONTRACTOR FOR WORK EXECUTION 

 

3.1.1. The decision of BHEL regarding interpretation of any of terms and conditions set 

forth in the agreement shall be final and binding on the contractor.  

3.1.2. In case of any discrepancy between the specification and / or the drawing, the 

Accepting Officer shall be the deciding authority as to which shall prevail and his 

decision shall be final and conclusive.  If neither drawings nor specifications 

contain any minor details of construction, which are essential and reasonably & 

fairly intended for the satisfactory completion for the work in the opinion of the 

Accepting Officer, the decision of Accepting Officer shall be final and conclusive.  

3.1.3. The contractor shall, at his own expense, supply all stores and material required 

for the contract other than those, which may be provided by BHEL at the rates 

detailed therein subject to availability at the place of issue indicated therein. All 

stores and materials to be supplied by the contractor shall be of the best quality 

as described in the specification and the contractor shall ensure that the stores 

and materials comply with the specifications.  

3.1.4. The contractor shall not sub-contract any portion of the contract without the prior 

written approval of the Accepting Authority. Employment of piece rate workers 

shall not be deemed as sub-contracting. 

3.1.5. Contractor shall decide the number of employees to be deployed for execution of 

the work awarded to him and he or his authorized representative will be solely 

entitled to dictate such workers about the manner of carrying out the work as per 

the prescribed specifications and quality plan. Contractor/ authorized supervisor of 

the contractor shall supervise the work allotted to him and to be carried out by his 

employees. 

3.1.6. Contractor to ensure that the employees deployed in the premises of BHEL are 

physically and mentally fit and do not have any criminal record. Such employees 

should possess requisite skill, proficiency, qualification, experience etc. 

3.1.7. Contractor will keep watch on his employees and he will be liable for any pilferage 

/ loss to BHEL due to acts of omission and commission by his employees. 

Similarly, liability for any compensation to outsiders on account of any act of 

omission and commission by the employees deployed by the contractor shall lie 

exclusively with him.  

3.1.8. The successful tenderer’s responsibility under these contracts commences from the 

date of issue of the letter of intent (LOI) by BHEL. The tenderer shall submit 

unqualified acceptance to the letter of intent/ award within the period stipulated 

therein. 

3.1.9. The successful tenderer shall be required to execute an agreement with BHEL in 

the prescribed format ‘within time limit specified by BHEL in LOI/LOA (maximum 

30 days)’ and in any case before releasing the first running bill. The contract 

agreement shall be signed by a person dully authorized / empowered by the 

tender. The write-up for agreement will be provided by BHEL and cost of non-

judicial stamp paper will be borne by contractor. 

3.1.10. After signing the formal contract agreement, as above, BHEL shall issue work 

order to the party containing all salient features of the contract agreement 

required by both the parties.  
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3.1.11. Contractor shall carry out operations hereunder with due diligence and shall 

maintain strict discipline and shall abide by and conform to all rules and regulations 

promulgated by BHEL. Should BHEL feel that the conduct of any of 

contractor/subcontractors employees is detrimental to Organization’s interest & 

Safety, BHEL shall have the unqualified right to request for the removal of such 

employee either for incompetence, unreliability, misbehavior, security reasons etc. 

while on or off the job.  

 

3.2. WORK COMPLETION TIME 

3.2.1. Time is the essence of the contract and is specified in the Special Conditions of 

Contract of the Tender document 

3.2.2. After issuance of LOI (through E-Mail/Fax/Courier), contractor shall report to the 

Manager of BHEL-HERP, Varanasi within 07 days and make Kick-of-Meeting (KOM) for 

discussing & finalizing start date of work, detailed completion program, mobilization of 

manpower & other resources and other related issues. Date of Start of Work shall be 

reckoned as 15 days after date of issue of LOI. However, the date of start of work may 

be reviewed and changed by Engineer In-charge of BHEL-HERP, Varanasi with 

recorded reasons in the KOM. 

3.2.3. If the contractor fails to start the work within stipulated time as per LOI or as 

intimated by BHEL, then BHEL at its sole discretion will have the right to cancel the 

contract. The Earnest money and or Security Deposit with BHEL will stand forfeited 

without any further reference to him without prejudice to any and all of BHEL’s other 

rights and remedies in this regard.  

3.2.4. The contract shall be considered and closed upon completion of all contractual 

obligations and settlement of Final Bill or completion of Guarantee period whichever is 

later. Upon closing of contract, BHEL shall issue a completion certificate as per 

standard format, based on specific request of contractor. 

3.2.5. The entire work shall be completed by the contractor within the time schedule or 

within such extended periods as may be allowed by BHEL. 

 

3.3. EXTENSION OF TIME FOR COMPLETION 

3.3.1. If the completion of work as detailed in the scope of work is delayed beyond the 

contract period, the contractor shall request for an extension of the contract and BHEL 

at its discretion may extend the contract. 

3.3.2. Based on the progress review & performance evaluation, the works balance at the end 

of original contract period less the backlog attributable to the contractor shall be 

quantified, and the number of months of ‘Time extension’ required for completion of 

the same shall be jointly worked out. Within this period of ‘Time extension’, the 

contractor is bound to complete the portion of the backlog attributable to the 

contractor. Any further ‘Time extension’ at the end of the previous extension shall be 

worked out similarly. 

3.3.3. However, if any ‘Time Extension ‘is granted to the contractor to facilitate continuation 

of work and completion of contract, due to backlog attributable to the contractor 

alone, then it shall be without prejudice to the rights of BHEL to impose penalty/ LD 

for the delays attributable to the contractor, in addition to any other actions BHEL may 

wish to take at the risk & cost of contractor. 

3.3.4. At the completion of progressive / milestone work / total work as certified by BHEL 

Engineer and upon total delay analysis, the portion of time extensions attributable to 

(i) Contractor, (ii) Force Majeure conditions and (iii) BHEL, shall be worked out and 

shall be considered to be exhausted in the same order. The total period of extensions 

shall be the sum of (i), (ii) and (iii) above and shall be equal to period between the 

scheduled date of completion and the actual date of completion of contract. LD shall 
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be imposed / levied for the portion of time extensions attributable to contractor and 

recoverable form the dues payable to the contractor. 

 

3.4. PROGRESS MONITORING, MONTHLY REVIEW AND PERFORMANCE EVALUATION 

 3.4.1. As soon as possible after awarding of work, the Engineer-In-charge and the contractor 

shall (if so required by the Engineer-In-charge) agree on major milestones/ Action 

Plan / time and progress chart for completion of the work within scheduled time. The 

chart in the work order shall have the completion date of the individual items thereof 

and/ or the contract or order as a whole. It shall indicate the forecast of the dates for 

commencement and completion of the various processes or sequences of the work, 

and shall be amended as may be required by agreement between Engineer-In-charge 

and contractor writing the limitations of time imposed in the tender document or 

order.   

  3.4.2. In the absence of any specific time and progress chart to be agreed to between the 

contractor and Engineer In charge, the contractor shall ensure and maintain, 

uninterrupted progress of the work such that the entire work shall be completed within 

the time imposed in the tender documents or order and the proportion of work that 

shall be completed up to any time in relation to the entire work to be done under the 

contract or order shall not be less than the proportion that the time elapsed bears to 

the total time of completion provided in the tender documents or order.  

3.4.3. The contractor shall suspend the execution of the work or any part or parts thereof 

whenever called upon in writing by the Engineer-In-charge. The contractor will be 

allowed an extension of time for completion limited to not less than the period of 

suspension but no other claim in respect for compensation or otherwise whatsoever 

will be admitted. Time may also be extended to allow for alteration of work made by 

the deviation order as may be decided upon by the Engineer-In-charge in consultation 

with the contractor. 

3.4.4 Unless otherwise specified in the Special conditions of contract, evaluation of Contractor 

Performance shall be carried out as per procedure for performance evaluation. These 

shall also be used for evaluation of bids for future tenders. 

 

3.5. QUANTITY VARIATION 

The quantities given in the contract are tentative and may change to any extent 

(both in plus side and minus side). The quoted rates for individual items shall 

remain firm irrespective of any variations in the individual quantities. No 

compensation becomes payable in case the variation of the final executed contract 

value unless specifically mentioned in NIT. 

 

Increase in quantity by contractor / vendor will be done only after getting 

confirmation from BHEL / Site Engineer. Quantity variation of 30% in plus side will 

not require any approval provided there is no increase in contract price. If there is 

change in contract price, approval from competent authority is required  

 

 3.6. Removed/Deleted 

 

 3.7. STRIKES & LOCKOUT 

 

3.7.1. The contractor will be fully responsible for all disputes and other issues connected 

with his labour. 

3.7.2. In the event of the contractor’s labour resorting to strike or the Contractor resorting 

to lockout and if the strike or lockout declared is not settled within a period of one 
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month, BHEL shall have the right to get the work executed through any other 

agencies and the cost so incurred by BHEL shall be at risk & cost of the Contractor. 

 

3.8. DELAY AND EXTENSION OF TIME:   

3.8.1 The Contractor shall be entitled to extension of time in following cases: 

3.8.1.1 FORCE MAJEURE 

The following shall amount to Force Majeure: - 

 

3.8.1.1.1 Acts of God, act of any Government, War, Sabotage, Riots, Civil 

Commotion, local combination of worker strike or lockout, Police Action, 

Revolution, Flood, serious loss or damage by Fire, Cyclones, Earthquake 

and epidemic and other similar causes over which the contractor has no 

control. 

3.8.1.1.2 Non-availability of stores, which are responsibility of BHEL etc. the same 

shall be covered under force majeure. 

3.8.1.1.3 Because of any other cause, which in the absolute discretion of the 

(Accepting officer of the contract) beyond the contractor control. 

 

3.8.1.2. The Contractor’s work held up for not being given possession of or access to 

the Site by BHEL. 

3.8.1.3.  Instruction of the Engineer-in-charge to suspend the Works and the Contractor 

not being in default as to reasons of suspension; 

3.8.1.4 Any order of Court restraining the performance of the Contract in full or in any 

part thereof;  

3.8.1.5 Any other event or occurrence which, according to BHEL is not due to the 

Contractor’s failure or fault, and is beyond its control without BHEL being 

responsible for the same;  

3.8.1.6 Acts or omissions of other Consultants in executing their works not forming 

part of the Contract. 

3.8.2. Except as mentioned above, the Contractor shall not be entitled to any extension of 

time for any reason whatsoever including:  

 

3.8.2.1. The Contractor shall not be entitled to any extension of time where the 

instructions or acts of BHEL are necessitated by or intended to cure any default 

of or breach of the terms of the Contract committed by the Contractor; 

3.8.2.2.  The Contractor shall also not be entitled to any extension of time where any 

delay is due to:  

 The failure of its Subcontractor, to commence or to carry out the part of 

the Works in due time; or  

 Non-availability, or shortage of Contractor’s equipment, labour, utility 

services, Plant and Materials; or 

 Inclement weather conditions except in case of Force Majeure;  

3.8.3. If the contractor suffers delay in the due execution of the contractual obligation due to 

delays caused by factors mentioned in Clause 3.8.1 above, the agreed time of 

completion of the job covered by this contract or the obligations of the contractor shall 

be extended by a period of time equal to period of delay, provided that on the 

occurrence of any such contingency, the contractor reports to BHEL in writing the 

causes of delay within 07 days of its occurrence and the contractor shall not be eligible 

for any compensations. 

3.8.4   When in such case(s) the accepting officer (or higher Authority), on recommendation 

of the Engineer-In- charge, may make fair and reasonable extension, in the 

completion date of the individual items of work of the contract as a whole. Such 
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extension, which will be communicated to the contractor by the Engineer- In-charge in 

writing, but shall nevertheless use constantly his best endeavor to prevent or make 

good the delay and shall do all that may be reasonable required to the satisfaction of 

the Engineer-In- charge to proceed with the work.  

 

3.9. INSURANCE  

3.9.1. BHEL shall arrange for insuring the materials/properties of BHEL covering the risks 

during transit, storage, erection and commissioning. 

3.9.2. It is the sole responsibility of the contractor to insure his materials, equipment, 

workers, etc. against accidents and injury while at work and to pay compensation, 

if any, to workers as per Workmen’s compensation Act.  

3.9.3. If due to negligence and or non-observation of safety and other precautions by the 

contractors, any accident/injury occurs to the property / labor belong to third party, 

the contractor shall have to pay necessary compensation and other expense, if so 

decided by the appropriate authorities. 

3.9.4. The contractor will take necessary precautions and due care to protect the material, 

while in his custody from any damage/ loss due to theft or otherwise till the same is 

taken over by BHEL or customer. 

3.9.5. For lodging / processing of insurance claim the contractor will submit necessary 

documents. BHEL will recover the loss including the deductible franchise from the 

contractor, in case the damage / loss is due to carelessness / negligence on the 

part of the contractor. In case of any theft of material under contractor's custody, 

matter shall be reported to police by the contractor immediately and copy of FIR 

and subsequently police investigation report shall be submitted to BHEL for taking 

up with insurance. However, this will not relieve the contractor of his contractual 

obligation for the material in his custody. 

3.9.6   The contractor shall ensure that no damage is caused to any person/property of 

other parties working at site. If any such damage is caused, it is responsibility of 

the contractor to make good the losses or compensate for the same. 

 

3.10 TEMPORARY WORKS 

3.10.1 All Temporary Works necessary for the proper execution of the Works shall be 

provided and maintained by the Contractor at its own cost and subject to the 

consent of the Engineer-in-Charge, shall be removed by the Contractor at its own 

expense when such Works are no longer required and in such manner as the 

Engineer-in-Charge shall direct. In case the Contractor fails to remove the 

Temporary Works on completion of the Works, the Engineer-in-charge is 

authorized to get such Temporary Works removed and recover the cost thereof 

from the Contractor or deduct such costs from the payments to be made to the 

Contractor. 

      3.10.2 The contractor shall keep the area of work clean and shall remove the debris etc. 

while executing day-to-day work. Upon completion of work, the contractor shall 

remove from the vicinity of work, all scrap, packing materials, rubbish, unused 

and other materials and deposit them in places specified by the Engineer. The 

contractor will also demolish all the hutments, sheds, offices, etc. constructed and 

used by him and shall clean the debris. In the event of his failure to do so, the 

same will be arranged to be done by the Engineer and the expenses recovered 

from the contractor. 
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CHAPTER-IV 
4.0 VALUATION AND   PAYMENT 

 

4.1. RECORDS AND MEASURMENTS: 

4.1.1. All items having a financial value shall be entered in the BHEL Measurement book so 

that a complete record is obtained on all work performed under the contract. 

4.1.2. Measurement shall be carried out as per unit mentioned in the bill of quality (price-

bid). 

4.1.3. The measurements shall be taken jointly by any person or persons duly authorized on 

the part of the BHEL and the contractor. 

4.1.4. The Engineer-In-charge shall give reasonable notice in writing to the contractor for 

appointments for measurements. 

4.1.5. The contractor shall without extra charge, provide assistance with appliance and 

other things necessary for measurements. 

4.1.6. The contractor shall bear all the cost of measurement of his work. 

4.1.7. Measurement shall be entered in the BHEL measurement book and signed and dated 

by both parties on the site on completion of measurement. If the contractor objects 

to any of the measurement recorded on behalf of BHEL in the Measurement Book or 

against the item or items objected to, and such note shall be signed and dated by 

both parties engaged in taking the measurements. 

4.1.8. If as a result of such objection it becomes necessary to re-measure the work wholly 

or in part, the expense of such measurement shall be borne by the party requiring 

the measurement to be retaken provided that error found by this re-measurement 

amounts to less than 5% (five percent) of the value as recorded by the first 

measurement. 

4.1.9. If the contractor's representative fails to attend when required, the Engineer-in-

Charge shall have power to proceed by himself to take measurements, and in that 

case, these measurements shall be accepted by the contractor as final. 

         

4.2. RUNNING & FINAL BILLS: 

 

4.2.1. For progress running bills payment: As soon as possible after completion of each 

quarter of work (else at any period as specified in Special conditions for contract) to 

the satisfaction of the Engineer-in-charge, the contractor shall prepare & forward 

certified bills & work out the financial value. These will be entered in Measurement 

Book & signed by both parties. Payment shall be made after affecting the recoveries 

due from the contractor.  

4.2.2. The contractor shall be entitled to be paid the final sum less the value of payments 

already made on account subject to certification to the final bill by the Engineer in 

Charge. No charge shall be allowed to the contractor on account of the preparation of 

the final bills. 

4.2.3. Final bill shall be submitted as per prescribed format after completion of work as per 

scope and upon material reconciliation (if apply) along with the following – 

 No claim certificate by contractor on a non-judicial stamp paper or Indemnity 

bond as per prescribed format duly notarized indemnifying BHEL in respect of 

specified works contract against all claims & demand against third party liability 

including labour and government agencies. 

 Clearance certificates whichever applicable viz., clearance certificate from 

customer, various statutory authority like labour department, PF authority 

commercial tax dept. etc. 
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4.2.4. BHEL, after receipt of the Bill/invoice complete in all respects, shall settle the final 

bill to contractor after deducting all dues to BHEL, within the stipulated days as 

per Clause 4.3. 

 

4.3. PAYMENT OF BILLS: 

The payment for bills will normally be released within 30 days of submission of bills 

complete in all respects with all documents. The Contractor should submit a duly filled 

EFT Mandate form certified through Bank for release of payment. It is the responsibility 

of the contractor to make his own arrangements for making timely payments towards 

labour wages, statutory payments, outstanding dues etc. and other dues in the 

meanwhile. 

 

Uploading the Invoices on BHEL SUVIDHA Portal 

 Irrespective of the value of the invoice amount, the supplier/ contractor should 

necessarily upload the invoice details on BHEL SUVIDHA portal at 

https://suvidha.bhel.in/suvidha /, prior to despatch/raising invoice. All documents as per 

contract checklist, along with additional documents (if any), must be uploaded on the 

portal. It is mandatory that tax invoices with a net amount (including taxes) exceeding 

Rs five lakhs uploaded on the portal are digitally signed using a Class 3 Digital Signature 

Certificate (DSC) issued by a licensed Certifying Authority. Submission of invoice 

document in hard copy is allowed for invoices with a net amount (including taxes) equal 

to and up to Rs five lakhs in case the requirement for digitally signed invoice is not 

explicitly mentioned in the contract checklist. 

The Invoice will not be accepted in absence of the above. 

 

4.4. RECOVERY FROM THE CONTRACTOR: 

4.4.1. Whenever under the contract any sum of money shall be recoverable from or 

payable to the contractor, the same may be deducted from any sum then due or 

which at any time thereafter may become due to the contractor under the 

contract or under any other contract with BHEL or from his security deposit, or he 

shall pay the claim on demand. 

4.4.2. Recoveries arising out of Risk & Cost and LD or any other recoveries due from 

Contractor: 

Following sequence shall be applicable for recoveries from contractor: 

a) Dues available in the form of Bills payable to contractor, SD, BGs against the 

same contract. 

b) Demand notice for deposit of balance recovery amount shall be sent to 

contractor, if funds are insufficient to effect complete recovery against dues 

indicated in (a) above. 

c) If contractor fails to deposit the balance amount to be recovered within the 

period as prescribed in demand notice, following action shall be taken for 

balance recovery. 

d)  If recovery cannot be made out of dues payable to the contractor as above, 

balance amount to be recovered, shall be informed to other Regions/Units for 

making recovery from the Unpaid Bills/Running Bills/SD/BGs/Final Bills of 

contractor. 

 

4.4.3 For civil contracts, recoveries on account of water supply charges shall be made 

at the rate of 0.1% of executed contract value unless exempted as per terms & 

conditions of contract. 

https://suvidha.bhel.in/suvidha
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4.4.4 Recoveries for tools, plant, and electricity shall be effected as per terms & 

conditions of the contract.  

4.5. TAXES AND OTHER DUTIES: 

 

4.5.1 All statutory taxes, cess, levies & duties shall be deducted from the payment, as per 

GST Act 2017 & other prevailing government rules. 

4.5.2. GST RELATED TERMS & CONDITIONS 

4.5.2.1 Bidder has to specify the following in their techno commercial bid (part I bid in case 

of two-part bid): 

a) Legal Name of the bidder as in GST registration, GST registration No., 

State, Place of business, category of registration under GST i.e. Registered 

dealer / Unregistered dealer/ dealer opted for Composition Scheme, 

b) HSN (Harmonised System Nomenclature) / SAC (Service Accounting Code), 

description of Goods/Services and applicable IGST / CGST / SGST rate and 

any other statutory levy, if any, for each item of Goods or Services. 

4.5.2.2 Unregistered Dealer: Since in case of unregistered dealer, GST will have to be paid 

by BHEL under reverse charge mechanism, the same shall be added to the quoted 

price for evaluation bid. 

4.5.2.3 Dealer opting for Composition Scheme in case of registered dealer, who opt for 

composition scheme at the time of submission of bid, no GST will be payable to the 

bidder and also same will not be considered for evaluation of bid. Dealer has to 

declare in technical bid that no GST is shown separately in price bid. However, in 

case at the time of actual supply, the bidder charges GST at normal rate, the same 

shall be reimbursed subject to the availability of GST credit to BHEL. In case GST 

credit is not available to BHEL, no GST will be payable to the bidder. 

4.5.2.4 Reimbursement of GST shall be made by BHEL HERP on matching of Contractor 

inputs as mentioned below at GST portal and after ensuring of availability of input 

credit to BHEL, HERP. Hence, Contractor has to ensure compliance as follows: 

a) Timely raising & submission of GST compliant Invoices 

b) Timely receipt of Goods & Services  

c) Timely and correct payment of applicable GST by supplier/contractor 

d) Timely filing of return  

e) Compliance of other applicable provisions on supplier/contractor: 

4.5.2.5 Contractor has to also give consent to accept payment of tax after such matching 

in all cases where bills are submitted directly to BHEL-HERP or through bank or 

under LC or through any other mode. 

4.5.2.6 In the event of any disallowance of input credit (including reversal of credit) or 

applicability of interest or arising of any other financial liability on BHEL-HERP due 

to any default of supplier/contractor under GST such as non/delayed receipt of 

Good/Services, delayed raising & submission of invoices, delayed payment of tax, 

non/wrong declaration of sale by Contractor in return etc. or any other reason not 
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attributable to BHEL, such implication shall be to supplier’s/contractor’s account and 

will be deducted from bills. 

4.5.2.7 In the event of any change in the status of the bidder after submission of the bid 

but before the supply/service, GST applicable at the time of supply/service or GST 

quoted in the bid, based on the registration status of the bidder, whichever is lower 

shall be payable. 

4.5.2.8. Statutory Variation in Taxes & duties as applicable at the time of supply shall be 

payable. However, in the event of no change in law but bidder quoting certain tax 

structure in bid document which is lower than the applicable one, such amount shall 

be the maximum amount of tax that can be claimed by bidder. 

4.5.2.9 In case of Liquidated damage (LD) recovery, GST is not applicable on LD. 

 

4.5.2.10. As per the extant GST rules, as of now it is not mandatory to file returns 

immediately and ITC has been allowed on self-declaration. In view of the changed 

scenario, the payment of GST shall have made to the contractors simultaneously 

with their work/services invoices. GST portion of invoice value will be paid only 

after fulfilling following conditions: 

        (a) Payment of GST amount into Govt. Account by supplier against invoice 

raised to BHEL. 

        (b) Filing of GST return within scheduled date. 

        (c) Display of GST credit against BHEL GSTIN NO.09AAACB4146P2ZC on GSTN 

portal. 

 4.6. INCOME TAX- IT: 

All statutory taxes & levies shall be deducted from the payment, as per prevailing 

government rules. 

 

4.7. MISCELLANEOUS CHARGES: 

Unless otherwise specified in the Special conditions of Contract, Electricity shall be 

provided by BHEL free of cost. All charges on account of octroi, terminal, Entry tax, 

royalty and/or other duties on materials obtained for the work (excluding materials 

provided by BHEL) shall be borne by the contractor.  

 

4.8. LIQUIDATED DAMAGE (LD) 

 

4.8.1. If the contractor fails to maintain the required progress of work which results in delay 

in the completion of the work as per the contractual completion period, BHEL shall 

have the right to impose Liquidated Damage/Penalty at the rate of 0.5% of the 

contract value, per week of delay or part thereof subject to a maximum of 10% of the 

contract value. For this purpose, the period of delay shall be the delay attributable to 

the Contractor for the completion of work as per contract. 

4.8.2 LD against delay in executed work/supply in case of Termination of Contract LD 

against delay in executed work/supply shall be calculated in line with LD clause of the 

contract for the delay attributable to contractor/ supplier.  

For this purpose, contract value shall be taken as Executed Value of work/supply for 

the purpose of limiting maximum LD value. Method for calculation of “LD against delay 

in executed work/supply” is given below.  
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i. Let the time period from scheduled date of start of work till termination of 

contract excluding the period of Hold (if any) not attributable to contractor/ 

supplier= T1 

ii.  Let the value of executed work/supply till the time of termination of contract= 

X  

iii.  Let the Total Executable Value of work/supply for which inputs/fronts were 

made available to contractor/ supplier and were planned for execution till 

termination of contract = Y  

iv.  Delay in executed work/supply attributable to contractor/supplier i.e. T2= (1-

X/Y) x T1 

v.  LD shall be calculated in line with LD clause of the Contract for the delay 

attributable to contractor/ supplier taking “X” as Contract Value and “T2” as 

delay attributable to contractor/ supplier. 

Reason for the delay due to drawing, foundation, deputation of resources etc. will be 

documented properly for delay analysis and same to be submitted to finance for LD 

calculation, if applicable. 

4.9. Risk & Cost Amount against Balance Work 

 

Risk & Cost Clause, in line with Conditions of Contract may be invoked in any of the following 

cases:  

1. Contractor/ supplier’s poor progress of the work vis-à-vis execution timeline as 

stipulated in the Contract, backlog attributable to contractor/ supplier including 

unexecuted portion of work/ supply does not appear to be executable within 

balance available period (#) considering its performance of execution.  

2. Withdrawal from or abandonment of the work by contractor before completion of the 

work as per contract.  

3. Non-completion of work/ Non-supply by the Contractor/ supplier within scheduled 

completion/delivery period as per Contract or as extended from time to time, for 

the reason attributable to the contractor/ supplier. 

 4. Termination of Contract on account of any other reason (s) attributable to 

Contractor/ Supplier. 

 5. Assignment, transfer, subletting of Contract without BHEL’s written permission 

resulting in termination of Contract or part thereof by BHEL. 

 6. Non-compliance to any contractual condition or any other default attributable to 

Contractor/ Supplier. 

Risk & Cost amount against balance work shall be calculated as follows: 

Risk & Cost Amount= [(A-B) + (A x H/100)] 

Where A= Value of Balance scope of Work as per rates of new contract 

B= Value of Balance scope of Work as per rates of old contract being paid to the   

contractor at the time of termination of contract i.e. inclusive of PVC, if any. 

H = Overhead Factor to be taken as 5 

7. The Supplier / Contractor shall on no account be entitled to any gain on such risk & 

cost purchase. 

4.10. No Interest payable to Contractor 

Notwithstanding anything to the contrary contained in any other document comprising 

in the Contract, no interest shall be payable by BHEL to Contractor on any moneys or 

balances including but not limited to the Security Deposit, EMD, Retention Money, RA 

Bills or the Final Bill, or any amount withheld and/or appropriated by BHEL etc., which 

becomes or as the case may be, is adjudged to be due from BHEL to Contractor 

whether under the Contract or otherwise. 
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CHAPTER- V 

 

5.0 RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF LAWS, EMPLOYMENT 

OF WORKERS ETC. 

 

5.1. The contractor should ensure compliance of labour laws, payment of wages, bonus, PF, 

ESIC, allowances for safety & hardship & other nonmonetary/ statutory benefits etc to 

labours employed by him either directly or through sub- contractors, in accordance with 

the provisions of: 

 Contract Labour (R&A) Act 1970 and rules 1971. 

 Payment of wages Act. 

 Minimum Wages act 1948,  

 Employees State Insurance Act 1948, Rules and regulations 1950. 

 Employees Provident Fund Act 1952 and Pension Scheme 1995. 

 Employees Compensation Act 1923. 

 Maternity Benefit Act 1961. 

 Equal Emolument Act 1976. 

 Payment of Bonus Act 1963. 

 Inter State Migrant Act. 

 Building and Other Constructions Workers Act, 1996, 

 

5.2. The contractor shall at all times indemnify BHEL HERP against all claims, damages or 

compensation under the provisions of above acts or any modifications thereof or any 

other law relating thereof and rules made thereunder from time to time or as 

consequence of any accident or injury to any workman or other persons in or about the 

works, whether in the employment of the contractor or not, save and except where 

such accident or injury has resulted from any act of the Corporation, its agents, or 

servants, and also against all costs, charges and expenses of any suit, action or 

preceding arising out of such accident or injury and against all sum or sums which may 

with the consent of the contractor be paid to compromise or compendia any such claim.  

5.3 The Contractor in the event of engaging 20 or more workmen, shall obtain Independent 

license under the Contract labour (Regulation and Abolition) Act 1970 from the 

concerned authorities based on Form-V issued by the Principal Employer/Customer. In 

order to issue Form-V by Customer, Contractor shall fulfill all Statutory requirements 

like Insurance Policy, PF Code/PF Account number etc as per the requirement of 

BHEL/Customer. 

5.4 BHEL shall recover the amount of compensation paid to victim(s) by BHEL towards loss 

of life/permanent disability due to an accident which is attributable to the negligence of 

contractor, agency or firm or any of its employees as per Employee’s Compensation Act, 

1923 & Guidelines for Settlement of Claims for Compensation on accidents applicable to 

the Department of Public Enterprises. 

5.5 Contractor shall ensure payment of statutory prescribed minimum wages as applicable 

from time to time in the presence authorized representative of BHEL and maintain proper 

records of their timely disbursement. These records need to be preserved for a period of 

at least any 3 years and should be made available even after the contract is over for any 

verification by the statutory/BHEL authorities. 

5.6. In case of the contractor employs Women as employee he will discharge his obligation 

under law in respect of such women workers as per Factory Act, Maternity Benefit Act 

and other laws of Uttar Pradesh. 
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5.7. The contractor shall pay and bear all taxes, fees, license charges, Cess, duties, deposits, 

tolls, royalties, commission or other charges which may be leviable on account of his 

operations in executing the contract. 

5.8  All safety rules and codes applied by the BHEL at site shall be observed by the contractor 

without exception. The contractor shall be responsible for the safety of the 

equipment/material and works to be performed by him and shall maintain all light, 

fencing guards, slings etc. or other protection necessary for the purpose. Contractor 

shall also take such additional precautions as may be indicated from time to time by the 

Engineer-in-charge with a view to prevent pilferage, accidents, fire hazards. Due 

precautions shall be taken against fire hazards and atmospheric conditions. 

5.9. Suitable number of Clerical staff, watch and ward, store keepers to take care of 

equipment/materials and construction tools and tackles shall be posted at site by the 

contractor till the completion of work under this contract. 

5.10. The contractor shall arrange for such personal protective equipment as are necessary 

for such type of work and carry out the requisite site tests of handling equipment, lifting 

tools, tackles etc. as per prescribed standards and practices. 

5.11. Contractor has to ensure the implementation of Health, Safety and Environment (HSE) 

requirements as per directions given by BHEL. The contractor has to assist in HSE audit 

by BHEL and submit compliance Report. The contractor has to generate and submit 

record/reports as per HSE plan/activities as per instruction of BHEL. 

5.12 The Contractor shall not deploy any person below the age of 18 years or above the age 

of 60 years. 

 



 Bharat Heavy Electricals Limited 

               Heavy Equipment Repair Plant 
Works Contract Management (WCM) Department 

TARNA, SHIVPUR, VARANASI-221003 
 

Page 31 of 35   NIT N0.-HERP/WCM/FY25/Cooling Tower/30K             Sign & stamp of bidder 

CHAPTER- VI 

6.0 RIGHTS OF BHEL FOR TERMINATION/CANCELLATION OF CONTRACT 

 

6.1. BHEL reserves the right to withdraw any portion of work and/or to restrict/alter 

quantum of work as indicated in the contract during the progress of work and get it 

done through other agencies to suit BHEL’s commitment to its customer or in case 

BHEL decides to advance the date of completion due to other emergent reasons/ 

BHEL’s obligation to its customer. 

6.2. BHEL reserves the right to terminate the contract or withdraw portion of work and get 

it done through other agency, at the risk and cost of the contractor after due notice of 

a period of Two weeks by BHEL in any of the following cases: 

i). Contractor’s poor progress of the work vis-à-vis execution timeline as stipulated 

in the Contract, backlog attributable to contractor including unexecuted portion of 

work does not appear to be executable within balance available period considering 

its performance of execution. 

ii). Withdrawal from or abandonment of the work by contractor before completion 

of the work as per contract. 

iii). Non-completion of work by the Contractor within scheduled completion period 

as per Contract or as extended from time to time, for the reasons attributable to 

the contractor. 

iv). Termination of Contract on account of any other reason (s) attributable to 

Contractor. 

v). Assignment, transfer, subletting of Contract without BHEL’s written permission. 

vi). Non-compliance to any contractual condition or any other default attributable to 

Contractor. 

 

6.3. If at any time after the acceptance of the tender, BHEL shall for any reason 

whatsoever not require the whole or any part of the work, to be carried out, the 

Engineer-In-charge shall give notice in writing of the fact to the contractor, who shall 

have no claim to any payment of compensation or otherwise, howsoever on account 

of any profit or advantage which he might have derived from the execution of the 

work in full but which he did not derive in consequence of the foreclosing of the 

work. 

 

6.4. The contractor shall be paid at contract rates for the full amount of the work executed 

including such additional work i.e., cleaning of site etc. as may be rendered necessary 

by the said foreclosing. He shall also be allowed a reasonable payment (as decided by 

the Accepting Officer) for any expenses sustained on account of labour and material 

collected but which could not be utilized on the work as verified by the Engineer-In-

charge but the contractor shall not have any claim for compensation on account of any 

alterations having been made in the original specifications, drawings, designs and 

instructions involving and curtailment of the work as originally contemplated. 
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Chapter VII 

7.0 MISCELLANEOUS PROVISIONS & OTHER ISSUES. 

 

7.1 SETTLEMENT OF DISPUTES & ARBITRATION: 

 

i. All questions/interpretations regarding subject matter of the contract shall be decided 

by the BHEL on the request of the vendor and the decision of the BHEL shall be final.  

ii. In case of dispute, steps shall be taken by the parties to the contract to settle the 

same through negotiations.  

iii. In case, dispute is not settled in negotiations, it shall be referred to conciliator 

appointed by the competent authority of the BHEL. The conciliation proceedings with 

respect to a dispute as defined in the BHEL Conciliation Scheme, 2018 and subsequent 

revisions can be initiated under the scheme at any stage whether before, during or 

even after the commencement of arbitration proceedings or litigation before courts. 

This conciliation scheme is available on our websites https://herp.bhel.com and  

www.bhel.com. 

iv. In case dispute is not settled in conciliation proceedings, the same shall be referred to 

arbitration as per corporate guidelines of the BHEL and the arbitration proceeding shall 

be conducted as per provisions of the arbitration and conciliation act, 1996 read with 

corporate guideline as amended from time to time.  

vi. The vendor shall continue to perform the contract, pending settlement of dispute(s).  

 

7.2. LAWS GOVERNING THE CONTRACT: 

The Order/Contract shall be executed and governed by the laws of India and the courts 

of India alone shall have jurisdiction in respect of any matter arising under or in 

connection with the Order/Contract.  

 

7.3. ORDERS UNDER THE CONTRACT: 

All orders, notices etc. to be under the contract shall be in writing, typescript or printed 

and if sent by registered post to the address given in tender of the contractor, shall be 

deemed to have been on the date when in ordinary course they would have been 

delivered to him. The contractor shall carry out without delay all orders given to him. 

 

7.4. JURISDICTION OF COURT: 

All disputes or differences arising out of or in connections with the contract shall be 

subject to the exclusive jurisdiction of the court at Varanasi (U.P.) Only. 

 

7.5. CLOSING OF CONTRACTS 

The Contract shall be considered completed and closed upon completion of all contractual 

obligations and settlement of Final Bill or completion of Guarantee period whichever is 

later. Upon closing of Contract, BHEL shall issue a completion certificate as per standard 

format, based on specific request of Contractor. 

 

7.6. REVERSE AUCTION: 

BHEL reserves the right to go for Reverse Auction. The Business Rules for Reverse 

Auction shall be as per BHEL guidelines issued from time to time. 

 

7.7. SUSPENSION OF BUSINESS DEALINGS WITH CONTRACTORS: 

Guidelines for suspension of business dealings with suppliers/ contractors:  the revised 

guidelines for suspension of business dealings are available on BHEL website at 

“www.bhel.com” on “supplier registration page”. Respective bidders / suppliers may refer 

https://herp.bhel.com/
http://www.bhel.com/
http://www.bhel.com/
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this before quoting as per their requirement. Action against the defaulted suppliers/ 

contractors' shall be taken as per these guidelines only. 

 

7.8 PUBLIC PROCUREMENT POLICY: 

As per the directives of government of India in form of public procurement (preference to 

make in India) order, 2017 and subsequent orders, BHEL will extend the purchase 

preference to Indian vendors over foreign suppliers for items identified by the respective 

nodal ministries from time to time.  “for this procurement, public procurement 

(preference to make in India), order 2017 dated 15.06.2017, 28.05.2018, 29.05.2019 & 

04.06.2020 and subsequent orders issued by the respective nodal ministry shall be 

applicable even if issued after issue of this NIT but before finalization of contract/ PO/ 

WO against this NIT. In the event of any nodal ministry prescribing higher or lower 

percentage of purchase preference and/ or local content in respect of this procurement, 

same shall be applicable.” 

 

7.9 INTEGRITY PACT (IP): 

The revised Implementation Circular, IP document and the IP clause will be applicable for 

all tenders (covered under Purchase Policy/ Works Policy) above threshold value 

(presently Rs. 2 Cr.) floated on or after 01.04.2022 as per SS&P Ref: AA: SSP: IP 

Circular No. 32 of 2021-22 dated 28.02.2022 & Ref: AA: SSP: IP:22-23:01 Circular 12 of 

2022-23 dated 26.07.2022. 

 

7.10 Conflict of interest among Bidders/Agents: 

A bidder shall not have conflict of interest with other bidders. Such conflict of interest can 

lead to anti-competitive practices to the detriment of procuring entity's interests. The 

bidder found to have a conflict of interest shall be disqualified. A bidder may be 

considered to have a conflict of interest with one or more parties in this bidding process, 

if 

a) They have controlling partner (s) in common; or 

b) They receive or have received any direct or indirect subsidy financial stake from any of 

them; or 

c) They have the same legal representative/agent for purposes of this bid; or 

d) They have relationship with each other, directly or through common third parties, that 

puts them in a position to have access to information about or influence on the bid of 

another bidder; or 

e) Bidder participates in more than one bid in this bidding process. Participation by a 

bidder in more than one bid will result in the disqualification of all bids in which the 

parties are involved. However, this does not limit the inclusion of the components/ sub-

assembly assemblies from one bidding manufacturer in more than one bid; or 

f) In cases of agents quoting in offshore procurements, on behalf of their principal 

manufacturers, one agent cannot represent two manufacturers or quote on their behalf in 

a particular tender enquiry. One manufacturer can also authorise only one agent/dealer. 

There can be only one bid from the following: 

1. The principal manufacturer directly or through one Indian agent on his behalf; and 

2. Indian/foreign agent on behalf of only one principal; or 

g) A bidder or any of its affiliates participated as a consultant in the preparation of the 

design or technical specifications of the contract that is the subject of the bid; or 

h) In case of a holding company having more than one independently manufacturing 

units, or more than one unit having common business ownership/management, only one 

unit should quote. Similar restrictions would apply to closely related sister companies. 

Bidders must proactively declare such sister/ common business/ management units in 

same/ similar line of business. 
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7.11 Breach of contract, Remedies and Termination: 

In case of breach of contract, wherever the value of security instruments like 

performance bank guarantee available with BHEL against the said contract is at least 

10% of the contract value, the same be encashed. In case the value of the security 

instruments available is less than 10% of the contract value, the balance amount be 

recovered from other financial remedies (i.e. available bills of the contractor, retention 

amount, etc. with BHEL) or legal remedies be pursued. The balance scope shall be got 

done independently without Risk & Cost of the failed supplier/ contractor. 

Further, levy of liquidated damages, debarment, termination, de-scoping, short-closure, 

etc., shall be applied as per provisions of the contract. 

7.12 SPECIAL CONDITIONS FOR MICRO AND SMALL ENTERPRISES (MSEs):  

Special benefits as per govt rules will provided to MSEs unless stated otherwise in Tender 

Document. Benefits will be passed on only in specific categories of services and only for 

specific categories of MSEs, which qualifies for exemption as per govt rules. Following 

conditions will be applicable for MSEs: 

 

i. MSE contractor can avail the intended benefits as per guidelines of Ministry of MSE 

only if they submit Valid UDYAM certificate along with Technical Bid. 

ii. To avail the benefit intended for MSEs, bidders must claim for such benefit. Without 

such claims, benefits will not be passed on to them. 

 

7.13 OTHER ISSUES: 

 

Value of Non-Judicial Stamp paper for Bank guarantee and for Contract agreement shall 

be not less than Rs.100 unless otherwise required under relevant statutes. All expenses 

towards procurement of Stamp paper and preparation of contract agreement shall be in 

the scope of contractor. 

In case of any conflict between the General Conditions of Contract and special Conditions 

of contract, provisions specified in the Special conditions of contract shall prevail. 

BHEL may not insist for signing of Contract Agreements in respect of low value and short 

time period. 
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Bidders Declaration 

 

 

 I / we have read the terms and conditions of the tender document, our contractual 

obligations towards execution of the Contract as per the tender document, we know of all 

obligations to be performed by us under the contract, the financing cost, administrative 

expenses, Statutory liabilities, etc. and undertake to fulfil its entire requirement under the 

quoted rates.  

 

 

Thanking you,  

 

 

Yours Sincerely  

 

 

Signature, seal and address of the party 

 

 


