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Bharat Heavy Electricals Limited
Bﬂft Heavy Equipment Repair Plant
' Works Contract Management (WCM) Department
TARNA, SHIVPUR, VARANASI-221003

Tender (NIT) Details

TENDER NO - HERP/WCM/FY26/WH Tank/Paint DATE. 29/04/2026

Open Tender is invited for “"Painting of overhead water tank at HERP's Factory at
HERP, Varanasi” as per details mentioned under:

Last Date of submission of Tender 09/05/2026 Time: A NIC
S per
Date and Time for opening of Technical Bid | 09/05/2026 Time:
Earnest Securlt_y Period Cost of Reverse l_)ef_e_ct
Money Deposit _ liability
Name of work 4 of Tender Auction .
Deposit (SD) contract | Document (RA) period
(EMD) (DLP)
Painting of 10% of
overhead water
the 365
tank at HERP's NIL 30 Days NIL Not
contract Applicable Days
Factory at
HERP, Varanasi value

e All NIT/ Tender document/ Corrigenda / Addenda / Amendments / Time extensions
etc. to the tender will be hosted on NIC portal (https://eprocurebhel.co.in), only
and will not be published in any other media. Tender NIT will also be floated on
http://www.bhel.com & https://herp.bhel.com for vide publication. Bidders
should regularly visit above websites to keep themselves updated.

o Bidder to note that this is an e-tender and bidders have to submit this only
through NIC portal (https://eprocurebhel.co.in) site only. No hard copies of
tender shall be accepted.

e Bidder is requested to contact undersigned for any query or clarification.

(Issued by)

Ananda Kumar

Engineer (WCM)

Email: anandakumar@bhel.in
Telephone No. 0542-2720-936

1.BHEL reserves the right to accept or reject any/ all application(s) without assigning
any reason thereof.

2.If any document submitted by the bidder is found false at any stage, the bid/ work
order will be cancelled immediately and the financial loss to BHEL if any in making
alternative arrangement will be recovered from the contractor.
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Bharat Heavy Electricals Limited
Bﬂfl Heavy Equipment Repair Plant
' Works Contract Management (WCM) Department
TARNA, SHIVPUR, VARANASI-221003

DIRECTIONS TO PARTIES FOR TENDERING

1. Bidder to note that work will be awarded at lowest quoted Rates. All other details
regarding the same will be as per General Condition of Contract (GCC).

2. Party may visit the site for assessment of actual quantum or nature of work if
they wish before quoting their rates.

Reverse Auction (RA) is not applicable for this tender.

This is Two part bid system and the bidder should submit Technical Bid & Price

Bid as per details mentioned under:

W

Details of Tender Document

The Tender document has been detailed as follows, under single part bid:
(TECHNO-COMMERCIAL BID)

Tender (NIT) Details

Details of Bid & Bidder

Pre-Qualifying criteria (PQC)

SCC and TCC

Water Tank Sketch

BOQ & Price schedule

No deviation certificate

General Condition of Contract (GCC)
Bidder’s Declaration

LONSUAWDNDE

(PRICE BID)
1. Price to be quoted on NIC Portal only.

5. Tenders shall be opened by authorized officers of BHEL at their office at the time
and date as specified in the tender notice in the presence of bidders or their
authorized representative who may be present.

6. A representative of bidder (only 01 per bidder) shall be permitted to be present
at the time of opening of bid. However, the bidder should give prior
intimation of the same & seek permission after giving details of its
representative by contacting designated person as per details mentioned
in NIT at least 02 days in advance.

7. The successful Tenderer shall submit security deposit (if applicable) and must
sign contract agreement (if required) within 15 days from the date of LOA given
by Bharat Heavy Electricals Limited and further start the work under reference.

8. All expenses towards procurement of Stamp paper (if applicable) and preparation
of contract agreement shall be in the scope of contractor.
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Bharat Heavy Electricals Limited
Heavy Equipment Repair Plant

Works Contract Management (WCM) Department
TARNA, SHIVPUR, VARANASI-221003

Details of Bid & Bidder (To be filled by bidder)

. Description To be filled by bidder
1 Bidder Offer No. & Date
Legal Name of the bidder
2 (as mentioned in GST
registration)
Address:
State
PIN code:
3 Address for Communication
Mobile No.
Phone / Fax No.
Name of Contact
Person
Email ID
Individual / Proprietorship / Partnership / HUF /
4 Type of firm Association of Persons / Private Limited company /
Public Limited company
5 GST registration No.
6 PAN No.
. UDYAM Registration No.
(If available)
8 Remark (If any)

Certificates to be attached:
Copy of PAN, GST Registration Certificate., UDYAM Certificate (for MSMEs).
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Bharat Heavy Electricals Limited
Bﬂft Heavy Equipment Repair Plant
' Works Contract Management (WCM) Department
TARNA, SHIVPUR, VARANASI-221003

Pre- Qualifying Criteria (PQC

\ Name of Work: - Painting of overhead water tank at HERP's Factory at HERP, Varanasi \

PRE-QUALIFYING CRITERIA (PQC)

A. TECHNICAL Requirement: Experience of having successfully completed
similar works during last 7 years ending on March-2026. Bidder shall essentially
meet all the Qualifying Requirements of A & B as under.

Al. Three completed similar works having total executed value of each contract not less than Rs

1.13/- Lakh including taxes.

Or
A2. Two completed works having total executed value of each contract not less than Rs 1.41/-
Lakh including taxes.

Or
A3. One completed work having executed value not less than Rs 2.25/- Lakh including taxes.
S\an(;lrllilr BUILDING PAINTING OR BULDING /WORK SHOP / WARE HOUSE/ GODOWN/ STORAGE
means: STEEL STRUCTURE PAINTING/OVER HEAD WATER TANK PAINTING
Copy of work order along with completion certificate or Commissioning certificate
or MOM (confirming completion or Commissioning of work) or handing over
certificate from Bidder’s customer for similar works shall be submitted in Techno-
commercial bid.
Document

Proof BHEL reserves the right to verify the contents of given certificate. Complete postal
address, name of contact person, phone no. & email address of issuing authority is
to be submitted by the Bidder in Techno- commercial bid. In case BHEL intends to
visit Bidder’s customer, the same shall be facilitated by Bidder (expenditure of visit
of BHEL official shall be borne by BHEL).

Note- The executed value of the work as defined under definition of similar work
will be considered only for technical evaluation

Financial Requirement

Bidders should have minimum average annual turnover of Rs 0.85/- Lakh during
the last 03 financial years 2022-23, 2023-24 and 2024-25. Bidder to submit
following documents for this-

CA Audited Profit / Loss and Balance Sheet

Or
B If financial statements are not required to be audited statutorily, then instead of audited
financial statements, CA certified turnover sheet are required to be submitted.

All the CA certified/ audited documents should have UDIN

Note: In case the date of constitution / incorporation of the bidder's firm
is less than 3-year-old, the average turnover in respect of the completed
financial years after the date of constitution shall be taken into account
for financial criteria.

Note:- Being works contract, no benefits (Work Experience and Turnover) will be
given to MSEs & Start-ups.
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Bharat Heavy Electricals Limited
Bﬂft Heavy Equipment Repair Plant

i)
i)

v)

vi)

Works Contract Management (WCM) Department
TARNA, SHIVPUR, VARANASI-221003

Special Conditions of Contract (SCC)

Height of the Over Head Water tank is 26 mtr. (approx.)

Work pertains to height work and agency shall ensure all the safety related to work.
Agency also ensure to arrange all the scaffolding materials / swings / platform /
ladder of good quality from their quoted rates. NO EXTRA PAYMENT SHALL BE PAID
BY BHEL.

All type of paint materials will be used of Asian Paints, Berger, Kansai-Nerolac, Shalimar,
Dulux, Indigo, Nippon, Dupont, Jonson & Nicholson, Akzonobel and manufacturing
date should be not more than before 03 months from date of use.

All type of paint materials will be used of low levels of volatile organic compounds (VOC) for
both health and environment friendly.

Vendor will take prior permission from BHEL before procurement of any material for
work to avoid any discrepancy with BOQ description and quality of material as per
BOQ.

Proper Cleaning of the area after completion of painting will be done by agency in
their quoted rate.

Technical Conditions of Contract (TCC)

This is one time painting nature work.

Work pertains to height work.

Agency have to make suitable arrangement for quick transportation of resources i.e.
Manpower & Materials to complete the work as per BHEL instructions.

Painting of Overhead water tank in factory premises at BHEL-HERP, Varanasi.

Agency has to provide proper contact details of their authorize representative for daily
communication and receive work from BHEL.

Agency shall ensure insurance for all the workmen engaged in the painting at height
work. Copy of insurance shall be deposited prior to commence the work.
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Bharat Heavy Electricals Limited
Hﬁﬂ Heavy Equipment Repair Plant
Works Contract Management (WCM) Department
TARNA, SHIVPUR, VARANASI-221003

Water Tank sketch
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Details of RCC Water Tank:

No. of Pillars-08

Tie Beam at 4 level

Diz of Tank-8 Mtr Approx

Inlet Pipe Dia-4 Inch

Qutlet Pipe Dia-6"

Stair Made with RCC Materials
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Bharat Heavy Electricals Limited
Bﬂft Heavy Equipment Repair Plant
' Works Contract Management (WCM) Department
TARNA, SHIVPUR, VARANASI-221003

BOO and Price Schedule

Name of Work:- Painting of overhead water tank at HERP's Factory at HERP, Varanasi.

Important Instruction:-

1. Bidder is to quote their premium/ discount in form of % below OR At par OR % Above over
total cost on all items i.e. Rs 2,81,766/- (Inclusive of GST).

2. Lowest bidder shall be decided on overall cost by adding cost on all items including
premium/ discount and contract will be awarded to the single bidder only.

S.No (I;t:(;ne Description of items Quantity Unit Rate Amount

Finishing walls with ready mixed
Premium acrylic emulsion paint
(Company Depot Tinted) having VOC
less than 50 gm/litre and 1V
resistance as per IS 189:2004, Alkali &
fungal resistance, dirt resistance
exlerior paint of required shade with
silicon additives. New work (Two or
more coats applied @ 1.43 litre/ 10
sqm over and including priming coat
of exterior primer applied @ 0.90
litre/10 sgqm.

1 13.48A.1 805 SQM 154.45 124332.25

Applying priming coat: - With ready
mixed red oxide zinc chromate primer
of approved brand and manufacture
on steel galvanized iron/ steel works.

2 13.50.3 112 SQM 55.5 6216.00

Providing and applying white cement
based putty of average thickness 1
mm, of approved brand and
manufacturer, over the plastered wall
surface to prepare the surface even
and smooth complete.

3 13.8 805 SQM 123.85 99699.25

Removing white or colour wash by
scrapping and sand papering and
4 13.88 | preparing the surface smooth 916 SQM 16.35 14976.60
including  necessary repairs to
scratches, etc. complete.

Painting with synthetic enamel paint
of approved brand and manufacture

5 13.99.1 | of required colour to give an even 112 saQM 86.55 9693.60
shade: One or more coats on old
work.

Painting, lettering & making BHEL's
logo on the top wall of water tank
6 NSI-1 including of paint, brush etc. Size of | 335.60 SQFT 80 26848.00
Logo & Matter whatever shall be
written be provided by BHEL.

Total (Inclusive of GST @18%) | 281765.70

I/ We hereby quote,....To be Quoted on NIC portal....% above/ at par/ % below on

total cost for all items placed at SI. No. - 1 to 6.
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Bharat Heavy Electricals Limited
Bﬂfl Heavy Equipment Repair Plant
' Works Contract Management (WCM) Department
TARNA, SHIVPUR, VARANASI-221003

No Deviation Certificate

To,
Manager (WCM)
Bharat Heavy Electricals Ltd.

Tarna, Shivpur
Varanasi

Sub: No deviation certificate for “Painting of overhead water tank at HERP's Factory at
HERP, Varanasi”.

Sir,
This is to inform you that we have not taken any deviation from any of the Special
Terms and Conditions for “"Painting of overhead water tank at HERP's Factory at

HERP, Varanasi” while quoting the rates. All terms & conditions mentioned in the
Special Terms & conditions are acceptable to us except following:

Thanking you,

Yours Sincerely
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Bharat Heavy Electricals Limited

Bﬂft Heavy Equipment Repair Plant

Works Contract Management (WCM) Department
TARNA, SHIVPUR, VARANASI-221003

GENERAL CONDITIONS OF CONTRACT
For
WORKS/SERVICE CONTRACTS

&Y E T

BHARAT HEAVY ELECTRICALS LIMITED

HEAVY EQUIPMENT REPAIR PLANT
TARNA, SHIVPUR
VARANASI-221003
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Bharat Heavy Electricals Limited

Heavy Equipment Repair Plant

Works Contract Management (WCM) Department
TARNA, SHIVPUR, VARANASI-221003
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2.1 GENERAL INSTRUCTIONS
2.2 SUBMISSION OF TENDERS
2.3 EVALUATION OF TENDERS
2.4 EARNEST MONETY DEPOSIT
2.5 SECURITY DEPOSIT
2.6 PERFORMANCE GUARANTEE FOR WORKMANSHIP/ DEFECT LIABILITY PERIOD
2.7 TENDOR COST
2.8 VALIDITY OF OFFER
2.9 RIGHT OF BHEL TO REJECT TENDERS
3.0 CONTRACT EXECUTION & PERFORMANCE
3.1 GENERAL INSTRUCTION TO CONTRACTOR FOR WORK EXECUTION
3.2 WORK COMPLETION TIME
3.3 EXTENSION OF TIME FOR COMPLETION
3.4 PROGRESS MONITORING, MONTHLY REVIEW AND PERFORMANCE EVALUATION
3.5 QUANTITY VARIATION
3.6 DELETED
3.7 STRIKES & LOCKOUT
3.8 DELAY AND EXTENSION OF TIME: FORCE MAJEURE
3.9 INSURANCE
3.10 TEMPORARY WORKS
4.0 VALUATION AND PAYMENT
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4.3 PAYMENT OF BILLS
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4.7 MISCELLANEOUS CHARGES
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4.9 RISK & COST AMOUNT AGAINST BALANCE WORK
4.10 NO INTEREST PAYABLE TO CONTRACTOR
5.0 RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF LAWS, EMPLOYMENT OF WORKERS ETC.
6.0 RIGHTS OF BHEL FOR TERMINATION/CANCELLATION OF CONTRACT
7.0 MISCELLANEOUS PROVISIONS & OTHER ISSUES.
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7.2 LAWS GOVERNING THE CONTRACT
7.3 ORDERS UNDER THE CONTRACT
7.4 JURISDICTION OF COURT
7.5 CLOSING OF CONTRACTS
7.6 REVERSE AUCTION
7.7 SUSPENSION OF BUSINESS DEALINGS WITH CONTRACTORS
7.8 PUBLIC PROCUREMENT POLICY
7.9 INTEGRITY PACT (IP)
7.10 CONFLICT OF INTEREST AMONG BIDDERS/AGENTS
7.11 BREACH OF CONTRACT, REMEDIES AND TERMINATION
7.12 SPECIAL CONDITIONS FOR MICRO AND SMALL ENTERPRISES
7.13 OTHER ISSUES
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Bharat Heavy Electricals Limited
Bﬂft Heavy Equipment Repair Plant

Works Contract Management (WCM) Department
TARNA, SHIVPUR, VARANASI-221003

CHAPTER I

1.0 DEFINITIONS
In these general conditions of contract, the following terms shall have the meaning hereby

assigned to them except where the context otherwise requires: -

a)

b)

d)

e)

f)

9)

“"CONTRACT"” or "CONTRACT DOCUMENT” shall mean and include the Agreement of
Work Order, the accepted appendices of Rates, Schedules, Quantities if any, General
Conditions of Contract, Special Conditions of Contract, Instructions to the Tenderers,
Drawings, Technical Specifications, the Special Specifications if any, the Tender
documents, subsequent amendments mutually agreed upon and the Letter of
Intent/Award/Acceptance issued by BHEL. Any conditions or terms stipulated by the
contractor in the tender documents or subsequent letters shall not form part of the
contract unless, specifically mentioned.

“TENDER SPECIFICATION” or “TENDER” or “TENDER DOCUMENTS” shall mean and
include General Conditions, Special Conditions, Price Bid, Rate Schedule, Technical
Specifications, Appendices, Annexures, Corrigendum, Amendments, Forms,
procedures, Site information, etc and drawings/documents pertaining to the work for
which the tenderers are required to submit their offers.

"WORK" means all Permanent and Temporary Works as described in the Scope of
Work and BOQ in individual work order and /or accompanying drawings and
specifications as may be issued from time to time to the contractor by the Engineer -
Incharge in writing, including all modifications or additional works and obligations to
be carried out either at the site or in factory, workshop or any other place as may be
essentially required for the performance of the work.

The “SITE" means the land and/ or other place on/into/ through which the work is to
be executed under the contract or any adjacent land, part or structure which may be
allotted to or used for the purpose of carrying out the contract.

The “"CONTRACTOR" means the individual firm or company whether incorporated or
not, undertaking the work and shall include the legal personal representatives of such
individuals or the person(s) composing the firm or company and the permitted assigns
of such individuals or firm or company.

“"ENGINEER” or "ENGINEER IN CHARGE" shall mean an employee of BHEL as may be
duly appointed and authorized by Competent Authority/Accepting Officer of BHEL to
act as “Engineer” on his behalf for the purpose of the Contract, to perform the duty
set forth in this General Conditions of Contract and other Contract documents.

BHEL shall mean Bharat Heavy Electricals Limited, a company registered under Indian
Companies Act 1956, with its Registered Office at BHEL HOUSE, SIRI FORT, NEW
DELHI - 110 049, or its unit HEAVY EQUIPMENT REPAIR PLANT located at Tarna,
Shivpur Varanasi, Uttar Pradesh -221003.

h) "COMPETENT AUTHORITY"” /” ACCEPTING OFFICER"” shall mean Executive Director or

General Manager (In charge) or General Manager-Head of Unit (HERP) or BHEL
Officers who are empowered to act on behalf of the Executive Director or General
Manager (In charge) or General Manager of BHEL.

"DEFECT LIABILITY PERIOD” (DLP) in relation to a work means the specified period
from the date of Completion Certificate up to the date of issue of Final Certificate
during which the Contractor stands responsible for rectifying all defects that may
appear in the works executed by the Contractor in pursuance of the Contract and
includes warranties against manufacturing/fabrication/erection/construction defects
covering all materials plants, equipment, components, and the like supplied by the
Contractor, works executed against workmanship defects.
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Bharat Heavy Electricals Limited
Bﬂft Heavy Equipment Repair Plant

j)

k)

Works Contract Management (WCM) Department
TARNA, SHIVPUR, VARANASI-221003

“Letter of Intent/Letter of Award (LoA)” means the formal letter of intent or letter of
acceptance or letter of award issued by BHEL.

“"SCC"” means ‘Special Conditions of Contract forming part of this Contract /
Agreement.

“Bill  of Quantity” shall mean subsequent to the placement of the
Contract/Agreement/Purchase Order the successful bidder shall be required to furnish
the detailed price break-up within a specified time frame. This detailed break-up of
items and prices shall be considered as Bill of Quantities (BOQ).

m) “Engineer” shall mean an Executive or Engineer in charge.
n) “NIT” shall mean Notice Inviting Tender.
0) “First Party” shall mean BHEL.
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Bharat Heavy Electricals Limited
Bﬂft Heavy Equipment Repair Plant
' Works Contract Management (WCM) Department
TARNA, SHIVPUR, VARANASI-221003

CHAPTER 11
2.0 GENERAL INSTRUCTIONS TO THE TENDERERS

2.1 GENERAL INSTRUCTIONS

The General Condition of Contract form part of the Tender Specifications. All pages of
the tender documents shall be duly signed stamped and submitted along with the
offer by the tenderers.

Tenderers are advised to study all the tender documents carefully. The contractor
shall be deemed to have satisfied himself as to the nature of site, local facilities of
access and all matters affecting the execution and completion of the work. No extra
charges consequent on any misunderstanding in these respects or otherwise will be
allowed by the First Party.

The contractor shall examine the quantum of work and shall satisfy himself before
submitting his tender. He shall himself asses the requirement of materials,
contingencies and other circumstance which may affect or influence his tender, no
extra charges on any misunderstanding or otherwise shall be allowed.

The contractor shall be deemed to have satisfied himself before tendering as to
correctness and sufficiency of his tender, the work and prices. This shall except as
otherwise provided all obligation under the contracts all matters and things necessary
for the proper completion and maintenance of the works.

2.2 SUBMISSION OF TENDERS
2.2.1. The tenderers must submit their tender as per instructions in NIT.

2.2.2. Tenders submitted by Post shall be sent by Post with due allowance for any postal/
courier delays. BHEL shall not be responsible for any postal delay.

2.2.3. Tenders shall be signed by a person authorised/empowered to do so. In case the
tender is signed by an individual other than the sole proprietor, an attested copy of
the power of attorney shall be submitted by bidder along with tenders with details
mentioned under:

For proprietary Proprietor’s full name, address and place & nature of business.

firm

For partnership The names of all the partners and their addresses, A copy of the

firm partnership deed/instrument of partnership dully certified by the
Notary Public shall be enclosed.

For companies Date and place of registration including date of commencement

certificate in case of Public Companies (certified copies of
Memorandum and articles of Association are also to be furnished.
Nature of business carried on by the Company and the provisions
of the Memorandum relating thereof.

2.2.5. Unless otherwise specified in NIT the bids shall be invited in two parts:
PART I (Techno-Commercial bid) - This shall consist of following documents:

e Signed & stamped copy of all pages of NIT.
e Technical specifications of the offer.
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Bharat Heavy Electricals Limited
Bﬂft Heavy Equipment Repair Plant
' Works Contract Management (WCM) Department
TARNA, SHIVPUR, VARANASI-221003

e Duly filled, signed & stamped forms and documents in support of meeting the
pre-qualifying requirement.

e Signed and stamped copy of Price Bid Format (without price).

e Documentary evidence like Cash Receipt, EFT/UPI receipt, DD, FDR, Banker’s
cheque / Pay order etc for proof of payment against Tender Document Cost and
Earnest Money Deposit (EMD).

PART II (Price Bid) - This shall consist of price bid in format specified in NIT.

2.2.6 The Part-I (Techno-Commercial bid) and Part-II (Price Bid) shall be submitted by bidder as
specified in NIT.

2.3 EVALUATION OF TENDERS

() Techno-Commercial bids submitted by the tenderer will be opened first and
evaluated for fulfilling Pre Qualifying requirement and other conditions in NIT/
Tender documents

(ii)  The Techno-Commercial bids will be opened as per date & time mentioned in
NIT.

(iii) The Bidder or his authorised representative may be present at the time of
opening of bid on the specified date after seeking written permission in this
regard from Tender Inviting authority. Written permission shall be taken for this
purpose prior to tender opening date. A copy of confirmation /acceptance must
be produced in the office by the person attending the opening of bid else he shall
be denied permission to attend the opening of bid.

(iv) In case of unscheduled holiday on the closing/opening day of bid, the next
working day will be treated as scheduled prescribed day of closing/opening of
bid, the time notified remaining the same.

2.4 EARNEST MONETY DEPOSIT (EMD)
2.4.1 EMD amount will be as indicated in NIT. EMD shall not carry any interest.
2.4.2 The EMD may be accepted only in the following forms:

(i) Cash deposit as permissible under the extant Income Tax Act (before tender
Opening).

(ii)  Electronic Fund Transfer credited in BHEL account (before tender opening)

(iii) Banker’'s cheque/ Pay order/ Demand draft, in favour of BHEL (along with
offer).

(iv) Fixed deposit receipt (FDR) issued by any scheduled banks/ Public Finance
Institutions as defined in Companies Act (FDR should be in the name of the
contractor, a/c BHEL Varanasi).

(v) Insurance Surety Bonds

Account details of BHEL-HERP, Varanasi are as mentioned below:

EFT /RTGS Details UPI Details
Bank Name: State Bank of India, Scan & Pay Using Any UPI App
IFSC Code: SBIN0000201, to
Account No: 011103264820, UPI ID: bhel20@sbi
Branch Code: 0201, MERCHANT NAME: BHARAT
Address: State Bank of India, Main Branch Kachaheri, | HEAVY ELECTRICALS LTD
Varanasi.
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Bharat Heavy Electricals Limited
Bﬂft Heavy Equipment Repair Plant
' Works Contract Management (WCM) Department
TARNA, SHIVPUR, VARANASI-221003

In addition to above, if the EMD amount is more than Rs Two Lakh, the amount in
excess of Rs Two Lakh may also be accepted in the form of Bank Guarantee (BG) from
scheduled bank. The Bank Guarantee in such cases shall be valid for at least six
months. SFMS message must be included along with BG. Format of BG for EMD, List of
scheduled banks and beneficiary bank account will be provided to bidders
separately in case the EMD amount happens to be more than Rs Two Lakh.

2.4.3. FORFEITURE OF EMD
EMD by the Tenderer will be forfeited as per NIT conditions, if:

i) After opening the tender and within the offer validity period, the tenderer
revokes his tender or makes any modification in his tender, which is not
acceptable to BHEL.

ii) The Contractor fails to deposit the required Security deposit or commence the
work within the period as per LOI/ Contract.

EMD by the tenderer shall be withheld in case any action on the tenderer is
envisaged under the provisions of extant “Guidelines on Suspension of business
dealings with suppliers/ contractors” and forfeited/ released based on the action as
determined under these guidelines.

2.4.4 EMD given by all unsuccessful tenderers shall be refunded normally within fifteen
days of award of work. In case of expiry of offer validity period or any other
circumstances, EMD can be released with due approval.

2.4.5 EMD of successful tenderer will be retained as part of Security Deposit.

2.5 SECURITY DEPOSIT (SD)

2.5.1. The total amount of Security Deposit would be as mentioned in NIT. EMD of the
successful tenderer shall be converted and adjusted towards the required amount
of Security Deposit.

2.5.2. The balance amount to make up the required Security Deposit of the contract value
may be accepted in the following forms:

i) Cash (as permissible under the extant Income Tax Act)

ii) Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand
Draft/ Electronic Fund Transfer in favour of BHEL

iii) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in
the Companies Act. Format of BG for SD, List of scheduled banks and
beneficiary bank account will be provided to bidders separately to
successful bidder(s).

iv) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as
defined in the Companies Act (FDR should be in the name of the Contractor, a/c
BHEL, Varanasi)

v) Securities available from Indian Post offices such as National Savings Certificates,
Kisan Vikas Patras etc. (held in the name of Contractor furnishing the security and
duly endorsed/ hypothecated/ pledged, as applicable, in favour of BHEL)

vi) Insurance Surety Bonds

(Note: BHEL will not be liable or responsible in any manner for the collection of
interest or renewal of the documents or in any other matter connected therewith)
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2.5.3. COLLECTION OF SECURITY:

2.5.3.1 At least 50% of the required Security Deposit, including the EMD, should be

collected before start of the work. Balance of the Security Deposit can be collected
by deducting 10% of the gross amount progressively from each of the running bills
of the Contractor until the total amount of the required Security Deposit is collected.

2.5.3.2 If the value of work done at any time exceeds the contract value, the amount of
Security Deposit shall be correspondingly enhanced and the additional Security
Deposit shall be immediately deposited by the Contractor or recovered from
payment/s due to the Contractor.

2.5.3.3 In case of delay in submission of performance security, enhanced performance
security, which would include interest (Repo rate + 4%) for the delayed period, shall
be submitted by the bidder.

2.5.3.4 The recoveries made from running bills (cash deduction towards balance SD amount)
can be released against submission of equivalent Bank Guarantee in acceptable form,
but only once, before completion of work, with the approval of the authority
competent to award the work.

2.5.3.5 (Note: In case of (a) small value contracts not exceeding Rs. 20 lakhs or (b) SAS
jobs, work can be started before the required Security Deposit is collected. However,
payment can be released only after collection/ recovery of initial 50% Security
Deposit).

2.5.4 REFUND OF SECURUTY DEPOSIT:

2.5.4.1 After expiration of the Defect Liability period, provided always that the contractor
shall first have been paid final bill and have rendered a" No Demand" certificate”, the
security deposit shall be refunded to the contractor as follows:
100% shall be released after satisfactory completion of the Defect liability period of
the work after verification/certification by Engineer-In-charge.
2.5.4.2 The Defect liability period of work shall be as per section 2.6.

2.6 PERFORMANCE GUARANTEE FOR WORKMANSHIP/ DEFECT LIABILITY PERIOD
Unless otherwise specified in Special Conditions of contract (SCC), the contractor shall
be responsible for the quality of the workmanship and shall make good or remedy at
his own expense within defect liability period, which shall be for a period of 12 months
from date of completion of works or else as mentioned in special conditions for
contract. During this period the contractor shall rectify free of cost all defects due to
faulty erection, installation & commissioning detected during defect liability period. In
the event of the contractor, failing to repair the defective works within the time
specified by the Engineer, BHEL might proceed to undertake the repairs of such
defective works at the contractor’s risk and cost without prejudice to any other rights
& recover the same from the Security deposit. Completion date of work shall be
considered as provided in Form WAM 7 of Works Accounts Manual 2017.

2.6.1 BANK GUARANTEES
2.6.1.1 Wherever Bank Guarantees are to be furnished / submitted by the contractor, the
following shall be complied with:
e Bank Guarantees shall be from scheduled Banks/ Public Financial Institutions as
defined in the companies Act.
e The Bank Guarantees shall be as per prescribed format approved by BHEL.
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e It is the responsibility of the bidder to get the Bank Guarantees revalidated/
extended for the required period (subject to a minimum period of 6 months), as per
the advice of Engineer in charge.

e BHEL shall not be liable for issue of any reminders regarding expiry of the Bank
Guarantees.

e In case of extension / further extensions of any Bank Guarantees are not required,
the bidders shall ensure that the same is explicitly endorsed by the Head of
Department and approved by the Head of unit.

2.6.1.2. In case the Bank Guarantees are not extended before the expiry date, BHEL reserves
the right to invoke the same by informing the concerned Bank in writing, without any
advance notice/communication to the concerned bidder

2.6.1.3. Bidders to note that any corrections to the Bank Guarantees shall be done by issuing
Bank, only through an amendment in an appropriate non-judicial stamp paper.

2.6.1.4. The Original Bank Guarantee shall be sent directly by the Bank to BHEL under
Registered Post (Acknowledgement Due), addressed to the head of contracting
department.

2.6.1.5. The validity of Bank Guarantee towards security deposit shall initially be up to
completion period plus defect liability period plus 3 months, and the same shall be
further kept valid as per advice of Engineer in charge. Claim period will be 3 months
more than validity period.

2.6.1.6. Further BHEL reserves the right of forfeiture of security deposit in addition to other
claims & penalty in the event of contractor’s failure to fulfil any of the contractual
obligations or in the event of termination of contract as per terms & conditions of the
contract. BHEL reserves the right to set off the security deposit against any claims of
any contracts with BHEL.

2.6.1.7 Release of SD: 100% SD shall be released only after expiry of Defect liability period
subject to satisfactory completion of work as per contract & submission of claim as
per prescribed claim format.

2.7 TENDOR COST:
Bidders must deposit the Tender cost as mentioned in the NIT through EFT and submit
proof of the same along with bid.

2.8 VALIDITY OF OFFER:
The validity of the offer shall be 90 days or else as specified in NIT.

2.9 RIGHT OF BHEL TO REJECT TENDERS:

2.9.1 The acceptance of tender will rest with BHEL which does not bind itself to accept the
lowest tender or any tender and reserves to itself full rights for the following without
assigning any reasons whatsoever: -

a. To reject any or all of the tenders.

b. To split up the work amongst two or more tenderers as per NIT

c. To award the work in part if specified in NIT

d. In case of either of the contingencies stated in (b) and (c) above, the time for
completion as stipulated in the tender shall be applicable.

2.9.2 Conditional tenders, unsolicited tenders, tenders which are incomplete or not in the

form specified or defective or have been materially altered or not in accordance with
the tender conditions, specifications etc., are liable to be rejected.
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2.9.3 Tenders are liable to be rejected in case of unsatisfactory performance of the
tenderer with BHEL, or tenderer under suspension (hold/banning /delisted) by any
unit / region / division of BHEL or tenderers who do not comply with the latest
guidelines of Ministry/Commissions of Govt. of India. BHEL reserves the right to
reject a bidder in case it is observed that they are overloaded and may not be in a
position to execute this job as per the required schedule. The decision of BHEL will be
final in this regard.

2.9.4 In the course of evaluation, if more than one bidder happens to occupy L-1 status,
effective L-1 will be decided by soliciting discounts from the respective L-1 bidders.
In case more than one bidders happen to occupy the L-1 status even after soliciting
discount, the L-1 bidder shall be decided by a toss/draw of lots, in the presence of
the respective bidder(s) or their representative(s). When the tender is on GEM
portal, in case of multiple L1, effective L1 will be decided through system available
on GEM portal. BHEL's decision in such situation shall be final and binding.
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CHAPTER III

3.0 CONTRACT EXECUTION & PERFORMANCE

3.1. GENERAL INSTRUCTION TO CONTRACTOR FOR WORK EXECUTION

3.1.1.

3.1.2.

3.1.3.

3.1.4.

3.1.5.

3.1.6.

3.1.7.

3.1.8.

3.1.9.

The decision of BHEL regarding interpretation of any of terms and conditions set
forth in the agreement shall be final and binding on the contractor.

In case of any discrepancy between the specification and / or the drawing, the
Accepting Officer shall be the deciding authority as to which shall prevail and his
decision shall be final and conclusive. If neither drawings nor specifications
contain any minor details of construction, which are essential and reasonably &
fairly intended for the satisfactory completion for the work in the opinion of the
Accepting Officer, the decision of Accepting Officer shall be final and conclusive.
The contractor shall, at his own expense, supply all stores and material required
for the contract other than those, which may be provided by BHEL at the rates
detailed therein subject to availability at the place of issue indicated therein. All
stores and materials to be supplied by the contractor shall be of the best quality
as described in the specification and the contractor shall ensure that the stores
and materials comply with the specifications.

The contractor shall not sub-contract any portion of the contract without the prior
written approval of the Accepting Authority. Employment of piece rate workers
shall not be deemed as sub-contracting.

Contractor shall decide the number of employees to be deployed for execution of
the work awarded to him and he or his authorized representative will be solely
entitled to dictate such workers about the manner of carrying out the work as per
the prescribed specifications and quality plan. Contractor/ authorized supervisor of
the contractor shall supervise the work allotted to him and to be carried out by his
employees.

Contractor to ensure that the employees deployed in the premises of BHEL are
physically and mentally fit and do not have any criminal record. Such employees
should possess requisite skill, proficiency, qualification, experience etc.

Contractor will keep watch on his employees and he will be liable for any pilferage
/ loss to BHEL due to acts of omission and commission by his employees.
Similarly, liability for any compensation to outsiders on account of any act of
omission and commission by the employees deployed by the contractor shall lie
exclusively with him.

The successful tenderer’s responsibility under these contracts commences from the
date of issue of the letter of intent (LOI) by BHEL. The tenderer shall submit
unqualified acceptance to the letter of intent/ award within the period stipulated
therein.

The successful tenderer shall be required to execute an agreement with BHEL in
the prescribed format ‘within time limit specified by BHEL in LOI/LOA (maximum
30 days)’ and in any case before releasing the first running bill. The contract
agreement shall be signed by a person dully authorized / empowered by the
tender. The write-up for agreement will be provided by BHEL and cost of non-
judicial stamp paper will be borne by contractor.

3.1.10. After signing the formal contract agreement, as above, BHEL shall issue work

order to the party containing all salient features of the contract agreement
required by both the parties.
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3.1.11. Contractor shall carry out operations hereunder with due diligence and shall

maintain strict discipline and shall abide by and conform to all rules and regulations
promulgated by BHEL. Should BHEL feel that the conduct of any of
contractor/subcontractors employees is detrimental to Organization’s interest &
Safety, BHEL shall have the unqualified right to request for the removal of such
employee either for incompetence, unreliability, misbehavior, security reasons etc.
while on or off the job.

3.2. WORK COMPLETION TIME

3.2.1.

3.2.2.

3.2.3.

3.2.4.

3.2.5.

Time is the essence of the contract and is specified in the Special Conditions of
Contract of the Tender document

After issuance of LOI (through E-Mail/Fax/Courier), contractor shall report to the
Manager of BHEL-HERP, Varanasi within 07 days and make Kick-of-Meeting (KOM) for
discussing & finalizing start date of work, detailed completion program, mobilization of
manpower & other resources and other related issues. Date of Start of Work shall be
reckoned as 15 days after date of issue of LOI. However, the date of start of work may
be reviewed and changed by Engineer In-charge of BHEL-HERP, Varanasi with
recorded reasons in the KOM.

If the contractor fails to start the work within stipulated time as per LOI or as
intimated by BHEL, then BHEL at its sole discretion will have the right to cancel the
contract. The Earnest money and or Security Deposit with BHEL will stand forfeited
without any further reference to him without prejudice to any and all of BHEL's other
rights and remedies in this regard.

The contract shall be considered and closed upon completion of all contractual
obligations and settlement of Final Bill or completion of Guarantee period whichever is
later. Upon closing of contract, BHEL shall issue a completion certificate as per
standard format, based on specific request of contractor.

The entire work shall be completed by the contractor within the time schedule or
within such extended periods as may be allowed by BHEL.

3.3. EXTENSION OF TIME FOR COMPLETION

3.3.1.

If the completion of work as detailed in the scope of work is delayed beyond the
contract period, the contractor shall request for an extension of the contract and BHEL
at its discretion may extend the contract.

3.3.2. Based on the progress review & performance evaluation, the works balance at the end

3.3.3.

3.3.4.

of original contract period less the backlog attributable to the contractor shall be
quantified, and the number of months of ‘Time extension’ required for completion of
the same shall be jointly worked out. Within this period of ‘Time extension’, the
contractor is bound to complete the portion of the backlog attributable to the
contractor. Any further ‘Time extension’ at the end of the previous extension shall be
worked out similarly.

However, if any ‘Time Extension ‘is granted to the contractor to facilitate continuation
of work and completion of contract, due to backlog attributable to the contractor
alone, then it shall be without prejudice to the rights of BHEL to impose penalty/ LD
for the delays attributable to the contractor, in addition to any other actions BHEL may
wish to take at the risk & cost of contractor.

At the completion of progressive / milestone work / total work as certified by BHEL
Engineer and upon total delay analysis, the portion of time extensions attributable to
(i) Contractor, (ii) Force Majeure conditions and (iii) BHEL, shall be worked out and
shall be considered to be exhausted in the same order. The total period of extensions
shall be the sum of (i), (ii) and (iii) above and shall be equal to period between the
scheduled date of completion and the actual date of completion of contract. LD shall
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be imposed / levied for the portion of time extensions attributable to contractor and
recoverable form the dues payable to the contractor.

3.4. PROGRESS MONITORING, MONTHLY REVIEW AND PERFORMANCE EVALUATION

3.4.1. As soon as possible after awarding of work, the Engineer-In-charge and the contractor
shall (if so required by the Engineer-In-charge) agree on major milestones/ Action
Plan / time and progress chart for completion of the work within scheduled time. The
chart in the work order shall have the completion date of the individual items thereof
and/ or the contract or order as a whole. It shall indicate the forecast of the dates for
commencement and completion of the various processes or sequences of the work,
and shall be amended as may be required by agreement between Engineer-In-charge
and contractor writing the limitations of time imposed in the tender document or
order.

3.4.2. In the absence of any specific time and progress chart to be agreed to between the
contractor and Engineer In charge, the contractor shall ensure and maintain,
uninterrupted progress of the work such that the entire work shall be completed within
the time imposed in the tender documents or order and the proportion of work that
shall be completed up to any time in relation to the entire work to be done under the
contract or order shall not be less than the proportion that the time elapsed bears to
the total time of completion provided in the tender documents or order.

3.4.3. The contractor shall suspend the execution of the work or any part or parts thereof
whenever called upon in writing by the Engineer-In-charge. The contractor will be
allowed an extension of time for completion limited to not less than the period of
suspension but no other claim in respect for compensation or otherwise whatsoever
will be admitted. Time may also be extended to allow for alteration of work made by
the deviation order as may be decided upon by the Engineer-In-charge in consultation
with the contractor.

3.4.4 Unless otherwise specified in the Special conditions of contract, evaluation of Contractor
Performance shall be carried out as per procedure for performance evaluation. These
shall also be used for evaluation of bids for future tenders.

3.5. QUANTITY VARIATION
The quantities given in the contract are tentative and may change to any extent
(both in plus side and minus side). The quoted rates for individual items shall
remain firm irrespective of any variations in the individual quantities. No
compensation becomes payable in case the variation of the final executed contract
value unless specifically mentioned in NIT.

Increase in quantity by contractor / vendor will be done only after getting
confirmation from BHEL / Site Engineer. Quantity variation of 30% in plus side will
not require any approval provided there is no increase in contract price. If there is
change in contract price, approval from competent authority is required

3.6. Removed/Deleted
3.7. STRIKES & LOCKOUT
3.7.1. The contractor will be fully responsible for all disputes and other issues connected
with his labour.

3.7.2. In the event of the contractor’s labour resorting to strike or the Contractor resorting
to lockout and if the strike or lockout declared is not settled within a period of one
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month, BHEL shall have the right to get the work executed through any other
agencies and the cost so incurred by BHEL shall be at risk & cost of the Contractor.

3.8. DELAY AND EXTENSION OF TIME:
3.8.1 The Contractor shall be entitled to extension of time in following cases:
3.8.1.1 FORCE MAJEURE
The following shall amount to Force Majeure: -

3.8.1.1.1 Acts of God, act of any Government, War, Sabotage, Riots, Civil
Commotion, local combination of worker strike or lockout, Police Action,
Revolution, Flood, serious loss or damage by Fire, Cyclones, Earthquake
and epidemic and other similar causes over which the contractor has no
control.

3.8.1.1.2 Non-availability of stores, which are responsibility of BHEL etc. the same
shall be covered under force majeure.

3.8.1.1.3 Because of any other cause, which in the absolute discretion of the
(Accepting officer of the contract) beyond the contractor control.

3.8.1.2. The Contractor’s work held up for not being given possession of or access to
the Site by BHEL.

3.8.1.3. Instruction of the Engineer-in-charge to suspend the Works and the Contractor
not being in default as to reasons of suspension;

3.8.1.4 Any order of Court restraining the performance of the Contract in full or in any
part thereof;

3.8.1.5 Any other event or occurrence which, according to BHEL is not due to the
Contractor’s failure or fault, and is beyond its control without BHEL being
responsible for the same;

3.8.1.6 Acts or omissions of other Consultants in executing their works not forming
part of the Contract.

3.8.2. Except as mentioned above, the Contractor shall not be entitled to any extension of
time for any reason whatsoever including:

3.8.2.1. The Contractor shall not be entitled to any extension of time where the
instructions or acts of BHEL are necessitated by or intended to cure any default
of or breach of the terms of the Contract committed by the Contractor;
3.8.2.2. The Contractor shall also not be entitled to any extension of time where any
delay is due to:
e The failure of its Subcontractor, to commence or to carry out the part of
the Works in due time; or
¢ Non-availability, or shortage of Contractor's equipment, labour, utility
services, Plant and Materials; or
¢ Inclement weather conditions except in case of Force Majeure;

3.8.3. If the contractor suffers delay in the due execution of the contractual obligation due to
delays caused by factors mentioned in Clause 3.8.1 above, the agreed time of
completion of the job covered by this contract or the obligations of the contractor shall
be extended by a period of time equal to period of delay, provided that on the
occurrence of any such contingency, the contractor reports to BHEL in writing the
causes of delay within 07 days of its occurrence and the contractor shall not be eligible
for any compensations.

3.8.4 When in such case(s) the accepting officer (or higher Authority), on recommendation
of the Engineer-In- charge, may make fair and reasonable extension, in the
completion date of the individual items of work of the contract as a whole. Such
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extension, which will be communicated to the contractor by the Engineer- In-charge in
writing, but shall nevertheless use constantly his best endeavor to prevent or make
good the delay and shall do all that may be reasonable required to the satisfaction of
the Engineer-In- charge to proceed with the work.

3.9.2.

3.9.3.

3.9.4.

3.9.5.

3.9.6

INSURANCE
3.9.1.

BHEL shall arrange for insuring the materials/properties of BHEL covering the risks
during transit, storage, erection and commissioning.

It is the sole responsibility of the contractor to insure his materials, equipment,
workers, etc. against accidents and injury while at work and to pay compensation,
if any, to workers as per Workmen'’s compensation Act.
If due to negligence and or non-observation of safety and other precautions by the
contractors, any accident/injury occurs to the property / labor belong to third party,
the contractor shall have to pay necessary compensation and other expense, if so
decided by the appropriate authorities.
The contractor will take necessary precautions and due care to protect the material,
while in his custody from any damage/ loss due to theft or otherwise till the same is
taken over by BHEL or customer.

For lodging / processing of insurance claim the contractor will submit necessary
documents. BHEL will recover the loss including the deductible franchise from the
contractor, in case the damage / loss is due to carelessness / negligence on the
part of the contractor. In case of any theft of material under contractor's custody,
matter shall be reported to police by the contractor immediately and copy of FIR
and subsequently police investigation report shall be submitted to BHEL for taking
up with insurance. However, this will not relieve the contractor of his contractual
obligation for the material in his custody.

The contractor shall ensure that no damage is caused to any person/property of
other parties working at site. If any such damage is caused, it is responsibility of
the contractor to make good the losses or compensate for the same.

3.10 TEMPORARY WORKS
3.10.1 All Temporary Works necessary for the proper execution of the Works shall be

provided and maintained by the Contractor at its own cost and subject to the
consent of the Engineer-in-Charge, shall be removed by the Contractor at its own
expense when such Works are no longer required and in such manner as the
Engineer-in-Charge shall direct. In case the Contractor fails to remove the
Temporary Works on completion of the Works, the Engineer-in-charge is
authorized to get such Temporary Works removed and recover the cost thereof
from the Contractor or deduct such costs from the payments to be made to the
Contractor.

3.10.2 The contractor shall keep the area of work clean and shall remove the debris etc.

while executing day-to-day work. Upon completion of work, the contractor shall
remove from the vicinity of work, all scrap, packing materials, rubbish, unused
and other materials and deposit them in places specified by the Engineer. The
contractor will also demolish all the hutments, sheds, offices, etc. constructed and
used by him and shall clean the debris. In the event of his failure to do so, the
same will be arranged to be done by the Engineer and the expenses recovered
from the contractor.
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CHAPTER-1IV
4.0 VALUATION AND PAYMENT

4.1. RECORDS AND MEASURMENTS:

4.1.1. All items having a financial value shall be entered in the BHEL Measurement book so
that a complete record is obtained on all work performed under the contract.

4.1.2. Measurement shall be carried out as per unit mentioned in the bill of quality (price-
bid).

4.1.3. The measurements shall be taken jointly by any person or persons duly authorized on
the part of the BHEL and the contractor.

4.1.4. The Engineer-In-charge shall give reasonable notice in writing to the contractor for
appointments for measurements.

4.1.5. The contractor shall without extra charge, provide assistance with appliance and
other things necessary for measurements.

4.1.6. The contractor shall bear all the cost of measurement of his work.

4.1.7. Measurement shall be entered in the BHEL measurement book and signed and dated
by both parties on the site on completion of measurement. If the contractor objects
to any of the measurement recorded on behalf of BHEL in the Measurement Book or
against the item or items objected to, and such note shall be signed and dated by
both parties engaged in taking the measurements.

4.1.8. If as a result of such objection it becomes necessary to re-measure the work wholly
or in part, the expense of such measurement shall be borne by the party requiring
the measurement to be retaken provided that error found by this re-measurement
amounts to less than 5% (five percent) of the value as recorded by the first
measurement.

4.1.9. If the contractor's representative fails to attend when required, the Engineer-in-
Charge shall have power to proceed by himself to take measurements, and in that
case, these measurements shall be accepted by the contractor as final.

4.2. RUNNING & FINAL BILLS:

4.2.1. For progress running bills payment: As soon as possible after completion of each
quarter of work (else at any period as specified in Special conditions for contract) to
the satisfaction of the Engineer-in-charge, the contractor shall prepare & forward
certified bills & work out the financial value. These will be entered in Measurement
Book & signed by both parties. Payment shall be made after affecting the recoveries
due from the contractor.

4.2.2. The contractor shall be entitled to be paid the final sum less the value of payments
already made on account subject to certification to the final bill by the Engineer in
Charge. No charge shall be allowed to the contractor on account of the preparation of
the final bills.

4.2.3. Final bill shall be submitted as per prescribed format after completion of work as per
scope and upon material reconciliation (if apply) along with the following -

e No claim certificate by contractor on a non-judicial stamp paper or Indemnity
bond as per prescribed format duly notarized indemnifying BHEL in respect of
specified works contract against all claims & demand against third party liability
including labour and government agencies.

e Clearance certificates whichever applicable viz., clearance certificate from
customer, various statutory authority like labour department, PF authority
commercial tax dept. etc.
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4.2.4. BHEL, after receipt of the Bill/invoice complete in all respects, shall settle the final
bill to contractor after deducting all dues to BHEL, within the stipulated days as
per Clause 4.3.

4.3. PAYMENT OF BILLS:
The payment for bills will normally be released within 30 days of submission of bills
complete in all respects with all documents. The Contractor should submit a duly filled
EFT Mandate form certified through Bank for release of payment. It is the responsibility
of the contractor to make his own arrangements for making timely payments towards
labour wages, statutory payments, outstanding dues etc. and other dues in the
meanwhile.

Uploading the Invoices on BHEL SUVIDHA Portal

Irrespective of the value of the invoice amount, the supplier/ contractor should
necessarily upload the invoice details on BHEL SUVIDHA portal at
https://suvidha.bhel.in/suvidha /, prior to despatch/raising invoice. All documents as per
contract checklist, along with additional documents (if any), must be uploaded on the
portal. It is mandatory that tax invoices with a net amount (including taxes) exceeding
Rs five lakhs uploaded on the portal are digitally signed using a Class 3 Digital Signature
Certificate (DSC) issued by a licensed Certifying Authority. Submission of invoice
document in hard copy is allowed for invoices with a net amount (including taxes) equal
to and up to Rs five lakhs in case the requirement for digitally signed invoice is not
explicitly mentioned in the contract checklist.

The Invoice will not be accepted in absence of the above.

4.4. RECOVERY FROM THE CONTRACTOR:

4.4.1. Whenever under the contract any sum of money shall be recoverable from or
payable to the contractor, the same may be deducted from any sum then due or
which at any time thereafter may become due to the contractor under the
contract or under any other contract with BHEL or from his security deposit, or he
shall pay the claim on demand.

4.4.2. Recoveries arising out of Risk & Cost and LD or any other recoveries due from
Contractor:

Following sequence shall be applicable for recoveries from contractor:

a) Dues available in the form of Bills payable to contractor, SD, BGs against the
same contract.

b) Demand notice for deposit of balance recovery amount shall be sent to
contractor, if funds are insufficient to effect complete recovery against dues
indicated in (a) above.

c) If contractor fails to deposit the balance amount to be recovered within the
period as prescribed in demand notice, following action shall be taken for
balance recovery.

d) If recovery cannot be made out of dues payable to the contractor as above,
balance amount to be recovered, shall be informed to other Regions/Units for
making recovery from the Unpaid Bills/Running Bills/SD/BGs/Final Bills of
contractor.

4.4.3 For civil contracts, recoveries on account of water supply charges shall be made

at the rate of 0.1% of executed contract value unless exempted as per terms &
conditions of contract.
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4.4.4 Recoveries for tools, plant, and electricity shall be effected as per terms &
conditions of the contract.
4.5. TAXES AND OTHER DUTIES:

4.5.1 All statutory taxes, cess, levies & duties shall be deducted from the payment, as per
GST Act 2017 & other prevailing government rules.
4.5.2. GST RELATED TERMS & CONDITIONS

4.5.2.1 Bidder has to specify the following in their techno commercial bid (part I bid in case
of two-part bid):

a) Legal Name of the bidder as in GST registration, GST registration No.,
State, Place of business, category of registration under GST i.e. Registered
dealer / Unregistered dealer/ dealer opted for Composition Scheme,

b) HSN (Harmonised System Nomenclature) / SAC (Service Accounting Code),
description of Goods/Services and applicable IGST / CGST / SGST rate and
any other statutory levy, if any, for each item of Goods or Services.

4.5.2.2 Unregistered Dealer: Since in case of unregistered dealer, GST will have to be paid
by BHEL under reverse charge mechanism, the same shall be added to the quoted
price for evaluation bid.

4.5.2.3 Dealer opting for Composition Scheme in case of registered dealer, who opt for
composition scheme at the time of submission of bid, no GST will be payable to the
bidder and also same will not be considered for evaluation of bid. Dealer has to
declare in technical bid that no GST is shown separately in price bid. However, in
case at the time of actual supply, the bidder charges GST at normal rate, the same
shall be reimbursed subject to the availability of GST credit to BHEL. In case GST
credit is not available to BHEL, no GST will be payable to the bidder.

4.5.2.4 Reimbursement of GST shall be made by BHEL HERP on matching of Contractor
inputs as mentioned below at GST portal and after ensuring of availability of input
credit to BHEL, HERP. Hence, Contractor has to ensure compliance as follows:

a) Timely raising & submission of GST compliant Invoices

b) Timely receipt of Goods & Services

c) Timely and correct payment of applicable GST by supplier/contractor
d) Timely filing of return

e) Compliance of other applicable provisions on supplier/contractor:

4.5.2.5 Contractor has to also give consent to accept payment of tax after such matching
in all cases where bills are submitted directly to BHEL-HERP or through bank or
under LC or through any other mode.

4.5.2.6 In the event of any disallowance of input credit (including reversal of credit) or
applicability of interest or arising of any other financial liability on BHEL-HERP due
to any default of supplier/contractor under GST such as non/delayed receipt of
Good/Services, delayed raising & submission of invoices, delayed payment of tax,
non/wrong declaration of sale by Contractor in return etc. or any other reason not
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attributable to BHEL, such implication shall be to supplier’s/contractor’s account and
will be deducted from bills.

4.5.2.7 In the event of any change in the status of the bidder after submission of the bid
but before the supply/service, GST applicable at the time of supply/service or GST
quoted in the bid, based on the registration status of the bidder, whichever is lower
shall be payable.

4.5.2.8. Statutory Variation in Taxes & duties as applicable at the time of supply shall be
payable. However, in the event of no change in law but bidder quoting certain tax
structure in bid document which is lower than the applicable one, such amount shall
be the maximum amount of tax that can be claimed by bidder.

4.5.2.9 In case of Liquidated damage (LD) recovery, GST is not applicable on LD.

4.5.2.10. As per the extant GST rules, as of now it is not mandatory to file returns
immediately and ITC has been allowed on self-declaration. In view of the changed
scenario, the payment of GST shall have made to the contractors simultaneously
with their work/services invoices. GST portion of invoice value will be paid only
after fulfilling following conditions:
(a) Payment of GST amount into Govt. Account by supplier against invoice
raised to BHEL.
(b) Filing of GST return within scheduled date.
(c) Display of GST credit against BHEL GSTIN NO.09AAACB4146P2ZC on GSTN
portal.
4.6. INCOME TAX- IT:
All statutory taxes & levies shall be deducted from the payment, as per prevailing
government rules.

4.7. MISCELLANEOUS CHARGES:
Unless otherwise specified in the Special conditions of Contract, Electricity shall be
provided by BHEL free of cost. All charges on account of octroi, terminal, Entry tax,
royalty and/or other duties on materials obtained for the work (excluding materials
provided by BHEL) shall be borne by the contractor.

4.8. LIQUIDATED DAMAGE (LD)

4.8.1. If the contractor fails to maintain the required progress of work which results in delay
in the completion of the work as per the contractual completion period, BHEL shall
have the right to impose Liquidated Damage/Penalty at the rate of 0.5% of the
contract value, per week of delay or part thereof subject to a maximum of 10% of the
contract value. For this purpose, the period of delay shall be the delay attributable to
the Contractor for the completion of work as per contract.

4.8.2 LD against delay in executed work/supply in case of Termination of Contract LD
against delay in executed work/supply shall be calculated in line with LD clause of the
contract for the delay attributable to contractor/ supplier.

For this purpose, contract value shall be taken as Executed Value of work/supply for
the purpose of limiting maximum LD value. Method for calculation of “"LD against delay
in executed work/supply” is given below.
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i. Let the time period from scheduled date of start of work till termination of
contract excluding the period of Hold (if any) not attributable to contractor/

supplier=T1
ii. Let the value of executed work/supply till the time of termination of contract=
X

iii. Let the Total Executable Value of work/supply for which inputs/fronts were
made available to contractor/ supplier and were planned for execution till
termination of contract = Y
iv. Delay in executed work/supply attributable to contractor/supplier i.e. T2= (1-
X/Y) xT1
v. LD shall be calculated in line with LD clause of the Contract for the delay
attributable to contractor/ supplier taking “X” as Contract Value and “T2" as
delay attributable to contractor/ supplier.
Reason for the delay due to drawing, foundation, deputation of resources etc. will be
documented properly for delay analysis and same to be submitted to finance for LD
calculation, if applicable.
4.9. Risk & Cost Amount against Balance Work

Risk & Cost Clause, in line with Conditions of Contract may be invoked in any of the following
cases:

1. Contractor/ supplier’'s poor progress of the work vis-a-vis execution timeline as
stipulated in the Contract, backlog attributable to contractor/ supplier including
unexecuted portion of work/ supply does not appear to be executable within
balance available period (#) considering its performance of execution.

2. Withdrawal from or abandonment of the work by contractor before completion of the
work as per contract.

3. Non-completion of work/ Non-supply by the Contractor/ supplier within scheduled
completion/delivery period as per Contract or as extended from time to time, for
the reason attributable to the contractor/ supplier.

4. Termination of Contract on account of any other reason (s) attributable to
Contractor/ Supplier.

5. Assignment, transfer, subletting of Contract without BHEL's written permission
resulting in termination of Contract or part thereof by BHEL.

6. Non-compliance to any contractual condition or any other default attributable to
Contractor/ Supplier.

Risk & Cost amount against balance work shall be calculated as follows:
Risk & Cost Amount= [(A-B) + (A x H/100)]
Where A= Value of Balance scope of Work as per rates of new contract
B= Value of Balance scope of Work as per rates of old contract being paid to the
contractor at the time of termination of contract i.e. inclusive of PVC, if any.
H = Overhead Factor to be taken as 5
7. The Supplier / Contractor shall on no account be entitled to any gain on such risk &
cost purchase.
4.10. No Interest payable to Contractor

Notwithstanding anything to the contrary contained in any other document comprising
in the Contract, no interest shall be payable by BHEL to Contractor on any moneys or
balances including but not limited to the Security Deposit, EMD, Retention Money, RA
Bills or the Final Bill, or any amount withheld and/or appropriated by BHEL etc., which
becomes or as the case may be, is adjudged to be due from BHEL to Contractor
whether under the Contract or otherwise.
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CHAPTER- V

5.0 RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF LAWS, EMPLOYMENT
OF WORKERS ETC.

5.1.

5.2.

The contractor should ensure compliance of labour laws, payment of wages, bonus, PF,
ESIC, allowances for safety & hardship & other nonmonetary/ statutory benefits etc to
labours employed by him either directly or through sub- contractors, in accordance with
the provisions of:
e Contract Labour (R&A) Act 1970 and rules 1971.
Payment of wages Act.
Minimum Wages act 1948,
Employees State Insurance Act 1948, Rules and regulations 1950.
Employees Provident Fund Act 1952 and Pension Scheme 1995.
Employees Compensation Act 1923.
Maternity Benefit Act 1961.
Equal Emolument Act 1976.
Payment of Bonus Act 1963.
Inter State Migrant Act.
Building and Other Constructions Workers Act, 1996,

The contractor shall at all times indemnify BHEL HERP against all claims, damages or
compensation under the provisions of above acts or any modifications thereof or any
other law relating thereof and rules made thereunder from time to time or as
consequence of any accident or injury to any workman or other persons in or about the
works, whether in the employment of the contractor or not, save and except where
such accident or injury has resulted from any act of the Corporation, its agents, or
servants, and also against all costs, charges and expenses of any suit, action or
preceding arising out of such accident or injury and against all sum or sums which may
with the consent of the contractor be paid to compromise or compendia any such claim.

5.3 The Contractor in the event of engaging 20 or more workmen, shall obtain Independent

5.4

5.5

license under the Contract labour (Regulation and Abolition) Act 1970 from the
concerned authorities based on Form-V issued by the Principal Employer/Customer. In
order to issue Form-V by Customer, Contractor shall fulfill all Statutory requirements
like Insurance Policy, PF Code/PF Account number etc as per the requirement of
BHEL/Customer.

BHEL shall recover the amount of compensation paid to victim(s) by BHEL towards loss
of life/permanent disability due to an accident which is attributable to the negligence of
contractor, agency or firm or any of its employees as per Employee’s Compensation Act,
1923 & Guidelines for Settlement of Claims for Compensation on accidents applicable to
the Department of Public Enterprises.

Contractor shall ensure payment of statutory prescribed minimum wages as applicable
from time to time in the presence authorized representative of BHEL and maintain proper
records of their timely disbursement. These records need to be preserved for a period of
at least any 3 years and should be made available even after the contract is over for any
verification by the statutory/BHEL authorities.

5.6. In case of the contractor employs Women as employee he will discharge his obligation

under law in respect of such women workers as per Factory Act, Maternity Benefit Act
and other laws of Uttar Pradesh.
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5.7. The contractor shall pay and bear all taxes, fees, license charges, Cess, duties, deposits,
tolls, royalties, commission or other charges which may be leviable on account of his
operations in executing the contract.

5.8 All safety rules and codes applied by the BHEL at site shall be observed by the contractor
without exception. The contractor shall be responsible for the safety of the
equipment/material and works to be performed by him and shall maintain all light,
fencing guards, slings etc. or other protection necessary for the purpose. Contractor
shall also take such additional precautions as may be indicated from time to time by the
Engineer-in-charge with a view to prevent pilferage, accidents, fire hazards. Due
precautions shall be taken against fire hazards and atmospheric conditions.

5.9. Suitable number of Clerical staff, watch and ward, store keepers to take care of
equipment/materials and construction tools and tackles shall be posted at site by the
contractor till the completion of work under this contract.

5.10. The contractor shall arrange for such personal protective equipment as are necessary
for such type of work and carry out the requisite site tests of handling equipment, lifting
tools, tackles etc. as per prescribed standards and practices.

5.11. Contractor has to ensure the implementation of Health, Safety and Environment (HSE)
requirements as per directions given by BHEL. The contractor has to assist in HSE audit
by BHEL and submit compliance Report. The contractor has to generate and submit
record/reports as per HSE plan/activities as per instruction of BHEL.

5.12 The Contractor shall not deploy any person below the age of 18 years or above the age
of 60 years.
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CHAPTER- VI
6.0 RIGHTS OF BHEL FOR TERMINATION/CANCELLATION OF CONTRACT

6.1. BHEL reserves the right to withdraw any portion of work and/or to restrict/alter
quantum of work as indicated in the contract during the progress of work and get it
done through other agencies to suit BHEL's commitment to its customer or in case
BHEL decides to advance the date of completion due to other emergent reasons/
BHEL's obligation to its customer.

6.2. BHEL reserves the right to terminate the contract or withdraw portion of work and get
it done through other agency, at the risk and cost of the contractor after due notice of
a period of Two weeks by BHEL in any of the following cases:

i). Contractor’s poor progress of the work vis-a-vis execution timeline as stipulated
in the Contract, backlog attributable to contractor including unexecuted portion of
work does not appear to be executable within balance available period considering
its performance of execution.

ii). Withdrawal from or abandonment of the work by contractor before completion
of the work as per contract.

iii). Non-completion of work by the Contractor within scheduled completion period
as per Contract or as extended from time to time, for the reasons attributable to
the contractor.

iv). Termination of Contract on account of any other reason (s) attributable to
Contractor.

v). Assignment, transfer, subletting of Contract without BHEL's written permission.

vi). Non-compliance to any contractual condition or any other default attributable to
Contractor.

6.3. If at any time after the acceptance of the tender, BHEL shall for any reason
whatsoever not require the whole or any part of the work, to be carried out, the
Engineer-In-charge shall give notice in writing of the fact to the contractor, who shall
have no claim to any payment of compensation or otherwise, howsoever on account
of any profit or advantage which he might have derived from the execution of the
work in full but which he did not derive in consequence of the foreclosing of the
work.

6.4. The contractor shall be paid at contract rates for the full amount of the work executed
including such additional work i.e., cleaning of site etc. as may be rendered necessary
by the said foreclosing. He shall also be allowed a reasonable payment (as decided by
the Accepting Officer) for any expenses sustained on account of labour and material
collected but which could not be utilized on the work as verified by the Engineer-In-
charge but the contractor shall not have any claim for compensation on account of any
alterations having been made in the original specifications, drawings, designs and
instructions involving and curtailment of the work as originally contemplated.
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Chapter VII
7.0 MISCELLANEOUS PROVISIONS & OTHER ISSUES.

7.1 SETTLEMENT OF DISPUTES & ARBITRATION:

i. All questions/interpretations regarding subject matter of the contract shall be decided
by the BHEL on the request of the vendor and the decision of the BHEL shall be final.

ii. In case of dispute, steps shall be taken by the parties to the contract to settle the
same through negotiations.

iii. In case, dispute is not settled in negotiations, it shall be referred to conciliator
appointed by the competent authority of the BHEL. The conciliation proceedings with
respect to a dispute as defined in the BHEL Conciliation Scheme, 2018 and subsequent
revisions can be initiated under the scheme at any stage whether before, during or
even after the commencement of arbitration proceedings or litigation before courts.
This conciliation scheme is available on our websites https://herp.bhel.com and
www.bhel.com.

iv. In case dispute is not settled in conciliation proceedings, the same shall be referred to
arbitration as per corporate guidelines of the BHEL and the arbitration proceeding shall
be conducted as per provisions of the arbitration and conciliation act, 1996 read with
corporate guideline as amended from time to time.

vi. The vendor shall continue to perform the contract, pending settlement of dispute(s).

7.2. LAWS GOVERNING THE CONTRACT:

The Order/Contract shall be executed and governed by the laws of India and the courts
of India alone shall have jurisdiction in respect of any matter arising under or in
connection with the Order/Contract.

7.3. ORDERS UNDER THE CONTRACT:

All orders, notices etc. to be under the contract shall be in writing, typescript or printed
and if sent by registered post to the address given in tender of the contractor, shall be
deemed to have been on the date when in ordinary course they would have been
delivered to him. The contractor shall carry out without delay all orders given to him.

7.4. JURISDICTION OF COURT:
All disputes or differences arising out of or in connections with the contract shall be
subject to the exclusive jurisdiction of the court at Varanasi (U.P.) Only.

7.5. CLOSING OF CONTRACTS

The Contract shall be considered completed and closed upon completion of all contractual
obligations and settlement of Final Bill or completion of Guarantee period whichever is
later. Upon closing of Contract, BHEL shall issue a completion certificate as per standard
format, based on specific request of Contractor.

7.6. REVERSE AUCTION:
BHEL reserves the right to go for Reverse Auction. The Business Rules for Reverse
Auction shall be as per BHEL guidelines issued from time to time.

7.7. SUSPENSION OF BUSINESS DEALINGS WITH CONTRACTORS:

Guidelines for suspension of business dealings with suppliers/ contractors: the revised
guidelines for suspension of business dealings are available on BHEL website at
“www.bhel.com” on “supplier registration page”. Respective bidders / suppliers may refer
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this before quoting as per their requirement. Action against the defaulted suppliers/
contractors' shall be taken as per these guidelines only.

7.8 PUBLIC PROCUREMENT POLICY:

As per the directives of government of India in form of public procurement (preference to
make in India) order, 2017 and subsequent orders, BHEL will extend the purchase
preference to Indian vendors over foreign suppliers for items identified by the respective
nodal ministries from time to time. “for this procurement, public procurement
(preference to make in India), order 2017 dated 15.06.2017, 28.05.2018, 29.05.2019 &
04.06.2020 and subsequent orders issued by the respective nodal ministry shall be
applicable even if issued after issue of this NIT but before finalization of contract/ PO/
WO against this NIT. In the event of any nodal ministry prescribing higher or lower
percentage of purchase preference and/ or local content in respect of this procurement,
same shall be applicable.”

7.9 INTEGRITY PACT (IP):

The revised Implementation Circular, IP document and the IP clause will be applicable for
all tenders (covered under Purchase Policy/ Works Policy) above threshold value
(presently Rs. 2 Cr.) floated on or after 01.04.2022 as per SS&P Ref: AA: SSP: IP
Circular No. 32 of 2021-22 dated 28.02.2022 & Ref: AA: SSP: IP:22-23:01 Circular 12 of
2022-23 dated 26.07.2022.

7.10 Conflict of interest among Bidders/Agents:

A bidder shall not have conflict of interest with other bidders. Such conflict of interest can
lead to anti-competitive practices to the detriment of procuring entity's interests. The
bidder found to have a conflict of interest shall be disqualified. A bidder may be
considered to have a conflict of interest with one or more parties in this bidding process,
if

a) They have controlling partner (s) in common; or

b) They receive or have received any direct or indirect subsidy financial stake from any of
them; or

¢) They have the same legal representative/agent for purposes of this bid; or

d) They have relationship with each other, directly or through common third parties, that
puts them in a position to have access to information about or influence on the bid of
another bidder; or

e) Bidder participates in more than one bid in this bidding process. Participation by a
bidder in more than one bid will result in the disqualification of all bids in which the
parties are involved. However, this does not limit the inclusion of the components/ sub-
assembly assemblies from one bidding manufacturer in more than one bid; or

f) In cases of agents quoting in offshore procurements, on behalf of their principal
manufacturers, one agent cannot represent two manufacturers or quote on their behalf in
a particular tender enquiry. One manufacturer can also authorise only one agent/dealer.
There can be only one bid from the following:

1. The principal manufacturer directly or through one Indian agent on his behalf; and

2. Indian/foreign agent on behalf of only one principal; or

g) A bidder or any of its affiliates participated as a consultant in the preparation of the
design or technical specifications of the contract that is the subject of the bid; or

h) In case of a holding company having more than one independently manufacturing
units, or more than one unit having common business ownership/management, only one
unit should quote. Similar restrictions would apply to closely related sister companies.
Bidders must proactively declare such sister/ common business/ management units in
same/ similar line of business.
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7.11 Breach of contract, Remedies and Termination:

In case of breach of contract, wherever the value of security instruments like
performance bank guarantee available with BHEL against the said contract is at least
10% of the contract value, the same be encashed. In case the value of the security
instruments available is less than 10% of the contract value, the balance amount be
recovered from other financial remedies (i.e. available bills of the contractor, retention
amount, etc. with BHEL) or legal remedies be pursued. The balance scope shall be got
done independently without Risk & Cost of the failed supplier/ contractor.

Further, levy of liquidated damages, debarment, termination, de-scoping, short-closure,
etc., shall be applied as per provisions of the contract.

7.12 SPECIAL CONDITIONS FOR MICRO AND SMALL ENTERPRISES (MSEs):

Special benefits as per govt rules will provided to MSEs unless stated otherwise in Tender
Document. Benefits will be passed on only in specific categories of services and only for
specific categories of MSEs, which qualifies for exemption as per govt rules. Following
conditions will be applicable for MSEs:

i. MSE contractor can avail the intended benefits as per guidelines of Ministry of MSE
only if they submit Valid UDYAM certificate along with Technical Bid.

ii. To avail the benefit intended for MSEs, bidders must claim for such benefit. Without
such claims, benefits will not be passed on to them.

7.13 OTHER ISSUES:

Value of Non-Judicial Stamp paper for Bank guarantee and for Contract agreement shall
be not less than Rs.100 unless otherwise required under relevant statutes. All expenses
towards procurement of Stamp paper and preparation of contract agreement shall be in
the scope of contractor.

In case of any conflict between the General Conditions of Contract and special Conditions
of contract, provisions specified in the Special conditions of contract shall prevail.

BHEL may not insist for signing of Contract Agreements in respect of low value and short
time period.
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Bidders Declaration

I / we have read the terms and conditions of the tender document, our contractual
obligations towards execution of the Contract as per the tender document, we know of all
obligations to be performed by us under the contract, the financing cost, administrative
expenses, Statutory liabilities, etc. and undertake to fulfil its entire requirement under the
quoted rates.

Thanking you,
Yours Sincerely

Signature, seal and address of the party
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