Annexure-A BHEL & CONTRACTOR’S SCOPE OF WORK

f——

. 1.0 BHEL SCOPE OF WORK:

| 1.1 Relevant drawings will be provided by BHEL with work assignment.

J 1.2 BHEL will provide Space for working in shop floor.

'ii Three roll & four roll machine as per schedule for rolling of aluminum sheet.

;417.{_ J Shearing Machine as per schedule for cutting of aluminum sheet.

jr 15 Radial drill machine as per schedule for making hole.

i 16 Fork Lift , Hydra with driver only as & when necessarily required for handling/shifting of ducts and

L raw material to bring it to work area of contractor and take the finished jobs out of the work area.

’ 17 Raw Material will be issued vide SIV (Store Issue Voucher) from PDN Deptt. to Contractor as per

‘ ' the targeted requirement.

Ll's Electricity- Electrical Points as available in work area.

571.9737 Filler Wire & Spool- Required quantity with the assignhed work.

| 1.10 | Argon Gas and compressed Air- Required quantity with the assigned work. ‘

J{ 7 4 Radiography Test/DP Test to be performed on the offered welded joints. Test kit will be provided

5 by BHEL.

Target completion will be mutually agreed with every assignment given by BHEL. In case any

‘ 1.12 requirement to compress the schedule of activities to achieve project completion, BHEL decision

3 in this regard will be final and the issue will not be open to arbitration.

| 113 Work assighments from BHEL will be communicated through email/hard copy as per the BHEL

; turnover targets.

' All consumables of hand grinder, jig saw, circular saw, drilling machine like drill bits, jig saw /

1.14 circular saw blades, sanding sheets, grinding wheels, Copper Tip, hand gloves etc. - Required
quantity with the assigned work will be provide by BHEL.
With the increased loading of ducts and after meeting basic requirement of machines, hand tools
& safety PPEs by contractor, if the need arises to meet BHEL's turnover/urgent requirements,
115 BHEL may issue its own machine, hand tools and safety equipment’s on chargeable basis as per

existing rules of hiring prevalent in BHEL for the equipment’s. BHEL decision to issue equipment’s
will not be open to arbitration. Such hiring charges will be deducted from the upcoming bills of
contractor, based on BHEL issue & return forms.
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Annexure-A BHEL & CONTRACTOR’S SCOPE OF WORK
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2.0

J CONTRACTOR SCOPE OF WORK:
!i Following machines and hand tools are mandatory and are to be arranged by sub contractor:-
: Machines:-
jr 1. MIG Welding machine (-300 to 500 Amps or above rating )-2 no’s.(Minimum)
| 2. TIG Machines (300 to 500 Amps or above rating )- 1 no. (Minimum)
| Hand tools:-
1[ 1. Jig saw machine-2 no’s.(Minimum)
| 2. Circular saw machine-2 no’s.(Minimum)
; 3. Hand Grinder-2 no’s. small size(Minimum)
E 4. Hand Grinder-1 big size
| 5. Hand Drill Machine-2 no’s .(Minimum)
6. Drill Bits of different size as per requirement.
7. All other measuring and marking tools.
21 Safety Equipment:-
1. Welding Helmet — 5 nos.
2. Dangry - All workers
3. Safety Helmet - All workers
4. Safety Shoe- All workers
5. Nose Mask
6. Ear Muff
Note:
,‘ 1. Cost of maintenance for their machines and hand tools will be borne by subcontractor.
' 2. No hand tools and safety equipment shall be provided by BHEL.
3. Cost of Safety Helmet & Safety Shoe with 10% admin charges will deduct from contractor
bills if not provide within one week of Mobilization.
53 Depute Sufficient semi-skilled & unskilled manpower which includes helpers and cleaners to
support the highly skilled & skilled manpower to complete the assigned work.
| Aluminum welders should be NTPC/Lloyd/BHEL qualified as per following documents:
| 2.4 Procedure Qualification Record: PQR:AL:GTAW:00 & PQR:AL:GMAW:00
Welding Procedure Specification: WPS:AL:GTAW:00 & WPS:AL:GMAW:00
55 Aluminum Welding is to be done as per Approved WPS in accordance with ASME Sec IX (Welding
Procedure Specifications).
. Contractor has to obtain one time worker compensation policy to be obtain upon receipt of
2.6
5 LOI/WO
27 All the contractor’s employees will be issued photo gate pass. Cost_of preparation of gate pass will
' be borne by contractor. Without WC policy, no gate pass would be issued.
os Attendance register will be available at Main gate of Plant and daily attendance will be registered
F there.
All the PPE’s for employees at work is provided by the contractor. PPE’s like safety shoe, Ear muff,
2.9 Nose Mask, helmet, welder’s glass; welders shield etc is required to be used during execution of
work inside BHEL, CFP, and Plant. C
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Annexure-A BHEL & CONTRACTOR’S SCOPE OF WORK
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[ 2.10

All the statutory obligations like PF Challan (if applicable), ESI Challan (if applicable), Wages
Record, Labour licensee copy (if required), Certificate regarding compliance to Labor Act for
maintaining records required as per the law, Certificate for compliance to safety norms and other
statutory papers, if required is in the scope of contractor and BHEL’s will not be held responsible
for any non-compliance issues. Failure to do so will result in hold of payment of contractor.

Safety at work will be ensured by Contractor and BHEL will assist, if required.

2.12

Contractor has to maintain scraps as per system defined by BHEL from time to time. Aluminium
chips (Gray bins), Offcuts (Sky Blue bins), Al Dust (Black Bins) are to be segregated at source(SAS),
bins weighed for returning it to central stores through scrap disposal note(SDN) processed
through production department. There is a provision of penalty of minimum Rs. 500/- per instance
at source(SAS) if scrap separation is not found in order.

2,13

2.14

In case of compression of fabrication schedule to meet align with BHEL targets contractor has to
increase manpower, machines, Hand tools to meet the same.

Guideline for COVID-19/Pandemic situations:

M |nthe given pandemic situation, prevailing here and in India, it is utmost necessary to take
proper safety precautions by wearing of nose & mouth mask, hand gloves/ washing hands
frequently, maintaining minimum 2 feet social distancing during work and health check-up
from time to time. This will ensure safe working environment for individual and co-
workers. Furthermore, any Government guidelines issued from time to time may be
adhered in order to overcome the pandemic situation.

B Use of Arogya Setu App is mandatory on individuals mobile who are entering plant
premises. Any guidelines issued in this connection by BHEL, will be acceptable to
individuals entering the plant.

(Signature of bidder with seal)

-
,,/

O
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Annexure-B GENERAL CONDITIONS OF CONTRACT
M

10.

11.

12.

Material issued to contractor by BHEL, will be under the responsibility of contractor till he
returns the same to Production / Central Stores.
Contractor has to prepare cutting plan and cut the material before rolling and bending of
sheet to avoid the wastage of fresh material. All enclosure/conductor sheet and plate to be
first cut as per cutting plan before rolling. Cutting of rolled sheet/plate are not allowed for
making window opening/ tap-off cut outs and saddle plate fixing pad. If found responsible
for any wastage of fresh material at any stage of fabrication, the cost of fresh material
along with company overhead shall be recovered from his due payment.
Contractor has to return / hand over scrap martial to BHEL official via scrap note with
quantity and type of scrap clearly mention in the scrap note. All type of scrap shall be
verified by weight at the time of return to BHEL official. Collection and separation of scrap
to be done by contractor on daily basis after the shift is over.
Contractor’s Engineer / supervisor have to maintain data of issued raw martial, finished
good and scrap material on day to day basis.
Contractor has to hand over finished job to BHEL representative / painting department in
proper format along with all fittings like, window cover, assembly of Heater / CT terminal
box, conductor etc.
Shop supervisor from contractor side will co-ordinate with shift in-charge, BHEL,
Production Shop for all his requirements i.e. targets of month, issue of raw material,
required consumables, maintenance of machine, material handling & work verification on
daily basis.
Contractor has to submit the material accountal every month w. r. t. SIV issued by
production, after the completion of fabrication.
The consumables will be issued (as per BHEL scope of work clause no. 1.11) only in
proportion to the total tonnage of fabrication work. If the quantity increases, cost of excess
qty. shall be recovered from contractors due payment.
Contractor has to execute the work order in 2 shifts on compulsory basis as per production
requirement. He has to put off all the power switches of machines, fans, lights and other
shop appliances before leaving the work place after duty is over or going for lunch. If BHEL
finds any lapses, suitable penalty shall be imposed to the contractor.
Contractor’s employees may use BHEL's canteen facility after purchasing the requisite
coupons upon payment. BHEL is not bound for providing subsidized meal to contractor
employee.
Boarding, lodging & transportation facility of subcontractor’s employees has to be arranged
by contractor.
A work-register has to be maintained containing following information regarding IP ducts:

a) Date of receipt of IPBD Al. Raw Material for enclosure/conductor from BHEL

along with requisite Drawings.
b) Date of inspection offered to BHEL.
c) Date of handing over of finished IPBD Enclosures/ Conductors to BHEL

Production/Quality, with re-work/rectification incorporated as per the remarks
of BHEL, Quality Deptt.
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Annexure-B GENERAL CONDITIONS OF CONTRACT

13

14.

15.

16.

17.

18.

19.
20.

(A)
1.
2.

. Quality of weld joint should be such as to qualify the radiography test (depends upon the

project requirement).
The assignment as received from BHEL has to be completed as per schedule of work and if
needed has to be realigned with the revised targets of BHEL by working in co-ordination
with BHEL in two shifts/three shifts.
The contractor shall be fully responsible for the acts/omissions by the persons engaged by
it for working at site under the contract. The persons engaged by the contractor should not
have any criminal
Record/or involved in any activity subversive of law and order. The contractor shall be fully
responsible for injury/loss of life & property BHEL/contractor's own persons/any other party
caused due to acts & omissions of sub contractor or its employee during course of execution
of work.

Compliance and payment of PF of sub contractor staff employed for the work shall be the
exclusive responsibility of the sub contractor.

The sub contractor should follow the rules of Health Safety and Environment Management
Program as per requirement of 1ISO-14001 and OHSAS-18001.

Cleaning of work area after completion of work is responsibility of subcontractor.
Warranty: Not applicable.

Any loss/damage/intentional damages of BHEL's Tools & Plant during the execution of
contract will be liable for recovery of cost involved, from the bills of contractor.

OFFER SUBMISSION IN RESPONSE TO INVITATION:

Offer to be submitted in two bids. (a). Techno-commercial bid & (b). Price Bid.
Techno-commercial bid should contain signed & stamped pages of Annexure-A, B, C, D, E,
F, G and Annexure-H2 (Unapprised Bid only) along with required EMD as specified in NIT.
Copies of other documents (like PF, ESIC, & GST reg. etc) as mentioned in PQR Annexure-D
to be attached OR submitted online.

Price Bid should contain only one filled price bid Annexure-H1, duly signed & stamped OR
will be submitted online.

Party to confirm their acceptance Detailed scope of work, general terms & conditions and
other terms & conditions by signing and stamping all pages of Annexure-A, B, C, D, E, F, G

and Annexure-H2.
Offer to be submitted in two separate sealed envelopes Addressed to DGM (MM&CS BHEL-
Store) CFP, Rudrapur. First Envelope containing Techno-commercial Bid with EMD amount,
Tender No., due date, techno commercial bid & bidders name should be clearly mentioned
on envelope. Second envelop contain only filled price bid & Tender No., due date, Price bid
& bidders name should be clearly mentioned on envelope. Tender also has to be dropped
in TENDER BOX placed in MM Deptt on or before due date & time.

OR
Offer to be submitted online.

el

A
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‘Annexure-B GENERAL CONDITIONS OF CONTRACT

(B) EVALUATION OF OFFERS:
21. Technical cum commercial Bid shall be opened first on due date specified in NIT for

22.

23,

24,

25.

26.

27.

28.

29.

30.

(€)

2.

technical evaluation.

Price Bid shall be opened only for Technical cum commercially qualified bidders.

L-1 Party selection will be on the basis of overall offered price, received in price bid.
Offers not meeting Qualifying Requirements as per Annexure-ll shall be out rightly rejected.
Based an evaluation of the bids, successful bidder shall be awarded the contract.
Evaluation of offer will be strictly based on the information submitted by the bidder. In
view of this the bidder is requested to go through tender document carefully and furnish all
details clearly.

If any Bidder submits revised price bid before due date and time in that case only revised
price will be opened. Bidder has to clearly mention “Revised price bid” on the envelope.

If two or more sealed price bids are submitted by single bidder then BHEL will take final
decision for opening of any one price bid.

If any bidder submits two or more price bid in one envelop then bidder will be disqualified
for further consideration in this tender.

The BHEL reserves its right to negotiate with the Bidder.

OTHER TERMS AND CONDITIONS:
Safety obligation for contractor and general environmental obligation for contractor, as
applicable to BHEL shall also be applicable to contractor inside the BHEL,CFP Plant except
for the terms & conditions mentioned herein which shall be applicable as per Annexure-I.
Earnest Money Deposit (EMD):
Earnest Money Deposit (EMD) as specified in NIT is must and shall be deposited along with
the offer in the form of Bank Draft/Pay Order from any nationalized bank, in favor of BHEL
Rudrapur. The EMD amount given by unsuccessful bidders shall be refunded within 15 days
of acceptance of award of work by successful bidders. The EMD deposited by successful
bidders shall be converted & adjusted against Security Deposit. Offers without EMD shall not
be considered and shall be out rightly rejected

Security Deposit (SD):
Successful contractor shall submit the interest free security (S.D.), 5% of total Work order
value, before start of the work in form of DD/PAY ORDER/FDR or in form of bank guarantee
in favor of BHEL issued by scheduled banks in the name of contractor, A/C BHEL.
Work can be started before security deposit is collected in case of small value contracts not
exceeding Rs 10 Lakhs. However, payment can be released only after collection/recovery of
initial 50 % Security Deposit.
The S.D. shall be refunded to the sub-contractor after three month of successful
completion/termination of the contract subject to deduction on account of BHEL dues, non-
deposit of statutory dues etc. (if any).

Vi N
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‘Annexure-B GENERAL CONDITIONS OF CONTRACT
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4. Jurisdiction: All disputes, claims or actions arising out of under or in connection with this
contract shall be subject to the exclusive jurisdiction applicable over BHEL Rudrapur
(Udham Singh Nagar) only.

5. The contractor shall be deemed to make them self familiar with the plant conditions before
actual start of work and is expected to take adequate safety precautions for persons
employed by it during execution of the work at site.

6. Bidders are requested to furnish regret letter through email/fax/speed post/courier, if for
any reason they are not able to put forward their offer against this tender enquiry.

(D)  RIGHT OF BHEL:

BHEL reserves the following rights in respect of this contract during the original contract

period or its extensions if any, as per the provisions of the contract, without entitling the

contractor for any compensation.

i) To withdraw any portion of work and / or to restrict / alter quantum of work as indicated
in the contract during the progress of work and get it done through other agencies to suit
BHEL's commitment to its customer or in case BHEL decides to advance the date of
completion due to other emergent reasons / BHEL’s obligation to its customer.

ii) To terminate the contract or get any part of the work done through other agency or
deploy BHEL’s own/ hired/ otherwise arranged resources, at the risk and cost of the
contractor after due notice of a period of one week by BHEL, in the event of:-

i) Contractor’s continued poor progress

ii) Withdrawal from or abandonment of the work before completion of the work

iii) Contractor’s inability to progress the work for completion as stipulated in the
contract

.iv) Poor quality of work

v) Corrupt act of Contractor

vi) Insolvency of the Contractor

vii) Persistent disregard to the instructions of BHEL

viii) Assignment, transfer, sub-letting of contract without BHEL’s written permission

ix) Non fulfillment of any contractual obligations

X) Violation of terms & conditions as specified in PQR.

iii) In the opinion of BHEL, the contractor is overloaded and is not in a position to execute the
job as per required schedule.

iv) To meet the expenses including BHEL overheads on the differential cost at 10%, over and
above the Liquidated damages/penalties arising out of “Risk & Cost” as explained above.
BHEL shall recover the amount from any money due from Contractor, or from any money
due to the Contractor including Security Deposit, or by forfeiting any T&P or material of
the contractor under this contract or any other contract of BHEL or by any other means or

any combination thereof.
(N
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‘Annexure-B GENERAL CONDITIONS OF CONTRACT

v) To terminate the contract or to restrict the quantum of work and pay for the portion of

work executed in case BHEL’s contract with their customer are terminated for any reason,
as per mutual agreement.

vi) To effect recovery from any amounts due to the contractor under this or any other

contract or in any other form, the moneys BHEL is statutorily forced to pay to anybody,
due to contractor’s failure to fulfill any of his obligations. BHEL shall levy overheads of 10%
on all such payments along with interest as defined elsewhere in the GCC.

vii) While every endeavor will be made by BHEL to this end, they cannot guarantee

uninterrupted work due to conditions beyond their control. The Contractor will not be
normally entitled for any compensation / extra payment on this account unless otherwise
specified elsewhere in the contract.

viii) In case the execution of works comes to a complete halt or reaches a stage wherein

worthwhile works cannot be executed and there is no possibility of commencement of
work for a period of not less than

two months, due to reasons not attributable to the contractor and other than Force
Majeure conditions, BHEL may consider permitting the contractor to de mobilize forthwith
and re mobilize at an agreed future date. Cost of such demobilization/remobilization shall
be borne by contractor. ORC in such cases shall not be applicable for the period between
the period of demobilization and re mobilization. The duration of contract/time extension
shall accordingly get modified suitably. In case of any conflict, BHEL decision in this regard
shall be final and binding on the contractor.

In the unforeseen event of inordinate delay in receipt of materials, drawings, fronts, etc,
due to which inordinate discontinuity of work is anticipated, BHEL at its discretion may
consider contractor’s request to short close the contract in following cases:

The balance works cannot be done within a reasonable period of time as they are
dependent on reasons not attributable to the contractor. At the point of requesting for
short closure, contractor shall establish that he has completed all works possible of
completion and he is not able to proceed with the balance works due to constraints
beyond his control. In such a case, the estimated value of the unexecuted portion of work
(or estimated value of services to be provided for carrying out milestone / stage
payments) as mutually agreed, shall however be reduced from the final contract value.

(
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Annexure- C SP_VECIAL CONDITIONS OF CONTRACT

1. BHEL reserves the following rights:
a. BHEL intends to employ 2(Two) Subcontractors for the tendered work to execute the fabrication work
at 2(Two) fabrication stations.
b. Loading criteria / distribution matrix for successful bidders shall be as follows:

Distribution of tender quantity (%)
No. of contractor
02 Qualified Bidders 01 Qualified Bidder
L-1 60 100
L-2 40 0
Total % 100 100

2. Contractor, after award of contract, will have to deploy their same qualified supervisor as declared by
them in their tender offer,' as per Pre-Qualification Criteria, clause no. 3{(a). In case of full time
supervisor not found qualified as per Pre-Qualification Criteria, at the time of execution of work order,
their work order shall be short closed with immediate effect.

3. Execution of work order without presence of qualified supervisor more than 6 working days in a month
shall be treated as viclation of contract terms and condition and pre-qualification criteria. Because
their tender offer has been considered technically qualified as per Pre-Qualification Criteria only. In
this case the work order issued to the respective party shall be short closed.

4. Bidder to submit welder qualification certificate of their welder who will actually work during
execution of work order. If the successful bidder / Party found, executing work order without qualified
welder more than 6 working days in a month, the same shall be considered as violation of contract
terms and condition and PQR. In this case work order issued to the respective contractor shall be short
closed with immediate effect.

5. The above conditions at sl.'No. 2, 3, and 4 have to be strictly adhered by the sub-contractor. The
essence of these conditions are to assure quality of work as per BHEL standard, better planning of
work to achieve the required production out put from the contractor side to meet monthly targets, as
per Turn Over plan.

6. Radiography testing of welded joints: as per the customer requirement for radiography, BHEL shall
provide suitable inputs & arrange RT.on its own and the welded joints must qualify the same. In the
event of failure of welded joints in RT, the charges for re-testing shall be borne by the contractor, if the
failure is due to poor workmanship.

7. Any loss/damage/intentional damages of BHEL's Tools & Plant during the execution of contract will be

liable for recovery of cost involved, from the bills of contractor.

2. Payment of bills:

a. The payment shall be released on progressively after submission of GST invoice/hill (in Three
Copies ) and based on WAM and measurement of work on MB book within 45 days from the date
of Submission of proper bill through e-payment mode for which the contractor need to provide
following detail/documents:

Original Invoice with two copies.

Copy of work order.

Copy of work allocation annexure (LATEST REVISON}.

Copy of work completion certificate or Route card.

Copy of wage register of the month in which the allotted work has been executed.
Payment details of bank from which wages of employees have been transferred online.
Copy of payment receipt of PF & ESI of Contractor Employee of work execution period.

Copy of main gate Attendance register. —_
Page 1 of 2 (
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Annexure- C SPECIAL CONDITIONS OF CONTRACT

b. Contractor to ensure compliance of GST/Income tax law andrules applicable on
supply/service involved in this tender and in the event of non-compliance by contractor,
implication of the same (if any) shall be on account of contractor."

¢. Contractor to ensure timely compliance related to GST return filling, If Input tax credit (ITC)

not available to BHEL on account of non-compliance/ delayed compliance. GST charged in
invoice will be paid when ITC is available to BHEL, if GST charged paid will be recoverable from
Contractor."

SL. PAYMENT ON COMPLETION OF FOLLOWING: % OF PAYMENT TO BE
NO. : RELEASED

Total verified weight of welded Assy. of IPBD enclosure and | 100% against satisfactory
conductor as per the work- register on monthly/Progressively | completion of fabrication
1| basis duly cleared by BHEL

A copy of the register & Route Card passed by BHEL, Quality | Quality in 45 days from

Department to be enclosed with the invoice. the submission of bill.

3. Liquidated Damages (LD):
a.If the contractor fails to deliver ducts as per following delivery schedule in that case BHEL shall have
the right to impose Liquidated Damage/Penalty at the rate of 0. 5% of the work value, per week of
delay or part thereof subject to a maximum of 10% of the allotted work value.

Quantum of Work/ Annexure Delivery/fabrication Schedule (No. of Days)
0-10 MT minimum Within 10 Days loading or receipt of raw material
10-25 MT minimum Within 20 Days loading or receipt of raw material
25-40 MT minimum Within 30 Days loading or receipt of raw material
Note:

1. Monthly Loading Annexure shall be issued to all contractors for fabrication of IPBD.

2. The total sum of the loading annexure will attract the respective delivery slab.

e.g. If monthly annexure is of 30 MT (25-40MT), it will lie in 30 days’ delivery slab.
If monthly annexure is of 15 MT (10-25MT), it will lie in 20 days’ delivery slab &
If monthly annexure is of 05 MT (0-10MT), it will lie in 10 days’ delivery slab.

3. Accordingly Store/ Material Issue Voucher (SIV/MIV) will be issued to contactor for work
execution against issued monthly loading annexure.

4. Work completion shall be considered only after acceptance of fabrication Route
Card/Inspection report by quality department and the date of acceptance shall be
considered as completion date.

5. LD shall be calculated on the basis of SIV/MIV date against monthly loading annexure &
the date of acceptance of fabrication Route Card/Inspection report by quality

department.

b. Contractor, after award of contract/LOI must have to mobilize manpower and required machinery

within 6 days’ time. Any delay shall attract penalty as per above details.

(Signature & stamp of bidder)

—
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- ANNEXURE-D

W

QUALIFYING CRITERIA FOR TECHNO-COMMERCIAL BID

QUALIFICATION REQUIREMENT

IsL.NO

DESCRIPTION OFFER
1 a) Bidder should have Engineer/Supervisor with qualification of
Engg. Graduate / Diploma / ITI with 10 years’ experience. Bidder
to declare the name of person with details and Qualification
certificates to be furnished along with the offer.

} b) Bidder to submit 2 no’s aluminum welder qualification certificate

‘ issued from any NTPC/Lloyd/BHEL authorized agency as per

| Contractors Scope of work at sl. No. 2.3 of Annexure-A. Certificate

should be issued before due date of the tender.

| OR

Bidder to get at least 2 Aluminium welders, qualified by BHEL
before submission of offer. Welder qualification shall be done as
per required norms mentioned in Contractors Scope of Supply at
SI. No. 2.3 of Annexure-A
Welder certificate or continuity Certificate should have validity
of minimum 3 months at the time of offer submission. (as par cl.
QW-322.1 of American welding standard)
c) Bidder to deploy their supervisor and welders for execution of
work order as per above at sl. no. a) and b) only.
2 Bidder should have valid PAN Card, EPF registration, ESIC
registration, GST registration no. (Enclose copy as proof)
3 Bidder should have financial Turnover: -
a. Average Financial turnover during the last three years, ending
| 315t March of the previous financial year, should be at least
} Rs. 16.77 lakhs/-.
b. Balance sheet and Profit & Loss Account (audited / issued by

i Chartered Accountant) of last three years in support of above

B ) at sl. no.(a).

4 Bidder should have experience of having successfully completed
similar work during last 7 years ending last day of month previous to
the one in which applications are invited to be the following: -

a. Three similar completed works amounting not less than the
amount of Rs 22.36 lakhs/-.
OR

| b. Two similar completed works amounting not less than the

| amount of Rs 27.95 lakhs/-.

i OR

\ c. One similar completed works amounting not less than the

| | amount of Rs 44.72 lakhs/-.

PREPARED BY: APPROVED BY:
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ANNEXURE-D QUALIFICATION REQUIREMENT

Definition of similar work:

Bidder should have experience of work execution related to busduct
fabrication/Aluminium busduct manufacturing/ Aluminium
fabrication work.

Note: Non acceptance/submission/ compliance of above is liable for rejection in T/C Bid.

Name of the Party:

Address of the Party:

Email ID:

Contact Person:

Phone No of
Contact Person:

Bank A/c No:

Bank Name:

Bank Address:

IFS Code:

(Signature of bidder with seal)

PREPARED BY: ( /L APPROVED BY:
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‘Annexure-E BOQ , SCHEDULE OF WORK & FABRICATION
PROCEDURE

A. Bill of Quantity as per following

Sl.no
DESCRIPTION QTyY Unit

As per scope of work, Fabrication work of IPBD for
enclosure & conductor inside BHEL, CFP, Rudrapur
Plant atrate of Rs./Kg as under

Straight enclosure & Conductor includes
enclosure with channel ring mounting pad, 75
mm hole in channel rings & backing tube in
conductor.

350000 Kg

IPBD

BHEL will also pay additional charges on and above Rs/Kg charges of a standard straight
duct as per the following details, with a ceiling of 15% of work order value based on
actual measurement basis:

Additional Payment Description Criteria Rs/No.
For Enclosure Dia Up to 876 240.00
| Per Bend Enclosure Joint For Enclosure Dia 900 to 1200 299.00
‘ For Enclosure Dia 1201 to 1700 359.00
Box Channel cond. up to 254 mm 167.00
size./ Tubular cond. 114& 142 dia.
Per Bend Conductor Joint > 254 box CH. and up to dia 530 419.00
| dia from 531 to 800 599.00
) dia from 801 & above 719.00
| For Enclosure Dia Up to 876 389.00
Per window & cover fabrication. For Enclosure Dia 900 to 1200 539.00
For Enclosure Dia 1201 to 1700 719.00
o Box channel cond. size up to 254 mm, 294.00
/ Tubular cond. 114 dia.& 142 dia.
' Per Blanking Plate & Palm dia from 255 to 530 587.00
dia from 531 to 800 934.00
dia from 801 & above 1366.00
For Enclosure Dia 1201 to 1700 138.00
Per Enclosure flange & SOB Flange For Enclosure Dia 900 to 1200 108.00
For Enclosure Dia Up to 876 78.00
' i?actlssure Cantmuttyflangs 8.Faim For Enclosure Dia Up to 1500mm 1925.00
“CT Terminal box up to 7 kg. wt. & CT Pad 229.00
“CT Terminal box above 7 kg. wt. & CT Pad 516.00

e
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Annexure-E BOQ , SCHEDULE OF WORK & FABRICATION

PROCEDURE

1. Palm assembly for channel/tubular conductor without blanking plate shall not be paid extra.
2. Adaptor box at transformer end, GT end, barrel wall, GCB end, shall be considered as straight
duct. Cost of window shall be added as per size of enclosure.

w

. Channel rings fitment wherever called in DWG has to be fitted without any extra charges.

4. Extra charges other than above listed work shall not be considered.

f(B) SCHEDULE OF START AND COMPETION OF WORK: Duration of Contract 12 Months from the date of

1 Work Order/LOI
sl ACTIVITY DATE OF COMPLETION
No.
Mobilization of requisite manpower. | Within one week of receipt of W.O.
2 Fabrication of IP Bus Ducts -Allotted quantity to contractor's of IPBD in 12
months progressively.
-Time of work completion shall be as per
schedule given at Sl. No.9 of (Liquidated
damage) of SCC as per Annexure-C.
3 Demobilization of manpower | Within one week of completion of W.O. after
] deployed obtaining no objection certificate from PDN
department.

(C) FABRICATION PROCEDURE & SCOPE OF WORK

| A FABRICATION OF IPBD ENCLOSURE: AS PER DRAWINGS
| 1 Rolling of Enclosure Drums of required diameter, duly flared (if reqd.) at one end and
i Longitudinally welding.
2 | Making full length of Enclosure by joining required no. of drums with each other.
3 | Marking for Channel Ring(s), Inspections Window(s), CTTB(s), CTMP(s), HAB Hood(s), SOB
Flange(s), Tap-Off(s) etc. as per drawing
4 Marking for profile(s) for different degree(s) as per drawing
5 Cutting by Jig Saw / Circular Saw
6 Preparation of Channel Ring(s), Inspections Window(s), CTTB(s), CTMP(s), HAB Hood(s), SOB
Flange(s), etc. as per drawing
7 Match marking / fit-up and tack welding
ksﬁ Fillet welding + butt welding on bend(s) / profile(s) / tap-off(s)/welding of tap-off conductor
and SOB flange after assembly of busduct (enclosure and conductor)
9 Offer for in process inspection (DP & Dimension) by BHEL/Qly.
10 Dressing & roughing, removal of burrs & grinding of extra welding for painting.
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Annexure-E BOQ , SCHEDULE OF WORK & FABRICATION

P PROCEDURE
e e e ——————————————— e

[ FABRICATION OF IPBD CONDUCTOR: AS PER DRAWINGS

Rolling of Conductor halves of 2000 mm of required diameter.

Making full length of Conductor by joining required no. of Conductor halves

Marking for slot(s), cut-out(s), spacer(s), SOB Flange(s)

Cutting by Jig Saw / Circular Saw

| Preparation of SOB Flange(s), Blanking Plate & Palm assy(s) etc. as per drawing

1
2
3
4 Marking for profile(s) for different degree(s) as per drawing
5
6
&

Match marking / fit-up and tack welding

{ 8 Fillet welding + butt welding on bend(s) / profile(s) / tap-off(s)

' 9 Offer for in process inspection (DP & Dimension) by BHEL/Qly

Tlo Dressing & roughing, removal of burrs & grinding of extra welding

a
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~ Annexure-F DECLARATION BY THE BIDDER

Acceptance by

Sl. No. . We hereby accept the following conditions Bidder

‘ ‘ Short closing of contract as per PQR annexure-D, clause no. 3(c) and as per Accepted
i | Special Conditions of Contract annexure- C, clause no. 3 to 6. .
: Contractor to arrange the all the required machines, hand tools, Safety Accepted 7
. | 2. 1 equipment listed at sl. no. 2.1 of contractor-scope of work annexure-A, within 1
. ' 1 week after award of contract/work order. ;

i Contractor to ensure compliance of SI. no. (A) and (B) of Contractor’s Accepted
: ' % | Obligation as per Annexure-G.

}’ 4 ] Mobilization of I\/Ian]:;ower & machines for 50MT output capacity per month Accepted

|

| IPBD Fabrication inside BHEL-Rudrapur against this contract.

(Signature of bidder with seal)

PREPARD BY:

APPROVED BY:
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- ANNEXURE-G CONTRACTOR’S OBLIGATIONS

(A) CONTRACTUAL

a)

b)

c)

d)

f)

h)

Contractor shall decide the number of employees to be deployed for execution of the work
awarded to him w.r.t of schedule completion of work and he or his authorized representative
will be solely entitled to dictate such workers about the manner of carrying out the work as per
the prescribed specifications and quality plan.

Contractor shall supervise the work allotted to him and to be carried out by his employees.

Contractor to ensure that the employees deployed in the premises of BHEL are physically and
mentally fit and do not have any criminal record. Such employees should possess requisite skill,
proficiency, qualification, experience etc.

Contractor to maintain appropriate records of his employees deployed to carry out the job(s).

Contractor should issue appropriate appointment letters to his employees. He has to declare
basic pay of salary per day of their employee. Which should not be less than latest minimum
applicable wages fixed by the government. Failing to produce the details will lead to hold their
payment against their due bills.

Contractor to provide employment card/Identity card with photograph duly verified and
attested by the Contractor to his employees. Contractor to indicate the name of the
proprietary/partnership firm/company, place of work, contract number and duration of validity
of card.

Contractor will be responsible for the good conduct of his employees. In case of any
misconduct/misbehavior by any employee, the contractor will replace such employee(s)
immediately.

Contractor will ensure that the job is executed through his employees on his rolls and under no
circumstances the contractor will deploy any casual employee to carry out the job nor shall sub-
contract the job without prior written permission by BHEL.

Contractor will keep watch on his employees and he will be liable for any pilferage / loss to BHEL
due to acts of omission and commission by his employees. Similarly, liability for any
compensation to outsiders on account of any act of omission and commission by the employees
deployed by the contractor shall lie exclusively with him.

Contractor to provide safety appliances and safety shoes to his employees. The contractor shall
be responsible for enforcing all safety regulations as applicable. Penalty shall be applicable on
subcontractor if safety measure not met by employee.

The contractor has to provide a distinct uniform different from BHEL employees. The Uniform
should have logo of the Contractors firm / company. The uniform shall be kept in neat, tidy and
wearable condition. Wherever necessary, the Cap shall be integral part of the uniform.

m
PREPARD BY: % E APPROVED BY:
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ANNEXURE-G CONTRACTOR’S OBLIGATIONS

AN R

m)

(B)

a)

e)

PREPARD BY: %

Contractor to ensure that all precautions are taken for safety of his employees and equipments.

In the event of termination of contract for any reason whatsoever, the contractor shall
withdraw all his employees from the establishment of BHEL. In case contractor decides to
terminate services of his employees, he should settle all terminal dues including retrenchment
compensation.

Contractor shall provide to his employees all tools, tackles and equipments and maintein the
same to carry out the job under the contract at his cost and if necessary contractor may take

insurance policy of his men, material, equipments and tools and tackles.

Contractor shall provide safety appliances and maintain the same at his own cost which may be
required under the statute or otherwise.

Contractor shall provide material at his cost as mentioned in the contract to his employees for
carrying out the job.

TOWARDS STATUTORY LIABILITY

All statutory requirements under Minimum Wages Act, 1948, Payment of Wages Act, 1936,
Workmen Compensation Act. 1923, EPF & MP Act, 1952, Payment of Gratuity Act, 1972, ESI Act,
1948, The Contract Labour (R&A) Act, 1970, Payment of Bonus Act, 1965, Income Tax Act,
Service Tax Act and all other applicable Acts shall be complied with by the contractor."

Contractor shall comply with all statutory requirements, rules, regulations, notifications in
relation to employment of his employees issued from time to time by the concerned authorities.

Contractor shall ensure payment of statutory prescribed minimum wages as applicable from
time to time in the presence of authorized representative of BHEL and maintain proper records
of their timely disbursement. These records need to be preserved for a period of at least 3 years
and should be made available even after the contract is over for any verification by the statutory
authorities / BHEL authorities.

Contractor to provide PF pass book to his employees and ensure payment of PF, EDLI, pension
dues under EPF & MP Act , 1952 to the RPEC. All contract labours deployed at CFP BHEL
Rudrapur under this contract, irrespective of their monthly salary will have to be covered under
EPF scheme & ESI scheme under ESI/ EPF Act.

Contractor shall ensure payment of ESI contribution under ESI Act, 1948 and provide ESI
membership No./card of each employee.

Contractor shall produce proof of deductions as well as remittances of PF, EDLI, Pension, ESI
contribution, administrative charges etc. wherever applicable and shall maintain proper records.
Contractor to issue wage slips to his employees.

APPROVED BY:
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ANNEXURE-G CONTRACTOR’S OBLIGATIONS

g) Contractor shall furnish proper returns to the concerned statutory authorities and provide a
copy of the same to BHEL.

h) Contractor shall be solely responsible for nonpayment/ delayed payment of wages/ DA,
contributions under EPF & MP Act, ESI Act etc.

i) In case the contractor fails to make payment of wages to his employees or remittance of
contribution to the concerned authorities, the security deposit/other dues/running bills under
the contract can be utilized by BHEL to discharge the liability of the contractor.

j)  Contractor shall indemnify BHEL against all claims and losses under various Labour Laws,
statutes or any civil or criminal law in connection with employees deployed by him.

k) The liability for any compensation on account of injury sustained by an employee of the
contractor will be exclusively that of the contractor.

l) Contractor to obtain insurance cover for his employees / equipment / tools and tackles etc and
take third party risk insurance coverage at his own cost. BHEL shall not be responsible for any
loss, damage, pilferage of his property and / or his employees.

m) Contractor should have independent code numbers/ exemptions under EPF & MP Act, 1952 and
ESI Act, 1948 and shall cover his employees under the said codes.

n) Payment of bonus under the Payment of Bonus Act, Payment of gratuity under the Gratuity Act,
and retrenchment compensation under Act will be the sole responsibility of the contractor.

o) Overand above the daily wage rate, payment shall be made for leave with wages.

p) Contractor shall observe Provisions of the Factories Act in respect of working hours, holidays,
rest intervals, leave and overtime to his employee. No work shall be done on second/third shift,
overtime, Sundays or on other declared holidays without written permission.

q) In case a contractor employs women as employee he will discharge his obligation under law in
respect of such women workers such prohibition of engaging them during night-hours,
prohibition of employing them for more than 9 hours per day, provision of créche facility, grant
of maternity leave as per rules etc.

" r) Contractor shall be responsible for making payment of wages before expiry of 7 days from the

last day of wage period and to ensure disbursement of wages in the presence of the authorities
representative of contract operating division who shall record under his signature at the end of

entries in the Register of wages.

s) Contractor to obtain license under CL(R&A) Act, 1970.

PREPARD BY: 9{

APPROVED BY:
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Annexure-H PRICE BID AND UN-PRICE BID

Annexure-H2

UN-PRICE BID

(Tender Enquiry No.: Dt: )
SLNO DESCRIPTION OF WORK RATE PER KG Qry VALUE
OF (ke) (Rs.)=
| FABRICATION
(Rs.)(A) (B) AxB

As per Scope of work, Fabrication of IPBD enclosure
& conductor inside BHEL, Rudrapur with the help of
skilled, semi-skilled & unskilled workers supplied by
contractor on per kg basis.

IPBD

Straight enclosure & Conductor includes enclosure 350000
with channel ring mounting pad, 75 mm hole in
a) channel rings & backing tube in conductor.
(Maximum quantity of work order will be as per
Clause 1.(b) of Annexure-C)

SUB-TOTAL (Rs)

SGST @ 6%

CGST @ 6%

TOTAL ALL INCLUSIVE VALUE (Rs)

In Words: Rupees

BHEL will Pay addition charges on actual measurement as per Annexure-E, BOQ & Schedule of
work.

e We confirm that all the terms & conditions of this tender enquiry are acceptable to us & we
have quoted the rates accordingly.
e We confirm that we are aware of the site & the working environment.

(Signature & stamp of bidder)

S

-PREPARD BY:

APPROVED BY:
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Annexure-H PRICE BID AND UN-PRICE BID

e

Annexure-H1

PRICE BID

SLNO DESCRIPTION OF WORK RATE PER KG QTy VALUE
OF (kg) (Rs.)=
FABRICATION
:; (Rs.)(A) (B) AxB
‘ As per Scope of work, Fabrication of IPBD enclosure
& conductor inside BHEL, Rudrapur with the help of
skilled, semi-skilled & unskilled workers supplied by
contractor on per kg basis.

IPBD

Straight enclosure & Conductor includes enclosure 350000
with channel ring mounting pad, 75 mm hole in
a) channel rings & backing tube in conductor.
(Maximum quantity of work order will be as per
Clause 1.(b) of Annexure-C)

SUB-TOTAL (Rs)

SGST @ 6%

CGST @ 6%

TOTAL ALL INCLUSIVE VALUE (Rs)

‘In Words: Rupees

BHEL will Pay addition charges on actual measurement as per Annexure-E, BOQ & Schedule of
work.

e We confirm that all the terms & conditions of this tender enquiry are acceptable to us & we
have quoted the rates accordingly.
e We confirm that we are aware of the site & the working environment.

(Signature & stamp of bidder)

- PREPARD BY: APPROVED BY:
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