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NIT Reference No:  OS/WC/2026-27/95/61 Dt 14.10.2026 

 

Bharat Heavy Electricals Limited, a Government of India Public Sector Undertaking having its Registered Office at 

Siri Fort, New Delhi. BHEL-HPVP Visakhapatnam, one of its manufacturing Units, invites sealed bids from eligible 

Contractors / Service Providers / Agencies / Vendors, who fulfill qualification criteria as stipulated herein below of the 

NIT. 

1  Type of Tender : Open Tender - Two Part (e-Tender)   

2  Name of the work : <Civil & Structural works for construction of 

industrial shed (Size:160Mx30Mx14M) 

including Equipment foundations at BHEL 

Visakhapatnam= 

3  Name of the Department     : OUTSOURCING DEPARTMENT 

4 Location of work   : BHEL, HPVP, Visakhapatnam, Andhrapradesh -530012 
 

5 Mode for submission of offer   : Bids to be submitted only electronically by logging in to 
https://eprocurebhel.co.in/nicgep/app.  

Note: Tenders / Bids / Offers submitted in physical form 
shall not be accepted / considered. 

6 अ/?9ूच)? �I /-/? Date of Notification : 14.10.2026 

7 -ोलI ्䵚?्䵎 करने कI अं;-ि ;-;? | Last Date 

for Receipt of Bids   

: 14:00 Hrs on 28.10.2026 

8 -�)I�I-व?/?�ि� -KलI �Kल)े �I /-/? | Date 

of Opening of Techno-Commercial Bids 

: 16:00Hrs on  28.10.2026 

 

Note: Applicability of new Labour Laws / Codes: 

Notwithstanding any provision contained in this NIT, the Contractor shall mandatorily comply with 

all applicable and latest Labour Laws / Labour Codes as notified by the Government of India from 

time to time. 

Any guidelines, circulars, instructions, or amendments issued by BHEL in this regard shall be 

deemed to form an integral part of the Contract Agreement and shall be binding on the Contractor 

without demur and without any claim for compensation or additional payment of any kind. 

mailto:dgs@bhel.in
mailto:chiranjeevi@bhel.in
https://eprocurebhel.co.in/nicgep/app
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PART-A (TECHNO COMMERCIAL BID) 

 

1 NOTICE INVITING TENDER 

SNo. Description Remarks 

1 Name of the work <Civil & Structural works for construction of industrial 

shed (Size:160Mx30Mx14M) including Equipment 

foundations at BHEL Visakhapatnam=. 
2 Approximate Estimated Value of 

work 

₹15,47,11,853.59 

(Refer Notes of Schedule-A, Clause-6 of NIT for GST and other taxes) 
3 Earnest Money Deposit (EMD)  Rs. 20,00,000/- 

 (Rupees Twenty Lakhs only) 

4 Contact details for queries 

related to tender   

Sh. D Gowri Sankar, Sr. Manager (Outsourcing) 
Phone No: 0891-2881345; e-mail: dgs@bhel.in   
 
Sh. R Sreenivasa Rao, DGM (Works Engg- Civil) 
Phone No: 0891-2881376; e-mail: rsrao@bhel.in   

5 Scope of Work As per SCHEDULE-A of Clause 6 of NIT. 

 

6 Period of Contract Twelve (12) months 
Refer Clause 3.6 of NIT. 

7 Maintenance & Defect Liability 

Period 

TWELVE (12) months 
Refer Clause 3.13 of NIT. 

8 PENALTY CLAUSE Refer Clause 2.1.3 of NIT 

9 LIQUIDATED DAMAGES Refer Clause 2.1.4 of NIT 

10 SAFETY & PPEs Refer Clause 3.5.A of NIT 

 

Note: As this is a Works Contract, MSME benefits are NOT applicable for waiver of 

EMD.  
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2.0 PREQUALIFICATION REQUIREMENTS:  

 The following conditions have to be satisfied by the tenderer, with documentary proof to be enclosed with tender 
bid (Technical): 

 2.0.1 Maximum average annual financial turnover during any three consequtive financial years of the last four 
financial years, ending 31st March of the previous financial year (should submit balance sheet and P&L 
account of the respective three consequtive years 3 certified by Charted Accountant) should be at least 30% 

of the estimated cost (Rs. 4,64,13,556/-). Further, if the tenderer fails to submit necessary documents 
for any of the three consequtive years, non-submitted year will be considered as <0= (Zero) for averaging 
the turnover. 

 2.0.2 Particulars of Experience / Credentials for Similar Works: 
The Bidder shall furnish particulars of experience / credentials for works of similar nature executed and 
completed during the last seven 7 years, ending on last day of the month previous to the one in which 
applications are invited. The Bidder shall enclose copies of Work Orders, Completion Certificates, and 
Experience Certificates in support of their claim. The Bidder should have successfully completed either of 
the following during the said period: 

(i) Three completed Similar Works each costing not less than or equal to Rs. 6,18,84,741/-                 

[or] 

(ii) Two completed Similar Works each costing not less than or equal to Rs. 7,73,55,927/-      
[or] 

(iii) One completed Similar Work costing not less than or equal to Rs. 12,37,69,483/-.                    
 

Similar Work:  

For the purpose of this qualification requirement, the term <Similar Work= shall mean one (1) 

Work Order comprising any one or combination of the following activities: 
 

(i) Construction of Factory workshops or Industrial Warehouses 

(ii) Civil construction works like concreting, machine foundations; 

(iii) Fabrication and/or erection of structural steel works involving height works (12m and above); 

Note: For accomplishment of a civil work, if electrification or allied works like carpentry, painting, 

excavation, false ceiling were also done as part of the scope, the value of such works shall also be 

considered while determining the completed value of the Similar Work.  

  
 

Notes: 
(i) Copy of satisfactory completion certificate of contract of similar work should be attached. Copy of 

the work order, Agreement and BOQ also should be submitted as support documents. 
(ii) If the completion certificates are from private organization, the same shall be supported with TDS 

certificate. 
(iii) In case the bidder claims experience under Similar Work for any project executed through 

subletting from another contractor, the bidder shall submit the written consent / approval of 

the Principal Owner of the project clearly authorising such subletting. Failure to submit the 

said approval shall render the claimed work experience invalid and non-considerable for 

qualification under this NIT, irrespective of submission of TDS certificates, bank / payment 

statements, or any other supporting documents. 

(iv) Only works executed in India shall be considered for Similar Work. 

(v) If the experience certificate for any work executed in BHEL, Visakhaptanam in the past three years 
contains any adverse remarks, the same shall be a disqualification factor; 
For this purpose, works executed or still under execution during present financial year and / or 
during preceding three consecutive financial years, irrespective of date of awardal, shall be 
considered (whether documents are produced or not by the bidder for this tender). 

(vi) The offers of the bidders who are under suspension and also the offers of the bidders who engage 
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the services of the banned firms, shall be rejected. The list of banned firms is available on BHEL 
web site www.bhel.com. 

(vii) Pre-Tender / Post-Tender Joint ventures / Consortiums shall not be considered. 

(viii) PF, GST, ESI, Turnover and all other qualification documents of the Bidder should be in the name 

of participating Bidder only. Documents in the name of the others / other firms / erstwhile Company 
shall not be accepted. 

(ix) If applicable, Bids not containing Integrity Pact [or] Bids containing either completely or partially 

unsigned Integrity Pact, may be liable for rejection Techno-Commercial Evaluation. 

  2.0.3 Tenderer should furnish performance certificate of similar earlier executed works. 

 2.0.4 The offers of the bidders who are under suspension as also the offers of the bidders, who engage the services 
of the firms debarred across BHEL, shall be rejected. The list of firms debarred across BHEL is available 
on BHEL website www.bhel.com. 

 2.0.5 Tenderer should furnish valid ESI Code Number and PF Code Number. If PF, ESI registration is not 
available then Tenderer should submit an undertaking to obtain applicable PF, ESI coverage of all our 
workmen to be deployed for the above work before commencement of the work as per NIT conditions. 

 2.0.6 Tenderer shall furnish PAN details (in case not available, proof of having applied with acknowledgement 
from concerned authority should be furnished) and Income Tax Assessment / declaration copy for the last 
three (3) year should be enclosed with the bid (self-attested copies). 

 2.0.7 Tenderer should obtain Labour License (Central Government) before commencement of work as applicable 
or if available to be enclosed along with the tender.  

 2.0.8 It is required to furnish GST number & certificate. 
 

 

 

 

  

http://www.bhel.com/
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2.1 FINANCIAL TERMS AND CONDITIONS: 

 2.1.1 Refer Clause 3.8 for Payment Terms. 
 2.1.2 (A) Taxes & Duties- GST Clauses: 

(1) Only valid GST registered bidders will be considered for the tender. The GSTIN of the bidder 
should be clearly mentioned in the offer. 

(2) If bidder is exempted from GST registration under any provision of the GST Law, a declaration 
with due supporting documents should be furnished for considering the offer. 

(3) Bidder to quote the applicable taxes in the following manner: 
(i) Harmonized System of Nomenclature (HSN) of Goods 

(ii) Services Accounting Code (SAC) of Services. 
(iii) IGST/CGST/SGST/UTGST: Rate of Tax to be quoted as extra in % against the space 

provided. 
(4) Bidders to ensure correct applicability of IGST/CGST/SGST/UTGST based on the Inter / Intra 

state movement of goods/services. 
(5) In case Bidder has opted for GST Composition Scheme, the same may be stated explicitly both in 

their technical and price bids. An undertaking to the effect that any change in the status of the 
bidder will be intimated. 

(6) Any other taxes & duties not covered anywhere above may be indicated separately. 
  (B) Taxes deducted at source: 

(1) TDS as per the extant statutes shall be deducted. 
(2) In case bidder does not provide PAN details, higher rate of tax shall be deducted as per the Act. 
(3) Concessional certificates, if any, should be provided well in time for lower deduction of tax. 

  (C) Terms & Conditions to be complied in GST: 
(1) All invoices (incl. Credit Notes, Debit Notes) to contain BHEL HPVP GSTIN ie 37AAACB4146P7Z8. 

Invoices submitted should be in the format as specified under GST Law. All details as mentioned in Invoice 
Rules including Dealer GST registration number (GSTIN), invoice number with date of issue, quantity, 
rate, value, taxes with nomenclature 3 CGST, SGST, UGST, IGST mentioned separately, HSN Code / SAC 
Code etc. 

(2) Reimbursement of GST amount will be made only upon completion of the following: 

(i) Bidder declaring such invoice in their GSTR-1 Return/ IFF 

(ii) Receipt of Goods or Services and Submission of Tax invoice by BHEL 

(iii) The tax invoice is reflected in the GSTR2B of BHEL, HPVP (buyer). Payment of GST will be 
made only if it is matching with data uploaded by the Bidder in GST portal. 

(3) In case of discrepancy in the data uploaded by the bidder in the GSTN portal vis-a-vis the tax invoice or in 
case of any shortages or rejection in the supply, then BHEL will not be able to avail the tax credit.Bidder 
has to rectify the data discrepancy in the GSTN portal or issue credit note or debit note (details also to be 
uploaded in GSTN portal) for the shortages or rejections in the supplies or additional claims for processing 
of such invoices. 

(4) In cases where invoice details have been uploaded by the bidder but failed to remit the GST amount to GST 
Department within stipulated time, then GST on the invoices in default will be recovered from the bidder 
along with the applicable interest. 

(5) In case GST credit is delayed/denied to BHEL due to non/delayed receipt of goods and/or tax invoice or 
expiry of timeline prescribed in GST law for availing such ITC, or any other reasons not attributable to 
BHEL, such GST amount will be recoverable from bidder along with interest levied/leviable on BHEL. 

(6) Under GST regime, BHEL has to discharge GST liability on LD recovered from bidders. Hence applicable 
GST shall also be recoverable from bidders on LD amount. For this Tax Invoice digitally signed will be 
issued by BHEL indicating the respective supply invoice number.  

(7) GST TDS deducted as per GST Act, is uploaded in GSTN portal along GSTR7. Bidders can directly 
download the GST TDS Certificate from the GSTN Portal. 

(8) Bidders to note that Rules & Regulations pertaining to E-way bill & E-Invoicing system are to be strictly 

adhered to, as and when notified by Govt. authorities. 
  



    

NIT Ref No.: OS/WC/2026-27/95/61 Dt 14.10.2026 
 

 

 

Page No: 8 of 104 

 Signature and Seal of the Tenderer 
 

 2.1.3 PENALTY CLAUSE:  

The following Penalties are envisaged in the contract and shall be assessed and recovered 

independently: 

 

(1) DELAY IN DEPOSITION OF SECURITY DEPOSIT: 

If the Contractor fails to deposit the required Security Deposit within ONE (1) WEEK period 

from the date of issue of LOA [or] as requested by BHEL, enhanced Security Deposit which 

includes interest equal to Repo Rate + 4% for the delayed period, shall be submitted by the 

bidder.  

 

(2) DELAY IN SUBMISSION OF DESIGN DRAWINGS AND COMMENCEMENT OF WORK AS PER 

SCOPE OF WORK  

a) Penalty for Non-Submission of Design Drawings 

The Contractor shall submit all design drawings and documents as specified under Line Item No. 1 of 

the Scope of Work, within ONE (1) MONTH from the date of issue of the Letter of Award (LOA). 

In the event the Contractor fails to submit the required design drawings within the stipulated 

period, a penalty of 0.25% of the awarded Contract Value per week of delay or part thereof shall be 

levied, subject to a maximum of 5% of the awarded Contract Value. 

b) Penalty for Non-Commencement of Work 

The Contractor shall submit the design drawings within ONE (1) MONTH from the date of issue of 

the LOA. The submitted drawings shall be reviewed and verified by BHEL, and clearance for 

commencement of work shall be issued by the BHEL Engineer-in-Charge upon satisfactory 

compliance with the requirements. 

The Contractor shall commence the work within ONE (1) WEEK from the date of clearance issued by 

the BHEL Engineer-in-Charge. 

In the event the Contractor fails to commence the work within the stipulated period of one week 

from the date of such clearance, a penalty of 0.25% of the awarded Contract Value per week of delay 

or part thereof shall be levied, subject to a maximum of 5% of the awarded Contract Value. 

Note: Since delay in submission and approval/clearance of design drawings may consequently result 

in delay in commencement of work, any submission of approved design drawings beyond the 

stipulated ONE (1) MONTH period shall attract both the penalties specified under Clauses 2(a) and 

2(b), as applicable. The penalties shall be levied independently for the respective delays and subject 

to the maximum limits specified under each clause. 

 

(3) VIOLATION OF SAFETY NORMS (Refer 3.5.A of NIT): 

(i) Violation of applicable safety, health and environment related norms, a penalty of Rs. 

5,000/- (Rupees Five thousand) per occasion shall be imposed. 

(ii) Violation as above resulting in any physical injury to the contractor9s workmen, a penalty 
of 0.5% of the contract value shall be imposed (maximum of Rs 20,000/-), for each injury 

case in addition to Rs 5,000/- mentioned herein above. 

 

(4) EXCESS CONSUMPTION OF MATERIAL (Refer Clause 11 of NIT): 

(i) All surplus material in good condition whether issued free of cost or on cost recovery 

basis and which are not returned to respective BHEL Stores and also quantities of 
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materials consumed in excess of the actual requirements shall be charged at punitive 

rates (including GST) as per       Clause 11, Schedule-B of NIT. 

(ii) All materials, whether issued free of cost or on cost recovery basis, taken outside Factory 

for cutting, bending etc., to suit the work is not returned back, same shall be charged at 

punitive rates (including GST) as per Clause 11, Schedule-B of NIT. 

 

(5) USAGE OF AGGREGATES: 

(i) Coarse Aggregates: Coarse Aggregates shall be conforming to IS 383.  

(ii) Fine Aggregates: Unless otherwise it is specified in the schedule, only River Sand 

conforming to IS: 383 should be used in all Cement related works.  

 

(6) DEPLOYMENT OF PROJECT MANAGER, SITE ENGINEER, SAFETY SUPERVISOR: 

The Contractor shall engage one Project Manager, one Site Engineer and one Safety Supervisor 

from the date of commencement of work till completion of the work or as directed by the 

Engineer-In-Charge to ensure SAFETY, EXECUTION, QUALITY, WORKMANSHIP, PROGRESS, 

COORDINATION etc.  

If the Contractor fails to deploy any of the above personnel other than during authorized Holidays 

and Sundays, a penalty equal to 50% of the Wage of a Skilled Worker per person for each non-deployed working day subject to a maximum of 10% of the respective calendar month9s gross 
bill shall be levied and recovered from any of his bills lying with BHEL along with GST, as 

applicable. 

or 

(i) Period of deployment: The Contractor shall deploy Site Supervisor(s) from the date of 

commencement of the contract till its completion including period of extension, if 

extended for whatsoever reason or as directed by the Engineer-In-Charge. 

(ii) Responsibility: The Contractor shall ensure that the deployed Site Supervisor(s) are 

responsible for daily attendance of workers, work planning and distribution, supervision 

of execution, monitoring of progress, coordination with BHEL officials, and ensuring 

compliance with safety requirements, quality standards, workmanship and all 

instructions issued by the Engineer-In-Charge. 

(iii) Number of Site Supervisors: The Contractor shall engage ONE (1) Site Supervisor. 

(iv) Penalty: If the Contractor(s) fails to deploy the Site Supervisor(s) for more than two 

weeks in a calendar month, as per above, a penalty of Rs. 10,000/- per Supervisor for 

each non-deployed month shall be levied. 

Notes:  

(1) Max. Penalty: Otherthan the amounts recovered or charged under points (4) & (5) of Clause 

2.1.3 above, the total amount recoverable as Penalty under the Contract such as per Clause 

2.1.3, Clause 2.1.4 and Clauses 3.6, 3.6.A, 3.6.B etc., of NIT shall be limited to a maximum of 

10% of the Contract Value. 

(2) Mode of Recovery: The Penalty / Penalties so levied under this Contract shall be recovered 

from any amounts due or becoming due to the Contractor or any amounts lying with BHEL 

along with GST, if applicable. 

(3) Contract Value: The Contract Value for this purpose, shall be the final executed value exclusive 

of ORC, Extra Works executed on Man-day rate basis, Supplementary / Additional Items and 

PVC. Before levying LD, the contractor shall be duly intimated the amount and reasons thereof 

for imposition of LD. 
   

 2.1.4 LIQUIDATED DAMAGES:  
Liquidated Damages (LD), wherever referred under this Tender / Agreement, shall mean and refer 

to the damages, not in the nature of penalty, which the contractor agrees to pay in the event of delay 

in delivery of stores, installation, commissioning, breach of contract etc., as the case may be. 
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Liquidated Damages leviable upon the contractor is a sum which is agreed by the parties as a 

reasonable and genuine pre-estimate of damages which will be suffered by BHEL on account of delay 

/ breach on the part of the contractor. 
 

Liquidated Damages shall be calculated in the manner stipulated hereinafter: 
 

In case the work is not completed within the stipulated time period, BHEL at its discretion may grant 

provisional time extension to contractor for the sole purpose of completion of balance works 

keeping its right reserved under the contract and law. 
 

Grant of any provisional time extension shall by no means be considered as waiver of BHEL rights 

under the contract or law. 
 

After the completion of work, duly certified by Engineer-In-Charge, a comprehensive delay analysis 

shall be carried out to ascertain the attribution of delays in the provisional time extensions granted 

to contractor. The delay analysis shall record: 
 

a) Delays solely attributable to contractor 

b) Delays attributable to BHEL 

c) Delays on account of Force Majeure (as specified elsewhere in the contract) 
 

The total period under the final time extension shall be equal to the period between the scheduled 

date of completion and the actual date of completion of contract. LD shall be imposed / levied for 

the portion of time extensions solely attributable to contractor and recoverable from the dues 

payable to the contractor. 
 

For the periods, wherein the delay as per the comprehensive delay analysis carried out is solely 

attributable to contractor, BHEL shall have the right to impose Liquidated Damage at the rate 

of 0.5% of the contract value, per week of delay or part thereof subject to a maximum of 10% 

of the contract value. 
 

The applicability and computation of Liquidated Damages (LD) shall be based on the Date of 

Commencement of Work, Contract Period, and Date of Completion, as defined under            

Clause 3.6 of the NIT. 

 2.1.5 OVER-RUN COMPENSATION (ORC): Not applicable. 

 2.1.6 ADVANCE PAYMENT: No Advance payment shall be made to the Contractor. 
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2.2 INSTRUCTIONS TO TENDERER / BIDDER: 

 2.2.1 Tender is a TWO-part bid system consisting Part 3 A and Part 3 B, as detailed below:  
Part 3 A: Techno-Commercial Bid  
Part 3 B: Price Bid. 

Bids / Offers are to be submitted electronically only, by logging in e-Procurement portal i.e., 

https://eprocurebhel.co.in/nicgep/app 

Note: Except Price Bid, all supporting documents are to be submitted / uploaded along with Technical 

bid only.  

2.2.2 Part – A for Technical and Commercial Bid along with EMD should be submitted duly signed, stamped, 
scanned or digitally signed, on all pages and uploaded in e-Procurement portal 
https://eprocurebhel.co.in/nicgep/app 
 

Note:  

The Tenderer / Bidder should not indicate the price or rate at any place in Part-A: Techno-Commercial bid. 
If any Tenderer / Bidder submits combined bid i.e., Techno-Commercial Bid and Price Bid in Part - A, such 
offer shall be summarily rejected without any intimation. The Tenderer should expressly accept all the terms 
and conditions of the Tender. The bid / tender which does not comply with the BHEL Terms & Conditions 
may liable to be rejected as non-responsive [and / or] non-conforming [and / or] non-acceptable. 

2.2.3 Bid should be free from correction, overwriting, using corrective fluid, etc. Any alteration, cutting, erasure 
or overwriting shall be valid only if they are attested under full signature(s) of person(s) signing the bid, 
else, bid shall be liable for rejection. 

2.2.4 The Techno-Commercial Bid (Part - A) and General Terms and Conditions of Contract shall be attached to 
Techno-commercial offer with each page duly signed by the tenderer (at the bottom of each page) as a token 
of acceptance. 

2.2.5 Submission of incomplete or wrong or misleading information in Techno-Commercial Bid (Part 3 A) or not 
enclosing Financial turnover or experience or prequalification data along with Techno-Commercial Bid 
(Part 3 A) may lead to disqualification of the bid. 

2.2.6 Part – B for Price Bid. The Bidders are required to submit their quotation for all the items listed in the 
Price Bid format given along with the tender documents. 

2.2.7 The tender percentage should be quoted in BOQ template after careful study of the actual job requirement, 
item description etc., so that, in case the contract is awarded, Bidder should not express any difficulty in 
execution of the contract. 

2.2.8 Price Bid should not carry any conditions. EXCESS or LESS should be selected while quoting the 

Price as % figure in the format given by BHEL. 
2.2.9 Part 3 B i.e., Price bids shall be opened in respect of those Bidders who are qualified in Techno- Commercial 

Bid evaluation. 
2.2.10 The Tenderer should submit the tender documents intact without detaching any page / pages. 

2.2.11 The Name of the Tenderer should be written with Contractor’s seal on all pages.  
2.2.12 Before making the offer, the Tenderers are advised to carefully go through the terms and conditions, which 

form part of the Agreement.  
2.2.13 All entries in the tender document should be in one ink. Corrections, over writing, cuttings etc., are not 

permitted. All columns in the tender form should be filled without leaving any blank in any page of 

the tender. In case any of the columns is left blank, the tender would be rejected.  
2.2.14 Each and every page of the tender document should be stamped & signed or digitally signed by the 

Tenderer.  

2.2.15 Before making the offer, the Bidders are advised to carefully go through the terms and conditions, which 
form part of the Agreement. 

2.2.16 For any further details required, Outsourcing Dept. BHEL, Visakhapatnam, Andhrapradesh-530012, may 
be contacted in person or through Telephone No.: 0891-288 1345.  Email: dgs@bhel.in 
 

2.2.17 BHEL reserves the right to assess the capacity and capability of the parties for pre-qualification. The 
company also reserves the right to accept or reject any or all the tenders or any part thereof at any stage of 

https://eprocurebhel.co.in/nicgep/app
https://eprocurebhel.co.in/nicgep/app
mailto:dgs@bhel.in
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process without assigning any reason whatsoever. The company has no obligation to accept the lowest 
tender. Offer of the Tenderer if prima-facie found not comparable with the quantum of work envisaged and 
the bid is a desperate effort to be L1, then the offer is liable to be rejected. BHEL's decision in this regard 
shall be final and binding. 

2.2.18 BHEL notified wages, which consists of State minimum wages and additional payments, (hereinafter 
referred as BHEL fair wages) from time to time are payable. The Tenderer would be required to pay 
allowances / incentives as decided and communicated by BHEL. 

2.2.19 VALIDITY OF RATES: The rates quoted by the bidder shall be valid for 180 days from 

the latest due date of offer submission (including extension, if any). 

Further, final rate offered by the bidder during / after Reverse Auction and / or 

Negotiation, if conducted, shall be valid for 180 days from the date of conducting 

Reverse Auction / Negotiation, whichever is late. 

However, awarded rates finalised after opening of Price Bids and conducting RA / 

Negotiation (if conducted), shall be firm and valid for the entire Period of Contract and 

also during the extended Period of Contract, irrespective of reasons for the extension. 

2.2.20 DISCREPANCY IN WORDS & FIGURE QUOTED IN PRICE BIDS:  
(i) If there is an error in a total corresponding to the addition or subtraction of subtotals, the subtotals shall 

prevail and the total shall be corrected; and / or 

(ii) If there is a discrepancy between words and figures, the amount in words shall prevail, unless the amount 

expressed in words is related to an arithmetic error, in which case the amount in figures shall prevail subject 

of (i) and (ii) above; and / or 

(iii) If there is such discrepancy in the offer, the same shall be conveyed to the Tenderer / bidder with target 

date up to which the Tenderer / bidder has to send his acceptance on the above lines and if the Tenderer / 

bidder does not agree to the decision of the BHEL, the bid is liable to be ignored. 

2.2.21 The tenderer should quote the rates keeping in view the prevailing BHEL fair wages, statutory payments 
like PF, ESI, Bonus and other payments, if any and other obligations as per the statutory provisions and 
amendments thereto and also as directed by BHEL from time to time.  

2.2.22 BHEL reserves the right to reject any bid, which is technically unacceptable and unworkable. Further, 
BHEL also reserves the right to reject any or all tenders without assigning any reasons thereof.  

2.2.23 BHEL reserves the right to cancel the contract at the initial stage or during the contract period without 
assigning any reason to the tenderers.  

2.2.24 Wherever prescribed formats are specified for the tenderers use, Tenderers shall use the same for making 
his Claims.  

2.2.25 Tender document should be complete in all respects.  

2.2.26 Successful tenderers shall enter into an Agreement on stamp paper of Rs. 200/- for having accepted the 
rates, terms and conditions of the contract as per the pro-forma given by BHEL.  

2.2.27 The Offers should be in full conformity with the terms and conditions of this tender. No contra conditions 
are acceptable. Incorrect and incomplete tenders are liable to be rejected. Tenders not submitted in the 
prescribed forms shall be rejected. 

2.2.28 BHEL reserves the right to accept or reject any tender in part or full at their discretion without assigning 
any reason.  

2.2.29 If a tenderer deliberately gives wrong information in his tender or creates conditions favorable for the 
acceptance of his tender, then BHEL reserves the right to reject such tender at any stage.  

2.2.30 If the tenderer indulges in any unethical practice for securing the contract, the offer of such tenderer shall 
be rejected.  

2.2.31 Any written communication required to be sent to the contractor in writing shall be sent at the address 
mentioned on the tender form or to any other address subsequently intimated by Contractor in writing to 
BHEL HPVP for the contract purposes or to his email address. 
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2.2.32 SITE VISIT:   
(a) Before quoting, the tenderers are advised to visit and inspect the site of work and its environments 

and be well acquainted with the actual working and other prevailing conditions, position of materials 

and labour related procedures & practices, to understand the nature of work / quantum of work in 

its true perspective to avoid any complications in future or after opening of bids. They should be well 
versed with BHEL General Conditions of Contract, Instructions to tenderers, drawings wherever applicable 
and specifications and all other documents which form part of the agreement to be entered into subsequent 
to award of work. The tenderers shall specially note that it is the tenderer’s responsibility to provide any 
item which is not specially mentioned in the specification or drawing, but which is necessary to complete 
the work. 

(b) The tenderer / bidder and any of his authorized personnel or agents will be granted permission by the BHEL 
to enter into its premises and lands for the purpose of site visit. However, the bidder shall express condition 
that he, his personnel, and agents will be responsible against all liability in respect thereof, including death 
or personal injury, loss or damage to property, and/or any other loss, damage, costs, and expenses incurred 
as a result of the inspection. 

(c) The tenderer / bidder should inform the BHEL at least Two days (time may be fixed in consultation with 
tender issuing authority) in advance about the proposed site visit. The Bidder, at his own responsibility and 
risk is encouraged to visit, inspect and survey the Site and its surroundings and satisfy himself before 
submitting his bid as to the form and nature of the Site, the means of access to the Site, the accommodation 
he may require, etc.  

In general, tenderers / bidders shall themselves obtain all necessary information. A tenderer / bidder shall 
be deemed to have full knowledge of the Site, whether he inspects it or not and no extra claims due to any 
misunderstanding or otherwise shall be allowed. The cost of visiting the Site shall be at the Bidders’ own 
expense. Any deviations of information in the report and the actual site will not be the responsibility of the 
BHEL. 
 

2.2.33 PRE-BID DISCUSSIONS: 
(a) Bidders are advised to acquire full knowledge of the NIT, Scope of work, Place of work, Site conditions of 

the work, working hours, restricted entry & exit, restricted movement, obtaining Security permissions / 
passes, work permit, minimum manpower to be deployed, Labour License, Payment terms & conditions; 
Payment of Wages, Bonus, PF, ESI as per statute / BHEL norms etc., distribution of PPEs & Uniforms, 
obtaining IR Clearances for billing etc. 

(b) Bidders are also advised to go through the complete description of Items, Units, Quantities and Unit Rates 
of Schedule of Quantities. 

(c) Bidders are advised to obtain all kinds of clarifications up to 24 hours before closure of the 

bidding. Once bidding is closed or Technical Bids are opened, NO CLARIFICATION(S) / 

QUERIES IN ANY FORM SHALL BE PERMITTED. 
(d) Clarification(s) / queries raised by the bidder after closure of bidding and before evaluation of the 

Technical Bids may lead to disqualification of the bid. Price bid of such disqualified bidder shall not 

be opened and EMD of such disqualified bid shall be forfeited. Tender evaluation shall be continued 

with remaining bidders. 

(e) Clarification(s) queries raised by the bidder after opening of Price Bids may lead to disqualification 

of his bid and EMD of such disqualified bid shall be forfeited. 

(f) If any bidder raises clarification(s) / queries after opening of Price Bids or after conducting Reverse 

Auction, offer of such bidder shall be disqualified and disciplinary action against such disqualified 

bidder shall be initiated as per BHEL Rules. However, Tender evaluation shall be continued with 

remaining bidders as per BHEL Rules. 
 
 

2.2.34 The Contractors / Firms who are quoting tenders for the first time in BHEL, Visakhapatnam are requested 
to provide the following NEFT details (Bank official Signature) along with cancelled cheque. This 
information is required for transactions between BHEL and the Contractors / Firms. 
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(Vendors to furnish this MANDATE on their Letter Head) 

Ref. No: Date: 

To 

Sr Manager, Finance   

Bharat Heavy Electricals Limited, 

Visakhapatnam, Andhrapradesh-530012 

Ref: _________________________________________ 

Sub: Details for National Electronic Fund Transfer 

Dear Sir / Madam, 

We request and authorise you to effect payment through NEFT to our Bank account, subject to RBI 

Guidelines, as per the details given below: 

A Supplier Code (as per PO / SCO) :  

B Name as per PO / SCO :  

C PAN of Beneficiary :  

D TIN of Beneficiary :  

E e-mail address of Beneficiary :  

F City (of Beneficiary) :  

G Bank Name :  

H Branch (of Bank) :  

I Account Number :  

J Account Type : Savings / Current / _________ 

K MICR Code of the Branch (9 digits) :  

L IFSC Code for NEFT (11 chars.) :  

M IFSC Code for RTGS (if different from L above) :  

Thanking you,   

Date:  (Signature with Seal) 

Authorised Signature 

Name: ___________________________ 

Designation: ____________________ 

 

Certified that the particulars furnished above are correct as per our records. 

Date:  (Signature with seal of authorised official of bank) 

 
 

 
 

 

2.2.35 Tenderers / Bidders are requested to submit the bid securing declaration form as per ANNEXURE-A, B, C. 
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3.0 GENERAL TERMS & CONDITIONS: 

 3.0.1 Contractor shall obtain Labour License (Central / State Government) before commencement of work as 
applicable. 

3.0.2 The tenderer shall keep the contents of his tender and rates quoted by him to be kept confidential. 

3.0.3 All expenses in preparation and submission of bids and visits to the office or any place in connection with 
the preparation of Bid shall be borne by Bidder. BHEL in no case shall be responsible or liable for these 
costs regardless of the outcome of the Bidding process. 

3.0.4 The bid prepared by the Bidder including all correspondence etc. relating to his offer / bid shall be in 
ENGLISH language. 

3.0.5 The tenderers must sign on all the pages of tender documents, including the NIT, which forms part of tender 
document. 

3.0.6 A tender may be rejected while scrutiny of Techno-Commercial bid, in case there is any 

unsatisfactory past performance in the execution of an earlier contract awarded in BHEL.  

3.0.7 Contractor shall follow general instructions and obligations of the Contractors as prescribed.  

3.0.8 Contractor shall arrange Group Insurance and follow all relevant rules applicable from time to time.  

3.0.9 Supervision of Contract Workforce shall be monitored by Contract Supervisor. Contractor & Supervisor 
shall be available whenever required.  

3.0.10 The Contractor is wholly responsible for any loss of life or partial disability of any of their employees while 
on duty. 

3.0.11 In case of occurrence of any accident/ injury of Contractor’s staff, BHEL will not pay any compensation 
while they are on duty / off duty and Contractor has to take care of same as a statutory obligation.  

3.0.12 BHEL reserves the right to reject any or all tenders in part or in full without assigning any reason at any 
stage. 

3.0.13 Upon awardal of the work, within 7 (SEVEN) days the party has to execute an agreement with BHEL as 
per model contract before commencement of work.  

3.0.14 Contractor shall pay wages to all the workers on or before 7th day of every month without fail through 
their common Bank accounts, otherwise suitable action shall be taken at Contractor’s risk and cost. CASH 

/ CHEQUE TRANSACTIONS made for payment of Wages are NOT acceptable and contractor’s bill 
shall NOT be eligible for HR IR clearance. 

3.0.15 Contractor has to issue wage slips to the workers before paying wages, maintain attendance, wage register 
and muster roll of his employees. 

3.0.16 The quantities mentioned in the agreement schedule are worked out from the relevant data in the company 
and may or may not be the actual required for execution. 

3.0.17 The company does not expressly or by implication agree that the actual amount of the work to be done shall 
correspond therewith, but reserves the right to increase or decrease the quantity of any item or portion of 
the work as it deems necessary.  

3.0.18 If any information furnished by the tenderer is found false at a later stage, the tenderer shall be debarred 
and the existing agreement and contract will also be cancelled at the risk and cost of the Contractor.  

3.0.19 BHEL reserves the right to short close the contract within period of any time in the event of bad performance 
of the Contractor or any other reasons detrimental to the interests of BHEL.  

3.0.20 The agencies are advised to visit the work site to understand the nature of work / quantum of work in its 
true perspective to avoid any complications in future.  

3.0.21 The tenderer shall not include any additional conditions / alter conditions either in techno-commercial bid 
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or price bid.  

3.0.22 If the due date of tenders opening extended because of poor response the agencies who have already 
submitted tender bids earlier need not submit revised tender. The original tender only will be considered 
for evaluation. 

3.1 ELIGIBILITY CRITERIA: 

In addition to fulfillment of Clause 2.0 of NIT, following is the eligibility criteria for participation in bidding. 

 3.1.1 In case the contractor is a Partnership Firm or a Company, the same should be a registered under the relevant 
Indian Partnership Act 1932 or Companies Act, 1956 and well-established organization having at least three 
years existence in business consecutively for the past three years. 

3.1.2 The Successful tenderer has to get the license from Central Labour Dept., under Contract Labour 
(Regulation & Abolition) Act 1970 for the areas and nature of work, which they will be performing as part 
of the contract.  

3.1.3 Tenderer should have independent ESI Employer code under ESI Act 1948.  

3.1.4 Tenderer should have independent PF code under Employee Provident Fund and Miscellaneous Provisions 
Act 1952.  

3.1.5 Photocopy of letter from ESI Corp. and PF Commissioner’s Office to establish that tenderer is 
independently registered as an employer under ESI and PF to be produced.  

3.1.6 The tenderer shall also mention the PAN Number issued by Income Tax Department, copy of the PAN card 
or PAN number allotment letter shall be submitted along with the tender documents.  

3.1.7 Latest Bank Solvency issued by any scheduled bank for value not less than ₹10.00 Crs (The date of solvency 
certificate issued by Bank should not be older than 6 months from the tender publishing date)  

3.1.8 A Class-1 civil works contractor registration certificate is issued by the competent state 

government authority, such as the Engineer-in-Chief (ENC), Chief Engineer, or a Registration 

Committee of the specific state's Public Works Department (PWD) or infrastructure department shall be 

submitted  

3.1.9 There should be no litigation or charge under investigation / enquiry / trial against the Tenderer, or 
conviction in a court of law or suspension or blacklisting by any organization on any ground. Tenderer shall 
confirm this in the Declaration. During the course of work, if any such information comes to light, the 
contract may be terminated.  

3.1.10 The opinion / decision of BHEL regarding the bid shall be final and conclusive. BHEL reserves the right to 
reject any or all the bids at any time without assigning any reason. 

3.1.11 In case the tenderer has a relative employed in BHEL, the authority inviting tender shall be informed of this 
fact in writing at the time of submission of tender, failing which the tender may be disqualified, or if such 
fact comes to light subsequently, the contract may be terminated. 

3.1.12 For the works which are continuous in nature, and which require regular interaction and monitoring, the 
contractor shall have an Office/Establishment in Visakhapatnam. 
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3.2 EARNEST MONEY DEPOSIT:  

 3.2.1 Amount as mentioned at Clause-1 of NIT towards EMD to be enclosed along with technical bid in the 
form of Demand Draft / Banker's cheque / EFT drawn on any nationalized bank / scheduled bank in the 
name of "Bharat Heavy Electricals Limited" payable at Visakhapatnam and should be enclosed to the 
tender bid. No other means of payment shall be accepted. EMD / any money due to the tender by BHEL 
shall not carry any interest. 

Modes of deposit: 

(i) Electronic Fund Transfer credited in BHEL account (Before opening of Tender). In case EMD is 
remitted through EFT mode, the Account details to be mentioned as per below: 

BANK  ACCOUNT  DATA  FOR  RTGS / NEFT  MODE  OF  PAYMENT 
1 Party Code :  

2 Option : RTGS / NEFT 

3 Beneficiary Details: 

3.1 Name of Beneficiary : BHARAT HEAVY ELECTRICALS LIMITED 

3.2 Address : NATHAYYAPALEM, VISAKHAPATNAM, ANDHRA PRADESH-530012 

3.3 Bank Name : STATE BANK OF INDIA 

3.4 Branch Name : BHPV BRANCH, BHPV POST, VISAKHAPATNAM 

3.4 Account No. : 33362109398 

3.5 Account Type : Current Account 

3.6 Bank IFSC Code : SBIN0001675 

3.7 Bank MICR Code : 530002006 

Kindly note, the Acknowledgement copy to be enclosed with the Technical bid. 

 

(ii) Banker’s cheque / Pay order / Demand draft shall be in favor of BHEL (enclosed along with offer). 
(iii) Fixed Deposit Receipt (FDR) issued by Scheduled Banks / Public Financial Institutions as defined in 

the Companies Act (FDR should be in the name of the Contractor, a/c BHEL). 
(iv) The EMD amount in excess of Rs. Two Lakhs may be accepted in the form of Bank Guarantee from 

scheduled Bank. The Bank Guarantee in such cases shall be valid for at least six months. 
(v) Insurance Surety Bonds. 

(vi) EMD in the form of CASH shall not be accepted. 
3.2.2 Tenders received without EMD as specified above shall be rejected. If EMD accompanies price bid, such 

bids shall not be considered and will be rejected. No adjustment of EMD shall be made with EMD submitted 
earlier with other tenders of BHEL or any outstanding amount. If EMD is not in line with amount called 
for, the EMD as well as the quotations will be returned and unopened to the tenderers. 

3.2.3 EMD of unsuccessful bidders shall be returned promptly upon award of Contract and EMD of successful 
bidder will be returned upon the bidder’s accepting the contract and furnishing the requisite security deposit. 

3.2.4 FORFEITURE OF EMD 

(a) EMD by the Tenderer will be forfeited in following conditions, if: 
After opening the tender and within the offer validity period, the tenderer revokes his tender or makes 
any modification in his tender which is not acceptable to BHEL. 

(i) The Contractor fails to deposit the required Security deposit or commence the work within the 
period as per LOA / Contract. 

(ii) EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under the 
provisions of extant <Guidelines on Suspension of business dealings with suppliers/ contractors= 
and forfeited/ released based on the action as determined under these guidelines. 

(iii) The EMD will be forfeited if the accepted tender is withdrawn 

(b) EMD shall not carry any interest. 
(c) EMD of successful tenderer will be retained as part of Security Deposit. 
(d) If only a part of the work included in the tender had been awarded to the tenderer, proportionate amount 

of EMD will be retained. 
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3.3 SECURITY DEPOSIT (SD): 

 3.3.1 Upon acceptance of his tender bid, the successful tenderer must deposit Security Deposit within the time 
specified in the letter of intent. Security Deposit shall be collected from the successful tenderer. The rate of 
Security Deposit shall be as below: 

3.3.2 The total amount of Security Deposit shall be 5% of the awarded contract value. EMD of the successful 
tenderer shall be converted and adjusted towards the required amount of SD. 

3.3.3 The successful tenderer on receipt of letter of intent can convey his acceptance in writing for conversion of 
EMD into SD.  

3.3.4 The balance amount to make up the required Security Deposit of 5% of the contract value may be accepted 
in the following forms: 

(i) Local Cheques of Scheduled Banks (subject to realization) / Pay Order / Demand Draft / Electronic 
Fund Transfer (EFT) in favour of BHEL. 

(ii) Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined in the Companies 
Act. The Bank Guarantee format should have the approval of BHEL. 

(iii) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as defined in the 
Companies Act (FDR should be in the name of the Contractor, a/c BHEL). 

(iv) Securities available from Indian Post offices such as National Savings Certificates, Kisan Vikas 
Patras etc. (held in the name of Contractor furnishing the security and duly endorsed / hypothecated 
/ pledged, as applicable, in favour of BHEL). 

(v) Insurance Surety Bonds. 
Note: BHEL will not be liable or responsible in any manner for the collection of interest or renewal of the 
documents or in any other matter connected therewith. 

3.3.5 At least 50% of the required Security Deposit, including the EMD, should be collected before start of the 
work. Balance of the Security Deposit can be collected by deducting 10% of the gross amount progressively 
from each of the running bills of the Contractor till the total amount of the required Security Deposit is 
collected. 

3.3.6 In case of delay in submission of performance security, enhanced performance security which would include 
interest (Repo rate + 4%) for the delayed period, shall be submitted by the Contractor. 

3.3.7 If the value of work done or required to be done at any time exceeds the contract value, the amount of 
Security Deposit shall be correspondingly enhanced and the additional Security Deposit shall be 
immediately deposited by the Contractor or recovered from payment/s due to the Contractor. 

3.3.8 The recoveries made from running bills (cash deduction towards balance SD amount) can be released 
against submission of equivalent Bank Guarantee in acceptable form, but only once, before completion of 
work, subject to approval of BHEL. 

3.3.9 Failure by the successful tenderer/bidder to deposit the security deposit amount as mentioned above within 
the stipulated time, which will include any extension that may be granted by the authorities, will render his 
earnest money deposit liable to forfeiture. Security Deposit shall not be refundable to the contractor except 
in accordance with the terms of the contract. 

3.3.10 The Security Deposit will be released along with the final bill or after completion of maintenance period / 
defect liability period for the work, whichever will be later, subject to the condition that nothing is 
outstanding against the Contractor. The security deposit component like FDR, Bank guarantee, and other 

financial instruments as per NIT should be collected in person from BHEL by the representative who 

is authorized by the agency. 
3.3.11 Refer Clause-2.1.3 Penalty Terms of NIT for delay in deposition of Security Deposit. 
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3.4 STATUTORY REQUIREMENTS: 

 3.4.1 While quoting the rate, the tenderers are advised to take note of BHEL Fair Wages as per circulars issued by 
BHEL Visakhapatnam HR/IR department payable to workmen. 

3.4.2 The tenderer will be required to comply with all the statutory provisions such as Bonus (8.33% of state minimum 
wages), PF (13% of wages i.e., Basic+DA), EDLI (0.5%), ESI, Gratuity, GST whichever is applicable as per 
norms and other applicable taxes, BHEL Fair Wages prevailing at the time of payment or arrears thereof, declared 

Holidays, leave, Andhra pradesh Labour Welfare Fund etc. The contractor shall submit the documentary 
evidence of payment on account of submission of statutory payments made to the concerned agencies every 
month and same may be submitted for clearance of bill. 

3.4.3 The tenderer shall comply with the provisions of the Factories Act 1948, Contract Labour (Regulation and und 
and Miscellaneous Provisions Act 1952, Minimum Wages Act 1948, Payment of Gratuity Act 1972, Industrial 
Disputes Act, 1947, Payment of Bonus Act 1965, if applicable, Employers Liability Act 1938, Inter State 
Migrants Workmen (Regulation of employment and conditions of Service) Act 1979 State Govt. Labour Welfare 
Fund Act, and or any other Laws and Rules that may be applicable from time to time to the workers engaged by 
him. The tenderer, when required by the Company shall produce the registers and records for verification and 
comply with other directions issued by the company for compliance of the  

3.4.4 The tenderer shall fully indemnify the loss if any caused to BHEL due to any default or non-observance of any 
of the laws, or any omission or commission or inability on the part of the Tenderer or his representative. 

3.4.5 The tenderer shall, keep and produce for inspection at all times, forms, registers and other records required to be 
maintained under various statutes in order to enable scrutiny by the Company whenever required.  

3.4.6 The tenderer shall produce to the Company, the documentary proof of payment of the said statutory dues. Non-
observance of the provisions will be construed as default by the Tenderer in making such payment, and payment 
of his bill will be deferred despite other legal action.  

3.4.7 The Income tax as applicable will be deducted from the bill of the contractor.  
3.4.8 The tenderer will be required to maintain the daily attendance of his labours in the prescribed Pro-forma for 

accounting payment of wages, deduction towards ESI & PF Contributions, payment of Bonus, if applicable, 
leave etc. 

3.4.9 The tenderer shall have to follow the provisions of Payment of Bonus Act 1965, if applicable and Rules 1975, 
and is liable to pay Bonus to his workers. 

3.4.10 The tenderer will have to extend paid National Holidays and Festival Holidays to their workmen as per BHEL 
HPVP direction or as per the provisions of the relevant Act and the Rules thereof. However, if due to exigencies 
of work the contractor engages his workmen on National Holidays or Festival Holidays contractor shall pay 
additional wages as prescribed under the provisions of the Act. 

 

3.4.A COMPLIANCE REQUIREMENTS UNDER NEW LABOUR CODES: 

 1. In view of the implementation of the new Labour Codes, namely the Code on Wages, 2019, Industrial 
Relations Code, 2020, Code on Social Security, 2020 and the Occupational Safety, Health and Working 
Conditions Code, 2020, and the publication of the corresponding Central Rules by the Government of India 
on 08.05.2026, the Contractor shall ensure strict compliance of all applicable statutory provisions governing 
outsourced / contractual manpower engaged in BHEL.  
 

2. As per Section 6(1)(f) of the Occupational Safety, Health and Working Conditions Code 2020 read with Rule 
No. 6 of Chapter III, the Contractor shall ensure that appointment letters in the prescribed format are issued 
to their workers engaged / deployed under their respective contracts without fail. The appointment letter shall 
clearly specify the terms and conditions of employment, including designation, nature of work, wages, 
working hours, place of deployment, and other applicable service conditions, as prescribed under the relevant 
statutory provisions.  
 

The Contractor shall also ensure that proper records pertaining to the issuance and acknowledgment of 
appointment letters are maintained and produced whenever required for verification by the Principal 
Employer, i.e., BHEL, and / or statutory authorities. Additionally, a copy of the appointment letter / order 
shall be submitted to the HR3Contract Labour Cell for issuance of permit passes to their workers. 
 

3. As per Section 44(1)(a) of the Code on Wages 2019 read with sub rule (1) of Rule No.45 nomination details 
in Form No. VII is required to be obtained from their workers at the time of induction / joining. Accordingly, 
the Contractor shall ensure that the prescribed Nomination Form stated above is duly filled in by each of his 
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worker. The duly completed Nomination Form, along with a copy of the appointment letter, shall be submitted 
to the HR3CLC duly signed by the BHEL Contract Executing Officer without fail. The Contractor shall ensure 
timely submission of the above documents for verification and record purposes. 
 

4. In compliance with the directions issued vide Ministry of Labour & Employment Circular File No. 
25(08)/2026/IR dated 12.05.2026 and BHEL Corporate Circular No. AA:HR:IR:377 dated 12.05.2026, the 
Contractor is hereby instructed to ensure timely and regular payment of wages to all outsourced / contractual 
manpower engaged under their respective contracts. 

 

In this regard, the Contractor is hereby advised to adhere to the following instructions: 
i. Wages to all contract workers shall be disbursed on or before the 7th day of every succeeding month. As 

per sub rule 1 of Rule 51 under Code of Wages 2019 Wage details / OT / Advances / Fines & deductions 
for damage & loss to be maintained in Form IV as prescribed. 

ii. Statutory remittances towards PF and ESI shall be deposited immediately, preferably before the 10th of 
every month, since contractors recover their workers contributions by the 7th itself and are required only 
to add their employer’s share and remit the same accordingly. 

iii. Wage registers, PF, ESI challans, proof of payment of wages and related statutory documents shall be 
submitted along with bills for HR clearance on or before the 10th of every month for smooth processing 
and timely clearance of Contractor's bills.  

iv. Any delay in payment of wages, remittance of statutory contributions, or submission of required 
documents shall be viewed seriously and may invite appropriate action in accordance with the 
contractual terms and conditions. 
 

5. Further, in accordance with Section 50 of the Code on Wages, 2019 and Section 33 of the Occupational 
Safety, Health and Working Conditions Code, 2020, all prescribed registers, records, and forms i.e. 

a. Form I 3 Employer Register 
b. Form IV 3 Register of Wages, OT, Advances, Fines & Deductions 
c. Form V 3 Wage Slip 
d. Form IX 3 Attendance Register / Muster Roll 
e. Form XX 3 Register for Leaves with Wages, under OSH&WC Code 2020 

under the respective Rules framed thereunder shall be duly maintained with immediate effect and produced 
for inspection or verification as and when required by the Central Labour department Officials and BHEL. 
 

Any lapse, non-compliance, or violation observed during inspection, audit, or verification shall be 

viewed seriously and may attract appropriate action as per the terms of the contract and the 

applicable statutory provisions. 
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3.5 MANPOWER: 

 3.5.1 The Contractor shall provide the required manpower for executing the contracted work. The contractor shall 

not engage a person who is less than 18 years of age. 

3.5.2 The contractor shall be responsible for safety of his workers while they are engaged for work connected with the contract. The Contractor shall be responsible for the appropriate usage of the Uniform and PPE9s by their 
workmen. 

3.5.3 The contractor, as the employer of his workmen, shall manage them. In the event of any dispute arising between 

the Tenderer and his employees, the Tenderer alone is solely responsible for resolving the dispute between 

them and BHEL will in no way be responsible for settling the dispute either statutory or otherwise.  

3.5.4 The contractor will be solely responsible for executing the agreed work and the employees of BHEL will only 

oversee the proper execution of work. The contractor or his representatives shall be available in the factory to 

control and supervise his workers and take down instructions from the designated officials of BHEL. The cost 

of deployment of Supervisor has to be borne by the Contractor.  

3.5.5 The contractor shall have full control over his workmen w.r.t determining service conditions, discharge, 

dismiss, or otherwise terminate their services at any time. The contractor shall be solely responsible for any 

claim arising out of employment or termination of employment of his employees and for statutory payments.  

3.5.6 The contractor shall employ only such personnel who are medically fit. The company has right to direct the 

contractor to remove from the premises such of his personnel who may be physically, hygienically, clinically or 

medically unfit.  

3.5.7 The contractor shall employ only such personnel who have not been found unfit for employment in 

Organizations such as Central/State/Public Undertakings by the Police authorities. Persons against whom 

criminal cases are pending or under investigation and persons found guilty of offences involving moral 

turpitude shall not be engaged for executing work. 

Note: Contractor / Contractor’s representatives / Contractor’s workers shall be permitted inside 
Factory only on regular passes which will be issued only after submission of respective persons’ original 
Police Verification Certificate along with PF, ESI, dependent & nominee details. 

3.5.8 The Contractor shall comply with all the operational rules and regulations, including safety and security rules 

framed by the company from time to time wherein the Contractor or his workmen happen to be operating / 

working. In the event of any of the workmen of the contractor violating any of the said rules and regulations, the Contractor would be required to remove forthwith such workmen from the company9s premises.  
3.5.9 Out of total manpower to be deployed the Contractor shall to the extent possible to deploy 15% scheduled 

castes and 7.5% of scheduled tribe community.  

3.5.10 The Contractor shall obtain License from the Competent Authority if he engages five(5) or more 

workers under Inter State Migrant Workmen (RE & CS) Act, 1979 in case the contractor engages 

workers recruited from outside State of Andhrapradesh in which BHEL-HPVP located. The Contractor 
shall submit a valid Contract Labour License to BHEL, HPVP,Visakhapatnam on or before the date of 

commencement of contract. 

3.5.11 The Contractor shall arrange ID Cards for all the Contract workers going to be deployed under this 
contract - to swipe at Entry & Exit of the Factory Gate and to record the attendance by swiping at Work 

Place after getting gate pass approval from HR/BHEL 
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3.5.A SAFETY & PPEs: 

 (1) All safety equipment such as safety belts, safety nets, nylon ropes, helmets & other equipment (as 

required for this work) are to be positioned by the contractor and used as per requirement.  

(2) Any casualty or damage caused to the property or person by any untoward incidents while executing 

this contract will be at the contractor9s risk & cost.  

(3) Violation of applicable safety, health & environment related norms, a penalty of Rs. 5,000/- (Rupees Five 

thousand only) per occasion shall be imposed on the Contractor. 

(4) Violation as above resulting in any physical injury to the contractor9s workmen, a penalty of 0.5% of the 
contract value shall be imposed (maximum of Rs 20,000/-), for each injury case in addition to Rs 5,000/- 

mentioned herein above. 

(5) COMPENSATION IN CASE OF DEATH / PERMANENT INCAPACITATION OF PERSON DUE TO 

UNINTENDED / UNFORESEEN OCCURRENCES: 
BHEL shall recover the amount of compensation paid to victim(s) / legal heirs by BHEL towards loss of 

life / permanent disability due to an accident which is attributable to the negligence or any other reason  

of the  contractor, agency or firm or any of its employees as detailed below: 

(a) Victim: Any person who suffers permanent disablement or dies in an accident as defined below. 

(b) Accident: Any death or permanent disability resulting solely and directly from any unintended 

and unforeseen injurious occurrence caused during the manufacturing / operation and works 

incidental thereto at BHEL Factory / Offices and precincts thereof, project execution, erection 

and commissioning, services, repairs and maintenance, trouble shooting, serving, overhaul, 

renovation and retrofitting, trial operation, performance guarantee testing undertaken by the 

company or during any works / during working at BHEL Units / Offices / Townships and 

premises / Project sites. 

(c) Compensation in respect of each of the victims: 

(i) In the event of death or permanent 

disability resulting from Loss of both limbs 

: Rs. 10,00,000/- (Rs Ten Lakhs) 

(ii) In the event of other permanent disability : Rs 7,00,000/- (Rs Seven Lakhs) 

(d) Permanent Disablement: A disablement that is classified as a permanent total disablement 

under the proviso to Section 2 (l) of the <Employees Compensation Act, 1923=. 

Note-1: To meet the above eventualities, Contractor, at his own cost, may purchase required Group 

Personal Accidental Insurance Policy / Policies insuring for both the above sums assured and 

maintain its validity throughout the contract period and extended period, if any, covering all the 

employees deployed in the work by the Contractor and also covering the third party personnel for 

the damage(s) / injuries / fatalities caused, for whatsoever reason, either by the Contractor or by 

the employees of the Contractor or by the machinery deployed by the Contractor. 

Note-2: If any amount / compensation is required to be paid by BHEL due to failure by the Contractor or 

due to delay in settlement of compensation by contractor, on account of release of such amount by 

BHEL, same shall be recovered from the Contractor’s bills / any amounts lying with BHEL from 

any contract across pan BHEL. The bidder / contractor shall not have claim to any payment of 

compensation or otherwise. 

(6) SAFETY OF MACHINES, EQUIPMENTS, TOOLS & TACKLES etc.: 

(a) The machines, equipments, tools & tackles of the Contractor brought inside BHEL to carry out the 

work(s) shall have valid test certificates from a competent authority / agency. Timely renewal of the 

certificates is to be done in case validity expires during contract period. 

(b) Contractor shall engage only trained and authorised persons to operate cranes, mobile crane / hydras, 

dozers etc. 

(c) Tools, tackles, slings, chain pulley blocks, D shackles of the Contractor brought inside BHEL to carry out the work(s) shall have valid <fit-to-use= / <fitness= certificate and same shall be inspected by the 
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concerned departments/agencies and the safety officer before their use. Timely renewal of the 

certificates is to be done in case validity expires during contract period. 

(d) Electrical portable tools of the Contractor like drilling machine, grinder, cutting machine, switch boards 

etc., & other electrical equipment shall be fit to use.  

(e) The Contractor shall, at his own cost, provide 3 pin industrial plug tops, switches & sockets with MCB / 

ELMCB / RCCB to all his Electrical portable tools and no loose / naked connections shall be permitted. 

(f) The Contractor shall, at his own cost, provide and ensure that proper Earthing is available to all his 

electrical equipment, power tools and switch boards. 

(g) The Contractor9s vehicles like tractors, tractor trolleys, trucks etc., engaged in the work shall possess 

valid fitness certificate, PUC, insurance etc., as per the MVI Act/Rules. Timely renewal of the certificates 

is to be done in case validity expires during contract period. 

(h) Drivers engaged by the Contractor shall have valid driving license for the relevant type of vehicle. 

(i) Contractor shall provide and ensure that flashback arrestors both at cylinder and torch end are properly 

installed to the gas cylinders, Oxy-Acetylene cutting sets. 

(j) The Contractor shall, at his own cost, provide and ensure that valve caps are fixed to the gas cylinders 

while carried / moved in trolleys and ensure chaining of cylinders at all times. 

 

(7) SAFETY OF MANPOWER / PERSONNEL: 

(a) The Contractor shall not engage a person who is less than 18 years of age. 

(b) All persons deployed by the Contractor for the work inside BHEL shall be Medically Fit and fitness 

certificate to this effect shall be submitted at the time of applying for entry passes. 

(c) All persons deployed by the Contractor for the work inside BHEL shall attend Safety Training Program 

provided by Safety Engineering Dept., without fail before obtaining entry passes and commencing the 

work by the Contractor. 

(d) No contract labour will be allowed to enter into BHEL premises without PPEs (i.e., Safety Shoes & Safety 

Helmet etc.) 

(e) The contractor shall be responsible for safety of his workers while they are engaged for work connected with the contract. The Contractor shall be responsible for the appropriate usage of the Uniform and PPE9s 
by their workmen. 

(f) The Contractor shall comply with all the operational rules and regulations, including safety and security 

rules framed by the company from time to time wherein the Contractor or his workmen happen to be 

operating / working. In the event of any of the workmen of the contractor violating any of the said rules 

and regulations, the Contractor would be required to remove forthwith such workmen from the company9s premises. 
(g) The Contractor shall follow safety rules and regulations as per provisions of Factories Act 1948, and 

Rules at his own expense and arrange for the safety provisions as appended to these conditions or rules 

framed by the government from time to time. 

(h) It shall be contractor9s sole responsibility to protect the public and his employees against accident from 

any cause and provide required safety equipment and shall indemnify BHEL against any claims for 

damages for injury to the person or property resulting from any such accidents and shall, where the 

provisions of the Employees Compensation Act and Public Liability Act as applicable, take steps to 

properly insure against any claims thereunder. 

(i) In the event of any accident in respect of which compensation may become payable under the Employees 

Compensation Act, VIII of 1923 whether by the contractor or by BHEL as Principal Employer, it shall be 

lawful for BHEL to retain out of monies due and payable to the contractor such sum or sums of money 

as may, in the opinion of BHEL shall be final in regard to all matter arising in this clause. 

(j) The Contractor shall conduct daily safety PEP talk / safety briefing before starting the works.  



    

NIT Ref No.: OS/WC/2026-27/95/61 Dt 14.10.2026 
 

 

 

Page No: 24 of 104 

 Signature and Seal of the Tenderer 
 

(k) BHEL has the right to direct the Contractor to remove from BHEL premises such personnel who may be 

physically or hygienically or clinically or medically unfit or who disobey safety norms or who cause 

safety hazard to themselves and/or to other personnel. 

(l) ROOF WORK ACCESS: The Contractor shall, at his cost, provide and ensure that while working on roofs 

or at heights, Roof Top Ladders, Crawler boards, Duck Ladders, Cat Ladders etc., are strictly used by their 

personnel. 

(m) LIFE LINE & SAFETY HARNESS: The Contractor shall, at his cost, provide and ensure that their 

personnel shall always use a minimum 8mm dia Stainless Steel (SS) rope as <Life Line= for anchoring 

Double Lanyard Safety Harness conforming to IS 3521 or a more advanced standard, while working at 

heights of more than 1.8m above ground level. The Contractor or the Contractor9s Safety Supervisor shall 

strictly ensure that the Double Lanyard Safety Harness worn by the workers is securely fastened to the 

SS Life Line rope. Other materials for the Life Line rope shall be permitted only under exceptional 

conditions. 

(n) FALL ARRESTERS: The Contractor shall, at his cost, provide and ensure that wherever considered 

necessary or as directed by the Engineer-In-Charge, Retractable Fall Arresters / Rope Grab Fall Arrestors 

are compulsorily used by their personnel. 

(o) SAFETY NETS: The Contractor shall, at his own cost, provide and ensure durable and good-quality Safety 

Nets conforming to IS 11057 or more advanced standard, covering at least double the work area, 

including walkway areas, by fastening the ends of the net firmly to nearby permanent supports. 

(p) Following are some of the standards for compliance of Safety. 

(i) IS13416 PART 1: Preventive Measures Against Hazards at Workplaces - Recommendations~ 

Part 1 Falling Material Hazards Prevention 

(ii) IS13416 PART 2: Preventive Measures Against Hazards at Workplaces - Recommendations Part 

2 Fall Prevention 

(iii) IS11057: Specification for Industrial Safety Nets 

(iv) IS 3696 PART 1: Safety Code for Scaffolds and Ladders 

(v) IS 3696 PART 2: Scaffolds and Ladders 

(vi) IS 4014 PART II: Code of Practice for Steel Tubular Scaffolding Part II, Safety Regulations for 

Scaffolding 

(vii) IS 4912: Safety Requirements for Floor and Wall Openings, Railings and Toe Boards 

(viii) IS 3521: Industrial Safety Belts and Harnesses – Specification 

(q) Contractor shall ensure that PPEs mentioned herein below are used by the workmen while working 

inside BHEL, as per work requirement. 

 

(8) GENERAL SAFETY COMPLIANCES BY THE CONTRACTOR / CONTRACTOR’S PERSONNEL: 

(a) The Contractor shall, at his own cost, provide and ensure standard scaffolding with suitable platform, 

toe guard, railing and proper approach for safe access to work area. 

(b) The Contractor shall daily obtain <Safety Work Permit= such as Height Work Permit, Hot Work Permit, 
Excavation (Earth Cutting/Trenching) Permit, Confined Space Entry permit before commencing the 

work, and also if the work contains hot works, welding, cutting works at heights etc. 

(c) Personnel deployed by the Contractor for height works (3m and above) shall be subjected to 

Vertigo test in BHEL from time to time as per BHEL Norms. Disqualified personnel shall not be 

permitted for carrying out height works. 

(d) The Contractor shall keep his work place clean and safe to avoid injuries to men and damage to finished 

products / equipment. 

(e) If any leakages are noticed from nearby LPG lines, valves, stop the work and inform the concerned. 

(f) The work area shall be cordoned off by the contractor to avoid movement of other persons / vehicles. 

(g) The power tools used during the work shall be insulated and in good condition. 
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(h) Unless otherwise required for the work, contractor shall ensure that the work area is free from 

inflammable materials. 

(i) While carrying out any repair works nearby Liquefied Petroleum Gas (LPG) pipelines, isolation of gas 

supply shall be ensured by the contractor. 

(j) Contractor shall provide fire retardant cover / enclosure for the LPG lines and other pipelines which 

require protection from fire. 

(k) If any hazardous waste is generated during execution of work, the same shall be disposed suitably by 

the Contractor as per the applicable norms and procedures. 

(l) Contractor shall provide adequate number of suitable portable fire extinguishers and sand buckets to 

mitigate fire exigencies. 

(m) Water buckets / Fire Extinguishers shall be kept ready by the contractor to immediately put off any fire 

arising out in dry bushes, in & around the work area.  

(n) The Contractor and his workmen shall strictly follow the safety instructions at site/workplace as 

mentioned below: 

(i) Compliance to the usage of Personal Protective Equipment (PPE) such as Full Body Safety harness, 

Safety Shoes, Safety Helmets and work-related other PPEs while doing the work. 

(ii) Ensuring safety & safe operation of the equipment brought from outside such as Gas Cylinders, 

welding equipment, dismantling & lifting machinery/equipment etc. 

(o) Continuous Supervision of the work and ensuring that the safety systems and procedures are 

implemented effectively during the work. 

(p) The working team / group shall always carry a First Aid Box with all relevant medicines. 

(q) Dismantling, lifting plan / methodology along with safety measures / precautions to be followed during 

the work shall be submitted by the contractor before carrying out the work.  

(r) The Contractor shall commence the work only after approval of this plan / methodology by BHEL. 

(s) A display board with emergency contact numbers viz., fire station, ambulance, contract executing officer 

etc. shall be kept at the site by the contractor at his own cost. 

(t) Ignitable materials such as dry grass, weeds, or any other combustible materials shall be removed from 

the work area. 

(u) Warning Signs: Contractor at his own cost shall provide Display boards like <Work under Progress=, <No Smoking= etc., at the work area. 

(v) Any other safety instructions as stipulated by BHEL from time to time shall be complied with by the 

contractor and his personnel. 

(w) Workmen insured under ESI Act and PF Act only shall be engaged in the work. The persons not covered 

under the provisions of ESI Act and PF Act shall not be permitted inside BHEL Factory. Entry Pass to the 

labour shall be issued only upon fulfillment of this clause and attending Safety Training. 

(x) Power shut down shall be taken by the contractor before commencement of the work wherever power 

cables are running. 

(y) The Contractor shall comply all safety norms not limiting to providing safety banners, caution 

boards, safety bands, safety ribbons, safety cones, diversion boards, work in progress boards etc., 

wherever required, at his own cost 

(9) DEPLOYMENT OF SAFETY SUPERVISOR: 

For Works involving Fabrication / Erection / Electrical works or height works /works at roof top, 

Contractor at his own cost has to deploy one exclusive SAFETY SUPERVISOR to look after the 

compliance Safety precautions & norms in coordination with BHEL Contract executing Dept., and Safety 

Dept. Refer Clause 2.1.3 of NIT for Penalty for non-deployment of Safety Supervisor. 

 

(10) LIST OF PPEs (Personal Protective Equipment): 



    

NIT Ref No.: OS/WC/2026-27/95/61 Dt 14.10.2026 
 

 

 

Page No: 26 of 104 

 Signature and Seal of the Tenderer 
 

The total safety of operation is Contractor9s responsibility. Contractor shall provide the following 
compulsory and work-related PPEs to each workman, at his own cost. The Contractor shall also provide 

additional PPEs required if any, at his own cost, in executing the contract. 

Compulsory PPEs: 

(a) Two pairs of dresses (Uniforms) along with stitching. 
(b) One safety helmet per annum. Helmet to be replaced as & when it is damaged. 

(c) One pair of safety shoes per annum along with two pairs of socks. 
(d) Dust masks (Min. 24 per annum) 

(e) One pair of hand gloves (leather) per month for material handling 
             Work related PPEs (as per work requirement):  

(a) Gum boots & hand gloves suitable to protect from electrical conductivity 

(b) Gum boots & hand gloves suitable to protect from hot bitumen / bituminous material 

(c) Safety goggles (UV Protective glasses) (min. three per annum)  

(d) Safety goggles for Grinders (min. four per annum).  

(e) One Hand shield per annum.  

(f) One Head / Face shield per annum  

(g) One pair of hand gloves (leather) per month for material handling 

(h) Electrical Hand Gloves for working on electrical power lines 

(i) Cora cloth ½ m per month.  

(j) One soap per month.  

(k) Ear Plugs (Min.12 per annum).  

(l) Full Body Safety Belts / Full Body Harness (Tested & examined once in every six months. 

Certificate to be submitted) in case of all height works. 

(m) Fire retardant Protective Clothing and Aprons 

(n) Face Masks, gas mask, breathing apparatus & other equipment as required for the work etc. 

(o) Any other relevant Personal Protective Equipment 

(p) Retractable Fall Arresters (RFA) 

 

Notes on SAFETY: 

(i) Each & Every PPE item should follow BHEL Safety Engineering Standards. 

(ii) The Contractor shall provide and issue all PPEs including Uniforms to all his employees deployed under 

the contract at the beginning of the Contract, at his own cost. 

(iii) Unless otherwise specified in the Contract, BHEL shall not pay or compensate any amount to the 

Contractor in compliance of the SAFETY & PPEs Clause of the NIT or providing above PPEs or any 

other additional PPEs required for the work in complying safety norms or precautions. 
(iv) The Contractor shall also comply all Safety precautions, Operational Procedures and preventive 

measures issued by BHEL from time to time at his own cost including instructions issued by during 

course of execution and BHEL shall not pay or compensate any amount, in this regard. 

(v) The rates include the cost of providing all Safety PPEs / Safety equipment by the contractor for 

complying the above and also for complying the instructions issued by BHEL from time to time, 

during course of execution. 
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3.6 PERIOD OF CONTRACT: 

 3.6.1 The Period of Contract shall be as mentioned in the LOA / Contract (Clause 1 of NIT). 

3.6.2 This is a time bound contract and time shall be deemed to be the essence of the contract. In the event 

of failure by the Contractor to complete the work within stipulated time, the Contractor shall be liable 

to pay Liquidated Damages as per Clause 2.1.4 of NIT. 

3.6.3 In case of any delay in completion of Contractual Milestone(s) and/or overall work, for whatsoever 

reason, the Contractor shall submit a written request to BHEL seeking extension of time for the 

relevant Milestone(s) or for the overall Contract Period, as applicable. 

Such request shall be submitted by the Contractor at least twenty-one (21) days prior to the 
scheduled date of completion, clearly indicating the following: 

(i) The additional time required for completion of the work; and 

(ii) The reasons for the delay, which are not attributable to the Contractor. 

3.6.4 The Period of Contract may be extended further, if mutually agreed upon by both the parties, on the 

same awarded rates and under the same terms and conditions of the Contract. 

3.6.5 In the event that the Contract Period is provisionally extended for any further period, irrespective 

of whether such extension is necessitated due to reasons attributable to the Contractor or not 
attributable to the Contractor, the Contractor shall furnish additional security equivalent to 

10% of the Contract value in the form of a Bank Guarantee (BG) or in any other form acceptable 

to BHEL. Such additional security shall be furnished irrespective of the Security Deposit already 

furnished by the Contractor at the time of commencement of the contract and/or deducted during 

the course of execution of the Contract. 

3.6.6 If, for any reason whatsoever, the Contract Period or the time for completion of the Contractual 

Milestone(s) is extended beyond the originally scheduled duration, the Contractor shall continue to 

be liable for Liquidated Damages in accordance with Clause 2.1.4 of the NIT, as well as for contractual 

penalties for delay in completion of Milestone(s), as envisaged in the Contract, excluding the period 

of delay not attributable to the Contractor. 

3.6.7 BHEL is at liberty to terminate the Agreement by giving 30 days notice in writing. 

3.6.8 Date of Commencement: Irrespective of the actual date on which the Contractor physically 

commences the work and irrespective of recovery of any penalty for delay in commencement of work 

as per Clause 2.1.3 of NIT, the Date of Commencement of Work shall, for all contractual and 

scheduling purposes including computation of completion timelines for Milestones and 

determination of the overall Completion Date of the Contract, be reckoned as the BHEL working day 
immediately following the later of the following events: 

(i) expiry of one (1) week from the date of issue of the Letter of Intent (LOA); or  

(ii) expiry of one (1) week where BHEL has specifically requested earlier commencement; or 

(iii) expiry of one (1) week after the date on which site clearance for commencement of work is 

issued by BHEL 

The Contractor shall have no claim for extension of time, compensation, or additional payment on 

account of such deemed Date of Commencement. 

3.6.A RIGHT OF BHEL TO PRIORITISE WORK: 
 3.6.A.1 General: 

Notwithstanding anything contained elsewhere in this Contract, the Contractor accepts that BHEL 

reserves the right, at any stage of the Project, during the Contract Period of its extended period, to 

direct the Contractor in writing to immediately commence, expedite, or complete any portion of the 

contractual work. 

Such direction may be issued whenever BHEL, in its sole discretion, considers it necessary to: 

(i) meet BHEL's production, commissioning, or delivery schedules; 

(ii) achieve BHEL's turnover or project milestones; 

(iii) coordinate or interface with other executing agencies; or 

(iv) facilitate mobilisation or progress of interdependent works. 

 

These directions may arise from 
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(i) commitments or assurances given by the Contractor during meetings or correspondence; or 

(ii) operational or site exigencies as determined by BHEL; or 

(iii) any other project requirement assessed by BHEL. 
 

3.6.A.2 Obligation of the Contractor: 
Depending on the nature and severity of the work requirement arising at site or based on complaint 

received, each case shall be classified into one of the following three categories: 

(i) Critical, 

(ii) Urgent, or 
(iii) Routine 

 

Upon receipt of written instruction from BHEL or the Engineer-In-Charge, the Contractor shall, 

without any demur or claim for additional compensation, time extension, or modification in 

contractual terms, promptly mobilise adequate manpower, equipment, and materials to execute the 

prioritised work on the highest priority basis to the satisfaction of the Engineer-in-Charge, as per 

following timelines or as specifically communicated by the Engineer-In-Charge: 

(i) Critical requirement / complaint 4 to be attended within 24 hours; 

(ii) Urgent requirement / complaint 4 to be attended within three (3) working days; 

(iii) Routine requirement / complaint 4 to be attended within seven (7) working days. 
 

3.6.A.3 Failure to comply: 

Failure or unwillingness on the part of the Contractor to comply with such direction shall constitute 

a default under this Contract. In such case, and without prejudice to any other right or remedy 

available to BHEL under law or this Contract, BHEL may: 

(i) exclude the relevant portion of work in part or full from the Contractor9s scope; 
(ii) have the excluded work executed through any other agency. 

 

3.6.A.4 Treatment of Excluded Work: 
(a) Within the Contractual Period: 

If, at the time of exclusion, the relevant portion of work still falls within the contractual period 

for completion of milestones or any timelines specified in the contract or within the overall 

contractual completion period where no specific timelines are defined, such exclusion shall not 

entitle the Contractor to any financial claim or compensation. BHEL shall be at full liberty to 

have the excluded work executed through any other agency, without any cost or liability 

towards the Contractor, and without such action being deemed as a breach or deviation from 

the Contract. 

(b) Beyond the Contractual Period / Delayed Work: 

If the excluded work is overdue, delayed, not commenced or not completed within the 

contractual period for completion of milestones or any timelines specified in the Contract, or 

within overall contractual completion period where no specific timelines are defined, such 

exclusion shall be deemed as a Breach of Contract by the Contractor. In such event, BHEL shall 

be entitled to execute the said work through any other agency at the risk and cost of the 

Contractor. All additional expenses incurred by BHEL in executing such work, including 

penalties, Liquidated Damages as applicable under this Contract, shall be recovered from the 

Contractor. Such recoveries may be affected from any dues payable to the Contractor, from the 

Performance Security, or from any other monies of the Contractor held by BHEL. 

3.6.A.5 Execution of excluded work by BHEL through another agency shall not relieve the Contractor from 

any of its obligations, responsibilities, or liabilities under the Contract for the balance or remaining works. BHEL9s decision in this regard shall be final and binding on the Contractor. 

3.6.A.6 Nothing contained in this Clause shall be construed to limit or restrict any other rights or remedies 

available to BHEL under the Contract, including the right to terminate the Contract, impose 

liquidated damages or penalty, or invoke the Performance Security, wherever applicable. 
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3.7 FAILURE TO COMPLY WITH CONTRACT: 

 3.7.1 Notwithstanding anything contained in any other clause, BHEL reserves the right to terminate the 

contract due to any failure on the part of the Tenderer in discharging his obligations under the 

contract or in the event of his becoming insolvent or going into liquidation. The decision of the BHEL 

about the failure on the part of the Tenderer shall be final and binding on the tenderer. 

3.7.2 In case of any damage to the existing building, structures, materials, tools, furniture and fixtures, machines etc., caused from contractor9s end directly or indirectly, the cost of its repairs or 
replacement will be recovered from the contractor. If there is any work stoppage in any area of the 

Plant due to the fault of the contractor, the contractor is liable to compensate the same. 

3.7.3 In the event of any failure on the part of the contractor, BHEL shall have the right without prejudice 

to any other right or remedies, to get the work done through any other agency and the contractor 

shall be liable to compensate BHEL for any losses on this account. The additional cost, loss, if any 

incurred by BHEL will be recovered from the bills, security deposits, other dues, directly from the 

contractor or by initiating appropriate legal action. 

3.7.4 In the event of any failure on the part of the contractor, BHEL shall have the right without prejudice 

to any other right or remedies, to get the work done through any other agency and the Contractor 

shall be liable to compensate BHEL for any losses on this account. The additional cost, loss, if any 

incurred by BHEL will be recovered from the bills, security deposits, other dues, directly from the 

Contractor or by initiating appropriate legal action.  
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3.8 PAYMENT TERMS: 

 3.8.1 Payment to the Contractor shall be based on the quantum of work executed as certified 
by the Engineer-In-Charge. 

3.8.2 The Contractor shall submit the invoice(s) only through BHEL Suvidha – Unified Supplier 

Portal (https://suvidha.bhel.in/) or as directed by BHEL, from time to time. 

3.8.3 The Contractor shall raise the bill for payment as per the contractual terms and conditions mentioned 

in the contract, duly supported by attendance sheet for all the contract labours capturing therein for 

each of the Contract labour. 

3.8.4 Normally, the periodicity of payment to the contractor shall be on a calendar month basis subject to 

submission of necessary documents by the Contractor. 

3.8.5 Bills shall generally be submitted by the Contractor on a calendar monthly basis, complete in all 

respects and accompanied by all requisite documents, including IR Clearance, GST-invoice, and 

other supporting documents, as applicable.  Subject to compliance with the above requirements by 

the Contractor, payment shall be made within 45 days for MSE (Micro/Small), 60 days for Medium 

Enterprise, 90 days for non-MSEs from the date of submission of correct/ complete bill with 

all relevant documents to Engineer-in-Charge. 

3.8.6 No interest shall be payable by BHEL on Earnest Money Depost (EMD) or Security Deposit (SD) 

or any money due to the contractor by BHEL. 
3.8.7 No interest shall be payable by BHEL for any delay in release of payments. The Contractor shall 

not be entitled to claim any interest, damages, or compensation on account of delay in 
payment of any sum due under the Contract. 

3.8.8 Contract is to be expressed both in terms of required categories of labour and number of labours 

against each category to ensure that the contractor discharges all the contractual and statutory 

obligations in respect of labours engaged on the job. At the same time required output in terms of 

units, tonnage etc. is also to be stated to correlate achieved output vis-à-vis desired output.  

3.8.9 Following conditions shall be adhered strict during the contract period:  
(a) In case there is fall in the achieved output vis-à-vis desired output, contractor shall be warned in two spells.  

(b) If the unsatisfactory performance repeats, contract is liable to be short closed.  

3.8.10 The first bill shall be paid to the Contractor only after disbursement all the required PPE’s to 
the work force by the Contractor and submits the relevant documents to BHEL for verification. 

3.8.11 The Contractor shall initially pay the wages, and other statutory payments etc., within the specified 

time, related to his workers and then claim bills from BHEL. The contractors would be required to 

submit their claims / bills along with the proof of payment of wages, PF, ESI etc., to the respective 

Statutory Departments. The claims / bills will be scrutinized, certified and processed for payment by 

the respective user department(s) and forwarded to Accounts Department along with HR/IR 

clearance certificate for effecting payment.  

3.8.12 The contractor shall be responsible for safety of his workers while they are engaged for work 

connected with the contract. The Contractor shall be responsible for the appropriate usage of the 

Uniform and PPEs by their workmen. 

3.8.13 Penalty shall be calculated as per respective clause and such amount shall be deducted from running 

bill on monthly basis. 

 

3.8.14 Execution of non-envisaged items (like Extra / Supplimentary items): 
If so requested by BHEL during the Contract Period or its extended period(s), the Contractor shall 

also execute any item(s) of work which were not originally envisaged in the Contract but are 

otherwise necessary for the propoer and successful completion of the work, without any refusal or 

delay. The unit rates for such new items shall be derived as under: 

(i) For items available in Delhi Schedule of Rates (DSR) 2023 published by CPWD - the unit rates 

shall be 75% of the unit rates derived from the Delhi Analysis of Rates (DAR) 2018 published 

by CPWD, by applying the same percentage increase or decrease (excess/less) as that applied to 

the awarded rates of the Contract. 

(ii) For items not availabile in DSR but available in any previously awarded BHEL Contract(s), the 

rates shall be arrived from that Last Procured / Purchased Rates (LPR) of such Contract(s), with 
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a nominal escalation of 5% for every completed financial year between the date of award of 

the Contract(s) considered for LPR and the date of award of the present Contract. Part financial 

years shall not be considered for escalation. In case a combination of two or more LPRs is required 

for arriving at the rates of such item(s), the same shall be appropriately considered on a weighted 

or proportional basis, as deemed suitable by BHEL. 

(iii) For items not available in DSR or previous BHEL Contracts, the rate shall be the lowest of three 

competitive quotations obtained by BHEL — one of which shall necessarily be from the present 

Contractor. 

Note: The decision of the Engineer-in-Charge regarding the derivation, reasonableness, and 

applicability of such rates shall be final and binding on the Contractor. 

3.8.15 Contractor shall submit final measurements including IR Clearances within TWO (02) months from the 

actual date of completion of the work.  

3.8.16 Payment of Fabrication Charges: 
(1) In the case of Contractor-supplied material, where the fabrication work has been completed and the 

fabricated materials are either brought inside the factory premises on weighment basis or are lying 

within the factory premises, but the Erection work is still pending or in progress, BHEL may, with 

aview to easing the Contractor's cash flow, release an advance up to FIFTY percent (50%) of the 

fabrication charges, subject to the following conditions:  

(a) Receipt of specific request from the Contractor; 

(b) Submission of proper documentary records to the satisfaction of BHEL; 

(c) Submission of an undertaking by the Contractor confirming that the fabricated items for which 

such advance is sought shall be erected in place within three (3) calender months from the date 

of release of advance amount. 

The balance fabrication charges shall be released only after completion of erection, after adjustment 

of the advance amount already released. Mere completion of fabrication shall not qualify for release 

of fabrication charges. 
 

In the event of delay in erection beyond the aforesaid period of three (3) calendar months, the advance 

amount released towards fabrication charges for the items remaining unerected shall be recovered 

from any of the amounts due or lying with BHEL along with interest at the rate of eighteen percent 

(18%) per annum, which shall be non-refundable. Such interest shall be calculated from the date 

immediately following expiry of the said three-calendar-month period until the actual date of erection 

of the respective items. 
 

However, upon completion of erection, the recovered advance amount, excluding the interest 

component, shall be re-released to the Contractor, subject to submission of a certificate by the 

Contractor indicating the date of erection of the respective items and acceptance thereof by BHEL.  
 

In the event of abnormal delay in erection, and if the fabricated items are erected through any other 

agency by BHEL, any advance amount released towards fabrication charges and remaining 

unrecovered shall be deemed to have been fully adjusted and paid to the Contractor, and no further 

claim whatsoever shall lie against BHEL in this regard. 

(2) In the case of BHEL free-issue material, payment towards fabrication of Structural Steel items, 

foundation bolts, anchor bolts etc., shall be released only after completion of Erection of the respective 

items. Mere completion of fabrication shall not qualify for payment of Fabrication charges. 

 

 

3.9 PRICE VARIATION CLAUSE: 

 This is a Firm Price Contract.  
 

The awarded rates shall remain firm and unchanged throughout the entire Contract Period 

and also during any extended period(s), if granted, irrespective of the reasons for such 
extension. 
 

During the Contract Period and/or during its extended period(s), if granted (irrespective of reason 

for extension), BHEL shall not pay or compensate the Contractor for any escalation, additional 

cost, or claim whatsoever, arising out of or attributable to any reason including, but not limited to: 

(i) increase in wages, statutory contributions (PF, ESI, Bonus etc.); 
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(ii) increase in the cost of raw materials, consumables, or finished goods; 

(iii) increase or decrease in scope of work; 

(iv) increase or decrease in awarded quantities; 

(v) increase or decrease in sanctioned budget; 

(vi) change of location; 

(vii) increase or decrease in time allocated for completion of either entire or partial scope of work; 

(viii) increase in mobilisation of additional resources for early completion of work; or 

(ix) any other cause whatsoever not specifically mentioned above. 

 
3.10 SUB-CONTRACTING: 

 The Contractor shall not sub-contract, sub-let, transfer, assign or otherwise delegate the Contract, either in 

full or in part, to any individual, firm or company without the prior written consent of BHEL. 
 

Any unauthorised sub-contracting or sub-letting, transfer, or assignment shall constitute a Breach of 

Contract, and BHEL shall be entitled to take appropriate action, including but not limited to: 

(i) withdrawal or curtailment of the portion of work so sub-contracted; 

(ii) termination of the Contract; 

(iii) forfeiture of the EMD, Security Deposit and/or performance guarantee; and 

(iv) recovery of any losses, damages, or additional expenditure incurred by BHEL on account of Breach of 

Contract, from any amounts due to the Contractor (including pending bills, claims, or guarantees). 

Note: All remedies available to BHEL under this clause shall be without prejudice to any other rights or 

remedies available to BHEL under the Contract. 

 

3.11 LAWS GOVERNING THE CONTRACT: 

 3.11.1 The contract will be governed by the Laws of India for the time being in force and as amended or made 
from time to time.  

3.11.2 All disputes shall be settled in accordance with the Laws of India for the time being in force and as amended 
from time to time. 

3.11.3 All disputes arising out of or in relation to this contract or Agreement shall be settled by mutual discussions 
through Conciliation and in the event of failure of conciliation, such disputes shall be referred to Arbitration 
in accordance with the provisions of Arbitration and Conciliation Act, 1996.  
 
 

3.12 LEGAL JURISDICTION: 

 This contract shall be governed by the Law for the time being in force in the Republic of India. Subject to 

Clause 5 of this NIT, the Civil Court having original Civil Jurisdiction at Visakhapatnam, Andhrapradesh, shall 

alone have exclusive jurisdiction in regard to all matters in respect of the Contract. 
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3.13 MAINTENANCE & DEFECT LIABILITY PERIOD: 

 

 3.13.1 The Maintenance & Defect Liability Period for the contract shall be as mentioned in the LOA / 
Contract (Clause 1 of NIT), commencing from the next calendar day following the actual date 

of completion of the Contract / Work whichever is later. 

3.13.2 The Contractor shall, at his own cost, carry out all rectifications, repairs or reconstructions of the 

works as may be directed by the Engineer-In-Charge for any kind of damage to the structure(s), 

arising due to any reason whatsoever, throughout the Contract Period, including any extension 

thereof, and until completion of the Maintenance & Defect Liability Period, whichever is later. All 

such works and associated expenditure shall be borne entirely by the Contractor, and no 

payment shall be made by BHEL on this account. 
3.13.3 Cement, Reinforcement Steel, Structural Steel, Electricity, and Water supply, if required during the 

Maintenance & Defect Liability Period, shall be issued to the Contractor on recoverable basis at 
punitive rates as stipulated in respective Schedules of NIT. 

3.13.4 The Security Deposit shall be released only after satisfactory completion of the work, including 
the Maintenance & Defect Liability Period, and after obtaining I.R clearance and processing of 

the final bill. 
3.14 CONFLICT OF INTEREST AMONG BIDDERS / AGENTS: 

Treatment of cases regarding conflict of interest:  

The bidder notes that a conflict of interest would said to have occurred in the tender process and execution of the 
resultant contract, in case of any of the following situations:  

i) If its personnel have a close personal, financial, or business relationship with any personnel of BHEL 
who are directly or indirectly related to the procurement or execution process of the contract, which can 
affect the decision of BHEL directly or indirectly;  

ii) The bidder (or his allied firm) provided services for the need assessment / procurement planning of the 
Tender process in which it is participating;  

iii) Procurement of goods directly from the manufacturers / suppliers shall be preferred. However, if the 
OEM / Principal insists on engaging the services of an agent, such agent shall not be allowed to represent 
more than one manufacturer / supplier in the same tender. Moreover, either the agent could bid on behalf 
of the manufacturer / supplier or the manufacturer / supplier could bid directly but not both. In case bids 
are received from both the manufacturer / supplier and the agent, bid received from the agent shall be 
ignored. However, this shall not debar more than one Authorised distributor (with / or without the OEM) 
from quoting equipment manufactured by an Original Equipment Manufacturer (OEM) in procurements 
under a Proprietary Article Certificate. 

iv) A bidder participates in more than one bid in this tender process. Participation in any capacity by a 
Bidder (including the participation of a Bidder as a partner / JV member or sub-contractor in another bid 
or vice-versa) in more than one bid shall result in the disqualification of all bids in which he is a party. 
However, this does not limit the participation of an entity as a sub-contractor in more than one bid if he 
is not bidding independently in his own name or as a member of a JV.  

The Bidder declares that they have read and understood the above aspects, and the bidder confirms that such conflict 
of interest does not exist and undertakes that they will not enter into any illegal or undisclosed agreement or 
understanding, whether formal or informal with other Bidder(s), in this regard. This applies in particular to prices, 
specifications, certifications, subsidiary contracts, submission or non-submission of bids or any other actions to 
restrict competitiveness or to introduce cartelization in the bidding process. In case, the Bidder is found having 

indulged in above activities, the same will be considered as a violation of the tender conditions, and suitable 

action shall be taken by BHEL as per extant policies / guidelines. 
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3.15 BREACH OF CONTRACT: 

3.15.A Acts or Omissions Constituting Breach of Contract: 
The following shall constitute a Breach of Contract on the part of the Contractor: 

(1) Failure to supply material / equipment or failure to complete the work within the contractual 

delivery / completion period, or any duly extended period. 

(2) Failure to perform the work as prioritised under Clause 3.6.A (Right of BHEL to Prioritise Work) of 

NIT. 

(3) Failure to deliver work / equipment / material conforming to the Contract quality requirements. 

(4) Failure to replace defective work / equipment / material / component in compliance with Clause 

3.13 (Maintenance & Defect Liability Period) of NIT. 

(5) Withdrawal from or abandonment of the work prior to contractual completion. 

(6) Subcontracting, subletting, transferring, assigning or otherwise delegating the Contract — either in 

full or in part — without prior written consent of BHEL, contrary to Clause 3.10 (Sub-Contracting) 

of NIT. 

(7) Failure to comply with statutory requirements, including applicable Labour Laws, Codes, or any 

statutory obligations. 

(8) Failure to comply with any contractual condition or committing any default attributable to the 

Contractor. 

(9) Any other lapse, omission or reason attributable to the Contractor which adversely affects 

contractual performance. 

(10) Any of the declarations furnished by the Contractor at the time of bidding and/or entering into the 

Contract for the work are found untruthful or false or misleading and such declarations were of a 

nature that could have resulted in non-award of contract to the Contractor or could expose BHEL 

and/or Owner to adverse consequences, financial or otherwise. 

(11) If the Contractor or any personnel deployed by the Contractor either under this contract or any 

other contract awarded by BHEL to the Contractor is convicted of any offence involving corrupt 

business practices, anti-national activity or any such offence that compromises the business ethics 

of BHEL, in violation of the Integrity Pact entered into with BHEL has the potential to harm the 

overall business of BHEL / Owner. 

 

3.15.B Remedies in case of Breach of Contract: 

Without prejudice to any other rights and remedies available to BHEL under the Contract or under law, 

the following remedies shall apply in the event of Breach of Contract: 

(1) Upon identification of a Breach of Contract, BHEL shall issue a written Notice of Breach to the 

Contractor, requiring corrective action within fourteen (14) days. 

(2) For breaches arising under Clause 3.6.A (Prioritised Work) of NIT, the Contractor shall be given a 

notice period up to a maximum seven (7) days to improve the progress. 

(3) If the Contractor fails to remedy the breach within the specified period to the satisfaction of BHEL, 

BHEL reserves the right to take any remedial action available under the Contract. 

(4) In case of Breach of Contract (other than arising under Clause 3.6.A of NIT), wherever the value of 

security instruments like performance bank guarantee, Security Deposit available with BHEL 

against the said contract is at least 10% of the contract value, the same shall be encashed. In case 

the value of the security instruments available is less than 10% of the contract value, the balance 

amount be recovered from other financial remedies (i.e., available bills of the contractor, retention 

amount, etc., with BHEL) or legal remedies be pursued. The balance scope shall be got done 

independently without Risk & Cost of the failed supplier / contractor. Further, levy of liquidated 

damages, debarment, termination, de-scoping, short-closure, etc., shall be applied as per provisions 

of the contract. 

(5) In case of Breach of Contract arising out of Clause 3.6.A of NIT, the remedial measure shall be as per 

Clause 3.6.A.4 of NIT. 
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3.16 SUSPENSION OF BUSINESS DEALINGS: 

 The offers of the bidders who are under suspension as also the offers of the bidders, who engage the services of 
the firms debarred across BHEL, shall be rejected. The list of firms debarred across BHEL is available on BHEL 
web site www.bhel.com. 

 1. Integrity commitment, performance of the contract and punitive action thereof: 
2. Commitment by BHEL: 

BHEL commits to take all measures necessary to prevent corruption in connection with the tender process 
and execution of the contract. BHEL will during the tender process treat all Bidder(s) in a transparent and fair 
manner, and with equity. 

3. Commitment by Bidder/ Supplier/ Contractor: 
(i) The bidder / supplier / contractor commit to take all measures to prevent corruption and will not directly 

or indirectly influence any decision or benefit which he is not legally entitled to nor will act or omit in 
any manner which tantamount to an offence punishable under any provision of the Bharatiya Nyaya 
Sanhita, 2023 or any other law in force in India. 

(ii) The bidder / supplier / contractor will, when presenting his bid, disclose any and all payments he has 
made, and is committed to or intends to make to agents, brokers or any other intermediaries in connection 
with the award of the contract and shall adhere to relevant guidelines issued from time to time by Govt. 
of India / BHEL. 

(iii) The bidder / supplier / contractor will perform / execute the contract as per the contract terms & 
conditions and will not default without any reasonable cause, which causes loss of business / money / 
reputation, to BHEL. 

If any bidder/ supplier/ contractor during pre-tendering / tendering / post tendering / award / execution / post-
execution stage indulges in malpractices, cheating, bribery, fraud or and other misconduct or formation of cartel 
so as to influence the bidding process or influence the price or acts or omits in any manner which tantamount to 
an offence punishable under any provision of the Bharatiya Nyaya Sanhita, 2023 or any other law in force in India, 
then, action may be taken against such bidder / supplier / contractor as per extant guidelines of the company 

available on www.bhel.com and / or under applicable legal provisions. 
 
 

4 DUTIES AND RESPONSIBILITIES OF THE CONTRACTOR: 

 4.1 The duties, responsibilities and obligations of the contractor including statutory responsibilities mentioned in 
this document are indicative and not exhaustive. Contractors are required to confirm with the concerned 
authorities for proper and complete compliance.  

4.2 The contractor will abide by the provisions of Child Labour (Prohibition & Regulation) Rules 1988.  
4.3 The following documents / forms under Contract Labour (Regulation & Abolition) Act 1970 and relevant 

rules therein shall be maintained by the contractor:  
(i) A notice showing the wage period and date of disbursement of wages to be displayed at the place 

of work and a copy sent by the contractor to the HR Department (Rule 75).  
(ii) A register of workmen Form XIII (Rule 75)  

(iii) Employment card Form XIV (Rule 76)  

(iv) Service Certificate Form XV (Rule 77)  

(v) Muster Roll, Wage Register, Deductions Register, overtime Register Etc.  

(vi) Half yearly return to be sent (In duplicate) by the contractor to the licensing officer. Form 3 XXIV 
(Rule 82 (I)) with a copy to HRM Department regularly.  

(vii) All statutory registers and records shall be preserved in original for a period of Ten years and should 
be made available even after the contract is over for verification.  

4.4 The contractor shall comply with the provisions of Contract Labour (R & A) Act 1970 including provisions 
relating to welfare and Health facilities as provided under the Contract Labour (R& A) Act 1970 and relevant 
rules.  

4.5 All the Contractors shall submit the half yearly / yearly returns to Regional Labour Commissioner (Central), 
Visakhapatnam or appropriate authority as required under contract Labour (Regulation & Abolition) Act 
1970 and forward a copy to HR Department.  

4.6 BHEL, HPVP, Visakhapatnam 3 Andhrapradesh is a Notified Area under the provisions for ESI Act 1948. 
The contractor shall comply with the provisions of ESI Act, and will be responsible for any liability arising 

http://www.bhel.com/
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during the tenure of the work contract under the Act. The contractor should ensure ESI coverage and facilities 
to his workers (i.e. ESI code no. and ESI card etc.) as per ESI Scheme from ESI authorities including Medical 
Benefit etc.  
The contractor shall arrange for filing of family declaration forms in respect of their contract labours and 
deposit the same in ESI office for issue of Identity card by ESI authorities. The contractor may deduct required 
ESI contribution from the wages of their employees as per law and deposit the same (Employees share) along 
with his contribution to the ESI authorities.  

4.7 Workmen insured under ESI Act only shall be deployed in contract work. For the Persons not covered under 
the provisions of ESI Act, the contractor shall take required insurance under Employees Compensation Act 
1923 with medical benefit. 

4.8 The tenderer shall submit bi-annual return in Form 6 along with monthly Challans to the appropriate authority 
under the provisions of Employee's State Insurance Act 1948, under intimation to HR Dept.  

4.9 Notwithstanding anything contrary to this, in the event of accident, the contractor shall be required to submit 
accident / injury report to the concerned authorities with a copy of the same to the designated BHEL Executive 
immediately and ensure the compliance of the ESI Act and rules made therein. 

4.10 The tenderer shall submit the following returns to the appropriate authority under the provisions of 
Employee's Provident Fund and Misc. Provisions Act 1952, Employees’ Pension Scheme 1995 under 
intimation to HR Dept.  

(i) Monthly return in Form 12 A along with form 5 & 10 (addition and deletion) and monthly Challan 
or any other form as modified by PF authorities  

(ii) Annual Return in Form 6A along with Form 3A.  
  (till this procedure is discontinued by the PF authorities)  

4.11 The Contractor shall maintain the following records as required under the Employees Provident Fund and 
Miscellaneous Provisions Act 1952, Employee's Pension Scheme 1995.  

(i) Declaration of Nomination, Form No.2 Para 33 and 61 (1).  
(ii) Attendance.  

(iii) Wage Register.  
(iv) Any other documents / registers as required  

4.12 The contractor shall regularly on or before prescribed date of every month pay the amount of contribution 
(employer's contribution as well as the employee's contribution) as per the Employee's Provident Fund and 
Miscellaneous Provisions Act 1952, Employees’ Pension Scheme 1995 and Employee's State Insurance Act 
1948.  

(i) The contractor may recover from his workmen, the employee's contribution in accordance with the 
provisions of the said act and the Scheme but shall not recover the employer's contribution or the 
other charges from his employees in any manner.  

 

(ii) The contractor shall submit along with monthly bills to BHEL, statement showing the recoveries of 
contributions in respect of employees employed by or through him along with the proof of Deposit 
of such contribution with the Concerned Authority and shall also furnish to BHEL such information, 
in the capacity of principal Employer, as required to be furnished under the provisions of the 
schemes under the Employees P.F. and Misc. Provisions Act 1952 and ESI Act, 1948 to the 
authorities under the said Acts.  

 

(iii) The Contractor shall arrange for his own P.F. and ESI Code Number from the PF and ESI authorities 
respectively. The expenditure incurred by the contractor towards payment of the Employers’ PF 
Contribution and Administrative charges, if any, are already included in the estimated price of 
BHEL. 

4.13 The contractor shall maintain Form D as per Rule 5 of the Payment of Bonus Act, 1965 if applicable. The 
contractor is further liable to pay bonus to his employees in accordance with the payment of Bonus Act 1965 
on completion of contract as per HR-IR circular / instructions issued from time to time and to keep all the 
records in Form C as per the said Act. 

4.14 The contractor will be required to contribute towards gratuity payment of his employees (contract workers) 
required as per Payment of Gratuity Act. He will also be responsible to pay retrenchment compensation under 
the Act. In case of short closing of contract by either side, the Contractor shall settle all dues payable to 
workmen including Bonus on last working day.  
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4.15 In case the contractor employs women, he will discharge his obligation under law in respect of such women 
workers such as prohibition of engaging them during night hours, prohibition of employing them more than 
9 hours per day, provision of crèche facility, grant of maternity leave as per rules etc.  

4.16 The Wage period for the Workmen of Contractor engaged shall be Calendar Month and the contractor 

shall be responsible for making payment of wages within 7 days of the closure of the wage month (i.e., 

on 7th day of the calendar month following the wage month) irrespective of delay in payment of Bill by 

BHEL to the contractor, for whatsoever reason. 

Note: The disbursement of wages shall be preponed to the 6th day, if the 7th day happens to be a holiday. 

4.17 Failure to pay the wages by 7th of every month will lead to taking of necessary action in   accordance with 
the relevant Laws, Rules & Regulations. 

4.18 Any failure to comply with the statutory requirements on the part of contractor shall disqualify such 

contractor from all contracts awarded to him and his name shall be black-listed for future tenders / 

contracts. In addition, the Contractor’s security deposit shall be forfeited apart from consequential 
legal action against him. 

4.19 Upon demand, the Contractor shall submit Contractor’s bank account statement(s) containing the 

payment of wages to all workers, including but not limited to masons, carpenters, bar-benders, helpers, 

fabricators, welders, riggers, gas cutters, grinders, operators, Site Supervisors, Safety Supervisor, 

Safety Engineers, Site Engineers, Project Manager or any other personnel whoever has been deployed 

for the work, within two weeks or as directed by the Engineer-In-Charge. 

Failure to submit the bank account statement within the stipulated time shall be construed as non-payment of 
wages, rendering the Contractor liable for disqualification from future tenders. 

4.20 The Contractor would be required to open an Account for Electronic Fund Transfer (EFT) of his Bills / Claims 
from BHEL as well as EFT of wages / OT / other payments of his workmen from his Bank Account to the 
Bank Accounts of his workmen so that risks associated with cash transactions can be avoided.  

4.21 The Contractor shall be required to issue monthly Wage slips / OT Slips to their workmen. Further, the 
Contractors claims are to be accompanied by a Certificate from BHEL Official certifying that <the Wage / 
OT Slips for the previous month / current month have been issued by the contractor to all their workmen=. 
Further, the contractor would be required to issue Annual PF Statement from the PF Authorities for all his 
workmen engaged in BHEL HPVP, Visakhapatnam, Andhrapradesh-530012 before submitting claim for 
refund of Security Deposit for the respective years.  

4.22 In case contractor fails to make payment of wages to his employees or remittance of contribution to the 
concerned authorities, the Security deposit / other dues payable under the contract can be utilized by BHEL 
to discharge the liability of the contractor.  

4.23 The workmen of the contractors shall wear uniform while attending duty in BHEL campus. The uniform shall 
be provided by Contractor to his workmen. The Contractor/his authorized representative shall ensure wearing 
of the Uniform by his workmen in the BHEL premises. 

4.24 The liability for compensation on account of injury sustained by an employee of the contractor will be 
exclusively that of the contractor.  

4.25 NATIONAL & FESTIVAL HOLIDAYS (as declared by BHEL): 
(i) The contractor will give paid National Holidays and Festival Holidays to the workers as per Section 5 

of National and Festival Holidays Act. However, if due to the exigency of work if any of his workmen 
is required to work on National Holiday or Festival Holiday, the contractor has to pay wages as per 
Section 5, sub section 2 and 3 of the said Act. 

(ii) Besides the four national holidays i.e. 15th August, 26th January, 2nd October and 1st May (May day) if 
Govt. declares any other day as a national holiday same will be treated as paid holiday for the purpose 
of this contract. Accordingly, the contractor shall be required to provide paid holiday to its workers for 
the same. If any of the contract worker works on such additional declared national holiday, he will be 
entitled to additional wage for the said day.  

(iii) In addition to the above holidays mentioned herein above, in the event the Central / State Government 
declares any other holiday/s and if such Holiday/s is/are applicable to BHEL, Visakhapatnam, 
Andhrapradesh. also, then the tenderer/contractor shall extend paid Holiday/s to his workmen. The 
tenderer shall take into account all such occasions while quoting in the tender. 

4.26 GENERAL ELECTIONS: If the General Elections are held for State Assembly / Parliament and Government 
declares a public holiday for exercising the franchise, the contractor shall give their workmen half day leave 
in "First" shift only. The contractor's workmen working in <Second= and <Night= shifts will be required to 
exercise their franchise during their own time.  
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4.27 The Contractor shall maintain the following Documents, Registers, Forms as required under the FACTORIES 
Act 1948 and Rules 1950 thereof.  

(i)  Leave Register Form No. 15  
(ii)  Nomination Form No. 25  

4.28 The contractor will extend leave with wage to his workers at the rate of one day for every 20 days work. To 
facilitate the proper execution of the Factories Act, these leaves shall be allowed during the same calendar 
year. The contractor will pay the un-availed portion of leave in cash along with monthly wages / at the end 
of Contract period.  

4.29 Contractor has to ensure that all his workmen are granted one day weekly off after every 48 hrs. of working. 
The workmen working for more than 48 hours in any week shall be paid wages twice the ordinary rate of 
wage in accordance with the provisions of Section 59 of the Factories Act, 1948 read with the A.P Factories 
Rules 1950.  

4.30 The contractor shall follow safety rules and regulations as per provisions of Factories Act 1948, and Rules at 
his own expense and arrange for the safety provisions as appended to these conditions or rules framed by the 
government from time to time.  

4.31 The Contractor shall be required to deposit GST as applicable to Central and State Tax Authority, 
Visakhapatnam before the stipulated date, if same is applicable as per rules in force from time to time. The 
amount so spent can be claimed from BHEL after submitting the proof / necessary documents of the same.  

4.32 Contractor shall inform his PAN to BHEL. Income tax as applicable will be deducted at source by BHEL 
from the bills of contractor. 

4.33 All the Registers and Records, forms, Notices maintained under the relevant Acts and Rules should be 
produced on demand before the Inspector or any other authority under the Act, failing which the contract 
may be terminated without any notice.  

4.34 Contractor shall be required to submit a list of his workers to be deployed for the works contract giving details 
regarding Name of contract worker, Fathers Name, permanent and Present Address, Date of Birth, 
Qualification, Caste-SC / ST / OBC, ESI No, PF No. and the family details.  

4.35 The contractor shall abide by all the labour legislations and other laws including the provisions of Contract 
Labour (Regulation & Abolition) Act, 1970, the Factories Act, 1948, the Payment of Wages Act, 1936, the 
Minimum Wages Act, 1948, ESI Act, 1948, Employee Provident Fund Act, 1952, Andhrapradesh Labour 
Welfare Fund Act, Payment of Bonus Act 1965, Payment of Gratuity Act 1972, and other relevant Acts 
applicable to his workmen under this Contract.  

4.36 Contractor shall indemnify BHEL against all losses, claims, prosecutions etc., under any law.  
4.37 The contractor shall promptly furnish all information and document required by BHEL authorities for the 

purpose of complying with the responsibilities of Occupier of the factory and shall render all the necessary 
assistance for the same.  

4.38 The contractor shall maintain proper discipline of his workmen and shall ensure that his workers do not cause 
any loss or theft or damage to any company's property. The contractor shall also be responsible for the good 
conduct of his workmen. 

4.39 The contractor shall ensure and maintain uninterrupted progress of the work in accordance with instructions 
given to him on behalf of BHEL from time to time.  

4.40 In case the contractor makes default in commencing the work within the time specified by BHEL without 
any reasonable cause, disputes any of the terms and conditions of the contract or refuses to execute the 
contract or any part thereof at any stage, the contract shall, without prejudice to any other right or remedies 
available to BHEL, be liable to be cancelled / terminated in part or in whole. 
In the event of such cancellation / termination of contract, the contractor shall be liable; to compensate BHEL 
for all losses incurred by BHEL including the loss suffered on account of having the work executed through 
any other contractor or department as may be convenient to BHEL, in accordance with the exigencies of the 
work. In case only a part of the contract is cancelled, the remaining portion of contract may be allowed be 
executed by the contractor.  

4.41 The Contractor shall without fail give up-to-date information in writing of the attendance of the workers 
engaged by him. The Contractor will also submit the required documents and certificates as prescribed from 
time to time for the clearance and the payment of the Bill.  

4.42 Whenever any sum of money is found to be recoverable from or payable by the contractor, the same will be 
deducted from any sum that may due or which at any time there after becomes due to the contractor under 
this contract or under any other contract or from his security deposit. In case the recoveries are not complete 
even after such deduction, the contractor shall pay the same or the balance thereof from the security deposit.  
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The contractor shall immediately thereafter pay such further sums as may be required to replenish the shortage 
caused by such recoveries in the amount of security deposit.  

4.43 During the period of contract, if the contractor is awarded any other job work contract in BHEL, the contractor 
shall have to inform the designated BHEL official before accepting the other work. 

4.44 In case of failure on the part of the Contractor to execute the work awarded to him within the stipulated time, 
the sum equivalent to the EMD as per BHEL Works Policy shall be forfeited as per the Undertaking provided 
by the tenderers, after a week’s notice issued by the awarding officer and BHEL may in its discretion award 
the contract to any other party. 

4.45 In case of any extra work executed by the contractor as per direction of Engineer-In-Charge, the contractor 
will be paid on pro-rata basis. 

4.46 All the Terms and Conditions as mentioned in Work Order shall also form a part of the Agreement.  
4.47 BHEL shall have the right to deduct any sum from the bill of the contractor for making good the loss suffered 

by a worker or workers by reason of non-fulfillment of the conditions of the contract, Non- payment of wages 
or of deduction made from his or their wages which are not justified by the terms of the contract or non-
observance of the said contract Labour regulations.  

4.48 The contractor shall be responsible for observance of local laws, employment of personnel, payment of taxes 
etc. As far as possible, workers shall be engaged from the local areas in which the work is being executed. 

4.49 The contractor shall be wholly responsible for the behavior of the workmen at the work place and outside, in 
the BHEL premises.  

4.50 The contractor shall be responsible for safe custody of BHEL's property like materials, tools etc., entrusted 
to him and if necessary arrange insurance at his own expense.  

4.51 The contractor shall be responsible to make good and rectify at his own expense any defect, which may 
develop or may be noticed within the period of the contract.  

4.52 BHEL shall be entitled to recover any payment made on behalf of the contractor under any law or otherwise.  
4.53 BHEL Officer In-charge shall have the right to stop the work at any stage or at any time by giving the 

contractor seven days’ notice in writing. 
4.54 Smart mobiles are not permitted inside factory premises. It is the sole responsibility of the Contractor to 

ensure that neither the Contractor, nor his representatives, nor any of his workmen bring smart mobiles into 
the factory. For communication purposes, feature mobiles without camera may be permitted on a case-

to-case basis. 
In case, Contractor or any of the Contractor’s personnel unauthorisedly bring mobile phone(s) into the factory, 
the same shall be liable for permanent confiscation, for which the Contractor shall be held solely responsible. 
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5 CONCILIATION & ARBITRATION: 

5.1 CONCILIATION: 

CONCILIATION CLAUSE FOR CONDUCTING CONCILIATION PROCEEDINGS UNDER THE BHEL 

CONCILIATION SCHEME, 2018: The Parties agree that if at any time (whether before, during or after the 

arbitral or judicial proceedings), any Disputes (which term shall mean and include any dispute, difference, 

question or disagreement arising in connection with construction, meaning, operation, effect, 

interpretation or breach of the agreement, contract or the Memorandum of Understanding, penalty 

deduction, time extension), which the Parties are unable to settle mutually, arise inter-se the Parties, the 

same may, be referred by either party to Conciliation to be conducted through Independent Experts 

Committee to be appointed by competent authority of BHEL from the BHEL Panel of Conciliators. 

The proceedings of Conciliation shall broadly be governed by Part-III of the Arbitration and Conciliation 

Act 1996 or any statutory modification thereof and as provided in Procedure in 

http://www.bhel.com/index.php/story_details?story=2454 . 

 

5.2 ARBITRATION: 

5.2.1 Except as provided elsewhere in this Contract, in case Parties are unable to reach amicable settlement 

(whether by Conciliation to be conducted as provided in Clause 21.1 herein above or otherwise) in 

respect of any dispute or difference; arising out of the formation, breach, termination, validity or 

execution of the Contract; or, the respective rights and liabilities of the Parties; or, in relation to 

interpretation of any provision of the Contract; or. in any manner touching upon the Contract 

(hereinafter referred to as the 8Dispute9), then, either Party may, refer the disputes  to Arbitral Institution ( to be identified by the contract issuing agency (eg. <IIAC= (India International Arbitration 
Centre) for Delhi/NCR offices)  and such dispute to be adjudicated by Sole Arbitrator appointed in 

accordance with the Rules of said Arbitral Institution. 

5.2.2 A party willing to commence arbitration proceeding shall invoke Arbitration Clause by giving notice 

to the other party in terms of section 21 of the Arbitration & Conciliation Act, 1996 (hereinafter 

referred to as the 8Notice9) before referring the matter to arbitral institution. The Notice shall be 
addressed to the Head of the Region, Power Sector/ Unit,  BHEL, executing the Contract and 

shall contain the particulars of all claims to be referred to arbitration with sufficient detail and shall 

also indicate the monetary amount of such claim including interest, if any.    

5.2.3 After expiry of 30 days from the date of receipt of aforesaid notice, the party invoking the 

Arbitration shall submit that dispute to the Arbitral Institutions................................ ( to be identified 

by the contract issuing agency) and that dispute shall be adjudicated in accordance with their 

respective Arbitration Rules. The matter shall be adjudicated by a Sole Arbitrator who shall 

necessarily be a Retd Judge having considerable experience in commercial matters to be 

appointed/nominated by the respective institution.  The cost/expenses pertaining to the said 

Arbitration shall also be governed in accordance with the Rules of the respective Arbitral 

Institution.  The decision of the party invoking the Arbitration for reference of dispute to a specific 

Arbitral institution for adjudication of that dispute shall be final and binding on both the parties and 

shall not be subject to any change thereafter. The institution once selected at the time of invocation 

of dispute shall remain unchanged 

5.2.4 The fee and expenses shall be borne by the parties as per the Arbitral Institutional rules  

5.2.5 The Arbitration proceedings shall be in English language and the seat and venue of Arbitration 

shall be ( to be identified by the contract issuing agency)  ........................( i. e. New Delhi for 

Delhi/NCR based Units). 

5.2.6 Subject to the above, the provisions of Arbitration & Conciliation Act 1996 and  any amendment 

thereof shall be applicable. All matters relating to this Contract and arising out of invocation of 

Arbitration clause are subject to the exclusive jurisdiction of the Court(s) situated at............... (i.e. 

New Delhi for Delhi/NCR based Units).   
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5.2.7  Notwithstanding any reference to the Designated Engineer or Conciliation or Arbitration herein, 

a. the parties shall continue to perform their respective obligations under the Contract unless they 

otherwise agree. Settlement of Dispute clause cannot be invoked by the Contractor, if the Contract 

has been mutually closed or 8No Demand Certificate9 has been furnished by the Contractor or any 
Settlement Agreement has been signed between the Employer and the Contractor. 

5.2.8 It is agreed that Mechanism of resolution of disputes through arbitration shall be available only in 

the cases where the value of the dispute is less than Rs. 10 Crores 

5.2.9 In case the disputed amount (Claim, Counter claim including interest is Rs. 10 crores and above, 

the parties shall be within their rights to take recourse to remedies other than Arbitration, as may 

be available to them under the applicable laws after prior intimation to the other party. Subject to 

the aforesaid conditions, provisions of the Arbitration and Conciliation Act, 1996 and any statutory 

modifications or re-enactment thereof as amended from time to time, shall apply to the arbitration 

proceedings under this clause 

5.2.10 In case, multiple arbitrations are invoked (whether sub-judice or arbitral award passed) by any 

party to under this contract, then the cumulative value of claims (including interest claimed or 

awarded) in all such arbitrations shall be taken in account while arriving at the total claim in dispute 

for the subject contract for the purpose of clause 21.2.9. Disputes having cumulative value of less 

than 10 crores shall be resolved through arbitration and any additional dispute shall be adjudicated 

by the court of competent jurisdiction. 
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6 CONTRACT WORK DESCRIPTION: SCHEDULE-A 

Name of the work: < Civil & Structural works for construction of industrial shed 

(Size:160Mx30Mx14M) including Equipment foundations at BHEL 

Visakhapatnam=.Reg 

ITEM No. DESCRIPTION OF ITEM QTY. UNIT 

Rate 

inclusive of 

GST 

Amount 

inclusive of GST 

1 

Structural Design, Analysis and Drawings 

(erection and production drawings) 

The scope of work shall include the following: 

(i) Soil Investigation, Basic structural layout 

drawing, Structural Analysis,Design,  Vetting 

and Recommendations. 

Carrying out detailed soil investigation and 

preparation of the Structural Design, Analysis, 

Design Calculations, Reports and 

Recommendations for the proposed industrial 

shed and associated structures. The complete 

structural design and analysis shall be duly 

vetted by Andhra University (AU) / JNTU 

Kakinada / IIT / NIT / any Government 

Engineering College in India, as approved by 

BHEL.(Native  analysis & design  STAAD file to 

be submitted to BHEL after approval of the 

same by concern agency) 

(ii) Preparation and Submission of Drawings 

Preparation and submission of five (5) complete 

sets of all required 2D and 3D structural 

drawings, including General Arrangement (GA), 

foundation, column, pedestal, crane beam 

(10Ton Capacity Cranes- 2Nos), roof beam, roof 

truss, roof slab, connection and other detailed 

drawings, as applicable. Drawings shall be 

submitted as colour prints in A1 size sheets, 

duly signed and stamped by the authorized 

structural design consultant. AS built drawings 

in soft form to be handed over to BHEL after 

completion of job. 

(iii) Structural Design and Analysis 

Carrying out detailed structural design and 

analysis for all foundations, columns, pedestals, 

crane beams (10Ton Capacity Cranes- 2Nos), 

roof beams, roof trusses, roof slabs and other 

structural components involved in the work. 

The design shall be earthquake-resistant and 

shall conform to the latest applicable BIS/IS 

codes and standards, including loading 

requirements as per IS 875 (all relevant parts) 

and other applicable codes. 

The complete shed structural design shall be 

carried out based on the raw materials 

specified/provided by BHEL, including the 

1 LS 
   

9,97,500.00  

     

9,97,500.00  
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material grades, sizes and sections indicated in 

Annexure-2. The design shall optimize the 

structural arrangement and member sizes while 

ensuring structural safety, serviceability, 

stability, durability and compliance with all 

applicable statutory requirements. 

A- 

DISMANTLING 

ITEMS 

      

    

2 

Dismantling / removing / demolishing as the 

case may be of the following by manual/ 

mechanical means and carefully stacking the 

serviceable materials at site of work or 

conveying and handing over the same with 

proper records at HPVP stores and disposal of 

unserviceable materials by transporting and 

dumping in the nearby low-level areas within 

the premises of HPVP. All as per instructions of 

Engineer-in-charge. 

        

a 
Brick work in cement mortar 

189 CUM 
     

1,957.00  

     

3,69,873.00  

b 
RCC works including stacking of steel bars. 

38.45 CUM 
     

3,373.69  

     

1,29,718.28  

c 
GI sheets from side cladding including gutters 

and down take pipes 1980 SQ.M. 
     

156.70  

     

3,10,270.95  

d 

Steel structures/steel works in builtup sections 

including crane runwy beam, columns, side 

sheet runners and truss work and proper 

stacking of items for handing over to BHEL. 

100 MT 
     

5,367.50  

     

5,36,750.00  

B – EARTH 

WORK 

  
        

3  

Earthwork in excavation in foundations/ 

Trenches in soils given below by mechanical 

means (Hydraulic excavator)/manual means 

and depositing the excavated earth at suitable 

places within the initial lead of 50 meter and 

initial lift of 1.5 meter for foundation in building 

works, roads, narrow drains, sewers, bridges, 

pipe lines etc., sectioning the sub grade to 

proper level and grade, watering and 

consolidating the sub grade to receive concrete 

bed, all as per standard specifications and 

instructions of Engineer-in-charge. Rate also 

includes bailinq or pumping out water during 

excavation due to subsoil water. rain etc. 

Note: If any existing electrical cables are 

uncovered during excavation, they must be re-

routed in accordance with the instructions of 

the Engineer-in-Charge 
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a 
All kinds of soil except rock 

257 CUM 
     

247.29  
           63,552.25  

b 
Soft rock not requiring blasting.: 

5 CUM 
     

473.96  

     

2,369.78  

4 
Same as item no. 2 above but for depths 

between 1.5 meter to 3.5m         

a 
All kinds of soil excluding rock. 

650 CUM 
     

247.29  

     

1,60,735.25  

b 
Soft rock not requiring blasting. 

5 CUM 
     

473.96  

     

2,369.78  

5 

Filling available excavated earth (excluding rock) 

in trenches, plinth, sides of foundation etc. in 

layers not exceeding 20 cm in depth, 

consolidating each deposited layer by ramming 

and watering, with available soil for all lea nd li 

460 CUM 
     

186.20  
           85,652.00  

6 

Supply and filling with river sand in foundation, 

plinth, under floor etc. including watering, 

ramming, consolidating and dressin com lete. 
25 CUM 

     

2,412.39  
           60,309.80  

7 

Earth work in filling in specified grade with 

selected approved (by Engineer in charge) earth 

brought from outside, including cost of earth, 

payment of royalty of govt./any agency, if any, 

in layers not exceeding 300mm thk. in loose 

depth, watering, compacting to achieve 90% of 

maximum dry density, dressing the top etc. 

complete as directed by Engineer in charge. 

(Borrow pit to be identified by the contractor) 

10 CUM 
     

664.00  

     

6,640.02  

8 

Bailing or pumping out water from trenches, 

foundations etc., at all depths wherever 

necessary in the event of extraordinary 

occurrences as directed by Engineer in-charge 

and as per standard specifications with Pump 

and accessories including fuel and operator. 

100 HOUR 
     

71.25  

     

7,125.00  

9 

Conveyance of earth, sand, gravel, rough stone, 

broken stone, brick bats,debris, etc. by 

contractor"s own lorry including loading, 

leading, unloading, stacking or spreading, all as 

per instructions of Engineer-in-charge. Payment 

for conveyance of earth will be made based on 

pit measurement/ dismantled measurement 

within HPVP premises 

449 CUM 
     

260.10  

     

1,16,785.12  

C -  P.C.C Work         
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10 

Providing and laying in position plain cement 

concrete of specified grade including 

consolidation, curing etc complete all as per 

standard specifications, upto plinth level. Rate 

excludes cost of centering and shuttering 

        

a 
1:5:10 graded granite stone aggregate 40 mm 

nominal size 382 CUM 
     

6,192.67  
     23,65,599.94  

b 
1: 4: 8   graded granite stone aggregate 40 mm 

nominal size 5 CUM 
     

6,471.40  
           32,357.00  

D -  SHUTTERING WORKS         

11 

Providing & fixing, centering and shuttering 

with plywood/ steel including strutting, 

propping, assembling etc. and removal of form 

work at all levels 

        

a 

Foundations, footings, bases of columns, 

equipment foundations, precast slabs, kerbs 

etc. for mass concrete. 
998 SQM 

     

372.54  

     

3,71,797.42  

b 
Real Time radiography(RTR) wall shutter works 

150 SQM 
     

800.38  

     

1,20,056.25  

c 
Lintels, beams, plinth beams, girders, 

bressumers and cantilevers 160 SQM 
     

699.58  

     

1,11,932.80  

d 
Columns, pillars, piers, abutments, posts and 

struts. 30 SQM 
     

913.24  
           27,397.05  

E -  R.C.C. WORKS         

12 

Supply and Straightening, cutting, bending, 

placing in position of Reinforceemnt  bars (Fe 

500) and binding with MS binding wires of 

18/20 gauge etc. for reinforcement of RCC 

works. Rate includes cover blocks, cost of 

binding wire , conveyance of  bars to site of 

work, labour etc. complete. Reinforcement bars 

are in the scope of contractor, Make: Make: 

SAIL / RINL / TATA / JINDAL or as approved by 

the Engineer-In-Charge. Test certificate/Batch 

certificate to be produced as an evidence  

143 MT 
    

1,01,745.00  
  1,45,49,535.00  

13 

Providing and laying Damp proof course with 

cernent concrete 1:2:4, 40 mm thick mixed with 

approved water proofing compound in the 

ratios recommended by the manufacturer, all 

labour etc. complete as per standard 

specifications. 

50 SQM 
     

390.31  
           19,515.38  
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14 

Providing and laying in position Ready mixed 

concrete (RMC) manufactured in fully 

automatic batching plant and transported to 

site of work in transit mixer having continuous 

agitated mixer manufactured as per mix design 

of specified grade for reinforced cement 

concrete work including pumping of RMC trom 

transit mixer to site of laying, excluding the cost 

of centering, shuttering, finishing and 

reinforcement including cost of admixtures in 

recommended proportions as per IS: 9103 to 

accelerate/retard setttng of concrete, improve 

workability without impairing strength and 

durability as per direction of Engineer-in-charge 

for all works in foundation, basement, 

superstrucure etc. 

        

a 

For concrete grade M30 (for machine 

foundation) with minimum cement content of 

350Kgs/CUM 
160 CUM 

     

9,172.92  
     14,67,666.40  

b 

For concrete grade M25 (for foundation below 

ground) with minimum cement content of 

330Kgs/CUM 
611 CUM 

     

9,029.51  
     55,17,032.14  

c 

For concrete grade M20 (for concrete floor and 

RTR room) with minimum cement content of 

320Kgs/CUM 
1024 CUM 

     

8,751.97  
     89,62,017.28  

15 

Providing Pre casting and fixing in position of 

RCC cable trench cover stabs of following 

thickness in mix 1:2:4 using 12 to 20 mm size 

hard broken granite stone jelly with top 15 mm 

thick finished with hardening compound of 

proportion one part of ironite or equivalent, 

four parts of cement and eight parts of 6 mm 

gauge hard granite stone chips (the proportion 

being by weight) including welding 

reinforcement rods to the frame work  all as per 

drawing, specifications and instructions of 

Engineer-incharge but excluding cost of M.S 

frame work which will be paid separately. 

Reinforcement rods are in  contractor scope but 

Structural steel for M.S frames will be supplied 

by HPVP at stores at free of cost. 

        

a 
100 mm thick slab 

250 SQM 
     

1,282.50  

     

3,20,625.00  
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16 

Providing and laying of precast cement concrete 

Jalli 1:2:4 using graded stone aggregate 6 mm 

nominal size with suitable reinforcement 

including centering and shuttering, roughening, 

cleaning, fixing and finishing in cement mortar 

1:3 etc. complete. (Reinforcement steel will be 

in contractor scope). Rate includes fabrication 

charges. 

        

a 
75 mm thick 

400 SQM 
     

1,792.56  

     

7,17,022.00  

17 

Providing encasing rolled steel sections in 

beams and columns in cement concrete 

(1:1.5:3) using stone aggregates of size 12 to 20 

mm including centering, shuttering etc. 

complete including cost of reinforcement & 

fabrication charges. 

20 CUM 
     

9,180.09  

     

1,83,601.75  

18 

Grouting the H.D bolts, underneath the base 

plates etc., after alignment with non-shrink high 

strength cementitious grout  Conbextra GP2 or 

any other equivalent grout, all as per 

instructions of Engineer in charge and as per 

standard specifications. Rate includes cost of 

non- shrink grout, cleaning the sleeves/pockets, 

tools, labour etc., complete. 

11 CUM 
     

58,381.68  

     

6,42,198.48  

F - MASONRY WORK         

19 

Providing and laying Random rubble masonry in 

Cement Mortar 1:5 in foundation and basement 

including simultaneous flush pointing, all as per 

standard specifications. 

5 CUM 
     

6,945.69  
           34,728.44  

20 

BRICK WALL INCLUDING MORTAR AND 

PLASTERING (230 THK):Brick work with common 

burnt clay F.P.S. (non modular) bricks of class 

designation 7.5 in superstructure above plinth 

level up to 3M height from grade in all shapes 

and sizes in : Cement mortar 1:4 (1 cement : 4 

coarse sand) 

237 CUM 
     

8,877.13  
     21,03,880.40  

21 

Providing and laying Plastering with Cement 

Mortar of 15 mm average thickness as per 

standard specifications Cement mortar 1:4 (1 

cement : 4 coarse sand) 

2024 SQM 
     

379.48  

     

7,68,062.46  

22 

Providing and laying ceiling plastering with 

cement mortar 1:3, 6mm thick as per standard 

specifications. 
10 SQM 

     

285.43  

     

2,854.28  

G -  PAINTING WORK         
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23 

Providing, applying and finishing exterior walls 

with two or more coats of Arylic Smooth 

exterior paint (Asian Paints make – Apex 

Ultima) @ 1.67 ltr/10sqm over the existing 

painted surface after thoroughly cleaning the 

surface and making it free from all the dust, dirt 

and any other foreign matter and providing and 

applying suitable crack filler over minor cracks 

and gaps including the cost of all materials, 

labour.scope of work & instruction from 

Engineer-in-Charge. 

        

a 
Two or more Coats 

1000 SQM 
     

148.08  

     

1,48,084.10  

24 

Providing and applying white wash with white 

cement including curing with water to give a 

smooth and even shade including cleaning and 

preparation of surfaces, necessary scaffolding, 

mixing glue etc., complete for all heights. 

        

a 
Three or more Coats 

2500 SQM 
     

37.10  
           92,743.75  

b 

PAINTING (ALL COATS) OF STRUCTURAL 

STEEL:Providing and applying complete 

protective coating system to structural steel 

after Sa 2½ blast cleaning, comprising zinc-rich 

epoxy primer, high-build epoxy intermediate 

coat and two coats of PU finish paint, including 

all materials, labour, access, equipment, DFT 

measurement and complete  

1233 SQM 
     

3,363.00  
     41,46,579.00  

c 

25THK GRATING (INCL FINISH): Providing, 

supplying, fabricating and fixing 25 mm thick 

steel grating including edge framing, supports, 

clamps, bolts, nuts, washers and complete 

protective finish, suitable for walkway along 

crane girder, designed for specified live load, 

complete in all respects as per approved 

drawings and specifications. 

250 SQM 
     

7,847.00  
     19,61,750.00  

d 

BLAST CLEANING OF STRUCTURAL STEEL 

SA21/2:Providing and carrying out abrasive 

blast cleaning of structural steel surfaces to Sa 

2½ grade as per ISO 8501-1, including removal 

of rust, mill scale, oil, grease, dirt and existing 

coating, abrasive media, compressed air, 

equipment, labour, scaffolding/access, cleaning 

and disposal of spent abrasive, complete. 

1233 SQM 
     

1,121.00  
     13,82,193.00  

H - MISC. WORKS         
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25 

BITUMEN FIBRE BOARD 25 THK:Providing and 

fixing 25 mm thick bitumen impregnated fibre 

board as joint filler at 5 Nos. construction joints 

in grade slab, including cutting, fitting and fixing 

complete as per approved drawings and 

specifications. 

30 SQM 
     

570.00  
           17,100.00  

26 

POLYSULPHIDE SEALANT 12X25:Providing and 

applying two-component polysulphide sealant 

in 12 mm × 25 mm groove, including primer, 

backer rod, surface preparation and finishing, 

complete 

150 RM 
     

476.43  
           71,463.75  

a 
12mm diameter anchor bolt 

100 EACH 
     

285.00  
           28,500.00  

b 
16mm diameter anchor bolt 

100 EACH 
     

332.50  
           33,250.00  

c 
20mm diameter anchor bolt 

100 EACH 
     

380.00  
           38,000.00  

27 

Carrying out LPI test wherever required as per 

QCP, in fabrication and erection work as per 

standard specification and as per the instruction 

of Engineer-in-charge. The rate to include 

supply of chemicals, labour, hire charges for 

tools, plants, scaffolding, other accessories and 

all incidentals etc., complete. 

200 RM 
     

665.00  

     

1,33,000.00  

28 

Carrying out MPI test wherever required as per 

QCP, in fabrication and erection work as per 

standard specification and as per the instruction 

of Engineer-in-charge. The rate to include 

supply of chemicals, labour, hire charges for 

tools, plants, scaffolding, other accessories and 

all incidentals etc., complete. 

200 RM 
     

665.00  

     

1,33,000.00  

29 

Carrying out Radiographic test using Iridium 

source for butt welds upto  thickness of 40mm 

wherever required/as per QCP as per standard 

specification and as per the instruction of 

Engineer-in-charge. The rate to include supply 

of labour, films, tools and plants etc., complete. 

100 SQ.CM. 
     

47.50  

     

4,750.00  

I - STRUCTURAL STEEL WORK         

30 

a) Carting and fabricating in position bolted and 

/ or welded structural steel works at all levels, 

including alL built — up sections; tubular an 

rolled sections etc, and / or plates in trusses, 

wind ties, purlins, portals, frame work, columns, 

crane gantries, surge girders, bracings, 

monorails, floor beams, lifting beams, side 

runners, sagrods, hangers roof and wind 

girders, platforms and stair cases (excluding 

chequered plates and gratings), ladders, 

1109 MT 
     

57,513.00  
  6,37,81,917.00  
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stoppers, brackets, supports for equipments 

and technological accessories and process 

piping, railings, posts, trestles, etc.,for all 

heights excluding cost of steel but including 

carting the same from store / issue points to 

site of work, cutting to required size, 

straightening if required, bolting / welding of 

joints, rounding the unfinished edges by 

grinding fixing in line and level with temporary 

staging and removal of the same after final 

alignment including providing all tools, trackless 

consumables like welding rods, erection bolts, 

jigs and fixtures; preparing the surface for 

painting by grit blasting, including surface 

cleaning to Sa 2½ grade as per ISO 8501-1, wire 

brushing removal of mills scale, dust, rust, on 

grease and applying  following paints: 

o 1 coat of Inorganic zinc silicate @ 65–75 μ 
DFT/coat 

o 1 coats of 2 pack Epoxy High Build polyamide 

cured @ 100-125 μ DFT/coat each 

o 1 coat of Acrlic Polyurathane finish coat @ 40 

μ DFT/coat 
Total DFT: approximately 245–255 μ. 
after fabrication and return of unused / scrap / 

unserviceable steel to store etc., all complete. 

Note:  

1.All paints supply and application is in the 

scope of contractor. 

2. All structural fasteners or fixing tackles and 

other erection cosnumables are in the scope of 

contractor. 

3.All structural steel will be supplied by BHEL at 

free of cost. 

b) Erection work: Carrying from stacks to 

erection site and erection of fabricated steel 

work including all handling, conveying, 

assembling, hoisting, erecting in position, site 

welding and or bolting, alignment of structures, 

all as per drawings and standard specifications. 

Rate includes cost of alignment bolts & nuts of 

approved brand and quality, hire charges for 

cranes, lifting tackles, welding tools and plants, 

labour etc., but excluding cost of fabricated 

components. Weight of fasteners will not be 

accounted for payment 



    

NIT Ref No.: OS/WC/2026-27/95/61 Dt 14.10.2026 
 

 

 

Page No: 51 of 104 

 Signature and Seal of the Tenderer 
 

31 

Collection from HPVP stores and 

transporting/carting to fabrication yard, 

Fabrication and fixing in position of M.S inserts 

out of M.S plates, flats, rounds, angles etc., 

including necessary lugs made of rounds or 

flats, sizing and cutting to required lengths, 

threading, bolting and welding as required and 

placing the same in position in both plain and 

reinforced cement concrete members, including 

adjusting the shuttering if necessary, tying and 

holding to correct level and line. Rate includes 

cost of all materials, labour etc., complete but 

excluding raw steel sections which will be 

supplied by HPVP at Stores at free of cost 

2 MT 
     

14,250.00  
           28,500.00  

32 

Providing and fixing holding down bolts (for 

Foundation) of required sizes with nuts, 

washers etc. and fixing in proper level, tine, 

alignment etc., all as per drawings and 

instructions of Engineer-incharge. Rate includes 

cost of steel materials, bolts, nuts, washers, 

fabrication and machining charges, fixing, all 

labour etc. complete. Bolts in all sizes & lengths. 

Applicable Test certificate/Batch certificate to 

be produced as an evidence 

30 MT 
    

1,08,053.00  
     32,41,590.00  

33 

Fabrication and fixing in position of M.S frames 

for cable trench cover slabs in required sizes 

using M.S angles, plates, flats etc., which will be 

supplied by HPVP at Stores at free of cost, all as 

per drawings and instructions of Engineer-in-

charge. Rate includes conveyance of raw 

materials from HPVP stores to contractors 

fabrication shop, fabrication charges including 

cutting, welding, supply of fabricated frames at 

site of work, fixing in proper position etc., 

complete. 

5 MT 
     

23,750.00  

     

1,18,750.00  

34 

Same as item No. 43 above but for chequered 

plates of any thickness including Laying in 

walkways, stairs etc. (steel material free issue) 

including two coats of Synthetic enamel paint 

over base coat of primer 

5 MT 
     

14,250.00  
           71,250.00  

35 

Same as item No. 43 above but for hand railing 

made of 32 NB pipes confirming to IS 1239 

(medium) including two coats of Synthetic 

enamel paint over base coat of primer. 

2 MT 
     

20,900.00  
           41,800.00  

36 

Same as item No. 43 above but for gratings 

made out of plates as per the given drawings 

including two coats of Synthetic enamel paint 

over base coat of primer. 

2 MT 
     

19,950.00  
           39,900.00  
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37 

Modification / additions / alterations of old 

structural steel components dismantled from 

either original position and making suitable to 

receive the newly fabricated components. The 

scope of work also include modification of old 

components by alterations, forming an integral 

part of the steel work together with all shop 

welding including using low hydrogen electrode 

wherever necessary as per drawing and 

standard specifications. Rate to include one 

coat of red oxide primer of standard 

specification but except cost of raw structural 

steel sections which will be supplied by HPVP at 

stores free of cost. (Payment shall be made only 

to the portions of new items going into the 

process of fabrication ). 

124 MT 
     

57,513.00  
     71,31,612.00  

J -  FLOORING WORKS         

38 

Providing and laying 50 Thk. Heavy duty flooring 

in panels in two layers, bottom layer 35 mm 

Thk. In 1:1.5:3 nominal mix concrete (1 cement: 

1.5 coarse sand: 3 stone aggregate of 10 mm to 

6 mm size) by volume, finished rough and 15 

mm top smooth finishing layer of cement 

hardener and stone aggregate mix, one part of 

approved quality hardener and four parts of 

cement by weight shall be mixed dry and this 

dry mixture shall be mixed with stone grit of 6 

mm and down size in the ratio of 1 harder and 

cement mixture : 2 stone girt by volume; 

including finishing, shuttering the edges, curing, 

tools, tackles etc all complete 

4800 SQM 
     

522.50  
     25,08,000.00  

39 

230 THK GRADING BELOW GRADE 

SLAB:Providing and laying 230 mm thick 

compacted graded hard stone 

aggregate/granular sub-base below grade slab, 

including spreading, watering, levelling and 

compaction complete 

4800 SQM 
     

840.75  
     40,35,600.00  

40 

Providing and laying PVC water pipes and 

specials conforming to ISS in trenches, joining 

with p-roper adhesive as suggested by 

manufacturers etc. complete. (External work) 

Earth work excavation for trenches and refilling 

will be paid separately. 

        

a 
PVC Pipe 40 mm OD (6 kg/Sq.cm) 

10 RM 
     

104.50  

     

1,045.00  

b 
PVC Pipe 75 mm OD (6 kg/Sq.cm) 

10 RM 
     

237.50  

     

2,375.00  
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c 
PVC Pipe 110 mm OD (6 kg/Sq.cm) 

10 RM 
     

399.00  

     

3,990.00  

d 
PVC Pipe 160 mm OD (6 kg/Sq.cm) 

10 RM 
     

855.00  

     

8,550.00  

e 
PVC Pipe 200 mm OD (6 kg/Sq.cm) 

10 RM 
     

1,425.00  
           14,250.00  

41 

Providing and fixing PVC moulded fittings / 

accessories on walls for rain water pipes 

conforming to IS13592 Type A including joining 

with seal rings conforming to IS 5382 and 

proper adhesive as suggested by manufacturers 

etc-complete. 

        

a 
75 x75 x 75 mm single tee without door. 

3 EACH 
     

85.50  

     

256.50  

b 
110 mm shoe 

3 EACH 
     

123.50  

     

370.50  

c 
110 mm bend 

3 EACH 
     

133.00  

     

399.00  

K -  ROOFING         

42 

Supply and fixing in position of min 0.6 mm 

thick Bare Galvalume rib profile sheets(re-

painted Aluminium-Zinc coated steel roofing 

sheet, 0.60 mm nominal thickness, AZ 350 

grade, conforming to the relevant BIS/IS 

standard, with required profile) with 

accessories such as ridge pieces, barge boards, 

curves etc., for roofing, side cladding etc.,and 

fixing them in proper position with necessary 

Xylon coated self tapping / self drilling screws 

with EDPM washers at every ribs, etc., complete 

all as per drawings, specifications and 

instructions of Engineer - in - charge. Rate 

includes cost of self tapping / self drilling screws 

with EDPM washer etc., and labour charges, all 

scaffolding charges , tools and plants and other 

incidental charges., complete but excluding cost 

of Galvalume sheet and its accessories such as 

ridge pieces, bardge boards, curves etc, which 

will be supplied by HPVP at stores of free of 

cost. The payment will be made for the actual 

laid area only. Make: SAIL / RINL / TATA / 

JINDAL / JSW or as approved by the Engineer-In-

Charge. Applicable Test certificate/Batch 

certificate to be produced as an evidence 

8700 SQ.M 
     

1,033.27  
     89,89,427.25  
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43 

Supply and fixing of 2 mm thick embosed clear 

polycorbonate roof light sheets in specified 

location with necessary xylon coated self 

tapping/ self drilling screws with EDPM washers 

etc complete, to match the profile of galvalume 

roof sheets as instruction of engineer-in-charge. 

the rate includes cost of self tapping/ self 

drilling screws with EDPM washers etc. and 

labour charges, all scaffolding charges, tools 

and plants and other incidential charges, 

complete  

544 SQ.M 
     

1,331.28  

     

7,24,217.68  

44 

TURBO VENTILATORS: Providing, supplying and 

installing standard industrial roof-mounted 

turbo ventilators with corrosion-

resistant/weatherproof rotating turbine, 

suitable base/flashing, supports and all 

accessories, including lifting, installation, sealing 

of roof penetrations, alignment and testing. 

Capacity/air changes shall conform to approved 

ventilation calculations. 

200 NOS 
     

13,796.88  
     27,59,375.70  

45 

Providing and fixing PVC rain water pipes of 

following diameters of 4 KG / sq cm conforming 

to ISS including jointing with proper adhesive as 

suggested by manufacturer and fixing with in 

column and truss girder , etc., as per standard 

specifications and instructions of Engineer - in- 

charge . Rate excludes all specials like shoe, 

bend, tees and clamps will be paid under 

separate items. Payment will be made for the 

actual laid length excluding specials 

        

  
a) 160 mm OD 

150 RM 
     

665.00  
           99,750.00  

  
b) 200 mm OD 

450 RM 
     

855.00  

     

3,84,750.00  

46 

Providing and fixing PVC moulded fittings in 

Rainwater pipes conforming to ISS including 

jointing with proper adhesive as suggested by 

manufacturer etc., complete. 

        

a 
160 mm -90 degree bend 

10 Nos. 
     

332.50  

     

3,325.00  

b 
200mm - 90 degree bend 

10 Nos. 
     

380.00  

     

3,800.00  

c 
160 mm -45 degree bend v'/ 

10 Nos. 
     

332.50  

     

3,325.00  

d 
200 mm - 45-degree bend 

10 Nos. 
     

380.00  

     

3,800.00  
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e 
160 mm - Tee without door 

10 Nos. 
     

427.50  

     

4,275.00  

f 
200 mm - Tee without door 

10 Nos. 
     

475.00  

     

4,750.00  

L-  MISC.ITEMS         

47a 

FIXED GLASS FRAMES AND PANELS:Providing 

and fixing 0.60 × 0.60 m fixed aluminium-

framed glazing with 5/6 mm clear toughened 

glass, including gaskets, sealant, glazing beads, 

fasteners and complete installation 

115 SQM 
     

3,923.50  

     

4,51,202.50  

c 

ROLLING SHUTTER:Supply, Fabrication and 

Erection of New Rolling Shutter including all 

accessories, painting along with gear box. 

1:4 (1 cement: 4 fine sand): Size: 

8m(height)x6m(wide)(Remote operated) 

384 SQM 
     

4,668.97  
     17,92,882.56  

d 

Inter bay movement track (rail) estimation (400 

mtrs): Providing, supplying and fixing inter-bay 

movement rail/track system including approved 

rail section (CR-80 rail profile or any profile 

acceptable to BHEL) and grade, cutting, drilling, 

joints/fish plates, clips, Angles, clamps, base 

plates, fasteners, supports, alignment, levelling, 

end stops, welding/bolting and complete 

installation/testing as per approved drawings or 

instructions of the engineer incharge. 

400 Mtr 
     

7,995.20  
     31,98,080.00  

e 

Anti Radiation Lead Sheet- 6 mm Thick( 80Sq 

mtrs ):Providing and fixing 6 mm thick radiation 

shielding lead sheet of specified purity to 

walls/ceilings/floors as required, including 

cutting, overlapping/jointing, approved fixing 

system, protection of exposed lead, sealing 

around penetrations and complete installation. 

Shielding shall comply with approved radiation-

shielding design. 

80 SQM 
     

23,750.00  
     19,00,000.00  

f 

Supply and installation of all utlity lines(Air, LPG 

and Oxygen) as per the Annexure-U Design, 

supply, installation, testing and commissioning 

of complete utility piping systems for 

compressed air, LPG and oxygen as per 

Annexure-U and approved drawings, including 

pipes, fittings, valves, regulators, manifolds, 

supports, clamps, flexible connections, isolation 

arrangements, identification/colour coding, 

gauges, safety devices, joining, pressure/leak 

testing, flushing/purging and all accessories 

required for a complete operational system. 

1 LS 
 

34,30,793.60  
     34,30,793.60  
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g 

Supply and installation suitable approach ladder 

to roof top with lifeline for roof maintenance 

work (approx weight for each laddrer (Clear 

ladder width: 600 mm minimum Approximate 

weight for estimation: 800 kg per complete 

ladder assembly,) 

2 No 
    

2,85,000.00  

     

5,70,000.00  

          15,47,11,853.59 

 

Note:*  

1. The quantities indicated are tentative only and may be increased or decreased based on the 

final design drawings approved by M/s BHEL.  

2.  SPECIAL SPECIFICATION FOR CONTROLLED CONCRETE 

 

a) PROPORTIONING MIX: 

The proportion of aggregate, Cement and water to be used for controlled concrete shall be designed by preliminary 

tests of the materials to be actually used to obtain the densest to workable concrete requiring the minimum quantity 

of cement paste for binding the materials to give the required strength. However, the maximum total quantity of 

aggregate by weight per 50 kg of cement shall not normally exceed 450\kg. All proportions shall be by weight. 

However, water may be added by weight or volume. 

b) MIX DESIGN: 

Immediately upon the receipt of the award of the contract, the Contractor shall inform the Engineer-in-charge the 

exact location of the sources of materials which he proposes to use and get the materials approved. The mix with 

the actual approved materials to be used shall be got designed by the Contractor in an approved laboratory chosen 

by BHEL and got approved by the Engineer-in-charge. These proportions shall be used so long as the materials 

continue to be the same quality and from the same sources. If during the progress of work, the Contractor wishes 

to change the materials, the proportions shall be fixed on the basis of fresh preliminary tests to give the required 

strength. No change of materials shall be allowed unless fresh tests with new materials show satisfactory results. 

c) STRENGTH REQUIREMENTS OF CONCRETE: 

Controlled concrete shall be in the following grades, M 15, M 20, M 25, M 30, M 35 & M 40. The concrete mix shall 

be designed to produce the grade of concrete having the required workability and characteristic strength not less 

than the appropriate values (as per I.S. 456) as given in table below: 

Sl. No Grade of Concrete Specified Characteristic Cube Strength 

  Preliminary test N/mm2 Works Test N/mm2 

1 M15 20 15 

2 M20 26 20 

3 M25 32 25 

4 M30 38 30 

5 M35 44 35 

6 M40 50 40 
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d) WORK ABILITY OF CONCRETE: 

The proportions chosen shall be such that the concrete is of adequate workability for the conditions prevailing on 

the work in question, and shall be properly compacted. Water shall be added to the mixer to give the required 

workability. The water content of each batch shall be adjusted as necessary to maintain the required workability 

with simultaneous adjustment of cement concrete such that the water cement ratio is not changed. The workability 

tests shall be carried out in accordance with          

IS : 1199 - Latest, "Methods of sampling and analysis". 

Workability of concrete shall be controlled by direct measurement of water content, making allowance for any 

surface water in the fine and coarse aggregates. Allowance shall be made for surface water present in the aggregate 

when computing the water content. Surface water shall be determined by one of the field methods described in IS 

: 2386, Part III. 

e) CONSISTENCY AND SLUMP: 

The concrete shall have a consistency such that it will be workable in the required position. It shall be of such 

consistency that when properly vibrated it will flow around reinforcing steel and all embedded parts. The slump for 

concrete as determined by slump tests as per Indian Standard 456 (latest edition) shall not exceed the maximum 

slumps indicated below for each type of construction as approved by the Engineer-in-charge. 

 

 

| Slum in MM |        Min. |           Type of Construction Max. |                      Workability | 

---------------------------------------------------------------------------------------------------------------------------- 

    | Medium |            40 |                    80 |                                     All RCC works | 

---------------------------------------------------------------------------------------------------------------------------- 

 

The contractor shall not place concrete having a slump outside the limits specified without the approval of the 

Engineer-in-charge. 

 

At least one slump test shall be made for every compressive strength test carried out. More frequent tests shall be 

made if there is a distinct change in job conditions or if required by the Engineer-in-charge. 

 

f) TESTS: 

Test shall conform to the specifications laid down in IS : 456. These tests shall be got done in an approved laboratory 

and in accordance with IS : 516 - Latest at the cost of the Contractor (for making necessary cube moulds, transporting 

the cubes to the Laboratory and all other incidental etc.). The test fees for the cubes shall be borne by the contractor. 

In order to ensure proper quality control sampling of the concrete of each specification placed on any day in work 

shall be done in accordance with the following table: 

------------------------------------------------------------------------------------------------------------------------------------ 

| Quantity of Concrete in work | Total Number of samples (each sample to consist of 6 test cubes) | 

------------------------------------------------------------------------------------------------------------------------------------ 
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| Upto 5.00 Cu.m.                                                                                                         | 1 | 

| Greater than 5.00 Cu.m. and less than 15.00 Cu.m                                             | 2 | 

| Greater than 15.00 Cu.m. and less than 30.00 Cu.m.                                          | 3 | 

| Greater than 30.00 Cu.m. and less than 50.00 Cu.m.                                          | 4 | 

| Greater than 50.00 Cu.m. |                              4 + one additional sample for each additional 50 Cu.m.                  or 

part thereof. | 

-------------------------------------------------------------------------------------------------------------------------------------- 

i) The sampling shall be spread as evenly as possible throughout the day. When wide changes in weather conditions 

occur during concreting, additional samples may be taken as desired by Engineer-in-charge. Each sample shall 

consist of 6 cubes of 15 X 15 X 15cm concrete. Test cubes shall be kept immersed in water until required for test 

which will be usually at 7 days and minimum crushing strength of not less than the following: 

------------------------------------------------------------------------------------------------------------------------------------- 

         | Grade of Concrete |                                            M15 | M20 | M25 | M30    | M35  | M40 | 

-------------------------------------------------------------------------------------------------------------------------------------- 

| Crushing strength in  

N/mm2 at the end of  

| a) 7 days                                                                         | 10 | 13.50   | 17     | 20      | 23.50 | 27 | 

| b) 28 days                                                                       | 15 | 20        | 25     | 30      | 35       | 40 |   

-------------------------------------------------------------------------------------------------------------------------------------- 

All costs connected with the preliminary tests for proportioning the mix, sampling, curing, handling, other 

incidental charges, labour charges and cost of materials shall be borne entirely by the Contractor. Testing charges 

for cubes (work tests) shall be borne by contractor. Such testing shall normally be conducted at the BHEL Central 

Laboratory or any other approved laboratory as directed by the Engineer-in-charge. 

All samples for tests shall be taken in the presence of Engineer-in-charge and the Contractor or his authorised 

agents. 

A set of six specimens from random mixer batches, shall constitute a test, three being tested for 7 days and three 

being tested for 28 days strength. 

The strength test result shall be the average strength of the three companion test specimens, tested at 28 days, 

except that, if one specimen in a test shows manifest evidence of improper sampling, moulding or testing, the result 

shall be discarded and the remaining two strengths averaged. 

 

ii)       Normally, 7 days and 28 days tests shall be made on specimens. For any mix, a correlation between 7 days and 

28 days strengths may be made in the laboratory. Soon after a job starts, a similar correlation will be evolved for 

samples of a concrete taken from the mixer. After that correlation has been established, the results of the 7 days 

test may be used as an indicator of the compressive strength which should be expected at 28 days, provided such 

results are consistent, if 7 days tests shown compressive strength that are too low, corrective measures shall be 

taken at once, at the Engineer's direction, without waiting for the results of the 28 days tests. 
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iii)    Each class of concrete shall meet the following strength requirements: 

The average of any three consecutive strength tests shall have a value equal to or greater than the specified strength 

subject to the condition that only one out of three consecutive tests may give a value less than the specified strength 

but this shall not be less than 90% of the specified strength. 

 

iv)     In the event that concrete tested in accordance with the requirements of this specification, fails to meet the 

requirement, the Engineer shall have the right to require any one or all the following. 

 * Changes in the concrete mix proportions for the remaining work. 

 * Curing and testing of the concrete represented by the tests which failed. 

 * Replacement of any such portions of the structure. (No payment for dismantled concrete, associated from worker 

or reinforcement shall be made. Embedded fixtures, reinforcement and adjoining structures, damaged during 

dismantling shall be made good by the Contractor at his own expense). 

 * Extended curing of the concrete represented by the specimen. 

 * The contractor shall carry out all such measures as directed at his own expense. 

Load tests of structural members may be required by the Engineer when the strength of the job control tests falls 

below the required strength and is not acceptable as per "Acceptance Criteria" stated earlier. The entire cost of the 

load test shall be borne by the Contractor. If the load testing is decided by the Engineer, the member under 

consideration shall be subjected to a superimposed load equal to one and quarter (1.25) times the specified 

superimposed load used for design and this load shall be maintained for a period of 24 hours before removal. 

The detailed procedure of the test shall be decided by the Engineer-in-charge. 

If, within 24 hours of the removal of the load, the structure does not show a recovery of at least 75 percent of the 

deflection after the 24 hours under load, the test should be repeated. The structure should be considered to have 

failed to pass the test if the recovery after the second test is not at least 80 percent of the maximum deflection 

occurring during the second test. 

If the member shows evident failure, such changes as are necessary to make the structure adequately strong, shall 

be made by the contractor free of cost to the Department. If on the other hand, the failure becomes apparent, the 

Engineer under special circumstances, can retain the portion of the structure under test, provided suitable 

strengthening and or load dispersed arrangement is feasible. Cost of such strengthening or load dispersed 

arrangement shall be borne by the Contractor. 

Load test shall not be made until the expiry of 56 days of effective hardening of the concrete. 

If a portion of the structure is found to be unacceptable it shall be dismantled and replaced by a fresh structure as 

per specification. The cost of such dismantling and reconstruction should be borne by the Contractor. 

The proportions of cement, fine aggregate, coarse aggregate and water necessary to produce a concrete mix which 

will fulfil the requirements of this specification for each grade of concrete shall be determined on the basis of trial 

mixes conducted with the samples of the material to be used in the work by the Engineer-in-charge in the field 

Laboratory. 

All mix design and test data and results shall be maintained as part of the record of the contract and shall be signed 

by the Engineer-in-charge and the Contractor. A register showing such record shall be maintained at site of work as 

shown below. 
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 Notes: 

1. Unit Rates are inclusive of GST. The tender percentage quoted by the contractor also shall be 

inclusive of all taxes & duties, including GST, as applicable from time to time. Applicable GST shall be 

paid as extra to the Contractor only after submission of necessary documents. 

2. Items / materials which are to be supplied under Contractor scope and becomes part of the work, payment 

for such items / material of the schedule shall be released only after submission of Factory Entry Gate 

passes of the required material and required quantity. However, bringing material inside the Factory shall 

not become eligible for payment and payment shall be based on actual quantity of work executed vis-à-vis 

quantity of material brought inside the Factory and certified by the Engineer-In-Charge. 

3. SPECIAL NOTES:  
3.1 BHEL does not guarantee the execution or placement of the entire value of work or all items mentioned in the Contract. The quantum of work to be executed shall depend solely upon BHEL9s 

actual requirement and discretion. 

3.2 The quantities indicated in the Scope of Work / Schedule–A are tentative and indicative only. 
The final quantities to be executed shall be determined by BHEL during the course of execution, based 

on site conditions, user department requirements, design requirements, production exigencies, or 

any other operational necessity, and the same shall be final and binding on the Contractor. BHEL shall 

not compensate the Contractor on account of any increase or decrease in the quantities executed, and 

no claim whatsoever shall lie against BHEL in this regard.  

3.3 In the event of requirement by BHEL, the Contractor(s) shall also be liable to execute the work 

in any area of BHEL, HPVP premises under the same terms, conditions, and rates as specified 
in the Contract. 

3.4 If, at any time during the Contract Period, BHEL observes that the work awarded to the Contractor is 

not being executed in accordance with the contractual terms and conditions—whether due to 

deficiencies in quality or safety, abnormal delay in commencement or completion of any portion of 

the work within the timelines specified by BHEL, or for any other reason whatsoever—BHEL reserves 

the absolute right to restrict, curtail, suspend, or withdraw such portion of work from the Contractor 

and to have the same executed through any other agency, in accordance with Clause 3.6, 3.6.A of the 

NIT, or Clause 3.15 of the NIT. The decision of the Engineer-In-Charge in this regard shall be final, 

conclusive, and binding upon the Contractor. 

3.5 If any additional budget is sanctioned and/or if any additional quantities are required to be executed 

during the Contract period or during its extended period, the Contractor shall execute such additional 

scope of work at the same awarded unit rates and same terms and conditions of the Contract. The 

quantities of individual items to be executed shall be as finalized by the Engineer-in-Charge, and the 

same shall be binding on the Contractor. 

3.6 The Contractor shall submit the invoice(s) only through BHEL Suvidha – Unified Supplier 
Portal (https://suvidha.bhel.in/) or as directed by BHEL, from time to time. 

3.7 SUBMISSION OF DOCUMENTS FOR IR CLEARANCE: 
(i) Wage Month / Wage Period: 

Wage Month / Wage Period shall ordinarily be a calendar month, unless otherwise permitted 

under applicable labour laws. 

(ii) Wage Slips: 
Contractor shall maintain attendance, wage register and muster roll and issue Wage Slips to all 

workers deployed under the Contract, before paying wages. 

(iii) Payment of Wages: 
The Contractor shall ensure that wages are disbursed within the time limits prescribed under 

applicable labour laws. In any case, the Contractor shall shall make payment of wages through 

online / bank transfer mode to all workers on or before the 7th day of the calendar month 

following the wage month. In the event that the due date falls on a holiday, payment shall be 

made on the preceding working day, without fail. 

Eg: Wages for the month of October shall be paid on or before 7th November.  
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(iv) Bio-metric ID Cards: 
The Contractor shall obtain Bio-metric ID Cards from BHEL for all the Contract workers going to 

be deployed under this contract - to swipe at Entry & Exit of the Factory Gate and to record the 

attendance by swiping at Work Place. In case of misplacement of the ID Card, new Card shall be 

issued subject to recovery of the amount as decided by BHEL from time to time. 

(v) Deposit of PF & ESI contributions: The Contractor shall deposit Provident Fund (PF) and Employees9 State Insurance (ESI) 
contributions within the statutory time limits, i.e., on or before the 15th day of the month following 

the wage month, or within such time as prescribed under applicable laws from time to time. 

Eg: PF & ESI contributions of October wage month shall be deposted by 15th November. 

3.8 No worker shall be permitted to enter into the Factory or undertake any work at site without 

wearing the prescribed PPEs. The Contractor shall be solely responsible for ensuring strict 
compliance with this requirement at all times. Refer Clause 2.1.3 of NIT for Penalty in case of 

delay in issuance of PPEs. 
4. Taxes: Bidders shall quote their Basic price exclusive of taxes. The applicable taxes on supply of material 

or services, as the case may be viz. GST shall be quoted separately, clearly showing the Service Code/Tariff 

Head, Rate of Tax and Amount of Tax in the Bid. The reimbursement of taxes to the contractor is contingent 

upon fulfilment by the contractor of all statutory provisions as stipulated in the relevant taxation statue 

enabling BHEL to avail the eligible input tax credits. TDS at the rates prescribed under Income Tax Act 

shall be deducted from the payments due to Contractor and BHEL shall issue the necessary TDS 

Certificates for such deductions made. 

5. All bills of the contractor will be cleared subject to the production of clearance certificate by the 

contractors in respect of compliance of all statutory requirement, issued by IR section of HR department 

BHEL. 

6. The Contractor shall submit the IR clearance certificate for the above work and arrange to get the final bill 

sent to Finance within one month from the actual date of completion of work. 

7. The Contractor shall pay BHEL fair wages (which consists of State minimum wages and additional 

payments) to their workmen. The Contractor shall pay allowances / incentives as decided and 

communicated by BHEL, from time to time. Reimbursement of any increase in BHEL fair wages to the 

Contractor after payment of the same to the eligible workers engaged under the contract shall be as per 

Price Variation Clause of the Contract. 

8. Failure to pay the wages by 7th of every month will lead to taking of necessary action in accordance with 

the relevant Laws, Rules & Regulations applicable from time to time. 

9. Any failure to comply with the statutory requirements on the part of contractor shall disqualify 

such contractor from all contracts awarded to him and his name shall be black-listed for future 
tenders / contracts. In addition, the Contractor’s security deposit shall be forfeited apart from 
consequential legal action against him. 

10. Contractor / Contractor’s representatives / Contractor’s workers shall be permitted inside Factory 
only on regular passes which will be issued only after submission of respective persons’ original 
Police Verification Certificate along with PF, ESI, dependent & nominee details. 

11. Upon demand, the Contractor has to submit Contractor’s bank account statement(s) containing the 

payment of wages to all workmen, including but not limited to fabricators, welders, riggers, gas cutters, 

grinders, operators, Site Supervisors, Safety Supervisor, Safety Engineers, Site Engineers, Project Manager 

or any other personnel whoever has been deployed for the work, within two weeks or as directed by the 

Engineer-In-Charge. 

12. Smart mobiles are not permitted inside factory premises. It is the sole responsibility of the Contractor 

to ensure that neither the Contractor, nor his representatives, nor any of his workmen bring smart mobiles 

into the factory. For communication purposes, feature mobiles without camera may be permitted on 
a case-to-case basis. 

In case, Contractor or any of the Contractor9s personnel unauthorisedly bring mobile phone(s) into the 
factory, the same shall be liable for permanent confiscation, for which the Contractor shall be held solely 

responsible. 

13. Payment shall be made stage wise on approval from Engineer-In-Charge. 

14. If BHEL is unable to avail the input tax credit, the same amount shall be recovered from the Contractor's 

bills. 
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15. The labour engaged under this contract should not be deployed in any other works. Violation of 
this rule will be viewed seriously. 

16. The contract labour may be allowed weekly off on any day other than Sunday / declared Holiday also, 

depending upon exigencies of work / BHEL requirement. 

17. The contractor shall provide PPEs at the beginning of the Contract to all workmen deployed under the 

contractor including to the labours & drivers of the tractor & tanker deployed and to the labour deployed 

for Emergency operation. 

18. The Contractor shall obtain License from the Competent Authority if he engages 5 (five) or more 
workmen under Inter State Migrant Workmen (RE & CS) Act, 1979 in case the Contractor engages 

workmen recruited from outside State of Andhrapradesh in which BHEL,HPVP, Visakhapatnam 
located. The Contractor shall submit a valid Contract Labour License to BHEL, HPVP, 

Visakhapatnam, on or before the date of commencement of contract. 
 

19. In the case of BHEL free-issue material, payment towards Fabrication of Structural Steel items, 
foundation bolts, anchor bolts etc., shall be made only after completion of Erection of the 

respective items, including painting, wherever applicable. Mere completion of fabrication shall not 
qualify for payment of Fabrication charges. 

 
In the case of Contractor-supplied material, where the fabrication work has been completed and 
the fabricated material has been brought inside the factory premises on weighment basis or lying 

inside the factory premises, and the Erection work is still pending / in progress, BHEL may, in order 
to ease the Contractor's cash flow, release a maximum of up to FIFTY percent (50%) of the 

Fabrication charges, subject to:  
(a) Specific request from the Contractor 

(b) Submission of proper documentary evidence and supporting records to the satisfaction of 
BHEL. 

The balance Fabrication charges shall be released only after completion of erection and painting, 
wherever applicable. 
 

20. Unless otherwise it is specifically mentioned in Schedule-A, no payment shall be made for the mere supply 

of material (otherthan material associated with fabrication works like structural steel, foundation bolts 

etc.,) unless it is consumed in the work or shall become part of the executed work. 

21. The Contractor shall obtain Bio-metric ID Cards from BHEL for all the Contract workers going to be 

deployed under this contract - to swipe at Entry & Exit of the Factory Gate and to record the attendance 

by swiping at Work Place. In case of misplacement of the ID Card, new Card shall be issued subject to 

recovery of the amount as decided by BHEL from time to time. 

 
22. TAXES & DUTIES- GST CLAUSES 

(1) Only valid GST registered bidders will be considered for the tender. The GSTIN of the bidder should 

be clearly mentioned in the offer. 

(2) If bidder is exempted from GST registration under any provision of the GST Law, a declaration with 

due supporting documents should be furnished for considering the offer. 

(3) Bidder to quote the applicable taxes in the following manner: 

• Harmonized System of Nomenclature (HSN) of Goods 

• Services Accounting Code (SAC) of Services. 

• IGST/CGST/SGST/UTGST: Rate of Tax to be quoted as extra in % against the space provided 

(4) Bidders to ensure correct applicability of IGST/CGST/SGST/UTGST based on the Inter / Intra state 

movement of goods/services. 

(5) In case Bidder has opted for GST Composition Scheme, the same may be stated explicitly both in 

their technical and price bids. An undertaking to the effect that any change in the status of the bidder 

will be intimated. 

(6) Any other taxes & duties not covered anywhere above may be indicated separately. 
23. Taxes deducted at source: 

(7) TDS as per the extant statutes shall be deducted. 

(8) In case bidder does not provide PAN details, higher rate of tax shall be deducted as per the Act. 

(9) Concessional certificates, if any, should be provided well in time for lower deduction of tax. 
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24. Terms & Conditions to be complied in GST 

(10) All invoices (incl. Credit Notes, Debit Notes) to contain BHEL HPVP GSTIN ie 37AAACB4146P7Z8. 

Invoices submitted All invoices (incl. Credit Notes, Debit Notes) to contain BHEL HPVP GSTIN ie 

37AAACB4146P7Z8. Invoices submitted should be in the format as specified under GST Law. All 

details as mentioned in Invoice Rules including Dealer GST registration number (GSTIN), invoice 

number with date of issue, quantity, rate, value, taxes with nomenclature – CGST, SGST, UGST, IGST 

mentioned separately, HSN Code / SAC Code etc. 

(11) Reimbursement of GST amount will be made only upon completion of the following: 

(12) Bidder declaring such invoice in their GSTR-1 Return/ IFF 

(13) Receipt of Goods or Services and Submission of Tax invoice by BHEL 

(14) The tax invoice is reflected in the GSTR2B of BHEL, HPVP (buyer). Payment of GST will be made only 

if it is matching with data uploaded by the Bidder in GST portal. 

(15) In case of discrepancy in the data uploaded by the bidder in the GSTN portal vis-a-vis the tax invoice 

or in case of any shortages or rejection in the supply, then BHEL will not be able to avail the tax 

credit. Bidder has to rectify the data discrepancy in the GSTN portal or issue credit note or debit 

note (details also to be uploaded in GSTN portal) for the shortages or rejections in the supplies or 

additional claims for processing of such invoices. 

(16) In cases where invoice details have been uploaded by the bidder but failed to remit the GST amount 

to GST Department within stipulated time, then GST on the invoices in default will be recovered 

from the bidder along with the applicable interest. 

(17) In case GST credit is delayed/denied to BHEL due to non/delayed receipt of goods and/or tax 

invoice or expiry of timeline prescribed in GST law for availing such ITC, or any other reasons not 

attributable to BHEL, such GST amount will be recoverable from bidder along with interest 

levied/leviable on BHEL. 

(18) Under GST regime, BHEL has to discharge GST liability on LD recovered from bidders. Hence 

applicable GST shall also be recoverable from bidders on LD amount. For this Tax Invoice digitally 

signed will be issued by BHEL indicating the respective supply invoice number.  

(19) GST TDS deducted as per GST Act, is uploaded in GSTN portal along GSTR7. Bidders can directly 

download the GST TDS Certificate from the GSTN Portal. 

(20) Bidders to note that Rules & Regulations pertaining to E-way bill & E-Invoicing system are to be 

strictly adhered to, as and when notified by Govt. authorities. 
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      6.A SCOPE OF WORK 

6.A.1 LOCATION: 

Inside the Factory premises, HPVP, BHEL, VISAKHAPATNAM-530012 

6.A.2 WORK: 

Civil & Structural works for construction of industrial shed 

(Size:160Mx30Mx14M) including Equipment foundations at BHEL 

Visakhapatnam.  

6.A.3 LIST OF INSTITUTIONS FOR DESIGN VETTING / TECHNICAL CONCURRENCE 

(i) Andhra University (AU), Visakhapatnam 

(ii) Jawaharlal Nehru Technological University (JNTU), KAKINADA 

(iii) Indian Institute of Technology (IIT) 

(iv) National Institute of Technology (NIT) 

(v) any any Government Engineering College in India. 

 

6.A.4 TECHNICAL SPECIFICATION: 

(1) Compliance to applicable Labour Laws including obtaining Labour License from Central Labour 

Department etc., before commencement of work is SOLE RESPONSIBILITY of the Contractor(s) and BHEL 

shall not pay any amount on account of this; 

(2) Any failure due to poor workmanship / poor quality of work / poor quality of material / poor supervision 

/ negligence during course of execution or after completion of work or during maintenance & defect 

liability period is to be rectified up to the satisfaction of Engineer-In-Charge and no payment shall be 

made to the Contractor on account of rectification. Free issue material, if any required for rectification, 

shall be issued at penal rates. 

(3) Due to security reasons, location of work(s) shall be shown at the time commencement / requirement of 

individual work. 

(4) M20 and above grades of Concrete shall be as per Concrete Mix Design only. The Contractor shall prepare 

Concrete Mix Design as per relevant BIS Codes / SP 23 and as per Structural Design recommendations 

considering the same grade of Cement likely to be issued by BHEL in case of BHEL cement and OPC 53 Grade in case of Contractor9s cement and submit original copy of Concrete Mix Design duly vetted by any 
of the Institutions listed herein above; 

(5) Unless otherwise it is specifically permitted by the Engineer-In-Charge or by the Institute listed 

herein above to meet the specific purpose of the Project vis-à-vis strength, life & durability of the 

structure, only OPC 53 Grade shall be permitted and no other type of cement shall be permitted 

for any Cement related work; 

(6) The Contractor shall make all arrangements for pumping and placement of Concrete including RMC at 

site at his own cost; 

(7) Suitable and approved Plasticizers / Super Plasticizers / Admixtures may be used in Concrete within 

permissible limits to keep low water cement ratio and to maintain workability; 

(8) Only Weigh batching system is permitted for Concrete production in RMC; 

(9) For in-situ production of Concrete, aggregates to be measured either by weighment or by volumetric 

method only. Suitable weighing machines or measuring boxes shall be used by the Contractor for 

measuring aggregates and unscientific methods like measuring with gumpas / baskets etc., shall NOT be 

permitted for Concrete production. Hand mixing of Concrete of any quantity / grade is NOT 

PERMITTED; 

(10) Concrete shall not be dropped into position from a height greater than 1.5 m unless directed otherwise 

by Engineer-In-Charge; 

(11) The Contractor shall obtain all necessary approvals from BHEL (Civil & Electrical, as per requirement) 

before every pouring of concrete for which Contractor shall maintain Pour Card in 

Triplicate. Pour Card parameters can be finalised with mutual consent of BHEL and 

Contractor; 
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(12) The Contractor shall make all arrangements and obtain approvals from BHEL for pouring of Concrete in 

advance considering transportation time etc., so that Concrete is placed in position and compacted 

before the initial set of cement has commenced and shall not be subsequently disturbed; 

 

(13) Concrete shall be thoroughly compacted during operation of placing by the use of Mechanical Vibrators. 

Sufficient number of vibrators (including stand by) of adequate capacities shall be used for compaction 

of concrete. Vibration shall be carried out by trained personnel and in the presence of a qualified 

supervisor trained in the use of vibrators and vibrated concrete. In certain portions where vibration is 

not effective, careful rodding and taping shall be carried out and sufficient manpower employed to 

ensure that thorough consolidation takes place. Where manual compaction becomes necessary, the 

workability of the mix should be controlled to strength requirement; 

(14) To ensure proper workability, Contractor shall carryout tests like Slump Cone test as per relevant BIS 

codes. 

(15) Concreting shall be carried out continuously up to predetermined positions of construction joints. The 

position and arrangement for construction joints shall be as directed by the Engineer-In-Charge; 

(16) Work area shall be made free from rejected material / rejected Concrete / left over Concrete at Contractor9s own cost; 
(17) The Contractor shall take all possible measures for measuring water and admixtures during Concrete 

production to maintain proper workability with low water cement ratio. Suitable corrections to water 

and cement contents shall be made for changes in water cement ratio as per relevant BIS Codes/SP23; 

(18) Tests cubes shall represent quality of concrete incorporated in the work. Frequency of sampling and 

number of specimens for each sample for testing at 28 days and 7 days shall be as per IS 456; 

(19) Three test specimens shall be made for each sample for testing at 28 days. Additional specimens may be 

cast for each sample to determine the strength of concrete at 7 days; 

(20) Samples from fresh concrete shall be taken as per IS 1199 and cubes shall be made, cured and tested in 

accordance with IS 516; 

(21) All samples shall be cast at site during pouring of concrete only; 

(22) Testing of samples can be carried out at any of the Institutions listed herein above [or] any Laboratories 

owned / sponsored / assisted by State / Central Govt., [or] as approved by the Engineer-In-Charge and 

Contractor shall maintain proper record of the cubes casted along with results; 

(23) The Contractor shall prepare Bar Bending Schedules and submit a copy to BHEL before commencement 

of work; 

(24) Before steel reinforcement bars are cut, the Contractor shall study the lengths of bars required as per 

drawing and shall carry out cutting only to suit the sizes required as per drawing; 

(25) The Contractor, at his own cost, shall make / arrange precast concrete cover blocks of required shape 

and size for maintaining proper cover to Reinforcement as per design drawings; 

(26) In the case of Reinforced Concrete work, the Concrete shall be carefully consolidated and packed round 

the Reinforcement and Contractor shall take all necessary care to ensure that Reinforcement is not 

displaced during placement and / or compaction of concrete. If Reinforcement moves out of its place, it 

must be brought back into its original position immediately; 

(27) The reinforcement shall be securely bound wherever bars cross or wherever required with soft black 

annealed steel wire of gauge as specified in the BOQ, arranged at Contractor9s own cost; 
(28) The Contractor shall take utmost care in applying lubrication to form work so that Reinforcement is 

absolutely free from oil / lubrication stains; 

(29) For payment and reconciliation, the Contractor shall measure the Reinforcement / Electrical 

installations etc., actually placed at site before concreting only, in the presence of BHEL 

authorised representative. Assessment or measurement after concreting shall not be permitted; 

(30) The Contractor shall carry out Sieve Analysis of Coarse & Fine Aggregates, Moisture content and make 

suitable modifications in Design Mix before Concreting and also maintain proper record of the same as 

directed by the Engineer-In-Charge. Also, the Work area shall be made free from rejected material at Contractor9s own cost; 
(31) Coarse and Fine Aggregates shall be confirming to IS 383 or latest. 

Unless otherwise specified, only Coarse River Sand conforming to IS: 383 shall be used in all Cement 
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related works. 

(32) In case of Ready-Mix Concrete, 15% of the value of such executed concrete quantity where concrete 

strength is desirable as per Design Drawings, shall be kept on hold and same shall be released only 

after submission of all documents such as (i) approved Concrete Design Mix,  (ii) Test results for Sieve 

Analayis of Fine aggregates, Coarse aggregates for every day of pouring, (iii) concrete cubes strength 

results at seven days & 28 days sampled as per IS 456, by the Contractor. 

(33) All Concrete / Masonry work shall be water cured for a minimum period as per BIS Code after concreting 

/ construction or as directed by the Engineer-In-Charge. Horizontal surfaces shall be kept covered with 

water ponded by means of bunds and vertical surfaces like those of columns, fins etc., by burlaps kept 

constantly wet with water sprays. Mere sprinkling of water on vertical surface without sacks shall not 

be allowed; 

(34) The bricks shall be of regular, uniform in size, shape & colour, and uniformly well burnt but not over 

burnt. The bricks shall be free from cracks, chips, flaws, stones or lumps of any kind and the rating of 

efflorescence shall not be more than "moderate", when tested as per IS: 3495 of latest edition. They shall 

not have any part unburnt. They shall not break even after being dropped on the ground on their flat face 

in a standard condition from a height of 60 cm; 

(35) All bricks shall be immersed in water for 24 hours before being put into work so that they will be 

saturated and will not absorb water from the mortar; 

(36) No brick bats or cut bricks shall be used in the work unless absolutely necessary around irregular 

openings or for adjusting the dimensions of different course and for closers, in which case, full bricks 

shall be laid at corners, the bats being placed on the middle of the courses. All courses shall be laid truly 

horizontal and all vertical joints made truly vertical. Vertical joints of one course and the next below 

should not come over one another and shall not normally be nearer than quarter of a brick length. The 

verticality of the walls and horizontality of the courses shall be checked very often with plumb bob and 

spirit level respectively. All external wall should have fair face on exterior surface; 

(37) Unless otherwise specified, brick work shall be done in English Bond. Any change in type of Bond 

requires approval of Engineer-In-Charge. All walls coming in contact with reinforced concrete columns, 

beams, slabs etc., should be properly bonded. Joints shall not exceed l0 mm in thickness and this 

thickness shall be uniform throughout. When the brick surface is to be plastered, the joints shall be raked 

to a depth of 5 mm when the mortar is green, so as to provide good key to plaster. 

(38) Wherever required or as directed by the Engineer-In-Charge, Contractor at his own cost shall provide 

and fix chicken mesh / steel mesh of suitable width on either side of the joint between Concrete and 

brickwork surfaces and on either side of the wall (internal & external surface) before applying plastering; 

(39) Contractor at his own cost shall provide and fix chicken mesh / steel mesh of suitable width on all sides 

of the window / door openings in case of brickwork and on either side of the wall (internal & external 

surface) before applying plastering; 

(40) Contractor at his own cost shall provide and fix chicken mesh / steel mesh of suitable width over entire 

length of the grove made, if any, on the brick wall for running electrical / plumbing conduits before 

applying plastering; 

(41) The brick work shall be progressed so as to give uniform level and effective bond. Horizontal courses 

should be to line and level, and face plumb as shown on the plan. The rate of laying masonry may be up 

to a height of 80 cm per day in cement mortar or directed by the Engineer-In-Charge; 

(42) The Contractor at his own cost shall prepare the layouts for the Electrification, lightning and 

other interior works and submit for approval of the Engineer-In-Charge before execution of the 

same; 

(43) The Contractor shall engage only qualified & experienced welders / fabricators in Structural Steel works; 

(44) The Contractor shall comply all safety norms not limiting to providing safety banners, caution boards, 

safety bands / ribbons etc., wherever required; 

(45) The Contractor shall make proper arrangement at site for storage of his material and BHEL Free issue 

material at site and also keep proper record indicating arrival of new stock, consumption and balance 

stock etc., and shall submit the same to BHEL on demand; 

(46) The form work shall conform to the shape, lines and dimensions to suit the RCC members as shown in 

drawings. Form work shall be adequately designed to support the full weight of workers, fresh placed 
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concrete without yielding to settlement or deflection and to ensure good and truly aligned concrete finish 

in accordance with the construction drawings; 

(47) The form work shall be so designed that the sides of the beams shall be first struck leaving the soffit of 

beams and supporting props in position. Props shall be designed to allow accurate adjustment & to 

permit of their being struck without jarring the concrete; 

(48) Material Register: Contractor shall maintain separate Registers in CPWD format or as approved by the 

Engineer-In-Charge, for all kinds of material and produce on demand; 

(49) Progress Register: Contractor shall maintain Daily Progress Registers duly signed by Project Engineer 

mentioning works executed during the day, labour deployed, works planned for next day etc. 

(50) Hindrance Registers: Contractor shall maintain Hindrance Register(s) in CPWD format or as approved 

by the Engineer-In-Charge and record details of hindrances / delays occurred during the day of 

occurrence, reasons for occurrence, agency responsible for the hindrance etc. 

(51) The Contractor shall ensure that the forms are checked for water tightness just before concreting 

operation starts and shall make good any deficiencies. If instructed by the Engineer-In-Charge, building 

paper or any other approved materials may be used without any extra charge for the same; 

(52) Stripping time of Form work shall be as per IS 456 or as directed by the Engineer-In-Charge and shall 

then be removed with care so as to avoid injury to concrete. Under no circumstances shall form be struck 

until the concrete reaches sufficient strength. Wherever possible, the form work should be left longer as 

it would assist the curing. 

(53) The Contractor shall take all safety measures to the personnel engaged in the work. 

(54) The Contractor shall, at his own cost, do all rectifications / reconstruction of the work as per approved 

drawings and as directed by the Engineer-In-Charge for all kinds of damages to the structure(s) occur 

for whatsoever reason throughout the contract period till completion of the Maintenance & Defect 

Liability Period and BHEL shall not pay any amount on account of rectification of the same. 

(55) Not limiting to above, Contractor shall submit Quality Assurance Plan for execution of Concreting, 

Structural Steel Fabrication & Erection, Masonry, Shuttering & Scaffolding etc.; 

(56) Scope of Fabrication of Structural Steel shall also include <Connections= design and preparation 

of fabrication & erection mark-up drawings in consultation with BHEL. Contractor shall prepare 

and submit these drawings at his own cost for BHEL review and shall proceed with fabrication 

works only after obtaining approval from BHEL.   

(57) Responsibility of storage of Contractor9s material / BHEL material solely lies with the Contractor and 
shall be at his own cost; 

(58) Responsibility for accommodation of Contractor9s manpower solely lies with the Contractor at his own 
cost. BHEL shall not have any role in this account. 

(59) Sampling and Testing of Bituminous Mix: The Contractor shall, at his own cost, collect representative 

samples of the bituminous mix from the work site during laying of the road in the presence of the 

Engineer-In-Charge and arrange for testing as per the relevant Indian Standards (IS), IRC Codes, and 

Ministry of Road Transport and Highways, Government of India (MoRTH) Specifications, as applicable. 

The Engineer-In-Charge may also direct the Contractor to extract core samples from the completed 

bituminous pavement at specified locations for verification of thickness, density, bitumen content, 

degree of compaction, and other specified parameters. All sampling, core cutting, transportation, testing, 

submission of test reports, and reinstatement of core holes shall be carried out by the Contractor at his 

own cost through any of the approved laboratories / institutions listed herein above. No separate 

payment shall be made for these activities, and the cost thereof shall be deemed to be included in the 

quoted rates. 

 Note: All men, material, machinery, tools, measuring equipment, instrumentation, technical expertise, charges for 

vetting, maintenance of records, preparing & printing drawings etc., and any other expenditure incurred / required 

for compliance of above all Technical Specifications shall be borne by the Contractor. No additional payment shall 

be made to the Contractor to comply above requirements of Technical Specification. 
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6.A.5. TIME SCHEDULE 

1.0 Time of completion 

 * 1.1 The work shall be executed strictly as per time schedule mentioned in NIT. The period of completion given 

includes the time required for testing / rectifications, if any retesting and completion in all respects to the entire 

satisfaction of Engineer-In-Charge. 

 * 1.2 A joint programme of execution of work will be prepared by the Engineer-In-Charge of BHEL and Contractor. 

 * 1.3 The successful tenderer shall submit a bar chart / net work indicating various activities wise within ten days of 

date of LOI which shall have a bearing on the contract period. 

2.0 CONSTRUCTION / PROGRESS REPORTS 

 * 2.1 Contractor shall make every effort to keep BHEL adequately informed as to the progress of the work throughout 

the contract period. Contractor shall keep BHEL informed well in advance of the construction schedule so as to permit 

BHEL to arrange for requisite inspection to be carried out in such a manner as to minimize the interference with the 

progress of the work. It is imperative that close co-ordination be maintained with BHEL / CONSULTANT during all 

phases of the work. 

 * 2.2 By second day of each month contractor shall furnish BHEL a detailed report covering the progress as of the last 

day of the previous month. These reports shall indicate actual and the scheduled percentage of completion as well as 

general comments of interest on the progress of various phases of the work. 

 * 2.3 Once a week Contractor shall submit a summary of the work accomplished during the preceding week in the form 

of percentage completion of the various phases of the work to BHEL. 

 * 2.4 Progress reports shall be submitted by contractor with documents such as charts, networks, photographs, test 

certificated etc., such progress reports shall be in the form and size as may be required by BHEL and shall be submitted 

in at least three copies. 

 * 2.5 Monthly / weekly construction programme will be drawn up by Engineer-In-Charge BHEL jointly with the 

contractor based on availability of work fronts. The contractor shall scrupulously adhere to these targets programmed 

by deploying adequate personnel and construction tools and tackles and he shall also supply all materials in his scope of 

supply in time to achieve the targets setout in the weekly and monthly programmes. In all matters concerning the extent 

of targets setout in the weekly and monthly programme targets and the degree of achievements, the decision of the 

Engineer-In-Charge shall be final and binding on the contractor. 

 * 2.6 Contractor shall give every day report on category wise labour and equipment deployed along with the progress of 

the work done on previous day in the Performa prescribed by the Engineer-In-Charge. 

 * 2.7 All works shall be completed within time schedule from the day of issuing the letter indent. Fronts shall be given 

for working to other agencies and finishing shall be done close co-ordination with the agencies working at site. 

 * 2.8 If there is a delay in completion due to departmental delays suitable extension as per conditions of the contract 

will be given but no claims will be entertained for the over-stay and idle manpower. 

 * 2.9 If there is a delay in completion due to contractor delay LD (liquidated damages) is to be levied as per the terms of 

the contract. 
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7.A PRO-FORMA FOR OFFERING TECHNO BID: 
 

TECHNO-COMMERCIAL BID 
To,  
Bharat Heavy Electricals Limited  
HPVP, VISAKHAPATNAM, ANDHRAPRADESH-530012 
 

Dear Sir, 
I / We hereby offer to carry out the work 
<__________________________________________________________= against Tender Enquiry No. 
______________________________________________ 
I /We have carefully perused the following documents connected with the above-mentioned work and agree 
to abide with the same. 

S No. Description 

  PART-A 

2.0 PREQUALIFICATION REQUIREMENTS [PQR] 
2.1 FINANCIAL TERMS AND CONDITIONS 

2.2 INSTRUCTIONS TO TENDERER 

3.0 GENERAL TERMS AND CONDITIONS 

3.1 ELIGIBILITY CRITERIA 

3.2 EARNEST MONEY DEPOSIT [ EMD] 
3.3 SECURITY DEPOSIT [ SD] 
3.4 STATUTORY REQUIREMENTS 

3.5 MANPOWER 

3.5.A SAFETY & PPEs 

3.6 PERIOD OF CONTRACT 

3.6.A RIGHT OF BHEL TO PRIORITISE WORK 

3.7 FAILURE TO COMPLY WITH CONTRACT 

3.8 PAYMENT TERMS 

3.9 PRICE VARIATION CLAUSE 

3.10 SUB-CONTRACTING 

3.11 LAWS GOVERNING THE CONTRACT 

3.12 LEGAL JURISDICTION 

3.13 MAINTENANCE & DEFECT LIABILITY PERIOD 

3.14 CONFLICT OF INTEREST AMONG BIDDERS / AGENTS 

3.15 BREACH OF CONTRACT 

3.16 SUSPENSION OF BUSINESS DEALINGS 

4 DUTIES AND RESPONSIBILITIES OF THE CONTRACTOR 

5 CONCILIATION & ARBITRATION 

6 CONTRACT WORK DESCRIPTION 3 SCHEDULE <A= 

7.A PRO-FORMA FOR OFFERING TECHNICAL BID 

7.B SPECIAL TERMS AND CONDITIONS 

7.C SPECIFICATION INFORMATION TO THE CONTRACTOR 

7.D EVALUATION OF PRICE BID 

Note: Tender document cost which is in the form of RTGS / NEFT shall be enclosed in Part 3A only      

I / We further agree to execute all the works referred to in the said documents as per the General terms and 
conditions.  
I am / We are in possession of independent PF, ESI Codes.  
 
I / We undertake to obtain applicable the PF, ESI coverage of all our workmen to be deployed for the 
above work and also agree for recovery of appropriate PF, ESI contributions from wages / bills 

        
  

Strike out which is not applicable 
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PART - A 

TECHNICAL BID - I 

Tender Enquiry No. :  Date:__________ 

 
 

  

Details of the Contractor   

(a) Name and Address of the Firm 

 

:  

 Contact person :  

 Vendor code 
(if already allotted by BHEL) 

:  

 Phone / Mobile No :  

 Email id :  

    

(b) Name and address of the Proprietor / 

Director / Partners 

:  

    

(c) Is any contract being operated under the 
control of the tenderer in BHEL (if Yes, 
furnish the details) 

: Yes / No 
 

 SNo. Location / Address Value of Work Date of Completion 

 1    

 2    

 3    

    

(d) Is any relative of tenderer employed in 
BHEL (if Yes, furnish the details) 

: Yes / No 

 SNo. Name Staff No / 
Designation 

Location / Unit / Dept 

 1    

 2    

 3    

 

 
 

Signature of Tenderer 
Date: ________ 
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PART – A 

TECHNICAL BID - II 

The contractor shall confirm the enclosure of all the below documents without which tenderer may not be 

eligible to participate in the tender: 

1 ESI Code No. (enclose copy of ESI code allotment letter of ESI authority)  

2 PAN   

3 PF Code No. (enclose copy of PF code allotment letter of EPF authority)   

4 GST REGISTRATION NUMBER  

4.1 State in which registered  

4.2 Type of GST Registration: Composite or Regular (Indicate Composite or 
Regular) 

 

4.3 Whether Casual Taxable person or non-resident taxable person or regular 
taxable person 

 

4.4 Place from where the services are rendered  

5 Banker’s Name & Address   

6 Bank A/C No. & Branch   

7 Have you quoted rates for all the activities, as indicated in the price bid   
(Part 3 B )  

YES / NO  
 

8 Financial Turnover of any of the three consecutive financial years duly 

certified by qualified Chartered Accountant: 
Notes: 

(1) Financial Turnover of FY 2025-26, FY 2024-25, FY 2023-24 

and FY 2022-23 only shall be considered. 

(2) Max. of the three consecutive financial years shall be 

considered for calculating Average Financial Turnover. 
(3) If Returns or Turnover of any of the above consequtive financial year(s) 

is / are not provided, same shall be considered as ZERO. 

Financial Years: 

2025-26: 

2024-25: 

2023-24: 

2022-23: 

9 Particulars of Experience / Credentials: 
As per pre-qualification requirements, Work completion certificates to be 

enclosed. 

If Tenderer submits Private Company experience, the following documents should 
be submitted along with technical bid: 
Awardal Copy, Agreement Copy, TDS, otherwise bid shall be liable for rejection. 

 
 
 

10 Labour License(State/Central) validity up to  
In case not available, bidder shall submit the License before commencement 
of the work.  

 

 
a) Tenderer undertakes that photocopies in support of the above, wherever applicable, are attached.  
b) If answers at S No. 1, 2, 3, 4, 8 are not available or mentioned <NO= then the bid is liable to be rejected. 

 

 
 

Signature of Tenderer 

Date: ________ 
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7.B SPECIAL TERMS AND CONDITIONS OF CONTRACT: 

 7.B.1 The quantity of raw materials drawn, if any from the Stores and balance unused should be 

accounted and returned to the Stores. 

7.B.2 Ensure cleanliness of the preparation area / work spot before and after the work on daily basis.  

7.B.3 The quantity shall be counted, measured, weighed, and certified by the authorized persons.  

7.B.4 The quantities may vary depending on the requirement and shall be informed in advance by BHEL.  

7.B.5 The payment shall be as per actual quantity prepared, executed and accounted.  

7.B.6 In case of delay of payment of wages to the contract labour by the contractor, for more than a 

week, the Contract Executing Officer may initiate action for payment of wages directly from 

BHEL side and recover the same from the payments due to the contractor along with penalty as 

decided by the respective Product Head. In case, the contractor default / fail to pay wages to the 

contract labour repeatedly (more than once) the Contract Executing Officer shall take action for 

payment of wages directly by BHEL and contract may be short closed despite blacklisting / 

banning the said contractor from participating in the future bidding / tendering in BHEL.  

7.B.7 A site office (Container Type) to be established by the contractor near to the proposed work site. 

7.C SPECIFIC INFORMATION TO THE CONTRACTOR:  

Refer Clauses 2.1.3 of NIT for Penalty Terms; 2.1.4 for Liquidated Damages; 3.5.A of NIT for Safety; 

3.6 for Period of Contract; 3.6.A for Right of BHEL to Prioritise Work; 3.8 for Payment Terms and 

3.13 for Maintenance & Defect Liability Period. 

 
7.D EVALUATION OF PRICE BID: 

 7.D.1 Bidder has to opt either <Excess (+)= or <Less (-)= present at bottom of the BOQ excel sheet provided with 

NIT. A single percentage (%) must be quoted for all categories mentioned in the Price Bid Pro-forma as 

the job would be awarded to successful tenderer(L1), as per NIT criteria. 

7.D.2 Price bid evaluation shall be made on the basis of service charge (%) quoted by the tenderer.  

7.D.3 In case more than one agency becomes L1 by quoting same value, further sealed quotations shall be called 

for, from those L1 agencies only, to decide final agency with further lowest rates. No agency shall quote 

more than his original tender value, while re-quoting. 

7.D.4 In case more than one bidder happens to occupy the L1 status even after opening of above sealed quotations, 

the L1 bidder shall be decided by a toss / draw of lots, in the presence of the respective L1 bidder(s) or their 

representative(s). 

7.D.5 Contractor shall take total care to educate himself to know the prevailing wages, bonus and other statutory 

amounts payable to contract labour in BHEL, HPVP, Visakhapatnam and quote rates taking into account all 

aspects of the contract. 

7.D.6 Loading Criteria:  In the event a bidder proposes any deviation from the standard payment terms prescribed 

under Clause 3.8, the bid price shall be financially loaded during the evaluation process using the following 

formula 

 

 

Where: 

• SBPLR: The prevailing State Bank Prime Lending Rate as on the date of the technical bid opening. 
• Deviation Days(D): The number of days by which the vendor's proposed credit period falls short of the 

standard credit period mandated in Clause 3.8. 
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7.E MSE SUPPLIER: 

(1) As this is a Works Contract, waiver of EMD for MSME bidders is NOT applicable. However, 
for availing the other benefits, Micro and Small Enterprises (MSEs) as defined in MSE Procurement 
Policy shall have to submit the following documents with the Techno-Commercial offer 3 

• attested copies of UDYAM certificate or valid NSIC certificate 
• attested copy of a CA certificate (Format enclosed at Annexure-B) applicable for the 

relevant financial year (latest audited). 
 

(2) Any Bidder falling under MSE category shall furnish the following details & submit documentary 
evidence / Govt. Certificate etc., in support of the same along with their techno-commercial offer. 
Type of MSE SC / ST owned Women owned Others 

(excluding SC / ST and 

Women owned) 

Micro    

Small    

 

(3) If an enterprise falling under MSME category as defined in the Act, graduates to a higher category 
from its original category or beyond the purview of the Act, it shall continue to avail all non-tax 
benefits of its original category notified by the Ministry of Micro, Small and Medium Enterprise for 
a period of three years from the date of such graduation to the higher category. 
 

(4) BHEL HPVP is registered with RXIL (TReDS) platform. MSME bidders are requested to get 
registered with RXIL (TReDS) platform to avail the facility as per the GOI guidelines. 

 

(5) In respect of procurement of goods or services from Micro, Small and Medium enterprises 
(MSMEs), the settlement of invoice shall be only through any of the TReDS platform ( (i.e RXIL, 
Ml xchange, lnvoicemart, KReDX, C2FO), authorised by the Reserve Bank of India. Such MSME 
suppliers to select their preferred TReDS platform before award of contract so that the data is 
captured in the Order /Contract database of the Unit. They also will have the option to change the 
TReDS platform from the drop-down menu on Suvidha portal of BHEL, at the time of invoice 
submission.  

 

(6) Wherever the Trade Receivable is accepted by BHEL, the same shall be validated by the Unit on 
the respective TReDS platform selected by the supplier. The routing of invoices through the TReDS 
platform shall not be construed as mandating discounting of such invoices and the MSMEs supplier 
shall have the option to avail or not avail financing or discounting of its receivables on the TReDS 
platform.  

 

(7) In case discounting is not availed by the supplier on TReDS, the trade receivables will be paid 
through TReDS as per the payment timelines indicated in the contract. 

Notes: 
(i) If the bidder does not furnish the above in the tender, offer shall be processed construing that 

the bidder is not falling under MSE category. 
(ii) Date to be reckoned for determining the deemed validity will be the last date of Technical 

bid submission.  
(iii) Non- submission of such document will lead to consideration of their bid, at par with other 

bidders and MSE status of such bidders shall be shifted to Non-MSE Category till the bidder 
submits these documents. 

(iv) As the NIT is through BHEL GePNIC portal (e-procurement), above documents are to be 
uploaded on the portal. 
 

  

7.F PRO-FORMA FOR PRICE BID: Enclosed as a separate File. 



    

NIT Ref No.: OS/WC/2026-27/95/61 Dt 14.10.2026 
 

 

 

Page No: 75 of 104 

 Signature and Seal of the Tenderer 
 

8.A DECLARATION BY TENDERER: 

ANNEXURE-A 

 

DECLARATION BY TENDERER 

 

I, ____________________________________________________________________ aged_______ years, 

S/o_________________________________ residing at _________________________________. 

Hereby declare as follows: 
 

(i) That my nationality is ________________.  
 

(ii) That I am a major and eligible to enter into contract / my firm / my company is competent to enter 

into an agreement.  
 

(iii) I shall employ only such personnel who have not been found unfit for employment in Organisations 

such as Central / State / Public Undertakings by the Police Authorities.  
 

(iv) I shall not employ persons against whom Criminal cases are pending or under investigation.  
 

(v) I shall also not employ persons found guilty of offences involving moral turpitude for executing work 

in BHEL contracts.  
 

(vi) That there are no Criminal cases pending or under investigation against me or my firm or company.  
 

(vii) I have not been found guilty of offences involving moral turpitude nor any of the company directors 

/ partners of my firm have been found guilty of offences involving moral turpitude.  
 

(viii) Neither my-self nor my firm nor my company has been declared insolvent in the past.  
 

(ix) I have taken due care and efforts to furnish only information which are true in the tender document.  
 

(x) I shall employ labours who are more than 18 years of age and having sound physical and mental 

health.  
 

(xi) I shall keep Photograph / identity proof / residential proof of the labourers to be employed against 

this tender and arrange for police verification.  
 

 
 

[Signature with Name & seal of the Tenderer] 
 

Date:_________ 
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8.B CERTIFICATE BY CHARTERED ACCOUNTANT (on letter head): 

ANNEXURE-B 

 

Certificate by Chartered Accountant on letter head for MSME bidder  

  

This is to Certify that M/s &&&&&&&&&&&&&&&&&&&&&&&& (hereinafter referred to as <company=) having its registered office at &&&&&&&&&&.&&& is registered under Micro, Small 
and Medium Enterprises Development Act, 2006 (MSMED Act, 2006) having Udyam 

Registration No: &&&&&&&.&&&&&&&&&&&&& Category: &&&&&...., (Micro / Small / 

Medium) (Copy enclosed).  

 Further Verified from the Books of Accounts, the investment and turnover of enterprise for the 

latest audited financial year &&&&&&&&&&. is as follows:   
1. Investment in plant and machinery or equipment (i.e. all tangible assets other than land 

and building, furniture and fittings) calculated as specified by the Ministry of Micro Small 

and Medium Enterprises vide its notification No. S.O.2119 (E) Dated: 26.06.2020 is Rs&&&&&&&&&&&&.Lakhs.   
  

2. Turnover of the enterprise calculated as specified by the Ministry of Micro Small and 

Medium Enterprises vide its notification No. S.O.2119 (E) Dated: 26.06.2020 is Rs&&&&&&&&&&&&Lakhs.   
  

3. The above investment in plant and machinery or equipment is within the permissible limit of Rs&&&&&&&&.. Lakhs and Turnover is within the permissible limit of Rs&&&&&.&&& Lakhs applicable for&&&&&&..   Micro / Small / Medium (Strike off 

which is not applicable) Category under MSMED Act 2006.   

  

  

Date:   

  

  

(Signature)   

Name –   

Membership Number –   

Seal of Chartered Accountant.  
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8.C BID SECURING DECLARATION FORM: 

ANNEXURE-C 

 

BID SECURING DECLARATION FORM 

  

I / We, the undersigned, declare that:      

I / We understand that, according to your conditions, bids must be supported by a Bid-Securing Declaration.  

I / We accept that I / we will automatically be suspended from being eligible for bidding in any contract 

with BHEL for a period of two years from the date of notification, if I am /we are in breach of any 

obligation(s) under the bid conditions, because I/we:  

(a) have withdrawn / modified / amended, impairs or derogates from the tender, my / our Bid during the 

period of bid validity specified in the form of Bid; or 

(b) having been notified of the acceptance of our Bid by the purchaser during the period of bid validity, 

(i) fail or refuse to execute the Contract, if required, or (ii) fail or refuse to furnish the Performance 

Security, in accordance with the Instructions to Bidders. 

I / We understand this Bid-Securing Declaration shall expire if I am/we are not the successful Bidder, upon 

the earlier of (i) our receipt of your notification of the name of the successful Bidder; or (ii) thirty days 

after the expiration of my / our Bid.  

 

 

Signature of Tenderer 

 

 

Date:_______________ 

Place:_______________ 
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8.D UNDERTAKING BY TENDERER FOR DEPLOYMENT OF CANDIDATES AS PER NIT: 

ANNEXURE-E 

 

UNDERTAKING BY TENDERER FOR DEPLOYMENT OF CANDIDATES AS PER NIT 

 

I / We, M/s ___________________________________________________________________, address 

____________________________________________________________________________ through 

this undertaking confirms and undertake that we shall deploy required candidates as per NIT qualification / 

experience and the full details of persons will be submitted at the time deployment for scrutiny of BHEL 

within 2 days from the date of LOA. 

 

Signature of Tenderer 

 

 

Date:_______________ 

Place:_______________ 
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9 GENERAL TERMS & CONDITIONS OF CONTRACT AGREEMENT: 

 9.1 REFUND OF SECURITY DEPOSIT:  

Security Deposit of contractor shall be refunded only after the expiry of the contract period including 
Maintenance & Defect Liability Period, if any and based on the certification of successful completion of the 
contract and payment of PF, ESI and applicable statutory dues by the concerned Officials / department and 
submission of an Undertaking from the contractor, that in case of Claims from any of the statutory authorities, 
the same would be indemnified by the Contractor. The Security Deposit component like FDR, Bank 
Guarantee, and other Financial Instruments as per NIT should be collected in person from BHEL by the 
representative who is authorized by the Tenderer / Contractor. 

9.2 The Contractor shall initially pay the wages, and other statutory payments etc., with in the specified time, related 
to his workmen and then claim bills from BHEL. The contractors would be required to submit their Claims 
along with the proof of payment of wages, PF, ESI etc., to the respective statutory departments. The claims will 
be scrutinized and certified for payment by the respective department and forwarded to Accounts Department 
along with HR/IR clearance certificate for effecting payment. 
 

9.3 BONUS & GRATUITY PAYMENT: 

9.3.1 BONUS PAYMENT:  

The Contractor shall pay bonus to all eligible workers engaged under the Contract, for the entire Contract 

Period, including any extended period, strictly in accordance with the provisions of the Payment of Bonus 

Act, 1965, and the rules and amendments issued thereunder from time to time. 
 

The rates quoted by the bidder / contractor, including the rates finalised after Reverse Auction (if 

conducted) and the final rates offered by the bidder / contractor for awarding the Contract shall be 

inclusive of bonus component and BHEL shall not reimburse or compensate any amount towards this 

to the Contractor. The Bonus amount payable shall be not less than 8.33% of the Andhrapradesh 

State minimum wages or as per New Labour Codes, as applicable for the relevant period. 

9.3.2 GRATUITY PAYMENT:  

The Contractor shall comply to all relevant provisions related to payment of gratuity in respect of the 

manpower deployed in line with the Code on Social Security, 2020. The Contractor, at his own cost, shall 

be required to contribute towards gratuity payment of his employees / workers required as per the code. 

The rates quoted by the bidder / contractor, including the rates finalised after Reverse Auction (if 

conducted) and the final rates offered by the bidder / contractor for awarding the Contract shall be 

inclusive of Gratuity component and BHEL shall not reimburse or compensate any amount towards this 

to the Contractor. 

9.4 The Contractor shall be solely responsible for the safety and welfare of its workmen from the time they enter 
the Factory premises until they leave the Factory premises, including during the execution of any work 
connected with the contract. The Contractor shall also ensure the proper use of uniforms and Personal Protective 
Equipment (PPE) by its workmen at all times. 

9.5 The contractor shall provide Personal Protective Equipment including one pair per year safety shoe of standard 
specified by BHEL safety department and two pairs of socks to all his workmen during the contract period.  

9.6 The contractor shall fully comply with the following enactments / guidelines:  
(i) Contract Labour (R & A) Act, 1970 & applicable Rules thereof  
(ii) Minimum Wages Act 1948 
(iii) Payment of Wages Act, 1936  
(iv) ESI Act, 1948  
(v) EPF & Misc. Prov. Act, 1952  
(vi) Employees Compensation Act, 1923.  
(vii) Andhra pradesh Labour Welfare Fund Act, 1987  
(viii) Inter State Migrant Workmen (RE & CS) Act, 1979  
(ix) Payment of Bonus Act, 1965  
(x) Payment of Gratuity Act, 1972  
(xi) Equal Remuneration Act, 1976  
(xii) The Company’s instructions as issued from time to time in regard to working hours, wages, leave, 
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holidays etc.  

Note: Applicability of new Labour Laws / Codes: 
Notwithstanding any provision contained in this NIT, the Contractor shall mandatorily comply with all 

applicable and latest Labour Laws / Labour Codes as notified by the Government of India from time to 

time. 

Any guidelines, circulars, instructions, or amendments issued by BHEL in this regard shall be deemed to 

form an integral part of the Contract Agreement and shall be binding on the Contractor. 

9.7 The contractor shall obtain License from the Competent Authority if he engages 20 (twenty) or more workmen 
in BHELHPVP under Contract Labour (Regulation and Abolition) Act, 1970. The Contractor shall submit a 
valid Contract Labour License to BHEL, HPVP, on or before the date of commencement of contract. 

9.8 The Contractor shall produce the following Registers and forms (as applicable) before commencement of work, 
for verification by the Contract Executing Officer / Contract  
Labour Cell of the company, without which labour entry permission will not be granted. 
(a) Form XIII - Register of workmen employed by contractor (Rule 75) 
(b) Form XIV - Employment card issued by contractor (Rule 76) 
(c) Form XVI - Muster Roll (Rule 78(1)(a)(i)) 
(d) Form XVII - Register of wages (Rule 78(1)(a)(i)) 
(e) Form XVIII - Register of wages-cum Muster Roll (in case of weekly payment) 
(f) Form XIX - Wage Slip (Rule 78)(b) 
(g) Form XX - Register of deduction for damages or loss 
(h) Form XXI - Register of files (Rule 78)(1)(a)(ii) 
(i) Form XXII - Register of advances (Rule 78)(1)(a)(ii) 
(j) Form XXIII - Register of overtime (Rule 78)(1)(a)(iii) 
(k) Form XXIV - Return to be sent by the contractor to Licensing Officer (Rule 82)(1) 
The contractor shall maintain the above and any other registers and forms applicable under various Acts/Rules 
neatly, completely and legibly for inspection by various statutory authorities and by the company officials even 
at short notice. All above registers shall be maintained at the place of work. 

 
In addition to the above the following are required to be taken care by the contractor under Contract Labour 
(R&A) Act 1970. 
(a) Copy of license to be displayed at the work spot as required under Rule 25 (2) 9. 
(b) Rates of wages, hours of work, wage period, date of payment, name and address of inspector, date of 

payment of unpaid wage in English, Hindi and Telugu are to be displayed as per rule 81 (1) (i). 
(c) Notice showing wage period, place and date of disbursement of wages has to be displayed and a copy of 

the same is required to be sent to Principal Employer under acknowledgement as per rule 71. 
(d) An abstract of the Act and Rules in the form approved by the Chief Labour Commissioner (Central), New 

Delhi to be displayed in English and Hindi and Telugu as per rule 79.  
(e) Copies of Notices required to be displayed as per Rule 81(1) (i) and any change occur the same shall be 

submitted as per Rule 81 (2).  
(f) Notice of commencement of work has to be given as required under Rule 25 (2) (viii) in form VIA  
(g) Register of person employed to be maintained as required under Rule 75  
(h) Employment cards were to be issued as per rule 76 (i)  
(i) Register of wages and muster roll to be maintained as per Rule 78(1)(a)(i)  
(j) Register of fines, deductions and advances to be maintained as per Rule 78(1)(a)(ii)  

(k) Register of overtime to be maintained as per rule 78(1)(a)(iii)  
(l) Wage slips have to be issued as per rule 78(1)(b)  

(m) Half Yearly return for the half year ending _________ to be submitted as per Rule 82(1) to the Licensing 
Officer 

(n) Latrines and Urinals to be provided for the use of the workers as per rule 51 to 56 read with section 18  
(o) First aid facilities to be provided for the use of the workers as per rule 58 read with section 19   
(p) Crèche facilities to be provided for the use of children of women as per Rule 25(2)(vi)  

 
9.9 The contractor shall observe  

(i) Weekly rest day  
(ii) The Company List of Holidays.  

9.10 Contractor shall obtain complete bio-data of the labour, employment certificate and Antecedent verification 
(issued by Local Police Dept.,) in the prescribed form for each labour and supervisor engaged by him, and shall 
submit the same to the Human Resource Department/IR section through the contract executing officers before 
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commencement of the work. 
9.11 The entry permits are to be issued to the Contract Labour by Assistant Commandant / Plant (CISF), based on 

the requisition submitted by Contract Executing Officer and forwarded by Executive in charge of Contract 
Labour Cell of HR IR section. 

9.12 Every contractor shall submit a notice regarding commencement and completion of work in Form-VI A&B 
[Rule 25(viii) & 81(3)] to Contract Labour Cell of HR IR section through his contract executing officer, for 
forwarding the same to State / Central Labour Department as applicable. 

9.13 The contractor shall make himself or his representative available at the work spot every day during execution 
of work, for effective supervision. The Contractor or his supervisor shall submit list of shift wise contract labour 
engaged by him in duplicate to CISF Personnel at J Gate on daily basis.  

9.14 The Contractor shall pay BHEL fair wages (which consists of State minimum wages and additional 
payments) to their workers. The Contractor shall pay allowances / incentives as decided and 
communicated by BHEL, from time to time. 
Reimbursement of any increase in BHEL fair wages to the Contractor after payment of the same to the 
eligible workers engaged under the contract shall be as per Clause 3.9 of NIT i.e., Price Variation Clause. 

9.15 The Contractor shall comply with all the statutory provisions such as Bonus (8.33% of state minimum wages), 
PF (13% of wages i.e., Basic+DA), EDLI (0.5%), ESI, Gratuity, GST, Swachh Bharat Cess as per norms and 
other applicable taxes, BHEL Fair Wages prevailing at the time of payment or arrears thereof, declared 
Holidays, leaves, Andhra pradesh Labour Welfare Fund Act etc. The contractor shall submit the documentary 
evidence of payment on account of submission of statutory payments made to the concerned agencies every 
month and same may be submitted for clearance of bill. 

9.16 The contractor shall attend to all inspections notified / conducted by the personnel department, Labour 
department, P.F. authorities, Factory Inspectors, ESI inspectors or any other such authorities under the Act, 
failing which appropriate action shall be initiated.  

9.17 Non-compliance of provisions under any Acts/Rule/instructions/guidelines shall make the contractor liable for 
penal action including termination of contract.  

9.18 Contractor shall furnish in a separate letter, his place of residence and postal address. The delivery at the above-
named place or posting in a Post Box regularly maintained by the Postal Department or sending letters registered 
for acknowledgement of any notice, letter or other communication to the contractor shall be deemed sufficient 
service thereof upon the contractor. Change in address shall come into force at any time by an instrument 
executed by the contractor and delivered to the Company official who has signed the contract. 

9.19 The contractor must satisfy himself by personal study and examination of the specifications furnished and 
understand thoroughly the scope of proposed work in detail and all conditions affecting the work before entering 
into the contract. There shall not be at any time, dispute/complaint of any nature regarding scope of work and 
interpretation of specifications or any misunderstanding with regard to nature or omission of the work to be 
done nor shall any application for compensation in terms of time and money shall be accepted by Company 
regarding the above.  

9.20 Contractor shall in his absence keep competent agent constantly on the works and any directions or explanations 
given by the "Contract Signing Officer= or his representative to such agent shall be held to have been given to 
the contractor himself.  

9.21 Contractor on the advice of the Company official shall immediately remove any person/s employed by him, 
who may in the opinion of the Company official is incompetent or misconducts himself and such persons shall 
not be again employed on the works without written permission of the Company official. 

9.22 Wherever required, the contractor shall erect and maintain at his own cost temporary weather proof sheds at 
such places approved by the Company for keeping materials under cover.  

9.23 The contractor shall give all notices required by the Acts, Regulation, Bye-laws, and pay all fees in connection 
therewith unless and otherwise arranged and decided in writing with the Company. He shall also ensure that no 
attachments are made against materials or work forming part of or for the use of the contractor. In all such 
cases, contractor shall protect and indemnify the Company against any claim or liability arising from or based 
on the violation of any such laws, ordinances, regulations, orders, decrees or attachment either by himself or by 
his employees.  

9.24 It shall be contractor’s sole responsibility to protect the public and his employees against accident from any 
cause and provide required safety equipment’s and shall indemnify the Company against any claims for 
damages for injury to the person or property resulting from any such accidents and shall, where the provisions 
of the Employees compensation Act does not apply, take steps to properly insure against any claims thereunder.  

9.25 In the event of any accident in respect of which compensation may become payable under the Employees 
Compensation Act. VIII of 1923 whether by the contractor or by the Company as principal, it shall be lawful 
for the Company to retain out of monies due and payable to the contractor such sum or sums of money as may, 
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in the opinion of the Company shall be final in regard to all matter arising in this clause.  
9.26 No work shall be done on Sundays or on any other declared Holidays of the Company without the written 

permission of the Company officer in charge of the work and HR/IR section of Contract Labour Cell. The 
contractor shall comply with the provisions of the Factories Act 1948 if the same are applicable.  

9.27 The contractor shall keep his work place clean and safe to avoid injuries to men and damage to finished products 
/ equipment.  

9.28 On the occurrence of an accident, which results in the death of any of the workmen employed by the contractor 
or which is so serious as to be likely to result in the death of any such workmen, the contractor shall within 24 
hours of the happening of such an accident intimate in writing to the Company official in charge of the work. 
The Contractor will also pay compensation as determined by the Authorities.  

9.29 The contractor shall indemnify the Company against all losses or damages sustained by the Company resulting 
directly or indirectly from his failure to give intimation in the manner aforesaid including the penalties or dues 
if any and become payable by the Company, as a consequence of failure, the Company to give notice under the 
Employees Compensation Act 1923 or otherwise confirm to the provisions of the said Act in regard to such 
accident.  

9.30 The contractor shall ensure adherence to all statutory requirements applicable to BHEL.  
9.31 The contractor shall ensure abidance by all the labour laws especially including Contract Labour (R&A) Act 

1970, Payment of wages Act 1936, Employees Compensation Act 1923, Factories Act, 1948, Minimum Wages 
Act 1948, Payment of Bonus Act 1965, Payment of Gratuity Act 1972, ESI Act 1948 and Provident Fund Misc. 
Prov. Act 1952 etc., as amended from time to time.  

9.32 The contractor shall fully indemnify the loss if any caused to BHEL due to any default or non-observance 
of any of the laws, or any omission or commission or inability on the part of the contractor or his 
representative.  

9.33 The contractor shall, keep and produce for inspection at all times, forms, registers and other records required to 
be maintained under various statutes in order to enable scrutiny by the Company whenever required.  

9.34 The contractor shall produce to the Company, the documentary proof of payment of the said statutory dues. 
Non-observance of the provisions will be construed as default by the contractor in making such payment, and 
payment of his bill will be deferred despite other legal action.  

9.35 The Income tax as applicable will be deducted from the bill of the contractor.  
9.36 The Contractor shall maintain the daily attendance of his labours in the prescribed Pro-forma for accounting 

payment of wages, deduction towards ESI & PF Contributions, leave etc.  
9.37 The contractor will have to extend paid National Holidays and Festival Holidays to their workmen as per 

BHELHPVP direction or as per the provisions of the relevant Act and the Rules thereof. However, if due to 
exigencies of work the contractor engages his workmen on National Holidays or Festival Holidays contractor 
shall pay additional wages as prescribed under the provisions of the Act.  

9.38 In addition to the above holidays mentioned at Clause 9.36 above, in the event the Central / State Government 
declares any other holiday/s and if such Holiday/s is/are applicable to BHEL, HPVP, Visakhapatnam also, then 
the Contractor shall extend paid Holiday/s to his workmen.  

9.39 The contractor shall obtain a separate Provident Fund Code for his establishment and ensure implementation of 
Provident Fund & Misc. Prov. Act 1952 in the case of all eligible Labours engaged by him in the BHEL HPVP, 
Visakhapatnam (employees) and in the process shall conform to all stipulated conditions under the Provident 
Fund & Misc. Provisions Act 1952 and rules framed thereunder. The PF contribution i.e. 13% shall be paid on 
total wages paid to the contract labour. 

9.40 Notwithstanding the above clause, in case of any financial loss incurred by company on account of 
contravention of the Provident Fund regulations or any regulations of rule by the contractor, the contractor shall 
submit an undertaking to indemnify the company to the extent of the loss incurred by the company.  

9.41 The contractor should engage only those labours who shall be more than 18 (eighteen) years of age.  
9.42 The contractor shall not resort to subcontracting under any circumstances without written consent from BHEL  
9.43 The contractor shall provide the required safety equipment to the labours engaged by him.  
9.44 Contractor shall issue "Employment Card" to all labour and supervisors covered under the labour / works / job 

work contract as prescribed under the Contract Labour (R&A) Acts/Rules.  
9.45 A copy of the agreement between contractor and his labour shall be submitted to the Contract Labour Cell of 

HR-IR section  
9.46 Whenever the term "CONTRACTOR" is used, it shall be understood to refer to the particular person, firm or 

corporation with whom an agreement has been made by the concerned Company official for executing the work 
defined in the concerned agreement and for the purpose of instructions regarding compliance with contract 
conditions, it shall include the contractor’s authorised agents, who are entrusted with the work by contractor.  

9.47 The quantities mentioned in the agreement schedule are worked out from the relevant drawings in the Company 
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and may or may not be the actuals required for execution.  
9.48 The Company does not expressly or by implication agree that the actual amount of the work to be done at BHEL 

shall correspond there with, but reserves the right to increase or decrease the quantity of operations / unit / 
number of persons deployed etc., or portion of the work as he deems necessary.  

9.49 All the works shall be carried out in accordance with the directions and to the satisfaction of the Company 
official in accordance with the drawings, specifications and instructions.  

9.50  Supplementing or explaining the same as may be from time to time shall be done by the Company official. 
9.51 For all modifications, omissions or additions to the specifications, the Company shall issue revised written 

instructions and no modifications, omission or addition shall be made unless so authorized and directed by the 
Company in writing.  

9.52 The Company shall have the privilege of ordering modifications, omissions, or additions at any time before 
completion of the work.  

9.53 All materials, articles and workmanship shall be the best of their respective kinds for the class of work described 
in the contract specifications and schedule and materials to be obtained by the contractor shall be from sources 
approved by the Company.  

9.54 Sample of materials shall be furnished by the contractor at his expense to the Company when called for before 
executions of any work. On approval of the sample of materials by authorized Official of the Company, the 
Contractor shall take up the work.  

9.55 The contractor shall be solely responsible for executing the agreed work and the employees of BHEL will only 
oversee the proper execution of work. The contractor or his representatives shall be available in the factory to 
control and supervise his workers and take down instructions from the designated officials of BHEL. The cost 
of deployment of Supervisor has to be borne by the Contractor.  

9.56 The contractor shall have full control over his workmen w.r.t determining service conditions, discharge, 
dismissal, or otherwise terminate their services at any time. The contractor shall be solely responsible for any 
claim arising out of employment or termination of employment of his employees and for statutory payments.  

9.57 The contractor shall employ only such personnel who are medically fit. The company has right to direct the 
contractor to remove from the premises such of his personnel who may be physically, hygienically, clinically 
or medically unfit.  

9.58 The contractor shall employ only such personnel who found fit for employment in Organizations such as 
Central/State/Public Undertakings by the Police authorities. Persons against whom criminal cases are pending 
or under investigation and persons found guilty of offences involving moral turpitude shall not be engaged for 
executing work.  

9.59 The Contractor shall comply with all the operational rules and regulations, including safety and security rules 
framed by the company from time to time wherein the Contractor or his workmen happen to be operating / 
working. In the event of any of the workmen of the contractor violating any of the said rules and regulations, 
the Contractor would be required to remove forthwith such workmen from the company’s premises.  

9.60 Out of total manpower to be deployed the Contractor shall to the extent possible deploy 15% scheduled castes 
and 7.5% of scheduled tribe community.  

9.61 The Company shall have power to reject at any stage, any work which is considered to be defective in quality 
of material or workmanship and shall not be debarred from rejecting wrong materials by reasons of having 
previously passed them in an unworked condition. Any portion of the work or materials rejected or pronounced 
to be inferior or not in accordance with specifications of the Company shall be taken down and removed from 
the work site at the contractor's expenses.  

9.62 The decision of the Company shall be final and binding on the contractor on all technical questions which may 
arise in the contract with respect to material, workmanship, removal of improper work, specifications, notes, 
procedures etc.  

9.63 The decision of the "Contract Signing Officer" or any officer deputed by BHEL duly authorized on his behalf, 
in respect of the rate of progress and the quality of work or material shall be final and binding on the Contractor.  

9.64 Contractor shall be deemed to have included in his tender price of all the plant, Machinery and appliances 
required for the purpose of all operations connected to secure a satisfactory quality of work and rate of progress 
which in the opinion of the Company will ensure the completion of the work within the time specified.  

9.65 If at any time, during the progress of work or any part of it such methods or equipment appear to the Company 
official to be insufficient or inappropriate for ensuring the quality of work required or rate of progress, Company 
Officials may order the contractor to increase their efficiency or to improve their quality of work and the 
contractor shall comply with such order/s and on failure of which the Company may take such action as it 
deems fit to improve the quality of work or the rate of progress required from the contractor and all such actions 
taken by the Company shall be at the cost and risk of the contractor.  

9.66 It is open to the Company to lend or supply to the contractor any tools, implements, materials and machinery 
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that are needed by the contractor, which in the opinion of the Company is essential to improve the quality or 
progress of work. The contractor shall pay such deposit or charges that may be fixed or determined by the 
Company for any such articles or machinery lent or hired to the contractor.  

9.67 Any electric power required for contractor’s machinery for the purpose of work shall be supplied by the 
Company at the written request of the contractor at one point subject to the observance of rules and regulations 
of Electricity Board / Company and charges there on shall be recovered from the contractor.  

9.68 The contractor shall comply to all applicable rules & regulations and laws of Central/State Govt. or any local 
authority and that of the Company with whose system the machinery is supposed to be connected.  

9.69 All waste material as it accumulates shall be removed from the site to the point of disposal as indicated from 
time to time by the Company. If this is not adhered to, the Company shall remove the scrap and recover the 
cost of these operations from the bills of the contractor.  

9.70 Any sum due from the contractor on account of tools and plants, stores, or any other items provided by the 
Company shall be deducted from the respective bills / any other payments due to the Contractor. Any loss or 
damages caused by the workmen of the contractor arising due to any strike/ stoppage of works / agitations / 
dharnas etc. The Contractor shall be responsible for such actions of their workmen engaged and all such losses 
or damages incurred to the company shall be recovered from the contractor.  

9.71 BHEL reserves the right to terminate the contract by issuing Thirty (30) days’ Notice on account of failure of 
the contractor in discharging their respective contractual obligations mentioned in this contract.  

9.72 BHEL reserves its right to terminate the contract due to any failure on the part of the Contractor in discharging 
his obligations under the contract or in the event of his becoming insolvent or going into liquidation. The 
decision of the BHEL about the failure on the part of the Contractor shall be final and binding on the Contractor.  

9.73 In case of any damage to the existing building, structures, materials, tools, furniture and fixtures, machines etc., 
caused from contractor’s end directly or indirectly, the cost of its repairs or replacement will be recovered from 
the contractor. If there is any work stoppage in any area of the Plant due to the fault of the contractor, the 
contractor is liable to compensate the same.  

9.74 In the event of any failure on the part of the contractor, BHEL shall have the right without prejudice to any 
other right or remedies, to get the work done through any other agency and the Contractor shall be liable to 
compensate BHEL for any losses on this account. The additional cost, loss, if any incurred by BHEL shall be 
recovered from the bills, security deposits, other dues, directly from the contractor or by initiating appropriate 
legal action.  

9.75 In case of breach of any of the terms and conditions of the contract, a claim shall be lodged under the bank 
guarantee with the guarantor or forfeiture of Security Deposit at the discretion of the competent authority of the 
Company. On successful completion of the contract to the satisfaction of the Company, the bank guarantee/SD 
shall be released after due claim period.  

9.76 This contract shall be governed by the Law for the time being in force in the Republic of India. Subject to 
Clause 5 of this NIT, the Civil Court having original Civil Jurisdiction at Visakhapatnam, shall alone have 
exclusive jurisdiction in regard to all matters in respect of the Contract. 

9.77 The Company reserves the right to enter into parallel agreement with one or more contractor at their discretion.  
9.78 Disputes, grievances between the contractor and his labour, will have to be settled by the Contractor only within 

two weeks.  
9.79 The labour employed by the Contractor, if found in abetting any fellow labour or Contractors or any BHEL 

employee, the same shall be considered as an act of indiscipline. Such labourers shall be removed from the 
services of the contractor, on the advice of BHEL. Further, the Contractor shall initiate every necessary action 
in accordance with the relevant Laws, Rules & Regulations and enactments of State and Central Government 
as applicable from time to time.  

9.80 Wherever BHEL / COMPANY standards are mentioned, copies of which are enclosed shall be strictly followed.  
9.81 Nothing contained in the contract agreement and its conditions shall be deemed to preclude or render 

inoperative the service of any notice, letter or other communication upon the contractor personally.  
9.82 The decision of the "Contract Signing Officer" shall be final and binding on the contractor on all technical 

questions, which may arise touching the contract with respect to the quality of material, workmanship, removal 
of improper work, interpretation of the working drawings, specifications, notes, procedures etc. 
 

9.83 NIT Terms & Conditions shall be part of the Contract Agreement and in case of any ambiguity or 
contradiction between Contract Agreement and NIT after conclusion of Agreement, Contract Agreement 
shall prevail. 

9.84 Till conclusion of the Agreement, refer respective clauses of NIT for any ambiguity in proforma of 
Agreement. 
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9.85 FORCE MAJEURE: 

The Contractor shall not be considered in default if delay occurs due to causes beyond their 

control such as Acts of God, Natural calamities, Fire, Frost, Flood, Civil War, civil commotion, 

riot, Government Restrictions. 

Only those causes that have duration of more than seven days shall be considered cause of force 

majeure. Notification to this effect duly certified by local chamber of commerce / statutory 

authorities with supporting documents shall be given by the bidder to BHEL by registered letter / 

courier service immediately without loss of time. 

In the event of delay due to such causes the delivery schedule shall be extended for a length of time 

equal to the period of Force Majeure or at the option of BHEL the order may be cancelled. Such 

cancellation would be without any liability whatsoever on the part of BHEL. 

In the event of such cancellation the bidder shall refund any amount advanced or paid to the bidder 

by BHEL and deliver back any material issued to him by BHEL and release facilities, if any provided 

by BHEL. 
 

10 SPECIAL INSTRUCTIONS: 

 10.1 If the tender is made by an individual, it shall be signed with his full name and his address shall be furnished. 
If it is made by firm, it shall be signed with the co-partnership name by a member of the firm, who shall also 
sign his own name, also furnish the name and address of each member of the firm. If the tender is made by a 
corporation, it shall be signed by a duly authorized Officer who shall produce with the tender, satisfactory 
evidence of his authorization. Such tendering corporation / firm is required to furnish evidence of its existence 
along with bid. 

10.2 Whenever a tender is to be accepted, the tenderer, whose tender is under consideration, shall attend the Office 
of "Officer Inviting the Tender" on the date fixed by written intimation to him. He shall forthwith, upon 
intimation being given to him by the <Officer Inviting the Tender= (Ex. DGM (CDC)) for acceptance of his 
tender, complete the execution of the agreement by signing all documents connected therewith. Failure to do 
so and not to commence the work within one month from the date of intimation, shall entail forfeiture of the 
earnest money.  

10.3 Tenderers shall peruse carefully the instructions and directions to the parties given in the tender document and 
the conditions there of and all other relevant documents before quoting the rates for the work. The approximate 
quantity of work to be executed under each class is given in the schedule. The quantities are given with a view 
to enable tenderer to quote his overall rate for each class of work in the tender form and for a uniform 
comparison of tenders. It shall be definitely understood that the schedule is liable to alterations at the discretion 
of accepting authority.  

10.4 Tenderers shall keep the offer valid for a period of 180 days from the date of opening of tender. After 
submitting the tender, he will not recall his offer or modify the terms and conditions thereof. Should the tenderer 
fail to observe or comply with the foregoing stipulations, the tenderer will automatically be suspended from 
being eligible for bidding in any contract with BHEL for a period of two years from the date of notification.  

10.5 Tenderers have to quote their rates in the tender schedule legibly written in figures and words and those not 
submitted in proper form are liable for rejection.  

10.6 The submission of tender shall be strictly in accordance with the terms and conditions stipulated in this tender 
notice. No counter conditions will be acceptable or valid.  

10.7 The tenderers must satisfy themselves by personal study and examination of the drawings / specifications 
furnished and understand thoroughly the scope of proposed work in detail and all conditions affecting the work 
before quoting. There shall not be at any time after submission of the tender, dispute/complaint of any nature 
regarding the scope of work and interpretation of specifications or any misunderstanding with regard to nature 
or omission of the work to be done nor shall any application for compensation in terms of time and money shall 
be accepted by BHEL in regard to the above.  

10.8 Contractor shall be deemed to have included in his tender price of all the plant, machinery and appliances 
required for the purpose of all operations connected with the work embraced under the contract to secure a 
satisfactory quality of work and rate of progress which in the opinion of the " Contract Signing Officer" will 
ensure the completion of the work within the time specified.  

10.9 The contractor has to produce the bank guarantee, in the prescribed pro-forma valid for the contract period for 
a value calculated at the rates mentioned, towards security deposit. The claim period under the guarantee shall 
be valid for six months after expiry of the contract.  
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10.10 When the material are reporting to inside the factory area with vehicles the agency are requested to engage 
drivers with commercial transport vehicle driving license. 

10.11 Guidelines and statutory payments to Contract work force for submitting tenders for Civil Works as per 
Circular issued by BHEL(Enclosed at Annexure-Wages). 
 

 

Notes:  

The Tenderers / Contractors are advised to quote the rates considering the above statutory payments including 
BONUS and also future increase in wage rate to contract work force. BHEL will not pay any amount to 
Contractor or his workers on account of this. 

10.12 After completion of the work, if Experience Certificate is required for the contractor, the agency 
has to submit the request in BHEL Suvidha – Unified Supplier Portal (https://suvidha.bhel.in/). 

  

https://suvidha.bhel.in/
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11 @?ि्䵇I ज?रI करन?: ;?्䵐Kल <-I=  | ISSUE OF MATERIAL: SCHEDULE – B 

 11.1 FREE ISSUE MATERIAL: 

Unless otherwise it is specifically mentioned in any of the items of Schedule-A that material shall be 

issued free of cost by BHEL, all materials shall be in Contractor9s scope and Unit rates quoted by the 
Contractor includes cost of raw material and all consumables required therein for accomplishment 

of the work. 

11.2 Wherever it is specifically mentioned that material shall be issued free of cost by BHEL, such 

material shall be issued at respective stores of BHEL and Unit rates quoted by the Contractor 

excludes only cost of raw material but includes all consumables required therein for 

accomplishment of the work including transportation of material from BHEL stores to site. 

11.3 It is the responsibility of the contractor to submit his demands for stores / BHEL in writing at least 

7 days in advance of the actual requirements. 

11.4 Issue of all stores materials is subject to the extent of their availability at the place of issue noted 

above. The contractor should bring any of the materials shown above in case the BHEL desire so. 

The contractor shall not be entitled to any claim or compensation for non-supply of the materials, 

for delay in the supply of materials under any circumstances. 

11.5 The materials will be issued only during the working hours. The contractor should have to transport 

them to site of work at his own cost as soon as they are issued to him. 

11.6 The contractor shall from time to time, render & maintain proper account of all materials issued to 

him by BHEL. If he fails to do so, no further issue of the materials will be made to him and he shall 

be held responsible for any delay in the execution of the work which may occur on this account.  
 

 

11.7 STRUCTURAL STEEL: 

Unless otherwise it is specifically mentioned in respective items of Schedule-A that Structural Steel 

shall be issued free of cost by BHEL(Refer Annexure-SS for details), 

 

Wherever it is specifically mentioned that Structural Steel shall be issued free of cost by BHEL, same 

shall be issued in lengths / weights as stocked by BHEL. The surplus steel is represented by the 

difference between the quantity issued to the Contractor and the quantity required & utilised on the 

work with an allowance of 5% towards scrap. The scrap will be the property of the contractor; the 

contractor will be responsible for the removal from the site in time as directed by the Engineer-In-

Charge. The cut pieces and surplus returned shall not be shorter than three (03) meters in length. 
 

11.8 MATERIAL RECONCILIATION: 

All surplus material in good condition whether issued free of cost or on cost recovery basis and 

which are not returned to respective BHEL Stores and also quantities of materials consumed in 

excess of the actual requirements shall be charged at punitive rates. The decision of the Engineer-

In-Charge as to the extent to which the materials have been rendered surplus or have been 

consumed in excess of the actual requirements shall be final and binding on the Contractor.  

i) Value of the material at normal rates: Value of the material includes applicable GST and shall 

be assessed at latest purchase rates of BHEL (HPVP) or Unit rates as mentioned below, 

whichever is higher. 

• Unit rate of Structural Steel: Rs. 65,000/- per MT, GST extra. 

ii) Value of the material at punitive rates: 100% more than the Value of the material at normal 

rates, mentioned herein above. 

 

 11.9 TAKING MATERIAL OUTSIDE THE FACTORY FOR CUTTING & BENDING ETC.: 
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If the Contractor intends to take Structural Steel whether issued free of cost or on cost-recovery 

basis, outside the Factory premises, irrespective of whether it is to be consumed inside or outside 

the Factory, for cutting, bending etc., to suit the work, such permission shall be granted on a case-

to-case basis, strictly on <Returnable & Weighment Basis= subject to compliance with the latest 

laid-down procedures of BHEL, including the following: 

i) The Contractor shall furnish an Additional Security Deposit in the form of Bank Guarantee, 

Fixed Deposit Receipt (FDR), or an equivalent cashless instrument, for an amount equal to 

value of the material at normal rates mentioned herein above. 

ii) The Contractor shall bring back the material inside the Factory witin 50% of the Contract Period 

or within one-month from the date of taking out the material, whichever is less. 

iii) If the Contractor fails to return the material inside the Factory within the stiputated time as 

mentioned above, recovery shall be made at the rate of 10% of the value of the unreturned 

quantity at normal rates, for each week of delay or part thereof, from any dues payable to the 

Contractor. However, if the material is returned before closure of the Contract, the recovery 

shall be limited to the normal value of the material. 

iv) If the material, either in full or in part, is not returned inside the Factory by the time of Contract 

closure, the value of such material shall be recovered at punitive rates as per Material 

Reconciliation Clause of NIT, before releasing the Additional Security Deposit. 

v) No allowance for scrap shall be allowed for the material taken outside Factory on 

<Returnable & Weighment basis=. 

vi) The Contractor shall be solely responsible for bringing back the same material issued. In case 

the material brought back is found to be of inferior quality, or in damaged condition, or of 

inferior make, such material shall be treated as materials consumed in excess of the actual 

requirements and shall be recovered at punitive rates as per Material Reconciliation Clause of 

NIT, before releasing the Additional Security Deposit, irrespective of payment made for labour 

charges for its actual consumption in works. 

vii) The Contractor shall take all necessary preventive and protective measures to ensure the safety 

and security of the material taken outside the Factory, including during transportation, against 

theft, fire, flooding, and other unforeseen conditions. 

viii) If the material taken outside the Factory for cutting & bending is to be consumed outside the 

Factory compound wall / premises, either in full or in part, the same shall first be brought back 

inside the Factory on weighment basis, reconciled, and therefater taken out on Non-returnable 

& weighment basis as per laid down procedures. 
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12 SERVICES: SCHEDULE – C: 

 12.1 WATER: 
Water, if required, for construction purposes shall be supplied by BHEL at a convenient point, as 

determined by the Engineer-In-Charge. The Contractor shall make all arrangements at his own cost 

for further distribution of water to required locations including providing, installation and 

maintenance of water meters wherever necessary.  
 

The charges for water consumption shall be as per below: 

SNo Description Charges (Unit rate) 

1 Where water meters are provided and 

maintained by the Contractor 

Rs. 90/- (Rs. Ninty only) per kilo 
litre 

2 Where water meters are not provided by the 

Contractor (subject to prior approval of the 

Engineer-in-Charge) 

 

2.1 When water from BHEL sources is used for 

production of cement-based works (e.g., in-situ 

concrete mix, cement mortar), and for related 

activities such as curing. 

1.0% of the total executed value of 
all cement-based works. 

2.2 When water from non-BHEL sources is used for 

production of cement-based works (e.g., Ready Mix 

Concrete produced outside BHEL premises), but 

water from BHEL sources is used for curing or 
other related activities. 

0.5% of the total executed value of 
all cement related works. 

 

 

12.2 ELECTRICITY: 
Electric power, if required, shall be provided by BHEL at a convenient point as determined by the 

Engineer-In-Charge. The Contractor shall make all necessary arrangements, at his own cost, for 

extending the electrical supply to the required work locations, including wiring, cabling, switchgear, 

safety devices, and maintenance thereof. 
 

The charges for Electricity consumption shall be as per below: 

SNo Description Charges (Unit rate) 

1 Where functional energy meters are provided 

and maintained by the Contractor at his own cost. 

Rs. 5.85/- (Rupees Eight and 

Seventy Paise only) per unit.  

2 Where meters cannot be provided by the 

Contractor (subject to prior approval of the 

Engineer-In-Charge) 

70 Units per each MT of Structural 

Steel fabrication 
Charges shall be calculated at Rs. 5.85 

per Unit as specified in point (1) above. 

               Note: In case any changes in above rates by APEPDCL, same rates will be applicable from the  

                           effective date of implementation  

 

 



    

NIT Ref No.: OS/WC/2026-27/95/61 Dt 14.10.2026 
 

 

 

Page No: 90 of 104 

 Signature and Seal of the Tenderer 
 

13 REVERSE AUCTION (RA):  
 

13.1 BHEL shall be resorting to Reverse Auction (RA) for this tender. Price bids of all techno-

commercially qualified bidders shall be opened and same shall be considered for Reverse Auction (RA). 

13.2 Reverse Auction (RA) shall be conducted among all the techno-commercially qualified bidders who are 

becoming eligible under Reverse Aution guidelines. 

13.3 In case any bidder(s) do(es) not participate in online Reverse Auction, for whatsoever reason, their sealed 

envelope price bid along with applicable loading, if any, shall be considered for ranking. 

13.4 L1 bidder shall be decided after Reverse Auction Process. 
 

13.5 For complete details of Reverse Auction, click on below link: 
https://bhel.com/guidelines-reverse-auction-2024  

(Guidelines as available on www.bhel.com) 
 

14 INTEGRITY PACT: 
 

INTEGRITY PACT (IP) is a tool to ensure that activities and transactions between the Company and 

its Bidders/ Contractors are handled in a fair, transparent and corruption free manner. 
 

A panel of Independent External Monitors (IEMs) have been appointed to oversee implementation of IP in 

BHEL.  
 

The IP as enclosed with the tender is to be submitted (duly signed by authorized signatory who signs in the 

offer) along with techno-commercial bid. Only those Bidders who have entered to such an IP with BHEL would 

be competent to participate in the bidding. In other words, entering to this Pact would be a preliminary 

qualification. 
 

E-MAIL Details of IEM for this tender is furnished below:  
 

iem1@bhel.in,  iem2@bhel.in,  iem3@bhel.in 

 

Please refer Section-8 of IP for Role and Responsibilities of IEMs. In case of any complaint arising 

out of the tendering process, the matter may be referred to any of the above IEMs. 

 

  

http://www.bhel.com/
mailto:iem1@bhel.in
mailto:iem2@bhel.in
mailto:iem3@bhel.in
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15 PRO-FORMA FOR BANK GUARANTEE (in-lieu of SECURITY DEPOSIT): 

 (Below pro-forma is indicative and subject to change as per legal and finance vetting at the time of payment 

of Security Deposit) 

 
PRO-FORMA BANK GUARANTEE FOR PERFORMANCE SECURITY 

To  
NAME  
 & ADDRESSES OF THE BENEFICIARY  
 
Dear Sirs,  
 
In consideration of Bharat Heavy Electricals Limited (hereinafter referred to as the <Employer= which expression 
shall unless repugnant to the context or meaning thereof, include its successors and permitted assigns) incorporated 
under the Companies Act, 1956 and having its registered office at Siri Fort, New Delhi-110049 through its Unit at 
Visakhapatnam, Andhrapradesh-530012 having awarded to (Name of the Vendor / Contractor / Supplier) with its 
registered office at________ hereinafter referred to as the <Vendor / Contractor / Supplier=, which expression shall 
unless repugnant to the context or meaning thereof, include its successors and permitted assigns), a contract  Ref. 
No________ dated _______ valued at Rs. _________ (Rupees ____________) / FC________ (in words _________) 
for _______________ (hereinafter called the <Contract=) and the Vendor / Contractor / Supplier having agreed to 
provide a Contract Performance Bank Guarantee, equivalent to __% ( __ Percent) of the said value of the Contract 
to the Employer for the faithful performance of the Contract. 
 
We, ____ (hereinafter referrd to as the Bank), having registed/Head office at_________and inter alia a branch at 
_____ being the Guarantor under this Guarantee, hereby, irrevocably and unconditionally undaretake to forthwith 
and immediately pay to the Employer any sum or sums upto a maximum amount of Rs ________ ( 
Rupees_________) without any demur, immediately on first demand from the Employer and without any 
reservation, protest, and recourse and without the Employer needing to prove or demonstrate reasons for its such 
demand. 
 
Any such demand made on the Bank shall be conclusive as regards the amount due and payable by the Bank under 
this guarantee. However, our liability under this guarantee shall be restricted to an amount not exceeding Rs. 
_______________. 
 
We undertake to pay to the Employer any money so demanded notwithstanding any dispute or disputes raised by 
the Vendor / Contractor / Supplier in any suit or proceeding pending before any Court or Tribunal, Arbitrator or any 
other authority, our liability under this present being absolute and unequivocal. 
 
The payment so made by us under this Guarantee shall be a valid discharge of our liability for payment thereunder 
and the Vendor / Contractor / Supplier shall have no claim against us for making such payment.  
 
We the____________ bank further agree that the guarantee herein contained shall remain in full force and effect 
during the period that would be taken for the performance of the said Contract / satisfactory completion of the 
performance guarantee period as per the terms of the Contract and that it shall continue to be enforceable till all the 
dues of the Employer under or by virtue of the said Contract have been fully paid and its claims satisfied or 
discharged. 
 
We the _______ bank further agree with the Empoyer that the Employer shall have the fullest liberty without our 
consent and without affecting in any manner our obligations hereunder to vary any of the terms and conditions of 
the said Contract or to extend time of performance by the said Vendor / Contractor / Supplier from time to time or 
to postpone for any time or from time to time any of the powers exercisable by the Employer against the said Vendor 
/ Contractor / Supplier and to forbear or enforce any of the terms and conditions relating to the said Contract and we 
shall not be relieved from our liability by reason of any such variation, or extension being granted to the said Vendor 
/ Contractor / Supplier or for any forbearance, act or omission on the part of the Employer or any indulgence by the 
Employer to the said Vendor / Contractor / Supplier or by any such matter or thing whatsoever which under the law 
relating to sureties would but for this provision have effect of so relieving us. 
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The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee against the Bank as 
a principal debtor, in the first instance without proceeding against the Vendor / Contractor / Supplier and 
notwithstanding any security or other guarantee that the Employer may have in relation to the Vendor / Contractor 
/ Supplier 's liabilities.  
 
This Guaranteeshall remain in force upto and including__________ and shall be extended from time to time for 
such period as may be desired by Employer. 
 
This Guarantee shall not be determined or affected by liquidation or winding up, dissolution or change of constitution 
or insolvency of the Vendor / Contractor / Supplier but shall in all respects and for all purposes be binding and 
operative until payment of all money payable to the Employer in terms thereof. 
 
Unless a demand or claim under this guarantee is made on us in writing on or before the ________ we shall be 
discharged from all liabilities under this guarantee thereafter. 
 
This Bank Guarantee shall be governed, construed and interpreted in accordance with the Laws of India. 
 
Courts at Visakhapatnam shall alone have exclusive jurisdiction over any matter arising out of or in connection with 
this Bank Guarantee 
 
We,  ________ bank lastly undertake not to revoke this guarantee during its currency exept with the previous consent 
of the Employer in writing. 
 
Notwithstanding anything to the contrary contined herein above: 
 

(a) This liability of the Bank under this Gurantee shall nto exceed _______. 
(b) This Guarantee shall be valid up to ____________. 
(c) Unless the Bank is served a written claim or demand on or before______ all rights under this guarantee shall 

be forefeited and the Bank shall be relieved and discharged from all liablities under this guarantee 
irrespective of whether or not the original bank gurangee is returned to the Bank. 

 
We, _____________ Bank, have power to i ssue this Guarantee under law and the undersigned as a duly authorized 
person has full powers to sign this Guarantee on behalf of the Bank. 
 

For and on behalf of 
(Name of the Bank) 

Date: ______________ 
Place: ______________ 
 

1. NAME AND ADDRESS OF EMPLOYER i.e., Bharat Heavy Electricals Limited 

2 NAME AND ADDRESS OF THE VENDOR / CONTRACTOR / SUPPLI ER. 

3 DETAILS ABOUT THE NOTICE OF AWARD / CONTRACT REFERENCE 

4 CONTRACT VALUE 

5 PROJECT / SUPPLY DETAILS 

6 BG AMOUNT IN FIGURES AND WORDS 

7 VALIDITY DATE 

8 DATE OF EXPIRY OF CLAIM PERIOD 
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Notes:  

(1) The BG should be on Non-Judicial Stamp paper / e-stamp paper of appropriate value 

as per Stamp Act prevailing in the State(s) where the BG is submitted or is to be acted 

upon or the rate prevailing in the State where the BG was executed, whichever is 

higher. The Stamp Paper / e-stamp paper shall be purchased in the name of 

Contractor/ Vendor / Bank issuing the guarantee. 

(2) Vendor/ Sub Contractor to ensure that Bank Guarantees shall be confirmed by the 

issuing bank directly to Beneficiary Bank through SFMS (Structured Financial 

Messaging System) as it provides an RBI supported integrated platform for Bank 

Guarantee verification. SBI Bank (BHEL township branch IFSC Code SBIN0020075) has been designated as BHEL9s bank for receiving the SFMS messages. 

 

For SFMS, BHEL’s Bank details are as below: 
BHEL Account No : 33362109398 

Bank Name : State Bank of India 

Branch Name : BHPV Branch, Visakhapatnam, Andhra Pradesh 

IFSC Code : SBIN0001675 

. 

                            Henceforth, only SFMS compliant BGs shall be accepted. 
 

(3) The Bank Guarantee (BG) shall remain valid throughout the Defect 
Liability Period and for a further period of SIX (06) months beyond the 
expiry of the Defect Liability Period. The validity of the BG shall be reckoned 
from the date of issue of the BG by the issuing Bank.BG shall be SIX (06) months 
beyond the Defect Liability Period starting the date of submission / issuing by 
Bank. 
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16 LIST OF CONSORTIUM BANKS: 

  

LIST OF CONSORTIUM BANKS 

 

SNo Name of the Bank SNo Name of the Bank 

A Nationalised Banks C Foreign banks 

1 Bank of Baroda 12 CITI Bank N.A 

2 Canara Bank 13 Deutsche Bank AG 

3 Central bank 14 
The Hongkong and Shanghai Banking 
Corporation Limited 

4 Indian Bank 15 Standard Chartered Bank 

5 Indian Overseas Bank 16 J P Morgan 

6 Punjab National Bank D Private banks 

7 Punjab & Sindh Bank 17 Axis Bank 

8 State Bank of India 18 The Federal Bank Limited 

9 UCO Bank 19 HDFC 

10 Union Bank of India 20 Kotak Mahindra Bank 

B Public Sector Banks 21 ICICI 

11 IDBI 22 Indusind Bank 

  23 Yes Bank 
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17 OTHER DETAILS OF THE CONTRACTOR: 

  

OTHER DETAILS OF THE CONTRACTOR  

 

SNo Description Data to be filled by the Bidder / Contractor 

1 Name of the Contractor :  
2 Full Address 

 
 
 

:  

3 Contractor’s Code No. :  
4 Contact Person :  
5 Mobile / Phone / Fax :  
6 Email id :  
7 Details of DD / Cash receipt 

(to be enclosed along with the bid) 
  

(a) DD / Cash Receipt No for EMD :  
(b) DD / Cash Receipt No. for cost of 

Tender document 
:  

8 Particulars of experience / credentials as 
detailed in the notice 
(Completion certificate of works to be 
enclosed) 

:  

9 ESI No. (copy to be enclosed) 
(in case not available, proof of having  
applied with acknowledgement from 
Concerned authorities to be enclosed) 

:  

10 PF CODE No. (copy to be enclosed) : Please read Pre-Qualification criteria (Clause-2.0) 

11 PAN No. (Copy to be enclosed)    

12 Provisional GSTIN / GSTIN   

13 LABOUR LICENSE  
(copy to be enclosed if available)  
Valid up to  
In case not available, bidder shall 
submit the License before 
commencement of the work. 

: 
 
: 

 

14 Annual turnover during 3 years. 
(supporting documents to be enclosed) 

:  
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18 UNDERTAKING FOR COMPLIANCE WITH LABOUR LAWS / NEW LABOUR CODES 

  

To, 
Bharat Heavy Electricals Limited (BHEL) 
HPVP, Natayyapalem, 
Visakhapatnam., Andhrapradesh-530012 

Subject: Undertaking for Compliance with All Existing Labour Laws and New Labour Codes 

Sir / Madam, 

I / We, (Name     of          the       Contractor     /       Firm), having our registered office at      
__________________________________, hereby solemnly affirm, undertake and agree as under: 

1. That we shall strictly comply with all applicable Labour Laws, Rules, Regulations, 
Notifications, Statutory Provisions and Government Orders in force during the entire 

Contract period, including amendments made from time to time. 
2. That we are aware of the four New Labour Codes notified by the Government of India, 

namely: 
a) The Code on Wages, 2019 
b) The Industrial Relations Code, 2020 
c) The Social Security Code, 2020 
d) The Occupational Safety, Health and Working Conditions (OSH) Code, 2020 

3. That upon enforcement or implementation of the New Labour Codes, fully or partially, by 
the Government of India, we shall immediately comply with the same and submit all records, 
registers, returns and documentary proof as required by law and/or as instructed by BHEL. 

4. That we shall comply with all instructions / guidelines issued by BHEL from time to time 
regarding implementation of Labour Laws / New Labour Codes, without claiming any 
additional financial compensation. 

5. That we shall indemnify and keep indemnified BHEL from any liability, penalty, claim, 
demand, loss or proceedings arising due to non-compliance with any Labour Law / New Labour 
Code during the Contract period. 

6. That this undertaking shall remain valid and binding for the entire duration of the Contract, 
including any extended period, if applicable. 

 

Signature of the Contractor with Seal 
Name: __________________________ 
Designation: ____________________ 
Company: _____________________ 
Date: __________________________ 
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19 PRO-FORMA FOR CONTRACT AGREEMENT: 

(Clauses mentioned herein below of pro-forma are tentative and subject to change as per legal and finance 

vetting at the time of entering into agreement) 

 9/झL-? 9ं्䵅? | AGREEMENT No.:_____________________                             /?)?ं� | DATE:  _______________________              

�?}य �? )?/ | Name  of the  work:  ____________________________________________________________________________                             

This Agreement is made on _________________ between M/s Bharat Heavy Electricals Limited, Visakhapatnam, 

Andhrapradesh-530012 having its registered office at New Delhi (hereinafter    called <the company= of first part) and 

M/s _____________________ (hereinafter called "the contractor" of the second part). 

Whereas through its Tender Notice No.: ____________________________, the company had called tenders for 

<___________________________________________________= which are annexed hereto. 

 

In  pursuance  of   the  said  contractor9s  price quotation dated: _______, the company has awarded the work of 

<_____________________________________________= hereinafter called <the  said  work= as per  terms and conditions stipulated in the 

above tender notice as per schedule enclosed herewith containing full details of description of work, payment terms and 

vide LOA/Work order No.: ___________________ Date: ______ subject to the terms and conditions stipulated hereunder in 

addition to conditions stipulated in the said tender notice. 

  

1. NOW IT IS HEREBY AGREED AS FOLLOWS: 

 

1.1 That the agreement shall come into operation from __________ and will be in force up to _________. Maintenance & 

Defect Liability Period is ______________ months. 

1.2 As per terms and conditions the contractor has to deposit total SD amount Rs. _____________ i.e., (5% of Rs. (awarded 

value)/-). Contractor has to deposit 50% of total SD i.e., Rs. ________/- before commencement of work. Accordingly, 

the agency has deposited Rs. _________/- (SD) vide                     ________________________ and the balance security deposit 

amount shall be recovered from the running bills for the due fulfilment of the contract to the satisfaction of the 

first party. 

1.3 @Jर्䵌? जि? कI =?प@I | REFUND OF SECURITY DEPOSIT:  

Security Deposit of contractor shall be refunded only after the expiry of the contract period and Maintenance & 
Defect Liability Period, if any, and based on the certification of successful completion of the contract and payment 
of PF, ESI and applicable statutory dues by the concerned Officials / department and submission of an 
Undertaking from the contractor, that in case of Claims from any of the statutory authorities, the same would be 
indemnified by the Contractor. The Security Deposit component like FDR, Bank Guarantee, and other 
Financial Instruments as per NIT should be collected in person from BHEL by the representative who is 
authorised by the Contractor. 

1.4 The Contractor shall initially pay the wages, and other statutory payments etc., within the specified time, related 

to his workmen and then claim bills from BHEL. The contractor would be required to submit their claims / bills 

along with the proof of payment of wages, PF, ESI etc., to the respective statutory departments. The claims / bills 

will be scrutinised, certified and processed for payment by the respective user departments and forwarded to 

Accounts Department along with HR/IR clearance certificate for effecting payment.  

1.5 BONUS PAYMENT: Refer Clause 9.3.1 of NIT. 

1.6 GRATUITY PAYMENT: Refer Clause 9.3.2 of NIT. 

1.7 OVER RUN COMPENSATION: Not applicable. 

1.8 ADVANCE PAYMENT: No Advance payment shall be made to the Contractor. 

1.9 The contractor shall be responsible for safety of his workers while they are engaged for work connected with the 

contract. The Contractor shall be responsible for the appropriate usage of the Uniform and PPE9s by their 
workmen. 

1.10 The contractor shall fully comply with the following enactments / guidelines: 

(i) Contract Labour (R & A) Act, 1970 & applicable Rules thereof  

(ii) Minimum Wages Act 1948 

(iii) Payment of Wages Act, 1936  

(iv) ESI Act, 1948  

(v) EPF & Misc. Prov. Act, 1952  

(vi) Employees Compensation Act, 1923.  

(vii) Andhra pradesh Labour Welfare Fund Act, 1987  

(viii) Inter State Migrant Workmen (RE & CS) Act, 1979  

(ix) Payment of Bonus Act, 1965  
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(x) Payment of Gratuity Act, 1972  

(xi) Equal Remuneration Act, 1976  

(xii) The Company9s instructions as issued from time to time in regard to working hours, wages, leave, 
holidays etc.  

Note: Applicability of new Labour Laws / Codes: 
Notwithstanding any provision contained in this NIT, the Contractor shall mandatorily comply with all applicable 

and latest Labour Laws / Labour Codes as notified by the Government of India from time to time. 

Any guidelines, circulars, instructions, or amendments issued by BHEL in this regard shall be deemed to form an 

integral part of the Contract Agreement and shall be binding on the Contractor without demur and without any 

claim for compensation or additional payment of any kind. 

1.11 The contractor shall obtain License from the Competent Authority if he engages 20 (twenty) or more workmen 

in BHELHPVP, Visakhapatnam under Contract Labour (Regulation and Abolition) Act, 1970.  The Contractor shall 

submit a valid Contract Labour License to   BHELHPVP, Visakhapatnam, on or before the date of commencement 

of contract. 

1.12 The contractor shall obtain License from the Competent Authority if he engages 5 (five) or more workmen under 

Inter State Migrant Workmen (RE & CS) Act, 1979 in case the contractor engages workmen recruited from outside 

State of Andhrapradesh in which BHELHPVP, Visakhapatnam located. The Contractor shall submit a valid 

Contract Labour License to BHEL HPVP, Visakhapatnam, on or before the date of commencement of contract. 

1.13 The Contractor shall produce the following Registers and forms (as applicable) before commencement of work, 

for verification by the Contract Executing Officer / Contract Labour Cell of the company, without which labour 

entry permission will not be granted.  

 Form XIII : Register of workmen employed by contractor (Rule 75) 
 Form XIV : Employment card issued by contractor (Rule 76) 

 Form XVI : Muster Roll (Rule 78(1)(a)(i)) 

 Form XVII : Register of wages (Rule 78(1)(a)(i)) 

 Form XVIII : Register of wages-cum Muster Roll (in case of Weekly payment) 

 Form XIX : Wage Slip (Rule 78)(b) 

 Form XX : Register of deduction for damages or loss (Rule 78)(1)(a)(ii) 

 Form XXI : Register of files (Rule 78)(1)(a)(ii) 

 Form XXII : Register of advances (Rule 78)(1)(a)(ii) 

 Form XXIII : Register of overtime (Rule 78)(1)(a)(iii) 

 Form XXIV : Return to be sent by the contractor to licensing Officer (Rule 82)(1) 

The contractor shall maintain the above and any other registers and forms applicable under various Acts/Rules 

neatly, completely and legibly for inspection by various statutory authorities and by the company officials even 

at short notice. All above registers shall be maintained at the place of work at Contractor9s own cost. 

In addition to the above the following are required to be taken care by the contractor under Contract Labour (R&A) 

Act 1970  

(a) Copy of license to be displayed at the work spot as required under Rule 25 (2) 9 (ix) 

(b) Rates of wages, hours of work, wage period, date of payment, name and address of inspector, date of 

payment of unpaid wage in English, Hindi and Telugu are to be displayed as per rule 81 (1) (i). 

(c) Notice showing wage period, place and date of disbursement of wages has to be displayed and a copy of the 

same is required to be sent to Principal Employer under acknowledgement as per rule 71 

(d) An abstract of the Act and Rules in the form approved by the Chief Labour Commissioner (Central), New 

Delhi to be displayed in English and Hindi and Telugu as per rule 79. 

(e) Copies of Notices required to be displayed as per Rule 81(1)(i) and any change occur the same shall be 

submitted as per Rule 81 (2). 

(f) Notice of commencement of work has to be given as required under Rule 25 (2) (viii) in form VIA 

(g) Register of person employed to be maintained as required under Rule 75 

(h) Employment cards were to be issued as per rule 76 (i) 

(i) Register of wages and muster roll to be maintained as per Rule 78(1)(a)(i) 

(j) Register of fines, deductions and advances to be    maintained as per Rule 78(1)(a)(ii) 

(k) Register of overtime to be maintained as per rule 78(1)(a)(iii) 

(l) Wage slips have to be issued as per rule 78(1)(b) 

(m) Half Yearly return for the half year ending _________ to be submitted as per Rule 82(1) to the Licensing Officer  

(n) Latrines and Urinals to be provided for the use of the workers as per rule 51 to 56 read with section 18 

(o) First aid facilities to be provided for the use of the workers as per rule 58 read with section 19 

(p) Crèche facilities to be provided for the use of children of women as per Rule 25(2)(vi) 

(q) The contractor shall observe 
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(i) Weekly rest day 

(ii) The Company List of Holidays. 

1.14 Contractor shall obtain complete bio-data of the labour, employment certificate and Antecedent verification 

(issued by Local Police Dept.,) in the prescribed form for each labour and supervisor engaged by him, and shall 

submit the same to the Human Resource Department/IR section through the contract executing officers before 

commencement of the work. 

1.15 The entry permits are to be issued to the Contract Labour by Assistant Commandant / Plant (CISF), based on the 

requisition submitted by Contract Executing Officer and forwarded by Executive in charge of Contract Labour 

Cell of HR IR section 

1.16 Every contractor shall submit a notice regarding commencement and completion of work in Form-VI A&B [Rule 

25(viii) & 81(3)] to Contract Labour Cell of HR IR section through his contract executing officer, for forwarding 

the same to State / Central Labour Department as applicable. 

1.17 The contractor shall make himself or his representative available at the work spot every day during execution of 

work, for effective supervision. The Contractor or his supervisor shall submit list of shift wise contract labour 

engaged by him in duplicate to CISF Personnel at J Gate on daily basis. 

1.18 The Contractors shall pay BHEL fair wages (which consists of State minimum wages and additional payments) 

whichever is higher to their workers. The Contractor shall pay allowances / incentives as decided and 

communicated by BHEL, from time to time. 

Reimbursement of any increase in BHEL fair wages to the Contractor after payment of the same to the eligible 

workers engaged under the contract shall be as per Price Variation Clause of the Contract. 

1.19 The Contractor shall comply with all the statutory provisions such as Bonus  (8.33% of state minimum wages), 

PF (13% of wages i.e,. Basic+DA) , EDLI (0.5%), ESI, Gratuity, GST , Swachh Bharat Cess as per norms and other 

applicable taxes, BHEL Fair Wages prevailing at the time of payment or arrears thereof, declared Holidays, leaves, 

Andhra pradesh Labour Welfare Fund   etc. The contractor shall submit the documentary evidence of payment on 

account of submission of statutory payments made to the concerned agencies every month and same may be 

submitted for clearance of bill 

1.20 The contractor shall attend to all inspections notified/conducted by the personnel department, Labour 

department, P.F. authorities, Factory Inspectors, ESI inspectors or any other such authorities under the Act, 

failing which appropriate action shall be initiated. 

1.21 Non-compliance of provisions under any Acts/Rule/instructions/guidelines shall make the contractor liable for 

penal action including termination of contract. 

1.22 Contractor shall furnish in a separate letter, his place of residence and postal address.  The delivery at the above 

named place or posting in a Post Box regularly maintained by the Postal Department or sending letters registered 

for acknowledgement of any notice, letter or other communication to the contractor shall be deemed sufficient 

service thereof upon the contractor.  Change in address shall come into force at any time by an instrument 

executed by the contractor and delivered to the Company official who has signed the contract. 

1.23 The contractor must satisfy himself by personal study and examination of the specifications furnished and 

understand thoroughly the scope of proposed work in detail and all conditions affecting the work before entering 

into the contract. There shall not be at any time, dispute/complaint of any nature regarding scope of work and 

interpretation of specifications or any misunderstanding with regard to nature or omission of the work to be 

done nor shall any application for compensation in terms of time and money shall be accepted by Company 

regarding the above. 

1.24 Contractor shall in his absence keep competent agent constantly on the works and any directions or explanations 

given by the "Contract Signing Officer= or his representative to such agent shall be held to have been given to the 
contractor himself. 

1.25 Contractor on the advice of the Company official shall immediately remove any person/s employed by him, who 

may in the opinion of the Company official is incompetent or misconducts himself and such persons shall not be 

again employed on the works without written permission of the Company official. 

1.26 Wherever required, the contractor shall erect and maintain at his own cost temporary weather proof sheds at 

such places approved by the Company for keeping materials under cover. 

1.27 The contractor shall give all notices required by the Acts, Regulation, Bye-laws, and pay all fees in connection 

therewith unless and otherwise arranged and decided in writing with the Company.  He shall also ensure that no 

attachments are made against materials or work forming part of or for the use of the contractor.  In all such cases, 

contractor shall protect and indemnify the Company against any claim or liability arising from or based on the 

violation of any such laws, ordinances, regulations, orders, decrees or attachment either by himself or by his 

employees. 

1.28 It shall be contractor9s sole responsibility to protect the public and his employees against accident from any cause 
and provide required safety equipment and shall indemnify the Company against any claims for damages for 
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injury to the person(s) or property / properties resulting from any such accidents and shall, where the provisions 

of the Employees Compensation Act does not apply, take steps to properly insure against any claims thereunder. 

1.29 In the event of any accident in respect of which compensation may become payable under the Employees 

Compensation Act. VIII of 1923 whether by the contractor or by the Company as principal, it shall be lawful for 

the Company to retain out of monies due and payable to the contractor such sum or sums of money as may, in 

the opinion of the Company shall be final in regard to all matter arising in this clause 

1.30 No work shall be done on Sundays or on any other declared Holidays of the Company without the written 

permission of the Company Officer-In-Charge of the work and HR/IR section of Contract Labour Cell.  The 

contractor shall comply with the provisions of the Factories Act 1948 if the same are applicable. 

1.31 The contractor shall keep his work place clean and safe to avoid injuries to men and damage to finished products 

/ equipment. 

1.32 On the occurrence of an accident, which results in the death of any of the workmen employed by the contractor 

or which is so serious as to be likely to result in the death of any such workmen, the contractor shall within 24 

hours of the happening of such an accident intimate in writing to the Company official in charge of the work. The 

Contractor will also pay compensation as determined by the Authorities. 

1.33 The contractor shall indemnify the Company against all losses or damages sustained by the Company resulting 

directly or indirectly from his failure to give intimation in the manner aforesaid including the penalties or dues 

if any and become payable by the Company, as a consequence of failure, the Company to give notice under the 

Employees Compensation Act 1923 or otherwise confirm to the provisions of the said Act in regard to such 

accident. 

1.34 The contractor shall ensure adherence to all statutory requirements applicable to BHEL.  

1.35 The contractor shall ensure abidance by all the labour laws especially including Contract Labour (R&A) Act 1970, 

Payment of wages Act 1936, Employees Compensation Act 1923, Factories Act, 1948, Minimum Wages Act 1948, 

Payment of Bonus Act 1965, Payment of Gratuity Act 1972, ESI Act 1948 and Provident Fund Misc. Prov. Act 1952 

etc., as amended from time to time. 

1.36 The contractor shall fully indemnify the loss if any caused to BHEL due to any default or non-observance of any 

of the laws, or any omission or commission or inability on the part of the contractor or his representative. 

1.37 The contractor shall keep and produce for inspection at all times, forms, registers and other records required to 

be maintained under various statutes in order to enable scrutiny by the Company whenever required. 

1.38 The contractor shall produce to the Company, the documentary proof of payment of the said statutory dues. Non-

observance of the provisions will be construed as default by the contractor in making such payment, and payment 

of his bill will be deferred despite other legal action. 

1.39 The Income tax as applicable will be deducted from the bill of the contractor. 

1.40 The Contractor shall maintain the daily attendance of his labours in the prescribed Pro-forma for accounting 

payment of wages, deduction towards ESI & PF Contributions, payment of Bonus, leave etc. 

1.41 The contractor will have to extend paid National Holidays and Festival Holidays to their workmen as per  BHEL 

HPVP, Visakhapatnam direction or as per the provisions of the relevant Act and the Rules thereof. However, if 

due to exigencies of work the contractor engages his workmen on National Holidays or Festival Holidays 

contractor shall pay additional wages as prescribed under the provisions of the Act. 

1.42 In addition to the above holidays mentioned herein above, in the event the Central / State Government declares 

any other holiday/s and if such Holiday/s is/are applicable to BHELHPVP, Visakhapatnam also, then the 

Contractor shall extend paid Holiday/s to his workmen. 

1.43 The contractor shall obtain a separate Provident Fund Code for his establishment and ensure implementation  of  

Provident  Fund  & Misc. Prov. Act 1952  in  the  case  of  all eligible Labours engaged by him in the BHELHPVP, 

Visakhapatnam (employees) and in the process shall conform to all stipulated conditions under the Provident 

Fund & Misc. Provisions Act 1952 and rules framed thereunder. The PF contribution i.e., 13% shall be paid on 

total wages paid to the contract labour. 

1.44 Notwithstanding the above clause, in case of any financial loss incurred by company on account of contravention 

of the Provident Fund regulations or any regulations of rule by the contractor, the contractor shall submit an 

undertaking to indemnify the company to the extent of the loss incurred by the company. 

1.45 The contractor should engage only those labourers who shall be more than 18 (eighteen) years of age. 

1.46 SUB-CONTRACTING: 

The Contractor shall not sub-contract, sub-let, transfer, assign or otherwise delegate the Contract, either in full 

or in part, to any individual, firm or company without the prior written consent of BHEL. 

Any unauthorised sub-contracting or sub-letting, transfer, or assignment shall constitute a Breach of Contract, 

and BHEL shall be entitled to take appropriate action, including but not limited to: 

(i) withdrawal or curtailment of the portion of work so sub-contracted; 

(ii) termination of the Contract; 

(iii) forfeiture of the EMD, Security Deposit and/or performance guarantee; and 
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(iv) recovery of any losses, damages, or additional expenditure incurred by BHEL on account of such breach, 

from any amounts due to the Contractor (including pending bills, claims, or guarantees). 

Note: All remedies available to BHEL under this clause shall be without prejudice to any other rights or remedies 

available to BHEL under the Contract. 

1.47 The contractor shall provide the required safety equipment to the labours engaged by him. 

1.48 Contractor shall issue "Employment Card" to all labour and supervisors covered under the job work contract as 

prescribed under the Contract Labour (R&A) Acts/Rules. 

1.49 A copy of the agreement between contractor and his labour shall be submitted to the Contract Labour Cell of HR-

IR section 

1.50 Whenever the term "CONTRACTOR" is used, it shall be understood to refer to the particular person, firm or 

corporation with whom an agreement has been made by the concerned Company official for executing the work 

defined in the concerned agreement and for the purpose of instructions regarding compliance with contract conditions, it shall include the contractor9s authorised agents, who are entrusted with the work by contractor. 
1.51 The quantities mentioned in the agreement schedule are worked out from the relevant drawings / estimations 

of the Company and may or may not be the actuals required for execution. 

1.52 The Company does not expressly or by implication agree that the actual amount of the work to be done at BHEL 

shall correspond there with, but reserves the right to increase or decrease the quantity of operations / unit / 

number of persons deployed etc., or portion of the work as he deems necessary.  

1.53 All the works shall be carried out in accordance with the directions and to the satisfaction of the Company official 

in accordance with the drawings, specifications and instructions. Supplementing or explaining the same as may 

be from time to time shall be done by the Company official. 

1.54 For all modifications, omissions or additions to the specifications, the Company shall issue revised written 

instructions and no modifications, omission or addition shall be made unless so authorized and directed by the 

Company in writing. 

1.55 The Company shall have the privilege of ordering modifications, omissions, or additions at any time before 

completion of the work.  

1.56 All materials, articles and workmanship shall be the best of their respective kinds for the class of work described 

in the contract specifications and schedule and materials to be obtained by the contractor shall be from sources 

approved by the Company. 

1.57 Sample of materials shall be furnished by the contractor at his expense to the Company when called for before 

executions of any work. On approval of the sample of materials by authorized Official of the Company, the 

Contractor shall take up the work. 

1.58 The contractor shall be solely responsible for executing the agreed work and the employees of BHEL will only 

oversee the proper execution of work. The contractor or his representatives shall be available in the factory to 

control and supervise his workers and take down instructions from the designated officials of BHEL. The cost of 

deployment of Supervisor has to be borne by the Contractor. 

1.59 The contractor shall have full control over his workmen w.r.t determining service conditions, discharge, 

dismissal, or otherwise terminate their services at any time. The contractor shall be solely responsible for any 

claim arising out of employment or termination of employment of his employees and for statutory payments. 

1.60 The contractor shall employ only such personnel who are medically fit. The company has right to direct the 

contractor to remove from the premises such of his personnel who may be physically, hygienically, clinically or 

medically unfit.  

1.61 The contractor shall employ only such personnel who found fit for employment in Organisations such as 

Central/State/Public Undertakings by the Police authorities. Persons against whom criminal cases are pending 

or under investigation and persons found guilty of offences involving moral turpitude shall not be engaged for 

executing work. 

/?्䵔?I | Note: Contractor / Contractor9s representatives / Contractor9s workers shall be permitted inside Factory only on regular passes which will be issued only after submission of respective persons9 original Police 
Verification Certificate along with PF, ESI, dependent & nominee details. 

1.62 The Contractor shall comply with all the operational rules and regulations, including safety and security rules 

framed by the company from time to time wherein the Contractor or his workmen happen to be operating / 

working. In the event of any of the workmen of the contractor violating any of the said rules and regulations, the Contractor would be required to remove forthwith such workmen from the company9s premises.  
1.63 All safety equipment such as safety belts, helmets & other equipment (as required for this work) are to be 

positioned by the contractor and used as per requirement. 

1.64 Any casualty or damage caused to the property or person by any untoward incidents while executing this contract will be at the contractor9s risk & cost. 

1.65 Violation of applicable safety, health & environment related norms, a penalty of Rs. 5,000/- (Rupees Five 

thousand only) per occasion shall be imposed. 
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1.66 The agency has to produce medical fitness certificate for his workmen for suitability of workers to work on 

heights  

1.67 The Company shall have power to reject at any stage, any work which is considered to be defective in quality of 

material or workmanship and shall not be debarred from rejecting wrong materials by reasons of having 

previously passed them in an unworked condition.  Any portion of the work or materials rejected or pronounced 

to be inferior or not in accordance with specifications of the Company shall be taken down and removed from 

the work site at the contractor's expenses. 

1.68 The decision of the Company shall be final and binding on the contractor on all technical questions which may 

arise in the contract with respect to material, workmanship, removal of improper work, specifications, notes, 

procedures etc. 

1.69 The decision of the "Contract Signing Officer" or any officer deputed by him duly authorized on his behalf, in 

respect of the rate of progress and the quality of work or material shall be final and binding on the Contractor. 

1.70 Contractor shall be deemed to have included in his tender price of all the plant, Machinery and appliances 

required for the purpose of all operations connected to secure a satisfactory quality of work and rate of progress 

which in the opinion of the Company will ensure the completion of the work within the time specified. 

1.71 If at any time, during the progress of work or any part of it such methods or equipment appear to the Company 

official to be insufficient or inappropriate for ensuring the quality of work required or rate of progress, Company 

Officials may order the contractor to increase their efficiency or to improve their quality of work and the 

contractor shall comply with such order/s and on failure of which the Company may take such action as it deems 

fit to improve the quality of work or the rate of progress required from the contractor and all such actions taken  

by  the Company shall be at the cost and risk of the contractor. 

1.72 It is open to the Company to lend or supply to the contractor any tools, implements, materials and machinery 

that are needed by the contractor, which in the opinion of the Company is essential to improve the quality or 

progress of work.  The contractor shall pay such deposit or charges that may be fixed or determined by the 

Company for any such articles or machinery lent or hired to the contractor. 

1.73 Any electric power required for contractor9s machinery for the purpose of work shall be supplied by the Company 
at the written request of the contractor at one point subject to the observance of rules and regulations of 

Electricity Board/Company and charges there on shall be recovered from the contractor. 

1.74 The contractor shall comply to all applicable rules & regulations and laws of Central/State Govt. or any local 

authority and that of the Company with whose system the machinery is supposed to be connected. 

1.75 All waste material as it accumulates shall be removed from the site to the point of disposal as indicated from time 

to time by the Company.  If this is not adhered to, the Company shall remove the scrap and recover the cost of 

these operations from the bills of the contractor. 

1.76 Any sum due from the contractor on account of tools and plants, stores, or any other items provided by the 

Company shall be deducted from the respective bills / any other payments due to the Contractor. Any loss or 

damages caused by the workmen of the contractor arising due to any strike/ stoppage of works/dharnas etc., 

The Contractor shall be responsible for such actions of their workmen engaged and all such losses or damages 

incurred to the company shall be recovered from the contractor. 

1.77 BHEL reserves the right to terminate the contract by issuing Thirty (30) days9 Notice on account of failure of the 
contractor in discharging their respective contractual obligations mentioned in this contract.  

1.78 BHEL reserves its right to terminate the contract due to any failure on the part of the Contractor in discharging 

his obligations under the contract or in the event of his becoming insolvent or going into liquidation. The decision 

of the BHEL about the failure on the part of the Contractor shall be final and binding on the Contractor. 

1.79 In case of any damage to the existing building, structures, materials, tools, furniture and fixtures, machines etc., caused from contractor9s end directly or indirectly, the cost of its repairs or replacement will be recovered from 

the contractor. If there is any work stoppage in any area of the Plant due to the fault of the contractor, the 

contractor is liable to compensate the same. 

1.80 In the event of any failure on the part of the contractor, BHEL shall have the right without prejudice to any other 

right or remedies, to get the work done through any other agency and the Contractor shall be liable to compensate 

BHEL for any losses on this account. The additional cost, loss, if any incurred by BHEL will be recovered from the 

bills, security deposits, other dues, directly from the contractor or by initiating appropriate legal action.  

1.81 In case of breach of any of the terms and conditions of the contract, a claim shall be   lodged under the bank 

guarantee with the guarantor or forfeiture of EMD/Security Deposit at the discretion of the competent authority 

of the Company.  On successful completion of the contract to the satisfaction of the Company, the bank 

guarantee/SD shall be released after due claim period. 

1.82 This contract shall be governed by the Law for the time being in force in the Republic of India. Subject to         

Clause 1.94 of this Contract (Clause 5 of NIT), the Civil Court having original Civil Jurisdiction at Visakhapatnam, 

shall alone have exclusive jurisdiction in regard to all matters in respect of the Contract. 

1.83 The Company reserves the right to enter into parallel agreement with one or more contractors at their discretion. 
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1.84 Disputes, grievances between the contractor and his labour, will have to be settled by the Contractor only within 

two weeks. 

1.85 The labour employed by the Contractor, if found in abetting any fellow labour or Contractors or any BHEL 

employee, the same shall be considered as an act of indiscipline.  Such labourers shall be removed from the 

services of the contractor, on the advice of BHEL.  Further, the Contractor shall initiate every necessary action in 

accordance with the relevant Laws, Rules & Regulations and enactments of State and Central Government as 

applicable from time to time. 

1.86 Wherever BHEL/COMPANY standards are mentioned, copies of which are enclosed shall be strictly followed. 

1.87 Nothing contained in the contract agreement and its conditions shall be deemed to preclude or render 

inoperative the service of any notice, letter or other communication upon the contractor personally. 

1.88 The decision of the "Contract Signing Officer" shall be final and binding on the contractor on all technical 

questions which may arise touching the contract with respect to the quality of material, workmanship, removal 

of improper work, interpretation of the working drawings, specifications, notes, procedures etc.  

1.89 BHEL FREE ISSUE MATERIALS:  Refer Clause 11, Schedule-B of NIT. 

1.90 WATER: Refer Clause 12, Schedule-C of NIT. 

1.91 ELECTRICITY: Refer Clause 12, Schedule-C of NIT. 

1.92 FORCE MAJEURE: Refer Clause 9.87 of NIT for FORCE MAJEURE. 

1.93 @JलA ए=ं ि्䵖्䵝-? | CONCILIATION & ARBITRATION:  Refer Clause 5 of NIT for CONCILIATION & 

ARBITRATION. 

2. ;=?े? ;=;न�े? | SPECIAL INSTRUCTIONS: 

2.1 The contractor has to produce the bank guarantee, in the prescribed proforma valid for the contract 
period for a value calculated at the rates mentioned, towards security deposit. The claim period under 

the guarantee shall be valid for six months after expiry of the contract or Maintenance & Defect Liability 

Period whichever is later. 

2.2 When the materials are reporting to inside the factory area with vehicles the agency are requested to engage 

drivers with commercial transport vehicle driving license.  

2.3  

(1) The quantity of raw materials drawn, if any from the stores and balance unused should be accounted and 
returned to the stores. 

(2) Ensure cleanliness of the preparation area/work spot before and after the work on daily basis. 

(3) The quantity shall be counted, measured and weighed and certified by authorized persons 

(4) The quantities may slightly vary depending on the requirement and shall be informed in advance by BHEL. 

(5) The payment shall be as per actual quantity prepared, executed and accounted. 

(6) In case of delay of payment of wages to the contract labour by the contractor, for more than a week, the 

Contract Executing Officer will initiate action for payment of wages directly from BHEL side and recover the 

same from the payments due to the contractor along with penalty as decided by the respective Product Head. 

In case, the contractor default/fail to pay wages to the contract labour repeatedly (more than once) the 

contract executing officer shall take action for payment of wages directly by BHEL and contract may be short 

closed despite backlisting / banning the said contractor from participating in the future bidding / tendering 

in BHEL. 

2.4 Guidelines and statutory payments to Contract work force for submitting tenders for Civil Works as per 

Circular issued by BHEL(Enclosed At Annexure-Wages) . 

 

2.5 After completion of the work if experience certificate is required for the contractor the agency has to 

submit the request in BHEL Siddhi portal (https://siddhi.bhel.in).  
 

3. GENERAL TERMS AND CONDITIONS: 

3.1 Contractor shall obtain Labour License (Central / State Government) before commencement of work as 

applicable.  

3.2 In case Contractor engages labour from outside State to execute the said work, he is required to obtain license 

under Inter State Migrant Workmen (RE&CS) Act 1979  

3.3 Supervision of Contract Workforce shall be monitored by Contract Supervisor. Contractor & Supervisor shall be 

available whenever required.  

3.4 The Contractor is wholly responsible for any loss of life or partial disability of any of their employees while on 

duty.  

3.5 In case of occurrence of any accident/ injury of Contractor9s staff, BHEL will not pay any compensation while 
they are on duty / off duty and Contractor has to take care of same as a statutory obligation.  
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3.6 Payment to the workers by Contractor to be made on or before 7th day of every month without fail through their common Bank accounts, otherwise suitable action shall be taken at Contractor9s risk and cost.  CASH / CHEQUE 

TRANSACTIONS made for payment of Wages are NOT acceptable and contractor’s bill shall NOT be 
eligible for HR IR clearance. 

3.7 Contractor shall issue wage slips to the workers before paying wages, maintain attendance, wage register and 

muster roll of his employees.  

3.8 The quantities mentioned in the agreement schedule are worked out from the relevant data in the company and 

may or may not be the actual required for execution.  

3.9 The company does not expressly or by implication agree that the actual amount of the work to be done shall 

correspond there with, but reserves the right to increase or decrease the quantity of any item or portion of the 

work as it deems necessary.  

4. SAFETY & PPEs:  Refer Clause 3.5.A of NIT for SAFETY & PPEs. 

5. BREACH OF CONTRACT: Refer 3.15 of NIT for Breach of Contract. 

6. PERIOD OF CONTRACT: Refer Clause 3.6 of NIT for Period of Contract. 

7. RIGHT OF BHEL TO PRIORITISE WORK: Refer Clause 3.6.A of NIT for Right of BHEL to Prioritise Work. 
 

8. FAILURE TO COMPLY WITH CONTRACT: 

8.1 Notwithstanding anything contained in any other clause, BHEL reserves the right to terminate the contract due to 

any failure on the part of the Tenderer in discharging his obligations under the contract or in the event of his becoming 

insolvent or going into liquidation. The decision of the BHEL about the failure on the part of the Tenderer shall be final 

and binding on the tenderer.  

8.2 In case of any damage to the existing building, structures, materials, tools, furniture and fixtures, machines etc., caused from contractor9s end directly or indirectly, the cost of its repairs or replacement will be recovered from 
the contractor. If there is any work stoppage in any area of the Plant due to the fault of the contractor, the 

contractor is liable to compensate the same.  

8.3 In the event of any failure on the part of the contractor, BHEL shall have the right without prejudice to any other 

right or remedies, to get the work done through any other agency and the Contractor shall be liable to 

compensate BHEL for any losses on this account. The additional cost, loss, if any incurred by BHEL will be 

recovered from the bills, security deposits, other dues, directly from the Contractor or by initiating appropriate 

legal action.  
 

9. PAYMENT TERMS:  Refer Clause 3.8 of NIT for Payment Terms. 

10. PRICE VARIATION CLAUSE: Refer Clause 3.9 of NIT for PRICE VARIATION CLAUSE. 

11. TAXES & DUTIES- GST CLAUSES: Refer Notes of Clause 6, Schedule-B of NIT for Taxes & Duties – GST 

Clauses. 

12. MAINTENANCE & DEFECT LIABILITY PERIOD: Refer Clause 3.13 of NIT for MAINTENANCE & DEFECT LIABILITY 

PERIOD. 

13. PENALTY CLAUSES: Refer Clause 2.1.3 of NIT for PENALTY CLAUSE. 

14. LIQUIDATED DAMAGES: Refer Clause 2.1.4 of NIT for PENALTY CLAUSE. 

15. SCHEDULE OF QUANTITIES: Refer LOA copy after placement of Work Order. 

16. SUSPENSION OF BUSINESS DEALINGS: Refer Clause 3.16 of NIT. 

 

In witness thereof, the parties mentioned above have signed the agreement on the day and year above written in 

the presence of  

 

)े�े??9 �े :्䵜?्䵌9 

Signature of the Contractor 

�ंप)I �I �9 9े अ/?�?9I �े :्䵜?्䵌9 

Signature of the officer on 

behalf of the company 

�व?: | Witness:  

:्䵜?्䵌9, )?/ �9 प-? | Signature, Name and Address. 

  

 

At the discretion of BHEL the pro-forma agreement can be changed by BHEL only and successful bidder has to abide 

by the same.  

 



Name of the 
Bidder/ 
Bidding Firm / 
Company :

NUMBER # TEXT # NUMBER # TEXT # NUMBER NUMBER # TEXT #
Sl.
No.

Item Description Quantity Units Estimated Rate 
in

Rs.      P

TOTAL AMOUNT  With 
Taxes

TOTAL AMOUNT 
In Words

1 2 4 5 6 54 55
1 Civil & Structural works for construction of 

industrial shed (Size:160Mx30Mx14M) including 
Equipment foundations at BHEL 
Visakhapatnam

1.01 Total Amount including GST as per rates and 
Quantities of Schedule -A 

1.000 Nos 154711853.590 154711853.590 INR  Fifteen Crore Forty Seven Lakh Eleven Thousand 
Eight Hundred & Fifty Three  and Paise Fifty Nine Only

Total in Figures 154711853.590 INR  Fifteen Crore Forty Seven Lakh Eleven Thousand 
Eight Hundred & Fifty Three  and Paise Fifty Nine Only

Quoted Rate in Figures
Select 0.000 INR Zero Only

Quoted Rate in Words

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this tender. Bidders 

are allowed to enter the Bidder Name and Values only )

INR Zero Only

Percentage BoQ
Tender Inviting Authority: Mr. D Gowri Sankar/ Sr. Manager / OS

Name of Work: Civil & Structural works for construction of industrial shed (Size:160Mx30Mx14M) including Equipment foundations at BHEL Visakhapatnam

Contract No:  OS/WC/2026-27/95/61 Dt 14.10.2026

Validate Print Help



ANNEXURE-SS

S NO Material desc Material size Quantity (MT)
1 ISMB 125 X 70 mm, GR-A, IS:2062 10 to 12m 5
2 ISMB 150 X 75 mm, GR-A, IS:2062 10 to 12m 10
3 UB305X165X46_IS2062E250BR/NPB300X165X45.76_IS2062E250BR 12m 25
4 NPB 400X180X66.3 IS2062 E350BR 12m 75
5 NPB500X200X90.7_IS2062E250BR 12m 25
6 NPB600X220X122.4_IS2062E250BR 12m 45
7 ISMC 125 X 65 mm, GR-A, IS:2062 10 to 12m 25
8 ISMC 150 X 75 mm, GR-A, IS:2062 10 to 12m 120
9 ISMC200X75_IS2062E250A 12m 225

10 ISMC250X82_IS2062E250A 12m 25
11 ISMC300X90_IS2062E250A 12m 65
12 ISMC400X100_IS2062E250A 12m 20
13 ISA50X50X6_IS2062E250A >=6m 10
14 ISA65X65X6_IS2062E250A >=6m 15
15 ISA75X75X6_IS2062E250A 10 to 12m 25
16 ISA100X100X10_IS2062E250A 10 to 12m 90
17 ISA110X110X12_IS2062E250A 10 to 12m 45
18 ISA130X130X12_ IS2062E250A 10 to 12m 75
19 CHQ PLATE 6 - IS3502 6mx1.25m 20
20 PLATE 10_IS2062E250BR 12mX2m 20
21 PLATE 12 _IS2062E250BR 12mx2m 35
22 PLATE 16_IS2062E250BR 12mx2m 20
23 PLATE 20_IS2062E250BR(2.5MX12M) 12mx2.5m 35
24 PLATE 25mm_IS2062E350BR 12mx2m 35
25 PLATE 32mm_IS2062E350BR 12mx2m 45
26 PLATE 36mm_IS2062E350BR 12mx2m 40

STRUCTURAL Items available at BHEL for construction of indusrtial shed
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ANNEXURE-U 

Scope of Work – Utility Pipeline (Service Air, LPG, Oxygen) supply, 
fabrication, erection & testing for new  Proposed 20 Torch area  

1. Standards 

 Pipe Materials: for Vertical drop lines (Approx. 1/2" NB pipe for Oxygen & 1" NB pipe line 
for LPG & Service Air lines) 

o Oxygen: SA 106 Gr.B, OD 21.3× 2.8 mm  
o LPG & Service Air: SA 106 Gr.B, OD 34.2 × 3.25 mm 

 Pipe Materials: for Horizontal header pipe lines (Approx. 1½" NB pipeline for Oxygen 
service and 2" NB pipeline for LPG and Service Air lines). 

o Oxygen: SA 106 Gr.B, OD 48.3 × 7.14 mm 
o LPG & Service Air: SA 106 Gr.B, OD 60.3 × 8.74 mm 

2. Pipe Length Summary 

Sl.NO. Description of Pipe line  20 Torch (Beside 
bay  1) in mtrs 

1 

50mm( NPS 2" 60.3 OD  X 8.74 TK)  Horizontal 
Service air line ( CS seamless pipes as per ASME 
SA106 Gr.B) 50 DN x SCH 160WT x 4to & mtr R/L. 

180 

2 
50mm( NPS2" 60.3 OD  X 8.74 TK)  Horizontl LPG 
line 

180 

3 
50mm( NPS2" 60.3 OD  X 8.74 TK)  Horizontal 
Oxygen line 

180 

4 

25mm (NPS 1" - 34.2 OD  x3.25 TK)  Vertical Service 
Air line                                                      ( Approx. drop 
at every  15 m i.e.  12  drop ) 

72 

5 

25mm (NPS 1" - 34.2 OD  x3.25 TK) Vertical LPG 
line                                                                   ( Approx. 
drop at every 15 m i.e. 12  drop  ) 

72 

6 

15mm (NPS 1/2"-21.3 OD x 2.8 K) Vertical oxygen 
line                                                       ( Approx. drop at 
every 15 m i.e. 12  drop  ) 

72 
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3. Valve Quantities 

Sl.no. 

Description of Valves for 20 Torch (Beside Bay 1) 
in mtrs 

1 1/2"  Outlet  Service Air plug in  valves 24 

2 3/4"  DN 20 Outlet  LPG line  globe valve  24 

3 1/2 " SS304 Needle valve for   oxygen line inlet                                                    24 

4 1" inlet Air plug in valves 12 

5 1" DN 25  inlet LPG line plug  valves 12 

6 

3/4 " Key Actuate Oxygen cylinder valve(Brass) , 1/2 " to 
3/4" reducer with flange connection( Gr.F304) , Double 
take connecting flange as per drg 4M-20B05-28118  , 3/4 " 
Y strainer assy as per drg.3M-20B05-13976 take inlet flange 

12 

7 Accessories like couplings, and other connectors, etc.  LS 

4. Detailed Scope of work 

 

A) Fabrication  
(a) Cutting, edge preparation, welding, and fabrication of pipelines shall be carried out using 

TIG/MAW welding processes, ensuring zero defects as per API 570 requirements.  
(b)  Pipe supports/hangers shall be installed at approximately every 5-6 meters’ interval.( 

Contractor has to cut and utilised the material as per availability of channels without any 
extra cost)  

(c) Erection shall includes fabrication of One Service Air header unit (2” dia x 12” length) 
with provision two outlets & One knock out drum (5-6” dia * 15” length) for two LPG 
outlets  

(d) Erection shall also include installation of One strainer & one Y connector for two Oxygen 
outlets through a straight connector / complete set as per receipt of material. If any leaks 
identified during / after erection of sets contractor has to open the flanges if any and 
replacement of the gasket / welding to be done without any extra cost. 

(e) Every outlet pipeline is to be fastened to respective valve. 
 

Note: Supply of following Pipe materials, valve materials, pipe fittings are in M/s BHE L Scope.  

a) Pipe Materials: for Vertical drop lines (as per table) 
b) Pipe Materials: for Horizontal header pipe lines (as per table). 
c) Valves / fitting Materials: Brass, bronze, gunmetal or SS  
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B) Erection 
a. Extension of Horizontal overhead runs   

The horizontal Pipe Line is to be further fabricated and erected inside the building at 
height ranging from 8m to 9m (approximate length of pipe line to be erected inside 
building - 890m). The pipe line fabricated inside the building should be erected with 
required supports as per the instructions of BHEL Supervisor. Socket couplings will be 
provided by M/s BHEL for horizontal pipe lines. 

1. 3 Rows x 180 mtr.  approx. Horizontal pipe lines ( i.e 180mtrs of Air line , 180 mtrs 
of Oxygen line & 180 mtrs of LPG lines )  
 

b. Vertical drops to outlets. 
The vertical drops to be fabricated and erected for at required places as per the site 
requirement. Drops may be approx. between 12 – 15 mtr for    

.                    
Note:. Necessary provisions of extension of Service air/ Oxygen / lines to be provided 
wherever necessary to be erected as per site requirement including valves / headers, etc. at 
each column. 

 

C)  Erection of valves as per below instructions. 
  

- General Pipe laying details & instructions for above work 

a. All pipe lines should be fabricated and erected as per general pipe laying standards 
ensuring proper levelling, straightness. Pipe lines shall be routed and fabricated to ensure 
minimum pressure drop/line loss. 

b. The pipeline should be routed such that it doesn't interfere with any Civil or Electrical or 
Crane or Mechanical Functions in the shop floor. The Pipeline routing will vary to suit the 
site conditions and production requirement; hence the contractor should accommodate 
these changes as informed. 

c. The pipe lines are to be routed as per attached single line drawing of Bay 5 & bay6 of 
LMS. 

Contd…4 
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ANNEXURE – I 

Ref: OS/WC/2026-27/24/XX                                                                                              Date: 
XX.XX.2026 

SCOPE OF WORK 

::4:: 

 

d. The contractor shall employ sufficient skilled, welders (only trained and certified overhead 
pipe line welders will be considered), fitters, etc. for completion of the contract. All welders 
should be approved by BHEL-WTC prior to engagement in fabrication and pipe laying 
work. 

e. All pipe lines are to be completely cleaned free of rust, coatings and dirt on the inside and 
outside prior to fabrication (Compressed air purging to be done before and after pipe line 
fabrication).  

f. All the pipe line is to be fabricated with Root Run of TIG Welding. The weld joints should 
withstand the required pressure (7.0 Kgf/cm2), ensuring zero leaks and proper penetration 
as per the instruction of BHEL Supervisor. The pipe line is to be fabricated and erected 
as per the required routing for interconnection with succeeding and preceding pipe lines. 

g. Required isolation valves and flange joints (along with gaskets) wherever required at the 
ends, should be installed as per instructions of BHEL Supervisor.  

h. All the pipe lines are to be properly supported and clamped at required locations specified 
by BHEL Supervisor.  

i. Fabrication of the pipe line includes the installation of required unions, bend's, T's, 
Reducer's, Flanges, Weld Nipples, etc. required as per site conditions. 

j. Subsequent to the laying of the pipe lines, they are to painted, Pneumatic tested along 
with soap solution.  
 

Note: During utility line extension works, the contractor shall provide adequate isolation valves 
and/or dummy arrangements to ensure that ongoing production operations remain 
uninterrupted. 
 

1. Airline-test Details:  
 

All pipe lines after being laid should be Air tested at 6-7 bar and should be checked for leaks 
with soap solution. All pipe lines should be installed with required vents and drains in the pipe 
lines for the air leak test. Any leaks noticed should be corrected and the pipelines retested 
for any leakage. Subsequent to the completion of pneumatic-testing, the pipe lines should 
be completely vented, cleaned and dried before handing over for service. 
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2. Steps for Connection of LPG service lines: 
a. Use Proper Joining Method  

 

 Manifold or Header Connection: Fabricate and Install a Knock-Out Drum to the 
downcomer, then connect both output pipes to it. 

 Branch Connections: Use a tee or weldolet to connect each pipe to the downcomer 
line. 

 Isolation Valves: as per given drawing 

 

b. Safety Notes: 
 LPG is highly flammable; all connections must be leak-tight. 
 Follow NFPA 58 (Liquefied Petroleum Gas Code) or local regulations. 
 Ensure proper earthing/bonding to prevent static discharge. 
 Only trained personnel should perform hot work (welding/cutting) near LPG systems. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Contd…5 

ANNEXURE – I 
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Ref: OS/WC/2026-27/24/XX                                                                                              Date: 
XX.XX.2026 

SCOPE OF WORK 

::5:: 

 

3. Steps for Connection of Compressed air service lines  

a. Use a Proper Manifold/Header 

 Fabricate & Install a manifold or header downstream of the down comer after fabrication. 
 Connect both airline outlets to this manifold using branch connections (tees, weldolets, or 

saddles). 
 Outlets must be connected in a way that avoids turbulence, backflow, or pressure drop 

issues. 
 

 

b. Branch Connection Options 

Stub-in/Weldolet: For stronger, pressure-rated connections or Flanged Branch: If removable 
connections are needed. 

c. Install Isolation valves 

 Isolation valves on each outlet line for maintenance and control. 

d. Ensure Proper Alignment 

 Branches should be oriented to minimize flow disturbance. 
 Avoid sharp angles; use smooth bends to reduce pressure loss. 

e. Safety and Standards 

 Follow ASME B31.3 (Process Piping) or ISO 5599 standards for compressed air 
systems. 

 Ensure fittings and pipe materials are rated for the operating pressure. 
 Provide drain points for condensate removal. 

4. 8. Steps for Connection of oxygen service lines  
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a. Connection Method 

 Isolation valve: as per drawing 
 Strainer to be connected through straight pipe connector joint 
 Y Connection: Y connection to tie both outlets into the down comer. Two branches 

meet at an angle (usually 45°) into a single main line. 
 Flanged Connections: Prefer flanges for oxygen service to allow inspection and 

maintenance as per convenience. 
 Variants: As per availability of material the following may be preferred 

o Welded Y-joint: Permanent, strong, suitable for high-pressure oxygen service. 
o Flanged Y-joint: Allows disassembly for inspection or maintenance. 
o Threaded Y-joint: Used in small-diameter, low-pressure systems. 

  
 

 

 

 

 

 

 

 

 

 

Contd…6 
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ANNEXURE – I 

Ref: OS/WC/2026-27/24/XX                                                                                            Date: 
XX.XX.2026 

SCOPE OF WORK 

::6:: 

d. Safety Notes 

 Oxygen greatly accelerates combustion—any contamination can be hazardous. 
 Follow CGA (Compressed Gas Association), ISO 23208, or local oxygen piping 

codes. 
 Ensure proper labelling and color coding of oxygen lines as per BHEL instructions. 
 Only trained personnel should perform installation and testing. 

5. Painting of utility Lines including supports:  
  Surface cleaning with Sand blasting, primer coat, Final coat for approx.130 Sq. Meter  

a. Oxygen: Canary yellow with white colour band (oil-free primer + enamel). 
b. LPG: Canary Yellow with Orange & Red (primer + enamel). 
c. Service Air: Blue. (primer + enamel). 
d. Two coats post-testing. 
e. Arrow marks to be indicated in black colour showing direction of flow of each utility 

service. 
 

6. Scope of Contractor  
a. The contractor should bring in their own tools and tackles including Three phase welding 

machine with electrode holder, welding electrodes (Of brands shall be of reputed make), 
filler rods, TIG Welding Equipment, cutting torch, cable, oxy-acetylene regulators with 
rubber hoses, brushes, ladders and lifting tackles necessary for the execution of the work. 
 

b. The contractor should bring their own Oxygen Gas (O2 Cylinders), Acetylene Gas 
(Acetylene Cylinders), Argon Gas (Argon Cylinders), gasket material (CAF), grease, 
thread seal, PTFE tape, fasteners (Metric Thread Nickel Coated; Make: TVS/Unifrax only), 
U-clamps (Stainless Steel), and paints (Berger/Asian Paints/Akzonoble/Dulux only) 
required for the execution of above works. 

 

c. The Contractor should make their own arrangements for the requirement of mobile crane 
facility and vehicle required for the movement of material and the execution of the work. 

d. The Contractor should also bring necessary personal protective equipment like safety 
shoes, hand gloves so as to work safely.  

e. The contractor shall dispose the waste and scrap materials properly at the identified 
places as per the area supervisor instruction and maintain the work place cleanliness. 

f. All required Man Power to be provided for the execution of the above work. 
g. Ensure scaffolding, safety compliance, and alignment. 
h. Cabling from BHEL power supply point to work place. 

 

11. NOTE  

a. Attendance register should be maintained. 
b. The contractor may visit the site for acclimatization of work content prior to quoting.  
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c. The contractor should quote in per meter basis for each pipe size and in No's for 
valves.  

d. The contractor shall follow 5S principles in his operations. 
e. The contractor shall provide one-year warranty for workmanship. 
f.      The contractor should commit to all the above terms and conditions.  
g. Welders deployed should get qualified from our WTC before commencement of 

fabrication work. 
12. Scope of BHEL  

1. Electrical Point will be provided at a location within 250m in circumference from work 
site, it will be in the contractor's scope to make arrangements for necessary cabling)  

2. Compressed air supply at 6-7 bar at nearest point as shown by M/s BHEL Supervisor. 

 

7. Detailed Scope of work 
D) Fabrication  

(f) Cutting, edge preparation, welding, and fabrication of pipelines shall be carried out using 
TIG/MAW welding processes, ensuring zero defects as per API 570 requirements.  

(g)  Pipe supports/hangers shall be installed at approximately every 6 meters’ interval, 
covering about 10 columns (from S15 to S22) with 2 supports per column. The 
remaining extension area already has adequate supports and does not require additional 
installation. 

(h) Erection shall includes fabrication of One Service Air header unit (2” dia x 12” length) 
with provision two outlets & One knock out drum (5-6” dia * 15” length) for two LPG 
outlets  

(i) Erection shall also include installation of One strainer & one Y connector for two Oxygen 
outlets through a straight connector. 

(j) Every outlet pipeline is to be fastened to respective valve. 
Note: Supply of following Pipe materials, valve materials, pipe fittings are in M/s BHE L Scope.  

d) Pipe Materials: for Vertical drop lines (1/2" NB pipe for Oxygen & 1" NB pipe line for 
LPG & Service Air lines)  
 Oxygen: SA 106 Gr.B, OD 21.3× 2.8 mm  
 LPG & Service Air: SA 106 Gr.B, OD 34.2 × 3.25 mm 

e) Pipe Materials: for Horizontal header pipe lines (Approx. 2" NB pipeline for Oxygen 
service and 2" NB pipeline for LPG and Service Air lines). 
 Oxygen: SA 106 Gr.B, OD 60.3 × 8.74 mm 
 LPG & Service Air: SA 106 Gr.B, OD 60.3 × 8.74 mm 

f) Valves / fitting Materials: Brass, bronze, gunmetal or SS  
E) Erection 

a. Extension of Horizontal overhead runs (Drawing attached for reference)  
The horizontal Pipe Line is to be further fabricated and erected inside the building at 
height ranging from 8m to 9m (approximate length of pipe line to be erected inside 
building - 890m). The pipe line fabricated inside the building should be erected with 
required supports as per the instructions of BHEL Supervisor. 2” Socket couplings will 
be provided by M/s BHEL for horizontal pipe lines. 
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Contd…3 

 

ANNEXURE – I 

Ref: OS/WC/2026-27/24/XX                                                                                              Date: 
XX.XX.2026 

SCOPE OF WORK  

::3:: 

 
1. 2Row x 40 m from T5 column for O2 line and LPG Line. (Supports/hangers are 

already available for erection) 
2. 2Row x 100m from T10 column to T7 opposite (S15) Column. For O2 line and LPG 

lines. (Supports/hangers are available upto S22 column only) 
 

b. Vertical drops to outlets. 
The vertical drops to be fabricated and erected from the 2" pipe line at height of 8m and 
erected directly downwards till 1 to 1.5m above floor level. The vertical drop line is to be 
properly supported. The required bends are to be fabricated from the respective Pipe 
Material. The drop line should be fabricated with required flange connection for fitting of 
the valves. Proper clamps are to be fixed on the supports and the pipe line, end tapping 
valve or manifold are to be fastened to them. Fabrication of all pipes includes installation 
of required pipe fittings and accessories for routing the pipe line as per the instructions 
of BHEL supervisor. 

 

Note: Horizontal Service air line available approx. 1 to 1.5 meter above the ground level at S3 
to S20 as per drawing provided. Hence necessary provisions of extension of Service air lines 
to be provided at S2, S5, S15, S18, S21. columns (approx. 10mtr length) to be erected as per 
site requirement at the same level i.e. 2 valves and one header at each column. 

 

F)  Erection of valves for all  vertical drops as per details provided  
  

8. General Pipe laying details & instructions for above work 
k. All pipe lines should be fabricated and erected as per general pipe laying standards 

ensuring proper levelling, straightness. Pipe lines shall be routed and fabricated to ensure 
minimum pressure drop/line loss. 

l. The pipeline should be routed such that it doesn't interfere with any Civil or Electrical or 
Crane or Mechanical Functions in the shop floor. The Pipeline routing will vary to suit the 
site conditions and production requirement; hence the contractor should accommodate 
these changes as informed. 

m. The pipe lines are to be routed as per attached single line drawing of Bay 5 & bay6 of 
LMS. 

Contd…4 
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ANNEXURE – I 

Ref: OS/WC/2026-27/24/XX                                                                                              Date: 
XX.XX.2026 

SCOPE OF WORK 

::4:: 

 

n. The contractor shall employ sufficient skilled, welders (only trained and certified overhead 
pipe line welders will be considered), fitters, etc. for completion of the contract. All welders 
should be approved by BHEL-WTC prior to engagement in fabrication and pipe laying 
work. 

o. All pipe lines are to be completely cleaned free of rust, coatings and dirt on the inside and 
outside prior to fabrication (Compressed air purging to be done before and after pipe line 
fabrication).  

p. All the pipe line is to be fabricated with Root Run of TIG Welding. The weld joints should 
withstand the required pressure (7.0 Kgf/cm2), ensuring zero leaks and proper penetration 
as per the instruction of BHEL Supervisor. The pipe line is to be fabricated and erected 
as per the required routing for interconnection with succeeding and preceding pipe lines. 

q. Required isolation valves and flange joints (along with gaskets) wherever required at the 
ends, should be installed as per instructions of BHEL Supervisor.  

r. All the pipe lines are to be properly supported and clamped at required locations specified 
by BHEL Supervisor.  

s. Fabrication of the pipe line includes the installation of required unions, bend's, T's, 
Reducer's, Flanges, Weld Nipples, etc. required as per site conditions. 

t. Subsequent to the laying of the pipe lines, they are to painted, Pneumatic tested along 
with soap solution.  
 

Note: During utility line extension works, the contractor shall provide adequate isolation valves 
and/or dummy arrangements to ensure that ongoing production operations remain 
uninterrupted. 
 

9. Airline-test Details:  
 

All pipe lines after being laid should be Air tested at 6-7 bar and should be checked for leaks 
with soap solution. All pipe lines should be installed with required vents and drains in the pipe 
lines for the air leak test. Any leaks noticed should be corrected and the pipelines retested 
for any leakage. Subsequent to the completion of pneumatic-testing, the pipe lines should 
be completely vented, cleaned and dried before handing over for service. 
 

10. Steps for Connection of LPG service lines: 
a. Use Proper Joining Method  

 

 Manifold or Header Connection: Fabricate and Install a Knock-Out Drum to the 
downcomer, then connect both output pipes to it. 
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 Branch Connections: Use a tee or weldolet to connect each pipe to the downcomer 
line. 

 Isolation Valves: as per given drawing 

 

b. Safety Notes: 
 LPG is highly flammable; all connections must be leak-tight. 
 Follow NFPA 58 (Liquefied Petroleum Gas Code) or local regulations. 
 Ensure proper earthing/bonding to prevent static discharge. 
 Only trained personnel should perform hot work (welding/cutting) near LPG systems. 

 

Contd…5 

ANNEXURE – I 

Ref: OS/WC/2026-27/24/XX                                                                                              Date: 
XX.XX.2026 

SCOPE OF WORK 

::5:: 

 

11. Steps for Connection of Compressed air service lines  

a. Use a Proper Manifold/Header 

 Fabricate & Install a manifold or header downstream of the down comer after fabrication. 
 Connect both airline outlets to this manifold using branch connections (tees, weldolets, or 

saddles). 
 Outlets must be connected in a way that avoids turbulence, backflow, or pressure drop 

issues. 
 



 13

 

b. Branch Connection Options 

Stub-in/Weldolet: For stronger, pressure-rated connections or Flanged Branch: If removable 
connections are needed. 

c. Install Isolation valves 

 Isolation valves on each outlet line for maintenance and control. 

d. Ensure Proper Alignment 

 Branches should be oriented to minimize flow disturbance. 
 Avoid sharp angles; use smooth bends to reduce pressure loss. 

e. Safety and Standards 

 Follow ASME B31.3 (Process Piping) or ISO 5599 standards for compressed air 
systems. 

 Ensure fittings and pipe materials are rated for the operating pressure. 
 Provide drain points for condensate removal. 

12. 8. Steps for Connection of oxygen service lines  
a. Connection Method 

 Isolation valve: as per drawing 
 Strainer to be connected through straight pipe connector joint 
 Y Connection: Y connection to tie both outlets into the down comer. Two branches 

meet at an angle (usually 45°) into a single main line. 
 Flanged Connections: Prefer flanges for oxygen service to allow inspection and 

maintenance as per convenience. 
 Variants: As per availability of material the following may be preferred 

o Welded Y-joint: Permanent, strong, suitable for high-pressure oxygen service. 
o Flanged Y-joint: Allows disassembly for inspection or maintenance. 
o Threaded Y-joint: Used in small-diameter, low-pressure systems. 
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Contd…6 

ANNEXURE – I 

Ref: OS/WC/2026-27/24/XX                                                                                            Date: 
XX.XX.2026 

SCOPE OF WORK 

::6:: 

d. Safety Notes 

 Oxygen greatly accelerates combustion—any contamination can be hazardous. 
 Follow CGA (Compressed Gas Association), ISO 23208, or local oxygen piping 

codes. 
 Ensure proper labelling and color coding of oxygen lines as per BHEL instructions. 
 Only trained personnel should perform installation and testing. 

13. Painting of utility Lines including supports:  
  Surface cleaning with Sand blasting, primer coat, Final coat for approx.130 Sq. Meter  

a. Oxygen: Canary yellow with white colour band (oil-free primer + enamel). 
b. LPG: Canary Yellow with Orange & Red (primer + enamel). 
c. Service Air: Blue. (primer + enamel). 
d. Two coats post-testing. 
e. Arrow marks to be indicated in black colour showing direction of flow of each utility 

service. 
 

14. Scope of Contractor  
a. The contractor should bring in their own tools and tackles including Three phase welding 

machine with electrode holder, welding electrodes (Of brands shall be of reputed make), 
filler rods, TIG Welding Equipment, cutting torch, cable, oxy-acetylene regulators with 
rubber hoses, brushes, ladders and lifting tackles necessary for the execution of the work. 
 

b. The contractor should bring their own Oxygen Gas (O2 Cylinders), Acetylene Gas 
(Acetylene Cylinders), Argon Gas (Argon Cylinders), gasket material (CAF), grease, 
thread seal, PTFE tape, fasteners (Metric Thread Nickel Coated; Make: TVS/Unifrax only), 
U-clamps (Stainless Steel), and paints (Berger/Asian Paints/Akzonoble/Dulux only) 
required for the execution of above works. 

 

c. The Contractor should make their own arrangements for the requirement of mobile crane 
facility and vehicle required for the movement of material and the execution of the work. 
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d. The Contractor should also bring necessary personal protective equipment like safety 
shoes, hand gloves so as to work safely.  

e. The contractor shall dispose the waste and scrap materials properly at the identified 
places as per the area supervisor instruction and maintain the work place cleanliness. 

f. All required Man Power to be provided for the execution of the above work. 
g. Ensure scaffolding, safety compliance, and alignment. 
h. Cabling from BHEL power supply point to work place. 

 

11. NOTE  

h. Attendance register should be maintained. 
i. The contractor may visit the site for acclimatization of work content prior to quoting.  
j. The contractor should quote in per meter basis for each pipe size and in No's for valves.  
k. The contractor shall follow 5S principles in his operations. 
l. The contractor shall provide one-year warranty for workmanship. 
m.      The contractor should commit to all the above terms and conditions.  
n. Welders deployed should get qualified from our WTC before commencement of 

fabrication work. 
13. Scope of BHEL  

1. Electrical Point will be provided at a location within 250m in circumference from work 
site, it will be in the contractor's scope to make arrangements for necessary cabling)  

2. Compressed air supply at 6-7 bar at nearest point as shown by M/s BHEL Supervisor. 
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INTEGRITY PACT 
 

Between 
Bharat Heavy Electricals Ltd. (BHEL), a company registered under the Companies Act 1956 and having its 
registered office at "BHEL House", Siri Fort, New Delhi - 
Principal", which expression unless repugnant to the context or meaning hereof shall include its successors or 
assigns of the ONE PART 

and 

_____________________, (description of the party along with 
Bidder/ Contractor" which expression unless repugnant to the context or meaning hereof shall include its 
successors or assigns of the OTHER PART 

Preamble 

The Principal intends to award, under laid-down organizational procedures, contract(s) for ______________ 

________________________________________________________________________________________
 

of the land, rules and regulations, and the principles of economic use of resources, and of fairness and 
transparency in its relations with its Bidder(s)/ Contractor(s). 

In order to achieve these goals, the Principal will appoint panel of Independent External Monitor(s) (IEMs), 
who will monitor the tender process and the execution of the contract for compliance with the principles 
mentioned above. 

Section 1- Commitments of the Principal 

1.1 The Principal commits itself to take all measures necessary to prevent corruption and to observe 
the following principles: - 

1.1.1 No employee of the Principal, personally or through family members, will in connection with the 
tender for, or the execution of a contract, demand, take a promise for or accept, for self or third 
person, any material or immaterial benefit which the person is not legally entitled to. 

1.1.2 The Principal will, during the tender process treat all Bidder(s) with equity and reason. The Principal 
will in particular, before and during the tender process, provide to all Bidder(s) the same 
information and will not provide to any Bidder(s) confidential/ additional information through 
which the Bidder(s) could obtain an advantage in relation to the tender process or the contract 
execution. 

1.1.3 The Principal will exclude from the process all known prejudiced persons. 

1.2 If the Principal obtains information on the conduct of any of its employees which is a penal offence 
under the Indian Penal Code 1860 and Prevention of Corruption Act 1988 or any other statutory 
penal enactment, or if there be a substantive suspicion in this regard, the Principal will inform its 
Vigilance Office and in addition can initiate disciplinary actions. 

Section 2 - Commitments of the Bidder(s)/ Contractor(s) 

2.1 The Bidder(s)/ Contractor(s) commit himself to take all measures necessary to prevent    corruption. 
The Bidder(s)/ Contractor(s) commits himself to observe the following principles during 
participation in the tender process and during the contract execution. 
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2.1.1   The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm, offer, promise or 
give to the Principal or to any of the Principal's employees involved in the tender process or the 
execution of the contract or to any third person any material, immaterial or any other benefit which 
he/ she is not legally entitled to, in order to obtain in exchange any advantage of any kind 
whatsoever during the tender process or during the execution of the contract. 

2.1.2  The Bidder(s)/ Contractor(s) will not enter with other Bidder(s) into any illegal or undisclosed 
agreement or understanding, whether formal or informal. This applies in particular to prices, 
specifications, certifications, subsidiary contracts, submission or non-submission of bids or any 
other actions to restrict competitiveness or to introduce cartelization in the bidding process. 

2.1.3   The Bidder(s)/ Contractor(s) will not commit any penal offence under the relevant Indian Penal 
Code (IPC) and Prevention of Corruption Act; further the Bidder(s)/ Contractor(s) will not use 
improperly, for purposes of competition or personal gain, or pass on to others, any information or 
document provided by the Principal as part of the business relationship, regarding plans, technical 
proposals and business details, including information contained or transmitted electronically. 

2.1.4   Foreign Bidder(s)/ Contractor(s) shall disclose the name and address of agents and representatives 
in India and Indian Bidder(s)/ Contractor(s) to disclose their foreign principals or associates. The 
Bidder(s)/ Contractor(s) will, when presenting his bid, disclose any and all payments he has made, 
and is committed to or intends to make to agents, brokers or any other intermediaries in connection 
with the award of the contract. 

2.2 The Bidder(s)/ Contractor(s) will not instigate third persons to commit offences outlined above or 
be an accessory to such offences. 

2.3 The Bidder(s)/ Contractor(s) shall not approach the Courts while representing the matters to IEMs 
and shall await their decision in the matter. 

Section 3 - Disqualification from tender process and exclusion from future contracts 

  If the Bidder(s)/ Contractor(s), before award or during execution has committed a transgression 
through a violation of Section 2 above, or acts in any other manner such as to put his reliability or 
credibility in question, the Principal is entitled to disqualify the Bidder(s)/ Contractor(s) from the 
tender process, terminate the contract, if already awarded, exclude from future business dealings 
and/ or take action as per the separate "Guidelines on Banning of Business dealings with Suppliers/ 
Contractors", framed by the Principal.    

Section 4 - Compensation for Damages 

4.1 If the Principal has disqualified the Bidder (s) from the tender process before award  / order 
acceptance according to Section 3, the Principal is entitled to demand and recover the damages 
equivalent to Earnest Money Deposit/ Bid Security. 

4.2 If the Principal is entitled to terminate the Contract according to Section 3, or terminates  the 
Contract in application of Section 3 above  , the Bidder(s)/ Contractor (s) transgression through a 
violation of Section 2 above shall be construed breach of contract and the Principal  shall be entitled 
to demand and recover from the Contractor an amount  equal to  5% of the contract value or the 
amount equivalent to Security Deposit/  Performance Bank Guarantee , whichever is higher, as 
damages, in addition to and without prejudice to its right to demand and recover compensation for 
any other loss or damages specified elsewhere in the contract. 
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Section 5 - Previous Transgression 

5.1 The Bidder declares that no previous transgressions occurred in the last 3 (three) years (to be 
reckoned from date of bid submission) with any other company in any country conforming to the 
anti-corruption approach in India that could justify his exclusion from the tender process. The date 
of such transgression, for the purpose of disclosure by the bidders in this regard, would be the date 
on which cognizance of the said transgression was taken by the competent authority. The 
transgression(s), for which cognizance was taken even before the said period of three years, but 
are pending conclusion, shall also be reported by the bidders.  

5.2 If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender 
process or the contract, if already awarded, can be terminated for such reason or action can be 
taken as per the separate "Guidelines on Suspension of Business dealings with Suppliers/ 
Contractors", framed by the Principal.  

Section 6 - Equal treatment of all Bidder (s)/ Contractor (s) / Sub-contractor (s) 

6.1 The Principal will enter into Integrity Pacts with identical conditions as this Integrity Pact with all 
Bidders and Contractors.  

6.2 In case of a joint venture, all the partners of the joint venture should sign the Integrity Pact. In case 
of Sub-contracting, the Principal Contractor shall be solely responsible for the adherence to the 
provisions of IP by the sub-contractor(s). 

6.3 The Principal will disqualify from the tender process all Bidders who do not sign this Integrity Pact 
or violate its provisions.  

Section 7 - Criminal Charges against violating Bidders/ Contractors /Subcontractors  
  If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an 

employee or a representative or an associate of a Bidder, Contractor or Subcontractor which 
constitutes corruption, or if the Principal has substantive suspicion in this regard, the Principal will 
inform the Vigilance Office. 

Section 8 -Independent External Monitor(s) 

8.1 The Principal appoints competent and credible panel of Independent External Monitor (s) (IEMs)  
for this Integrity Pact. The task of the IEMs is to review independently and objectively, whether and 
to what extent the parties comply with the obligations under this Integrity Pact on receipt of any 
complaint by them from the bidder(s). 

8.2 The IEMs are not subject to instructions by the representatives of the parties and performs his 
functions neutrally and independently. He reports to the CMD, BHEL. 

8.3 The IEMs shall be provided access to all documents/ records pertaining   to the Contract, for which 
a complaint or issue is raised before them as and when warranted. However, the 
documents/records/information having National Security implications and those documents which 
have been classified as /Top Secret are not to be disclosed. 

8.4 The Principal will provide to the IEMs sufficient information about all meetings among the parties 
related to the Contract provided such meetings could have an impact on the contractual relations 
between the Principal and the Contractor. The parties offer to the IEMs the option to participate in 
such meetings.  
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8.5 The role of IEM is advisory and the advice of IEM is non- binding on the Organization. However, as 
IEMs are invariably persons with rich experience who have retired as senior functionaries of the 
government, their advice would help in proper implementation of the IP. 

8.6 For ensuring the desired transparency and objectivity in dealing with the complaints arising out of 
the tendering process, the matter should be examined by the full panel of IEMs jointly, who would 
look into the records, conduct an examination, and submit their joint recommendations to the 
Management. In case the full panel is not available due to some unavoidable reasons, the available 
IEM(s) will conduct examination of the complaints. Consent of the IEM(s), who may not be available, 
shall be taken on record. 
  

8.7 The IEMs shall examine all the representations/grievances/ complaints received by them from the 
bidders or their authorized representative related to any discrimination on account of lack of fair 
play in modes of procurement and bidding systems, tendering method, eligibility conditions, bid 
evaluation criteria, commercial terms & conditions, choice of technology/ specifications etc. 
  

8.8 The CMD, BHEL shall decide the compensation to be paid to the IEMs and its terms and conditions. 

8.9 IEMs should examine the process integrity, they are not expected to concern themselves with fixing 
of responsibility of officers. Complaints alleging mala fide on the part of any officer of the Principal 
should be looked into by the CVO of the  Principal. 

8.10 If the  IEMs have reported to the CMD, BHEL, a substantiated suspicion of an offence under relevant 
Indian Penal Code / Prevention of Corruption Act, and the CMD, BHEL has not, within reasonable 
time, taken visible action to proceed against such offence or reported it to the Vigilance Office, the 
IEMs may also transmit this information directly to the Central Vigilance Commissioner, 
Government of India. 

8.11 After award of work, the IEMs shall look into any issue relating to execution of Contract, if 
specifically raised before them. As an illustrative example, if a Contractor who has been awarded 
the Contract, during the execution of Contract, raises issue of delayed payment etc. before the 
IEMs, the same shall be examined by the panel of IEMs. 

8.12 However, the IEMs may suggest systemic improvements to the management of the Principal, if 
considered necessary, to bring about transparency, equity and fairness in the system of 
procurement. 

8.13 The word `Monitor' would include both singular and plural.  

Section 9 - Pact Duration 

9.1 This Integrity Pact shall be operative from the date this Integrity Pact is signed by both the parties.  
Any violation of the same would entail disqualification of the bidders and exclusion from future 
business dealings. 

9.2 If any claim is made/ lodged during currency of this Integrity Pact, the same shall be binding and 
continue to be valid despite the lapse of this Pact as specified above, unless it is discharged/ 
determined by the CMD, BHEL. 

Section 10 - Other Provisions 

10.1 This Integrity Pact is subject to Indian Laws and exclusive jurisdiction shall be of the competent 
Courts as indicated in the Tender or Contract, as the case may be. 

10.2 Changes and supplements as well as termination notices need to be made in writing.  
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