

TENDER NO	PSER:SCT:FKK-M717:07	
VOLUME	III	PRICE SCHEDULE, REV-0

JOB	MATERIAL MANAGEMENT PACKAGE OF BOILER AND AUX, PIPING, TG & AUX, C&I AND OTHER MISC ITEMS
CAPACITY	1 x 500 MW UNIT # 6
PROJECT	FARAKKA STPP, MURSHIDABAD, WEST BENGAL

BHARAT HEAVY ELECTRICALS LIMITED
(A Govt Of India Undertaking)
POWER SECTOR – EASTERN REGION
PLOT – DJ 9/1, SECTOR II, SALT LAKE
KOLKATA – 700 091

PRICE SCHEDULE, REV-0	
Material management package of boiler and aux, piping, TG & aux, C&I and other misc items for 1x500 MW unit # 6 at Farakka STPP, West Bengal	
TENDER NO - PSER:SCT:FKK-M717:07	
VOLUME – III	
PREAMBLE	
01	This preamble forms part of tender document and schedule of items. The tenderer should read this preamble carefully in rates for various items. Clauses under this preamble shall be read in conjunction with various volumes of tender as per NIT together with subsequent changes/ modifications etc thereto as applicable as on date of submission of price offer.
02	The work shall be carried out strictly as per specifications, description of the items in these schedule and / or engineer's instructions.
03	Items of work provided in this schedule but not covered in this specification shall be executed strictly as per instruction of the engineer.
04	Unless specifically mentioned otherwise in the tender document, the tenderer shall quote for the finished items and shall provide for the complete cost towards power, fuel, tools, tackles, equipment, constructional plants, temporary works, labour, dismantling of all temporary piping, structures, valves, pumps, tanks & other misc equipment, strengthening of roads/culverts/bridges etc including arranging all clearances etc required for carrying out different activities & tests, materials, levies, taxes, transport, layout, repairs, rectification, maintenance till handing over, supervisions, colonies, shops, establishments, overheads, profits and all incidental items not specifically mentioned but reasonably implied and necessary to complete the work according to the tender document and this schedule.
05	The rates quoted shall be inclusive of cleaning of site of any vegetation, dressing and leveling etc including fixing of grid pillars, benchmarks etc required for commencement of site activities. No separate payment will be made towards the same.
06	Rates shall be quoted in figures and in words in clear legible writing. No overwriting is allowed. All scoring and cancellations should be countersigned and in case of illegibility the interpretation of engineer shall be final. All entries shall be in English.
07	The tender shall be deemed to have visited site and made himself aware of all the site conditions, studied the specifications and details of work to be done within the time schedule attached and to have acquainted himself of the conditions prevailing at site.
08	Engineer's decision shall be final and binding on the contractor regarding clarification of items in the schedule with respect to the other sections/volumes of the contract.
09	The quantities of the various items mentioned in this schedule of items are approximate, based on very preliminary information and may vary to any extent or to be deleted altogether. The quoted/ accepted rates shall remain firm and valid as long as variation in total value of work executed under this contract including extra items, but excluding any price escalation, remains within +/- 30% (thirty percent) of the contract price given in the LOI/WO.

PRICE SCHEDULE, REV-0					
Material management package of boiler and aux, piping, TG & aux, C&I and other misc items for 1x500 MW unit # 6 at Farakka STPP, West Bengal					
TENDER NO - PSER:SCT:FKK-M717:07					
PRICE SCHEDULE					
SL NO	DESCRIPTION OF ITEM	QUANTITY		UNIT RATE (Rs)	TOTAL PRICE (Rs)
(1)	(2)	(3)		(4)	(5)=(3)x(4)
1.0	Receipt/ taking delivery of materials at Farakka plant, unloading from wagons/ trucks/ trailers, shifting to site stores/ storage yard/ work site, verification, stacking, preservation, storage & issue/ handing over to BHEL's erection contractor over of boiler & aux, TG & aux, C&I of boiler & TG, piping, Insulation, BOP/ BOI packages/ items and various other items, materials/ components including providing services for materials management for 1x500 MW unit # -6, Farakka stage-III.	40550	MT		
2.0	Receipt/ taking delivery of materials, unloading from wagon at Farakka/ Malda railway station or railway godown at Farakka/ Malda reloading and transportation to stores/ store yard/ work site, unloading, shifting and stacking, including verification, at site stores/ storage yard/ work site as directed by BHEL & issue/ handing over to erection contractor and as per scope given in tender specification.	1000	MT		
3.0	Receipt/ taking delivery of materials at transport company's godown at Farakka/ Malda or within 50 KM radius from the plant, reloading and transportation to stores/ store yard/ work site, unloading, shifting and stacking, including verification at site stores/ storage yard/ work site as directed by BHEL including issue/ handing over to erection contractor and as per scope given in tender specification.	1000	MT		
4.0	Materials re-shifting.	10000	MT		
5.0	Materials re-stacking.	10000	MT		
6.0	Average single man hour rate including overtime, If any, supervision, use of required tools and tackles and other site expenses and incidentals including consumables/ preservatives for carrying out up-keepment, maintenance and preservation/ conservation work as per instruction of BHEL and as per scope given in tender specification.	35000	MAN-HOUR		
TOTAL					

NOTE	
1.0	Re-shifting: If during execution of work, any material which is already unloaded verified, stacked at store yard/ store/ work site as per instruction and satisfaction of BHEL site authority, need to be re-handled/ re-shifted beyond 250 mtr at any other place within project premises, all the relevant activities for above shall be termed as re-shifting and is included in the scope of work.
2.0	Re-stacking: If during execution of work, any material which is already unloaded, verified, stacked at store yard/ store/ work site as per instruction and satisfaction of BHEL site authority, need to be re-handled/ re-shifted within 250 mtr and re-stacked at any other place within project premises, all the relevant activities for above shall be termed as re-stacking which is included in the scope of work.
3.0	The quantities of the various items mentioned in this schedule of items are approximate, based on very preliminary information and may vary to any extent or to be deleted altogether. The quoted/ accepted rates shall remain firm and valid as long as variation in total value of work executed under this contract including extra items, but excluding any price escalation, remains within +/- 30% (thirty percent) of the contract price given in the LOI/WO.