Heavy Plates & Vessels Plant
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Andhra Pradesh, INDIA nd@bhel.in

INVITATION TO TENDER

Ref.: 0S/21-22/7906/STRL/34/002 Date: 10.04.2021

Sub: Fabrication of Structure against S.0. No. 7906 at ADM site of BHEL-HPVP, Visakhapatnam with free issue

materials

Dear Sir,

Sealed tenders are invited for the subject work in two part bid system from vendors who are experienced in

fabrication of similar jobs subject to the following eligibility criteria:

ELIGIBILITY CRITERIA

11

1.2

13

14

Average annual turnover of the bidder during the last 3 financial years should be at least Rs.80 Lakhs.
Bidder shall enclose Turnover Certificate (duly certified by a practitioner CA), IT Returns and other
necessary documents in support of the same.

The bidder should have an experience of having successfully completed similar works i.e. Fabrication
of Structural items during the last 5 years ending 31st March 2021.

Note: Work Order and Work Completion Certificate / any other relevant document from the
customer shall be enclosed in support of successful and satisfactory completion of the work.

Bidders shall also have to enclose the documents of Registration of Firm/ Factory License/ Certificate
of Incorporation, EPF, ESI, PAN, GSTIN, Udyog Aadhar Memorandum (if registered with MSME) etc.

The works executed in the name of individual / firm of the tenderer will only be considered for
eligibility criteria.

2.2
221

2.2.2

2.2.3

LOCATION OF WORK SPOT:

The fabrication work is to be carried out at ADM site, BHEL — HPVP, Visakhapatnam.

VENDOR’S SCOPE OF WORK:

Fabrication of Structure: 1200 MT (approx.)
It may be noted that the weight indicated above is tentative only and may vary on both sides.
Different categories of items to be fabricated covers the following but not limited to the same:

Fabrication of Structural includes Cut to Size items, End Profiled Structurals, Running Meter Items, ‘I’ or ‘T’
sections, Box Beams, Box Columns with or without Base Plate, Plate Fabricated Columns and Beams, Floor &
Roof Beams, Buckstay Assembly made from Rolled Beams or Welded Beams, Monorail Assembly, Ceiling /
Gantry Girders, Roof Trusses, Support Structures, Bracings, Brackets, Platforms, Hand Rails and Posts,
Ladders, Staircases (Bolted type or Welded type), Small DUs, etc.

Complete fabrication of the above items which involves various operations like Marking, Cutting, Edge
Preparation, Match Drilling of holes wherever applicable, Assembly, Welding, Trial Assembly wherever
required as per relevant drawings / specifications, Surface Preparation by Power Tool / Grit Blast Cleaning
and Painting, including NDT requirements like LPI, MPI, Radiography, Ultrasonic Testing, PWHT wherever
applicable etc., as per relevant Drawings, Painting Schedule, QAP, Inspection Procedure, WPS, NDE
procedures, Standards & Specifications etc.

Collection & Transportation of Free issue raw materials, BOC etc., from HPVP stores to fabrication yards,
Loading of excess / balance materials on to suitable vehicle & Handing over at HPVP stores
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Ref.: 0S/21-22/7906/STRL/34/002 Date: 10.04.2021

224

2.2.5

2.2.6

2.2.7

2.2.8
2.2.9
2.2.10

2,211
2.2.12
2.2.13

2.2.14

2.2.15

2.2.16
2.2.17

2.2.18
2.2.19

2.2.20

2.2.21

2.2.22

2.2.23
2.2.24

Rectification of Raw materials such as straightening etc., if any and trial assembly after fabrication wherever
required as per Drawings / QAP and rectification of defects, if any attributable to vendors, found after
handing over to Logistics dept.

100% UT in Ceiling girder for Flange & Web butt joint as per approved QAP / Inspection procedure.

100% Radiography Test of Butt welds for thickness > 32 mm shall be carried out as per approved QAP/
Inspection procedure.

100% MPI of Butt weld Joints for thickness > 25 mm < 32 mm and 10% MPI of Butt weld Joints for thickness
< 25 mm shall be carried out as per approved QAP / inspection procedure.

LPI / MPI of Fillet welds shall be carried out as per approved QAP / inspection procedure.

PWHT shall be carried out for thickness > 50 mm as per approved QAP / inspection procedure.

Gas cut edges of thickness > 50 mm on load carrying members require 3 mm grinding for HAZ removal as per
approved QAP.

Trial Assembly of Main columns and Ceiling Girder as per approved drawing, QAP / inspection procedure.
Loading of finished items onto the trailer and Handing over of the same to Logistics dept.

The fabricated items shall strictly conform to the dimensions and tolerances indicated in the drawings. It
must be ensured that correct dimensions and deviations, if any, are recorded properly and is made available
to BHEL officials or their authorized agencies.

Supply of all applicable Paints from reputed manufacturers like Asian paints, Berger paints, Kansai
Nerolac, Akzo Nobel, Nippon paint, Shalimar paints etc., is in vendor's scope. Application of Paints as

per Painting Schedule after Power Tool / Grit blast cleaning is in vendor's scope. The Paint
Manufacturer’s certificates for the supply of paints shall be submitted to BHEL-HPVP.

Free issue materials should be collected within 3 days from the date of intimation by OS dept. without
failure. Any delay beyond 3 days shall be considered for levying of LD.

In case of requirement of off-cut materials, the vendor shall have to arrange for Gas Cutting at BHEL Stores.

Submission of economic cutting plans for all plate materials and sections issued by BHEL and obtaining
approval of competent authority is mandatory before taking up fabrication.

Wherever fabrication is done without proper approved cutting plans, any loss of materials arising due to the
same will be recovered as per BHEL recovery rates.

No extra rates are applicable for the additional joints to be made in Plates / Rolled sections.

The work is to be executed as per the latest approved Drawings, Group Manufacturing Specification (GMS),
Shipping List released for each PGMA, QAP, WPS, Standards & Specifications etc.

All indirect materials, consumables like electrodes, gases, grinding wheels etc. required for fabrication are in
the scope of Vendor.

Transportation of fabricated items, if required, for Ultrasonic Testing, Radiographic Testing, Heat Treatment
and Stress Relieving as mentioned in the drawing / QAP / SCO are to be carried out by the fabricator. No
additional charges shall be paid towards the same.

Identification of all items shall be hard stamped by encircling with paint and stenciled in a specific format
with details of Project name, Customer No., Work Order No., PGMA No., DU No., Qty., Weight etc., for
identification and dispatch as per the instructions of the concerned HPVP officials. Completed job without
proper identification will not be accepted by HPVP - Stores / Logistics.

Small DUs up to 10 Kgs. weight shall be delivered with necessary packing at vendor’s cost.

Vendors shall have to return the excess / balance materials including off-cuts and total scrap available with
them exclusive of process allowance & invisible wastage to HPVP Stores after material reconciliation but
before submission of their final bill. In case the same are not returned by the vendors, Recovery shall be
made as per BHEL Rates / MSTC rates plus applicable taxes, prevailing at the time of processing of the final
bills.
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Ref.: 0S/21-22/7906/STRL/34/002 Date: 10.04.2021

2.2.25

Cranes of suitable capacity, Chains / Slings required for shifting, handling during fabrication, loading &
unloading etc., are in the scope of vendor.

2.2.26 Qualified Engineers & Supervisors shall be deployed for proper co-ordination of the job. Deployment of

2.2.27

2.2.28

Qualified QC Engineer for monitoring of all Quality aspects of the job is a mandatory requirement.

Welding to be carried out by qualified welders only. Qualification of welders, if required so by HPVP, shall be
carried out at HPVP under supervision of BHEL / WT dept. at vendor’s cost. However, Test Coupons shall be
provided by BHEL as free issue.

Compressor and other machinery / equipments required for Blasting and Painting are to be arranged by
the vendor at their cost. Blast Cleaning and Painting as per Painting Schedule is to be carried out in a closed
enclosure. Painting is to be carried out by Painters qualified by HPVP as per Doc. No. SIP:H:PP:22. All the
necessary tests like checking of Surface preparation with Profile Gauge, Tape adhesion. Salt contamination,
Elcho Meter for measuring DFT etc. required during the painting are to be carried out by the Vendor as per
approved painting procedure and QAP / inspection procedure.

2.2.29 All the Bed materials required for fabrication, Scaffolding materials like Pipes, Clamps, Gl sheets etc.

required for closed enclosure for blasting and painting of the structure are to be arranged by the vendor at
their cost.

2.2.30 Any modification work due to revision of the drawings during fabrication is to be carried out by the vendor

without any additional cost.

2.2.31 Sufficient Area lighting at the work place shall be arranged by the vendor at their cost.

2.2.32

Adequate facilities like welding equipments, baking oven, handling facilities and measuring instruments duly
calibrated must be available with the vendor. All the above equipments must be under working condition
and relevant documents for the same are to be made available for verification by BHEL - HPVP / TPI Officials
or their authorized agents.

2.2.33 All the measuring instruments used for inspection and testing of shall have valid calibration certificates from

NABL Laboratory or traceable to national / international standards.

2.2.34 Vendors shall abide by all the rules and statutory regulations in force from time to time as per the Factories

Act. It is their responsibility to ensure the safety of their workmen and fulfilling the ESI, PF and other
relevant statutory regulations.

2.2.35 Arrangement of Power Distribution Board with suitable capacity, Switch Fuse unit as incomer, all outgoings

with necessary safe trips like MCB, ELCB etc., as per the industrial safety norms and their installation, all
outgoing cables from Distribution Board, termination at the distribution board, Working Area Lighting.

2.2.36 Though not mentioned specifically, any activity which is required for completion of the work is deemed to be

3.

3.1
3.2
3.3
3.4

4.2

included in the scope of work of bidders.

BHEL SCOPE:

BHEL — HPVP shall provide the following as free issue:

Supply of Drawings, GMS, QAP, Inspection Procedure, NDE Procedures, WPS, Painting Schedule etc.

Plates as full plates / off-cuts as per requirement.

Pipes and Sections in running meters

Power and Water will be provided at one point and further distribution to the work location is to be carried
out by the vendor.

INSPECTION:

Inspection shall be carried out by M/s. BHEL-HPVP, Vizag / BHEL Authorized Inspection Agency / Customer as
per approved QAP / Inspection procedure. Contractor shall have to offer for Stage wise and Final inspection as
per approved QAP and obtain necessary stage wise & final clearances before proceeding for further
operations.

Fabrication Vendor shall be solely responsible for preparation and submission of all Inspection Reports &
documents duly certified by Inspection Authority for with the finished items.

3|Page



Ref.:

4.3

7.2

7.3
7.4

0S/21-22/7906/STRL/34/002 Date: 10.04.2021

All the documentation related to inspection clearance of M/s. BHEL / TPl / Customer, Generation of Inspection
Reports, Preparation of Final Documents as per BHEL standard formats etc., are included in the scope of
vendor and scanned copy as well as hard copy of the same is to be submitted to BHEL-QA.

Note:

QAP enclosed with the tender document is tentative only and may be subject to revision due to incorporation
of comments of the approving authority. Hence, the approved QAP issued to the vendor after ordering shall
only be followed for execution and inspection of the job.

DELIVERY:

Fabricated items including Blast Cleaning & Painting shall be delivered within Six weeks along with inspection
documents / certificates.

The delivery period will be calculated from the date of issue of last consignment of materials to the date of
delivery of finished items against respective DUs. The delivery period includes the time involved in collection
of all raw materials, cutting plan approval, handing over of finished items at HPVP- Logistics.

Note:

In case the delivery period offered by the vendor is more than the tender delivery, Price quoted by the bidder
shall be loaded for additional period @1/2 % per week or part thereof for the purpose of evaluation of Bidder
Status.

SITE MOBILISATION:

Successful bidders shall have to complete site mobilization within 10 days from the date of issue of sub-
contract order.

PRICE:

The price shall be quoted strictly as per the Schedule of Rates enclosed at Annexure — | for the detailed scope
of work and the quoted price shall be inclusive of all applicable taxes & duties except GST.

The prices shall be fixed & firm without any escalation during the entire period of contract and till completion
of the work.

GST shall be reimbursable to the vendor as per the applicable guidelines.

Income tax will be deducted at applicable rates from RA & Final bills.

GOODS & SERVICES TAX (GST):

Bidders shall make a note of the following points of GST before submission of their offer:
a) Vendors shall have to mention their GSTIN no. (15 Digits) in their Technical Bid. If any specific exemption is

available, a declaration with due supporting documents need to be furnished for considering the offer.

b) Semi-finished goods are to be delivered by the Vendors in BHEL, HPVP premises within a maximum period
of one year from the date of issue of the material, failing which the whole transaction will be considered as
Supply & Sale and GST is required to be paid along with interest (calculated @ SBI Base Rate + 6%) along
with penalty, if any, from the date of Challan on the whole value of materials. Hence vendors shall have to
ensure that materials issued to them are returned within 365 days.

c) After fabrication, the vendors shall have to deliver the Semi - finished Goods by fulfilling the following
formalities:

i) GST invoice should be raised by the vendors by paying GST on job work charges at applicable rates and by
incorporating the HPVP GSTIN no. in the invoice for availing the reimbursement of GST from HPVP.

ii) The vendor shall also have to enter in their GST Return -1 (GSTR-1) the details of invoice raised for payment
of GST so as to enable HPVP to avail input credit.

REVERSE AUCTION:

BHEL shall be resorting to Reverse Auction (RA) for this tender. RA shall be conducted among the techno-
commercially qualified bidders. Business Rules for Reverse Auction are given at Annexure — V. Bidder may refer
Guidelines for Reverse Auction available on our website, www.bhel.com before submission of their offer.
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9.2

9.3

9.4

10.

11.
12.

13.
13.1

13.2

13.3

13.4

13.5

14.
14.1

14.2

14.3

14.4

15.

Sealed envelope / Electronic Price bids of all the techno-commercially qualified bidders shall be opened and
the same shall be considered as initial bids of the bidders in RA. In case any bidder(s) do(es) not participate in
online Reverse Auction, their sealed envelope / Electronic price bid along with applicable loading, if any, shall
be considered for ranking.

BHEL will inform bidders the details of service provider who will provide business rules, all necessary training
and assistance before commencement of online bidding. The bidders participating in the Reverse Auction shall
have to necessarily submit ‘Process Compliance Form’ (PCF) to the designated Service Provider.

Bidders are advised to read the ‘Business Rules’ (Annexure — V) indicating details of RA event carefully, before
reverse auction event.

VALIDITY OF OFFER:

The offer shall be valid for a period of 3 months from the date of Reverse Auction.

Other Terms & Conditions, whichever applicable, shall be as per Annexure — Ill enclosed.

RISK PURCHASE:

In case the contractor fails to execute the work within the scheduled time or due to any other reasons, BHEL -
HPVP reserves the right to get the same completed through some other party at the risk & cost of the
contractor and any additional expenditure incurred due to the same shall be charged to the contractor.

EVALUATION, COUNTER OFFER & ORDERING:

For ordering, 3 bidders shall be considered and total Quantity of each item shall be distributed to the three
bidders in the ratio of 45:30:25.

Counter offer of L1 / negotiated rates of the items shall be given to the respective L2 and next lowest bidders
of each item for their acceptance. Vendors, who accept counter offer rates shall only be considered for
ordering.

In case the counter offered L1 / negotiated rates of the items are acceptable to only one next lowest bidder,
the total quantity of each item for ordering shall be distributed among the bidders in the ratio of 60:40.

It may be noted that in case any of the next lowest bidders does not accept the counter offered L1 rates, all
the items shall be ordered on L1 bidder only.

BHEL reserves the right to cancel any order partly or in full in case the performance of any of the vendors is
not satisfactory in meeting the quality requirements or committed delivery schedules and to distribute the
same quantity among the balance eligible vendors.

GENERAL:

The bidders shall study the Tender documents, Drawings, Quality Documents and all other relevant documents
in detail for understanding the scope of work and the processes involved before submission of offer. Bidders
shall get clarifications, if any, from concerned officials on the scope of work, clarifications related to welding or
any other details of the tender document, over phone between 09:00 AM and 04:00 PM on any working day or
through e-mail.

Conditional / Partial Price Bids and any other deviations to the tender terms & conditions are not acceptable
and BHEL reserves the right to reject such offers without further correspondence. Bidders shall confirm their
acceptance to all the terms & conditions of the tender enquiry in the Techno-commercial Bids and any
deviations mentioned in the Price Bids shall not be considered for evaluation.

BHEL reserves the right to modify or cancel the tender enquiry at any stage without assigning any reasons
thereof.

The General Terms & Conditions, if any, contradicting with the specific terms & conditions given in the tender,
then specific terms & conditions shall only be considered.

The following documents shall form part of the tender enquiry:

i) Schedule of Rates : Annexure — |
ii) List of Reference Drawings / Documents : Annexure — I
iii) General Terms & Conditions : Annexure — Il
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16.

16.1

16.2

16.3

16.4

16.5

16.6

17.

17.1

17.2

18.
18.1

18.2

iv) Acceptance to tender terms & conditions : Annexure — IV
v) Business Rules for Reverse Auction : Annexure -V
vi) Integrity Pact : Annexure — VI

vii)  GST Compliance for Indigenous Suppliers : Annexure — GST

viii)  Approved QAP / Inspection Procedure
ix) Painting Schedule

TENDER SUBMISSION (Through E - Mail):

Techno-commercial bids including the tender document duly signed & stamped by the bidder on all pages
along with a covering letter on Company’s Letter Head addressed to DGM (Outsourcing), BHEL-HPVP,
Visakhapatnam shall be sent through an e-mail to the e-mail ID technicalbid-hpvp@bhel.in.

Tentative List of Man Power, Machinery, Tools & Tackles to be engaged by the vendor shall also be attached
to the Techno-Commercial Bid.

Price bid (i.e., Annexure — ) shall also be sent separately through e-mail to another e-mail ID pricebid-

hpvp@bhel.in.

Offers completed in all respects along with all the supporting documents shall be sent to the above e-mails
only latest by 14.00 Hrs. on 24.04.2021 duly mentioning the Name of Work, Tender Ref. No. & Date and
Technical Bid / Price Bid in the subject of the e-mail.

TENDERS RECEIVED AFTER THE DUE DATE & TIME ARE NOT ACCEPTABLE.

OFFERS SENT IN ANY OTHER FORM WILL BE TREATED AS INVALID AND WILL BE SUMMARILY REJECTED.

TENDER OPENING:

Techno-commercial Bids will be opened at 14.00 Hrs on 24.04.2021. The bidders may depute their
representatives at the time of opening of Technical bids.

After evaluation of the Techno-commercial Bids, intimation regarding date & procedure of conducting reverse
auction shall be given by the service provider to all eligible techno-commercially qualified bidders through an
e-mail in advance at an appropriate time.

INTEGRITY PACT:

IP is a tool to ensure that activities and transactions between the Company and its Bidders/ Contractors are
handled in a fair, transparent and corruption free manner. A panel of Independent External Monitors (IEMs)
have been appointed to oversee implementation of IP in BHEL.

The IP as enclosed with the tender is to be submitted (duly signed by authorized signatory who signs in the
offer) along with techno-commercial bid. Only those bidders who have entered into such an IP with BHEL
would be competent to participate in the bidding. In other words, entering into this Pact would be a
preliminary qualification.

Details of IEM for this tender is furnished below:

Sl. No. IEM E-Mail ID
01 Shri Arun Chandra Verma, IPS (Retd.) acvermal@gmail.com
02 Shri Virendra Bahadur Singh, IPS (Retd.) vbsinghips@gmail.com

Please refer Section-8 of IP for Role and Responsibilities of IEMs. In case of any complaint arising out of the
tendering process, the matter may be referred to any of the above IEMs.
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Note:

No routine correspondence shall be addressed to the IEM (phone/ post/ email) regarding the clarifications,
time extensions or any other administrative queries, etc. on the tender issued. All such clarification/ issues
shall be addressed directly to the tender issuing (procurement) department.

For all clarifications/ issues related to the tender, please contact:

Name: 1. D N Murthy, Dy. Manager 2. YV RRao, DGM

Dept.: Outsourcing Outsourcing

Address: BHEL — HPVP, Visakhapatnam BHEL — HPVP, Visakhapatnam
Phone: (Landline/ 0891 — 6681359 / 1358 0891 — 6681332

Mobile)

For Bharat Heavy Electricals Limited,

" < D\ \&\%f»\ ot

.),/ Manager \Cu;

[*nnm Heavy Electricals Ltd.

lfk r j \/x'};.vh—» \~r! am- \h J“.'_'

TP agx




ANNEXURE - |
SCHEDULE OF RATES

Ref : 0S/21-22/7906/STRL/34/002 Date : 10.04.2021

Sub:

Fabrication of Structure against S.0. No. 7906 at ADM site of BHEL-HPVP, Visakhapatnam with free issue
materials

Item
No.

Unit Rate Total Amount

Description of Item Unit |[Total Qty. (Rs.) (Rs.)

Collection & Transportation of free issue raw materials, complete
fabrication of various structural items, Trial assembly wherever
required, including NDT as per approved QAP, Drawings, WPS,
standards & specifications, Blast Cleaning, Supply & Application
of Paints as per Painting Schedule, Inspection clearance and
Loading of the finished items onto the trailer placed by HPVP -
Logistics dept. etc., as per the detailed scope of work mentioned
in the tender document.

(All Consumables are in vendor's scope)

Fabrication of Structure MT 1200

Grit Blast Cleaning mMT 1200

Supply and Application of Two coats of Paint MT 1200

Each additional coat of Paint along with supply of Paint mMT

TOTAL

Total Amount in words:

Notes :

1) L1 Status will be evaluated on the Total Quoted Amount.
2) Distribution of quantities shall be as detailed in Clause no. 13 of Tender enquiry.

3) The quantity and weights indicated above are tentative and may slightly vary on both sides depending upon the
requirement at the time of ordering / execution. However, payment shall be made for the actual quantities &
weights only.

4) The quoted price shall be inclusive of all applicable taxes & duties except GST. GST shall be reimbursable to the
vendor as detailed in Clause — 8. Income tax shall be deducted at applicable rates from the vendor’s bills.

5) The prices shall be fixed & firm without any escalation during the entire period of contract and till completion of the
work.

6) The evaluation currency for this tender shall be INR.

7) Tenderer should quote the amount in figures & words. It may be noted that corrections, overwriting etc. are not
allowed. If there is a discrepancy between amount in figures & words, the amount in words shall prevail unless the
amount expressed in words is related to an arithmetic error, in which case the amount in figures shall prevail. If
there is an error in the total corresponding to the addition or subtraction of sub-totals, the sub-totals shall prevail
and total shall be corrected accordingly.

In case of any mismatch between quoted rate and amount in figures, rate in figures shall be taken into
consideration for further evaluation and processing.

Signature of the Bidder with Stamp
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Ref: 05/21-22/7906/STRL/34/002

LIST OF REFERENCE DRAWINGS / DOCUMENTS

ANNEXURE - I

Date: 10.04.2021

Sub : Fabrication of Structure against S.0. No. 7906 at ADM site of BHEL-HPVP, Visakhapatnam with free issue materials
- - - ’ No. of
Sl. No. | S.0. No. Description of Work Description of Drawings / Documents Drawing / Document No. Rev. No. Sheets
01 Manufacturing Quality Plan CQP 2515 00 03
Fab. of Structure for Coal
02 | 7006 | FiredLX300TPHUtility | |+ on Proced IP-28812-M-07 (CHN) 00 10
Boiler for M/s. NALCO- | I Pection Frocecure
Damanjodi
03 Painting Schedule PAINT-7906-DOC-00001 00 02
Note: Documents indicated above are purely tentative and may be subject to revisions due to incorporation of comments of the approving authority.

Hence, the approved drawings and documents issued to the vendor after ordering shall only be followed for execution & inspection of the job.
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Ref.: 0S/21-22/7906/STRL/34/002 Date: 10.04.2021
ANNEXURE - 11I
GENERAL TERMS & CONDITIONS

1. TECHNICAL DELIVERY CONDITIONS:

The work should conform to the technical data given in our drawings, GMS, Shipping List Specifications, QAP,
WPS etc.

2. PARTY'S SCOPE:
The scope of the party shall be as follows: -

a) All welding equipments, baking oven, tools, jigs and fixtures, measuring instruments duly calibrated,
handling facilities, testing facilities etc.

b) All materials other than those mentioned under “Free Issue Materials", which are required for completion
of the work.

c) All consumables such as electrodes, gases, grinding wheels etc.

Note: Electrodes of specification mentioned in the drawings / WPS and of BHEL approved brands only
shall be used and MTCs of the same shall be submitted to BHEL for verification before use.

3. REVISION OF DRAWINGS:

There may be minor changes in the drawings during execution. In such a case, party should accommodate
the same without any extra claim.

4. WELDING QUALIFICATION: Qualification of required number of Welders is party’s responsibility at their
cost.

5. X-RAY:

All welding shall be of X-ray quality where specified on drawings. Inspection would specify the quantum of X-
ray based on drawings / code requirement. Party should strictly follow the WPS and QAP issued by BHEL
during welding. Getting the welds radiographed and getting them cleared by inspection is the responsibility of
the party.

6. RECTIFICATIONS / REJECTIONS:

Any rectification due to defective work, if required, shall be done by the party free of charge with a suitable
technology approved before hand by BHEL in writing. The cost of material, if any used for rectification work /
rejection work, will be estimated by BHEL and the same shall be debited to party's account. In case any
rectification / rework is to be carried out due to defective material supplied by BHEL, the replacement material
and consumables will be supplied by BHEL free of Cost.

7. SECURITY DEPOSIT:

Vendors shall have to submit a Bank Guarantee for 10% of the order value towards Security Deposit and safe
custody of materials within one week from the date of issue of Order. The BG shall be valid for the contract
period with a claim period of 12 months. This Bank Guarantee shall be released to the contractor after
completion of work and on acceptance of the same by BHEL / Owner and on submission of Performance BG
(claim period of 12 months) for 10 % of the order value covering for the defects liability period. If PBG is not
submitted, 10% of the order value shall be deducted towards PBG from the final bill and shall be refundable
after performance guarantee period, if no defects are found during this period.

8. RAW MATERIALS ISSUE:

Raw materials shall be issued with appropriate processing allowance and invisible wastage over the
theoretical requirement of raw materials (Plates, Sheets, Sections and Pipes).

9. TRANSFER / RETURN OF LEFT OVER MATERIALS:

Party should maintain proper records for receipt & use of all free issue materials. The left over materials &
scrap as per the material accounting statement shall be returned to HPVP stores along with finished job.
Material Transfer Vouchers (MTV) from one order to another or from one vendor to another and Material
Return Vouchers should be submitted immediately after transfer / return. The material reconciliation statement
shall be submitted by the contractor after verification and certification by BHEL along with the final bill within
30 days from the date of completion of work. Otherwise, recovery for the balance materials shall be made
from any of their pending bills without further intimation.
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10. MATERIAL RECONCILIATION:

Orders issued to the vendors have to be completed in all respects including Material Accounting within a
maximum of 180 days from the date of issue of the first material from BHEL - HPVP stores.

Maximum of 0.5 % on the requirement of materials (Plates, Sections and Pipes) is admitted towards
process allowance and invisible wastage.

Scrap quantity is permissible up to a maximum of 1% on Structurals (Beams, Channels, Angles, Rods,
Pipes etc.), 2% on Sheets, 3% for Plates on the theoretical requirement of materials.

If wastage and scrap is beyond the above limits, it should be fully justified with cutting diagrams etc. which
are to be approved in advance by BHEL. Otherwise, the cost of raw materials beyond approved limits
will be recovered from the contractor as per BHEL recovery rates including applicable taxes & duties.

Material reconciliation including return of balance materials, off-cuts is to be completed within 20 days from
the date of completion of the order. The material reconciliation statement shall be submitted by the contractor
after verification and certification by BHEL-HPVP along with the final bill within 30 days from the date of
completion of work. Otherwise, recovery for the balance materials shall be made from any of their pending
bills without further intimation,

Repeated occurrence of inordinate delays in returning and settling the material accounting will entail BHEL
the right to terminate the contract forthwith or impose a temporary suspension on further loading at the
discretion of BHEL.

11. SCRAP & OFF-CUT NORMS:

Sl. No. Description Scrap Size (in mm) Off-Cut (in MM)
1. CS/AS Sheets & Plates Below 500 x 250 500 x 250 & above
2. Rolled sections Rod,I angles etc. Below 1000 1000 & above
(other than -tubes, pipes)

3. Tubes & Pipes Below 500 500 & above

4, Universal column Below 1000 1000 & Above

5. SS Sheets & Plates Below 500 x 250 500 x 250 & above

6. |SS Structural, Rods, Tubes, Below 250 250 & above
Pipes

7 Non - ferrous: Below 500 x 250 (S & PL), Below 500 x 250 & above,

) sheets & plates, rods & tubes 250 (Rods & Tubes) 250 & above
8. Big size Scrap (2500 & above) x (150 to 249) -

12. INSPECTION:

Party shall contact our Quality Control Dept. for stages of inspection before commencement of job and should
strictly follow the stages of inspection as per QAP.

13. WORKMANSHIP GUARANTEE:

The vendors should give workmanship guarantee for fabricated items for a period of 18 months from the date
of last delivery of the order. Any defects due to incomplete work, faulty workmanship found in the fabricated
items after delivery during the defects liability period shall be rectified / replaced by the vendor free of cost.
Otherwise, the expenditure incurred towards the same will be recovered from the pending bills of vendors.

14. WORK PROGRESS:

The fabricator shall furnish a weekly report on the progress of work along with the status of availability of free
issue materials and requirement of further materials, if any.
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15.

16.

17.

18.

19.

20.

21.
a)

Outsourcing dept. personnel will visit vendor’s works from time to time to assess and review the work progress.
Free access shall be provided to BHEL or its inspection agency at all reasonable times of the day / night.

In case the progress is not satisfactory or supplies are delayed abnormally beyond the contractual delivery
date, BHEL-HPVP, Visakhapatnam reserves the right to cancel the order in part or full or get the balance job
in as is where is condition completed elsewhere by another agency at the risk and cost of Fabricator. The
value of the work carried out by the party will be assessed by BHEL and the same shall be final. No
compensation will be given to the fabricator in case of cancellation of order or diversion of balance job even if
the jobs have been processed partly.

DELIVERY:

Finished items should be handed over to BHEL-HPVP on party's delivery challans along with Job completion
certificate / Final Inspection Report from inspection agency / HPVP-QC department.

PENALTY:

If delivery exceeds the stipulated delivery schedule, penalty 1/2 % of the total value of order per week or part
there of subject to a maximum of 10% on the total value of the order will be levied. However, time taken for
the following will not be considered as delay on the part of the Sub-Contractor.

1) Intermediate operations, if any, carried out by BHEL.
2) Waiting time for BHEL / Third party Inspection beyond a normal time of 3 days.

PAYMENT TERMS:

Payment shall be made against RA Bills within 45 days from the date of submission of Bill.

90% payment will be made after handing over of the finished equipments along with all inspection documents
to HPVP shops/ Logistics dept. / ADM site / Lova Garden site, duly inspected & cleared by Inspection authority.
Balance 10% payment shall be made along with the Final Bill against completion of total order in all respects
including documentation.

Vendors shall have to submit the bills in the formats specified by HPVP-Outsourcing and the bills submitted
in the specified format along with necessary supporting documents are only admitted for processing. The
following documents shall be submitted along with the Final Bill: -

1. No Claim Certificate from the contractor

2. No Dues Certificate from BHEL

3. Work Completion Certificate from BHEL

4 Material Reconciliation Statement submitted by the Contractor and certified by concerned authority of
BHEL (if applicable)

5.  Workmanship Guarantee certificate from the contractor

SECRECY:

All the documents of BHEL inclusive of Drawings, GMS and Standards made available to the fabricator should
be kept in strict confidence and under no circumstance be made available to others or allow others to make
use of them. Such documents shall be returned to BHEL on demand after completion of the job. This secrecy
clause is binding on the employees of the fabricators also. Violation of the same may lead to suspension of
business with the vendor and necessary legal action.

SUB-LETTING:

In general, sub-letting of jobs will not be permitted. But in special circumstances, this may be allowed. In such
case, the party should obtain written approval from BHEL-HPVP, Visakhapatnam before sub-letting.

FACTORY RULES AND REGULATIONS:

Party shall abide by all the rules and statutory regulations in force from time to time as per factories act. It shall
be party’s responsibility to ensure the safety of their workmen and fulfilling the ESI, PF and other relevant
statutory regulations.

SAFETY:

Contractor shall adhere to safe construction practices, guard against hazardous & unsafe working conditions
and shall comply with the safety rules of BHEL and local authorities. He shall maintain First Aid facilities for
all his employees and labour. Contractor’s responsibility includes supply of welder kit, all safety items such
as safety belts, white and colour glasses, goggles, safety helmets, safety shoes etc.
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b) Contractor and his employees shall follow all fire & safety, security regulations of BHEL.

22. HOUSE KEEPING:
During execution of work, the contractor at all times keep the working place and storage area clean and free
from accumulation of waste materials, rubbish etc.,

23. ACCIDENT/DAMAGE / CONDUCT ETC.:
Contractor will be held responsible for any disorderly conduct / misconduct, indiscipline, theft, smoking etc.,
on the part of his men. He will ensure summarily eviction of such men from his premises failing which BHEL
would remove them from the factory on his responsibility. Any damage to and or loss of equipment,
machinery, building etc., to BHEL or BHEL employees, visitors or other contractors resulting from his own
or any of his men’s negligence shall be liable to be made good by him. Contractor shall be solely responsible
for any accident in which you or your men or your equipment may be involved during the execution of contract
on account of any reason what so ever.

24. TERMINATION OF CONTRACT:
In the event of any failure on the part of the contractor, BHEL reserves the right to terminate the contract by
giving a notice of 2 weeks for any of the following lapses and contractual violations: -
a) Failure to make labour payments in time as per the rules
b) Failure to progress the job according to the agreed schedule
c) Failure to mobilize adequate man power, tools & tackles and consumables in time
d) Failure to adhere to Quality Standards of BHEL
e) Refused to co-operate with other agencies working in the same area
f) Failure to resolve labour disputes like strikes etc., within 7 days of occurrence
g) Failure to comply with statutory regulations applicable at BHEL
BHEL shall also be free to intervene and take necessary remedial measures. All costs incurred with interest
and overheads shall be recovered from contractor by such foreclosing or off-loading any part of the contract
work.

25. DISPUTES:
Head of BHEL- HPVP Unit will be the final authority for any disputes arising out of this contract. The disputes
/ arbitration / settlement of contractual or legal issues shall be under the Jurisdiction of Visakhapatnam Court.

26. For this procurement, Public Procurement (Preference to Make in India), Order 2017 dated 15.06.2017 &
28.05.2018 and subsequent Orders issued by the respective Nodal Ministry shall be applicable even if issued
after issue of this NIT but before finalization of Contract / PO / WO against this NIT.
In the event of any Nodal Ministry prescribing higher or lower percentage of purchase preference and / or
local content in respect of this procurement, same shall be applicable.

27. The Bidder declares that they will not enter into any illegal or undisclosed agreement or understanding,

whether formal or informal with other Bidder(s). This applies in particular to prices, specifications,
certifications, subsidiary contracts, submission or non-submission of bids or any other actions to restrict
competitiveness or to introduce cartelization in the bidding process.

In case, the Bidder is found having indulged in above activities, suitable action shall be taken by BHEL as
per extant policies/ guidelines.
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ANNEXURE - IV

Acceptance to Tender Terms & Conditions

| / We hereby confirm that the Tender documents, Drawings, Quality documents etc.
have been studied in detail and we have fully understood the scope of work.

| / We accept to all the Terms and Conditions of the Tender Enquiry and the prices
guoted are in accordance with the same.

I / We give our acceptance to participate in reverse auction for this tender.

Tender documents duly signed on all the pages by the Owner / authorized
representative of the bidder are attached herewith.

Signature of the Bidder with Stamp
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ANNEXURE -V

BUSINESS RULES FOR REVERSE AUCTION (RA)

This has reference to tender no. 0S/21-22/7906/STRL/34/002 dated 10.04.2021. BHEL shall finalize the Rates
for Fabrication of Structure against S.0. No. 7906 at ADM site of BHEL-HPVP, Visakhapatnam with free issue
materials through Reverse Auction mode. BHEL has made arrangement with an authorized Service provider
(details will be shared before reverse auction) for conducting RA. Bidders should go through the instructions
given below and submit acceptance of the same.

The technical & commercial terms are as per (a) BHEL Tender Eng. No. 0S/21-22/7906/STRL/34/002 dated
10.04.2021, (b) Bidders’ technical & commercial bid (in case of two-part bid) and (c) subsequent
correspondences between BHEL and the bidders, if any.

1. Procedure of Reverse Auctioning:
i) Price bids of all techno-commercially qualified bidders shall be opened.

ii) Reverse Auction: The ‘bid decrement’ will be decided by BHEL.

iii) The lowest bidder in sealed envelope price bid shall be shown as current L1 automatically by the system and
no acceptance of that price is required. System shall have the provision to indicate this bid as current L1.

iv) Bidders by offering a minimum bid decrement or the multiples thereof can displace a standing lowest bid
and become “L1” and this continues as an iterative process. However, no bidder shall be allowed to lower its
bid below the current L1 by more than 5 decrements at one go.

v) After the completion of the reverse auction, the Closing Price shall be available for further processing.

vi) Wherever the evaluation is done on total cost basis, after Reverse Auction, prices of individual line items
shall be reduced on pro-rata basis.

2. Schedule for reverse auction: The Reverse Auction schedule will be intimated to the techno-commercially
qualified bidders at a later stage.

3. Auction extension time: If a bidder places a bid in the last {...} minutes of closing of the Reverse Auction and if
that bid gets accepted, then the auction’s duration shall get extended automatically for another {...} minutes, for
the entire auction (i.e. for all the items in the auction), from the time that bid comes in. Please note that the
auto-extension will take place only if a bid comes in those last {...} minutes and if that bid gets accepted as the
lowest bid. If the bid does not get accepted as the lowest bid, the auto-extension will not take place even if that
bid might have come in the last {...} minutes. In case, there is no bid in the last {...} minutes of closing of Reverse
Auction, the auction shall get closed automatically without any extension. However, bidders are advised not to
wait till the last minute or last few seconds to enter their bid during the auto-extension period to avoid
complications related with internet connectivity, network problems, system crash down, power failure, etc.

The above process will continue till completion of Reverse Auction.

Complaints/ Grievances, if any, regarding denial of service or any related issue should be given in writing thru e-
mail/ fax to M/s. {Service provider} with a copy to BHEL within 15 minutes prior to initial closing time of Reverse
Auction.

4. Bid price: The Bidder has to quote the {......cccoceueuene. } Price inclusive of Packing & Forwarding charges, all the
routine & type tests as per tender scope, taxes, duties, freight and insurance as specified in tender document
including loading (if indicated by BHEL due to deviations in technical/ commercial terms) for the Items specified.
Details are as shown in Excel Sheet for calculation of total cost to BHEL (To be specified by Unit as per NIT
conditions).

5. Bidding currency and unit of measurement: Bidding will be conducted in Indian Rupees per Unit of the material
as per the specifications mentioned in the tender.
In case of foreign currency bids, exchange rate (TT selling rate of State Bank of India) as on scheduled date of
tender opening (Part-I bid) shall be considered for conversion in Indian Rupees. If the relevant day happens to be
a Bank holiday, then the forex rate as on the previous bank (SBI) working day shall be taken.

6. Validity of bids: Price shall be valid for 90 days from the date of reverse auction. These shall not be subjected to
any change whatsoever.
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10.

11.

12.

13.

14.

Lowest bid of a bidder: In case the bidder submits more than one bid, the lowest bid at the end of Reverse
Auction will be considered as the bidder’s final offer to execute the work.

Unique user IDs shall be used by bidders during bidding process. All bids made from the Login ID given to the
bidders will be deemed to have been made by the bidders/ bidders’ company.

Post auction procedure: BHEL will proceed with the Lowest Bid in the Reverse Auction for further processing.

Any commercial/ technical loading shall be separately intimated to respective bidders prior to RA. The excel
sheet provided in this regard shall cover all these aspects. Commercial/ technical loading if any, shall be added by
the respective bidder in its price during Reverse Auction.

Modalities of loading & de-loading shall be separately intimated to the bidders. The responsibility for correctness
of total cost to BHEL shall lie with the bidders.

Reverse auction shall be conducted by BHEL (through M/s {Service Provider}), on pre-specified date, while the
bidders shall be quoting from their own offices/ place of their choice. Internet connectivity shall have to be
ensured by bidders themselves.

During the RA process if a bidder is not able to bid and requests for extension of time by FAX/ email/ phone then
time extension of additional 15 minutes will be given by the service provider provided such requests come
before 5 minutes of auction closing time. However, only one such request per bidder can be entertained.

In order to ward-off contingent situation of connectivity failure bidders are requested to make all the necessary
arrangements/ alternatives whatever required so that they are able to circumvent such situation and still be able
to participate in the reverse auction successfully. Failure of power or loss of connectivity at the premises of
bidders during the Reverse auction cannot be the cause for not participating in the reverse auction. On account
of this, the time for the auction cannot be extended and neither BHEL nor M/s. {Service provider} is responsible
for such eventualities.

Proxy bids: Proxy bidding feature is a pro-bidder feature to safe guard the bidder’s interest of any internet failure
or to avoid last minute rush. The proxy feature allows bidders to place an automated bid in the system directly in
an auction and bid without having to enter a new amount each time a competing bidder submits a new offer.
The bid amount that a bidder enters is the minimum that the bidder is willing to offer. Here the software bids on
behalf of the bidder. This obviates the need for the bidder participating in the bidding process until the proxy bid
amount is decrementally reached by other bidders. When proxy bid amount is reached, the bidder (who has
submitted the proxy bid) has an option to start participating in the bidding process.

The proxy amount is the minimum amount that the bidder is willing to offer. During the course of bidding, the
bidder cannot delete or change the amount of a proxy bid.

Bids are submitted in decrements (decreasing bid amounts). The application automates proxy bidding by
processing proxy bids automatically, according to the decrement that the auction originator originally
established when creating the auction, submitting offers to the next bid decrement each time a competing
bidder bids, regardless of the fact whether the competing bids are submitted as proxy or standard bids.
However, it may please be noted that if a manual bid and proxy bid are submitted at the same instant manual
bid will be recognized as the L1 at that instant.

In case of more than one proxy bid, the system shall bid till it crosses the threshold value of ‘each lowest proxy
bid’ and thereafter allow the competition to decide the final L1 price.

Proxy bids are fed into the system directly by the respective bidders. As such this information is privy only to the
respective bidder(s).

Bidders are advised to get fully trained and clear all their doubts such as refreshing of Screen, quantity being
auctioned, tender value being auctioned etc. from M/s. {Service provider}.

M/s. {Service provider}, shall arrange to demonstrate/ train the bidder or bidder’s nominated person(s), without
any cost to bidders. M/s. {Service provider}, shall also explain the bidders, all the business rules related to the
Reverse Auction. Bidders are required to submit their acceptance to the terms/ conditions/ modalities before
participating in the Reverse Auction in the process compliance form as enclosed. Without this, the bidder will not
be eligible to participate in the event.
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15.

16.

17.

18.

19.

20.

21.

22,

23.

24.

Successful bidder shall be required to submit the final prices (L1) in prescribed format (Annexure — VI) for price
breakup, quoted during the Reverse Auction, duly signed and stamped as token of acceptance without any new
condition (other than those already agreed to before start of auction), after the completion of auction to M/s.
{Service provider} besides BHEL within two working days of Auction without fail.

Any variation between the final bid value and that in the confirmatory signed price breakup document will be
considered as tampering the tender process and will invite action by BHEL as per extant guidelines for
suspension of business dealings (as available on www.bhel.com).

Bidders’ bid will be taken as an offer to execute the work/ supplies the item as per enquiry no. 0S/21-
22/7906/STRL/34/002 dated 10.04.2021. Bids once made by the bidder, cannot be cancelled/ withdrawn and
bidder shall be bound to execute the work as mentioned above at bidder’s final bid price. Should bidder back out
and not execute the contract as per the rates quoted, BHEL shall take action as per extant guidelines for
suspension of business dealings (as available on www.bhel.com).

Bidders shall be able to view the following on their screen along with the necessary fields during Reverse
Auction:

a. Leading (Running Lowest) Bid in the Auction (only total price of package)

b. Bid Placed by the bidder

c. Start Price

d. Decrement value

e. Rank of their own bid during bidding as well as at the close of auction.

BHEL’s decision on award of contract shall be final and binding on all the Bidders.

BHEL reserves the right to extend, reschedule or cancel the Reverse Auction process at any time, before
ordering, without assigning any reason, with intimation to bidders.

BHEL shall not have any liability to bidders for any interruption or delay in access to the site irrespective of the
cause. In such cases, the decision of BHEL shall be binding on the bidders.

Other terms and conditions shall be as per bidder’s techno-commercial offers and other correspondences, if any,
till date.

If there is any clash between this business document and the FAQ available, if any, in the website of M/s. {Service
provider}, the terms & conditions given in this business document will supersede the information contained in
the FAQs. Any changes made by BHEL/ service provider (due to unforeseen contingencies) after the first posting
shall be deemed to have been accepted if the bidder continues to access the portal after that time.

Bidder shall not divulge either his Bids or any other exclusive details of BHEL to any other party. If the Bidder or
any of his representatives are found to be involved in Price manipulation/ cartel formation of any kind, directly
or indirectly by communicating with other bidders, action as per extant BHEL guidelines for suspension of
business dealings (as available on www.bhel.com), shall be initiated by BHEL.

Signature of the Bidder with Stamp
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10.

Annexure — GST

GST COMPLIANCE FOR INDIGENOUS SUPPLIERS

In Response to Tenders for Indigenous supplier will be entertained only if the vendor has a valid GSTIN which
should be clearly mentioned in the offer. If any specific exemption is available, a declaration with due supporting
documents need to be furnished for considering the offer.

Supplier shall mention their GSTIN in all their invoices and invoices shall be in the format as specified/prescribed
under GST laws. Invoices shall necessarily contain Invoice number (in case of multiple numbering system is
being followed for billing like SAP invoice no, commercial invoice no etc., then the Invoice No which is
linked/uploaded in GSTN network shall be clearly indicated), item description as per PO, Quantity, Rate, Value,
applicable taxes with nomenclature (like IGST, SGST, CGST & UTGST) separately, HSN/ SAC Code, etc.

All invoices shall bear the HSN Code for each item separately (Harmonized System of Nomenclature)/ SAC
code (Services Accounting Code).

A declaration to the effect that all invoice particulars are/were uploaded in the GSTN network/ portal & all tax
liability as per GST rules and regulations have been and will be discharged, shall be mentioned in the invoice.
If not mentioned in the invoice, a separate declaration shall be submitted as per the requirement of BHEL.

All documents like Test Certificate, LR copy, Guarantee/Warrantee certificate, work completion certificate, any
other document mentioned in PO, shall be sent along with the vehicle/consignment where ever applicable. For
all consignments received within the calendar month, input credit will be availed within that month in line with
monthly returns filing cycle. In case of any discrepancy in the document or non-submission of documents
mentioned in the PO, then BHEL will not be able to accept or account the material, in such case availing of tax
credit will be deferred to next month or so.

In case of discrepancy in the data uploaded by supplier in the GSTN portal or in case of any shortages or
rejection in the supply, then BHEL will not be able to avail the tax credit and will notify the supplier of the same.
Supplier has to rectify the data discrepancy in the GSTN portal or issue credit note (details to be uploaded in
GSTN portal) for the shortages or rejections in the suppliers, within the calendar month notified by BHEL.

For any such delay in availing of tax credit for reasons attributable to supplier (as mentioned above), interest
(calculated @ SBI Base Rate + 6%) along with penalty if any will be deducted for the delayed period i.e. from
the month of receipt till the month tax credit is availed, from the running bills.

Under GST regime, BHEL has to discharge GST liability on LD recovered from suppliers/contractors. Hence
applicable GST shall also be recoverable from suppliers/contractors on LD amount. For this Debit note will be
issued by BHEL indicating the respective supply invoice number.

This is to inform that GST portion of invoice, shall be released only upon Vendor declaring such invoice in his
GSTR-1 and receipt of goods and Tax invoice by BHEL and Confirmation of payment of GST thereon by vendor
on GSTN portal. Alternatively, BG of appropriate value may be obtained from vendor which shall be valid At
least one month after the confirmation of date of payment of GST by vendor on GSTN portal and receipt of Tax
invoice and receipt of goods, whichever is later. Above is subject to receipt of goods/service and tax invoice
thereof along with vendor declaring invoice in his return and paying GST within timeline prescribed for availing
ITC by BHEL.

That in case vendor delays Declaring such invoice in his return and GST credit availed by BHEL is denied or
reversed subsequently as per GST law, GST amount paid by BHEL towards such ITC reversal as per GST law
shall be recoverable from vendor/contractor along with interest levied/ leviable on BHEL.

Note: The above will be followed strictly for processing vendor payments to ensure GST Compliance.

Signature of the Bidder with Stamp
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Annexure-VI

INTEGRITY PACT

Between

Bharat Heavy Electricals Ltd. (BHEL), a company registered under the Companies Act 1956
and having its registered office at "BHEL House", Siri Fort, New Delhi - 110049 (India)
hereinafter referred to as “The Principal", which expression unless repugnant to the context
or meaning hereof shall include its successors or assigns of the ONE PART

and

. (description of the party
along with address), hereinafter referred to as “The Bidder/ Contractor" which expression
unless repugnant to the context or meaning hereof shall include its successors or assigns of
the OTHER PART

Preamble

The Principal intends to award, under laid-down organizational procedures, contract/s for

. The Principal values full compliance with all
relevant laws of the land, rules and regulations, and the principles of economic use of
resources, and of fairness and transparency in its relations with its Bidder(s)/ Contractor(s).

In order to achieve these goals, the Principal will appoint Independent External Monitor(s),
who will monitor the tender process and the execution of the contract for compliance with the
principles mentioned above.

Section 1- Commitments of the Principal

1.1 The Principal commits itself to take all measures necessary to prevent corruption and to
observe the following principles:-

1.1.1 No employee of the Principal, personally or through family members, will in
connection with the tender for, or the execution of a contract, demand, take a promise
for or accept, for self or third person, any material or immaterial benefit which the
person is not legally entitled to.

1.1.2  The Principal will, during the tender process treat all Bidder(s) with equity and reason.
The Principal will in particular, before and during the tender process, provide to all
Bidder(s) the same information and will not provide to any Bidder(s) confidential/
additional information through which the Bidder(s) could obtain an advantage in
relation to the tender process or the contract execution.

1.1.3 The Principal will exclude from the process all known prejudiced persons.

1.2 If the Principal obtains information on the conduct of any of its employees which is a
penal offence under the Indian Penal Code 1860 and Prevention of Corruption Act 1988
or any other statutory penal enactment, or if there be a substantive suspicion in this

regard, the Principal will inform its Vigilance Office and in addition can initiate
disciplinary actions:
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Section 2 - Commitments of the Bidder(s)/ Contractor(s)

2.1 The Bidder(s)/ Contractor(s) commit himself to take all measures necessary to prevent
corruption. He commits himself to observe the following principles during his
participation in the tender process and during the contract execution.

21.1 The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm,
offer, promise or give to the Principal or to any of the Principal's employees involved
in the tender process or the execution of the contract or to any third person any
material, immaterial or any other benefit which he/ she is not legally entitled to, in
order to obtain in exchange any advantage of any kind whatsoever during the tender
pracess or during the execution of the contract.

2.1.2 The Bidder(s)/ Contractor(s) will not enter with other Bidder(s) into any illegal or
undisclosed agreement or understanding, whether formal or informal. This applies in
particular to prices, specifications, certifications, subsidiary contracts, submission or
non-submission of bids or any other actions to restrict competitiveness or to introduce
cartelization in the bidding process.

213 The Bidder(s)/ Contractor(s) will not commit any penal offence under the relevant
Indian Penal Code (IPC) and Prevention of Corruption Act; further the Bidder(s)/
Contractor(s) will not use improperly, for purposes of competition or personal gain, or
pass on to others, any information or document provided by the Principal as part of
the business relationship, regarding plans, technical proposals and business details,
including information contained or transmitted electronically.

2.1.4 Foreign Bidder(s)/ Contractor(s) shall disclose the name and address of agents and
representatives in India and Indian Bidder(s)/ Contractor(s) to disclose their foreign
principals or associates. The Bidder(s)/ Contractor(s) will, when presenting his bid,
disclose any and all payments he has made, and is committed to or intends to make
to agents, brokers or any other intermediaries in connection with the award of the
contract.

2.2 The Bidder(s)/ Contractor(s) will not instigate third persons to commit offences outlined
above or be an accessory to such offences.

2.3 The Bidder(s)/ Contractor(s) shall not approach the Courts while representing the matters
to IEMs and will await their decision in the matter. :

Section 3 - Disqualification from tender process and exclusion from future
contracts

If the Bidder(s)/ Contractor(s), before award or during execution has committed a
transgression through a violation of Section 2 above, or acts in any other manner such as to
put his reliability or credibility in question, the Principal is entitled to disqualify the Bidder(s)/
Contractor(s) from the tender process or take action as per the separate "Guidelines on
Banning of Business dealings with Suppliers/ Contractors", framed by the Principal.

Section 4 - Compensation for Damages

4.1 If the Principal has disqualified the Bidder from the tender process prior to the award
according to Section 3, the Principal is entitled to demand and recover the damages
equivalent Earnest Money Deposit/ Bid Security.

4.2 If the Principal has terminated the contract according to Section 3, or if the Principal is
entitled to terminate the contract according to section 3, the Principal shall be entitled to
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demand and recover from the Contractor liquidated damages equivalent to 5% of the
contract value or the amount equivalent to Security Deposit/ Performance Bank
Guarantee, whichever is higher.

Section 5 - Previous Transgression

5.1 The Bidder declares that no previous transgressions occurred in the last 3 years with any
other company in any country conforming to the anti-corruption approach or with any
other Public Secter Enterprise in India that could justify his exclusion from the tender
process.

5.2 If the Bidder makes incorrect statement on this subject, he can be disqualified from the
tender process or the contract, if already awarded, can be terminated for such reason.

Section 6 - Equal treatment of all Bidders/ Contractors / Sub-contractors

6.1 The Principal will enter into agreements with identical conditions as this one with all
Bidders and Contractors. In case of sub-contracting, the Principal contractor shall be
responsible for the adoption of IP by his sub-contractors and shall continue to remain
responsible for any default by his sub-contractors:

6.2 The Principal will disqualify from the tender process all bidders who do not sign this pact
or violate its provisions.

Section 7 - Criminal Charges against violating Bidders/ Contractors
/Subcontractors

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of
an employee or a representative or an associate of a Bidder, Contractor or Subcontractor
which constitutes corruption, or if the Principal has substantive suspicion in this regard, the
Principal will inform the Vigilance Office.

Section 8 - Independent External 'Monitor(s)

8.1 The Principal appoints competent and credible Independent External Monitor for this
Pact. The task of the Monitor is to review independently and objectively, whether and to
what extent the parties comply with the obligations under this agreement.

8.2 The Monitor is not subject to instructions by the representatives of the parties and
performs his functions neutrally and independently. He reports to the CMD, BHEL.

8.3 The Bidder(s)/ Contractor(s) accepts that the Monitor has the right to access without
restriction to all contract documentation of the Principal including that provided by the
Bidder(s)/ Contractor(s). The Bidder(s)/ Contractor(s) will grant the monitor, upon his
request and demonstration of a valid interest, unrestricted and unconditional access to
his contract documentation. The same is applicable to Sub-contractor(s). The Monitor is
under contractual obligation to treat the information and documents of the Bidder(s)/
Contractor(s) / Sub-contractor(s) with confidentiality in line with Non- disclosure
agreement,

8.4 The Principal will provide to the Monitor sufficient information about all meetings among
the parties related to the contract provided such meetings could have an impact on the
contractual relations between the Principal and the Contractor. The parties offer to the
Monitor the option to participate in such meetings.
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BHEL-IP AA:SSP:IP:RO2 did 10.07.2018

8.5 The role of IEMs is advisory, would not be legally binding and it is restricted to resolving

8.6

8.7

issues raised by an intending bidder regarding any aspect of the tender which allegedly
restricts competition or bias towards some bidders. At the same time, it must be
understood that IEMs are not consultants to the Management. Their role is independent
in nature and the advice once tendered would not be subject to review at the request of
the organization.

For ensuring the desired transparency and objectivity in dealing with the complaints
arising out of any tendering process, the matter should be examined by the full panel of
IEMs jointly as far as possible, who would look into the records, conduct an
investigation, and submit their joint recommendations to the Management.

The IEMs would examine all complaints received by them and give their
recommendations/ views to CMD, BHEL, at the earliest. They may also send their report
directly to the CVO and the Commission, in case of suspicion of serious irregularities
requiring legal/ administrative action. IEMs will tender their advice on the complaints
within 10 days as far as possible.

8.8 The CMD, BHEL shall decide the compensation to be paid to the Monitor and its terms

8.9

and conditions.

IEM should examine the process integrity, they are not expected to concern themselves
with fixing of responsibility of officers. Complaints alleging mala fide on the part of any
officer of the organization should be looked into by the CVO of the concerned
organisation.

8.10 If the Monitor has reported to the CMD, BHEL, a substantiated suspicion of an offence

under relevant Indian Penal Code/ Prevention of Corruption Act, and the CMD, BHEL
has not, within reasonable time, taken visible action to proceed against such offence or
reported it to the Vigilance Office, the Monitor may also transmit this information directly
to the Central Vigilance Commissioner, Government of India.

8.11 The number of Independent External Monitor(s) shall be decided by the CMD, BHEL.

8.12 The word "Monitor' would include both singular and plural.

Section 9 - Pact Duration

9.1 This Pact shall be operative from the date IP is signed by both the parties till the final

92

completion of contract for successful bidder and for all other bidders 8 months after the
contract has been awarded. Issues like warranty / guarantee etc. should be outside the
purview of IEMs.

If any claim is made/ lodged during currency of IP, the same shall be binding and
continue to be valid despite the lapse of this pact as specified above, unless it is
discharged/ determined by the CMD, BHEL.

Section 10 - Other Provisions

10.1 This agreement is subject to Indian Laws and jurisdiction shall be registered office of

the Principal, i.e. New Delhi.
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10.2 Changes and supplements as well as termination notices need to be made in writing.
Side agreements have not been made.

10.3 If the Contractor is a partnership or a consortium, this agreement must be signed by all
pariners or consorfium members,

104 Should one or several provisions of this agreement turn out to be invalid, the remainder
of this agreement remains valid In this case, the parties will strive to come 10 an
agreement to their original intentions.

105 Only those bidders / contractors who have entered into this agreemeni with the
Principal weuld be competent 1o participate in the bidding. In other words, entering into
this agreement would be a preliminary qualification.

P~

V.R. RAO
For &'Qyrfye .R’.;II&%F'!"B%W For & On behalf of the Bidder/
rat Heavy Electnicats Lid
HPVP VISAKHAPATNAM-17? Contractor
(Office Seal) (Office Seal)

Place
Date
Witness: e Witness: __
(Name & Ad@qs'i sl FH : (Name & Address)

J”? at "‘" caisltd.

HPVE Visah 515'..‘.1;:-,"‘,"
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700,36-110, 36-120,36-311,36-312,36-
321,36-322,36-323, 36-331,36-332,36-
341,36-342,36-343,36-390,
36-391,36-610,36-611,36-612,37-010,37-
810, 38-120,38-210,38-299,38-310,38-
410,38-510, 38-610,38-611,38-710,38-
993,39-101,39-102, 39-141,39-142,39-
150,39-300,39-301,39-302, 39-303,41-
350,41-390,42-070,42-120,42-150,
42-152,42-157,42-158,43-004,43-005,43-
104, 43-105,43-200,47-141,47-143,47-
149,48-012, 48-014,48-015,48-112,48-
114,48-115,48-132, 48-142,48-144,48-
145,48-200,48-205,48-225, 48-385,48-
435,48-465,48-485,48-495,48-665,
48-865,65-724,67-251,67-256,67-283,67-
801, 67-802,67-803,95-091,

SI.No. Surface Primer coat Intermediate Finish coat Total
PGMA / Description Prepn &- coat DFT
Surface um
Profile Paint No.of|  Paint | No. of Paint | No.of| Shade | (min)
coats coats coats
3 Buck stays, Boiler structures SSPC-SP3/ PVC 2 PVC 2%% 120
Galleries Stair-ways Power Tool copolymer copolymer
Walkways ID system structures Cleaning based (or) based (or)
04-144,07-401,08-101,08-107,084-00,08- synthetic synthetic
700, 08-904,12-904,19-105,19-901,20- N . N .
051,20-054, 20-201,20-204,20-301,20- enameling enameling
304,20-621,20-794, 20-972,20-998,21- alkyd resin alkyd resin
600,21-601,21-700,24-346, 24-400,24- based paint based paint
440,35-210,35-220,35-230,35-310, with 30 with 30
35-320,35-330,35-340,35-380,35-440,35- DFT (At Shop) DFT(At
510, 35-520,35-530,35-610,35-611,35- Site)

Document Ref no:PAINT-7906-DOC-00001
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SL.No. Surface Primer coat Intermediate Finish coat Total
PGMA / Description Prepn &- coat DFT
Surface Mm
Profile Paint No. of Paint No. of Paint No.of | Shade | (min)
coats coats coats
4 | Structures SSPC - SP3 | Red oxide 2 High build 1 High build 1 ** Smoke 100
35-110,35-120,35-130,35-140,35-150 | Power tool | Zinc epoxy epoxy grey
35-440,35-210,35-220 & 35-530 | cleaning Phosphate polyamide polyamide shade no.
SEE NOTES BELOW Primer to IS anamel paint anamel paint 692 of IS S
12744 to a DFT of to a DFT of
DFT=30pm 40um / coat 40um /
per coat coat(At Site)
5 Loose tubes, SH, RH & Eco.coils, SSPC -SP3 | Red oxide 2 - - - - - 60
11-xxx Power tool Zinc
16-xxx cleaning Phosphate
19-xxX Primer to IS
12744
DFT=30um
per coat
6 WW, SH , Headers, SH lines & links| SSPC-SP3/ Alkyd Base 2 - - - - - 80
RH Headers, RH pipes Power Tool | Red Oxide or
Hot air ducts/dampers Cleaning Zinc
05-137,05-147,05-155,05-175,06-400, phosphate
06-611,06-631,06-637,06-647,06-651, pigments as
06-655,06-997,07-101,07-200,07- Primer to IS
201,07-211, 07-212,07-222,07-226,07- 12744 DFT=
420, 07-401,07-601,07-993,07-997-10-] 40 um per
174,10-178, 10-274,10-278,11-278,12- coat
803,12-850, 12-852,12-900,12-901,12-
903,12-993,12-997,18-001, 19-701,19-
702,19-850,19-851,19-903,19-993,24-
345,24-401,24-475,24-993, 30-103,30-
105,30-211,31-010,31-102,

Document Ref no:PAINT-7906-DOC-00001
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MANUFACTURER’S NAME

MANUFACTURING QUALITY PLAN

& ADDRESS

ITEM: COLUMNS, CEILING

QP NO: CQP 2515 Rev 00

BHEL: VISAKHAPATNAM

PROJECT: NALCO DAMANJODI Unit-6 (18.5 MW CGPP)

GIRDERS AND DATE: 04/03/2021 PACKAGE: 1 x 300 TPH Coal Fired Boiler
/APPD. SUB- WELDED BEAMS PAGE : 1of 3 SO No: 7906
CONTRACTOR
SL. COMPONENT & CHARACTERISTICS CLASS TYPE OF QUANTUM | REFERENCE | ACCEPTANCE [ FORMAT AGENCY REMARKS
OF
NO. OPERATIONS CHECK OF CHECK | DOCUMENT NORMS RECORD | D | M | C | N
1 2 3 4 5 6 7 8 9 ** 10 11
1.0 MATERIAL The actual materials shall be as per drawing.
1.1 Plates & Rolled Chemical & Critical | T.C.Verifi- 100% $ | As per Material Spec. | TC J [P |P V$ | $For “t”>40mm
sections Mechanical cation
IS 2062 Gr A & B | Properties * plates of thick
ASTM A36 Soundness Critical | UT * 100 * ASTM A 435. R J |P |P > 40 mm only
2.0 INPROCESS CONTROLS
2.1 Marking,Cutting Size, length, Minor Visual , 100% BHE:NDT:PB: R J [P |P ** As below (For
and preparation Straightness Measurement PT-01/MT-01 gas cut edges)
MPI/LPI **
*% 100% for t>=38mm and ground before welding.
100% UT in Ceiling girder for Flange & Web butt jont bevel edges ( for site welding) for 100mm width from the edge before EP.
Gas cut edges of ‘t’ > 50 mm on load carrying members require 3 mm grinding for HAZ removal. Otherwise they require SR at 600-650 C for 30 minutes.
2.2 Welding Procedure Major Rev of Doc 100% AWSD 11, SIP:INP:07 | WPS |/ |P |P
Qlfn
Personnel Major Do 100% AWSD 1.1, SIP:NP:07 | R J |P |P
Qlfn
. ’ - LEGEND: TC: Test Certificate; WPS: Welding procedure specification; FOR DOC NO.
,»-ffa\' . N o PQR: Procedure Qualification Record; WQR: Welder Qualification Record; CUSTOMER
e AWS: American welding society; UT: Ultrasonic testing; RT: Radiographic USE
testing; MPI: Magnetic particle Inspection; LPI: Liquid Penetrant Inspection;
P. Gopi Kishore / Mgr / QA A.K. Mandal / AGM / Q & BE DFT: Dry film thickness; M:BHEL/Approved subcontractor; C: BHEL
Prepared by Reviewed & Approved by SC/NItD//},:\utho(;ized inslpectt)ilor]_ ;a:)ggncfy; N:.C\bjs\}omfc_ar; A:Cri?%al;B:Major;fR-
Name & Signature wﬁrﬁ)ggs rr?;?l:edi?e%ﬁ)g' I\(;\?V\/eifheéser orm; V-Verification of documents for Reviewed by Name & Sign of Approving Authority &
Items marked with v' (TICK) in column ‘D”, certificates shall be included in Seal
Documentation.




& og 2 v 1| MANUFACTURER’S NAME MANUFACTURING QUALITY PLAN
: & ADDRESS ITEM: COLUMNS, CEILING QP NO: CQP 2515 Rev 00 | PROJECT: NALCO DAMANJODI Unit-6 (18.5 MW CGPP)
¥/7/ 77 4| BHEL: VISAKHAPATNAM GIRDERS AND DATE:  04/03/2021 PACKAGE: 1 x 300 TPH Coal Fired Boiler
: /APPD. SUB- WELDED BEAMS PAGE : 20f 3 SO No: 7906
CONTRACTOR
SL. COMPONENT & CHARACTERISTICS CLASS TYPE OF QUANTUM REFERENCE | ACCEPTANCE [ FORMAT AGENCY REMARKS
OF
NO. OPERATIONS CHECK OF CHECK DOCUMENT NORMS RECORD M | C | N
1 2 3 4 5 6 7 8 9 ** 10 11
2.3 Welding Inspn. Weld Size and | Minor | Visual and 100% Drawing, SIP:NP:06 | - P P
Weld finish Measurement
2.4 C.S Butt welds Weld quality Major | RT 100% # | BHE:NDT:PB:SS:RT05 | R P P # t>32mm
BHE:NDT:PB:UT:01
Other butt welds: MPI 100%** | BHE:NDT:PB:MT-01 ** T >25<=32 mm
10% * *T<=25mm
2.5 Fillet Welds Weld Quality | Minor | LPI/MPI 100% | BHENNDT:PB:PT-01/ | g P |P @ When ‘t’ of both
@ BHE:NDT:PB:MT-01 plates exceeds 25mm
Other fillet welds LPI/ MPI 10%
2.6 Dimensional Inspection.
2.6.1 | Individual Pieces Shape,Size & Visual & 100% Drawing R P P
Length Minor | Measurement
2.6.2 | PWHT (SR) Time and Temp | Major | Chart review | 100%@ | QCP:002 (Latest) R P @ “T”>50mm
2.6.3 | Trial Assy.of Overall Dimns Major | Visual & 100% | Drawing, SIP:NP:02 | R P |P | W]|$For1noof Main
Column, Alignment, Measurement $ | columns assy. &
Ceiling girder. Matching. Any one Ceiling
Diagonals, Water level, Girder
Verticality. Plumb. compartment assy.
only. /unit




(& ow g o 1| MANUFACTURER’S NAME MANUFACTURING QUALITY PLAN
: & ADDRESS ITEM: COLUMNS, CEILING QP NO: CQP 2515 Rev 00 | PROJECT: NALCO DAMANJODI Unit-6 (18.5 MW CGPP)
¥/777 /7 4| BHEL: VISAKHAPATNAM GIRDERS AND DATE:  04/03/2021 PACKAGE: 1 x 300 TPH Coal Fired Boiler
. IAPPD. SUB- WELDED BEAMS PAGE : 30f 3 SO No: 7906
CONTRACTOR
SL. COMPONENT & CHARACTERISTICS CLASS TYPE OF QUANTUM REFERENCE | ACCEPTANCE | FORMAT AGENCY REMARKS
OF
NO. OPERATIONS CHECK OF CHECK DOCUMENT NORMS RECORD M | C I N
1 2 3 4 5 6 7 8 9 ** 10 11
3.0 Final Inspection
3.1 Verification of Overall dimns Critical | Verification 100% Drawing R P P
completion Orientations
Review of Visual
previous checks
Surface condition
3.2 Painting, Finish Major | Visual 100% BHEL R P P
Preservation Coat thickness Measurement | Rando | Painting Scheme
and other m
parameters
3.3 Identification WO.No.DU, Minor | Visual 100% Drawing R P P
Project




Project
Contractor's Name

M N.DASTUR & COMPANY (P) LTD
INSPECTION DIVISION

INSPECTION PROCEDURE (IP) FOR MECHANICAL EQUIPMENT & STRUCTURES AT MANUFACTURERS' WORKS

: 18.5 MW Co-Generation Power Plant, NALCO Damanjodi
: BHEL HPVP, Visakhapatnam (SO 7906)
: BTG Package for steam and Power Plant for 5th stream Alumina Refinery expansion

Contract/P.0. No. / L.O.A. No.

Contract Specification Reference : NALCO CGPP-3CA01-PWR-01

: NBC/MMXP/SPP/STRMS/BTG/08 DT, 19.11.2020

Package Description Project of M & R Complex at NALCO Damanjodi 1P No. & Rev. + IP-28812-M-07 (CHN) Rev.0

[ List-A - Test & Test Certificate Codes (Add additional Codes , if required) z List-B-D (Add additional Codes, if required)
[Code Tests & Test Certificates Code Tests & Test Certificates Code Documernts

1 l\/'sual Inspection 15 |Spark test for Rubber Lining Manufacturer's Test Certificates B1 |Approved GA drawing B10  [Painting Certificate

2 |Dimensional Checks 16 |Adhesion Test for Bought Out ltems B2 |Information and other Reference drawings duly B11  |Conformity certificate

3 |Fitment & Alignment 17  |Performance Test 28 Painting/Galvanization Test/ Rust Preventive oil coating approved

4 |Control Assembly Check (with Characteristic Curve) 29 |Stiptest B3 |Fabrication drawings duly approved B12  |Match marking of site joints

5 |Raw material -Physical test 18 |Mechanical Run Test (MRT)/Na Load/Free Run Test 30 Shaft runout test B4 [Data Sheet B13  |IBR/Other Statutory Agency

6 |Rew material-Chemical test 19 [Measurement of speed 31 Routine Test B5 |Bill of Materials Certificate

7 |Uttrasonic test 20 |Vibration Noise & Temperature 32 |Tensile, Elongation & Full thickness breaking B6 |Manufacturer's Catalogue B15 |Unpriced P.O. Copy.

8 |Magnetic Particle Test Rise Measurement 33 |Fire, Electrical resistance, Drum friction test B7 |Approved Biling Schedule B16 [Listof Valve

9 |Radiography Test 21 |Pressure Test 34 |Abrasion loss & Troughabilty B8  |Welding Procedure Specification (WPS),

10 |Dye Penetration Test 22 |Leakage Test 35 |Free Air Delivery Procedure Qualification Record (PQR)

11 |Hardness Test 23 |Load/Overload Test 36 |Natural Frequency Test Welding Operator Performance Qualification

12 |Water & Dust Ingress Test 24 [Static Balancing Test 37  |Spectroscopic Test (WPQ)

13 |Friction factor test 25 |Dynamic Balancing Test 38 |Runout Test BY |Calibration Certificate of all measuring

14 |Heat treatment/Stress Releiving 26 |Operational & Functional Test 39 Centrifuging (Overspeed Test) Instruments and Gauges from NABL Lab or Traceable

40 |Clearance Check & Assembly Inspection o National / Intemational Standards
41 |Tube Expansion Check i

General Note :-

1) Thres sets of test certificates (2 sets hard & 1 set soft) duly verified and signed by the main Contractor shall be furnished

2) IP number and revision status to be indicated by M N.Dastur & Co. (P) Ltd

3) Drawing approval authrity shall be as per contract

4) If quantity is in lot, substantial quantity shall be offered for economy of inspection

5) For Structural ftems average quantity shall be offered in 100 MT lot.

6) Attempt shall be exercised to furnishiP for all the items if the package in single lot

7) Painting to be done after inspection as per approved Painting Specification. Shop Painting Certificate as per format FM VIA shall be submitted; Unless otherwise specified, Painting Shall be as per Manufacturer Standard
8) Vendor approved detail drawing shall be made available during inspection as required corelated with Dasturco approved GA drawing

9) All measuring instruments used for our inspection and testing shall have valid calibration certfficate from NABL laboratory or traceable to national/international standards
10) Pumps. Fans, Blowers and Compressors Performance test shall be conducted for ane per type/modelicapacity and remaining quantities shall be Mechanical Run Tested

1) All manual, pneumnatic, electrical aperated valves upto and 100 NB size shall be cleared based on review of documents and valve size 150 NB and above shall be witnessed
12) For Pumps, Blowers & Agftators which are offered with their own electrics (Motor & Controls) same will be interpreted / tested along with pumps and relevant tests certificates will be reviewed
13) This IP is to be cansidered in place of CQP 2510, CQP 2511, CQP 2512, CQP 2513, CQP 2514 & CQP 2515 mentioned in BHEL(HPVP) Visakhapatnam ICP reviewed by M.N.DASTUR & COMPANY (P) LTD and sent vide e-mail Dt. 22-01-2021

o Acceptance Norm
SAng In-Process Inspection Final Inspection (Indicate applicable Test Certificates & Documents

Sl | Schedule/ Equipment / ftem (Select from List-A) (Select from List-A) Standards. Methods. 10 be submitted by Contractor !

Me | femMNo Desciption Qty v © D M c Procedures & D (Select from List A&B) Remarks/Sampling Plan, ifany |
NDT-7,8, 9, 10 - As applicable at
appropriate stage shall be performed by

123 -wW Manufacturer & Reports shall be submitted for
1| 85110 Main Columns On Left Side Bamsbile oonre oo o 1,2,4-P 1.2,4-W 1.24-w B1/B2/B3/B5 B7 1,2,5.6,7.8.9,10, 14, 27,28B8& BI0 |Review
Seae 28 -R
Sampling : 1 No of Main Column assembly &
any one celing girder compartment assembly
NDT - 7, 8,9, 10 - As applicable at
appropriate stage shall be performed by
g =t Manufacturer & Reports shall be submitted for
2 o Main Columns On Right Side 1'303'13‘ 62'87'?,‘9' 56,7,89 1014 — 1,2.4-P 1,2,4-W 1,2.4-W B1/B2/B3/B5, BT 1,2,6.6,7,8.9,10, 14,27, 28B8&B10  |Review.
R 28 -R
Sampling : 1 No of Main Column assembly &
any one celing girder compartment assembly
NDT -7, 8,9, 10 - As applicable at
appropriate stage shall be performed by
1.23-w Manufacturer & Reports shall be submitted for
3 35-130 Main Column Middle i ff“i- ‘287‘ i‘ 9 | 56789 10 14 = 1,2,4-P 1.2,4-W 1.24-W B1/B2/B3/BS, B7 1.2,5.6,7.8,9,10, 14, 27, 28 BB & B0 |Review
kit 28 -R
Sampling - 1 No of Main Column assembly &
any one celing girder compartment assembly
Abbreviatiol
M Manufacturer C : Contractor D : M.N Dastur & Company (P) Ltd P Perform W : Witness R : Document Review

28 [05 l"”"i

3. N fH2R / P. GOPI KISHORE

wewew / Manager

(Merer2

9¢. (3. 207!

afeem T dew/Amiya Kr Mandal

TUTERT] ST QA

fragys-vadifad / BHEL - HPVP

ReraTzm / VISAKHAPATNAM

Signature of Contractor & Seal
Name: BHEL HPVP. Visakhapatnam

ST Hel S (
Addl. General Manager (Quality & BE)

gt

-530012

?
BHEL, HPVP, VISA!éHAPATNAM-530 012

Name:

Signature of Client & Seal

lof2

25.03.2021

Signature of Inspection Agency & Seal
Name M N. Dastur & Company (P) Ltd

S. Yuvaraj

Form FM-IA Rev. 01




Project
Contractor's Name

M N.DASTUR & COMPANY (P) LTD.

INSPECTION DIVISION

INSPECTION PROCEDURE (IP) FOR MECHANICAL EQUIPMENT & STRUCTURES AT MANUFACTURERS' WORKS

:18.5 MW Co-Generation Power Plant, NALCO Damanjodi
HEL HPVP, Visakhapatnam (SO 7906)
TG Package for steam and Power Plant for 5th stream Alumina Refinery expansion

Contract/P.0. No. / L.O.A. No.
Contract Specification Reference

: NALCO CGPP-3CA01-PWR-01

: NBC/MMXP/SPP/STRM5/BTG/09 DT. 19.11.2020

Package Description Project of M & R Complex at NALCO Damanjodi 1P No. & Rev. : IP-28812-M-07 (CHN) Rev.0

[ List-A - Test & Test Certificate Codes (Add additional Codes , if required) List-B-D (Add additional Codes, if required)
[Code [ Tests & Test Certificates Code Tests & Test Certificates, Code’ Documen

1 |Visual Inspection 15 | Spark test for Rubber Lining 27 Manufacturer's Test Certificates B1 |Approved GA drawing B10  |Painting Cemﬁcgte

2  |Dimensional Checks 16  |Adhesion Test for Bought Out Items B2 |Information and ther Reference drawings duly. B11  [Conformity certificate

3 |Fitment & Alignment 17 [Performance Test 28 Painting/Galvanization Test/ Rust Preventive oil coating approved

4 |Control Assembly Check (with Characteristic Curve) 29 Strip test B3 |Fabrication drawings duly approved B12  |Match marking of site joints

5 [Raw material -Physical test 18  |Mechanical Run Test (MRT)/No Load/Free Run Test 30 Shaft runout test B4 [Data Sheet B13  |IBR/Other Statutory Agency

6 |Raw material-Chemical test 19 |Measurement of speed 31 Routine Test B5 |Bill of Materials Certificate

7 |Uttrasonic test 20 |Vibration,Noise & Temperature 32 Tensile, Elongation & Full thickness breaking B6 |Manufacturer's Catalogue B15  |Unpriced P.C. Copy

8  |Magnetic Particle Test Rise Measurement 33 Fire. Electrical resistance, Drum friction test B7 | Approved Biling Schedule B16 |Listof Valve

9  |Radiography Test 21 |Pressure Test 34 Abrasion loss & Troughability B8 |Welding Procedure Specification (WPS),

10 |Dye Penetration Test 22 |Leakage Test 35 [Free Air Delivery Procedure Qualification Record (PQR)

11 [Hardness Test 23 |Load/Overioad Test 36 |Natural Frequency Test Welding Operator Performance Qualification

12 (Water & Dust Ingress Test 24 |Static Balancing Test a7 Spectroscopic Test (WPQ)

13 |Friction factor test 25  |Dynamic Balancing Test 38 |Run out Test B9 |Calibration Certificate of all measuring

14 |Heat treatment/Stress Releiving 26 |Operational & Functional Test 39 Centrifuging (Overspeed Test) |Instruments and Gauges from NABL Lab or Traceable

40 |Clearance Check & Assembly Inspection 1o National / International Standards.
41 |Tube Expansion Check

General Note :-

1) Three sets of test certificates (2 sets hard & 1 set soft) duly verified and signed by the main Contractor shall be furnished

2) IP number and revision status o be indicated by M N Dastur & Co. (P) Ltd

3) Drawing approval authority shall be s per contract.

4) It quantity is in lot, substantial quantity shall be offered for economy of inspection
5) For Structural items average quantity shall be offered in 100 MT lot.

6) Attempt shall be exercised to fumnishIP for all the items if the package in single lot

7) Painting to be done after inspection as per approved Painting Speciication. Shop Painting Certificate s per format FM VIA shall be submitted: Unless ctherwise specified, Painting Shall be as per Manufacturer Standard

8) Vendor approved detail drawing shall be made available during inspection as required corelated with Dasturco approved GA drawing

9) All measuring instruments used for our inspection and testing shall have valid calibration certificate from NABL Iaboratory or traceable to nationalfinternational standards
10) Pumps, Fans, Blowers and Compressors Performance test shall be conducted for one per type/model/capacity and remaining quantities shall be Mechanical Run Tested

1) Allmanual, pneumatic, electrical aperated valves upto and 100 NB size shall be cleared based on review of documents and valve size 150 NB and above shall be witnessed
12) For Pumps, Blowers & Agitators which are offered with their own electrics (Motor & Controls) same will be interpretad / tested along with pumps and relevant tests certificates will be reviewed
13) This IP is to be considered in place of CQP 2510, CQP 2511, CQP 2512, CQP 2513, CQP 2514 & CQP 2515 mentioned in BHEL(HPVP) Visakhapatnam ICP reviewed by M.N.DASTUR & COMPANY (P) LTD and sent vide e-mail Dt. 22-01-2021

Coniracy ‘Acceptance Norm
Billing In-Process Inspection Final Inspection (Indicate applicable Test Certificates & Documents
Sl Schedule/ Equipment / ltem (Select from List-A) (Select from List-A) Standards, Methods, 1o be submitted by Contractor . ¥
No Item No Description Qty M c D M c D Procedures & D (Select from List A&B) Remarks/Sampling Plan, if an;
4 | 97090 Actuators for Dampers 1,2-P = 1,2826-P 1,2826-W = B1/ B4/B5/B6 1,2,5,6,7,10, 21, 27 & BIO 1,2&21-Ref. Note-11
5 97-100 Control Valves &Trip Valves 1.2,56,7,10-P — — 1,2821-P 1.2821-W 1,2821-W B1/ B4/B5/B6 1,2,5,6,7,10, 21, 27 & B10 1,2& 21 - Ref. Note-11
7,9.10 - NDT As applicable
8,19 1,2,5.6,7,8, 10, 17,18, 18, 20, 21, 25, 27, 20| | Ref Note 12
1.2,5,6,7.9,10,21,|5,6,7,9,10, 21, 25 - 1,2,17,18,19,20, 211, 2,17, 18,18, 20, 21 256,79, 18, 19,20, 21, 25,27, el toise
6 | 42010 LFO Pump Set LS i 25R B1/B4/B5/B6 29 - applicable only
? 258 E) R &29-P &:-w GE observed during Run Test
21- Shall be performed after strip test
7,9, 10~ NDT As applicable
17-Ref. Note 12
18,1 1, 25,27, 29 S
00 HFO Pump Set 1,2,5,6.7,9.10,21,|5,6,7. 9,10, 21, 25 - e 1,2,17, 18,19, 20,21 (1,2, 17, 18, 19, 20, 21 i o oo i zmezsoy Lo AL 5ok opiatie onlyit sbriomal nojss
= R &29-P & 29, W/ observed during Run Test
21- Shall be performed after strip test
7,9, 10- NDT As applicable
2.5.6,7,9,10,17,18, 19, 20, 21, 25,27, 29| [ e Nete 12 :
| a0 S Sy 1,2,5,6,7,9,10.21,|5,6,7,9,10, 21, 25 - S 1,217, 18,19, 20, 21(1, 2, 17, 18,18, 20, 21 - e 1.2.5.6.7.8.10.17 18, 18,20.21,25.27. 29| 35 _sppicatie ony  sbriorml nos
25 R £29°R & 28 W observed during Run Test
21- Shall be performed after strip test
Tl Non critical ftems as listed in
Ref. i 1. B4, BS, g - d based om
9 Non critical it listed in Ar A — = — 1.2-p 1,2-W = 2 B11 Annexure-A shall be cleares
J Annexure-A SRR ae ety fonen re (2s applicable) BHEL's Certificate of Conformity (COC)
Abbreviation:-
M Manufacturer C: Contractor D MN Dastur & Company (P) Ltd P Perform W - Witness R  Document Review

25’05]'*“"\

fa. @ fbeN= / P. GOPI KISHORE

weu® / Manager
U] AR L QA

a2

‘it $T wEw/Amiya Kr Mandal

Signatire of Conracior & Seal TS 1€ (g Tt

femuzom / VISAKHAPATNAM -530012

BHEL, HF,'VP, VISAikHAPATNAM-S’.%O 012

deEErredifad) / BHEL - HPVP. Vs, BrieL Hove visaknapanardll, General Manager (Quality & BE) Name
R

Signature of Client & Seal

20f2

SR

25.03.2021

Signature of Inspection Ag

ency & Seal

Name: M.N. Dastur & Company (P) Ltd

S. Yuvaraj

Form FM-1A Rev. 01
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Signature of Contractor & Seal

Name: M/s. BHEL HPVP, Visakhapatnam

fa. 7irdt fbei= / P. GOPI KISHORE
e [ Manager
ORI HATET/ QA
Shradua-radifad) / BHEL - HPVP
femreEazom / viSAKHAPATNAM

Page 1of 8

—
ANNEXURE-A TO MECHANICAL INSPECTION PROCEDURE {IP) NO.
IP-28812-M-07 (CHN) Rev.0
FProject 18.5 MW Co-Generation Power Plant, NALCO Damanjodi
Contracior's Name BHEL HPVP, Visakhapatnam (SO 7906)
Package Description HTQ Package fqr sieam and Power Plant for 5th stream AEumin§ .
Refinery expansion Project of M & R Complex at NALCO Damanjodi
Contract/P.0. No. / L.O.A. No. NBC/MMXP/SPR/STRMS/BTG/0S DT. 19 11.2020
1.P. No. IP-28812-M-07 (CHN) Rev.0
SL. No. PGMA PGMA Item Description Quantity Remarks
List of Non Critical Mechanical items for ESP
1 04-148 upper drumn Sspn id 61-71 —
> 04-997 Mandatory Spares ==
3 07-401 Waterwall Suspension -
4 07-420 Downcomer Guides S
5 07-601 Pressure Seals -—
& 07-989 Tools For Tube Expansion —
7 07-992 Imported Electrodes =
8 07-893 Cosumables & Erection Materials -
9 08-101 Furnace Upper Buckstay —
10 08-107 Furnace Lower Buckstay =
11 08-400 Fumace Guide -
12 08-900 Furnace Key Buckstay =
13 03-001 Seal Boxes For Furnace Opening =
14 09-002 Seal Boxes For Instrument Inserts =
15 09-003 Material For Instrument Inserts —
16 12-901 Sh Hngr.Suprts,Guides & Ties -
17 12-992 Imported Electrodes =
18 12-993 Consumables & Erection Materials -
19 18-001 Furnace Roof Skin Casing ==
20 19-901 Eco.Supports & Suspensions —
21 19-303 Eco.Miscellaneous Components e
22 19-906 Eco Supris For Lines & Links -
23 19-992 Imported Electrodes =
24 02-001 Long Retractable soot Blower T30 Mark —
25 02-004 Wall Box Non -Pressurised For Lrsb Mk-1 -—
2 20-201 Wall Deslagger Rwse =
27 20-204 Wall Box Non Pressurised For Rw5e -
28 20-998 Special tools For Soot Blowers ==
29 21-601 Sootblower Piping Supports —_
A

S. Yuvaraj

25.03.2021

Signature of Inspection Agency & Sea
Name: M.N. Dastur & Company (P) Ltd.




|V ANNEXURE-A TO MECHANICAL INSPECTION PROCEDURE (IP) NO.
IP-28812-M-07 (CHN) Rev.0
Project 18 .5 MW Co-Generation Power Plant, NALCO Damanjodi
Contractor's Name BHEL HPVP, Visakhapatnam (SO 7906)
Package Deseiption b o b o ip o ebsio M ke
Contract/P.O. No /L.Q A. No NBC/MMXP/SPP/STRMS/BTG/09 DT. 19.11.2020
1.P. No. - IP-28812-M-07 (CHN) Rev 0
SL. No. PGMA PGMA Item Description Quantity Remarks
=0 21-700 Bulked Bps Components For Sb Piping
21 21-992 Imported Electrodes ==
32 24-101 Boiler Trim Piping Supports =
33 24-120 Safety Valve Esc Pipe&Drain -Nrh Bir —_
34 24-125 Silencer Support-Safety Valves =
35 24-135 Sincr&Suprt-Starting Vent-Nrh Bir -
36 24-185 Safety Valve /Erv Siencers(Bhel) —
;7 24-346 Hangers and supports of main steam piping —
38 24-351 Hangers supports for Boiler filing Piping -
39 24-700 Bulked Bps Components For Trim Pipes =
40 24-955 Lapping Tools For Sv&Emn ==
41 24-960 Lapping Tools For Conventional Valves =3
42 24-991 Field Welding Schedule =
43 24-992 Imported Electrodes ==
44 24-993 Consumable & Erection Materials o
45 24-994 Name Plates —
46 28-220 Doors =
a7 30-103 Seal Plate Assy =
48 30-105 Furnace Bottom Enclosure Framing —
49 30-211 Fumace Rear Arch Enclosure Framing -
50 30-215 Main Boiler =
51 30-218 Furnace Roof =
52 30-228 Pent House =
53 31-010 Skin Casing Comps Welded To Pressure P =5
54 31-104 Furnace Rear Arch Skin Casing Sl
55 31-108 Bank Tube Skin Casing =
56 32-010 Fixing Comp For Bir Pr Parts Insul ~—
57 32-110 Fixing Comp For Bir Mountings Insul -
58 32-120 Fixing Comp For Sb Pipes Insul -
59 32-310 Fixing Comp For Air Ducts Insul e
50 32-410 Fixing Comp For Ah And Gas Ducts Insul -
61 32-510 Fixing Comp For Id Ducts Insul — A
A A
%1 ﬂ) } 25.03.2021

Signature of Contractor & Seal

Name: M/s. BHEL HPVP, Visakhapatnam

fa. G fsefw / P, GOPI KISHORE

weed / Manager
AT/ QA

Sgagua-radifid / BHEL - HEVP
fAemaTzom / VISAKHAPATNAM

Signature of Inspection Agency & Seal
Name: M.N. Dastur & Company (P) Ltd.

S. Yuvaraj

enefal

S

Page 2 of 8



ANNEXURE-A TO MECHANICAL INSPECTION PROCEDURE (IP) NO.
IP-28812-M-07 (CHN) Rev.0
Project - 18.5 MW Co-Generation Power Plant, NALCO Damanjodi
Contractor's Name : BHEL HPVP, Visakhapatnam (SO 7906)
Package Description : BTG Package fo_r steam and Power Plant for 5th stream Aluminq :
Refinery expansion Project of M & R Complex at NALCO Damanjodi
Contract/P.O. No./L.O A. No. NBC/MMXP/SPP/STRMS/BTG/0S DT. 19.11.2020
1 P No. - IP-28812-M-07 (CHN) Rev 0
SL. No. PGMA PGMA Item Description Quantity Remarks
62 32-520 Fixing Comp For Fans And Ep Insul -
63 32-530 Fixing Comp For SCR —
64 33-021 Blr Pr Parts Mineral Wool —
&5 33121 BIr Mountings Mineral Wool o
66 33-126 Sb Pipes Mineral Wool .
57 33-201 Main Blr Formed Refractory Is8 =
68 33-212 Main Bir Castable Refractory GrC ==
69 33-321 Air Ducts Mineral Wool —
70 33421 Air Heater And Gas Ducts Mineral Wool o
71 33-521 Id Ducts Mineral Wool —
72 33-526 Fans And Ep Mineral Wool =
73 33-531 SCR Mineral Wool ==
74 33-970 Misc Eqpts Expanded Metal =
75 33-971 Misc Eqpts Woven Wire Cloth -
76 33-975 Misc Eqpts Sealing Compound e
77 34-010 Bunker Bay Foundaton Material e
78 34-110 Bunker Bay Front Columns -
79 34-120 Bunker Bay Rear Columns —
80 34-210 Bunker Bay Column Tie Beams =
81 34-310 Bunker Bay Equipment Support Beams =
82 34-410 Bunker Tripper Floor Support Beams -
83 34-420 Bunker Bay Mill Maintenance Floor Support Beams o
84 34-430 Bunker Bay Monorails 2=
; 34-510 Bunker Bay Vertical Bracing i
86 34-810 Floor Grills And Step Treads —
87 34-820 Stairs And Ladders =iy
88 34-850 Handraiis =
89 34-390 Misc. Platforms And Traffic items —
90 34-991 Erection Material =
91 35-010 Boiler Area Structural Foundaton Material -
a0 35-140 Auxillary Column On Left Side =
4
’/ﬂf’?’}"‘”l 25.03.2021

2oz {2

Signature of Contractor & Seal
Name: M/s. BHEL HPVP, Visakhapatnam

f. 7 fseix / P. GOPI KISHOR
wdwe / Manager
T AN/ QA
AogsoradiEad / BHEL - HPVP
fRemayzom [ VISAKHAPATNAM Addl. General Manager (
7 ~ ¥

T

-~
E.

HPVP, VISAK

Page 30f 8

Signature of Inspection Agency & Seal
Name: M.N. Dastur & Company (P) Ltd

S. Yuvaraj
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[ﬁ ANNEXURE-A TO MECHANICAL INSPECTION PROCEDURE (IP) NO.
|P-28812-M-07 (CHN) Rev.0
Project 18.5 MW Co-Generation Power Plant, NALCO Damanjodi
Contractor's Name  BHEL HPVP, Visakhapatnam (SO 7906)
¥ ka0 esaiglion Ry R ST e e e,
Contract/P.0. No. / L.O A No. : NBC/MMXP/SPP/STRM5/BTG/0S DT 19 11.2020
1.P.No : IP-28812-M-07 (CHN) Rev.0
SL. No. PGMA PGMA Item Description Quantity Remarks

93 35-150 Auxillary Column On Right Side G
o4 35-160 Misc. Main Columns =
95 35-210 Boiler Ceiling Girders-Fabricated T
o6 35-220 Boiler Ceiling Girders-Rolled e
g7 35-230 Boiler Ceiling Plan Bracings & Secondary Support Beams —
Y] 35310 Main Brace Level 1 =
99 35-320 Main Brace Level 2 o
100 35-330 Main Brace Level 3 e
101 35-340 Main Brace Level 4 =
102 35-410 Scr Support Frames —
103 35-420 Raph Support Frames =
104 35-430 Landing Platforms Approach To Drum Level —
105 35-510 Front Grid Beams And Bracings -
106 35-520 Rear Grid Beams And Bracings =
107 35-530 Left And Right Grid Beams And Bracings =
108 35-540 Misc. Grid Beams And Bracings —
108 35-610 Boiler Roof Structure e
110 35-611 Boiler Clad Sheeting S
111 35-612 Rain Water Gutters And Down Take Pipes —
112 35-700 Fasteners =
113 35-810 Temporary Structure For Drum Erection -—
114 35-811 Gratings For Landing Platforms To Approach Drum Platform —
115 35-820 Stairs From Ground To Drum Floor Level —
116 35-850 Handrails For Landings And Stairs =
17 35-891 Consumables And Erection Material =
118 36-210 Boiler Hopper Level Platform Supports -
118 36-220 Boiler Burner Level Platform Supports —
120 36-230 Raph Support Level Platform Supports -—
121 36-240 Ser Support Level Paltform Supports =
122 36-250 Boiler Drum Approach Platform Supports —
123 36-260 Scr Levels Approach Platform Supports ==
124 36-390 Misc.Platform Supports =

l w/ /Snﬁﬁ‘c .o(r-.‘v)
9/(, (v} 3 _‘V Z\ N

e R X 25.03.2021

Signature of Contractor & Seal
Name: M/s. BHEL HPVP, Visakhapatnam

fa. i ﬁséﬁ-\r/ P. GOPI KISHORE

ey / Manager
A/ QA

doagya-gadiad / BHEL - HPVP
faemraazom / VISAKHAPATNAM

stfrar For sew/Amiya Kr Mandal

: B o
e T e (e ¢ o 5)
Adell. General Manager (Quality & BE)
: y
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r-530 012

Signature of Inspection Agency & Seal
Name: M.N. Dastur & Company (P) Ltd

S. Yuvaraj




[V ANNEXURE-A TO MECHANICAL INSPECTION PROCEDURE (IP) NO.
I1P-28812-M-07 (CHN) Rev.0

Froject 18.5 MW Co-Generation Power Plant, NALCO Damanjodi
Contractor's Name BHEL HPVP, Visakhapatnam (SO 79086)
Package Description : BTG Package qu stearry and Power Plant for 5th stream Aluming )

Refinery expansion Project of M & R Complex al NALCO Damanjodi
Contract/P.O. No. /L.O A No NBC/MMXP/SPP/STRMS/BTG/09 DT. 19 11.2020
|.P.No | IP-28812-M-07 (CHN) Rev.0

SL. No. PGMA PGMA Item Description Quantity Remarks
125 36-810 Floor Grills And Step Treads o
126 36-820 Platform Interconnecting Stairs & Ladders S
127 36-850 Handrails —
128 37-010 Bir Outer Casing Components —
129 37-810 Bir Quter Casing iy
130 37-510 SCR Casing =
131 38-010 Foundation Material For Elevator Structure -
132 38-110 Elevator Columns =
133 38-210 Elevator Grids Beams And Bracings -
134 38-310 Elevator Car Guides And Openings =
135 38-410 Interconnection Platforms ==
136 38-510 Elevator Machine Room & Motor Handling Mono Beam o
137 38-610 Clad Sheet Supports —
138 3B-611 Elevator Clad Sheet e
139 39-010 Foundation Material For Fan Handling Structure —
140 33-110 Columns And Grid Members Between Boiler And Esp —
141 39-111 Columns And Grid Members Near Id Fan -
142 39-112 Columns And Grid Members Between Id Fan And Chimney ==
143 39-210 Id Fan Suction Stack Support Beams And Guides —
144 39-301 Fan Approach Platforms -~
s 39-302 Motor Hood Covering -
146 39-303 Monorail Beams For Fan Handling —
147 39-700 Fasteners e
148 39-810 Gratings -
149 39-820 Ladders —
150 39-850 Handrails =i
151 39-991 Misc. Structures And Erection Material —
152 48-012 Rect Duct Bet F.D Fan And Airheater —
153 48-014 Expn Piecesbet F.D Fan And Airheater —
154 48-015 Supports etc bet F.D Fan And Airheater — ﬁ‘
4

2£[os (o) 25.03.2021
Signature of Contractor & Seal ﬂ_g\ 63 \7’81 ' ) Signature of Inspection Agency & Seal

Name: M/s. BHEL HPVP, Visakhapatnam

ﬁ._vﬁxﬂ fasele / P. GOPI KISHORE

ydues [ Manager
T/ QA

Srease-rediEdl / BHEL - HPVP
fAemagzom / VISAKHAPATNAM

Name: M.N. Dastur & Company (P) Ltd.

S. Yuvaraj
3 ”EFT T F@r Hew/Amiya Kr Mandal
7O WET SR (U U AT 3)
f\dui Gn-u:m! Manager (Quaiuy & au
drrasud, Eﬁ"-ﬂtﬁvﬂ e
BHEL, HPVP, VISAKH i\..P.f-“Ci”ﬁ\éA‘%SSG 012
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ANNEXURE-A TO MECHANICAL INSPECTION PROCEDURE (1P} NO.
IP-28812-M-07 (CHN) Rev.0
Project 18.5 MW Co-Generation Power Piant, NALCO Damanjodi
Contractor's Name : BHEL HPVP, Visakhapatnam (SO 7906)
Patkeiss Deseiiuicn Rty o i o1 A 3 G WAL o
Contract/P.O. No./L.O.A No - NBC/MMXP/SPP/STRMS/BTG/09 DT 19.11.2020
1P. No. IP-28812-M-07 (CHN) Rev.0
SL. No. PGMA PGMA Item Description Quantity Remarks
155 48-019 Foundation Materials ==
156 48-112 Rect Ducts Pri Fan To Airheater Prisid =2
157 48-114 Expn Piecespri Fan To Airheater Prisid —
158 48-115 Supports etc pri Fan To Airheater Prisid —
159 48-141 Seal Air Hag And Id Fan Qutgate s
160 48-142 Rect Duct Coldairbus( Temp Air To Mill) =
161 48-144 Expn Pieces cold air bus( Temp Air To Mill) =
162 48-145 Supports etc cold air bus( Temp Air To Mill) ==
163 48-200 Instrument Tappings On Ducting i
164 48-202 Rect Ducts air heater To Windboxduct ==
165 48-204 Expn Pieces air heater To Windboxduct -
166 48-205 Supports etc air heater To Windboxduct —
167 48-207 Flowmeters For Secondary Air Fiow —
168 48-212 Wind Box Connecting Ducts - Rectangular -
169 48-214 Expn Pieceswindbox Connecting Duct =
170 48-222 Rect Duct-Air heater Pri side to hot air B ==
171 48-224 Expn Pieces air heater Pri side 1o hot air B ==
172 48-225 Supports For Hot P.A (Ah To Hot Bus) —
173 48-232 Rect Ducts Hot Air Bus duct(Hotairtomill) -
174 48-234 Expn Pieces Hot Air Bus duct(Hotairtomill) -
175 48-382 Rect Ducts Economiser To Airheater2nop =
176 48-384 Expn Pieces Economiser To Airheater2nop ==
177 48-385 Supports etc economiser To Airheater2nop =
178 48-432 Rect Duct Airheater Boiler Outlet-GAS =
179 48-434 Expn Pieces Airheater Boiler Outlet-GAS —
180 48-435 Supportsetc Airheater Boiler Qutlet-GAS =
181 48-482 Rect Duct Boiler Outlet To Elec Precp —
182 48-464 Expn PIECES Boiler Outlet To Elec Precp -
183 48-465 Bof To Ep DUCTING Supports =
184 48-482 Rect Ducts-ELEC Prptr/M.S To Inddraftf s
185 48-484 Expn Pieces-ELEC Prptr/M.S To Inddraftf —
186 48-485 Supports etc ELEC Prptr/M.S To Inddraftf e
187 48-492 Rect Duct Ind Draft fan To Chinmey —
A
Kbty (o) s
8<) 2| 202/ = ) 25.03.2021
Signature of Contractor & Seal Signature of Inspection Agency & Seal
Name: M/s. BHEL HPVP, Visakhapatnam Name: M.N. Dastur & Company (P) Ltd.
3. A e / P. GOPI KISHORE st o Hsw/Amiya Kr Mandal S. Yuvaraj
weers / Manager ST T NEE (Orr ¢F o 1)
, g ST/ QA Addl. General Manager (Quality & BE)
AeeEya-gadifad / BHEL - HPVP S, TR, RaEager-530 012
Bimaam VISR ARAAM BHEL, HPVP, VISAKHAPATNAM-530 012
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e
ANNEXURE-A TO MECHANICAL INSPECTION PROCEDURE (IP) NO.
IP-28812-M-07 {CHN) Rev.0
Project 18.5 MW Co-Generation Power Plant. NALCO Damanjodi
Contractor's Name : BHEL HPVP, Visakhapatnam (SO 7906)
Padage Desin e e ey, sy
Contract/P O No./L.O A No NBC/MMXP/SPP/STRMS/BTG/0S8 DT 19 11.2020
1.P.No. IP-28812-M-07 (CHN) Rev.0
SL. No. PGMA PGMA Item Description Quantity Remarks
188 48-494 Expn Pieces Ind Draft fan To Chinmey -
189 48-495 1.D.System Duct Supports =
190 48-662 Rect DUCT hot Air bus To Mills o=
191 48-665 Supports For hot Pa To Mills =
192 48-667 Venturi-Primary Air Flow =
193 48-535 SCR Ducting And Supports
194 48-532 Eco To SCR Duct e
195 48-700 Bulked Bps Components e
196 48-993 Erection Materials ==
197 48-392 Hot Gas Duct -BB Cutlet to ECO inlet =
198 48-997 Mandatory Spares =
199 66-100 Bunker Hoppers £
200 66-200 Bunker Portion Above Hopper —=
201 66-300 Bunker Hopper Inner Lining =
202 95-088 Flame scanners =
203 97-084 Stack Analysers =
204 97-088 Electronic Water Level Indicator ==
2086 97-282 Flow Nozzles, Flow Orifice —
206 97-298 Temp Elements(Thermocouples/RTDs) -
207 97-283 Mass Flow meters -
208 97-590 Erection Hardware S
209 97-591 Miscelleneous Instruments 5=
210 97-577 ERV control Equipment -
211 97-592 Tubing/piping/Fittings -
l
( :
,%10317"”] @w&&—’ X
_ 95 02 100 _ __ 25.03.2021
Signature of Contractor & Seal Signature of Inspection Agency & Seal
Name: Mfs. BHEL HPVP, Visakhapatnam Name: M.N. Dastur & Company (P) Ltd
fi. A ez / P GOPI KISHORE SO
NERT-TEdRG | BHEL - HPVP FAT Hel oS (Fgorert @ !
femaTzrs [ VISAKHAPATNAM Adcl. General Manager (Quality & BE)

) AgTEazTH-530 012
B%-IE!: HPVP, VISAKHAPATNAM-530 012
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ANNEXURE-A TO MECHANICAL INSPECTION PROCEDURE ({IP} NO.
IP-28812-M-07 (CHN) Rev.0
Project 18.5 MW Co-Generation Power Plant, NALCO Damanjodi
Contractor's Name ' BHEL HPVP, Visakhapatnam (SO 7906)
L BTG Package for steam and Power Plant for 5th stream Alumina
Fackege Desenption Refinery expansion Project of M & R Complex at NALCO Damanjodi
Contract/P.O. No. / L.O.A. No - NBC/MMXP/SPP/STRMS/BTG/09 DT. 19.11.2020
I.P. No IP-28812-M-07 (CHN) Rev.0
SL. No. PGMA PGMA Item Description Quantity Remarks
212 04-998 Drum Commissioning Spares —
213 41-500 High Energy Arc Ignitor System -
214 41-988 HEA Ignitor Commissioning Spares ==
215 42-988 Fuel Qil System Commissioning Spares —
(S finspecion) <
” 2\ DIVISEN
03" S g
Nt 25.03.2021

Signature of Contractor & Seal

Name: M/s. BHEL HPVP, Visakhapatnam

fa. i@ feie / P. GOPI KISHORE
waEs [ Manager
O A/ QA
AEUHUEdifad! / BHEL - HPVP
Remaugmy / VISAKHAPATNAM

9% v2.262)

Signature of Inspection Agency & Seal
Name: M.N. Dastur & Company (P) Ltd.

S o ; . Yuvaraj
YT HET/Amiya Kr Mandal hf J

STAT HET Seeu (Vi g o €)

_ Addl. General Manager (Quality & BE)
e, gendiEdy, famreaEeRT-530 012
BHEL, HPVP, VISAKHAPATNAM-530 012
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