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10.

TENDER BOX IS AVAILABLE AT CISF CONTROL ROOM AT “F”
(MAIN) GATE FOR DROPPING FILLED TENDERS.

RAMACHANDRAPURAM : : HYDERABAD - 502032
FACTORY CIVIL ENGINEERING DEPARTMENT

TELEGRAM: BHARATELEC TELEPHONE NO. 23185059 & 23183515
FAX NO. 040 — 23186122

TENDER NOTICE NO. HY/FCD/0T-15/2010-11
Item No. 1

Name of work

Earnest Money Deposit
Approximate value of work

Time of Completion
Release of security Deposit

Sale of Tenders

Last date of receipt of tenders
Date and time of opening of tenders

Cost of tender documents
Including S.T

Name & Address:

EMD PAID / NOT PAID

DATED: 03.09.2010

. Engaging consultancy service provider

for Green Building of Project Engineering
& Service Division (PE & SD).

. Rs. 2,00,000/-
. Rs.106.40 Lakhs

. 3 Months(Consultancy)

14 Months (Supervision/PMC)

: 15 Months from the date of completion of

Consultancy.

» 17.09.10 to 07.10.10

During 9.00 hrs to 14.00 hrs
(From the Office of SR.DGM/PLNG- Fy.Civil)

Down load from BHEL web site till the
date of Receipt of tenders

: 08.10.10 upto 13.00 hrs.
: 08.10.10 13.15 hrs.

. Rs. 500/-(if purchased from BHEL)

Rs. 250/-(if down loaded from web).




10.

11.

12.

13.

14.

15.

16.

17.

BHARAT HEAVY ELECTRICALS LIMITED
RAMACHNADRAPURAM : : HYDERABAD - 32.

TENDER DOCUMENTS
INDEX

Tendering process

Techno Commercial bid

Pre-qualification

Techno commercial terms, conditions and special instructions.
Tender Notice

Directions to parties for Tendering

Tender for the work

Tenderer’s and Contractor’s Certificate

General terms and conditions of the contract

Schedule — A @ Schedule of rates and approximate quantities. (PRICE BID)
(see separate document attached)

Special Conditions of Contract
Special Conditions (Safety)

Scope of work & Billing Schedule.
Direction for submission of Tender
General information to the Tender

Guidelines & statutory payments for submitting tender

Plot layout & Formats to be furnished by agency

CONTRACTOR(S) ISSUING OFFICER



TENDERING PROCESS

A. Tender box will be kept in CISF CONTROL ROOM ADJACENT
TO DUTY OFFICER SEAT. AT F GATE.

B. Tender documents are issued in two bid system.
1. Technical bid
2. Price bid

C. Tender opening
The tender shall be on two part bids. Only technical bids are to be
opened on date of opening of the bids. After scrutiny and acceptance
of the technical bids, price bids of accepted parties only will be opened.
The date of opening price bids will be intimated separately.

D. The technical bid consists of technical schedule requiring documentary
proof. In case the agency has not satisfied all the conditions along with
documentary proof, the tender will be rejected.

E. Technical and price bids must be in separate covers and super scribed as
"Technical bid" and "Price Bid" separately with item Nos. clearly written
on the covers. Tenders received mixed (with price and technical bids) will
be rejected. Every page of the price bid document shall be Signed by the
tenderer at the bottom of the page.

F. In case of tender application and tender documents downloaded from web
site, the tenderer shall pay cost of tender documents and EMD for item of
work, he is tendering separately by means of two separate DDs (in favour
of BHEL) one towards cost of tender documents and second towards
EMD. Both DD's shall be enclosed along with the Technical bid. DD’s
may be drawn for cost of tender documents upto last date of sale of
tenders only.

Signature of Contractor(s)



Name of work

Tender Notice No &

to be filled up by the bidder /Contractor

TECHNOCOMMERCIAL BID

: Engaging consultancy for Green Building of

Project Engineering & Service Division( PE & SD)

: HY/FCD/0T-15/10-11

Dt: 03.09.2010

Item No.: 02
Iﬁ:)' Description Data to be filled by Bidder/Contractor
1 a) Name of the Contractor

Full Address

b) Contractor’s code No
c) Contact person for
conducting Reverse Auction

d) Phone, Fax
e) Mobile Nos.
f) Email ID

Details of DD/Cash receipt
a) D.D or Cash receipt Nos for EMD

b) DD/Cash receipt Nos for cost of tender
documents.
(DD/C.Rs has to be enclosed along with this bid).

Particulars of experience/credentials

as detailed in notice.
(Completion certificate of works to be enclosed )

ESI No. (Copy to be enclosed) (in case not available,
proof of having

applied with acknowledgement from

concerned authorities).

. Not Applicable

PF CODE No. (Copy to be enclosed)

- Not Applicable

PAN No . (Copy to be enclosed)

VAT Reg. No:(Copy to be enclosed)

SIGNATURE OF CONTRACTOR
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S'- Description Data to be filled by Bidder/Contractor
0.
8 LABOUR LICENCE (Copy to be enclosed if : Not Applicable
available ) Valid up to :
In case not available, bidder shall submit the
Licence before commencement of the work .
9 Annual turnover during 3 years period - | 2009-10 :
Year 2008-09, 2007-08 and Year 2006-
07. 2008-09:
('supporting documents along with Saral and P&L
Account Sheet are to be enclosed ) 2007-08:
10 | Service Tax No :
(Copy of certificate/Proof of application to be
enclosed)
NOTE:
1. Without PAN, VAT TIN No., and Service Tax Registration Nos contractors bills cannot be

2.

10.

11.

processed and payments will be held up.

Technical bids will be scrutinised by the Dept and In case the agency has not satisfied all the
above conditions with documentary proof the bid will be rejected and their price bid will not
be opened.

In case of a firm, the documents shall be in the name of the firm. However in case of sole
proprietor or individuals these can be on the name of the sole proprietor or individual.

Though some of above documents are available with BHEL for those agencies who are
presently working with BHEL, they also should submit one copy of the same. Otherwise the
offer will be rejected.

All the relevant columns shall be filled with proper information. The
unfinished/wrongly filled/ incomplete Tender Documents (Technical Bids /Price Bids )
will be rejected.

BHEL reserves the right to reject any or all tenders in part or in full without assigning any
reason.

Any other works not mentioned but required for completion of the project are to be carried
out by the contractor with mutually agreed rates and vetted by Finance.

BHEL reserves the right to reduce/increase the items, gquantities mentioned in_the
schedule.

Party shall comply all legal, statutory requirements applicable to execute the work
before commencement of work.

The agencies are advised to visit the work site to understand the nature of work /
qguantum of work/Factory rules & regulations & working timings in its - true perspective
to avoid any complication in future..

Tenders submitted without EMD / Cost of documents will be rejected.

12. Any corrigendum or extension of due dates will be posted on BHEL website only

Signature of Contractor(s)




PRE QUALIFICATION

I) The following conditions have to be satisfied by the tenderer, with documentary proof to
be enclosed with tender bid In case the agency fails to enclose the following
documentary proof with tender the tender will be liable for rejection.

1) The consultant firm having experience in having successfully Conceptualized, planned,
designed and supervised implementation /implemented projects of comparable magnitude
will be considered for short listing provided that:

a) Should have exposure to green building concepts & techniques to create an
environmental friendly, energy efficient green campus. In other words , capability for
optimal use of land, water & electricity , ensuring least , " CARBON FOOT PRINTS"
of campus in construction and later use.

b) Should have associated with one project of similar magnitude ( minimum
plinth area of 7600 sqm) capacity of in the last three years and rendered
technical services in the relevant discipline.

c) Should have good financial strength, human resources and organisational capability.
d) Should either own sufficient expertise or legal tie-up such expertise.

e) Should submit proof of satisfactory performance in the earlier associated projects.
The required information to be furnished by agency as per the format attached along
with  tender document.

f) Should have adequate resources at their disposal to meet the targets of technical
excellence and project schedule mile stone under the mandate agreed.

g) Should have original user licence for all software being used.

h) Should have base in Hyderabad or should be prepared to come for atleast once

in two weeks to Hyderabad site to discuss & sort out all issues. Preferably to open

new office in Hyderabad .

2) Average Annual financial turnover during the last 3 years, ending 31% March of the
previous financial year duly certified by chartered Accountant along with IT returns
document,, should be at least 30% of the estimated cost.

3) PAN No. (in case not available, proof of having applied with acknowledgement from
concerned authorities).

4) APGST /TIN No: (in case not available, proof of having applied with
acknowledgement from concerned authorities or an undertaking for submission of VAT
registration certificate before concluding the Contract agreement). VAT registration
certificate to be furnished for works costing more than Rs.5.00 Lakhs each.

5) Service tax registration no: (in case not available, proof of having applied with
acknowledgement from concerned authorities). Agency should submit required
documentary proof wherever necessity for the above along with tender document.

I1) Penalty: 0.50 % of the gross value of work will be levied for every week’s delay by the
agency subject to a maximum of 10 % value of the work for the delay of completion
period as specified in the NIT. The scope for penalty applicability shall be separate for
Part A-Consultancy services & Part B-Site supervision & PMC .

Contd..
Signature of Contractor(s)



I11) Tenders must be submitted in sealed covers addressed to Addl. Gen Manager / Projects &
Factory Civil, BHEL, Ramachandrapuram, Hyderabad 502 032. Tenderer shall write
tender notice No, and name of work and address of the tenderer on the sealed cover. In
case the agency fails to comply any of the above, the tender will be liable for rejection.

1IV: NOTES:
a) Period of contract shall be as mentioned in NIT.
b) Tenders are on two - part bid method.( Techno commercial bid and price bid) ..
d) Tender documents can be had through BHEL web site http://www.bhel.com

cost of document shall be paid in the shape of Demand Draft or Bankers Cheque
or Pay Order and separately enclosed to the tender bid.

d) The requisitions for tender documents shall be given in person to Addl. General
Manager (Projects & Factory Civil), BHEL., Ramachandrapuram, Hyderabad 502 032
along with Demand Draft/Banker's Cheque drawn in favour of "BHARAT HEAVY
ELECTRICALS LIMITED, HYDERABAD" or payment of cash in BHEL Cash
Office (No other mode of payment will be accepted). Tender documents shall be
collected in person by the contractor or his representative.

e) BHEL reserves the right to reject or cancel the tender at any stage of the tender process
without assigning any reasons there of.

f) The agencies are advised to visit the work site to
understand the nature of work/quantum of work in its true
perspective to avoid any complications in future.

V) ONE TIME EMD: One time EMD (lumpsum amount Rs.2.00 Lakh) for exemption from
payment of EMD with each tender costing more than Rs.100.00 Lakhs will be permitted
to the bidders who are intended to pay Rs 2.00 Lakhs as lump sum amount by obtaining
Certificate in advance i.e before due date of tender opening from BHEL.The ONE TIME
EMD of Rs 2.00 lakhs has to be deposited by obtaining DD from any scheduled banks in
favour of M/S. BHARAT HEAVY ELECTRICALS LIMITED, Hyderabad-32. This
amount will be retained by BHEL for a minimum period of ONE Year.

Signature of Contractor(s) ACCEPTING AUTHORITY



TECHNOCOMMERCIAL TERMS, CONDITIONS AND SPECIAL INSTRUCTIONS

10

11

12

13

14

Reverse Auction (RA): BHEL reserve the right to resort to Reverse Auction procedure i.e
On line bidding on internet, instead of opening the submitted sealed bid, which will be
decided after technical evaluation. A terms and condition will be intimated separately.

General Terms and conditions of RA are given in Annexure- AA for information.

The agency shall quote (+) or (-) both in Figures and words over the BHEL estimate value
given in the Price bid . In case of any difference in words and figures the percentage given
in words will be considered for comparison and for awarding the work.

If the due date of tenders opening extended because of poor response the agencies who
have already submitted tender bids earlier need not submit revised tender. The original
tender only will be considered for evaluation.

The tenderer should quote the value inclusive of all taxes & duties levied by State and other
Government organizations as well as all local authorities as applicable including work
contract VAT etc,. The Service tax is extra which will be paid by BHEL to the agency
after submission of necessary documents.

Bills /material proof of entry inside factory area shall be shown to the Engineer-in-charge for
the bought out items

The tenderer shall accept all the terms and conditions of the techno commercial bid of the
tender document. In case same is not confirmed by the tenderer , the offer will be liable for
rejection..

The tenderer shall not include any additional conditions / alter conditions either in the
technocommercial bid or price bid.

The tenderer must visit site and familarise with the nature of work before submitting the
tender.

All materials of BHEL free/Payment issue shall be lifted by the bidder from BHEL stores
and transported to worksite . The rates shall include transportation costs also.

The agency shall sign on each page of the tender schedule issued.

Weldings as instructed by BHEL engineers in structural works shall be as per BHEL
standards and requirements. Welding shall be executed by the agency’s welders after due
testing and certification by BHEL.

Rates quoted shall be firm throughout the period of the contract.

Sub contacting is not permitted under any circumstances without written consent of BHEL.
Contract to be closed in all respects including final measurement recording in M book and

submitting the bill within two months from the completion time as mentioned in the tender
or Approved date of completion whichever is later.

Signature of Contractor(s)
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15 The departmental material will be issued keeping in mind the BHEL approved norm and the

issue of material should be commensurate with the progress of work.Swapping of the
material from one job to other job is not permitted. In case of exigencies ,the same can be
done with recorded reasons after obtaining the prior approval of Executive Engineer of the
job concerned and a copy of the same should be forwarded to finance bill passing section
concurrently. No material will be issued on the day of completion and any unused, excess
material has to be returned to stores preferably with in the completion date but under any
circumstances not later than 7 days of completion date, beyond which the cost of unused,
excess material will be recovered from the contractor.

Special Instructions : -

1.

10.

11.

12.

All BHEL General Conditions of the Contract shall be applicable. A copy of which is
available in the office of SR.DGM/Planning for perusal.

Any statutory increase in the labour wages during the period of execution shall be borne by
the agency. The agency shall quote the firm rates considering the possible labour escalation
also.

The agency should affix his signature at the end of each page of the document.

The rates quoted shall be finished items of work including all lifts, leads and other incidental
charges mentioned in the General Conditions of the Contract, unless otherwise specified.

The department reserves the right to spilt and award the work to more than one agency.

The contractor should follow all the safety precautions, special conditions of safety attached
at annexure | while executing the work.

The contractor should engage labours who should not be less than 18 (eighteen) years age.

All the bills of contractors will be cleared by Finance Department subject to production of
“Clearance Certificate” by the contractors in respect of compliance of all statutory
requirement, issued by I R section of Human Resource Department.

All the materials including C R stones, bricks, sand and granite metal required for execution
of civil works against items in the contract, are to be entered at CISF gates and supplied to
site by contractor for using in works.

The tenderer should make fabrication detailed drawing along with BOM for fabricated structures.
However BHEL will furnish sketches & design for the above.

Rates quoted shall be firm throughout the period of the contract and no price escalation is payable
under this contract on any account.

The tenderer shall comply with all statutory requirement pertaining to the state or any government
agencies or authorities Example, PF, ESIC, workman’s compensation & personnel accidents
insurance . The company will not be responsible for any claim made by the workers or government
agencies / authorities.

Signature of Contractor(s)



13.

14.

15.

16.

17.

10

Time is the essence of the contract . If agency fail to complete the work with in stipulated time ,
agency is liable to pay penalty as mentioned below.

0.50% of the gross value of work will be levied for every weeks delay by the agency subject to a
maximum of 10% value of the work.

BHEL is an 1ISO 14001 & OHASAS 18001 certificate company and always strives for excellence in
HSE management .

The samples of materials etc. should be tested in approved laboratory and reports submitted to
Engineer —incharge whenever instructed and charges shall be borne by agency.

Agency will also ensure that qualified and experienced site staffs are available at all times during
working hours in order to ensure proper supervision an to maintain the quality . You should take
precaution regarding the safety of labour during the execution of the work. company shall not accept
responsibility for the safe keeping of your tools, tackles and materials etc., you will therefore provide
and maintain at your own cost locking , watch and ward when and where necessary .

The Tenderer should submit within a week from the receipt of this order BAR/PERT/CPM chart
supported by manpower by designation, material and machinery and indicating week wise
programme for completion time by the stipulated date, both physical and financial. Agency should
also submit daily progress report along with consumption of materials at site, weekly progress report
with photographs, all test reports, as well manufacture test certificates as when required. Pour card
system is invariably followed by agency before any concreting duly signed pour should reach to the
Engineer - In charge well in advance before the start of any concreting programme.

Signature of Contractor(s) ISSUING/ACCEPTING AUTHORITY
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ANNEXURE-AA

GENERAL TERMS AND CONDITIONS OF REVERSE AUCTION (RA)

Against this enquiry for the subject item/system with detailed scope of supply as per enquiry
specifications, BHEL may resort to “ REVERSE AUCTION PROCEDURE” i.e ONLINE BIDDING
(THROUGH A SERVICE PROVIDER)

(i)

(i)

(iii)

(iv)

(v)

(vi)

(vii)
(viii)
(ix)

)

(xi)

(xii)

For the proposed reverse auction, technically and commercially acceptable bidders only shall be
eligible to participate.

BHEL will engage the services of a Service Provider who will provide all necessary training and
assistance/demonstration before commencement of on line bidding on internet.

BHEL will inform the Vendors in writing the details of Service Provider to enable them to contact
for training demonstration.

Business rules like event date, time, start price, bid decrement, extensions etc. also will be
communicated through Service Provider for compliance.

Vendors have to fax the Compliance from in the prescribed format (provided by Service provider)
before start of Reverse Auction. Without this, the vendor will not be eligible to participate in the
event.

BHEL will provide the calculation sheet (e.g EXCEL sheet) which will help to arrive at “Total cost
to BHEL” like schedule of items rates, inclusive of all taxes and duties except service tax which is
extra as applicable for each of the vendor to enable them to fill in the price and keep it ready for
keying in during the Auction.

Reverse auction will be conducted on a scheduled date & time.
At the end of Reverse Auction event, the lowest bid value will be known on the network.

The lowest bidder has to fax/e-mail the duly signed filled-in prescribed format as provided to BHEL
through Service Provider within 24 hours of Auction without fail.

Any variation between the on-line bid value and that in the confirmatory signed price bid
(Original sealed price bid) will be considered as tempering the tender process and will invite
will invite disqualification of vender to conduct business with BHEL as per prevailing
procedure.

In case RA results are not fruitful, BHEL reserves the right to resort to normal tendering procedure
for finalisation of the contract by opening the sealed price bids submitted by the tenderers.

The agencies are advised to keep a copy of the Price bid submitted along with tender for
their reference for providing at the time of online sealed bid value.

CONTRACTOR(S) ISSUING OFFICER
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1. PROJECT DETAILS:

The proposed building shall be GREEN RATING-4(GRIHA 4 Star).

The building shall be RCC framed structure and shall be of 4 floors (Ground + 3 Floors) with a provision for
future expansion of one more floor .

1.  Location & plot plan
a. The location plan is Enclosed at Ann I. The size of plot identified is approx 150x250 mtrs. The
bidders shall visit the site to familiarize with the topography .
2. Peripherals like compound wall, roads, sewage, drainage, storm water etc to be included.
3. building details
a. This building is proposed to accommodate 350 regular staff. (120 each in 1%,2" and 3" floors).
The tentative details of provisional facilities required in each floor is indicated at Ann — I1. (each floor approx

area considered is—1900 sq mts) .These are provisional and indicative only. Any other facilities required for
certification shall be considered and included in the offer by the agency.

4,

10.

HSE

a. BHEL being a OHSAS 14001 certified organization , utmost importance is given to Health, safety
& environment issues. In all the aspects of design and execution of this work, HSE requirements
are to be carefully considered and implemented.

Physically handicapped

a.  Stair cases , Approaches , lifts , bath rooms, toilets, drinking water facilities should be user friendly
for Physically challenged persons. The guidelines, specifications as given in National building code
shall be taken as reference.

Furniture

Landscaping : landscaping is to be done to ensure maximum green coverage, minimum water
consumption and with minimum maintenance requirements. As far possible recycled water is to be used
for landscaping purpose.

Security : Bio metric based Access control system is to be provided at the main entrance of building.
Establishing system including software, servers if required, providing cards for 400 emplyees, visitors
cards shall be part of the system. The system shall have provision for transfer of data to our pay roll
processing system for attendance purpose.

IT facilities : LAN networking shall be part of the scope of work .
Fire Alarm system : The building should have fire alarm & protection system . This is to be designed as

per NBC norms. Necessary fire hydrants are to be provided and water connectivity ensured. The nearest
fire fighting station is approx 2 kms from this site. The fire fighting station is operated by BHEL.

The bidder shall ensure that the offer is comprehensive not limiting to the above, for ensuring required level of
certification and functionality envisaged.

The bidder shall engage experienced and qualified Architects, Structural consultant, Green building consultants
and MEP consultants, whose details shall be provided as requested in the bid document for evaluating
qualification. Insufficient experience or credentials of any of these consultants will make the offer to be
disqualified.

The entire design and execution shall be in accordance with green building certification . The green building
consultant shall prepare and maintain the necessary documentation from the stage of registration till final
certification. All fee payable for certification process has to be borne by bidder.
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It is to be noted that the enclosed specification are to be generally adhered to. However in case the green building
requirements call for a different process or specs, the same is to be brought out clearly in the technical bid
Special Notes on scope of work
1. Sanction of building plans by local authorities is not required.

2. The bidder has to make a presentation after technical bids, which shall cover Layout design, Plan,
Interiors , and the green building concept in total and the mode of achievement of target certification.

3. Successful bidder has to undertake, site survey and draw contour map at their cost.

4.  Soil bearing capacity at the site is to be considered as 40Tonnes/Sq mtr

5. Plinth level of building shall be at least 1.5 mtrs above the top of North side main road .

6.  Furniture will be procured by BHEL. However furniture layout design & requirements are to be
provided by the bidder. Furniture includes, work stations, tables, chairs, conference hall
requirements, visitors are requirements, Guest chairs, sofa sets, pantry requirements, record storing

facilities, projection systems, audio systems, Display boards, etc.

7.  Details of facilities and area requirements in each floor.

Sl. Details No of persons Approx Size Area
No. occupying of room in reqd
XxX Mtrs
Ground Floor
Executive Director 1 8x10 80
PS to HOD 3 5x5 25
VVIP room 10 6 x5 30
Gents & ladies toilets — 2nos each 5x5 50
Staircase 2nos X7 98
Lifts — 2 nos 4x4 32
Discussion rooms — 4 nos 3x7 84
Visitors waiting area 12x12 144
Reception area 5x8 40
Conference Hall 50 capacity 10x 10 100
Conference hall 200 capacity 20 x 20 400
Dining hall/refreshment room with pantry 15x7 105
BMS controls room 5x5 25
Server room
UPS/battery room

Tender opening room

First ,second,third floor — facilities in each floor

General Managers room 1 6x5 30
PS to GM 2 2.5x5 12.5
Sr Executives cabins 10 4x5 200
Executives Half height cubicles 50 3x3 450
Other staff work stations 60 2.5x2 300
Mini conference hall 2 nos 60
Gents & ladies toilets 2 nos 7 98
Record room 2 nos 10x5 100
Printer/xerox/fax room

Server room

Drinking water area




1)Billing Schedule

Billing Schedule

Sl

No.

Description

% Weightage

Preparation of conceptional designs (min 2-3 options),
BOQ ,walk through presentations

15

Based on finally selected design,preparation of
Architectural drawing,taking approval of local
authority,Registration of project for LEED/GRIHA
RATING for green building requirement.

15

Preparation of technical specs,estimates ,tender
schedule,screening etc for finalising of execution
agency.

10

Receiving the bids,evalution of bids,peparation of
comparative statement,techno-commercial
negotiations ,finalisation of Executing Agency for
construction work till issue of work order

10

Conducting energy simulation for optimised energy
performation & analysis for minimum energy
performance,lighting analysis, etc to meet green
building rating requirement.

15

Preparation of working drawing including structure
drg.Electrical,Mechanical,C&I layout drgs.PH and water
supply drawings considering to relevant
codes,preparation of specs from items in BHEL'S scope
of supply, any other requirement to meet green
building rating criteria

15

Submission of pre-certification documents,compliance
of other procedures relevant to green building ,
submission of final certification document to
GBC/agency for Griha-4 rating and as built drawings &
certification.

15

Post occupancy review (12 month) as per GBC
requirement.

total

100

Signature of Contractor(s)
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2. LOCATION:

1.

The work site is situated near Ramachandrapuram, about 3 Kilo metres of the
17" Mile stone, on the Hyderabad- Mumbai National High-way, Andhra
Pradesh. The lay out of the Factory is available in the office.Site is located near
INTUC Union office ,which is nearer to the Admn. Bldg. The plot area is
250mx150m(location plan attached). Nearest railway station- Lingampalli .

3. EXECUTION OF WORK WITHIN SCHEDULE AND TERMS OF PENALTY

CLAUSE:

Execution of the work shall be carried out as per the Billing Schedule attached
along with Tender document in direction of the Engineer-in-charge. In case of any
delay in execution of work, a penalty @ % % of the total value per week of delay or
part thereof, subject to a maximum of 10% total value shall be levied where the
delay is attributable to the agency.

INSPECTION IN PROGRESS AND ACCEPTANCE:

Stage wise inspection and acceptance process shall be followed as per mutually
agreed schedule between BHEL and the executing agency after award of contract.

COMPLETION CERTIFICATE:

Completion certificate shall be issued by BHEL after completion of all supplies,
drawings and documents and satisfactory commissioning of the systems as per

purchase order/work order.

FINAL DRAWINGS AND DOCUMENTS:

Agency shall submit the complete set of final “as built” drawings/documents in 3
sets, before submission of final bill. There shall include, “as built” drawings of
Civil, Electrical, Air conditioning, Network, Fire Detection system,

Communication, Ducting, termination details along with routing of raceways.

SAFETY:

All operation of the executing agency during execution stage shall be as per factory
rules. Further, all safety norms shall be followed by the executing agency while
executing the contract and BHEL shall in no way responsible for any mishap or
untoward incident. Personal protective equipment is mandatory for the workmen

engaged during execution of work.



16

8. GUARANTEE:

All works shall be guaranteed for 15 months after completion certificate is issued
by BHEL. During the guarantee period, any equipment / items which develops
problems or becomes non functional shall be freely replaced.

Signature of Contractor(s)
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BHARAT HEAVY ELECTRICALS LIMITED
RAMACHANDRAPURAM :: HYDERABAD-32

TENDER NOTICE

No. HY/FCD/OT-15/10-11, Dated: 3.09.10, Item No: 2

Sealed Tenders will be received by the Sr. DGM/Planning/Factory Civil, Bharat Heavy
Ramachandrapuram, Hyderabad-32 at his office up to 13.00 hours on 08.10.10 for the
work of “Engaging Consultancy service provider for Green Building of PE & SD
division”.

at Ramachandrapuram, Hyderabad-32. A.P., Tenders will be opened by the Bharat Heavy
Electricals Limited, Ramachandrapuram, Hyderabad-32. On the date by 13.15 hours and at the
place aforementioned. The tenderers's or their agents are expected to be present at the time of
opening of the tenders. The tender receiving officer will, on opening such tender, attest over
writings or corrections, if any, therein in the presence of the tenderes who may be present at the
time. The tender should be in the form of obtainable from the Office of .The Andhra Pradesh
Detailed Standard specification and other documents relating to the contract such as additional
specifications, proforma for Bank Guarantees, descriptive specifications sheets regarding
materials etc., can be seen at any time between 09.00 A.M to 12.00 Noon in the office for Tender
forms and other particulars regarding the proposed work can be obtained on any working day
from 17.09.10 to 07.10.10 (9.00 hours to 14.00 hours) on payment of the prescribed sum of

Rs.500 /- per set as non-refundable (Rs.250/- if downloaded from web). On Tender opening day

also the agencies can down load from BHEL web site till the receipt of tenders.

1. Tenders must be submitted in sealed covers and should be addressed to The
AGM/Projects & Factory Civil, Bharat Heavy Electricals Limited, Ramachandrapuram,
Hyderabad — 32, the name of the tenderer and the name of the work being noted on the cover.
If the tender is made by a individual, it shall be signed with his name and his full address
shall be given, If it is made by firm, it shall be signed with the co partnership name by a
member or the firm, who shall also sign his own name and the name and address of each
member of the firm shall be given, if the tender is made by a corporation, it shall be signed by
a duly authorised officer who shall produce with his tender, satisfactory evidence of his
authorisation. Such tendering corporation may be required before the agreement is executed,

to furnish evidence of it’s corporate existence.

Signature of Contractor(s)
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2. Each tenderer must pay as Earnest Money, a sum of Rs. 2,00,000/- only and enclose
with his tender the receipt endorsed accordingly. The earnest Money prescribed for this
work may be offered in any of the following forms
Demand Draft/ Banker's Cheque drawn in favour of "BHARAT HEAVY ELECTRICALS

LIMITED, HYDERABAD" or payment of cash in BHEL Cash Office (No other mode of

payment will be accepted).
The Earnest Money will be refunded to the unsuccessful tenderer after the intimation of
rejection of the tender is sent. The Earnest Money will be retained in the case of the
successful tenderer and get converted as a part of security Deposit for the due
performance of the contract and in either case will no carry any interest. It will be
dealt with as provided in the conditions attached to the tender. When a tender is to be
accepted, the tender whose tender is under consideration, shall attend the Office of Sr.
DGM/Planning/Factory Civil on the dates fixed by written information to him. He shall
forth with upon intimation being given to him by the Sr. DGM/Planning/Factory Civil of
acceptance of his tender, complete the execution of the agreement by signing all
documents connected there with, Failure to do so shall entail for failure of the Earnest
Money Deposit.

3. EMD by the Tenderer will be forfeited as per Tender Document if.

i) After opening the tender, the revokes his tender within the validity period or increased
his quoted rates.

i) The tenderer does not commence the work the period as per LOI/Contract. In case the
LOI / contract is silent in this regard then within 15 days after award of contract.

4. EMD shall not carry any interest.

5. Tenderers shall peruse carefully the instructions laid in General Conditions of the
contract and all other relevant documents before tendering for the work. The
approximate quantity of work to be executed under each class is given in
Schedule — “A”. the quantities are given with a view to enable form and for a uniform
comparison of tenders. It shall be definitely understood that the Bharat Heavy Electricals
Limited, does not accept any responsibility for correctness or completeness by
commissions, deductions or additions at the discretion of accepting authority.

Signature of Contractor(s)
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6. The Sr. DGM (Fy. Civil) reserves the right to reject any tender or part thereof or all the

tenders with out assigning any reasons thereof.

7a. Tenders offering a percentage deduction from or increase on the estimate amount and those

not submitted in proper form or in due time will be rejected.

7b. The offer shall be valid for a period of 90 days from the date of opening of the tender.

8. Security Deposit shall be collected from the successful tenderer. The rate of Security
Deposit will be as below:

8a. Security Deposit should be collected from the successful tenderer. The Rate of Security
Deposit will be as below:

Upto Rs. 10 lakhs 10%

Above Rs. 10 lakhs upto Rs. 50 lakhs Rs. 1 lakh + 7.5% of the amount exceeding
Rs. 10 lakhs

Above Rs. 50 lakhs Rs. 4 lakhs + 5% of the amount exceeding
Rs. 50 lakhs

The Security Deposit should be deposited before start of the work by the contractor

8b. Security Deposit may be furnished in any one of the following forms.

i)
i)
i)

iv)

v)

vi)

vii)

viii)

Cash (as permissible under the Income Tax Act)

Pay Order, Demand Draft in favour of BHEL.

Local cheques of scheduled banks, subject to realization.

Securities available from Post such as National savings Certificates,

Kisan Vikas Patras etc.

Bank Guarantee from schedules Banks / Public Financial Institutions as defined in the
Companies Act subject to a maximum of 50% of the total security deposit value. The
balance 50% has to be remitted either by cash or in the other from of security. The
Bank Guarantee format should have the approval of BHEL.

Fixed Deposit Receipt issued by scheduled Banks / Public Financial Institutions as
defined in the companies Act. The FDR should be in the name of the contractor,
AJC BHEL, duly discharge on the back.

Security Deposit can also be recovered at the rate 10% from the running bills.
However in such cases at least 50% of the Security Deposit should be deposited
before start of the work and the balance 50% will be recovered from the running
bills.

EMD of the successfully tender shall be converted and adjusted against the security
deposit.

NOTE: Acceptance of Security Deposit against SI. No. (iv) and (vi) above will be adjusted to
hypothecation or endorsement on the documents in favour of BHEL. However, BHEL will not be
liable or responsible in any manner for the collection of interest or renewal of the documents or in
any other matter connected therewith.

Signature of Contractor(s)



20

w4

9c. Security Deposit shall not be refundable to the contractor except in accordance with the
terms of the contract.

The Security Deposit will be released along with final bill or after 15 Months maintenance
period which ever is later.

SIGNATURE OF CONTRACTOR (S) ACCEPTING AUTHORITY
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DIRECTIONS TO PARTIES FOR TENDERING

A list of materials, proposed to be supplied by the Bharat Heavy Electricals Limited,
Ramachandrapuram, Hyderabad — 500 032, and the places where and the prices at which
they are proposed to be supplied is given in Schedule-B. TENDERER MUST ACCEPT
THESE MATERIALS AT THE SPECIFIED PRICES AND QUOTE FOR FINISHED
WORK ACCORDINGLY. Not with standing any subsequent change in the market remains
as originally entered in the Agreement. If at any time subsequent to the execution of this
agreement, materials of B.H.E.L., other than those specified in the agreement are required
by B.H.E.L., to be used on the work they will be charged at issue rate of BHEL. The
contractor will be informed in writing of this and he should intimate in writing the rate
which he demands for finished work in view of the fact that he is to use materials of
B.H.E.L, and at the issue rate. No cartage or incidental charges will be borne by B.H.E.L.,
in connection with the supply of materials referred to in this paragraph. If at any time,
B.H.E.L., supplies materials other than those specified in the agreement at the request of the
contractor for use on work, they will be charged at the market value prevailing at the time
of supply or issue rate plus 12 2% whichever is greater.

Subsidiary items such as water for work, clearing and marking out site, hire of tools and
plants should be separately entered. If such items are not so entered, it will be assumed that
the rates quoted, in the schedule include provision for them also.

The tenderer shall examine closely, the Andhra Pradesh Standards specifications kept in Sr.
DGM, Fy. Civil’s Office and also the relevant clauses of the standard preliminary
specification before submitting his tender unit rates which shall be for finished work in site.
The contractor should purchase a book of Andhra Pradesh Standards Specifications for his
references. He shall also carefully study the drawings and additional specifications and all
the documents which form part of the agreement to be into by the accepted tenderer.

Each tenderer must also send a certificate of Current Income Tax Clearance from the
appropriate Income Tax Authority in the form prescribed therefor. In the case of
proprietary firm, it will be necessary to produce the certificate aforementioned for the
proprietor or proprietors and for each of the partners as the case may be.

Contd....2

Signature of Contractor(s)
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Every tenderer is expected, before quoting his rates to inspect the site of the proposed
work. He should also inspect the quarries, and satisfy himself about the quality and
availability of materials. The best class of materials shall be used on the work. In every
case, the materials as comply with the relevant standards specifications. Samples of
materials as called for in the Standard Specifications, or in this tender notice or as required
by the Sr. DGM (Fy. Civil) having jurisdiction for the time being over the work, herein-
after called Sr. DGM (Fy. Civil), should have the due approval before the supply to site of
work is begun. Attention of the contractor is directed to standard preliminary specification

regarding payment of seignior age, tools etc,.

Time shall be considered as the essence of the contract. The rate of progress as mutually
agreed to is required to be maintained. Date of commencement of this programme will be
the date on which the site (or premises) is handed to the contractor.

The tenderer should quote specific rates for each item in the schedule and the rates should
be in rupees and paise. The units and rates should be written both in words and figures.
The schedule accompanying the tender shall be written legibly and free from erasures, over
writings or corrections of figures. Corrections where unavoidable should be made by
crossing out, initialing, dating and rewriting. No alterations which are made by the
tenderer in the agreement form, the conditions of agreement, the drawings or specifications
accompanying the same will be recognized and if any such alterations are made, the tender

will be void.

SIGNATURE OF CONTRACTOR(S) ACCEPTING AUTHORITY
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TENDER FOR THE WORK

I/'We do hereby tender to execute

works of the under mentioned description and in accordance with the conditions noted below in
consideration of payment being made for the quantity of work executed at the respective rates
specified in the following schedule.

I / We hereby distinctly and expressly declare and acknowledge that before the submission of
my / our tender | / We carefully followed the instructions in the tender notice and have read the
Andhra Pradesh Standard specification and the clauses of the preliminary specifications an that |
/We have made such examination of the contract documents and of the specifications etc., and of
the location where the said work is to be done and such investigation of the work required to be
done and in regard to the material required to be furnished as to enable me/us thoroughly to
understand the intention of same and the requirements, covenants, agreements, stipulations and
restrictions contained in the contract and in the said specifications and distinctly agree that | /We
will not hereafter make any claim or demand upon the Bharat Heavy Electricals Limited based
upon or arising out of the said requirements, covenants, agreements, stipulations, restrictions and

conditions | /We, enclose a income tax verifications certificate. |

/We have already produced income tax

verification certificate during the current calendar year in respect of (here particulars of the

previous occasion on which the certificate was produced should be given

Signature of Contractor (S)
Address
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TENDERER’S AND CONTRACTOR'’S CERTIFICATE

I hereby declare that | have perused in detail and examined closely the Andhra Pradesh
Standard Specifications and it’s addenda volume and also BHEL General Conditions of
contract. | agree to be bound by and comply with all specifications contained in Andhra
Pradesh Standard Specification and General Conditions of contract, for the various items

of works specified inthe ~ Schedule “A” and the work as a whole.

I hereby declare that | shall pay the statutory minimum wages to my workers as applicable

from time to time.

I shall also adhere to all the statutory obligations under Contract Labour (Regulation and
Abolition) Act 1971 and Rules framed thereunder with subsequent revisions if any.

Date SIGNATURE OF CONTRACTOR(S)
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GENERAL TERMS & CONDITIONS

The contractor shall comply with the following general terms conditions and special
instructions.

The contractor shall fully comply with the following en-actments:

a. Contractor Labour (R&A) Act, 1971.

b. Wage Rates not less than that notified by State Labour department from time to time.

c. Payment of Wages Act.

d. ESIAct, 1948.

e. EPF Act, 1952.

f.  Workmen’s Compensation Act, 1923.

g. The company’s instructions as issued from time to time in regard to working hours,

wages, leave, holidays etc.

The Contractor shall obtain license from the Assistant Labour Commissioner (Central), or
appropriate Government if he engages 20 (Twenty) or more workmen only.

The contractor shall produce the following Registers and forms before commencement of
work, verification by the Executing Officer of the company.

a. Form XIII - Register of workmen employed by contractor (Rule 75).

b. Form XIV Employment card issued by contractor (Rule 76).

c. Form XVI Muster Roll (Rule 78 (1) (a) (i)).

d. Form XVII Register of Wages (Rule 78 (1) (a) (i)).

e. Form XVII Register of wages - cum Muster Roll (in case

of weekly payment).
f. Form XIX Wage slip (Rule 78 (b)).
g. Form XX Register of deduction for damages or loss
(Rule 78 (1) (a) (ii)).

h. Form XXI Register for fines (Rule 78 (1) (a) (ii)).

i. Form XXIlI Register of advances (Rule 78 (1) (a) (ii)).
j. Form XXIII Register of overtime (Rule 78 (1) (a) (iii)).

k. Form XXIV Register to be sent by the contractor to licensing

officer (Rule 82) (1).

The contractor shall maintain the above neatly, completely an legibly for inspection by various
statutory authorities and the company officials even at short notice.

5.

The contractor shall observe

(a)
(b)

Weekly rest day.

The company list of holidays.

Contractor shall obtain complete bio-data of the labour, employment certificate and
Antecedent verification in the prescribed form for each labour and supervisor engaged by
him and shall submit the same to the Personnel Department / IR section through the contract
executing officers before commencement of the work.

Contd....2

Signature of Contractor(s)
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The Entry permits are to be issued to the Contract Labour by Assistant Commandant / CISF
(Plant), based on the requisition submitted by Contract Executing Officer and forwarded by
Dy. General Manager / Personnel.

Every contractor shall submit a notice regarding commencement and completion, of work in
form — VI A&B [Rule 25 (VIII) & 81 (3)] to Personnel Department, IR section through his
contract executing officer, for forwarding the same to State Labour Department.

The contractor shall make himself of his representative available at the work spot everyday
during execution of work, for effective supervision.

The contractor shall attend to all inspections notified / conducted by the Personnel
Department, Labour Department, P.F. authorities. Factory Inspectors ESI Inspectors, or any
other such authorities under the act.

Non — compliance of any provisions under the act/ rule/instructions / guidelines shall make
the contractor liable for penal action including termination of contract.

Contractor shall furnish in a separate letter his place of residence and postal address. The
delivery at the above named place or posting in a Post box regularly maintained by the post
and telegraph Department or sending letters registered for acknowledgement of any notice,
letter or other communication to the contractor. Change in address shall come into force at
any time by an instrument executed by the contractor and delivered to the Company official
who has signed the contract.

The contractor must satisfy himself by personal study and examination of the drawings /
specifications furnished and understand thoroughly the scope of proposed work in detail and
all conditions affecting the work before entering into the contract. There shall not be at any
time dispute / complaint of any misunderstanding with regard to scope of work and
interpretation of specifications or any misunderstanding with regard to nature or omission of
the work to be done not shall any application for compensation in terms of time and money
shall be accepted by company regarding the above.

Contractor shall in his absence keep competent agent constantly on the works and any
directions or explanations given by the “Contract Signing Officer” or his representative to
such agent shall be held to have been given to the contractor himself.

Contractor on the advise of company official shall immediately remove any person employed
by him, who may in the opinion of the company official is incompetent or misc. conducts
himself and such persons shall not be again employed on the works without permission of
the company official.

The contractor shall erect and maintain at his own cost temporary weather proof sheds at
such places approved by the company for keeping materials under cover.

Contd....3
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The contractor shall give all notices required by the acts regulations , bylaws, legal acts and
pay all fees in connection therewith unless and otherwise arranged and decided in writing
with the company. He shall also ensure that no attachments are made against materials or
work forming part of or for the use of the contractor. In all such cases, contractor shall
protect and indemnify the company against any claim or liability arising from or based on
the violation of any such laws, ordinances, regulations ,orders, decrees or attachments either
by himself or by his employees,

It shall be contractor’s sole responsibility to protect the public and his employees against
accident from any cause and provide required safety equipments and shall indemnify, the
company against any claims for damages for injury to the person or property resulting from
any such accidents and shall, where the provisions of the workmen’s compensation act
apply, take steps to properly insure against any claims thereunder.

In the event of any accident in respect of which compensation may become payable under
the workmen’s compensation act V111 of 1923 whether by the contractor or by the company
as principle employer, it shall be lawful for the company to retain out of monies due and
payable to the contractor such sum or sums of money as may, in the opinion of the company
shall be final in regard to all matter arising in this clause.

No work shall be done on Sundays or on other declared holidays of the company without the
written permission of the company officer in charge o f the work. The contractor shall
comply with the provisions of the Factories Act Rules framed thereunder if the same are
applicable.

The contractor shall keep his work place clean and safe to avoid injuries to men and damage
to finished products / equipments.

On the occurrence of an accident, which results in the death of any of the workmen
employed by the contractor or which is so serious as to be likely to result in the death of any
such workmen, the contractor shall within 24 hours of the happening of such an accident
intimate in writing to the company official in charge of the work.

The contractor shall indemnify the company against all losses or damages sustained by the
company resulting directly or indirectly from his failure to give intimation in the manner
aforesaid including the penalties or dues if any and become payable by the company, as a
consequence of failure, the company to give notice under the workmen’s compensation act
or otherwise confirm to the provisions of the said act in regard to such accident.

The contractor shall ensure adherence to all statuary requirements applicable to BHARAT
HEAVY ELECTRICALS LIMITED, RAMACHANDRA PURAM, HYDERABASD-
502032.

The contractor shall ensure abidance by all the labour laws especially including contact
labour (R & A) Act, payment of wages Act, workmen’s compensation act, minimum wages
Act ESI Act and Provident Fund Act as amended from time to time.

Contd....4
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The contractor shall comply with provident Fund Act either through PF code allotted to him
are by the code provided by PF Department to work Centers in the FACTORY /TOWNSHIP
CIVIL OF B.H.E.L. Ramachandrapuram, Hyderabad —-502032

Not withstanding the clause, in case of any financial loss incurred by the company on
account of contravention of the Provident Fund regulations or any regulations of rule
touching the same by the contractor, the contractor shall submit an undertaking to indemnify
the company to the extent of the loss incurred by the company.

The contractor should engage only those labourers who shall be more than 18(eighteen)
years of age.

The contractor shall not resort to sub-contracting under any circumstances .1f found at a later
date, BHEL reserves the right to take action what ever action it deems fit , including
cancellation of the contract.

Contractor shall issue “Employment Card” as per statute to all the labour and supervisors
covered under the job work contract.

The contractor shall be responsible to settle any grievances of the labour deployed by him.

Whenever the term “CONTRACTOR” is used, it shall be understood to refer to the
particular person, firm or corporation with whom an agreement has been made by the
concerned company official for executing the work defined in the concerned agreement and
for the purpose of instructions regarding compliance with contract conditions, it shall include
the contractor’s authorised agents, who are entrusted with the work by contractor.

The quantities mentioned in the agreement schedule are worked out from the relevant
drawings in the company and may not be the actuals required for execution. The company
does not expressly or by implication agree that the actual amount of the work to be done
shall correspond there with, but reserves the right to increase or decrease the quantity of any
class or portion of the work as he deems necessary.

All the works shall be carried out in accordance with the directions and to the satisfaction of
the company official in accordance with the drawings, specifications and instructions.
Supplementing or explaining the same as may from time to time shall be done by the
company official.

For all modifications, omissions or additions to the approved drawings and specifications,
the company shall issue revised plans or written instructions and no modifications, omission
or addition shall be made unless at any time before completion of the work.

The company shall heave the privilege of ordering modifications, omissions, or additions at
nay time before completion of the work.

All materials, articles, and workmanship shall be the best of their respective kinds for the
class of work described in the contract specifications and schedule and materials to be
obtained by the contractor shall be from sources approved by the company.

Contd....5..
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Sample of materials shall be furnished by the contractor at his expense to the company when
called for before execution of any work.

The company shall have power to reject at any stage, any work which is considered to be
defective in quality of materials of workmanship and shall not be debarred from rejecting
wrong material by reasons of having previously passed them in an un worked condition.
Any portion of the work or materials rejected or pronounced to be inferior or not in
accordance with specifications shall be taken down and removed from the work site at the
contractor’s expenses.

The decision of the company shall be final and binding on the contractor on all technical
questions which may arise in the contract with respect to material, workmanship, removal; of
improper work, interpretation of the working drawings, specifications, notes, procedures etc.

The decision of the “Contract Signing Officer” or any officer deputed by him duly authorised
on his behalf, in respect of the rate of progress and the quality of work or material shall be
final.

Contracts shall be deemed to have included in his tender price of all the plant. Machinery an
appliances required for the purpose of all operations connected to secure a satisfactory
quality of work within the opinion of the company will ensure the completion of the work
within the time specified.

If at any time, during the progress of work or any part of it such methods or equipment
appear to the company official to be insufficient or inappropriate for ensuring he quality of
work required or rate of progress, he may order the contractor to increase their efficiency or
to improve their quality of work and the contractor shall comply with such order and on
failure of which the company may take such action as it deems it fit to improve the quality of
work of the company may take such action as it deems if fit to improve the quality of work
or the rate of progress required from the contractor and all such actions taken by the
company shall be at the coat and risk of the contractor.

It is open to the company to lend or supply to the contractor any tools, implement, material
and machinery that are needed by the contractor, which in the opinion of the company is
essential to improve the quality or progress of work. The contractor shall pay such deposit
or charges that may be fixed or determined by the company for any such articles or
machinery lent or hired to the contractor.

Any electric power required for contractors machinery for the purpose of work shall be
supplied by the company at the written request of the contractor at one point subject to the
observance of rules an regulations of Electric board / company and charges there on shall be
recovered from the contractor.

The contractor shall confirm to the regulations and laws of central / state govt. or any local
authority and that of the company with whose system the machinery is supposed to be
connected.

Contd....6
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All rubbish as it accumulates shall be removed from the site to the point of disposal as
indicated from time to time by the company. If this is not adhered to, the company shall
remove the scrap and recover the cost of these operations from the bills of the contractor.

Any sum due from the contractor on account of tools and plants, stores, or any other items
provided by the company shall be deducted from the respective bill due to him.

In case of breach of any of the terms and conditions of the contract, a claim shall be lodged
under the bank guarantee with the guarantor at the discretion of the competent authority of
the company. On successful completion of the contract to the satisfaction of the company,
the bank guarantee shall be released after due claim period.

In the event of any question or dispute or under this contract, the same shall be referred to a
competent Authority in the company for sole arbitration and his decision shall be final and
binding on the parties to the contract.

In case of any suit or other legal proceeding arising under this contract, the courts at
Sangareddy (Medak Dist.) A.P only shall have the Jurisdiction.

The company reserves the right to enter into parallel agreement with one or more contractor
at their direction.

Disputes, grievances between the contractor and his labour, will have to be settled by the
contractor only.

The labour employed by the contractor, if found in abetting and fellow labour or contractors
or any BHEL employee, the same shall be considered as an act of indicipline. Such
labourers shall be removed from the services of the contractor, on the advice of BHEL.
Further the contractor shall initiate every necessary action in accordance with the relevant
Laws, Rules & Regulations and enactments of State and Central Government.

Wherever, BHEL/COMPANY standards are mentioned, copies of which are enclosed shall
by strictly followed.

Nothing contained in the contract agreement and its conditions shall be deemed to preclude
or render inoperative the service of any notice, letter or other communication upon the
contractor personally.

The decision of the “Contracting Signing Officer” shall be final and binding on the
contractor on all technical questions which may arise touching the contract with respect to
the quality of material, workmanship, removal of improper work, interpretation of the
working drawings, specifications, notes, procedures etc.

Special Instructions:

1. If an individual makes the tender, it shall be signed with his full mane and his address
shall be furnished. If it is made by firm, it shall be signed with the co-partnership name

Contd....7
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by a member of the firm, who shall also sign his own name, also furnish the name and
corporation, it shall be signed by a duly authorised officer who shall produce with the
tender, satisfactory evidence of his authorisation. Such tendering corporation / firm is
required to furnish evidence of its existence along with bid.

2. The EMD will be refunded to the unsuccessful tenderers on application after rejection of
the tender is intimated. The earnest money will be retained in the case of the successful
tenderers and either of the cases will not carry any interest. If will be dealt with as
provided in the conditions attached to the tender.

3. Whenever a tender to be accepted, the tenderer, whose tender is under consideration,
shall attend the office of “Office Inviting the Tender” on the date fixed by written
intimation to him. He shall forthwith, upon intimation being given to him by the
“Officer Inviting the Tender” [Ex. DGM (DCD)] for acceptance of his tender, complete
the execution of the agreement by signing all documents connected therewith. Failure to
do so and not to commence the work within one month from the date of intimation shall
entail forfeiture of the earnest money.

4. Tenderers shall peruse carefully the instructions and directions to parties in tendering
and the conditions of the agreement and all other relevant documents before tendering
the rates for the work. The approximate quantity of work to be executed under each
class is given in the schedule. The quantities are given with a view to enable tenderer to
quote his overall rate for each class of work in the tender form and for an uniform
comparison of tenderers. It shall be definitely understood that BHEL does not accept
any responsibilities for the correctness or completeness of this schedule and that the
schedule it liable to alterations by omission deductions, or additions at the discretion of
accepting authority.

5. The tenderer shall keep the offer valid for a period of 90 days from the date of opening
of tender. It is being understood that the tender documents have been sold / issued to the
tenderer and the tenderer is being permitted to tender in consideration of the stipulation
on his part that after submitting the tender, he will not recall his offer or modify the
terms and conditions thereof in a manner not acceptable to the “Officer Inviting the
Tender” Should the tenderer fail to observe or comply with the foregoing stipulation, the
EMD shall be fore fieted.

6. Tenderers have to quote their rates in the tender schedule legibly written in figures and
words and those not submitted in proper form are liable for rejection.

7. The submission of tender shall be strictly in accordance with the terms and conditions
stipulated in this tender notice. No counter conditions will be acceptable or valid.

8. The tenderers must satisfy themselves by personal sturdy and examination of the
drawings / specifications furnished and understand thoroughly the scope of proposed
work in detail and all conditions affecting the work before entering into the contract.
There shall no be at any time after submission of the tender dispute/ complaint or any

Contd....8
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nature regarding the scope of work and interpretation of specifications or any
misunderstanding with regard to nature or omission of the work to be done nor shall any
application for compensation in terms of time and only shall be accepted by BHEL in
regard to the above.

Contractor shall be deemed to have included in his tender price of all the plant,
machinery ,all taxes ,duties applicable and appliance required for the purpose of all
operations connected with the work embraced under the contract to secure a satisfactory
quality of wok and rate of progress which in the opinion of the “Contract Signing
Officer” will ensure the completion of the work within the time specified.

The contractor has to produce the bank guarantee in the prescribed proforma valid for
the contract period for a value calculated at the rates mentioned towards security
deposit. The claim period under the guarantee shall be valid for six months after expiry
of the contract.

This is a time bound contract for period mentioned, and does not envisage any
escalation of price.

The rates quoted by the contractor shall be firm for the contract period. There shall be

no revision in contract rates due to increase in any statutory levies during the period of
the contract and this increase shall be absorbed by the contractor himself in full.

SIG. OF CONTRACTOR(S) ACCEPTING AUTHORITY
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BHARAT HEAVY ELECTRICALS LIMITED
RAMACHANDRAPURAM :: HYDERABAD - 32.

(SPECIAL CONDITIONS - SAFETY)

The following are a few safety measures suggested while carrying the work.
However all the items of work should be carried out in safe working manner taking all
precautions.

Proper and necessary precautions shall have to be taken wherever the work involves
breaking of reinforced cement concrete slab and dismantling of brick work. These items
of work will have to be carried in the presence of the Engineer-in-charge.

Proper and necessary scaffolding is to be erected wherever dismantling of brick work is
carried out at height more than 1.80 M

Reinforced cement concrete slab should be dismantled parallel to the main
reinforcement, each piece not exceeding 300mm wide. Under no circumstances the
supporting wall shall be cut or removed until the supporting slab is demolished.

The contractor shall keep supply all safety equipment like safety boots, goggles, helmets
and safety belts, to all the workers.

The contractor shall keep a supervisor always at work site.

Power shut down shall be taken before commencement of the work wherever power
cables are running.

Proper and necessary scaffolding and ladders are to be used for carrying out all types of
works.

CONTRACTOR(S) ISSUING/ACCEPTING AUTHORITY
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ANNEXURE-C

CONTRACTOR’S OBLIGATIONS

I) CONTRACTURAL:

a)

b)

9)

h)

)

K)

Contractor shall decide the number of employees to be deployed for execution of the
work awarded to him and he or his authorized representative will be solely entitled to
dictate such workers about the manner of carrying out the work as per the prescribed
specifications and quality plan.

Contractor shall supervise the work allotted to him and to be carried out by his
employees.

Contractor to ensure that the employees deployed in the premises of BHEL are physically
and mentally fit and do not have any criminal record. Such employees should possess
requisite skill, proficiency, qualification, experience etc.

Contractor to maintain appropriate records of his employees deployed to carry out the
job(s).

Contractor should issue appropriate letters to his employees.

Contractor to provide employment card/identity card with photograph duly verified and
attested by the Contractor to his employees. Contractor to indicate the name of the
proprietary/partnership firm/company, place of work, contract number and duration of
validity of card.

Contractor will be responsible for the good conduct of his employees. In case of any
misconduct/ misbehaviour by any employee, the contractor will replace such employee(s)
immediately.

Contractor will ensure that the job is executed through his employees on his rolls and
under no circumstances the contractor will deploy any casual employee to carry out the
job nor shall sub-contract the job without prior written permission.

Contractor will keep watch on his employees and he will be liable for any pilferage / loss
to BHEL due to acts of omission and commission by his employees. Similarly, liability
for any compensation to outsiders on account of any act of omission and commission by
the employees deployed by the contractor shall lie exclusively with him.

Contractor to provide safety appliances and safety shoes to his employees. The contractor
shall be responsible for enforcing all safety regulations as applicable.

The contractor has to provide a distinct uniform different from BHEL employees. The
uniform should have logo of the contractors firm / company. The uniform shall be kept in
neat, tidy and wearable condition. Whenever necessary, the cap shall be integral part of
the uniform.

Signature of Contractor(s)
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b)

d)

9)
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Contractor to ensure that all precautions are taken for safety of his employees and
equipments.

In the event of termination of contract for any reason whatsoever, the contractor shall
withdraw all his employees from the establishment of BHEL. In case contractor decides
to terminate services of his employees, he should settle all terminal dues including
retrenchment compensation.

Contractor shall provide to his employees all tools, tackles and equipment’s and maintain
the same to carry out the job under the contract at his cost and if necessary contractor may
take insurance policy of his men, material, equipment’s and tools and tackles.

Contractor shall provide safety appliances and maintain the same at his own cost which
may be required under the statue or otherwise.

Contractor shall provide material at his cost mentioned in the contract to his employees
for carrying out the job.

TOWARDS STATUTORY LIABILITY

All statutory requirements under Minimum Wages Act, 1948, Payment of Wages Act,
1936, Workmen Compensation Act. 1923, EPF & MP Act, 1952, Payment of Gratuity
Act, 1972, ESI Act, 1948. The Contract Labour (R&A) Act, 1970, Payment of Bonus
Act, 1965, Income Tax Act, Service Tax Act and all other applicable Acts shall be
complied with by the contractor.

Contractor shall comply with all statutory requirements, rules, regulations, notifications in
relation to employment of his employees issued from time by the concerned authorities.

Contractor shall ensure payment of statutory prescribed minimum wages as applicable
from time to time in the presence of authorized representative of BHEL and maintain
proper records of their timely disbursements. These records need to be preserved for a
period of at 3 years and should be made available even after the contract is over for any
verification by the statutory authorities / BHEL authorities.

Contractor to provide PF pass book to his employees and ensure payment of PF, EDLI,
pension dues under EPF & MP Act, 1952 to the PRFC.

Contractor shall ensure payment of ESI contribution under ESI Act, 1948 and provide
ESI membership No. / card of each employee.

Contractor shall produce proof of deductions as well as remittances of PF, EDLI, Pension,
ESI contribution, administrative charges etc. wherever applicable and shall maintain
proper records. Contractor to issue wage slips to his employees.

Contractor shall furnish proper returns to the concerned statutory authorities and provide
a copy of the same to BHEL.

Signature of Contractor(s)
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h)  Contractor shall be solely responsible for non payment /delayed payment of wages / DA,
contributions under EPF & MP Act, ESI Act etc.

i) In case the contractor fails to make payment of wages to his employees or remittance of
contribution to the concerned authorities, the security deposit / other dues / running bills
under the contract can be utilized by BHEL to discharge the liability of the contractor.

j)  Contractor shall indemnify BHEL against all claims and losses under various Labour
Laws, statutes or any civil or criminal law in connection with employees deployed by
him.

k) The liability for any compensation on account of injury sustained by an employee of the
contractor will be exclusively that of the contractor.

L) Contractor to obtain insurance cover for his employees / equipment / tools and tackles etc.
and take third party risk insurance coverage at his own cost. BHEL shall not be
responsible for any loss, damage, and pilferage of property and / or his employees.

m) Contractor should have independent code numbers / exemptions under EPF & MP Act,
1952 and ESI Act, 1948 and shall cover his employees under the said codes.

n) Payment of bonus under the payment of Bonus Act, Payment of gratuity under the
Gratuity Act, and retrenchment compensation under Act will be the sole responsibility of
the contractor.

0) Over and above the daily wage rate, payment shall be made for leave with wages.

p) Contractor shall observe Provisions of the Factories Act in respect of working hours,
holidays, rest intervals, leave and overtime to his employee. No work shall be done on
second/third shift, overtime, Sundays or on other declared hoildays without written
permission.

q) In case a contractor employs women as employee he will discharge his obligation under
law in respect of such women workers such prohibition of engaging them during night-
hours, prohibition of employing them for more than 9 hours per day, provision of creche
facility, grant of maternity leave as per rules etc.

r)  Contractor shall be responsible for making payment of wages before expiry of 7 days
from the last day of wage period and to ensure disbursement of wages in the presence of
the authorities representative of contract operating division who shall record under his
signature at the end of entries in the Register of wages.

s) Contractor to obtain license under CL(R&A) Act, 1970.

CONTRACTOR(S) ACCEPTING AUTHORITY
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ANNEXURE-D

GENERAL TERMS & CONDITIONS

BHEL shall have the privity of the contract with the contractor only and will give
instructions to the contractor or his authorized representatives. BHEL will have nothing to
do or be concerned with the employment of employees working for the contractor. The
relationship between BHEL and the Contractor will be that of independent entities and
nothing herein contained will amount to joint venture, partnership or an employer-
employee relationship.

The contractor shall maintain regular contact with the designated employee(s) of
BHEL and will interact on matters relating to the work awarded under this contract.

In case the contractor does not carry out the Contractual / Statutory obligations or the
services rendered by him are found to be unsatisfactory, BHEL shall bring the same to his
notice and he will be obliged to discharge the obligations and rectify the deficiency/
anormally within three days time failing which, BHEL reserves the right to terminate the
contract without assigning any reason whatsoever. In such an event, no damages will be
payable for short closure of the contract.

The contractor shall deposit an amount of Rs. as security with BHEL in
the form of pay order / bank guarantee / FDI in the name of contractor A/c.- BHEL duly
discharged on the back. Alternatively, the amount of security deposit can be adjusted partly
from EMD and balance amount from subsequent bills. This security deposit shall be liable
to be returned to the contractor after termination of the contract or at the end of it, subject
to deduction on account of company dues, non-deposit of statutory dues etc. No interest
shall be payable on the security deposit.

The decision of BHEL regarding interpretation of any terms and conditions set forth in this
agreement shall be final and binding on the contractor.

Any matter arising out of or in connection with the agreement shall be under jurisdiction of
Sanga Reddy Court.

Notwithstanding anything contained in this Agreement, the contract may be terminated by
BHEL without assigning any reason thereof by giving a notice of 30 days to the contractor.

The contract will commence on date and will remain
valid for a period of year(s) till date. The
parties reserves the right to extend the contract on mutually agreed terms and
conditions.

Signature of Contractor(s)
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All disputes arising in connection with the contract shall be settled by mutual consultation.
If no agreement is reached the dispute shall be settled in accordance  with the provisions
of the Arbitration and Conciliation Act,1996 and the rules made there under. The dispute
shall be referred for arbitration to any arbitrator to  be appointed by the Head of the unit.
The award of the arbitrator shall be final and binding on both the parties. The venue of
the Arbitration shall be Hyderabad in India. The Award to be given by the Arbitration
shall be speaking award. All questions, disputes, differences arising under, out of or
in connection with this contract shall be to the exclusive jurisdiction of Sanga Reddy
Courts.

CONTRACTOR (S) ACCEPTING AUTHORITY
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ANNEXURE - E
EFT FORM DETAILS SUBMITTED BY THE AGENCIES EARLIER NEED NOT FILL

Vendors to furnish this mandate on their Letter Head. Annexure E

Ref No:
To

Date:
Dy. Manager/Finance-CM
Bharat Heavy Electricals Limited
Ramachandrapuram
Hyderabad 502 032

Dear Sir,
Sub: Details for National Electronic Fund Transfer

We request and authorize you to effect payment through NEFT to our Bank account, subject to RBI
Guidelines, as per the details given below

A. Sup code (As per PO/SCO) / Staffno
B. Beneficiary (Name as per PO/SCO)

C. PAN of Beneficiary

D. TIN of Beneficiary

E. e-mail address of Beneficiary

F. City (of Benefifiary)

G. Bank Name

H. Branch (of Bank)

I. A/c Number

J. A/c type (Savings or Current)

K. MICR Code of the branch (9 digit)
L. IFSC for NEFT (11 char)

M. IFSC for RTGS (If different from L)

Thanking you,
(Signature with Seal)
Authorised Signatory

Name
Designation

Certified that the particulars furnished above are correct as per our records

Date Signature of authorized official of bank)
Bank Stamp

Signature of Contractor(s)




Guidelines and statutory payments to Contract work force for
submitting tenders for Civil Works as per Circular issued by
BHEL .

Daily wage rate is exclusive of Holiday and Leave Wage.
Wage rates as on date i.e 01.04.2010
USW :Rs.190.27 per day Inclusive of weekly off.

SSW : Rs. 208.38 “
SW : Rs 22880 *“ "

i) Leaves and Holidays

+ 12 days paid holidays / per year
+ 18 paid leaves/ per year.

i) PFand E S contributions wages

PF@ 13.61% and ESI @ 4.75 % of basic
wages should be contributed by the contractor on
above daily wages.

40

The contractor’s are advised to quote the rates considering the above statutory payments and

also future increase in wage rate to contract work force.

CONTRACTOR(S) ISSUING/ACCEPTING AUTHORITY
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Note:

18. The quantities are shown above are approximate and liable for variation.

19. AllI BHEL General Conditions of the Contract shall be applicable.

20.  Any statutory increase in the labour wages during the period of execution shall be borne by
the agency. The agency shall quote the rates considering the possible labour escalation

also.

21. The agency should affix his signature at the end of each page of the document with
Rubber Seal

22. The rates quoted shall be finished items of work including all lifts, leads and other
incidental charges, inclusive of all taxes and duties mentioned in the General Conditions of
the Contract, unless otherwise specified.

23. The department reserves the right to spilt and ward the work to more than one agency.

24. The contractor should follow all the safety precautions while executing the work.

25. The contractor or his authorised representative shall be always present at the work site.

26. The contractor shall submit the daily progress report to the Engineer-in-charge.

27. The contractor should engage labours who should not be less than 18 (eighteen) years age.

28.  All the bills of contractors will be cleared by Finance Department subject to production of
“Clearance Certificate” by the contractors in respect of compliance of all statutory

requirement, issued by I R section of Human Resource Department.

29. All the materials brought inside are to be entered at CISF gates and supplied to site by
contractor for using in works.

SIGNATURE OF CONTRACTOR(S) ACCEPTING AUTHORITY.



10.

42

SPECIAL CONDITIONS

Time is the essence of contract and the specified time of completion is to be followed as per
NIT..

These special conditions supplement the conditions to tenders and contracts and the General
conditions of contract and form part of the contract documents. Where these special
conditions are at variance with the General conditions of contract, these special conditions
shall prevail.

All rates quoted shall be finished work in site inclusive of all leads, lifts and other incidental
charges and those in general conditions.

Before quoting his rates of the work, the tenderer shall inspect the site of work and the
quarries from which various materials are to be brought and should satisfy himself about the
nature and scope of work to be executed and quality of materials procurable from the
quarries. In every case the materials shall confirm to the relevant APSS and shall be got
approved by the Engineer-in-charge before they are used on the work. The Bharat Heavy
Electricals Limited will not, however after acceptance of a contract rate, pay extra charges for
any other reason, in case the contractor is found later on to have misjudged the nature and
scope of the work and also the availability of materials.

The tenderer is not allowed to alter the specifications of the unit of work noted in the
Schedule-A For the sake of uniformity in comparison of tenders, the tenders should not add
any conditions of their own. Tenders not complying with these conditions are liable to be
rejected.

The issues of materials are governed by the conditions specified in Schedule-B. All other
materials shall be supplied by the contractor himself and the rates for the relevant items are
inclusive of all such supplies.

The cement concrete work plain and reinforced shall be executed as per 1S: 456 (latest). A
tentative sketch/drawing of work is available in the office, which is intended to give a
general idea of the work to be executed and is liable for modifications during the actual
execution based on the designs prepared and approved by the Competent Authority.

The rate quoted for Reinforced Cement Concrete items shall include smooth finishing of
exposed faces. The top surfaces of roof slab shall be laid to specified slope and mortar that
comes to surface due to vibrations shall be trawled so as to obtain smooth and even surface.

The paint to be used shall be of standard make and shall be approved by the Engineer-in-
charge before applying.

The tenderer should specify the plant and machinery such as pan mixer, vibrators, steel
shuttering etc,. that he possesses and is going to use them on the work.

.... Contd..P2

Signature of Contractor(s)
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The CPWD/Andhra Pradesh Standard Specification/ 1.S. Specifications, those in Schedule-A
shall be for all items of works. Wherever there is difference between the A.P.S.S. and I. S.
Specifications , the later shall prevail.

The Sr. DGM (Fy. Civil) reserves the right to deviate either by addition or by deduction from
the schedule of items of work given in the tender document after awarding the work.

In case of any difference between agreement wording and detailed drawings the interpretation
of the Sr. DGM (Fy. Civil) shall be final and binding on the contractor.

The final acceptance of work in all items are subject proper behavior after testing regardless
of whether the items are paid for or not.

All debris and surplus materials shall be cleared from the site and when directed by the
Engineer-in-charge. Any temporary structure/stores made by the contractor for the work shall
be demolished and site cleared before payment of final bill.

SIGNATURE OF CONTRACTOR(S) ACCEPTING AUTHORITY.



AREA REQUIREMENT OF PE&SD DIVN. BUILDING (Green Building)

INDUSTRIAL ENGINEERING DEPT.

Date:4/5/10

No.of persons

S.No Floor Type Depts. to be accomodated oceupying Size of Room Areareqd. (Sq.M)
1 |Ground Floor
Head of PE&SD Divn. 1 8X5M 40.0
Office of HOD 2 6X5M 30.0
SA to ED 5X5M 25.0
Toilet 3X3M 9.0
Board Room 12X5M 60.0
VVIP Room 10 10X5M 50.0
Toilet 3X3M 9.0
A/C Plant Room 6X8M 48.0
UPS& Battery room 5X5M 25.0
BMS Control Room 5X5M 25.0
Engg.Systems & Applcs (IT) 6 15X18M 270.0
Gents Toilet 1No. 7XTM 49.0
Ladies Toilet 1No. 4x4M 16.0
Staircase(centre) 1No. 7XTM 49.0
Staircase(ends) 2Nos. 3X4M 24.0
Lifts 2Nos. SX3M 9.0
2X2M 4.0
Discussion Rooms 4Nos. 3X7M 84.0
Visitor's waiting area including reception 12X12M 144.0
75 Sg.m Seating
Conference hall(cap 50) area, 25 Sq.m 10X10M 100.0
Lounge area
300Sg.m Seating
Conference hall(cap200) area, 100Sg.m 20X20M 400.0
Lounge area
Dining hall with Pantry 15X10M 150.0
TOTAL----> 1620.0
Add 20% towards walkways, Lobby etc., 324.0
1944.0
Say 1950Sg.M
2 |First Floor
General Manager 1 6X5M 30.0
Mechanical Wing PS to GM 2 2.5X5M 12.5
Toilet 1 No 3X3M 9.0
Staff - Mech 60 486.0
Project assistants & Trainees 10 35.0
General Manager 1 6X5M 30.0
PS to GM 2 2.5X5M 12.5
Proposals & -
Purchase Wing Toilet 1 No 3X3M 9.0
Staff - Proposals 19 152.0
Staff - Purchase 41 315.0
Mini Conference hall 2Nos 4XTM 56.0
Record room 2Nos 10X5M 100.0
Gents& Ladies Toilets 2Nos. 7XTM 98.0
Staircase(centre) 1No. 7XTM 49.0
Staircase(ends) 2Nos. 3X4M 24.0
Lifts 2Nos. SX3M 9.0
2X2M 4.0
Project assistants & Trainees 6 21.0
TOTAL----> 1452.0
Add 20% towards walkways, Lobby etc., 290.4
1742.4
Say 1950Sg.M




No.of
S.No Floor Type Depts. to be accomodated persons Size of Room | Areareqd. (Sq.M)
occupying
3 |Second Floor
General Manager 1 6X5M 30.0
X PS to GM 2 2.5X5M 12.5
Electrical, C&I i
Wing Toilet 1 No 3X3M 9.0
Staff - Electriical 42 350.0
Staff- C&| 18 151.5
Project assistants & Trainees 8 28.0
General Manager 1 6X5M 30.0
Civil Wing PSto G‘M 2 2.5X5M 12.5
Toilet 1 No 3X3M 9.0
Staff- Civil 32 2425
Engg. Coordination 13 104.5
Support Services (HR,Finance etc) 15 106.0
Mini Conference hall 2Nos 4XTM 56.0
Record room 2Nos 10X5M 100.0
Gents& Ladies Toilets 2Nos. 7XTM 98.0
Staircase(centre) 1No. 7XTM 49.0
Staircase(ends) 2Nos. 3X4M 24.0
Lifts 2Nos. SX3M 9.0
2X2M 4.0
Project assistants & Trainees 10 35.0
TOTAL----> 1460.5
0,
Add 20% towards walkways, Lobby etc., 2021
1752.6
Say 1950Sg.M
4 |Third Floor
General Manager 1 6X5M 30.0
Erection Wing PS to QM 2 2.5X5M 12.5
Toilet 1 No 3X3M 9.0
Staff - Erection 55 458.5
Project assistants & Trainees 10 35.0
General Manager 1 6X5M 30.0
Commissioning PS to GM 2 2.5X5M 12.5
Wing Toilet 1No 3X3M 9.0
Staff - Commissioning 43 322.0
Head of Commercial 1 6X5M 30.0
Staff Commercial 12 122.5
Mini Conference hall 2Nos 4XTM 56.0
Record room 2Nos 10X5M 100.0
Gents& Ladies Toilets 2Nos. 7XTM 98.0
Staircase(centre) 1No. 7XTM 49.0
Staircase(ends) 2Nos. 3X4M 24.0
Lifts 2Nos. SX3M 9.0
2X2M 4.0
Project assistants & Trainees 6 21.0
TOTAL----> 1432.0
0,
Add 20% towards walkways, Lobby etc., 286.4
1718.4
Say 1950Sg.M
Summary:

N o b~ WN R

No. of Persons to be accomodated = 350

Plot size

Size of the building

No. of Floors

Area of each floor
No. of Staircases

No. of Lifts

= 250M X 150M
=130M X 15M
= 4(Ground+3 floors)
1950 Sg.m

=2

3(1 at centre & 2 at ends)
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o
1 DETAILS OF SIMILAR WORKS ALREADY TENDERED BY THE TENDERER
[Note :- Please fill all relevant the details in the format below not to change the proforma

given below]
SL.NO. NAME OF WORKS ESTIMATED AMOUNT OF CONTRACT NAME OF
1 TENDERED COST AWARDED IF ANY ORGANIZATION
2 3 [DOCUMENTARY PROOF WITH ADDRESS
TO BE ENCLOSED] 5
4

SIGNATURE OF THE CONTRACTOR WITH SEAL
Contd..
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1l TURN OVER OF THE FIRM: (For last five years)
[Note :- Please fill all relevant the details in the format below not to change the proforma

given below]
YEAR TURN OVER IN LAKHS REMARKS
2009 — 2010
Audited Report to
2008 — 2009 be enclosed to
support the turn
2007 — 2008 over.

The above statement shall be duly certified by the Auditor.

v DETAILS OF WORK IN HAND for upto year ending on 31-03-2012
[Note :- Please fill all relevant the details in the format below not to change the proforma

given below]
SIL Name of the Amount Amount Date of Agreed Probable Agreed Actual Name of

No. work in hand put to of Agreement date of date of progress | progress | Organization

with Tender as | Contract completion | completion till till with address
supporting per NIT previous | previous
Document months months
31.09.09 | 31.09.09

1 2 3 4 5 6 7 8 9 10

SIGNATURE OF THE CONTRACTOR WITH SEAL
Contd..
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\Y/ DETAILS OF WORK CARRIED OUT DURING LAST 07 YEARS:
[May enclose in a separate sheet in the same proforma, if space below is not sufficient.
Note not to change the proforma given below. Any change in proforma is liable for re-
Jection)
Sl Name of Name of Value of Completion Documentary
No. | Organization with work completion Period proof attached or
address not
1 2 3 4 5 6

SIGNATURE OF THE CONTRACTOR WITH SEAL

Contd..
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VI DETAILS OF TECHNICAL PERSONNEL AVAILABLE IN YOUR FIRM :

[Note :- Please fill all relevant the details in the format below not to change the proforma
given below. The list should include E&M personnel also, if available]

SI. Name of Technical staff available Qualification Experience in the
No. in your firm works of similar
nature
1 2 3 4

Contd..
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VI DETAILS OF THE ARCHITECT OF YOUR FIRM :

[Note :- Please fill all relevant the details in the format below not to change the proforma
given below]

1. Name of the Consulting Firm /
Architect Engaged for this work

2. No. of years of experience in the
field of Architectural planning

3. Qualification of Architect
with supporting document

4. Similar Projects handled (should have designed atleast one green building
Project with Floor space equal to 7600 Sg.mtrs. which is certified) :

a)

b)

d)

5. Photographs if any to support
Sl. No. 4 above Enclosed / Not Enclosed

6. Undertaking from the Architect
to be enclosed Enclosed / Not Enclosed

SIGNATURE OF THE CONTRACTOR WITH SEAL  Contd..
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DETAILS OF THE GREEN BUILDING CONSULTANT OF YOUR FIRM :

[Note :- Please fill all relevant the details in the format below not to change the proforma

given below]

Name of the Consulting Firm /
Engaged for this work

No. of years of experience in the
field of Green building design

Qualification of Lead Consultant
with supporting document

Similar  Projects handled (should have handled atleast one green building

Project with Floor space equal

to 7600 Sq.mtrs. which is certified) :

a)

b)

c)

d)

e)

Photographs if any to support
Sl. No. 4 above

Undertaking from the Architect
to be enclosed

Enclosed / Not Enclosed

Enclosed / Not Enclosed

SIGNATURE OF THE CONTRACTOR WITH SEAL
Contd....
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:53:
DETAILS OF THE MEP CONSULTANT(S) :

[Note :- Please fill all relevant the details in the format below not to change the proforma
given below. Separate sheet may be enclosed if more than one consultant is
involved]

Name of the Consulting Firm /
Engaged for this work

No. of years of experience in the
the field of Electrical Design

Qualification of Lead Consultant / Design Engineers (Names to be Provided
separately)
with supporting document

Similar Projects handled (should have provided services for atleast one green building
Project with Floor space equal to 7600 Sg.mtrs. which is certified) :

a)

b)

Photographs if any to support
Sl. No. 4 above Enclosed / Not Enclosed

Undertaking from the Consultant
to be enclosed Enclosed / Not Enclosed

DETAILS OF THE ELECTRICAL & MECHANICAL SUB-CONTRACTOR FIRM:

[Note :- Please fill all relevant the details in the format below not to change the proforma
given below. Separate sheet may be enclosed for different contractors]

Name of the Sub contractor for Electrical / Mechanical Works
Engaged for this work :

List of technical personnel available as per proforma given earlier.

Turnover of the firm for the last three years with supporting documents similar projects
handled (should have provided services for atleast one green building project with floor
space equal to 7600 Sq.mtrs. which is certified) :

a)
b).

SIGNATURE OF THE CONTRACTOR WITH SEAL



