
 
POWER SECTOR EASTERN REGION, DJ-9/1, SECTOR-II, SALT LAKE CITY, KOLKATA - 700 091 

 (033) 23211960        (033) 2339-8000 

 
 

TCN – 02 
 

 

Ref: PSER:SCT:PSC-E2216:TCN-02                                  Date: 05-05-2023 
 

Sub Tender Change Notice (TCN) – 02. 
Job Erection, Testing, Commissioning including Charging, Trial Operation and Handing over to 

Customer of 20 sets (including two sets of spares) of Generator Transformers (GT) with Auxiliaries, 
1 set of Shunt Reactor (SR) with auxiliaries, 26 nos. of Dry Type Transformers (DTT) with auxiliaries 
and 6 sets Isolated Phase Bus Duct (IPBD) with auxiliaries at Underground Transformer Cavern, 
Power House Cavern, Pot Head Yard and other various locations along with Material Management 
(MM) including Receipt, Unloading, Handling, Verification of Material, Storage, Preservation (as 
applicable), Issuance of material, Loading, Local Transportation to work front, Unloading, Detailed 
Record keeping of MM, Handing over of Spares to Customer at 6X170 MW Punatsangchhu-II 
Hydroelectric Project, Wangdue Phodrong, Bhutan. 

Ref 1.0 Tender no. PSER:SCT:PSC-E2216:23 
2.0 BHEL's NIT, vide reference no. PSER:SCT:PSC-E2216:9843, Date: 21-04-2023. 
3.0 BHEL’s TCN-01, vide reference no. PSER:SCT:PSC-E2216:TCN-01, Date: 02-05-2023. 
4.0 All other pertinent issues till date. 

  
With reference to above, following points/documents, relevant to tender, may please be noted and complied with 
while submitting the offer. 

 
1. Revision/ Modification to Clause no. 2.7.9 (LIQUIDATED DAMAGES/ PENALTY) of VOL-IB-GCC is 

attached vide Annexure-A to TCN-02. 
 

2. Revised `No deviation certificate’ as per enclosed Annexure-2. Bidder shall submit no deviation certificate 
as per enclosed format only.  

 
3. All other terms & conditions shall remain unchanged. 

 

 
Thanking you, 
 

           Yours faithfully, 
                 for BHARAT HEAVY ELECTRICALS LTD 

 
 
                                  SR. MGR. (SCT) 
 
 
 
 
Encl : As above. 
 
 
 
 



Sl. no. Reference clause of Tender Document Existing Provision Modified Provision

1.0
Clause no. 2.7.9 (LIQUIDATED DAMAGES/ 
PENALTY) of VOL-IB-GCC 

At the end of total work completion as certified by BHEL Engineer, and upon 
analysis of the total delay, the portion of time extensions attributable to (i) 
Contractor alone, (ii) Force majeure conditions, and (iii) BHEL, shall be 
worked out. The total period of time extensions shall be the sum of (i), (ii) 
and (iii) above and shall be equal to period between the scheduled date of 
completion and the actual date of completion of contract. LD shall be 
imposed/levied for the portion of time extensions solely attributable to 
contractor and recoverable from the dues payable to the contractor. 
If the contractor fails to maintain the required progress of work which results 
in delay in the completion of the work as per the contractual completion 
period, BHEL shall have the right to impose Liquidated Damage/Penalty at 
the rate of 0.5% of the contract value, per week of delay or part thereof 
subject to a maximum of 10% of the contract value. For this purpose, the 
period for which LD is applicable shall be worked out based on portion of 
time extension granted solely attributable to contractor at the end of the 
contract. Contract Value for this purpose, shall be the final executed value 
exclusive of ORC, Extra Works executed on Manday rate basis, 
Supplementary/ Additional Items and PVC.

In case of LD recovery, the applicable GST shall also be recovered from 
contractor.

At the end of total work completion as certified by BHEL Engineer, and upon 
analysis of the total delay, the portion of time extensions attributable to (i) 
Contractor alone, (ii) Force majeure conditions, and (iii) BHEL, shall be 
worked out. The total period of time extensions shall be the sum of (i), (ii) and 
(iii) above and shall be equal to period between the scheduled date of 
completion and the actual date of completion of contract. LD shall be 
imposed/levied for the portion of time extensions solely attributable to 
contractor and recoverable from the dues payable to the contractor. 

If the contractor fails to maintain the required progress of work which results in 
delay in the completion of the work as per the contractual completion period, 
BHEL shall have the right to impose Liquidated Damage/Penalty at the rate of 
0.5% of the contract value, per week of delay or part thereof subject to a 
maximum of 10% of the contract value. For this purpose, the period for which 
LD is applicable shall be worked out based on portion of time extension 
granted solely attributable to contractor at the end of the contract. Contract 
Value for this purpose, shall be the final executed value exclusive of ORC, 
Extra Works executed on Manday rate basis, Supplementary/ Additional Items 
and PVC.

REVISION/ MODIFICATION

JOB: Erection, Testing, Commissioning including Charging, Trial Operation and Handing over to Customer of 20 sets (including two sets of spares) of Generator Transformers (GT) with 
Auxiliaries, 1 set of Shunt Reactor (SR) with auxiliaries, 26 nos. of Dry Type Transformers (DTT) with auxiliaries and 6 sets Isolated Phase Bus Duct (IPBD) with auxiliaries at Underground 
Transformer Cavern, Power House Cavern, Pot Head Yard and other various locations along with Material Management (MM) including Receipt, Unloading, Handling, Verification of Material, 
Storage, Preservation (as applicable), Issuance of material, Loading, Local Transportation to work front, Unloading, Detailed Record keeping of MM, Handing over of Spares to Customer at 6X170 
MW Punatsangchhu-II Hydroelectric Project, Wangdue Phodrong, Bhutan.

ANNEXURE-A TO TCN-02

TENDER NO - PSER:SCT:PSC-E2216:23

ANNEXURE‐A TO TCN‐02
REVISION/MODIFICATION PAGE 1 OF 1 TENDER NO ‐ PSER:SCT:PSC‐E2216:23



 

 
POWER SECTOR EASTERN REGION DJ-9/1, SECTOR-II, SALTLAKE CITY, KOLKATA - 700 091 

 (033) 23211960        (033) 23398000 

 
 

ANNEXURE-2 
FORMAT FOR NO DEVIATION CERTIFICATE 
(To be submitted in the bidder's letter head) 

 
BHARAT HEAVY ELECTRICALS LIMITED, 
Power Sector - Eastern Region, 
Plot no 9/1, DJ Block, Sector – II, Salt Lake City, 
Kolkata – 700 091 
 

Sub No Deviation Certificate. 
Job Erection, Testing, Commissioning including Charging, Trial Operation and Handing over to 

Customer of 20 sets (including two sets of spares) of Generator Transformers (GT) with 
Auxiliaries, 1 set of Shunt Reactor (SR) with auxiliaries, 26 nos. of Dry Type Transformers (DTT) 
with auxiliaries and 6 sets Isolated Phase Bus Duct (IPBD) with auxiliaries at Underground 
Transformer Cavern, Power House Cavern, Pot Head Yard and other various locations along with 
Material Management (MM) including Receipt, Unloading, Handling, Verification of Material, 
Storage, Preservation (as applicable), Issuance of material, Loading, Local Transportation to 
work front, Unloading, Detailed Record keeping of MM, Handing over of Spares to Customer at 
6X170 MW Punatsangchhu-II Hydroelectric Project, Wangdue Phodrong, Bhutan. 

Ref 
 
 

1.0 Tender no. PSER:SCT:PSC-E2216:23 
2.0 BHEL's NIT, vide reference no. PSER:SCT:PSC-E2216:9843, Date: 21-04-2023. 
3.0 BHEL’s TCN-01, vide reference no. PSER:SCT:PSC-E2216:TCN-01, Date: 02-05-2023. 
4.0 BHEL’s TCN-02, vide reference no. PSER:SCT:PSC-E2216:TCN-02, Date: 05-05-2023. 
5.0 All other pertinent issues till date. 

 
Dear Sirs, 
 
With reference to above, this is to confirm that as per tender conditions, we have visited site before 
submission of our offer and noted the job content & site conditions etc. We also confirm that we have not 
changed/ modified the tender documents as appeared in the website/ issued by you and in case of such 
observance at any stage, it shall be treated as null and void. 
 
We hereby confirm that we have not taken any deviation from tender clauses together with other references 
as enumerated in the above referred NIT. We hereby confirm our unqualified acceptance to all terms & 
conditions, unqualified compliance to technical specification, integrity pact (if applicable) and acceptance to 
reverse auctioning process. 
 
In the event of observance of any deviation in any part of our offer at a later date whether implicit or explicit, 
the deviations shall stand null & void. 
 
We confirm to have submitted/uploaded offer/documents in accordance with tender instructions with 
acceptance of the terms & conditions of the tender by us and as per aforesaid references.  
 
 
Thanking you, 
 
                                                                                                                                     Yours faithfully, 
 
 

                                                        (Signature, date & seal of authorized 
                                       representative of the bidder) 


