

BHEL,PSWR.																
Click Here to open up to Unlimited Pages and Enhanced Features			PSWR CONTRACTS AWARDED ON MARCH-2011													
Sl no	Tender No.	Item/ Nature of work	Mode of Tender enquiry	Date of publication of NIT/Issue of Documents	Type of Bidding (Single/ Two bid system)	Last date of receipt of tender	Nos. of tenders received	Nos. & names of parties qualified after technical evaluation	Nos. & names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/	Contract No. & date	LOI DATE	Name of Contractor	Value of Contract in Rs.	Contract Period	
1	BHE/PW/PUR/ TPT-CRN /OJ -199	TRANSPORTATION OF LR 1350/1 Crawler Crane from Chennai Port to 5x250MW India Bulls NASHIK Project	Open Tender	22-01-2011	2-Bid system	14-02-2011	8	6 Nos 1 M/s Sonu Cargo Movers (I) Pvt Ltd 2 M/s Associated Road Carriers Ltd 3 M/s PBL Transport Corporation Pvt Ltd 4 M/s Varsha Road Carriers 5 M/s DARCL Logistics Ltd 6 M/s Steamline Industries Ltd	2 1.M/s Maxwell Logistics Ltd 2.M/s Premier Logistics	YES	BHE/PW/PUR/TPT-CRN/OJ -199/LOI DT:10/03/2011	10-Mar-11	M/s VARSHA ROAD CARRIERS	14,61,700/-	25+2 Days	
2	BHE/PW/PUR/WR-PEB-784/DBDT-PEB/828	DESIGN , SUPPLY , MANUFACTURING , RECEIPT AT SITE AND ERECTION OF PRE ENGINEERED AND REERECTABLE TYPE CLOSED SHED WITH OFFICE , CLOSED SHED AND SEMI CLOSED SHED INCLUDING STRUCTURAL AND SHEET CLADDING WORKS AT 2x600 MW D B POWER - DISTT-JANGIR- CHAMPA ( CHATTISGARH)		WORK ORDER ISSUED AGAINST RATE CONTRACT(TS No.BHE/PW/PUR/WR-PEB-784)							BHE/PW/PUR/WR-PEB-784/DBDT-PEB/828/LOA DT:21/03/2011	21-Mar-11	M/s METECHNO ( INDIA) PVT LTD	171,57,930/-	3-5 Months	
3	BHE/PW/PUR/WR-PEB-784/NGRIT-PEB/837	DESIGN , SUPPLY , MANUFACTURING , RECEIPT AT SITE AND ERECTION OF PRE ENGINEERED AND REERECTABLE TYPE CLOSED SHED WITH OFFICE INCLUDING STRUCTURAL AND SHEET CLADDING WORKS AT 2x660 MW J P NIGREE ( MP ).		WORK ORDER ISSUED AGAINST RATE CONTRACT(TS No.BHE/PW/PUR/WR-PEB-784)							BHE/PW/PUR/WR-PEB-784/NGRIT-PEB/837/LOA DT:25/03/2011	25-Mar-11	M/s NEW LIFE STRUCTURES	33,83,595/-	3-5 Months	
4	BHE/PW/PUR/MAUDT-CNI/781	HANDLING AT SITE STORES/STORAGE YARD, TRANSPORTATION TO SITE OF WORK, COMPLETE ERECTION, CHECKING OF CALIBRATION, TESTING, COMMISSIONING AND HANDING OVER OF CONTROL & INSTRUMENTATION WORKS FOR BOILER AND ITS AUXILIARIES, TURBOGENERATOR AND ITS AUXILIARIES FOR 2X500 MW MAUDA SUPER THERMAL POWER PROJECT UNIT NOS -01 & 02 AT MAUDA SUPER THERMAL POWER STATION, NTPC LIMITED TEHSL-MAUDA, DIST- NAGPUR, MAHARASHTRA	Open Tender	16-11-2010	2-Bid system	07-12-2010	4	4 Nos. 1 M/s ENTECH 2 M/s Chemin C&I Pvt Ltd 3 M/s KSL Technocrats 4 M/s Vasavi Traders	Nil	YES	BHE/PW/PUR/MAUDT-CNI/781/LOI DT:02/03/2011	02-Mar-11	M/s ENTECH	2,49,94,270/-	18 Months	
5	BHE/PW/PUR/ TPT-SJ /823/OJ	Transportation of Strans Jack System from Govindwal BHEL site to BHEL Nashik Site	Limited Tender	25-02-2011	2-Bid system	04-03-2011	2	1 Nos. M/s Premier Logistics	1 Nos. Associated Road Carriers	YES	BHE/PW/PUR/TPT-SJ/823/LOI DT:11/03/2011	11-Mar-11	M/s Premier Logistics	1,44,000/-	15+2 Days	
6	BHE/PW/PUR/NNBT-CRH/OJ-179	Providing Services of HLHR Crane with operation & maintenance crew on monthly hiring basis at BRBCL NABINAGAR TPP 4x250MW OF UNIT NOS 1, 2, 3 &4, DISTT: AURANGABAD, BIHAR	Open Tender	04-09-2010	2-Bid system	27-09-2010	3	3 Nos. M/s Sanghvi Movers Ltd 2 M/s ABG Infralogistics Ltd 3 M/s Reliance Ports & Terminals Limited	1 Nil	YES	BHE/PW/PUR/NNBT-CRH/OJ-179/LOI (HLHR) DT:31/03/2011	31-Mar-11	M/s ABG Infralogistic Ltd	2,10,75,000/-	13 Months	
7	BHE/PW/PUR/WR-PEB-784/DHJOP-PEB/819	DESIGN , SUPPLY , MANUFACTURING , RECEIPT AT SITE AND ERECTION OF PRE ENGINEERED AND REERECTABLE TYPE CLOSED SHED WITH OFFICE , CLOSED SHED AND SEMI CLOSED SHED INCLUDING STRUCTURAL AND SHEET CLADDING WORKS AT 2X30 MW OPAL, DAHEJ , GUJARAT		WORK ORDER ISSUED AGAINST RATE CONTRACT(TS No.BHE/PW/PUR/WR-PEB-784)							BHE/PW/PUR/WR-PEB-784/DHJOP-PEB/819/LOA DT:01/03/2011	01-Mar-11	M/s STEELCLAD INFRA PVT LTD	89,39,875/-	3-5 Months	
	BHE/PW/PUR/ PDVT-BLR (Vertical Pkg)U-2/778	RECEIPT OF MATERIALS FROM STORES, TRANSPORTATION TO SITE OF WORK, ERECTION, TESTING, COMMISSIONING TRIAL OPERATION AND HANDING OVER OF 810 TPH CFBC BOILER AND AUXILIARIES INCLUDING ESP, ROTATING MACHINES, DUCTS & DAMPERS, FUEL PIPING, BOILER PIPING, POWER CYCLE PIPING, LINING & INSULATION, AND FINAL PAINTING ETC. OF Unit # 2 AT 2 x 250 MW BHAYNAGAR THERMAL POWER PLANT AT DIST - BHAYNAGAR, (GUJARAT)	Limited Tender	16-12-2010	2-Bid system	10-01-2011	4	4 Nos 1 M/s Bhavani Erectors Pvt. Ltd. 2 M/s Bridge & Roof Co (India) Ltd 3 M/s Karpura Projects Engineering Pvt Ltd 4 M/s UB Engineering Ltd.	Nil	YES	BHE/PW/PUR/ PDVT-BLR (Vertical Pkg)U-2/778 DT:31-03-2011	31-Mar-11	M/s UB Engineering Ltd	43,67,37,690/-	30 Months	