Your complimentary use period has ended.

Thank you for using PDF Complete.

E COMPlete Inank you ror using BHELPSWR.

	Click Here to	p upgrade to PSI	WR CON	TRACTS AWA	RDED ON JU	JLY-10									
sl no	Unlimited Pa	Item/ Nature of work	Mode of Tender enquiry	Date of publication of NIT			Nos. of tenders received	Nos. & names of parties qualified after technical evaluation	Nos. & names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ L1	Contract No. & date	LOI DATE	Name of Contractor	Value of Contract in Rs.	Contract Period
1	3HE/PW/PUR/ MRT-BLR Vertical Pkg) U- 284)/734	COLLECTION OF MATERIALS FROM HELD CLEM'S STORMS STORMS (1940). HELD CLEM'S STORMS STORMS CHARLES (1940). THE STIMO & ASSISTANCE FOR COMMISSIONING. TEAL OF EARTH OF A STORMS ASSISTANCE FOR COMMISSIONING. THALL OF EARTH OF A STORMS (1940). THE CLEM'S CLEM'S CLEM'S CANDIAINES, AND EXPERIENT SOUCH SAND DAMPERS, FULL PIPHING, BOLLER MICERAL PHOPING & ASSICALTED VALVES, ELECTROSTATIO PRECIPITATION, FAMS, FOWER CHEMICAL DODAY, SYSTEM, MIGLLATION, FINAL BOLLES AND AND AND ASSISTANCE OF A STORMS OF A S	Limited Tender	14-05-2010	2-Bid system	02-06-2010	9	7 nos. 1) M/s EDAC Engineering Ltd 2) M/s Bridge & Root company (I) Ltd 3) M/s Power Mech Projects Pvt Ltd 4) M/s Brothers Engineers & Erectors Pvt Ltd 5) M/s Bhavani Erectors Pvt Ltd 5) M/s Bhavani Erectors Pvt Ltd 6) M/s Dowel Ferctors Pvt Ltd 7) M/s Karpara Projects Pvt Ltd 7)	2 Nos 1. M/s Power Max India Pvt Ltd 2. M/s UB Engineering Ltd	YES	BHE/PW/PUR/ AMRT- BLR (Vertical Pkg) U- 2&4)734 - LOI DT:22-07-2010	22-Jul-10	M/s Brothers Engineering And Erectors Ltd	44,50,71,000/-	30 Months
	BHE/PW/PUR/BH JI-CLE/726	Handling at Slorage Yard/ Slores, Transportation to Site, Calibration, Erection, Testing, Commissioning, Final Painting and Handing over of Electrical and Control & Instrumentation works of Co-Generation Plant comprising of HARS (IKAZTPH, 1 X Frame 6 Gas Turbine 1X3.3 MW, Steam Unit and their Audilaries, Piping etc. AT GULARAT NARMADA VALLEY FERTILIZERS COMPANY LIMITED DISTT. BHARUCH (GUJARAT)	Open Tender	03-04-2010	2-Bid system	20-05-2010	12	4 Nos. 1.M/s EPS INSTRUMENTATION PVT LTD LTD LVS LOTE Engg Projects Ltd 3 M/s Vasavi Power Services 4 M/s Ram E & I System Pvt Ltd	8 Nos. 1.Mis Chemin Control & Instrumentation Pvt Ltd. 2. M/s Baroda Electricals & Telecom, 3. M/s Voltech instrumentation & Engg Pvt Ltd. 4.M/s Excel Tech Services, 5.M/s Energy Distribution, 6. M/s Unique Electrical 7. M/s Techno Concept 8.M/s Tech Master	YES	BHE/PW/PUR/BHUI- CLE/726/LOI DT:21/07/2010	21-Jul-10	M/s EPS Instrumentation Pvt Ltd	2,02,78,709/-	10 Months
	BHE/PW/PUR/BR T-ENB/740	CONSTRUCTION OF CLOSED SHED WITH STORE OFFICE AND CAS STORE ROOM, CLOSED SHED, STRUCTURAL SEE CLOSED SHED, AND CAS STRUCTURAL SEE CLOSED SHED, AND CASE OFFICE OFFICE STRUCTURAL SEE CLOSED SHED, AND CASE OF OFFICE STRUCTURAL SHED SHED SHED SHED SHED SHED SHED SHED	Open Tender	02-06-2010	2-Bid system	22-06-2010	9	6 Nos Mis SUNNY CONSTRUCTION 2 Mis DAMODARAN ENGG CONSTRUCTION PVT LTD 3 MIS AVM CONSTRUCTION 4 MIS R GANGAIAH & CO 5 MIS J K CONSTRUCTION 6 MIS PRADEEP STRUCTURAL DEVELEOPEMENT PVT LTD	3 Nos. 1.M/s Varsma Engineering 2.M/s Zeppline Mobole systems 3.M/s Abhi Engineering	YES	BHE/PW/PUR/BRLT- ENB/740-LOI DT:21-07-2010	21-Jul-10	M/s Sunny Constructions	5,78,56,158/-	11 months
	BHE/PW/PUR/UK F-CBL/709	HANDLING AT SITE STORESSTORAGE YARD, TRANSPORTATION TO SITE OF WORK, COMMETE REFLOON, TESTING, COMMISSIONING AND HANDING OVER OF ELECTRICAL CABLING PACKAGE EARTHING AND LIGHTINING PROTECTION SYSTEM AND SSCOLATED ITEMS FOR TANGONW UKAI THERMAL POWER PROJECT UNIT # 6 AT GUJARAT STATE LECTRICITY CORPORATION LIMITED, DIST. TAPI, GUJIRAT	Limited Tender	05-03-2010	2-Bid system	05-04-2010	7	7 Nos. Ms Pace Process Controls Pvt Ltd 2 Ms Sigma Construction 3 Ms Sterling & Wilson Pvt. Ltd 4 Ms Vasawi Power Services Pvt Ltd 5 Ms Prompt Electricals Works 6 Ms Control System 7 Ms Techno Electric & Engineering Co. Ltd	NIL	YES	BHE/PW/PUR/UKT- CBL/709 DT:05/07/2010	05-Jul-10	M/s Sterling & Wilson Pvt. Ltd.	3,21,99,995/	14+3 Months
5	3HE/PW/PUR/ NST-BLR (Vertical Pkg) U-1,3&5)/735	COLLECTION OF MATERIALS FROM SHEEL, CLENT STORESSTORAGE VARD: TRANSPORTATION TO SITE. ERECTION. TERMS PROPRIATION TO SITE. ERECTION. TERMS AS ASSISTANCE FOR COMMISSIONING, TERM COPERATION AND HANDING OVER OF BOLIER AND TEAM DAMPERS, FULL PIPMS, BOLIER MORTAL PROPRIATION OF ASSISTANCE OF THE CONTROL PROPRIATION OF THE CONTROL PIPMS, GOVERNOR ASSISTANCE ASSISTANC	Limited Tender	17-05-2010	2-Bid system	11-06-2010	9	9 Nos. 1) Ms EDAC Engineering Ltd 1) Ms EDAC Engineering Ltd 2) Ms Bridge & Root company (I) Ltd 3) Ms Power Mech Projects Pvt Ltd 4) Ms UB Engineering Ltd 5) Ms Brothers Engineers & Erectors Ltd 6) Ms Bhavani Erectors Pvt Ltd 7) Ms PCP International 8) Ms Power Max India Pvt Ltd 9) Ms Karpara Projects Pvt Ltd 9) Ms Karpara Projects Pvt Ltd	NIL	YES	BHE/PW/PUR/ NST- BLR (Vertical Pkg) U- 1,385)/735 -LOI DT:29/07/2010	29-Jul-10	M/s Brothers Engineering And Erectors Ltd	61,76,08,540/-	32 Months
	8HE/PW/PUR/ INSE-STG/729	Receipt of equipment / material at site, Unloading Inspection, Verification, reporting shortages / damages. Storage, Up-keeping during storage, Collection of materials from 9HE Licelinst stores/storage year's transportation to site, excelon, tessing & assistant on a Curta- commissioning, still operation of Surface Condeniers, Steam Turbine, Generator, Piping, Pumps & Auxiliaries including Electrical and Components, application of Thermal Insulation, Final Parlining, assistance for P6 lest et el. and Handing over of 2x12 MW STG set at Finchea Sugar Factory Expansion Project, Orania Regional State, Finchaa Valley, Agamsa of Eliniopa.	Open Tender	21-04-2010	2-Bid system	12-05-2010	8 Nos.	8 Nos. 1 M/s Guru Engineering Works 2 M/s Rotycan Turbotech Pvt Ltd 3 M/s M/s Powertherm 4 M/s Vasavi Power Services Pvt Ltd 5 M/s VSB Projects Pvt Ltd 6 M/s Sigma Electric Pvt Ltd Co 7 M/s SR Engineers & associates 8 M/s Ayoki Fabricon Pvt Ltd	NIL	YES	BHE/PW/PUR/ FINSE- STG/729LOI DT:02-Jul-2010	02-Jul-10	M/s Sigma Electric Pvt Ltd Co	ETB 6,704,901.35	10 Months
7	BHE/PW/PUR/ AMRT-BLR Vertical Pkg) U- ,3,5)/733	COLLECTION OF MATERIALS FROM BHELUCIENT & STORES STORAGE YARD; THANSPORTATION TO SITE; EBECTION, TESTING A ASSISTANCE FOR COMMISSIONING, THALL OPERATION AND HANDING OVER LOTE BOILER AND THA JUDIA MICHOLOGY BOILER AND THA JUDIA MICHOLOGY BOILER AND THAN JUDIA MICHOLOGY CHEMPINAN COLA MILLIS AND COLA, FEEDERS, CHEMCAL DOZING SYSTEM, INSULATION, FINAL PAINTING ET OF UN 1, 3 & 5 of 5 SETOM WINDIA BULLS AMARAVANTI THERMAL POWER PROJECT BLOCK I (UM 1, 2)	Limited Tender	14-05-2010	2-Bid system	02-06-2010	9 Nos.	8 Nos. 1 Ms Karpara Projects Pvt Ltd 2 Ms Bhavani Erectors Pvt Ltd 3 Ms Brother Engineers & erectors Pvt Ltd 4 Ms EDAC Engineering Ltd 5 Ms Power Mech Projects Pvt Ltd 6 Ms Power Max India Pvt Ltd 7 Ms PCP International Ltd 8 Ms Bridge & Roof (India) Ltd	1 Nos. M/s UB Engineering Ltd	YES	BHE/PW/PUR/ AMRT- BLR (Vertical Pkg) U- 1,3,5)/733-LOI DT:06/07/2010	06-Jul-10	M/s Power Max (India) Pvt. Limited	65,54,83,740/-	34 Months
	3HE/PW/PUR/PIP /G-ELE/738	HANDLING AT STORAGE YARD/STORES, TRANSPORTATION TO SITE, CALIBRATION, ERECTION, TESTING, COMMISSIONING, FINAL PAINTING AND HANDING OVER OF ELECTRICAL WORKS OF 2253 AS 19W COMBINED OF CYCLE POWER PLANT COMPRISION OF HIRSD, FRAME IP AGAS TURBINE, STEAM TURBINE AND GOOD AUGUST OF THE STAM TURBING HANDLE AUGUST OF THE STAM TURBING HANDLE AUGUST OF THE STAM TURBING HANDLE OF	Open Tender	31-05-2010	2-Bid system	18-06-2010	8	4 Nos. 1 M/s Sigma Construction 1 M/s Sigma Construction 2 M/s UB Engineering Ltd 3 M/s PRV Constructions Pvt Ltd 4 M/s EDAC Engineering Ltd	4 Nos. 1.Ms Sterling & Wilson Ltd 2.Ms Satham Global Infra Projects Ltd 3.Ms Excel Technical Services 4.Ms Chemin Controls and Instrumentation Pvt.Ltd	YES	BHE/PW/PUR/PIPVG- ELE/738- LOI DT:22/07/2010	22-Jul-10	M/s SIGMA CONSTRUCTION	4,56,68,616/-	16 Months
	BHE/PW/PUR/UK T- STG/728	COLLECTION OF MATERIALS FROM BHELUCLENT & STORESSTORAGE YARD, TRANSPORTATION TO SITE : ERECTION TERMINED AT TRANSPORTATION TO SITE : ERECTION TERMINED AND THE STAND AND THE STAND AND THE STAND AND THE STAND THE AUDITOR OF THE STAND THE AUDITOR OF THE STAND THE AUDITOR OF THE STAND THE	Open Tender	09-04-2010	2-Bid system	10-05-2010	7	1 Nos. 1. M/s Universal Erectors	6 Nos. 1.M/s AM Erectors 2.M/s Jyothi Turbopower Services PV.Ltd. 3.M/s Karpara Project Engineering Pvt. Ltd. 4. M/s ICS Engineers Pvt. Ltd. 5. M/s Vansun Erectors Pvt. Ltd. 6. M/s Vasavi Power Services Pvt. Ltd.	YES	BHE/PW/PUR/UKT- STG/728-LOI DT:24/07/2010	24-Jul-10	MS UNIVERSAL ERECTORS	7,71,74,800/-	22 Months
	3HE/PW/PUR/VN F-STG/732	COLLECTION OF MATERIALS FROM BHEUCLENT & STORES STORAGE YARD: MIRAMOSPICATION TO STIE: RECEITON, TESTING PRIMAMOSPICATION TO STIE: RECEITON, TESTING PRIMAMOSPICATION TO STIE: RECEITON, TESTING PRIMAMOSPICATION AND HANDING OVER OF TUBBINE AND GENERATOR STAND ITS AULILIARIES, HPUP HEATER AND DEARBATOR, TO INTEGRAL PHIPING, GENERATOR PIPING, AND CONCENTE PIPING, AND LATER OF PIPING, AND LATER POPING, AND LATER POPING, AND LATER POPING, AND LATER PIPING, AND LATER POPING, AND LAT	Open Tender	24-05-2010	2-Bid system	14-06-2010	5 Nos	5 Nos	2 Nos. 1. M/s Vasavi Power services Pvt Ltd 2 M/s Jyothi Turbopower Services Pvt Ltd	YES	BHE/PW/PUR/VNT- STG/732 DT:22/07/2010	22-Jul-10	M/s Power Mech Projects Ltd	12,11,76,000/-	24 Months
	BHE/PW/PUR/TPT- CRN /OJ-168	Transportation of CKE - 2500 crawler crane from JPL Raigarh to Hindalco Mahan BHEL PS WR Sites	Limited Tender	18-05-2010	2-Bid system	26-05-2010	4	4 Nos M/s Sonu Cargo Movers (I) Pvt Ltd M/s Sonu Cargo Movers (I) Pvt Ltd 2 M/s DARCL Logistics Ltd 3 M/s Associated Road Carriers 4 M/s Premier Logistics	Nil	YES	BHE/PW/PUR/TPT- CRN /OJ-168/LOI DT:08/07/2010	08-Jul-10	DARCL Logistics Ltd	10,40,400/-	25+2 days



