(1)

(2)

Note:

1)

2)

PRICE ADJUSTMENT FORMULA FOR MAIN SUPPLY AND MANDATORY SPARES FOR
ELEVATOR PACAKGE FOR 1 x 800 MW NORTH CHENNAI TPP STAGE IlI-FGD

The price adjustment formula is defined for price components related to Main Supply including
commissioning spares and Mandatory spares.

The amount of price adjustment shall be computed as under:

EC =EC1-ECO

EC1 will be computed as follows:

EC1 =ECO {F + a x A1/ Ao + Lo X L1/ Lo}

Where,

EC = Adjustment in Ex-Works supply Price.

EC1 = Adjusted Amount of Ex-Works supply Price.

ECO = Ex-Works supply Price as per LOA/ PO.

(i) ‘F’ shall be fixed portion of the Ex-Works supply Price and shall be considered as 0.15.
(ii) ‘a’ shall be co-efficient which shall be considered as 0.6

(i) A shall be Wholesale Price Index for “Manufacture of other fabricated metal products” as published in RBI
Bulletin, Sl.no. 1.3.15.6. Base: 2011-12 = 100

(iv) 'Lv" shall be co-efficient for labour component in the Ex-Works Component of the supply Price which shall
be considered as 0.25

(v) 'L' shall be consumer price index for industrial workers as published by RBI in RBI Bulletin, S.N. 1, Base
year 2016=100 (Extract of website is pasted below for reference).

(i) For the indices,

Subscript '0' refers to indices of Base Month for PVC which shall be taken as the month before
the month of the price bid opening.

Subscript '1' refers to indices of the month of reckoning the variated price which shall be the month
before the month in which dispatch is made.

The latest available indices are to be extrapolated to the above defined month wrt the base month.

Source link of RBI bulletin: https://rbi.org.in/Scripts/BS ViewBulletin.aspx

The price adjustment i.e. either increase or decrease shall be applicable upto the contractual date of
completion of supplies. Contractual delivery/dispatch date would mean the delivery/dispatch date
mentioned in the order including amendments in delivery/dispatch date (if any). PVC will not be
applicable for the period beyond the contractual delivery/dispatch date where delay is attributable for
supplier.

The price adjustment shall be limited to (+) 10% of Ex-Works Supply Price including commissioning
spares, Mandatory spares.


https://rbi.org.in/Scripts/BS_ViewBulletin.aspx
https://rbi.org.in/Scripts/BS_ViewBulletin.aspx?Id=20964
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PRICE ADJUSTMENT FORMULA FOR ERECTION & COMMISIONING (E & C) PORTION FOR
ELEVATOR PACAKGE FOR 1 x 800 MW NORTH CHENNAI TPP STAGE llI-FGD

The price adjustment formula is defined for price components related to Erection & Commissioning.
The amount of price adjustment shall be computed as under:

ER = ER1 - ERO

ER1 will be computed as follows:

ER1= ERO X {F + Lb x L1/ Lo}

Where

ER = Adjustment in E&C Prices (without taxes & duties).

ER1 = Adjusted Amount of E&C Prices (without taxes & duties).

ERO = E&C Prices (without taxes & duties) as per LOA.

(i) ‘F’ shall be fixed component and shall be considered as 0.15.

(ii)'Lb" shall be co-efficient for labour component in the Ex-Works Component of the supply Price which
shall be considered as 0.85

(vii) 'L' shall be consumer price index for industrial workers as published by RBI in RBI Bulletin, S.N.
1, Base year 2016=100 (Extract of website is pasted below for reference).

(viii) For the indices,
Subscript '0' refers to indices of Base Month for PVC which shall be taken as the month before
the month of the price bid opening.

Subscript '1' refers to indices of the month of reckoning the variated price which shall be the
month before the month in which E&C is carried out.

The latest available indices are to be extrapolated to the above defined month wrt the base month.

Source link of RBI bulletin: https://rbi.org.in/Scripts/BS ViewBulletin.aspx

The price adjustment i.e. either increase or decrease shall be applicable upto the contractual date of
completion of work. Contractual work completion date would mean the Completion date mentioned in
the order including amendments in work completion date (if any). PVC will not be applicable for the
period beyond the contractual work completion date where delay is attributable for supplier.

The price adjustment shall be limited to (+) 10% of E & C Prices (without taxes & duties).


https://rbi.org.in/Scripts/BS_ViewBulletin.aspx

