

TENDER SPECIFICATION

No. BHE/PW/PUR/SKT-CRH/896-897/OJ

**PROVIDING SERVICES OF 100MT CAPACITY CRAWLER CRANE ON
MONTHLY HIRING BASIS**

FOR

CONSTRUCTION WORK

AT

SIKKA THERMAL POWER PROJECT

GSECL

DIST- JAMNAGAR

GUJARAT

PART: II

(PRICE BID SPECIFICATION)



BHARAT HEAVY ELECTRICALS LIMITED
(A Govt. of India Undertaking)
POWER SECTOR - WESTERN REGION
345-KINGSWAY, NAGPUR-440 001

BHARAT HEAVY ELECTRICALS LIMITED

(A Govt. of India Undertaking)
POWER SECTOR - WESTERN REGION
345-KINGS WAY, NAGPUR 440 001

TENDER SPECIFICATION No. No. BHE/PW/PUR/SKT-CRH/896-897/OJ

ISSUE DETAILS

PROVIDING SERVICES OF 100 MT CAPACITY CRAWLER CRANES ON MONTHLY HIRING BASIS FOR CONSTRUCTION WORK IN THERMAL POWER PROJECTS AT SIKKA THERMAL POWER PROJECT DIST:JAMNAGAR, GUJARAT.

EARNEST MONEY DEPOSIT: Rupees 2.0 Lakhs

LAST DATE FOR TENDER SUBMISSION: Please obtain updated information from web page
"http://www.bhel.com" → Tender Notifications → View
Corrigendum.

THESE TENDER SPECIFICATION DOCUMENTS CONTAINING **PART-I** AND **PART-II** ARE ISSUED TO:

M/s.

.....
PLEASE NOTE:
THESE TENDER SPECS DOCUMENTS ARE NOT TRANSFERABLE.

For Bharat Heavy Electricals Limited

AGM (Purchase)
Place: Nagpur
Date:

Tender Specification No. BHE/PW/PUR/SKT-CRH/896-897/OJ- (PART- II)
Schedule of Rates and Quantities

SN	Description of Job	Duration	Monthly Rate for services of Crane (Rs.)	Total Amount (Rs.)
01	Charges for providing Services of Crane No. 1 (100 MT Crawler Crane, required at GSECL Sikka Thermal Power Plant, Jamnagar, Gujarat) as per terms & conditions as stipulated in the tender specification Part-I(Crane Required by 15 – Dec-11)	21 (Twenty one) Months		
02	Charges for providing Services of Crane No. 2 (100 MT Crawler Crane, required at GSECL Sikka Thermal Power Plant, Jamnagar, Gujarat) as per terms & conditions as stipulated in the tender specification Part-I(Crane Required by 15 – March-12)	21 (Twenty one) Months		
	Total amount for Mobilization of the Crane at SN 01 and O&M Crew at BHEL Site and their De-mobilization after completion of contract.	N.A.	N.A.	10,50,000/-
02	Total amount for Mobilization of the Crane at SN 02 and O&M Crew at BHEL Site and their De-mobilization after completion of contract.	N.A.	N.A.	10,50,000/-
Grand Total Amount (in figures) Rs.				
Grand Total Amount (in words): Rupees				

Date:

Signature of Bidder with Official Seal

