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1.0 Project Name 4X125 MW NHPC Teesta Stage-VI HEP (EM-2 Package) 

2.0 Consignee Address (Ship to) 
 

Construction Manager, Bharat Heavy Electricals Limited 

Teesta-VI HE Project, Balutar, Singtam, East Sikkim - 737134 

3.0  Buyer’s Name (Bill to) to be 
mentioned in Supplier’s Invoice 
 

For Turnkey Packages: (LOA by BHEL-PEM, PO by BHEL-PSNR): 
 

CONSTRUCTION MANAGER, Bharat Heavy Electricals Limited 

Teesta-VI HE Project, Balutar, Singtam, East Sikkim – 737134 
 

BHEL Site GSTIN- shall be informed at the time of dispatch  

4.0 End-Customer (Owner) LANCO TEESTA HYDRO POWER LIMITED  

(a wholly owned subsidiary of NHPC Ltd.) 

5.0 Mode of Dispatch By Rail/Road on Door Delivery and freight Pre-Paid Basis. 

 

6.0 Clearance for Dispatch of 
materials 

MDCC will be issued by BHEL / End-Customer. 
 

For CAT I & II Items, wherever customer (LTHPL) witness is required 
vendor shall arrange all required documents/inputs for obtaining  customer 
(LTHPL) MDCC. 

7.0 Road Permit/ Waybill Required Yes. Supplier to generate the e-waybill at their end and furnish the scanned 
copy of e-waybill along with dispatch document to BHEL immediately on 
dispatch. In case of default, supplier shall be held responsible. 

8.0 (a)  BHEL GSTIN  BHEL PSER (HQ, Kolkata) GSTIN- 19AAACB4146P1ZC 

BHEL Site GSTIN- shall be informed at the time of dispatch  

(b) Customer LTHPL GSTIN  
 

11AAACL7122M1ZQ 

9.0 Paying Authority 
 

BHEL Site / PSER (HQ, Kolkata) 
 

10.0 Loading/Unloading at site  By Supplier (Scope consists of Supply and Erection & Commissioning) 
 

11.0 Storage at site  By Supplier (Scope consists of Supply and Erection & Commissioning) 
   

12.0 Project Location 
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13.0 Road Access to Project site 

 
14.0 Prior dispatch intimation to 

BHEL site Office and 
Underwriters 

YES 
One set consisting of dispatch documents indicating the items dispatched 
(with the gross weight) and after informing the underwriter about the value 
of consignment to be sent to following: 

a) BHEL Site Office 

b) BHEL- PEM, PPEI - Noida (U.P) 

c) Insurance Company 

 It is Supplier’s responsibility to ensure availability of trucks well in advance 
where consignment will require more number of trucks to be deployed for 
dispatch. No concession for non-availability of trucks, after having given 
dispatch clearance shall be admissible. 
 

15.0 Insurance details / Policy No. 
for Intimation to Underwriters 

Insurance details and policy number shall be informed at the time of 
dispatch 

16.0 Movement of Material within 
Site 

By supplier (Total Scope including Supply, Erection & Commissioning) 
No movement of loose materials shall be allowed. Items are to be properly 
packed to ensure proper and safe transportation & storage at site. 
 

17.0 Taxes and duties  GST-CGST/SGST/IGST: Payable extra at actuals as applicable at the time 
of supply of work. As per GCC Rev 07 or further revisions of GCC as 
applicable for the specific tender enquiry. Information as per Annexure-1 
shall be provided by supplier in the GST compliant invoice. 
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15.0 
(a) 
 
 
 
(b) 
 
 
 
 
 
 
 

Documents Required 
(For Supply + freight payment) 
DIRECT PAYMENT 
(Original + 4 copies)          
 
For MRC PAYMENT 
DIRECT PAYMENT 
(Original + 1 copy) 
 
 
 
 
 

       

 

 

As per Cl No. 9.7 of General Commercial Terms and Conditions, GCC Rev-07 

 
   

NOTE: -  

1. Customer or his representative will be involved for inspection for CHP 

(Customer Hold Point) items as per Quality Plan. For Non– CHP items as per 

QP, Inspection to be witnessed by BHEL inspecting agency/ COC (Certificate of 

Conformance) as applicable. 

 
 

2. The supplier during inspection of materials of Main supplies & Mandatory 

Spares by BHEL- PEM/BHEL appointed TPIA/ LTHPL-Inspection agency 

(if applicable) shall obtain separate MDCC for items of Main Supplies & 

MDCC for Mandatory Spares in line with the approved Billing Break UP. 
 

3. It is deemed that complete set of dispatch documents as per GCC rev-07 along 

with required TCs will be submitted to BHEL within maximum 30 days after 

LR date, to ensure timely processing of bill and realization of amount. Incase 

delay more than 2 months from LR date, if there is any GST ITC loss will be 

recovered from vendor’s/supplier bill.  

 

20.0 Type of Project Non-Mega / Domestic 
 

21.0 
 

Inspection Agency 
 (For Domestic Supplies) 
 
Inspection Agency 
(For International Supplies) 
 

 

As per clause No. 14.0 of General Commercial Terms and 

Conditions, GCC rev-07.  

23.0 Dispatch markings Each box shall be marked with Capital Letters in “Red/Black colour” 
indicating the PEM SUPPLY (Main Supply/ Start-up/Commissioning 
Spares/ Mandatory Spares/ O&M spares) for 4X125 MW NHPC Teesta 
Stage-VI HEP (EM-2 Package)  

 

NOTE:   Main supply item and spares items(Mandatory/commissioning/ 
O&M Spares etc.) must be packed separately. 
 

 

Items like pumps, Valves, Hoists, Cranes/Hoist, etc shall essentially have 
O&M Manuals and Erection & Commissioning guidelines duly enclosed in 
the packing box duly laminated. Certificate to such effect shall also be 
reflected in packing slip. 
 

 Commissioning Spares The commissioning spares shall be properly packed separately in separate 
box and each spare shall be properly tagged giving details i.e. dispatch (to 
match the description given in the packing slip) to facilitate their proper 
identification.  One Copy of Packing list must be put inside the Box 
 

 
 

Mandatory Spares 
  

Mandatory Spares in bold letters and each spare shall be properly tagged 
giving details i.e. item number of the equipment in line with the LTHPL 
approved BBU for Mandatory spares & Number per item (to match the 
description given in the packing slip) to facilitate their proper identification by 
ultimate customer M/s LTHPL. One Copy of Packing List must be put inside 
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the BOX along with Manufacturing drawing no. reference, Catalogue 
reference etc. Prior intimation to dispatch spares through same LR & 
clearance from BHEL is required to be taken. 
 
Note: - MDCC for Mandatory Spares shall be issued separately (in line with 
availability of customer’s stores at site) only after receipt of detailed list of 
mandatory spares & photographs before final packing clearly showing 
mandatory spares with due tagging as per packing list (to be sent over 
mail/CD).  
 

 Note for Turnkey Packages: - (i) Construction Power: BHEL shall provide Construction Power to suppliers 
FREE OF COST at one-point. Further arrangement shall be carried out by 
supplier himself. 
 
(ii) Construction Water: Supplier can take water from river Teesta after 
taking due approval from Sikkim Government. However, the supplier may 
locate other sources of water such as ground water subject to approval of 
NHPC. 
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Annexure-I 
 

 
 
 
 


