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These Conditions shall be read and construed along with General Condition of Contract (GCC) enclosed along with 
the tender enquiry.   In case of any conflict or inconsistency, the condition given in special condition of contract (SCC) 
shall prevail over the general condition of the contract (GCC). 
 

1.0 Project Name RMU of 4x39 MW UJVNL Chilla Hydro HEP 

 

2.0 Consignee Address (Ship To) 
(To be mentioned in  
LR/RR/ Consignment Note) 

Construction Manager, Bharat Heavy Electricals Limited 

c/o Executive Engineer (Maintenance) 

UJVN Ltd. Chilla Power Station, Chilla Pauri Garhwal 

 Via Haridwar, Pin:- 249306, Uttarakhand.  

 

3.0 
 

 

 

4.0  

Consignee Address (Ship To) 
(To be mentioned in Supplier’s 
Invoice) 
 
 
 
 
Buyer’s Name (Bill to) to be 
mentioned in Supplier’s Invoice 
 

Executive Engineer (Maintenance) 

UJVN Ltd. Chilla Power Station, Chilla Pauri Garhwal 

Via Haridwar, Pin:-  249306, Uttarakhand  
 
 
 
For Supply Packages: (Purchase order by BHEL-PEM): 
BHARAT HEAVY ELECTRICALS LIMITED 
Power Sector - Project Engineering Management 
Ppei Building, Plot No. 25, Sector-16a, 
Noida-201301 (Uttar Pradesh) 
BHEL PEM GSTIN NO. – 09AAACB4146P2ZC 
 

For Turnkey Packages: (LOA by BHEL-PEM, PO by BHEL-PSNR): 
 

CONSTRUCTION MANAGER, BHEL SITE OFFICE,  

4x36 MW UJVNL Chilla HEP, RMU, Dist. Haridwar 
Pin- 249306, Uttarakhand 
 

BHEL PSNR GSTIN No.- 09AAACB4146P2ZC 
 
 

5.0 

6.0 

Customer 

Project Consultant 

UTTARAKHAND JAL VIDYUT NIGAM LIMITED (UJVNL) 

NA 

7.0 Mode of Dispatch & Project 
Location Details 

By Rail/Road on Door Delivery and freight Pre-Paid Basis. 

The powerhouse of the Chilla HEP is 9km from the city of 

Haridwar.  

8.0 Clearance for Dispatch of 
materials 

MDCC will be issued by BHEL/End Customer. 
 

For CAT I & II Items, wherever customer(UJVNL) witness is required 
vendor shall arrange all required documents/inputs for obtaining  
customer (UJVNL) MDCC. 

9.0 Road Permit/ Waybill Required Yes. Supplier to generate the e-waybill at their end and furnish the scanned 
copy of e-waybill along with dispatch document to BHEL immediately on 
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dispatch. In case of default, supplier shall be held responsible. 

10.0 Prior dispatch intimation to 
BHEL site Office and 
Underwriters 

   YES 
 
One set consisting of dispatch documents indicating the items dispatched 
(with the gross weight) and after informing the underwriter about the value 
of consignment to be sent to following: 

a) BHEL Site Office 

b) BHEL- PEM, PPEI - Noida (U.P) 

c) Insurance Co.  
  It is Supplier’s responsibility to ensure availability of trucks well in advance 

where consignment will require more number of trucks to be deployed for 
dispatch. No concession for non-availability of trucks, after having given 
dispatch clearance shall be admissible. 
 

11.0 Transit Insurance For Supply Packages: Transit Insurance under BHEL scope. 
 

For Turnkey Package*: for transit, unloading, storage, handling, 
erection and commissioning insurance is covered under BHEL scope 
 

*Any shortages or damages during unloading and handling at site, including 
at the time of erection and commissioning, shall be made good by the 
Seller/ Contractor at his risk and cost, to meet the project schedule. In case 
of faults/ discrepancies in any material, component, sub-assembly, 
assembly, etc., the same shall be supplied/ replenished free of cost to 
enable the equipment to be put to service.   
 
  

12.0 Insurance details Policy No. 
Intimation to Underwriters 

Policy details and number shall be informed later 
 
 

 
13.0 (a)  BHEL GSTIN  BHEL PEM GSTIN- 09AAACB4146P2ZC (for Supply packages) 

BHEL PSNR (HQ) GSTIN- 09AAACB4146P2ZC (for Turnkey packages) 

BHEL Site GSTIN-  05AAACB4146P1ZL (for Turnkey packages) 

 (b) Customer UJVNL GSTIN  
 

GSTN No. 05AAACU6672R1ZN 
 

   

14.0 
 
 
 

Paying Authority 
 
 
 
 
 

For packages where PEM will issue the Purchase Order: BHEL PEM will 
be the paying authority. 
 
For packages where PEM will issue only the LOA and Purchase Order 
shall be issued by PSNR: BHEL Site /PSNR will be the paying Authority. 
 

15.0 
(a) 
 
 
 
(b) 
 
 
 

Documents Required 
(For Supply + freight payment) 
DIRECT PAYMENT 
(Original + 4 copies)          
 
For MRC PAYMENT 
DIRECT PAYMENT 
(Original + 1 copy) 
 

       

 

 

As per Cl No. 9.7 of General Commercial Terms and Conditions, GCC Rev-07 

 
    

   



BHEL/PEM/PG-I 

PROJECT INFORMATION (REV.-00) 

RMU of 4x39 MW UJVNL Chilla Hydro HEP 

Page 3 of 5 

 

 
 
 
 

 
 
 
 

 

NOTE: -  

1. Customer or his representative will be involved for inspection for CHP 

(Customer Hold Point) items as per Quality Plan. For Non– CHP items as per 

QP, Inspection to be witnessed by BHEL inspecting agency/ COC (Certificate of 

Conformance) as applicable. 

 
 

2. The supplier during inspection of materials of Main supplies & Mandatory 

Spares by BHEL- PEM/BHEL appointed TPIA/ UJVNL-Inspection agency 

(if applicable) shall obtain separate MDCC for items of Main Supplies & 

MDCC for Mandatory Spares in line with the approved Billing Break UP. 
 

3. It is deemed that complete set of dispatch documents as per GCC rev-07 along 

with required TCs will be submitted to BHEL within maximum 30 days after 

LR date, to ensure timely processing of bill and realization of amount. Incase 

delay more than 2 months from LR date, if there is any GST ITC loss will be 

recovered from vendor’s/supplier bill.  
 
 

 
 
 

 16.0 Loading/Unloading at site  By BHEL site office for supply packages 
 

By Supplier for turnkey packages. (Scope consists of Supply and Erection 
& Commissioning). 
 

NOTE: - Please note that unloading of materials at site shall take at least 3-
4 days. As such, transporters to be advised suitably before dispatch of 
materials in this regard. Also, no claim on a/c of delay in unloading shall be 
entertained.  
 
 

17.0 Storage at site  By BHEL site office for supply packages 
 

By Supplier for turnkey packages. (Scope consists of Supply and Erection 
& Commissioning). 
 
   

18.0 Movement of Material within 
Site 

a)   By BHEL site for Supply Packages  
b)  By supplier for Turnkey Packages (Total Scope including Supply, 
Erection & Commissioning) 
No movement of loose materials shall be allowed. Items are to be properly 
packed to ensure proper and safe transportation & storage at site. 
 
 

19.0 Taxes and duties  GST-CGST/SGST/IGST: Payable extra at actuals as applicable at the time 
of supply of work. As per GCC Rev 07 or further revisions of GCC as 
applicable for the specific tender enquiry. 
 

Information as per Annexure-1 shall be provided by supplier in the GST 
compliant invoice. 
 
 

20.0 
 
 
21.0 
 
 
22.0 

Type of Project 
 
 
Inspection Agency 
 (For Domestic Supplies) 
 
Inspection Agency 
(For International Supplies) 

Non-Mega/Domestic 
 
 
 

As per clause No. 14.0 of General Commercial Terms and 

Conditions, GCC rev-07.  
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Note for Turnkey Packages: - (i) Construction Power: - BHEL shall provide Construction Power to 

suppliers FREE OF COST at one-point. Further arrangement shall be carried 
out by supplier himself. 

 
 (ii) Construction Water: -Water for construction free of cost. 

 
 

 
 
 
 
 
 
 
 

 
 
 

23.0 Dispatch markings Each box shall be marked with Capital Letters in “Red/Black colour” 
indicating the PEM SUPPLY (Main Supply/ Start-up/Commissioning 
Spares/ Mandatory Spares/ O&M spares) for 4 X 36 MW UJVNL CHILLA 
RMU PROJECT.   

 

NOTE:   Main supply item and spares items(Mandatory/commissioning/ 
O&M Spares etc.) must be packed separately. 
 

 

Items like pumps, Valves, Hoists, Cranes/Hoist, etc shall essentially have 
O&M Manuals and Erection & Commissioning guidelines duly enclosed in 
the packing box duly laminated. Certificate to such effect shall also be 
reflected in packing slip. 
 
 

 Commissioning Spares The commissioning spares shall be properly packed separately in separate 
box and each spare shall be properly tagged giving details i.e. dispatch (to 
match the description given in the packing slip) to facilitate their proper 
identification.  One Copy of Packing list must be put inside the Box 
 
 
 

 
 

Mandatory Spares 
  

Mandatory Spares in bold letters and each spare shall be properly tagged 
giving details i.e. item number of the equipment in line with the UJVNL 
approved BBU for Mandatory spares & Number per item (to match the 
description given in the packing slip) to facilitate their proper identification by 
ultimate customer M/s UJVNL. One Copy of Packing List must be put inside 
the BOX along with Manufacturing drawing no. reference, Catalogue 
reference etc. Prior intimation to dispatch spares through same LR & 
clearance from BHEL is required to be taken. 
 
Note: - MDCC for mandatory Spares shall be issued separately (in line with 
availability of customer’s stores at site) only after receipt of detailed list of 
mandatory spares & photographs before final packing clearly showing 
mandatory spares with due tagging as per packing list (to be sent over 
mail/CD).  
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Annexure-I 
 

 
 
 
 


