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Existing Provision Bidder's Query BHEL Clarification

1 Clause No. 1.6.9 

of TCC

Construction Schedule Please provide Area wise involvement of work to enable us to 

evaluate the requirement for mobilisation of resources as well 

as Brought-out items in order to submit a realistic offer with a 

co-relation to the intermediate milestones to be adhired.

Please also provide Area wise tentative release of Erection 

front in order to evaluate the requirement of resources to 

adhere the Area wise completion schedule based on the 

available Erection period.

Please also provide schedule for availability of matching steel 

after receipt of required material list from Contractor, so that 

requirement of resources can be obtained based on the 

available Fabrication period in order to adhere the 

construction schedule.

Bidder shall plan the initial mobilisation based on 

Chapter III & Chapter IV of TCC.  In addition Tentative 

BOQ is provided to Bidder for preparing the estimate 

and to identify the Brought-out items. 

Area wise drawings / erection front will be provided 

to the successful bidder in a phased manner as per 

the work requirement for executing the work.

The steel material will be issued from BHEL stores, 

within the plant premises as per the work 

requirement. Bidder shall plan the resources as per 

the construction schedule anticipating Steel required 

for performing the work is available at BHEL stores. 

For further details kindly refer Clause No. 1.3.6 of 

TCC.

2 Clause No. 1.6.15 

of TCC

Major Intermediate 

Milestones

Please provide Area wise involvement of work to enable us to 

evaluate the requirement for mobilisation of resources as well 

as Brought-out items in order to submit a realistic offer with a 

co-relation to the intermediate milestones to be adhired.

Please also provide Area wise tentative release of Erection 

front in order to evaluate the requirement of resources to 

adhere the Area wise completion schedule based on the 

available Erection period

Bidder shall plan the initial mobilisation based on 

Chapter III & Chapter IV of TCC.  In addition Tentative 

BOQ is provided to Bidder for preparing the estimate 

and to identify the Brought-out items. 

Area wise drawings / erection front will be provided 

to the successful bidder in a phased manner as per 

the work requirement for executing the work.

3 Clause No. 1.7.3 

of TCC

Interim Payment Please provide payment break-up schedule against all items of 

Bill of Quantities in order to obtain proper cash flow for 

smooth execution.

Payment break-up shedule will be finalised with the 

successful Bidder on or before submission of 1st bill 

by the Successful Bidder.

CORRIGENDUM - 6 dt 07.05.2020 TO TENDER SPECIFICATION BHEL PSSR SCT 1889 - Structural steel works (i.e. transporting from BHEL store, fabrication, erection, 

alignment including blast cleaning & painting and other allied works) of Coal Handling Plant (Part-2) at 5x800 MW Yadadri Power project, Veerlapalem village, 

Dameracherla Mandal, Nalgonda District., Telangana state.

Some of the bidders sought clarifications in regard to TENDER SPECIFICATION BHEL PSSR SCT 1889 and BHEL's clarifications are furnished below for information.
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4 Clause No. 1.21.1 

of TCC

Material Handling

Open land as available 

shall be provided by 

BHEL an free of cost 

basis. Contractor shall 

maintain one centralized 

fenced store cum 

fabrication yard at his 

own cost. Hard surfacing 

of this yard and all round 

drain shall be carried out 

by the contractor at his 

own cost within the 

quoted rate.

Please provide the  tentative area (Length x Breadth) that shall 

be made available to the contractor in order to evaluate the 

cost of fencing, hard surfacing, etc. and can submit the most 

competitive offer.

Bidder shall be requested to submit the area 

requirement to BHEL affter the successful award of 

the work. BHEL will study the requirement and the 

area will be alloted considering the use of land by 

other Civil /mechanical/ electrical contractors and the 

storage of plant machineries and materials, as 

availability of land within plant boundary is very 

limited and the contractor has to plan and use the 

existing land. The existing land shall be shared by all 

erection agencies.

5 Clause No. 1.13.4 

of TCC

Steel Consumption and 

Wastage

Serviceable materials as 

stipulated under clause 

"Scrap and Serviceable 

Material (Refer Clause 

1.13.2.2 above)" 

returned by the 

contractor to BHEL store 

along with relevent 

documents.

"(Refer Clause 1.13.2.2 above)" shall be replaced by "(Refer 

Clause 1.13.3 above)"

Please confirm

Clause No. 1.13.4 of TCC

"(Refer Clause 1.13.2.2 above)" shall be replaced by 

"(Refer Clause 1.13.3 above)"
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6 General Design Drawing Please provide Design Drawings in order to envisage the type 

of Structural work to be Fabricated & Erected and can 

estimate accordingly for submission of most competitive 

offer.

Refer Clause No.1.2.7

Design Drawings for the construction as per the 

specification shall be furnished to the bidder in a 

phased manner during execution of the work. 

Further, preparation of detailed fabrication drawing is 

in the scope of contractor. The detailed drawing of 

structures to be prepared and submitted by the 

bidder for approval by BHEL.

7 General Supply of Items Please provide the approved vendor list for the items to be 

supplied by the Bidder.

Vendor list for supply of items shall be submitted by 

the Bidder to BHEL/Customer during the course of 

execution and approval shall be provided to 

competent & reputed vendors. BHEL/Customer 

decision on finalising vendor for supply of any items is 

final.

 -sd-

Asha Alex                                                                                                                                                                                                                                                               

Note:-

All other Terms & Conditions remain unchanged. Bidders to consider the above clarifications as part of tender & quote accordingly                                                                                                                                                                                              
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