
Sl. No. Clause No.
Existing provision

1
Vol-IA, Part-I, TCC Chapter-II : 
Scope of Work

_

2
Vol-IA, Part-I, TCC Chapter-II : 
Scope of Work

_

3
Vol-IA, Part-I, TCC Chapter-II : 
Scope of Work

_

4
Vol-IA, Part-I, TCC Chapter-II : 
Scope of Work : Clause No. 
1.2.18

After submission of DPR, the consultant shall accompany TSGENCO for 
presentation/discussion with TSERC (Telangana State Electricity Regulatory 
Commission) or any other regulatory/non-regulatory authorities and also 
shall assist the TSGENCO until the approval of DPR by TSERC

5

Vol-IA, Part-I, TCC Chapter-III 
: Measuring & Monitoring 
Instrument : Clause No. 1.3.1 
& 1.3.2

1.3.1 All the monitoring and measuring instruments/tools etc. required for 
completion of the scope of works for DPR are to be arranged by the 
contractor within the quoted rate.

1.3.2 BHEL shall not provide any Tools and plants, monitoring and 
measuring equipment.

6
Vol-IA, Part-I, TCC Chapter-IV 
: Time Schedule: Clause No. 
1.4.2

Entire work as detailed in the tender specification shall be completed within 
35 (Thirty Five) weeks from the zero date.

7
Vol-IA, Part-I, TCC Chapter-IV 
: Time Schedule: Clause No. 
1.4.7

Completion of all activities as per scope of DPR as per end-Customer 
/Statutory Body.

8
Vol-ID, : Forms & Procedure: 
Page No. 147

For consultant BHEL shall be the client. However 
consultant has to assist BHEL for approval to be taken 
from TSGENCO for every milestone stage also.

Bidder to follow tender specifications

Bidder to follow tender specifications

Requirements of end customer will constitute of end 
customer requirements as per tender specifications.

Tender conditions prevail. Bidder may submit by 
filling relevant portion applicable to them.

It is understood that BHEL will be the client of Consultant for this assignment. 
Accordingly, Consultant will assist BHEL only through submission of Technical 
Documents or incorporation of comments on Draft DPR till the approval of 
DPR. Please confirm.

Please note that being an engineering consultant, measurement of emission 
parameters and water requirement will not be in Consultant's scope of work. 
However, we will visit to the site for collection of these data from BHEL / End 
Client. Please confirm.

Considering 35 weeks as the delivery schedule for the entire assignment, BHEL 
is requested to clarify whether work for all the Power Plant Units in 
Kothagudem TPP & Kakatiya TPP will be executed simultaneously or in a 
phased manner.

Please clarify about the end customer requirement in the DPR as mentioned in 
the said clause.

It is understood that “Form No. 26 : Analysis of Unit Rates” is not applicable for 
this LS assignment and hence we are not submitting the same along with the 
tender. Please confirm.

CORRIGENDUM - 1 dated 18.05.2022 to TENDER SPECIFICATION BHEL PSSR SCT 2023

TENDER SPECIFICATION BHEL PSSR SCT 2023 - Preparation of Detailed Project Report(DPR) on implementation of new environmental norms for SOx, NOx, SPM, and Mercury(Hg) in stack emission and reduction of specific water consumption for each 
unit of Kothagudem Thermal Power Station-V (2x250MW) and VI (1x500MW) and Kakatiya Thermal Power Plant (1x500MW and 1x600MW) of TSGENCO to comply with new norms of MoEF&CC, notification issued by Government of India on 07th Dec 
2015 and subsequent amendments there on

Bidder's query

Please confirm that Geo technical information of FGD site/ information about 
ground water level will be provided to the consultant as we do not have 
considered any survey in our scope.

BHEL reply

Will be provided to the selected consultant after award 
of work.

Please confirm that Topographical feature / surface contour of site will be 
provided to the consultant as we do not have considered any survey in our 
scope.

Will be provided to the selected consultant after award 
of work.

Will be provided to the selected consultant after award 
of work.

Please confirm that Information on Existing drainage pattern & surrounding 
road layout of the site will be provided to the consultant by BHEL / End Client.
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CORRIGENDUM - 1 dated 18.05.2022 to TENDER SPECIFICATION BHEL PSSR SCT 2023

TENDER SPECIFICATION BHEL PSSR SCT 2023 - Preparation of Detailed Project Report(DPR) on implementation of new environmental norms for SOx, NOx, SPM, and Mercury(Hg) in stack emission and reduction of specific water consumption for each 
unit of Kothagudem Thermal Power Station-V (2x250MW) and VI (1x500MW) and Kakatiya Thermal Power Plant (1x500MW and 1x600MW) of TSGENCO to comply with new norms of MoEF&CC, notification issued by Government of India on 07th Dec 
2015 and subsequent amendments there on

Bidder's query BHEL reply

9

Vol I Book I NIT 1.0 Salient 
Features of NIT Sl No v) Due 
Date & Time of offer 
submission

Date: 27.05.2022, Time :10.00 Hrs

10

Volume -1 , Technical 
Conditions of Contract, Vol IA 
Part I Chapter IV Clause 
1.4.10 

In case the meeting with TSGENCO/ TSERC or any other regulatory 
/non–regulatory authorities for presentation/discussions is delayed due to 
non-availability of time slot, beyond contract completion period, contract 
price will remain firm without any levy of LD on consultant or any claim by 
consultant on BHEL on account of this delay for those period."

11
Volume - 1A , Part-II, Chapter -
XI, Procedure 2.3 Clause 4.

The Conciliation in a matter involving claim or counter- claim ( whichever is 
higher) up to Rs 5 Crores shall be carried out by sole Conciliator nominated 
by BHEL while in a matter involving claim or counter claim (whichever is 
higher) of more than 5 Crores Conciliation shall be carried out by 3 
Conciliators nominated by BHEL.

12 Volume - IC, GCC, Clause :- 2.7

2.7 COMMENCEMENT OF WORK

2.7.1 The contractor shall commence the work as per the time indicated in 
the Letter of Intent from BHEL and shall proceed with the same with due 
expedition without delay.

13 Volume - IC, GCC, Clause :- 2.9

RIGHTS OF BHEL

To withdraw any portion of work and / or to restrict / alter quantum of 
work as indicated in the contract during the progress of work and get it 
done through other agencies to suit BHEL’s commitment to its customer or 
in case BHEL decides to advance the date of completion due to other 
emergent reasons / BHEL’s obligation to its customer.

Our request BHEL to modify this clause as under:-

The Conciliation in a matter involving claim or counter- claim ( whichever is 
higher) up to Rs 5 Crores shall be carried out by sole Conciliator nominated by 
BHEL and the Contractor jointly while in a matter involving claim or counter 
claim (whichever is higher) of more than 5 Crores Conciliation shall be carried 
out by 3 Conciliators nominated by BHEL and the Contractor jointly.

Tender conditions prevail.

Tender conditions prevail.

Noted. However, in case of advancement of completion of contract before the 
actual due date, both the Party to mutually discuss and accept the conditions 
and Prices and priority to be given to the Contractor. In case, BHEL engaged 
another agency to complete the work due to advancement, then it shall in Sole 
Risk and Cost of the BHEL.

Noted, It is requested to BHEL to give 30 days time for Commencement of 
Work from the date of LOI / NTP which ever is later.

Tender conditions prevail.

Considering the volume of techno commercial bid, you are kindly requested to 
extend the bid submission date at least by one (1) week.

BHEL to fix some time period for such delay due to regulatory /non–regulatory 
authorities as indefinite time period is different to accept. Contract Period 
extension due to such delay shall be mutually accepted by the Contractor and 
Contractor shall have right to claim the compensation for such delay.

Tender conditions prevail.

Tender conditions prevail.
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TENDER SPECIFICATION BHEL PSSR SCT 2023 - Preparation of Detailed Project Report(DPR) on implementation of new environmental norms for SOx, NOx, SPM, and Mercury(Hg) in stack emission and reduction of specific water consumption for each 
unit of Kothagudem Thermal Power Station-V (2x250MW) and VI (1x500MW) and Kakatiya Thermal Power Plant (1x500MW and 1x600MW) of TSGENCO to comply with new norms of MoEF&CC, notification issued by Government of India on 07th Dec 
2015 and subsequent amendments there on

Bidder's query BHEL reply

14 Volume - IC, GCC, Clause :- 2.9 2.9 RIGHTS OF BHEL

15
Volume - IC, GCC, Clause :- 
2.21

TERMINATION/SUSPENSION OF CONTRACT

BHEL reserves the right to terminate or suspend the contract or withdraw 
part of the scope of the work at any stage of its execution, if it found that the 
Contractor/Consultant has not met its obligation for the performance / 
progress is not up to the expected standards and overall work is likely to 
suffer. In such an event, BHEL shall give one-month notice in writing. In 
such case all costs incurred accordingly by BHEL to complete any work 
forming part of the contract shall
be recovered from the Contractor/Consultant. In case of such premature 
termination of contract, BHEL reserves the right to claim damages from the 
Contractor/Consultant including the initiation of judicial proceedings.

Tender conditions prevail.

'RIGHTS OF BHEL

New point added as2.09 (viii) 
'Noted. Its requested to BHEL please consider 
1)In case of termination of Contract due to whatsoever reasons, BHEL shall pay 
to the Consultant all the cost incurred by them up till the date of such 
termination.
2) Consultant shall not be liable for any indirect and Consequential damages.

Noted. Its requested to BHEL please consider 
1)In case of termination of Contract due to whatsoever reasons, BHEL shall pay 
to the Consultant all the cost incurred by them up till the date of such 
termination.
2) Consultant shall not be liable for any indirect and Consequential damages.

Tender conditions prevail.
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TENDER SPECIFICATION BHEL PSSR SCT 2023 - Preparation of Detailed Project Report(DPR) on implementation of new environmental norms for SOx, NOx, SPM, and Mercury(Hg) in stack emission and reduction of specific water consumption for each 
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Bidder's query BHEL reply

16
Volume - IC, GCC, Clause :- 
2.28

ARBITRATION & CONCILIATION

2.28.1.1 Except as provided elsewhere in this Contract, in case Parties are 
unable to reach amicable settlement (whether by Conciliation to be 
conducted as provided in Clause 2.21.2 herein below or otherwise) in 
respect of any dispute or difference; arising out of the formation, breach, 
termination, validity or execution of the Contract; or, the respective rights 
and liabilities of the Parties; or, in relation to interpretation of any provision 
of the Contract; or. in any manner touching upon the Contract (hereinafter 
referred to as the ‘Dispute’), then, either Party may, commence arbitration 
in respect of such Dispute by issuance of a notice in terms of section 21 of 
the Arbitration & Conciliation Act, 1996 (hereinafter referred to as the 
‘Notice’). The Notice shall contain the particulars of all claims to be referred 
to arbitration in sufficient detail and shall also indicate the monetary 
amount of such claim. The arbitration shall be conducted by a sole arbitrator 
to be appointed by the Head of the BHEL Power Sector Marketing issuing 
the Contract within 60 days of receipt of the complete Notice. The language 
of arbitration shall be English.

17
Volume - IC, GCC, Clause :- 
2.28.2

CONCILIATION

If at any time (whether before, during or after the arbitral or judicial 
proceedings), any Disputes (which term shall mean and include any dispute, 
difference, question or disagreement arising in connection with 
construction, meaning, operation, effect, interpretation or breach of the 
agreement, contract), which the Parties are unable to settle mutually, arise 
inter-se the Parties, the same may, be referred by either party to 
Conciliation to be conducted through Independent
Experts Committee (IEC) to be appointed by competent authority of BHEL 
from the BHEL Panel of Conciliators.

We request to BHEL to please consider our request and modify this clause 
which is as under:-

If at any time (whether before, during or after the arbitral or judicial 
proceedings), any Disputes (which term shall mean and include any dispute, 
difference, question or disagreement arising in connection with construction, 
meaning, operation, effect, interpretation or breach of the agreement, 
contract), which the Parties are unable to settle mutually, arise inter-se the 
Parties, the same may, be referred by either party to Conciliation to be 
conducted through Independent
Experts Committee (IEC) to be appointed by competent authority of BHEL and 
the CONTRACTOR jointly from the BHEL Panel of Conciliators.

Tender conditions prevail.

Our request BHEL to modify this clause as under:-

Except as provided elsewhere in this Contract, in case Parties are unable to 
reach amicable settlement (whether by Conciliation to be conducted as 
provided in Clause 2.21.2 herein below or otherwise) in respect of any dispute 
or difference; arising out of the formation, breach, termination, validity or 
execution of the Contract; or, the respective rights and liabilities of the Parties; 
or, in relation to interpretation of any provision of the Contract; or. in any 
manner touching upon the Contract (hereinafter referred to as the ‘Dispute’), 
then, either Party may, commence arbitration in respect of such Dispute by 
issuance of a notice in terms of section 21 of the Arbitration & Conciliation Act, 
1996 (hereinafter referred to as the ‘Notice’). The Notice shall contain the 
particulars of all claims to be referred to arbitration in sufficient detail and 
shall also indicate the monetary amount of such claim. The arbitration shall be 
conducted by a sole arbitrator to be appointed by the Head of the BHEL Power 
Sector Marketing and the CONTRACTOR jointly issuing the Contract within 60 
days of receipt of the complete Notice. The language of arbitration shall be 
English.

Tender conditions prevail.
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Bidder's query BHEL reply

18
Volume - IC, GCC, Clause :- 
2.33

Liabilities

The selected bidder shall be responsible for any financial losses, damages, 
liabilities arising out of any breach of contract or any other event 
attributable to the bidder's management of the contract . BHEL can recover 
all such losses from the unpaid invoices of the selected bidder or by 
invoking the available bank guarantees.

As the subjected assignment purely studies and Consultancy services based  
and report will be prepared after site inspection and recommendation will be 
provided accordingly hence you are kindly requested to please consider below 
lines in this clause which is as under:-

Notwithstanding elsewhere mentioned the maximum liability of Consultant  
towards BHEL in connection with the Contract for whatsoever reason including 
any loss & damages shall be limited to 100 % of the Contract Value and neither 
parties shall be liable to the other party for any special, indirect or 
consequential Losses such as, but not limited to, loss of revenue, loss of use of 
the Plant, loss of power, costs of capital or costs of replacement power.

Tender conditions prevail.

Note:-
All other Terms & Conditions remain unchanged. Bidders are requested to consider this Corrigendum as part of the Tender Specification and quote accordingly. 

-sd-
R.Siva

Manager/SCT
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