
Sl. No. Clause No.
Existing provision

1
Volume - IC, GCC, Clause :- 
2.33

Liabilities

The selected bidder shall be responsible for any financial losses, damages, 
liabilities arising out of any breach of contract or any other event 
attributable to the bidder's management of the contract . BHEL can recover 
all such losses from the unpaid invoices of the selected bidder or by 
invoking the available bank guarantees.

2 Volume - IC, GCC, Clause :- 2.9

RIGHTS OF BHEL
-----
To withdraw any portion of work and / or to restrict / alter quantum of 
work as indicated in the contract during the progress of work and get it 
done through other agencies to suit BHEL’s commitment to its customer or 
in case BHEL decides to advance the date of completion due to other 
emergent reasons / BHEL’s obligation to its customer.

3

Volume -1 , Technical
Conditions of Contract, Vol IA 
Part I Chapter IV Clause 
1.4.10 and Volume - IC GCC 
Clause 2.10.4

In case the meeting with TSGENCO/ TSERC or any other regulatory 
/non–regulatory authorities for  presentation/ discussions is delayed due to 
non-availability of time slot, beyond contract completion period, contract 
price will remain firm without any levy of LD on consultant or any claim by 
consultant on BHEL on account of this delay for those period."

CORRIGENDUM - 5 dated 03.06.2022 to TENDER SPECIFICATION BHEL PSSR SCT 2023

TENDER SPECIFICATION BHEL PSSR SCT 2023 - Preparation of Detailed Project Report(DPR) on implementation of new environmental norms for SOx, NOx, SPM, and Mercury(Hg) in stack emission and reduction of specific water consumption for each 
unit of Kothagudem Thermal Power Station-V (2x250MW) and VI (1x500MW) and Kakatiya Thermal Power Plant (1x500MW and 1x600MW) of TSGENCO to comply with new norms of MoEF&CC, notification issued by Government of India on 07th Dec 
2015 and subsequent amendments there on

Note:-
All other Terms & Conditions remain unchanged. Bidders are requested to consider this Corrigendum as part of the Tender Specification and quote accordingly. 

-sd-
R.Siva

Manager/SCT

Bidder's query

As the subjected assignment purely studies and Consultancy services based  
and report will be prepared after site inspection and recommendation will be 
provided accordingly hence you are kindly requested to please consider below 
lines in this clause which is as under:-

Notwithstanding elsewhere mentioned the maximum liability of Consultant  
towards BHEL in connection with the Contract for whatsoever reason including 
any loss & damages shall be limited to 100 % of the Contract Value and neither 
parties shall be liable to the other party for any special, indirect or 
consequential Losses such as, but not limited to, loss of revenue, loss of use of 
the Plant, loss of power, costs of capital or costs of replacement power.

BHEL reply / Clause revised as

2.33 - Liabilities

The selected bidder shall be responsible for any 
financial losses, damages, liabilities arising out of any 
breach of contract or any other event attributable to 
the bidder's management of the contract . BHEL can 
recover all such losses from the unpaid invoices of the 
selected bidder or by invoking the available bank 
guarantees.

"Max liability may be limited to 100% of the contract 
value in case of financial losses, damages, liabilities 
arising out of any breach of contract or any other 
event attributable to the bidder's management of the 
contract."

Noted. However, in case of advancement of completion of contract before the 
actual due date, both the Party to mutually discuss and accept the conditions 
and Prices and priority to be given to the Contractor. In case, BHEL engaged 
another agency to complete the work due to advancement, then it shall in Sole 
Risk and Cost of the BHEL.

Tender conditions prevail.

Tender conditions prevail.

BHEL to fix some time period for such delay due to regulatory /non–regulatory 
authorities as indefinite time period is different to accept. Contract Period 
extension due to such delay shall be mutually accepted by the Contractor and 
Contractor shall have right to claim the compensation for such delay.

'CORRIGENDUM - 5 dated 03.06.2022 to TENDER SPECIFICATION BHEL PSSR SCT 2023 Page 1 of 1


