
 
 

 
POWER SECTOR EASTERN REGION, DJ-9/1, SECTOR-II, SALT LAKE CITY, KOLKATA - 700 091 

 (033) 23211960        (033) 2339-8000 

TCN – 03 
          

 Ref: PSER:SCT:NKP-M1990:TCN-03                       Date: 11-11-2019 
 

Sub Tender Change Notice (TCN) - 03. 

Job Complete dismantling of 20 nos pre fabricated room of BHEL at  Paradip power plant - Odisha, 
transportation from Paradip to North Karanpura thermal power plant, Tandwa, Jharkhand and re-
erection of pre-fab rooms at North Karanpura thermal power plant, Tandwa, Jharkhand. 

Ref 1.0 Tender no PSER:SCT:NKP-M1990:19. 
2.0 BHEL's NIT, vide reference no PSER:SCT:NKP-M1990:7616     Date: 21-10-2019. 
3.0 BHEL's TCN-01, vide reference no PSER:SCT:NKP-M1990:TCN-01,  Date: 31-10-2019.   
4.0 BHEL's TCN-02, vide reference no PSER:SCT:NKP-M1990:TCN-02,  Date: 07-11-2019.   
5.0 Other References, if any. 

 
With reference to above, following points/documents, relevant to tender, may please be noted and complied with 
while submitting offer. 
 
1) Revised PRE QUALIFICATION CRITERIA (R-01) (ANNEXURE-1) attached, superseding previous 

criteria issued along with NIT.  
 

2) Revised Volume-IF-TCC-CML-Rev-01 attached, superseding Volume-IF-TCC-CML-Rev-00 issued earlier 
along with NIT (revision in cl. no. 2.1). However, bidder shall go through entire volume before submitting 
their bid. 
 

3) Revised BOQ cum Price Schedule, VOLUME-III-PRICE SCHEDULE, REV-01 is attached superseding 
VOLUME-III-PRICE SCHEDULE, REV-00 issued earlier along with NIT. Bidders shall quote as per this 
revised Volume-III, Rev-01 only. Bidders are also requested to submit a declaration in techno-
commercial offer that they have submitted their price bid as per REVISED Price Schedule format. 
 

4) Revised `No deviation certificate’ as per enclosed Annexure-2. Bidder shall submit no deviation certificate 
as per enclosed format only. 

 
5) All other terms & conditions shall remain unchanged. 
 
Thanking you, 

 
 

 
                                         Yours faithfully, 

           for BHARAT HEAVY ELECTRICALS LTD 
                                                                                                                              
 
 

 Sr. Engineer (SCT) 
 
Encl: As Above.  
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                                                                                                                                                                   ANNEXURE-1 (R-01) 
 

PRE QUALIFICATION CRITERIA 
 
 

 

JOB COMPLETE DISMANTLING OF 20 NOS PRE FABRICATED ROOM OF BHEL AT  PARADIP POWER PLANT - 
ODISHA, TRANSPORTATION FROM PARADIP TO NORTH KARANPURA THERMAL POWER PLANT, 
TANDWA, JHARKHAND AND RE-ERECTION OF PRE-FAB ROOMS AT NORTH KARANPURA THERMAL 
POWER PLANT, TANDWA, JHARKHAND. 

TENDER NO PSER:SCT:NKP-M1990:19. 

 

SL.NO. CRITERIA 
1 FINANCIAL CRITERIA 
1.1 (a) 
 
 
 

(b) 
 
 

 
(c) 

 
 
 

(d) 
       

BIDDER SHOULD HAVE AVERAGE MINIMUM ANNUAL FINANCIAL TURNOVER OF RS. 8.30  LACS DURING LAST 
3 (THREE) YEARS, ENDING ON 31.03.2019 AND HAVING POSITIVE NET WORTH AS ON LATEST AUDITED 
ACCOUNTS AS SUBMITTED FOR PARA 1(C).  
 
BIDDER MUST HAVE EARNED PROFIT IN ANY ONE OF THE LAST THREE FINANCIAL YEARS ENDING ON 
31.03.2019. AUDITED BALANCE SHEET AND PROFIT & LOSS ACCOUNT OF THE COMPANY FOR LAST 3 (THREE) 
FINANCIAL YEARS, ENDING ON 31.03.2019 NEED TO BE SUBMITTED IN SUPPORT OF ABOVE.  
 
IN CASE AUDITED BALANCE SHEET AND PROFIT & LOSS ACCOUNT HAS NOT BEEN SUBMITTED FOR ALL 
THREE YEARS INDICATED ABOVE THEN THE APPLICABLE FINANCIAL AUDITED STATEMENTS SUBMITTED BY 
THE BIDDERS AGAINST THE REQUISITE THREE YEARS WILL BE AVERAGED FOR THREE YEARS. 
 
IF FINANCIAL STATEMENTS ARE NOT REQUIRED TO BE AUDITED STATUTORILY, THEN INSTEAD OF AUDITED 
FINANCIAL STATEMENTS, FINANCIAL STATEMENTS ARE REQUIRED TO BE CERTIFIED BY CHARTERED 
ACCOUNTANT. 

2 TECHNICAL CRITERIA 
2.1 BIDDER SHOULD HAVE EXECUTED ANY ONE OF THE FOLLOWING IN THE LAST 7 (SEVEN) YEARS, ENDING ON 

THE LATEST DATE OF BID SUBMISSION, VALUE OF WHICH SHOULD NOT BE LESS THAN EITHER OF THE 
FOLLOWING : 
 

A) 1 (SINGLE) WORK OF SUPPLY & ERECTION OR ERECTION OF PRE-ENGINEERED/PRE-FABRICATED 
BUILDING OF VALUE NOT LESS THAN Rs. 22.14 LACS. 
OR  

B) 2 (TWO) WORKS OF SUPPLY & ERECTION OR ERECTION OF PRE-ENGINEERED/PRE-FABRICATED 
BUILDING EACH OF VALUE NOT LESS THAN Rs. 13.84 LACS. 
OR 

C) 3 (THREE) WORKS OF SUPPLY & ERECTION OR ERECTION OF PRE-ENGINEERED/PRE-FABRICATED 
BUILDING EACH OF VALUE NOT LESS THAN Rs. 11.07 LACS. 

 

RELEVANT DOCUMENT IN SUPPORT OF ABOVE SHALL BE SUBMITTED. 
3.0 BIDDER SHOULD HAVE VALID PAN. 

 

RELEVANT DOCUMENT IN SUPPORT OF ABOVE SHALL BE SUBMITTED. 
4.0 CONSORTIUM / JV BIDDING IS NOT ALLOWED. 

GENERAL 
1.0 ‘EXECUTED’ MEANS BIDDER SHOULD HAVE ACHIEVED THE CRITERIA SPECIFIED ABOVE EVEN IF THE CONTRACT 

HAS NOT BEEN COMPLETED OR CLOSED.  
2.0 BIDDER SHOULD FURNISH INFORMATION REGARDING PROJECTS IN HAND, CURRENT LITIGATION, ORDERS 

REGARDING EXCLUSION/ EXPULSION OR BLACK LISTING. 
3.0 AFTER SATISFACTORY FULFILLMENT OF ALL THE ABOVE CRITERIA, OFFER SHALL BE CONSIDERED FOR 

FURTHER EVALUATION AS PER NIT AND ALL OTHER TERMS OF THE TENDER. 
4.0 BIDDER MUST NOT BE UNDER BANKRUPTCY CODE PROCEEDINGS (IBC) BY NCLT OR UNDER LIQUIDATION / BIFR, 

WHICH WILL RENDER HIM INELIGIBLE FOR PARTICIPATION IN THIS TENDER, AND SHALL SUBMIT UNDERTAKING 
TO THIS EFFECT. 
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1.0 PROJECT SYNOPSIS AND GENERAL INFORMATION 
1.1 Paradip, Odisha : 

Name of the Project :  IOCL PARADIP 366 MW CO-GENERATION CPP PACKAGE 
Owner : M/s Indian oil Corporation  Ltd 
Site Location : IOCL Paradip Refinery Project, PO :Jhimani DT – Jagatsinghpur , Orissa 
754 141. 
Nearest  Town / City : Paradip 
Nearest Railway Station : Paradip 
Nearest Airport  : Bhubaneswar 
 
North Karanpura, Tandwa , Jharkhand :  
Name of the Owner : NTPC 
Capacity : 3 X 660 MW  
Nearest Railway Station : Khalari Railway Station on Ranchi Garhwa section of Eastern 
Railways (40 km from Project site) 
Nearest City/Town : Tandwa in Chatra District. 
Nearest Commercial Airport : Ranchi (150 km from Project site) 
                  : 
The site is located near Tandwa town having latitude and longitude of about 230 50’ N 
to 230 52’ N and 84059’ E to 850 2’ E respectively. 
 
Site Visit:  The bidder is advised to visit and examine the site of WORKS and its 
surroundings and obtain for himself on his own responsibility all information that may 
be necessary for preparing the bid and entering into the contract.  All costs associated 
with the site visits shall be borne by the bidder. 

2.0 SCOPE OF CONTRACT 
2.1 The scope of the above work shall generally include but not limited to the construction 

of the following. 
 

1. Complete dismantling of 20 nos pre fabricated rooms including furniture & 
lightings at Paradip, Odisha. 

2. Loading & transportation of above materials from Paradip, Odisha to North 
Karanpura, Tandwa, Jharkhand and unloading at destined place. 

3. Complete re-assembly of the rooms for accommodation at North Karanpura, 
Tandwa, Jharkhand including supply of additional materials as required to 
complete the entire work as per the instruction of BHEL – Engineer excluding 
AC, Geyser and TV. 

4. Handing over of the complete rooms to BHEL including touch up painting of 
structural members and interior & exterior surface of wall at BHEL North 
Karanpura Site. 

5. Tentative details of furniture: 20 nos of each single cots, dressing tables, Amirah, 
TVs, ACs & standard lighting fittings. These items also to be transported from 
Paradip to North Karanpura, Tandwa including installation. 

6. Touch-up painting of the re-assembled rooms at BHEL North Karanpura Site to 
be carried out by the successful bidder as per the instruction of BHEL Engineer 
within the quoted price. Type/Grade of paints to be used by the successful 
contractor shall be decided by BHEL Engineer at site. 

7. Dismantling of concrete work (PCC and RCC) for all types of structures at all 
levels including stacking of serviceable material and disposal of unserviceable 
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material, cutting of reinforcement, labour, equipment, safety precautions etc all 
complete as per instructions of engineer in charge at BHEL Paradip Site. 

8. Demolishing brick work laid in cement-mortar of all grades by manual/ 
mechanical means including stacking of serviceable material and disposal of 
unserviceable material as per instructions of engineer in charge at BHEL Paradip 
Site. 

9. Dismantling tile work in floors & walls laid in cement mortar of all grades including 
disposal of debris as per instructions of engineer in charge at BHEL Paradip Site.

10. Levelling & Grading works including all labour, material, equipment etc.: 
Earthwork in filling for grading to proper grade and level with borrowed soil as 
directed by the engineer in charge at BHEL Paradip Site. 

11. Dismantling of Overhead Water Tanks along with supporting structures from 
Paradip site, Transportation from BHEL Paradip Site to BHEL North Karanpura 
Site and Re-Installation at North Karanpura site (including supply, installation of 
pipes, fittings, fasteners, supports etc as required for complete service readiness 
of Over head Tank system).  

 
All civil works like foundations, septic tank, soak pit, foundation for water tank, modular 
furniture, floors tiles, toilets, etc. at BHEL North Karanpura site are excluded from the 
scope of work of contractor. 
 
Damage of any material in any stage of execution is to be replenished within scope of 
work excluding TV, AC and Geyser. 
 
Bidders are required to do proper survey and assessment of all the items prior to 
dismantling. In case of any damage / defect noticed, it shall be properly shown to BHEL 
Engineer at Paradip and jointly recorded. This will be used as reference while 
assembling and handing over the same at North Karanpura site.  
 
Care is to be taken so that all items are properly packed and transported so that no 
damage takes place in handling and transportation.

3.0 OPEN SPACE 
3.1 Open spaces for office construction, stores construction and fabrication yard may be 

allocated on temporary basis as made available by the customer/BHEL free of hire 
charges. The structures like site office, store shall be dismantled by vendor at 
their own cost and the area shall be cleared as received from BHEL. 
Contractor has to make his own arrangements for labour colony including Electricity 
and water for the labour colony.

4.0 ELECTRICITY 
4.1 BHEL Shall Provide Construction Power free of charge at one point (within 500 M from 

workplace), bidder has to make his own distribution arrangement to draw electricity. 
 
Power for contractor’s site office and stores shall also be free of charges. 

5.0 WATER 
5.1 BHEL will provide construction as well as potable water at one strategic point within 

plant/construction premises, free of cost, to the successful bidder for successful 
bidder’s site office, store. Further necessary network for construction & drinking water 
system for construction work shall be arranged by the successful bidder at their own 
cost. 
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6.0 TOOLS & PLANTS 
6.1 All the tools and plants/vehicles & manpower required for Dismantling work, Loading, 

transportation, unloading and reassembly work are in contractor's scope. Necessary 
road taxes shall be paid by vendor. 

7.0 MATERIAL SUPPLY 
7.1 All the required materials to be supplied and erected by the bidder within the quoted 

cost. The use of materials shall be subject to inspection at site before 
erection/installation. Any damaged materials received at site shall be suitably replaced 
& rectified upto the satisfaction of BHEL Engineer as the final decision of BHEL site 
Construction Manager. 

8.0 INSPECTION, TESTING AND INSPECTION CERTIFICATES 
8.1 The engineer, his duly authorized representative and/ or an outside inspection agency 

acting on behalf of BHEL/ owner shall have access at all reasonable times to inspect & 
examine the materials & workmanship of the works during its manufacture and  if part 
of the works is being manufactured or assembled on other premises or works, the 
vendor shall obtain for the engineer and for their duly authorized representative 
permission to inspect as if the works were manufactured or assembled on vendor's own 
premises or works. Necessary arrangement for carrying out inspection including supply 
of labour, IMTEs, area illumination and scaffolding, if required will be vendor’s 
responsibility and same has to be carried out within the quoted price. 

8.2 To facilitate advance planning of inspection in addition to giving inspection notice the 
vendor shall furnish an inspection program indicating schedule dates of inspection at 
customer hold point and final inspection stages.  

8.3 Before any plant/ equipment leaves the place of manufacture BHEL shall be given the 
option of witnessing inspections & tests for compliance with specifications & related 
standards. The vendor shall give the engineer/ inspector in advance written notice of 
any material being ready for testing. Such test shall be to the vendor’s account except 
for the expenses of the inspector.  

8.4 Before handing over the structure complete in all respect including installation 
of all furniture and furnishing items, a joint inspection shall be conducted and 
joint record shall be furnished. In case of any objection from BHEL site Engineer 
vendor shall replace the items as specified in Indian Standard Specification 
Code. 

9.0 DEVIATIONS/ CLARIFICATIONS 
9.1 Normally no deviation with respect to tender is acceptable to BHEL. However, in case 

of unavoidable circumstances, the bidder may submit their query for seeking 
clarifications of BHEL as per modality stipulated in NIT or may submit the same along 
with his offer as per prescribed schedule/ format without any ambiguity. Any 
assumptions, presumptions, deviations etc indicated or implied anywhere by the bidder 
except those indicated in the deviation schedule/ format will not be recognized and will 
not form a part of consideration/ offer. In the absence of such filled-up schedule/ format 
it will be understood and agreed that the bidder’s offer is based on strict conformance 
to the specification and no negotiation would be allowed in this regard. BHEL reserve 
the right not to recognize any/ all deviations submitted after opening of the bid. 

10.0 DEWATERING 
10.1 Contractor shall ensure at all times that his work area & approach/ access roads are 

free from accumulation of water, so that the materials are safe and the erection/ 
progress schedule are not affected. No separate claim in this regard shall be admitted 
by BHEL. No separate payments for dewatering of subsoil, surface water or catchments 
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water, if required, at any time during execution of the work including monsoon period 
shall be considered by BHEL. 

11.0 TIME SCHEDULE 
11.1 The Contractor shall execute the job in such manner that entire work as per scope of 

work is completed within 4 months from the date of start of work as certified by BHEL 
Engineer. Mobilization to be done within 15 days from the date of written instruction / 
communication from PMX- BHEL PSER HQ, Kolkata. 

11.2 The contractor should submit the construction drawings (re-assembly purpose) / 
construction Methodology to BHEL for approval within 07 days from the date of 
receipt of all materials at North Karanpura. Subsequently, drawings will be approved by 
BHEL within 15 days from date of submission. 

12.0 TERMS OF PAYMENT 
12.1 The contractor shall submit his running bill (RA bill) once in a month at the end of each 

month in line with payment terms indicated below. Contractor’s RA bill with all 
supporting documents, complete & correct in all respects, certified by BHEL engineer, 
shall be paid within 45 days – 60 days of receipt of bill. 

12.1.1 For all items of work as per Volume-III, Price Schedule, interim payment shall be limited 
to 95% of the gross value of interim bill on item rate basis. All admissible recovered/ 
adjustments etc. shall be made from the interim payable amount. 
 
The balance 5% shall be payable along with final bill subject to confirmation of full GST 
Credit to BHEL. Any Interest if levied thereon, for reasons elaborated in tax & duties 
clause of the tender and attributable to you, will be recovered from the Final Payment/ 
Retention amount. 
 
However, this 5%, retained from each RA bill, may be released against submission of 
a separate bank guarantee as per Performance Bank Guarantee format, to be kept 
valid till final bill & guarantee period, subject to (i) Receipt of certificate that all works 
are completed in all respects; (ii) Reconciliation of materials/ T&P/ MMD; (iii) 
Completion of final bill formalities (iv) Handing over to BHEL/ customer and (v) 
confirmation of full GST Credit to BHEL. Bank guarantee submitted towards security 
deposit cannot be utilized for this purpose. The security deposit will be refunded as per 
GCC of tender. 

12.2 Out of above mentioned 95 %, 1.5 % of gross bill amount shall be paid in the following 
manner on certification by BHEL engineer after compliance of each of following activity 
in each month. In case of non-fulfilment of respective activity by vendor in each month, 
no payment shall be made by BHEL against corresponding activity and no claim of 
bidder at a later date, whatsoever, in this regard shall be entertained by BHEL. 

12.2.1 0.7 % shall be paid on compliance of housekeeping of vendor’s working area and store/ 
office areas. 

12.2.2 0.3 % shall be paid on compliance of general illumination of vendor’s working area and 
stores, office area. 

12.2.3 0.2 % shall be paid on compliance of applicable OHSAS requirement as per guidelines 
of BHEL/ PSER and as specified in the tender. 

12.2.4 0.3 % shall be paid on compliance of applicable safety requirement as per guidelines 
of BHEL/ PSER and as specified in the tender. 

12.3 Applicable component of GST, which shall be claimed with each RA bill, shall  be 
released  to the successful bidder upon compliance  of following: 

12.3.1 Vendor declaring such Invoice in his GSTR-1 
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12.3.2 Receipt of Goods/ services and Tax Invoice by BHEL 
12.3.3 Confirmation of payment of GST thereon by you on GSTN Portal 
12.3.4 Above is subject to receipt of goods/ service and tax invoice thereof along with vendor 

declaring invoice in their return and paying GST within timeline prescribed for availing 
ITC by BHEL. 

12.4 Vendor has to comply the BOCW norms as per details of activities noted vide relevant 
Annexure of this Tender. 

12.5 Bidders shall quote total price, which shall be split in four parts as per SCH-2 of rate 
schedule in the overall allotted %. Each of these four values shall be the total amount 
payable for respective activity. It is to be noted that, this is an item rate contract and not 
a lumpsum contract. Further, in case complete item is not executed (say 18 no. 
assembly completed in place of 20 nos.), then amount proportionate to actual work 
carried out shall be derived based on quoted/ accepted rate of that particular item. 

12.6 It is to be strictly followed that monthly payment to all the workmen shall be made within 
07th day of each months. 

13.0 PRICE BID 
13.1 Bidders should quote prices as per format, Volume-III (Latest Revision) provided in the 

tender. Bids shall be evaluated based on total price quoted.  
14.0 DELETED 
15.0 TAXES, DUTIES ETC 
15.1 All taxes excluding GST & BOCW Cess (as specified elsewhere in the tender) but 

including, Charges, Royalties, any State or Central Levy and other taxes for materials 
if any obtained for the work and for execution of the contract shall be borne by 
successful bidder and shall not be payable extra by BHEL. Any increase of above at 
any stage during execution of contract, including extension of the contract, shall have 
to be borne by successful bidder contractor. Bidder’s quoted/ accepted rates/ price shall 
be inclusive of all such requirements.  

15.2 GST along with Cess (as applicable) legally leviable & payable by successful bidder as 
per GST Law shall be paid by BHEL, extra. Hence, bidder shall not include GST along 
with Cess (as applicable) in their quoted rates/ price.  

15.3 Successful bidder shall furnish proof of GST registration with GSTN Portal covering the 
services under this contract. Registration should also bear endorsement for the 
premises from where the billing shall be done by successful bidder on BHEL for this 
project / work.  

15.4 Since GST on output will be paid by BHEL separately as enumerated above, bidder’s 
quoted rates / price should be after considering the Input Credit under GST law at 
bidder’s end.  

15.5 TDS under Income Tax shall be deducted at prevailing rates on gross invoice value 
from the running bills (RA bills) unless exemption certificate from the appropriate 
authority / authorities is furnished.  

15.6 TDS under GST shall be deducted at applicable rates on gross invoice value from the 
running bills (RA bills).  

15.7 Successful bidder shall comply with the Time Limit prescribed under the GST Law and 
rules thereof for raising of the Tax Invoice. If any supply of goods is applicable, 
successful bidder shall also ensure prompt delivery of goods after despatch.  

15.8 Bidder shall note that in case GST credit is delayed / denied to BHEL due to delayed / 
non receipt of goods and / or Tax Invoice or expiry of the timeline prescribed in GST 
Law for availing such ITC, or any other reasons, not attributable to BHEL, GST amount 
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shall be recoverable from successful bidder along with interest levied/ leviable on 
BHEL, as the case may be.  

15.9 Successful bidder shall upload the invoices raised on BHEL in GSTR-1 within the 
prescribed time as given in the GST Act. Bidder shall note that in case of delay in 
declaring such invoice in your return and GST credit availed by BHEL is denied or 
reversed subsequently as per GST Law, GST amount paid by BHEL towards such ITC 
reversal as per GST law shall be recoverable from the successful bidder along with 
interest levied / leviable on BHEL.  

15.10 Way Bill: Successful bidder to arrange for way bill / e-waybill for any transfer of goods 
for the execution of the contract. Successful bidder has to make their own arrangement 
at their cost for completing the formalities, if required, with Issuing Authorities, for 
bringing materials, plants & machinery at site for execution of the works under this 
contract, Road Permit / Way Bill, if required, shall be arranged by successful bidder and 
BHEL will not supply any Road Permit/ Way Bill for this purpose.  

15.11 Any new taxes & duties, if imposed subsequent to due date of offer submission as per 
NIT & TCN, by statutory authority during contract period (including extension, if the 
same is not attributable to you), shall be reimbursed by BHEL on production of relevant 
supporting document to the satisfaction of BHEL. However, you shall obtain prior 
approval from BHEL before depositing new taxes and duties.  

15.12 Benefits and / or abolition of all existing taxes must be passed on to BHEL against new 
taxes, if any, proposed to be introduced at a later date.  

16.0 QUALITY CONTROL & QUALITY ASSURANCE 
16.1 Contractor’s Engineers and supervisors shall be adequately qualified and also inclined 

to do a quality job. The quality assurance Engineer shall co-ordinate all aspects of 
quality control, inspection, implementation of quality assurance procedures laid down 
in Quality Plan and technical specification by BHEL. He shall fill up quality assurance 
log sheets / formats and submit to BHEL for joint inspection and acceptance. The 
contractor shall fill up, maintain & preserve the quality records in computerized media. 
BHEL’s authorized representative shall be given free access at all time to such quality 
related records etc. for inspection, review etc. 

17.0 WORK & SAFETY REGULATIONS 
17.1 Vendor has to follow HSE norms at project site during execution of entire contract 

period and the applicable HSE norms are noted in Tender Docurnent for HSE norms 
having Document Title: Health, Safety and Environment Plan for Site Operation by 
Subcontractors. 

18.0 PROJECT MANAGEMENT/ CONSTRUCTION MANAGEMENT  
 To meet the need of construction management at site, contractor shall provide the 

following services within quoted/ accepted rates. 
18.1 PLANNING & MONITORING 
18.1.1 The bidder shall prepare detail execution/construction schedule (L-3) as per completion 

dates given in this document. This schedule must include all milestone and key 
activities for each subsystems/ components in the areas of engineering (wherever 
applicable), procurement, manufacture (wherever applicable), construction/ erection, 
dismantling and Transportation. This network must conform to the overall project 
schedule. The bidder should also ensure monitoring of these activities at least weekly 
basis to start with and on daily basis whenever required by BHEL. 

18.1.2 After award of the Contract the successful bidder shall  submit the following for approval 
and adoption : 



TENDER NO – PSER:SCT:NKP-M1990:19 (TCN-03) 
VOLUME-IF-CML-

REV-01 
TECHNICAL CONDITIONS OF CONTRACT  

(TCC) 
PAGE 9 OF 12 

 
A  detailed  program of  the  work  as proposed  to  be  executed giving completion  
dates  of Dismantling, Transportation and Re-erection. It is to be noted that the 
Engineer even after initial approval of the program, may instruct to enhance or retard 
the progress of work during the actual execution, in order to match with the progress of 
project without attracting any claims from the Contractor. The initial program being 
submitted by the Contractor should have sufficient flexibility to take care of such 
reasonable variations. 

18.1.3 The bidder shall also prepare progress report indicating progress on key activities, 
management summary for critical activities, list of actions requiring attention of BHEL. 

18.2 PROGRESS REPORTING 
18.2.1 The bidder shall submit daily, weekly and monthly progress reports for work force, 

materials reports, consumables (gases/electrodes) report and other reports as per pro-
forma considered necessary by the BHEL. In case of any failure on contractor’s part to 
comply with this, BHEL may at its discretion, consider to withhold part payment against 
their RA bills.  

18.2.2 The progress report shall indicate the progress achieved against planned with reasons 
indicating delays, if any, and shall give the remedial actions which the contractor intends 
to take to make good the slippage or lost time, so that further works again proceed as 
per the original program and the slippages do not accumulate and effect the overall 
program. 

18.2.3 The daily work force reports shall clearly indicate the work force deployed, category-
wise specifying also the activities in which they are engaged. 

18.2.4 Weekly progress review meetings will be held at site during which actual progress 
during the week vis-à-vis scheduled program shall be discussed or actions to be taken 
for achieving targets. For discussions, the contractor shall present program of 
subsequent week. The contractor shall constantly update/revise his work program to 
meet the overall requirement. 

18.2.5 Periodic progress reviews on the entire activities of execution in respect of supply and 
works in scope of bidder will be held once in a month at Calcutta/site. These meetings 
will be attended by reasonably higher officials of the contractor and will be used as a 
forum for discussing all areas where progress needs to be speeded up. The contractor 
shall be further responsible for ensuring that suitable steps are taken to meet various 
targets decided upon such meetings. 

18.3 SITE ORGANIZATION 
18.3.1 The contractor shall maintain a site organization of adequate strength in respect of 

manpower, construction machinery and other implements at all time for smooth 
execution of the contract headed by a competent construction manager for site 
operations with sufficient level of authority to take site decisions. The vendor will submit 
organization chart (showing the name of SITE-IN-CHARGE) indicating various levels 
of experts to be posted for supervision in the fields of supervision and execution, quality, 
material management, planning, safety, etc. The organization shall be reinforced from 
time to time, as required to make up slippage (if any) from the schedule without any 
commercial implication to BHEL. The organization chart is to be submitted within 10 
days from the date of LOI. 

18.3.2 Following (minimum) engineering manpower with power plant construction background 
to be deployed at site by the successful vendor for their day to day supervision etc. 

18.3.2.2 Site supervising engineer for the dismantling & re-assembly job including quality 
supervision etc. 



TENDER NO – PSER:SCT:NKP-M1990:19 (TCN-03) 
VOLUME-IF-CML-

REV-01 
TECHNICAL CONDITIONS OF CONTRACT  

(TCC) 
PAGE 10 OF 12 

 
15.3.3 Deputation of above man-power shall be jointly decided at site in line with construction 

schedule. 
18.3.5 In the event of non deputation of engineer/ supervisor by the bidder as per above 

agreed schedule, BHEL shall reserve the right to deduct Rs. 25,000.00 per man-month 
for engineer, from RA bills. Further induction of manpower regarding site supervisor & 
site engineer will be decided at site as per requirement without any financial implication. 

18.3.6 BHEL reserves the right to reject or approve the list of personnel proposed by the 
contractor. The persons whose bio-data have been approved by BHEL will have to be 
posted at site and deviation in this regard will not be permitted unless specific & 
reasonable justification is made. 

18.3.7 In addition to above, a well experienced qualified engineer to be designated, as ‘Project 
Co-coordinator’, shall be deployed by the contractor. Such engineer shall have 
adequate exposure on the job and shall remain fully involved in all planning activities, 
guidance etc to contractor’s own team during the complete execution period of contract.

18.3.8 The contractor should also submit to BHEL for approval a list of T&Ps along with their 
fitness certificates. The tools & tackles shall not be removed from site without written 
permission of BHEL. 

18.4 CONSTRUCTION MANAGEMENT 
18.4.1 The program would be jointly finalized by the site in-charge of the contractor with 

BHEL’s project coordinator as well as the site-planning representative. The erection 
program will also identify sequential events matching financial turnover. 

18.4.2 The contractor is liable to furnish all documentary evidences towards payment of Works 
Contract Tax as and when required by BHEL. 

18.5 HEALTH SAFETY & ENVIRONMENT 
18.5.1 It is imperative on the part of the contractor to join and effectively contribute in joint 

measures such as tree plantation, environment protection, contributing towards social 
up-liftment, keeping good relation with local populace etc.  

18.5.2 No medical facility within / near the site shall be provided by BHEL. Vendor to be 
arranged medical facilities for their worker and employee at their own cost at site area.

18.5.3 No staff quarter shall be provided by BHEL.   
18.5.4 Temporary individual site approaches for erection/work spots under the scope of work, 

as required for movement of cranes, trailers, trucks, transit mixers, dumpers, etc. shall 
be arranged by the contractor at his own cost during the entire contract period.  

18.5.5 The contractor shall solely be responsible for the safety, quality, & quantity of material, 
if any, after it is handed over and issued to contractor by the BHEL. 

19.0 INTEREST BEARING RECOVERABLE ADVANCE/ MOBILISATION ADVANCE 
19.1 Not applicable for this tender. 
20.0 OVER RUN CHARGES 
20.1 Not applicable for this tender. 
21.0 REVISION ON ACCEPTED CONTRACT RATE 
21.1 Not applicable for this tender 
22.0 PRICE VARIATION CLAUSE/ ESCALATION 
22.1 Not applicable for this tender 
23.0 LIQUIDATED DAMAGE 
23.1 In case of LD recovery, the applicable GST shall also be recovered from the contractor. 
23.2 All other terms & conditions of Liquidated damage shall be as per relevant clause of 

GCC. 
24.0 GUARANTEE/WARRANTY 
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24.1 Even though the work will be carried out under supervision of BHEL, the contractor will 

be responsible for the quality of workmanship, quality of materials/ items and design for 
which the contractor is responsible. 

24.2 The contractor shall guarantee/warranty the work executed under the scope of 
the contract for a period of 12 (twelve) months from the date of start of guarantee 
period as certified by the engineer (i.e. on completion of total work under scope 
and/ or taking over by BHEL/ owner) and shall rectify free of cost all defects due 
to faulty supply or work done. In case the contractor fails to repair/ replace the 
defective works within the time specified by the engineer, BHEL may proceed to 
undertake the repairs/ replace such defective works at contractor’s risk & cost without 
prejudice to any other rights and recover the same from security deposit/ other dues. 

25.0 EXTENSION OF TIME FOR COMPLETION 
25.1 If the completion of work as detailed in the scope of work gets delayed beyond the 

contract/ completion period due to reasons not attributable to contractor, the contractor 
shall make request for an extension of the contract and BHEL at its discretion may 
extend the contract. 

25.2 Based on review of agreed & jointly signed L-3/ construction schedule (as enumerated 
in the tender), the balance work at the end of original contract period less the backlog 
attributable to the contractor shall be quantified, and the number of months of ‘Time 
extension’ required for completion of the same shall be jointly worked out. Within this 
period of ‘Time extension’, the contractor is bound to complete the portion of backlog 
attributable to contractor. Further ‘Time extension’ or ‘Time extensions’ at the end of 
previous extension shall be worked out similarly. 

25.2 However if any ‘Time extension’ is granted to the contractor to facilitate continuation of 
work and completion of contract, due to backlog attributable to the contractor alone, 
then it shall be without prejudice to the rights of BHEL to impose penalty/ LD for the 
delays attributable to the contractor, in addition to any other actions BHEL may wish to 
take at the risk and cost of contractor.   

25.3 A joint program shall be drawn for the balance amount of work to be completed during 
the period of ‘Time Extension’, along with matching resources to be deployed by the 
contractor as per specified format. Review of the programme and record of shortfall 
shall be done. 

25.4 During the period of ‘Time extension’, contractor shall maintain their resources as per 
mutually agreed program 

25.5 At the end of total work completion as certified by BHEL engineer, and upon analysis 
of the total delay, the portion of time extensions attributable to (i) Contractor, (ii) Force 
majeure conditions, and (iii) BHEL, shall be worked out and shall be considered to be 
exhausted in the same order. The total period of time extensions shall be the sum of 
(i), (ii) and (iii) above and shall be equal to period between the scheduled date of 
completion and the actual date of completion of contract. LD shall be imposed/ levied 
for the portion of time extensions attributable solely to contractor after adjusting delay 
attributable to BHEL& Force majeure and recoverable from the dues payable to the 
contractor.   

26.0 SECURITY DEPOSIT / PERFORMANCE BOND 
26.1 Security deposit shall be governed by provision of GCC. 
26.2 Performance bond is not applicable. 
27.0 CERTIFICATE TOWARDS COMPLETION 
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27.1 The work under the scope of the contractor shall be deemed to have been completed 

in all respects only when so certified by BHEL/ owner. The decision of BHEL in this 
regard shall be final and binding on the contractor.  

28.0 OTHER TERMS 
28.0  All other term & conditions of this specification shall be governed by the pertinent 

provisions of GCC and other volumes of this tender, as applicable. 
 



SL NO DESCRIPTION

1 This preamble forms part of tender document and schedule of items. The tenderer should read this preamble carefully before filling in rates for
various items. Clauses under this preamble shall be read in conjunction with various volumes of tender and other tender sections as applicable
and shall have precedence over any contrary statement mentioned any where in this document. 

2 The work shall be carried out strictly as per specifications, description of the items in these schedule and / or engineer’s instructions. Drawings
enclosd with the tender are only preliminary and for guidence/tender purposes giving some idea of the work involved. The work is to be executed
as per terms & conditions of the tender and actual drawings/documents, which shall be furnished during execution. 

3 Items of work provided in this schedule but not covered in this specification shall be executed strictly as per instruction of the engineer. 

4 Unless specifically mentioned otherwise in the tender document, the tenderer shall quote for the finished items and shall provide for the complete
cost towards power, fuel, tools, tackles, equipment, constructional plants, temporary works, labour, dismantling of all temporary piping, structures, 
valves, pumps, tanks & other misc. equipment, strengthening of roads/culverts/bridges etc. including arranging all clearances etc. required for
carrying out different activities & tests, materials, levies, transport, layout, repairs, rectification, maintenance till handing over, supervisions,
colonies, shops, establishments, overheads, profits and all incidental items not specifically mentioned but reasonably implied and necessary to
complete the work according to the complete tender document and this schedule. 

5 The quantities of the various items mentioned in this schedule of items are approximate, based on very preliminary information and may vary to
any extent or be deleted altogether. The quoted rates of each item will remain firm throughout the period of execution including extension, for
reasons whatsoever, as long as variation in the total value of work executed under any part of this contract including extra items, if any but
excluding any price variation remains, within fifteen percent (± 15%) of the awarded price as per LOI. 

6 Prior written approval of BHEL shall be sought by the contractor in case quantity variation of any item crosses +50% (plus fifty percent) limit
during execution and approval to be obtained before execution of further quantity for this item.

7 In case Sealed /Paper Price Bids are opened for finalisation of the tender, for any Item Rate/BOQ based service contract, possibility of variation
of quantity/ addition/deletion of items can not be ruled out. Under such circumstances, after execution of work, if it is observed that standing as L-
1 is changed based on actual quantity executed, the bidder shall give suitable rebate to maintain your standing as L-1. Since this aspect can be
assessed at the end of execution, necessary adjustment will be effected at the end of execution in final bill.This condition shall not be applicable
where the tender is finalised through Reverse Auction.

8 BHEL reserve the right to rationalize the rates, quoted by L-1 bidder against unit rate items and/ or other optional items with respect to item-wise
lowest rates (amongst the participating bidders), before placement of order.The rates of unit rate/optional items shall remain valid till execution of
the order, if the job/work is awarded to the bidder.

9 The rates quoted shall be inclusive of cleaning of site of any vegetation, dressing , clearing of old structures and leveling etc. including fixing of
grid pillars, benchmarks etc. required for commencement of site activities. No separate payment will be made towards the same.However, if
separate rate for such item is avalable in the rate schedule, the same shall be considered. 

10 Rates shall be quoted in figures and in words in clear legible writing. No overwriting is allowed. All scoring and cancellations should be
countersigned and in case of illegibility the interpretation of engineer shall be final. All entries shall be in English language. 

11 All works item wise shall be measured upon completion and paid for at the rates quoted and accepted as per BHEL approved payment
schedule/billing break-up. 

12 The tenderer shall be deemed to have visited site and made himself aware of all the site conditions, studied the specifications and details of work
to the done within the time schedule attached and to have acquainted himself of the conditions prevailing at site before submission of his

13 No splitting of the job is envisaged unless the same is specifically indicated in the TCC/Vol-1F. Decision of BHEL in this regard shall be final and
binding to the bidders. 

14 Bidders are not allowed to alter the Price Schedule format including item description,quantity etc. and the offer is liable for rejection if the bidders
submit their prices in Price Schedules modified by them.BHEL reserves the right to reject the offers of bidders who submit offers in Price Formats
which are modiified/altered by them. Also putting any comments instead of rates/price in the designated column of the rate schedule shall make
the offer liable for rejection. 

15 Bidders to note that for Civil &/Structural packages, against a particular item against a ST No. appearing in more than one schedule of the BOQ,
same rate must be quoted in all schedules for that particular items with same descriptions. If by error, different rates are quoted in different
schedules for same ST No.(i.e. item with same description), then the higher of the rates shall be considered for evaluation but awarding shall be
done with the lower rate ,if the bidder becomes L-1. The same modality shall be applicable for other item rate sevice contracts where item with
same decription is repeated in different schedules.

16 For Lumpsum Service Contract : The items/components indicated in the tender is indicative and may vary to any extent. No compensation shall
be payable in case of any variation in the items/components listed in the bill of quantities if the executed weight remains within the variation limit.
However, in case of deletion of any item or addition of new items over and above the items listed or variation of existing quantity beyond variation
limit specified, adjustment (i.e. Payment or recovery as the case may be ) shall be done on pro-rata basis based on the Rate per MT worked out
from the quoted lump-sum Price and the total weight of components listed /indicated in price schedule plus 15% weight variation limit.

17 Engineer’s decision shall be final and binding on the contractor regarding clarification of items in the schedule with respect to the other
sections/volumes of the contract.

18 In case of tender for Civil and/or Structural works,if the Non-schedule items are not quoted by the bidder, it will be treated at par with rate of
corresponding item of CPWD/PWD/DSR schedule as prescribed in the tender/BOQ cum Rate Schedule. PVC/escalation is not payable for these
Non-scheduled items. 

19 No interest, whatsoever, shall be payable by BHEL on the security deposit, any bank guarantee submitted or any amount due to successful
bidder/contractor. No idling charge whatsoever (either for labour or any other resources ) is payable by BHEL for any reason whatsoever.   

20 Size and weights of various items are mentioned in the attached BOQ cum rate/price schedule for reference purpose only & these shall not be
taken into consideration for quoting/calculating amount in the rate schedule. These shall be utilised as per relevant sections of tender. Bidders
shall quote for each item in the rate column, taking unit as mentioned in the quantity column. Rates shall be filled in both figures and words.
Amount shall be calculated based upon these rates multiplied by the mentioned quantity for the respective items.

21 Bidder's Total price shall be considered for evaluation unless stated otherwise.

22 In case of BOP packages, if Bidder does not quote/indicate the price for freight chagses against indicated rate schedule, the same shall be
considered as 2% of basic price and adjusted with the total quoted price against each item keeping the total quoted price unaltered. 
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SL NO  DESCRIPTION
PRICE SCHEDULE 

REF

1.0

2.0

3.0

4.0

5.0

6.0

7.0

8.0 Bidders shall quote total price, which shall be split in four parts as per SCH-2 in the overall allotted % . Each of these four values
shall be the total amount payable for respective activity. It is to be noted that, this is an item rate contract and not a lumpsum
contract. Further, in case complete item is not executed (say 18 no. assembly completed in place of 20 nos.), then amount
proportionate to actual work carried out shall be derived based on quoted/ accepted rate of that particular item. 

Any item as per scope of work, if not included in the price quoted above and shown separately will not be taken cognizance of and
the offer shall be liable for rejection.

Price format shall not be changed by bidder in any case and it may lead to cancellation of their offer.

NOTE

Bidder shall quote total price of SCH-2- Part only at Sl No. 1 above. All other amounts / rates of each item of works in respective
schedules / parts will be derived based on allocated percentages. As such, any uncalled figure/ amount noted at any other place /
schedule of Volume-III will not be recknoed & will stand null & void.

Bidder to note that total price at Sl No. 1 above shall be considered for evaluation & awarding. As such total price should be
completed in all respect for the full scope defined and considering all terms and conditions.

Bidder's quoted total price at Sl. No 1 above, respectively shall be apportioned into amount of various items of works based on
allocated percentages against respective item, in respective schedules / parts (SCH-2). As such, bidder shall not indicate / quote any
amount / rate in these schedules / parts and any amount / rate quoted against any item shall not be taken into cognizance / account
and offer may be liable for rejection.

Based on the itemwise percentage allocations at SCH-2, the amount for the individual items of the Bill of Quantity shall be arrived at.
The rates of individual items shall be derived from the amount against each items and its quantity after rounding off to upto 4
decimal places. However, RA bill payment shall be done after rounding off the gross amount to two decimal points. Any adjustment,
if required, due to such methodology, will be effected / adjusted in final bill.

VOLUME-III
PRICE SCHEDULE, REV-01

JOB : Complete dismantling of 20 nos pre fabricated room of BHEL at  Paradip power plant - Odisha, transportation from Paradip to North 
Karanpura thermal power plant, Tandwa, Jharkhand and re-erection of pre-fab rooms at North Karanpura thermal power plant, Tandwa, 

Jharkhand.

SCH-1 : TOTAL PRICE 

TOTAL QUOTED PRICE (IN INR)

Bidders to note that this is an item rate contract. Payment shall be made for the actual quantities of work executed at the unit rate
arrived at as per Sl No.4 above.

1.0 Total price for Complete dismantling of pre fabricated rooms of BHEL 
at  Paradip power plant - Odisha, transportation from Paradip to North 
Karanpura thermal power plant, Tandwa, Jharkhand and re-erection 
of pre-fab rooms at  North Karanpura thermal power plant, Tandwa, 
Jharkhand.

SCH 2 - BREAK 
UP OF TOTAL 

PRICE

IN FIGURES:-

IN WORDS:-

TENDER NO - PSER:SCT:NKP-M1990:19

SCH‐1‐ TOTAL PRICE

TENDER NO ‐ PSER:SCT:NKP‐M1990:19
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SL 
NO

 DESCRIPTION Qty Unit Weightage

A1
Dismantling of 20 Nos. Pre‐fabricated rooms (Excluding Foundation 

& Flooring) with electrical fittings & accessories fitted, furniture , 

Cladding sheet etc at BHEL Paradip Site.

20.00 Nos 0.16979293

A2

Loading, Packing, Transportation & Unloading of the above 

materials at site from IOCL‐ Paradip Township to BHEL‐ North 

Karanpura.

1.00 Lumpsum 0.19146862

A3

Supply of Materials like PUF Panel, flash plates, fasteners, electrical 

fittings and accessories, wiring & cabling  etc. which are found to be 

damaged/non usable during Re‐erection at North karanpura.

1.00 Lumpsum 0.16473526

A4

Re‐erection of 20 Nos. Pre‐fabricated rooms (Excluding Foundation 

& Flooring) with electrical fittings & accessories, furniture etc as 

fitted before dismantling including panting & finishing at North 

Karanpura Site.

20.00 Nos 0.32007773

A5

Dismantling of concrete work for all types of structures at all levels 

including stacking of servicable material to a lead of 500 m and disposal of 

unservicable material upto a lead of 5 km, cutting of reinforcement, labour,

equipment, safety precautions etc all complete as per instructions of 

engineer in charge at Paradip site

A5.a Plain cement concrete of all grades 95.00 CUM 0.04451971

A5.b
Reinforced cement concrete of all grades including cutting of 

reinforcement of all sizes & types
15.00 CUM 0.01019364

A6

Demolishing brick work laid in cement‐mortar of all grades by manual/ 

mechanical means including stacking of servicable material within lead of 

500 m and disposal of unserviceable material within 5 Kms lead as per  

instructions of engineer in charge at Paradip site.

150.00 CUM 0.05873679

A7
Dismantling tile work in floors & walls laid in cement mortar of all grades 

including disposal of debris within 5 Km lead as per instructions of engineer 

in charge at Paradip Site

A7.a Floor Tiles 180.00 SQM 0.00307096
A7.b Wall Tiles 70.00 SQM 0.00119426

A8

Levelling & Grading works including all labour, material, equipment etc.: 

Earthwork in filling upto 300 mm for grading to proper grade and level  

with borrowed soil within a lead upto 5 Km as directed by the engineer 

incharge at Paradip Site.

54.00 CUM 0.00925543

A9
Extra over item no. A5, A6, A7, A8 for carriage of material  for every 1 Km 

or part thereof beyond an initial lead of 5 km at Paradip site. 440.00 CUM 0.00247016

A10

Dismantling, Transportation, Re‐installation ( including supply & 

installation of pipes, fittings, fasteners, support  etc as required for  

complete service readiness of Over head tank system at North 

Karanpura site ) of 5 no PVC made 1000 ltr Overhead Tank along 

with supporting structures, pipes etc. ( Total weight around 700 kg)

5.00 Nos 0.0244845

1.0000000TOTAL

VOLUME-III
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JOB : Complete dismantling of 20 nos pre fabricated room of BHEL at  Paradip power plant - Odisha, transportation from Paradip 
to North Karanpura thermal power plant, Tandwa, Jharkhand and re-erection of pre-fab rooms at North Karanpura thermal power 

plant, Tandwa, Jharkhand.

TENDER NO - PSER:SCT:NKP-M1990:19
SCH-2 : PRICE BREAK UP 

SCH‐2 ‐ PRICE BREAK UP

TENDER NO ‐ PSER:SCT:NKP‐M1990:19
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POWER SECTOR EASTERN REGION DJ-9/1, SECTOR-II, SALTLAKE CITY, KOLKATA - 700 091 

 (033) 23211960        (033) 23398000 

 
ANNEXURE-2 

FORMAT FOR NO DEVIATION CERTIFICATE 
(To be submitted in the bidder's letter head) 

 
 
BHARAT HEAVY ELECTRICALS LIMITED, 
Power Sector - Eastern Region, 
Plot no 9/1, DJ Block, Sector – II, Salt Lake City, 
Kolkata – 700 091 
 
 

Sub No Deviation Certificate. 
Job Complete dismantling of 20 nos pre fabricated room of BHEL at  Paradip power plant - Odisha, 

transportation from Paradip to North Karanpura thermal power plant, Tandwa, Jharkhand and re-
erection of pre-fab rooms at North Karanpura thermal power plant, Tandwa, Jharkhand. 

Ref 
 
 
 

1.0 Tender no PSER:SCT:NKP-M1990:19. 
2.0 BHEL's NIT, vide reference no PSER:SCT:NKP-M1990:7616     Date: 21-10-2019. 
3.0 BHEL’s TCN-01, vide reference no PSER:SCT:NKP-M1990:TCN-01,  Dated 31-10-2019. 
4.0 BHEL’s TCN-02, vide reference no PSER:SCT:NKP-M1990:TCN-02,  Dated 07-11-2019. 
5.0 BHEL’s TCN-03, vide reference no PSER:SCT:NKP-M1990:TCN-03,  Dated 11-11-2019. 
6.0 All other pertinent issues till date. 

 
Dear Sirs, 
 
With reference to above, this is to confirm that as per tender conditions, we have visited site before 
submission of our offer and noted the job content & site conditions etc. We also confirm that we have not 
changed/ modified the tender documents as appeared in the website/ issued by you and in case of such 
observance at any stage, it shall be treated as null and void. 
 
We hereby confirm that we have not taken any deviation from tender clauses together with other references 
as enumerated in the above referred NIT. We hereby confirm our unqualified acceptance to all terms & 
conditions, unqualified compliance to technical specification, integrity pact (if applicable) and acceptance to 
reverse auctioning process. 
 
In the event of observance of any deviation in any part of our offer at a later date whether implicit or explicit, 
the deviations shall stand null & void. 
 
We confirm to have submitted/uploaded offer/documents in accordance with tender instructions with 
acceptance of the terms & conditions of the tender by us and as per aforesaid references.  
 
 
Thanking you, 
 
                                                                                                                                     Yours faithfully, 
 
 

                                                        (Signature, date & seal of authorized 
                                       representative of the bidder) 
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