1028009/2022/CFP-PDN

Annexure-1
Machined Components in Loco Tank
SLNO DESCRIPTION DRAWING NO. S per
Tank(No.)

1 Machining of tank support as per drg no- 337618TT006 337618TT006 rev-00 4
rev-00

2 (l\)/(l)achining of mounting as per drg no-337618TT010 rev- 337618TT010 rev-00 2

3 Machining of flange (150x150x50) as per drg- no- 337618TT017 rev-00 4
337618TT017 rev-00

4 Machining of plate 370 long (HSTN423890P0001) as per 337618TT022R0001 1
drg no- 337618TT022R0001 item no-1 item no-1

5 Machining of plate 440 long (HSTN423889P0001) as per 337618TT023R0001 1
drg no- 337618TT023R0001 item-2 item-2

6 Machining of flange (Tank support) as per drg no- 437618TT002P0001 4
437618TT002P0001

7 Machining of parts of piping (dia200x160) as per drg- HSTN423967R0001 1
HSTN423967R0001

8 Machining of flange (dia140x40) as per drg no- 437618TT014R0001 1
437618TT014R0001

9 Machining of bushing plate as per Dwg no. 137618TTO07R0001 1
137618TTO07R0001

10 Machining of bushing plate as per Dwg no. 137618TTO07R0002 1
137618TT007R0002

11 Machining of bushing plate as per Dwg no. 137618TT007R0003 1
137618TT007R0003

12 Machining of Expansion Tank Flange With Plate as per 337618TE006 1
Dwg no. 337618TE006

13 Machining of Expansion Tank Flange With Plate as per 337618TE003 1
Dwg no. 337618TE003
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1028011/2022/CFP-PDN
ANNEXURE-2 ANATOMY OF TRANSFORMER TANK

TRANSFORMER TANK:
SIZE: 2856x1830x967 mm(LxBxH)
WEIGHT: 663 KG

MATERIAL: ALUMINIUM ALLOY
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1028011/2022/CFP-PDN

ANNEXURE-2 ANATOMY OF TRANSFORMER TANK

TRANSFORMER TANK COVER:

SIZE: 2400x1830x200 mm(LxBxH)

WEIGHT: 235 KG

MATERIAL: ALUMINIUM ALLOY

Page 2 of 5




1028011/2022/CFP-PDN
ANNEXURE-2 ANATOMY OF TRANSFORMER TANK

CONSERVATOR TANK:

SIZE: 1080x820x180 mm(LxBxH)
WEIGHT: 40 KG

QTY: 02 NOS PER TANK

MATERIAL: ALUMINIUM ALLOY
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1028011/2022/CFP-PDN
ANNEXURE-2 ANATOMY OF TRANSFORMER TANK

Exploded View of Transformer Tank:
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1028011/2022/CFP-PDN
ANNEXURE-2 ANATOMY OF TRANSFORMER TANK

Exploded View of Transformer Tank Cover:
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1028012/2022/CFP-PDN

13

Annexure-A BHEL & CONTRACTOR’S SCOPE OF WORK
Indent no.20220298
2.0 CONTRACTOR SCOPE OF WORK:
One Transformer Tank set consist as per following items:
1. Transformer tank -1 No.
2. Cover-1 No.
2.1 3. Expansion Tank- 2 nos.
4. Loose Items/Accessories.
Brief anatomical view of Assembly of transformer tank is as per Annexure-2.
2.2 Contractors has to fabricate Transformer Tank as per drawing.
2.3 Contractors has to fabricate Cover Transformer Tank as per drawing.
2.4 Contractors has to fabricate Conservator tank as per drawing.
2.5 Contractors has to fabricate Loose Items/Accessories as per drawing.
Machining of small Aluminium items size up to size 400x200x65 mm (300 nos. approx.), like
different type of flanges shall be in contrator’s scope. BHEL will provide one no. Milling & one
2.6 no. Lathe machine along with tooling. Contractor has to deploy their machinist/turner to
perform the job. BHEL will provide raw material as per drawing. Contractor has to do marking
& cutting before machining.
Depute Sufficient trained & experienced, highly skilled & skilled manpower which includes
2.7 qualified Engineers, Supervisors, Safety Supervisor, Fitters, Cutters and certified Aluminum
Welders to complete the assigned work in line with the fabrication schedule.
Following machine and hand tools are mandatory and to be arranged by sub-contractor: -
Machines: -
1. MIG Welding machine (300 to 500 Amps or above rating)-1 no’s. (Minimum)
2. TIG Machine (300 to 500 Amps or above rating)- 1 no. (Minimum)
Hand tools: -
1. Jig saw machine-1 no. (Minimum)
2. Circular saw machine-1 no. (Minimum)
3. Hand Grinder-2 nos. small size(Minimum)
4. Hand Grinder-1no. big size
2.8 5. Hand Drill Machine-2 nos.(Minimum)
6. Hammer Drill machine- 32 mm dia 1 No
7. Chop saw machine(14inch)-1 No
8. All other measuring and marking tools.
Safety Equipment: -
1. Welding Helmet for welders
2. Leather apron & welding gloves for Welder
3. Dungaree - All workers
4. Safety Helmet - All workers
5. Safety Shoe- All workers
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1028012/2022/CFP-PDN

Annexure-A BHEL & CONTRACTOR'’S SCOPE OF WORK

Indentno.20220298

#
BHEL CFP-Rudrapur intends to carry out fabrication of Aluminum tank inside BHEL, Rudrapur for
which an enquiry with following scope of work is raised to interested & technically qualified

contractor’s.
1.0 BHEL SCOPE OF WORK:
1.1 Relevant drawings will be provided by BHEL with work assignment.
Raw Material will be issued through SIV (Store Issue Voucher) from PDN Deptt. to Contractor
1.2 as per the targeted requirement & receiving from contractor to be taken on same SIV with
his sign and stamp.
1.3 BHEL will provide suitable space for working in shop floor.
1.4 Electricity- Electrical Points as available in work area shall be provided free of cost.
15 BHEL will provide consumables, like welding filler wire, Argon Gas, Copper tips, wire brush
) welding gloves and items associated to welding wok & cleaning of weld spatters.
BHEL will provide EOT/Fork Lift/ Hydra with operator, when required for shifting/handling of
1.6 jobs/raw material/scrap within the BHEL premises, however contractor has to provide
assistance by his manpower during shifting/handling operation.
17 Dimensional, Radiography Test/DP Test etc. to be performed by BHEL Quality on the offered
’ jobs. Test kits will be provided by BHEL.
BHEL will provide all machined items listed in Annexure-1 for completion of fabrication.
However, Machining of small Aluminium items size up to size 400x200x65 mm, like
18 different type of flanges shall be in contrator’s scope. BHEL will provide one no. Milling &
’ one no. Lathe machine along with tooling. Contractor has to deploy their machinist/turner
to perform the job. BHEL will provide raw material as per drawing. Contractor has to do
marking & cutting before machining.
BHEL will provide following items on per set basis.
1.9 1. Tank Main Wall- 1 no./tank
) 2. Side Stiffeners- 8 nos./tank
3. U-Stiffeners -2 nos./tank
Target completion will be mutually agreed with every assignment given by BHEL. In case any
1.10 | requirement to compress the schedule of activities to achieve project completion, BHEL
decision in this regard will be final and the issue will not be open to arbitration.
111 Work assignments from BHEL will be communicated through email/hard copy as per the
BHEL turnover targets.
112 BHEL will provide painting consumable like Paint, Primer, Thinner, Chemical for Pickling,
) Spray Gun, Hand Gloves , Nose mask & buffing wheels etc.

14
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1028012/2022/CFP-PDN

Annexure-A BHEL & CONTRACTOR’S SCOPE OF WORK

Indent no0.20220298

6. Nose Mask- All workers
7. Ear Muff- All workers
Note:

1. Cost of maintenance for their machines and hand tools will be borne by subcontractor.
Contractor can use their own letter head/format to take out their machines/hand tools
for repair outside the plant on returnable basis verified by Executive of PDN Deptt.

2. Contractor has to obtain calibration certificated wherever it is required for all Tools and
plants before mobilization. Contractors has to produce calibration certificate to BHEL
whenever required.

15

2.9

Aluminum welders should be qualified as per international standard ASME Sec IX/EN-9606-2.
Contactor has to submit copy of Welder test certificate of each welder to BHEL, Quality
department for review and technical suitability of welder.

2.10

Scrap (Cutoff, Chips & Dust) to be returned to BHEL through SRN, Scrap return note after
weighment by vendor.

2.11

Contractors has to produce fabrication route card(inspection sheet)/process inspection cards
to BHEL quality department, after quality acceptation further processing can be done. Quality
department will perform all required testing.

2.12

Aluminum Welding is to be done as per Approved WPS (Welding Procedure Specifications shall
be provided by BHEL at the time of fabrication).

2.13

All the contractor’s employees will be issued photo gate pass. Cost of preparation of gate pass
shall be borne by the contractor.

2.14

In absence of regular supervisor/fitter/welder contractor has to arrange alternate qualified
person.

2.15

Online attendance system has been introduced while entering & exiting our plant premises.
Attendance register(optional) will be available at Main gate/work station of plant and daily
attendance will be registered there.

2.16

All the PPE’s for employees at work will be arranged by the contractor like safety shoe, helmet,
welder’s glass; welders shield etc required during execution of work inside BHEL, CFP-
Rudrapur.

2.17

All the statutory obligations like PF Challan (if applicable), ESI Challan (if applicable), Wages
Record, Labour licensee copy (if required), valid WC Policy-One Time, Service Tax Challans,
Certificate regarding compliance to Labor Act for maintaining records required as per the law,
Certificate for compliance to safety norms and other statutory papers, if required is in the
scope of contractor and BHEL’s will not be held responsible for any non-compliance issues.
Failure to do so will result in hold of payment of contractor.

2.16

Safety at work will be ensured by Contractor and BHEL will assist, if required.

2.17

Contractor may visit BHEL-Rudrapur premises to understand the quantum and nature of work
involved in the fabrication of transformer tank before submission of offer.

2.18

Contractor has to rework free of cost if any defect found during or post inspection.

3.0 Tank Fabrication Procedure

Activity | Detail work description

()



1028012/2022/CFP-PDN

Annexure-A

3.1 Tank Fabrication- Outer Shape.

BHEL & CONTRACTOR’S SCOPE OF WORK

Indent no.20220298

3.1.1

Assistance in bending of main
tank sheet

Material handling from store, cutting of sheet, loading of
sheet in bending machine, unloading of bend sheet from
machine

3.1.2

Assistance in bending of Stiffeners
-C section

Shifting of raw material from store, cutting of channel,
bending tool changing over machine, loading of channel,
unloading

3.13

Assistance in bending of Stiffeners
-F section

Shifting of raw material for store, cutting of channel,
bending tool changing over machine, loading of channel,
unloading

3.14

Fabrication of Side Wall-1

Marking cutting & chamfering as per drawing

3.15

Fabrication of Side Wall-2

Marking cutting & chamfering as per drawing

3.1.6

Fabrication of Top Frame

Marking cutting & chamfering, clamping in fixture &
Welding as per drawing

3.1.7

Cutting of Bottom stiffeners

Shifting of raw material from store, Marking & cutting of
channel as per Drawing

3.1.8

Welding of Bottom stiffeners in
tank main sheet

Clamping of main sheet in fixture, marking of stiffeners
location & welding as per drawing

3.1.9

Fitting of Tank Main wall, Top
Frame, Side Walls & F-section
stiffeners

Clamping of all components with Main fixture & tag
Welding

3.1.10

Welding of Tank Main wall, Top
Frame, Side Walls & F-section
stiffeners

Welding of tank from all over side

3.1.11

Fitting of Side Stiffeners

Removal of Tank from Main Fixture, Tilting of
tank(bottom up), Marking of Stiffeners at Tank Main
sheet, Fitting & Welding of stiffeners

3.1.12

Fabrication of Tank support- 4
no’s

Cutting of Tank support plate, clamping of Plates &
Machined H-Section in Fixture, Tag Weld & Final welding

3.1.13

Fitting of tank Support in tank-4
no’s

Tilting tank, fit-up of tank support and tag weld, testing
with fixture.

3.1.14

Welding of tank support-4 no’s

Welding of support on both end

3.1.15

Welding of support stifnnes-2
no’s

cutting of plates as per drawing, Tag weld the welding
after testing

3.1.16

Bending of console -4 no’s

Material cutting, Heating, bending

3.1.17

Welding of Console in tank

fitting as per drawing, tag welding & final wedding

3.1.18

Welding of flanges 150x150- 4
no’s

Marking & cutting of flange location in tank, tag welding
of flanges, testing with gauge then final welding

3.1.19

Welding of flange- 100x100 - 1 no

Marking & cutting of flange location in tank, tag welding
of flange, final welding

3.1.20

Welding of Mounting -2 no’s

Marking on tank as per drawing, tag weld, inspection
then final welding

3.1.21

Welding of earthling blocks on
stiffeners approx. 10 no’s

Marking of earthling blocks, tag weld & inspection &
final welding

3.2 Tank Fabrication In-Side

3.2.1 | Fabrication of Trafo support 2 nos ] Collection of raw material, marking & Cutting as per

%a °\\ W
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1028012/2022/CFP-PDN

Annexure-A

BHEL & CONTRACTOR’S SCOPE OF WORK

Indent no.20220298

17

drawing
3.2.2 | Welding of Trafo support Marking, Tag welding, testing with gauge & Final
Welding
3.2.3 | Welding of Tubes & Elbow inside | Marking, cutting, tag welding , Dim Testing then final
tanks 3 no’s welding
3.2.4 | Welding of Earthing inside tank Marking of erating blocks, tag weld & inspection & final
approx. 8 no’s ’ welding
3.3 Tank Cover Fabrication
3.3.1 | Cutting of main sheet of cover Collection of raw material, marking & Cutting as per
drawing
3.3.2 | Cutting cover stiffeners Collection of raw material, marking & Cutting as per
drawing
3.3.3 | Fabrication of 2 nos bushing plate | Collection of raw material, marking & Cutting & welding
frame as per drawing
3.3.4 | Welding of stiffeners on tank Marking of location, tag weld & final welding
3.3.5 | welding of Bushing plate frame Marking of location, tag weld & final welding
3.3.6 | Welding of earthing pads Marking of location, tag weld & final welding
3.3.7 | Assembly busing plate (welding) Marking of location, tag weld & final welding
ROO1
3.3.8 | Assembly busing plate (welding) As par Applicable Drawing
R0O02 or ROO3
3.4 Conservator Tank
3.4.1 | Fabrication of Sheet for Collection of Raw material, marking, cutting & bending
Conservation tank
3.4.2 | Welding of Sheet Tag Welding & final bending
3.4.3 | Welding of Side flange 2 no’s Tag Welding & final bending
3.4.4 | Fabrication of level gauge box & Marking, Cutting & welding
welding
3.4.5 | Welding of Mounting Plate 3 no’s | Marking, cutting , drilling & Welding
3.5 Leakage Testing
3.5.1 | Assistance in Dimension test By tape & Gauge/ CMM
3.5.2 | Assistance in DP test By DP kit
3.5.3 | Assistance in Preparation of Assembly of tank & cover, Expansion Tank & its cover.
leakage test
3.5.4 | Assistance in leakage testing Placing of tank at testing area & starting of test
3.5.5 | Assistance in Dismantling of tank | Dismantling
after leakage test
3.6 Painting
3.6.1 | Buffing of tank, Cover & Cleaning of tank by air & buffing of tank by machine
Conservator tank
3.6.2 | pickling of Tank & its Components | Mixing of Chemical & Spray over tank, Cover &
Expansion. Tank & Masking of unpainted surface.
3.6.3 | Primer on Tank Apply primer in paint booth as per painting procedure.
3.6.4 | Paint on tank Apply paint in Paint booth as per painting procedure.
3.6.5 | Protection Sheet assembly Bending of protection sheet will be carried out by BHEL

o2
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1028012/2022/CFP-PDN

Annexure-A BHEL & CONTRACTOR’S SCOPE OF WORK
Indentno.20220298

and contractor will do Drilling & assembly.

3.7 Fabrication of Loose items/Accessories/Machining of Small Items

3.7.1 | Cutting of Loose items. Cutting of items from raw material with
machining/Operation tolerance.
3.7.2 | Fabrication of loose items. Fabrication of loose items as per drawings.

3.7.3 | Machining of Small Aluminium | For machining of Aluminium items BHEL will provide one
items size up to size 400x200x65 | no. Milling & one no. Lathe machine along with tooling.
mm, Like different type of flanges | Vendor has to deploy their machinist/turner to perform
the job. BHEL will provide raw material stock as per
drawing. Vendor has to do marking & cutting before
machining.

(Signature of bidder with seal)

0 : ' Page 6 of 6




1028013/2022/CFP-PDN

Annexure-B GENERAL CONDITIONS OF CONTRACT

Indent no.20220298

10.
11.

12.

13.

14.

15.

Material issued to contractor by BHEL, will be received by contractor with receipt
acknowledgement signature and their company stamp. It will be under the
responsibility of contractor till he returns the same to Production / Central Stores.
Contractor’s Engineer / supervisor have to maintain data of issued raw material,
finished good and scrap material on day to day basis.
Shop supervisor from contractor side will co-ordinate with shift in-charge, BHEL,
Production Shop for all his requirements i.e. targets, issue of raw material, required
consumables, maintenance of machine/utilities provided, material handling & work
verification on daily basis.
Contractor has to submit the material accountal with every bill submitted w. r. t. SIV
issued by production, after the completion of fabrication.
The consumables will be issued only in proportion to the total no of tank fabrication
work. If the quantity increases, cost of excess qty. shall be recovered from contractor’s
due payment.
Contractor has to execute the work order in 2 shifts on compulsory basis as per
production requirement. He has to put off all the power switches of machines, fans,
lights and other shop appliances before leaving the work place after duty is over or
going for lunch. If BHEL finds any lapses, suitable penalty shall be imposed to the
contractor.
Contractor’s employees may use BHEL’s canteen facility after purchasing the requisite
coupons upon payment as notified by BHEL. BHEL is not bound for providing
subsidized meal to contractor employee.
Boarding, lodging & transportation facility of subcontractor’s employees has to be
arranged by contractor.
A work-register has to be maintained containing following information regarding
fabrication work transformer:
a) Date of receipt of Raw Material from BHEL along with requisite Drawings.
b) Date of inspection offered to BHEL.
c) Date of handing over of finished tanks to BHEL Production/Quality, with re-
work/rectification incorporated as per the remarks of BHEL, Quality Deptt.
Quality of weld joint should be such as to qualify the radiography test.
The assignment as received from BHEL has to be completed as per schedule of work
and if needed has to be realigned with the revised targets of BHEL by working in co-
ordination with BHEL in two shifts/three shifts.
The contractor shall be fully responsible for the acts/omissions by the persons engaged
by it for working at site under the contract. The persons engaged by the contractor
should not have any criminal Record/or involved in any activity subversive of law and
order. The contractor shall be fully responsible for injury/loss of life & property
BHEL/contractor’s own persons/any other party caused due to acts & omissions of sub-
contractor or its employee during course of execution of work.
Compliance and payment of PF of sub-contractor staff employed for the work shall be
the exclusive responsibility of the sub-contractor.
The sub-contractor should follow the rules of Health Safety and Environment
Management Program as per requirement of 1ISO-14001 and OHSAS-18001.
Cleaning of work area after completion of work is responsibility of subcontractor.

q\wfv Page 1 of 5
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1028013/2022/CFP-PDN

Annexure-B GENERAL CONDITIONS OF CONTRACT

Indent no.20220298

#

16. Warranty: Not applicable. ’
17. Any loss/damage/intentional damages of BHEL’s Tools & Plant during the execution of

contract will be liable for recovery of cost involved, from the bills of contractor.

(A) OFFER SUBMISSION IN RESPONSE TO INVITATION:

1.

Offer to be submitted in two bids. (a). PQR and Techno-commercial bid & (b). Price
Bid.
Techno-commercial bid should contain signed & stamped pages of Annexure-A, B, C, D,
E, F and G2 (Unpriced Bid only) along with required EMD as specified in NIT. Copies of
other documents (like PF, ESIC, & GST reg. etc) as mentioned in PQR Annexure-D to be
attached OR submitted online.
Price Bid should contain only one filled price bid Annexure-G1, duly signed & stamped
OR will be submitted online.
Party to confirm their acceptance towards detailed scope of work, general terms &
conditions and other terms & conditions by signing and stamping all pages of
Annexure-A, B, C, D, E, Fand G2.
Offer to be submitted in two separate sealed envelopes Addressed to Sr. DGM
(MM&CS BHEL-Store) CFP, Rudrapur. First Envelope containing Techno-commercial Bid
with EMD amount, Tender No., due date, techno commercial bid & bidders name
should be clearly mentioned on envelope. Second envelop contain only filled price bid
& Tender No., due date, Price bid & bidders name should be clearly mentioned on
envelope. Tender also has to be dropped in TENDER BOX placed in MM Deptt on or
before due date & time.

OR
Offer to be submitted online.

(B) EVALUATION OF OFFERS:

1.

Technical cum commercial Bid shall be opened first on due date specified in NIT fo;
technical evaluation.

Price Bid shall be opened only for Technical cum commercial Bid qualified bidders.

L-1 Party selection will be on the basis of overall offered price, received in price bid.
Offers not meeting Qualifying Requirements as per Annexure-D shall be out rightly
rejected.

Based on evaluation of the bids, successful bidder shall be awarded the contract.
Evaluation of offer will be strictly based on the information submitted by the bidder. In
view of this the bidder is requested to go through tender document carefully and
furnish all detail clearly.

If any Bidder submit revised price bid before due date and time in that case only
revised price will be opened. Bidder has to clearly mention “Revised price bid” on the
envelope.

If two or more sealed price bids are submitted by single bidder, then BHEL will take
final decision for opening of any one price bid.

If any bidder submits two or more price bid in one envelop then bidder will be
disqualified for further consideration in this tender.

10. The BHEL reserves its right to negotiate with the Bidder.

o

o

/5/ WVV Page 2 of 5




1028013/2022/CFP-PDN
Annexure-B GENERAL CONDITIONS OF CONTRACT

"

Indent no.20220298

(C) OTHER TERMS AND CONDITIONS:
1. Safety obligation for contractor and general environmental obligation for contractor, as
applicable to BHEL shall also be applicable to contractor inside the BHEL,CFP Plant

except for the terms & conditions mentioned herein which shall be applicable as per
Annexure-|.
2. Earnest Money Deposit (EMD):

Earnest Money Deposit as specified in NIT is must and shall be deposited along with the
offer in the form of Bank Draft/Pay Order from any nationalized bank, in favor of BHEL
Rudrapur. The EMD amount given by unsuccessful bidders shall be refunded within 15
days of acceptance of award of work by successful bidders. The EMD deposited by
successful bidders shall be converted & adjusted against Security Deposit. Offers without
EMD shall not be considered and shall be out rightly rejected.

3. Security Deposit (SD):

Successful contractor shall submit the interest free security (S.D.) of 5% of total Work
order value, before start of the work in the form of DD/PAY ORDER/FDR or in form of
bank guarantee in favor of BHEL issued by scheduled banks in the name of contractor,
A/C BHEL.

Work can be started before security deposit is collected in case of small value contracts
not exceeding Rs 20 Lakhs. However, payment can be released only after
collection/recovery of initial 50 % Security Deposit.

The S.D. shall be refunded to the sub-contractor upon successful
completion/termination of the contract subject to deduction on account of BHEL dues,
non-deposit of statutory dues etc. (if any).

4. Jurisdiction: All disputes, claims or actions arising out of under or in connection with
this contract shall be subject to the exclusive jurisdiction applicable over BHEL Rudrapur
(Udham Singh Nagar) only.

5. The contractor shall be deemed to make them self familiar with the plant conditions
before actual start of work and is expected to take adequate safety precautions for
persons employed by it during execution of the work at site.

6. Compliance and payment of PF of sub contractor staff employed for the work shall be
the exclusive responsibility of the sub contractor.

7. The sub contractor should follow the rules of Health Safety and Environment
Management Programme as per requirement of 1ISO-14001 and OHSAS-18001.

8. Bidders are requested to furnish regret letter through email/fax/speed post/courier, if
for any reason they are not able to put forward their offer against this tender enquiry.

(D) RIGHT OF BHEL:

BHEL reserves the following rights in respect of this contract during the original contract

period or its extensions if any, as per the provisions of the contract, without entitling the

contractor for any compensation.

i) To withdraw any portion of work and / or to restrict / alter quantum of work as
indicated in the contract during the progress of work and get it done through other
agencies to suit BHEL’S commitment to its customer or in case BHEL decides to

' c\\q/)w | Page 3 of 5
(]

21



1028013/2022/CFP-PDN

Annexure-B GENERAL CONDITIONS OF CONTRACT
Indent no.20220298

e e e e e e S R e

advance the date of completion due to other emergent reasons / BHEL’s obligation to
its customer.

ii) To terminate the contract or get any part of the work done through other agency or
deploy BHEL’s own/ hired/ otherwise arranged resources, at the risk and cost of the
contractor after due notice of a period of one week by BHEL, in the event of:-

i) Contractor’s continued poor progress

i) Withdrawal from or abandonment of the work before completion of the
work

iiii) Contractor’s inability to progress the work for completion as stipulated in
the contract

iv) Poor quality of work

v) Corrupt act of Contractor

vi) Insolvency of the Contractor

vii) Persistent disregard to the instructions of BHEL

viii) Assignment, transfer, sub-letting of contract without BHEL’s written
permission

ix) Non fulfillment of any contractual obligations

X) Violation of terms & conditions as specified in PQR.

iii} In the opinion of BHEL, the contractor is overloaded and is not in a position to execute
the job as per required schedule.

iv) To meet the expenses including BHEL overheads on the differential cost at 10%, over
and above the Liquidated damages/penalties arising out of “Risk & Cost” as explained
above. BHEL shall recover the amount from any money due from Contractor, or from
any money due to the Contractor including Security Deposit, or by forfeiting any T&P
or material of the contractor under this contract or any other contract of BHEL or by
any other means or any combination thereof.

v) To terminate the contract or to restrict the quantum of work and pay for the portion
of work executed in case BHEL’s contract with their customer are terminated for any
reason, as per mutual agreement.

vi) To effect recovery from any amounts due to the contractor under this or any other
contract or in any other form, the moneys BHEL is statutorily forced to pay to
anybody, due to contractor’s failure to fulfill any of his obligations. BHEL shall levy
overheads of 10% on all such payments along with interest as defined elsewhere in
the GCC.

vii) While every endeavor will be made by BHEL to this end, they cannot guarantee
uninterrupted work due to conditions beyond their control. The Contractor will not be
normally entitied for any compensation / extra payment on this account unless
otherwise specified elsewhere in the contract.

viii) In case the execution of works comes to a complete halt or reaches a stage wherein
worthwhile works cannot be executed and there is no possibility of commencement of
work for a period of not less than
two months, due to reasons not attributable to the contractor and other than Force
Majeure conditions, BHEL may consider permitting the contractor to de mobilize

: Moﬁ \WWL
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Annexure-B GENERAL CONDITIONS OF CONTRACT

*“%

ix)

Indent no.20220298

forthwith and re mobilize at an agreed future date. Cost of such
demobilization/remobilization shall be borne by contractor. ORC in such cases shall
not be applicable for the period between the period of demobilization and re
mobilization. The duration of contract/time extension shall accordingly get modified
suitably. In case of any conflict, BHEL decision in this regard shall be final and binding
on the contractor.

In the unforeseen event of inordinate delay in receipt of materials, drawings, fronts,
etc, due to which inordinate discontinuity of work is anticipated, BHEL at its discretion
may consider contractor’s request to short close the contract in following cases:

The balance works cannot be done within a reasonable period of time as they are
dependent on reasons not attributable to the contractor. At the point of requesting
for short closure, contractor shall establish that he has completed all works possible of
completion and he is not able to proceed with the balance works due to constraints
beyond his control. In such a case, the estimated value of the unexecuted portion of
work (or estimated value of services to be provided for carrying out milestone / stage
payments) as mutually agreed, shall however be reduced from the final contract value.

(E) NON-DISCLOSURE AGREEMENT:

All Drawing and Technical Documents relating to the product or its manufacture
provided by BHEL to the bidder (sub-contractor), prior or subsequent to the formation
of contract, shall remain property of BHEL. Drawing, technical documents or other
technical information received by the bidder (sub-contractor), shall not without the
consent of BHEL, be used for any other purpose than that, for which they were
provided. Such technical information shall not without the consent of BHEL, otherwise
be used or copied, reproduced, transmitted or communicated to a third party. Bidder
(Sub-contractor) shall in no way share or use such intellectual property of BHEL to
promote his own business with others. BHEL reserves the right to claim damages from
the bidder, or take appropriate penal action as deemed fit against the bidder (sub-
contractor), for any infringement of the provisions contained herein.
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el E—. SPECIAL CONDITIONS OF CONTRACT

Indent no.20220298
\
1. BHEL reserves the following rights:
a. BHEL intends to employ two (2) Subcontractors for the tendered work to execute
the fabrication work at 2(two) fabrication stations.

b. Loading criteria / distribution matrix for successful bidders shall be as follows:

Total No. of bidders Distribution of tender quantity (Nos)
accepting L-1 rates
(including original L-1 L-1 L-2
bidder)

1 23 -

2 14 9

L-1 rate shall be counter-offered to techno-commercially qualified bidders

according to their ranking in comparison statement i.e. L-2, L-3 etc. respectively.

In case of non-acceptance of counter-offer by any bidder, counter—offer shall be

extended to next bidder in ranking.

2. Contractor, after award of contract, will have to deploy their same qualified
supervisor as declared by them in their tender offer, as per Pre-Qualification
Criteria, clause no. 2(a)&(b). In case of full time supervisor not found qualified as
per Pre-Qualification Criteria, at the time of execution of work order, their work
order shall be short closed with immediate effect.

3. Execution of work order without presence of qualified supervisor more than 6
working days in a month shall be treated as violation of contract terms and
condition. In this case the work order issued to the respective party shall be short
closed.

4. Bidder to submit welder qualification certificate of their welder who will actually
work during execution of work order. If the successful bidder / Party found,
executing work order without qualified welder more than 6 working days in a
month, the same shall be considered as violation of contract terms and condition.
In this case work order issued to the respective contractor shall be short closed
with immediate effect.

5. Any loss/damage/intentional damages of BHEL’s Tools & Plant during the
execution of contract will be liable for recovery of cost involved, from the bills of
contractor.

6. Payment of bills:

a. The payment shall be released on progressively after submission of GST invoice/bill (in
Two Copies) and based on WAM and measurement of work on MB book. Contractor
has to submit following detail/documents for bill processing/acceptance:

Original Invoice with two copies.

Copy of work order.

Copy of work allocation annexure (LATEST REVISON).

. Copy of work completion certificate or Route card.

Copy of wage register of the month in which the allotted work has been executed.
Payment details of bank from which wages of employees have been transferred

SRR S

online.
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Annexure- C SPECIAL CONDITIONS OF CONTRACT
Indent no.20220298

M

7. Copy of payment receipt of PF & ESI of Contractor Employee of work execution

period.

@ After acceptance of bill, payment will be released from the date of acceptance to
contractor as per following.

Sl no. Type of Bidder Payment terms
(No. of Days)
1. Micro & Small Enterprises (MSEs) 45 days
2. Medium Enterprises 60 days
3. Non MSME 90 days
4, Wherever ILC payment terms are being given in | 120 days
tenders floated outside GeM.

Note:

a. Without above documents bill cannot be processed for payment

b. Contractor to ensure compliance of GST/Income tax law and rules applicable
on supply/service involved in this tender and in the event of non-compliance by
contractor, implication of the same (if any) shall be on account of contractor.

c. Contractor to ensure timely compliance related to GST return filling. If Input
tax credit (ITC) is not available to BHEL on account of non-compliance/ delayed
compliance, GST charged in invoice will be paid when ITC is available to BHEL.

If GST charged paid by BHEL it will be recoverable from Contractor."

SL. PAYMENT ON COMPLETION OF | % OF PAYMENT TO BE
NO. FOLLOWING: RELEASED

Total verified quantity of Transformer Tank &
Cover with its accessories clause 2.1 of 100% against satisfactory

Annexure-A completion of fabrication
1 Original copy of Route Cards passed by BHEL, duly cleared by BHEL
Quality Department to be enclosed with the Quality.
invoice.
]
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Annexure- C SPECIAL CONDITIONS OF CONTRACT

Indent no.20220298

_ﬁ\“\

8. Liquidated Damages (LD)/Penalty:

a.  If the contractor fails to deliver Tanks as per following delivery schedule in
that case BHEL shall have the right to impose Liquidated Damage/Penalty at
the rate of 0. 5% of the work value, per week of delay or part thereof subject
to a maximum of 10% of the allotted work value.

Quantum of Work/ Annexure

Delivery/fabrication Schedule (No. of Days)

1 Set minimum

Within 12 working days from the date of
loading or receipt of raw material whichever
is later.

b. Contractor, after award of contract/LOI must have to mobilize manpower and
required machinery within 07 days’ time. Any delay shall attract penalty as per

above details.

O‘J\OO\\W

(Signature & stamp of bidder)
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Annexure-D

27

Qualifying Criteria for Techno-commercial Bid

Indent no.20220298

“

Sl.
No

Description

Offer
Please Tick for
confirmation

Acceptance of contract terms and condition (signed & stamped copy of following
Annexures to be submitted).
1. Annexure-A: BHEL & Contractor Scope of Work.
Annexure-B: General Conditions of contract.
Annexure-C: Special Conditions of contract.
Annexure-E: BOQ & SECHEDULE OF WORK
Annexure-F: Contractor’s Obligation
6. Annexure-G2: Un-priced bid

o ol o

Accepted

L]

Not Accepted

L]

a) Bidder should have Engineer/Supervisor with qualification of Engg. Graduate or
Diploma or ITI with 10 years’ experience. Bidder to declare the name of person
with details and Qualification certificates to be furnished along with the offer.

b) Bidder to submit 2 no’s aluminum welder qualification certificate issued from any
authorized agency such as NTPC/Lloyd/BHEL etc. as per Contractors Scope of
work at sl. No. 2.9 of Annexure-A. Certificate should be issued before due date of
the tender.

OR

Bidder to get at least 2 Aluminium welders, qualified by BHEL before submission
of offer. Welder qualification shall be done as per required norms mentioned in
Contractor’s Scope of work at SI. No. 2.9 of Annexure-A

Welder certificate or continuity Certificate should have validity of minimum 3
months at the time of offer submission. (as par cl. QW-322.1 of American
welding standard)

Accepted

[]

Not Accepted

L]

Bidder should have financial Turnover: -

a. Average Financial turnover during the last three Financial years (FY 21-22,FY
20-21, FY 19-20 & FY 18-19 if audited balance sheet of FY 21-22 is not
available ), should be at least Rs. 8.81 lakhs/-.

b. Balance sheet and Profit & Loss Account (audited / issued by Chartered
Accountant) of last three years in support of above at sl. no.(a).

Submitted

L]

Not Submitted D

Bidder should have experience of having successfully completed similar work during
last 7 years ending last day of month previous to the one in which tenders are
invited to be the following: -
a. Three similar completed works, each amounting not less than of Rs 11.75 lakhs
(basic) /-.
OR
b. Two similar completed works, each amounting not less than of Rs 14.69 lakhs
(basic) /-.
OR
C. One similar completed works, each amounting not less than of Rs 23.50 lakhs
(basic) /-.

Submitted

L]

Not Submitted D

Y
O,L\OO\\"”
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Annexure-D Qualifying Criteria for Techno-commercial Bid
Indent no.20220298
5 Definition of similar work: Submitted L_—_]

Bidder should have experience of work execution related to “Aluminum fabrication
work where aluminum welding is involved”. (Example: Aluminum Bus Duct

fabrication, Heavy Aluminum Structure, Aluminum Sheet Metal Etc.) Not Submitted [ ]

6 GST Registration no. (Enclose copy of certificate) Submitted ]
Not Submitted [J

7 Copy of PAN Card. (Enclose copy of Certificate) Submitted ]
Not Submitted []

8 Copy of EPF registration. (Enclose copy of Certificate) Submitted ]
Not Submitted D

9 Copy of ESIC registration. (Enclose copy of Certificate) Submitted D
Not Submitted D

Note: Non acceptance/submission of above is liable for rejection in T/C Bid.

Name of the Party:

Address of the Party:

Email ID:

Contact Person:

Phone No of
Contact Person:

Bank A/c No:

Bank Name:

Bank Address:

IFS Code:

(Signature & stamp of bidder)

v
ﬂ)a,'l/

ana C{\
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Annexure-E BOQ & SCHEDULE OF WORK

Indent n0.20220298
\

A. Bill of Quantity as per following

Bill of quantity :-

'::;. Work Description Unit Quantity
Fabrication of Transformer tank with accessories as per drawing
One set consist:
1. Transformer tank -1 No.
: 2. Cover- 1No. SET =
3. Expansion Tank- 2nos
4. Loose Items/Accessories.

(B) SCHEDULE OF START AND COMPETION OF WORK:

Duration of this contract will be 07 months from the date of work order.

Sl. ACTIVITY DATE OF COMPLETION
No.

1 Mobilization of requisite manpower. | Within one week of receipt of W.O.

Fabrication of Transformer & Cover | Progressively in 07 months from the date of work
along with its accessories(Expansion order/LOI

Tank)
3 Demobilization of manpower | Within one week of completion of W.O. after
deployed obtaining no objection certificate from PDN
department.
-.5\/
v

X
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ANNEXURE-F | CONTRACTOR’S OBLIGATIONS

Indent no.20220298
—%

(A) CONTRACTUAL

a) Contractor shall decide the number of employees to be deployed for execution of the work
awarded to him w.rt of schedule completion of work and he or his authorized
representative will be solely entitled to dictate such workers about the manner of carrying
out the work as per the prescribed specifications and quality plan.

b) Contractor shall supervise the work allotted to him and to be carried out by his employees.

¢) Contractor to ensure that the employees deployed in the premises of BHEL are physically
and mentally fit and do not have any criminal record. Such employees should possess
requisite skill, proficiency, qualification, experience etc.

d) Contractor to maintain appropriate records of his employees deployed to carry out the
job(s).

e) Contractor should issue appropriate appointment letters to his employees. He has to declare
basic pay of salary per day of their employee. Which should not be less than latest minimum
applicable wages fixed by the government. Failing to produce the details will lead to hold
their payment against their due bills.

f) Contractor to provide employment card/ldentity card with photograph duly verified and
attested by the Contractor to his employees. Contractor to indicate the name of the
proprietary/partnership firm/company, place of work, contract number and duration of
validity of card.

g) Contractor will be responsible for the good conduct of his employees. In case of any
misconduct/misbehavior by any employee, the contractor will replace such employee(s)
immediately. '

h) Contractor will ensure that the job is executed through his employees on his rolls and under
no circumstances the contractor will deploy any casual employee to carry out the job nor
shall sub-contract the job without prior written permission by BHEL.

i) Contractor will keep watch on his employees and he will be liable for any pilferage / loss to
BHEL due to acts of omission and commission by his employees. Similarly, liability for any
compensation to outsiders on account of any act of omission and commission by the
employees deployed by the contractor shall lie exclusively with him.

j)  Contractor to provide safety appliances and safety shoes to his employees. The contractor
shall be responsible for enforcing all safety regulations as applicable. Penalty shall be
applicable on subcontractor if safety measure not met by employee.

k) The contractor has to provide a distinct uniform different from BHEL employees. The
Uniform should have logo of the Contractors firm / company. The uniform shall be kept in
neat, tidy and wearable condition. Wherever necessary, the Cap shall be integral part of the
uniform.

I) Contractor to ensure that all precautions are taken for safety of his employees and
equipment.

, cy\&\q/p’" Page 1 of 3
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ANNEXURE-F CONTRACTOR’S OBLIGATIONS
Indent no.20220298
#
m) In the event of termination of contract for any reason whatsoever, the contractor shall

n)

o)

p)

(B)
a)

c)

d)

e)

g)

h)

withdraw all his employees from the establishment of BHEL. In case contractor decides to
terminate services of his employees, he should settle all terminal dues including
retrenchment compensation.

Contractor shall provide to his employees all tools, tackles and equipment’s and maintain
the same to carry out the job under the contract at his cost and if necessary contractor may

take insurance policy of his men, material, equipment’s and tools and tackles.

Contractor shall provide safety appliances and maintain the same at his own cost which may
be required under the statute or otherwise.

Contractor shall provide material at his cost as mentioned in the contract to his employees
for carrying out the job.

TOWARDS STATUTORY LIABILITY

All statutory requirements under Minimum Wages Act, 1948, Payment of Wages Act, 1936,
Workmen Compensation Act. 1923, EPF & MP Act, 1952, Payment of Gratuity Act, 1972, ESI
Act, 1948, The Contract Labour (R&A) Act, 1970, Payment of Bonus Act, 1965, Income Tax
Act, GST and all other applicable Acts shall be complied with by the contractor.

Contractor shall comply with all statutory requirements, rules, regulations, notifications in
relation to employment of his employees issued from time to time by the concerned
authorities.

Contractor shall ensure payment of statutory prescribed minimum wages as applicable from
time to time in the presence of authorized representative of BHEL and maintain proper
records of their timely disbursement. These records need to be preserved for a period of at
least 3 years and should be made available even after the contract is over for any
verification by the statutory authorities / BHEL authorities.

Contractor to provide PF pass book to his employees and ensure payment of PF, EDLI,
pension dues under EPF & MP Act , 1952 to the RPFC. All contract labours deployed at CFP
BHEL Rudrapur under this contract, irrespective of their monthly salary will have to be
covered under EPF scheme & ESI scheme under ESI/ EPF Act.

Contractor shall ensure payment of ESI contribution under ESI Act, 1948 and provide ESI
membership No./card of each employee.

Contractor shall produce proof of deductions as well as remittances of PF, EDLI, Pension, ESI
contribution, administrative charges etc. wherever applicable and shall maintain proper
records. Contractor to issue wage slips to his employees.

Contractor shall furnish proper returns to the concerned statutory authorities and provide a
copy of the same to BHEL.

Contractor shall be solely responsible for nonpayment/ delayed payment of wages/ DA,
contributions under EPF & MP Act, ESI Act etc.
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ANNEXURE-F CONTRACTOR’S OBLIGATIONS

%

i)

)

k)

m)

n)

0)

p)

a)

r)

Indent no.20220298

In case the contractor fails to make payment of wages to his employees or remittance of
contribution to the concerned authorities, the security deposit/other dues/running bills
under the contract can be utilized by BHEL to discharge the liability of the contractor.

Contractor shall indemnify BHEL against all claims and losses under various Labour Laws,
statutes or any civil or criminal law in connection with employees deployed by him.

The liability for any compensation on account of injury sustained by an employee of the
contractor will be exclusively that of the contractor.

Contractor to obtain insurance cover for his employees / equipment / tools and tackles etc
and take third party risk insurance coverage at his own cost. BHEL shall not be responsible
for any loss, damage, pilferage of his property and / or his employees.

Contractor should have independent code numbers/ exemptions under EPF & MP Act, 1952
and ESI Act, 1948 and shall cover his employees under the said codes.

Payment of bonus under the Payment of Bonus Act, Payment of gratuity under the Gratuity
Act, and retrenchment compensation under Act will be the sole responsibility of the
contractor.

Over and above the daily wage rate, payment shall be made for leave with wages.

Contractor shall observe Provisions of the Factories Act in respect of working hours,
holidays, rest intervals, leave and overtime to his employee. No work shall be done on
second/third shift, overtime, Sundays or on other declared holidays without written
permission.

In case a contractor employs women as employee he will discharge his obligation under law
in respect of such women workers such prohibition of engaging them during night-hours,
prohibition of employing them for more than 9 hours per day, provision of créche facility,
grant of maternity leave as per rules etc.

Contractor shall be responsible for making payment of wages before expiry of 7 days from
the last day of wage period and to ensure disbursement of wages in the presence of the
authorities representative of contract operating division who shall record under his
signature at the end of entries in the Register of wages.

Contractor to obtain license under CL(R&A) Act, 1970.
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Annexure-G PRICE BID AND UN-PRICE BID
Indent no.20220298

(\Mmexure-Gz
UN-PRICE BID / /ﬁ}v

S| Unit Rate Total
N(;. Work Description ' Quany Rs. value in

Rs.

N '\
SN

Fabrication of Transformer tank
accessories as per drawing
One set consist:

1 1. Transformer tank -1 No
2. Cover- 1No.

3. Expansion Tank-
4

OQ Set 23

Sub-Total vAIue in Rs.

A 2
PR e $GST @ 6%
—

2 CGST @ 6%
Total Amount Rs.

e We hereby confirm that we will depute Qualified Welders as per tender T&C.

e We hereby confirm that all the terms & conditions of this tender enquiry are acceptable to us
& we have quoted the rates accordingly.

e We hereby confirm that we are aware of the nature of the job & the workmg environment.

(Signature & stamp of bidder)

W
- 0
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