Annexure-15(Master Document List)
GAS CONDITIONING SKID(Fine Filter Skid)

PROJECT: 10CL PARADIP REFINERY FUEL GAS CONVERSION PROJECT
PO NO.
Rev.0 Rev.1 Rev.2
S.No. Category Drg./ Doc. Name Vendor Doc. No. SCHEDULE DATE OF SUBMISSION
1.0 Mechanical
GENERAL:
A P&l Diagram of skid Within 2 weeks of placement of Purchase Order.
2 A GA Drawing of skid Within 2 weeks of placement of Purchase Order.
3 1 Foundation Details Within 2 weeks of placement of Purchase Order.
4 A BOM of skid Within 6 weeks of placement of Purchase Order.
5 A Isometric drawings Within 6 weeks of placement of Purchase Order.
6 A Painting Specification Within 6 weeks of placement of Purchase Order.
7 1 List of Commissioning spares Within 8 weeks of placement of Purchase Order.
8 1 Recommended List of 2 Yrs spares Within 8 weeks of placement of Purchase Order.
9 A List of Mandatory spares Within 8 weeks of placement of Purchase Order.
10 1 Sub vendor list Within 4 weeks of placement of Purchase Order.
1 1 BBU™*
SCRUBBER:
1 A Scrubber datasheet Within 2 weeks of placement of Purchase Order.
2 A Filter Separator datasheet Within 2 weeks of placement of Purchase Order.
3 A Vessel GA Drawing Within 2 weeks of placement of Purchase Order.
4 A Piping GA Drawing Within 2 weeks of placement of Purchase Order.
5 1 Design calculations Within 2 weeks of placement of Purchase Order.
6 1 Process calculations Within 2 weeks of placement of Purchase Order.
7 1 Foundation drawing/skid details Within 2 weeks of placement of Purchase Order.
2.0 Piping
1 Valve Datasheets(All The Relevant Data Sheets To Be Identified And
Indicated In The Index Of This Document) .
A Ball Valve Data Sheets Within 4 weeks of placement of Purchase Order.
A Gate valve datasheets Within 4 weeks of placement of Purchase Order.
A Globe valve datasheets Within 4 weeks of placement of Purchase Order.

NOTE:VALVE DATASHEETS TO BE SUBMITTED ALONGWITH VALVE GA DRAWINGS.

2 1 Valve Schedule Within 8 weeks of placement of Purchase Order. | | |
3.0 Quality
1 A QAP of Gas conditioning skid
2 1 WPS & PQR
3 1 Factory Acceptance Test Report
5.0 Erection Documents
1 1 Erection Documents
2 1 Storage & preservation procedures
6.0 Dispatch Documentation
1 A Packing List
2 | Quality Plan,Inspection Agency Report, Test Certificate As Identified
In Approved Quality Plan
7.0 Final Documentation
1 1 Draft Of 0& M Manual for Engg. Review
2 A Final O&M Manuals(17 Hard Copies as per Tender Spec)
3 1 Final O&M Manuals(In Cd 04 Nos)

NOTE: Purchase to note that dispatch clearence shall not be given untill Billing break-up is approved.

Status of Documents

Pending With vendor
Pending With BHEL

Approved/Retain for Information

1. A=INDICATES THE DRAWING/DOCUMENTS SHALL BE SUBMITTED FOR BHEL APPROVAL

2. I=INDICATES THE DRAWINGS / DOCUMENTS TO BE SUBMITTED FOR INFORMATION PURPOSE

3. E= INDICATES THE DRAWINGS / DOCUMENTS TO BE SUBMITTED FOR AS ERECTION DOCUMENTS ALSO.

4. All approval category items to be submitted within two week of reciept of LOI/PO.

5. As valves & Instruments are long lead items, datasheets for vavles & Instruments to be submitted within six week of reciept of PO/LOI.




