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SCOPE, SPECIFIC TECHNICAL REQUIREMENT & QUANTITIES

INTRODUCTION

The purpose of this specification is to specify all details required by an Agency for
preparation of detailed fabrication drawing (structure assembly), drawing of Gl
Structure (Lattice Type) for projects being executed by BHEL on turnkey basis for
NTPC, POWERGRID, SEBs and other customers.

Quoting their most competitive rates for items indicated in Annexure-l of this
specification for entering into a rate contract with BHEL for 2 years.

SCOPE

The work involves preparation of drawing for following type of Gl Structures
Lattice type: required for gantry towers with or without peaks, Beams, equipment
support structures.

The detailed scope of work shall be as following:

Preparation and submission of detailed fabrication (structure assembly) drawings,
Structure hardware statement including their approval from BHEL/Customer,
based on line sketches and other relevant inputs provided by BHEL from time to
time.

Preparation and submission of Bill of material, weight of structure hardware
based on above approved fabrication drawings including their approval from
BHEL.

The detailed drawing shall include sufficient details so that no difficulty is faced
by the fabricator during fabrication.

SPECIFIC TECHNICAL REQUIREMENTS

The specific technical requirement shall be as per input provided by BHEL from
time to time after award of work.

The bidder is expected to interact closely with BHEL engineering group for any
input/clarification. As the time schedule for working will be very tight, it will be in
interest of the bidder to finalise details across the table.

BILL OF QUANTITY

The bill of quantity shall be as per Annexure-l. The quantities mentioned in this
bill of quantity are indicative and individual quantity may vary upto any extent.
The bidder is required to quote their most competitive rates for these items.

DOCUMENTATION SCHEDULE:

All the drawing shall be prepared in AutoCAD. All drawing shall be prepared on
standard size (viz A0, A1, A2, A3 ad A4) and “Title Block” shall be as provided by
BHEL. The standard size of drawing shall be as per direction of Engineer-In-Charge.
The number of copies of drawings/BOMs required to be submitted shall be as
follows:

A. At each stage of approval — Soft Copy (AutoCAD & pdf format) via email
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B. After final approval - Soft Copy (AutoCAD & pdf format) via email

TIME SCHEDULE
The following time schedule shall be permitted for submission of drawings.

Sl. No.

Description (Type of structure)

Submission time (from receipt of
input)

Fabrication (structure assembly) Drawings

1 Gantry towers (incl peak if reqd.) | 5 days per tower
2 Beams 4 days per beam
3 Equipment Support Structure 2 days per eqpt support structure

Bill of Materials shall be submitted along with final submission of fabrication
(structure assembly) drawings.

PAYMENT SCHEDULE
Sl. No. | Condition Payment
1 On submission of document after | 100%

final approval as per Document
Schedule above
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