

Unprice bid Format cum Schedule of quantity and rates							
Name of work:“Material Handling Services” for IOCL PARADIP-STANDBY SRU (525TPD) TRAIN PROJECT. Tender ref no.T0AVX00062 dated:08.10.2022							
Sl No	Description	UOM	LOA Qty	Rate In Rs.	Amount In Rs.	Weightage %	Payment Terms
1	Material handling and Management work involving Receipt, Unloading & Material Handling from Trucks / Trailers / Transport carriers / wagons etc., transportation to site / site stores & storage yard, verification, stacking, documentation / updating MM package in computer systems for various stages of works & preservation of materials (loading to execution contractor's vehicle at the time of issue) for materials being issued/received at 585 SRU IOCL Paradip site as per material list attached in TCC, including providing all necessary cranes (Tire mounted 40MT, Pick and carry 18T, 3T fork lift and other as per TCC and site requirement) equipment, manpower viz, T&P consumables, jacks, wooden/ concrete sleepers, diesel, store keeper, supervisor, rigger and helpers, documentation of records all complete as per instruction and direction of BHEL Engineer	MT	5750	₹ 953.51	₹ 4,934,414.25	95.4326904%	Stage Payment shall be as follows: 1. Receipt, Unloading & Material Handling from Trucks / Trailers / Transport carriers / wagons etc., transportation to site / site stores & storage yard-70% 2. Verification, stacking, documentation / updating MM package in computer systems for various stages of works & preservation of materials-20% 3. Loading to execution contractor's vehicle at the time of issue-10%
2	Reshifting. Restacking of material	MT	287.50	₹ 912.68	₹ 236,155.95	4.5673096%	Stage Payment shall be as follows: 1. Reshifting-85% 2. Restacking, documentation-15%
	Total (excluding taxes)				₹ 5,170,570.20	100.00%	