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Tender Specification Issue Details

Tender Specification No: BHE/PW/PUR/DHJIOI-MMS/846

THE WORK OF RECEIPT OF MATERIALS, UNLOADING, VERIFYING, SHIFTING,
STACKING, PRESERVATION AND HANDING OVER OF ENTIRE PROJECT MATERIALS
OF UTILITY BOILER & AUXILIARIES, STEAM TURBINE & AUXILIARIES, TURBO-
GENERATOR & AUKXILIARIES, CIVIL REINFORCEMENT & STRUCTURAL STEEL,
BALANCE OF PLANT, CHIMNEY, CONTROLS AND INSTRUMENTATION OF BOILER &
TG PACKAGES, ELECTRICAL PACKAGES, PIPING, REFRACTORY & INSULATION,
BHEL'S T & P AND COMPONENTS & EQUIPMENTS OF VARIOUS OTHER ITEMS AND
PROVIDING SERVICES FOR MATERIALS MANAGEMENT

FOR

2X30 MW OPAL (ONGC PETRO ADDITIONS LIMITED)
STEAM AND POWER GENERATION SYSTEM PACKAGE FOR
DAHEJ PETROCHEMICAL COMPLEX
AT
DAHEJ - BHARUCH DISTRICT IN GUJARAT STATE

EARNEST MONEY DEPOSIT: Refer Notice Inviting Tender

LAST DATE FOR Refer Notice Inviting Tender
TENDER SUBMISSION

THESE TENDER SPECIFICATION DOCUMENTS CONTAINING VOLUME-I AND VOLUME- Il ARE ISSUED TO:
MYS . o

PLEASE NOTE:
THESE TENDER SPECS DOCUMENTS ARE NOT TRANSFERABLE.

For Bharat Heavy Electricals Limited

AGM (Purchase)
Place: Nagpur
Date :
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Tender Specification No : BHE/PW/PUR/DHJOI-MMS/846

Ref: BHE/PW/PUR/DHJOI-MMS/846

NOTICE INVITING TENDER (NIT)

OR
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Date: 30/03/2011

NOTE: BIDDER MAY DOWNLOAD FROM WEB SITES

PURCHASE TENDERS FROM THIS OFFICE ALSO

To

Dear Sir/Madam

Sub: NOTICE INVITING TENDER

Sealed offers in two part bid system are invited from reputed & experienced bidders (meeting PRE QUALIFICATION
CRITERIA as mentioned in Annexure-l) for the subject job by the undersigned on the behalf of BHARAT HEAVY
ELECTRICALS LIMITED as per the tender document. Following points relevant to the tender may please be noted and
complied with.

1.0 Salient Features of NIT

SL ISSUE DESCRIPTION

NO

i TENDER NUMBER | BHE/PW/PUR/DHJOI-MMS/846

i Broad Scope of job | . \woRK OF RECEIPT OF MATERIALS, UNLOADING, VERIFYING, SHIFTING,
STACKING, PRESERVATION AND HANDING OVER OF ENTIRE PROJECT
MATERIALS OF UTILITY BOILER & AUXILIARIES, STEAM TURBINE &
AUXILIARIES, TURBO-GENERATOR & AUXILIARIES, CIVIL REINFORCEMENT &
STRUCTURAL STEEL, CHIMNEY, CONTROLS AND INSTRUMENTATION OF
BOILER & TG PACKAGES, ELECTRICAL PACKAGES, PIPING, REFRACTORY &
INSULATION, BHEL'S T & P AND COMPONENTS & EQUIPMENTS OF VARIOUS
OTHER ITEMS AND PROVIDING SERVICES FOR MATERIALS MANAGEMENT
FOR 2X30 MW OPAL (ONGC PETRO ADDITIONS LIMITED) STEAM AND POWER
GENERATION SYSTEM PACKAGE FOR DAHEJ PETROCHEMICAL COMPLEX
AT DAHEJ - BHARUCH DISTRICT IN GUJARAT STATE

i DETAILS OF TENDER DOCUMENT

a Volume-IA Technical Conditions of Contract (TCC) consisting of
Scope of work, Technical Specification, Drawings, | Applicable
Procedures, Bill of Quantities, Terms of payment, etc

b Volume-IB Special Conditions of Contract (SCC) Applicable

c Volume-IC General Conditions of Contract (GCC) Applicable

d Volume-ID Forms and Procedures Applicable

e Volume-ll Price Schedule (Absolute valug). Applicable

iv Issue of Tender | 1. Sale from BHEL PS Regional office at :

Documents Start : 30 /03/2011 Applicable

Closes: 19/04/2011 , Time :16.00 Hrs

Registered Office : BHEL House, Siri Fort, New Delhi — 110 049, India

Website : www.bhel.com
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2. From BHEL website (www.bhel.com)
Tender documents can however be downloaded
from website till due date of submission

v DUE DATE & TIME | Date : 20 /04/ 2011, Time :16.00Hrs Applicable
OF OFFER | Place : BHEL PSWR HQ-NAGPUR
SUBMISSION
vi OPENING OF | 1 hours after the latest due date and time of Offer | Applicable
TENDER submission
Notes:
(1) In case the due date of opening of tender
becomes a non-working day, tenders shall be opened
on next working day at the same time.
(2) Bidder may depute representative to witness the
opening of tender
vii EMD AMOUNT Rs.1,50,000/- (Rupees One Lakh Fifty Thousand | Applicable
Only)
viii COST OF TENDER | Rs 2000/-. Applicable
ix LAST DATE FOR | Date: Atleast 5 days before the due date of offer
SEEKING submission Applicable
CLARIFICATION Along with soft version also, addressing to
undersigned & to others as per contact address given
below
X SCHEDULE OF Pre Date : Not applicable.
Bid Discussion (PBD) Not applicable.
Xi INTEGRITY PACT & | Not Applicable Not Applicable
DETAILS OF
INDEPENDENT
EXTERNAL
MONITOR (IEM)
Xii Latest updates Latest updates on the important dates,
Amendments, Correspondences, Corrigenda,
Clarifications, Changes, Errata, Modifications,
Revisions, etc to Tender Specifications will be hosted
in BHEL webpage (www.bhel.com -->Tender
Notifications - View Corrigendums) and not in
the newspapers. Bidders to keep themselves
updated with all such information
2.0 The offer shall be submitted as per the instructions of tender document and as detailed in this NIT. Bidders to
note specifically that all pages of tender document, including these NIT pages of this particular tender together
with subsequent correspondences shall be submitted by them, duly signed & stamped on each page, as part
of offer. Rates/Price including discounts/rebates, if any, mentioned anywhere/in any form in the
techno-commercial offer other than the Price Bid, shall not be entertained.
3.0 Unless specifically stated otherwise, bidder shall remit cost of tender and courier charges if applicable, in the

form of Demand Draft drawn in favour of Bharat Heavy Electricals Ltd, payable at Power Sector Regional HQ
at Nagpur issuing the Tender, along with techno-commercial offer. Bidder may also choose to deposit the
Tender document cost by cash at the Cash Office as stated above against sl no iv of 1, on any working day;
and in such case copy of Cash receipt is to be enclosed with the Techno Commercial offer. Sale of tender
Documents shall not take place on National Holidays, holidays declared by Central or State Governments and
BHEL PS HQ at NAgpur, Sundays and second/ last Saturdays

Registered Office : BHEL House, Siri Fort, New Delhi — 110 049, India
Website : www.bhel.com
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Unless specifically stated otherwise, bidder shall deposit EMD through Demand Draft/Pay Order in favour of
Bharat Heavy Electricals Ltd, payable at Nagpur. For other details and for ‘One Time EMD’ please refer
General Conditions of Contract.

Procedure for Submission of Tenders: The Tenderers must submit their Tenders to Officer inviting Tender,

as detailed below:

e PART-l consisting of 'PART-I A (Techno Commercial Bid)' & ‘PART-I B (EMD/COST of TENDER)' in
two separate sealed and superscribed envelopes (ENVELOPE-I & ENVELOPE-II)

e PART-II (Price Bid) — in sealed and superscribed envelope (ENVELOPE-III)

The contents for ENVELOPES and the superscription for each sealed cover/Envelope are as given below.
All pages to be signed and stamped)

Slno

Description Remarks

Part-l A

ENVELOPE — | superscribed as :
PART-l (TECHNO COMMERCIAL BID)
TENDER NO :

NAME OF WORK :

PROJECT:

DUE DATE OF SUBMISSION:

CONTAINING THE FOLLOWING:-

Covering letter/Offer forwarding letter of Tenderer.

Duly filled-in *No Deviation Certificate’ as per prescribed format to be placed
after document under sl no (i) above.

Note:

a. Incase of any deviation, the same should be submitted separately for
technical & commercial parts, indicating respective clauses of tender
against which deviation is taken by bidder. The list of such deviation
shall be placed after document under sl no (i) above. It shall be
specifically noted that deviation recorded elsewhere shall not be
entertained.

b. BHEL reserves the right to accept/reject the deviations without
assigning any reasons, and BHEL decision is final and binding.

i).  Incase of acceptance of the deviations, appropriate loading
shall be done by BHEL

ii).  Incase of unacceptable deviations, BHEL reserves the right
to reject the tender

Supporting documents/ annexure/ schedules/ drawing etc as required in line
with Pre-Qualification criteria.

It shall be specifically noted that all documents as per above shall be indexed
properly and credential certificates issued by clients shall distinctly bear the
name of organization, contact ph no, FAX no, efc.

All' Amendments/Correspondences/Corrigenda/Clarifications/Changes/ Errata
etc pertinent to this NIT.

Integrity Pact Agreement (Duly signed by the authorized signatory) not
applicable

Vi.

Duly filled-in annexures, formats etc as required under this Tender
Specification/NIT

Vi

Notice inviting Tender (NIT)

viii.

Volume — | A : Technical Conditions of Contract (TCC) consisting of Scope of

Registered Office : BHEL House, Siri Fort, New Delhi — 110 049, India
Website : www.bhel.com
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work, Technical Specification, Drawings, Procedures, Bill of Quantities, Terms
of payment, etc

iX. Volume - | B : Special Conditions of Contract (SCC)
X. Volume - 1 C : General Conditions of Contract (GCC)
Xi. Volume — 1 D : Forms & Procedures
Xi. Volume — Il (UNPRICED - without disclosing rates/price, but mentioning only
‘QUOTED’ or 'UNQUOTED’ against each item
Xiii. Any other details preferred by bidder with proper indexing.

PART-IB

ENVELOPE - Il superscribed as:
PART-I (EMD/COST of TENDER)
TENDER NO :

NAME OF WORK :

PROJECT:

DUE DATE OF SUBMISSION:

CONTAINING THE FOLLOWING:-

1. Earnest Money Deposit (EMD) in the form as indicated in this Tender
OR
Documentary evidence for ‘One Time EMD’ with the Power Sector
Region of BHEL floating the Tender

2. Cost of Tender ( Demand Draft or copy of Cash Receipt as the case
may be)

PART-II

PRICE BID consisting of the following shall be enclosed

ENVELOPE-II

superscribed as:

PART-Il (PRICE BID)
TENDERNO :

NAME OF WORK:
PROJECT:

DUE DATE OF SUBMISSION:

CONTAINING THE FOLLOWING

Covering letter/Offer forwarding letter of Tenderer enclosed in Part-I

Volume Il — PRICE BID ( Duly Filled in Schedule of Rates - rate/price to be
entered in words as well as figures)

OUTER COVER

ENVELOPE-IV (MAIN ENVELOPE / OUTER ENVELOPE)
superscribed as:

TECHNO-COMMERCIAL BID, PRICE BID & EMD
TENDER NO:

NAME OF WORK:

PROJECT:

DUE DATE OF SUBMISSION:

CONTAINING THE FOLLOWING:

Registered Office : BHEL House, Siri Fort, New Delhi — 110 049, India

Website : www.bhel.com
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o Envelopes IlI

7.0

8.0

9.0

SPECIAL NOTE : All documents/ annexures submitted with the offer shall be properly annexed and placed in
respective places of the offer as per enclosure list mentioned in the covering letter. BHEL shall not be
responsible for any missing documents.

No Deviation with respect to tender clauses and no additional clauses/ suggestions/ in Techno-commercial
bid/ Price bid shall normally be considered by BHEL. Bidders are requested to positively comply with the
same.

BHEL reserves the right to accept or reject any or all Offers without assigning any reasons thereof. BHEL also
reserves the right to cancel the Tender wholly or partly without assigning any reason thereof. Also BHEL shall
not entertain any correspondence from bidders in this matter (except for the refund of EMD).

Assessment of Capacity of Bidders:
Bidders capacity for executing the job under tender shall be assessed as per the following:
Assigning Weightages (A) for Similar Jobs Under-Execution: Weightages shall be worked out and

assigned based on the average number of Similar Works under execution including works yet to be
commenced by the agency, in the following manner:

i).  Number of Similar Jobs

a) No. of jobs in BHEL, PSER . Say'J

b) No. of jobsin BHEL, PSSR : Say 'K’

c) No. of jobs in BHEL, PSWR . Say 'l

d) No. of jobsin BHEL, PSNR . Say ‘M’

e) No.of jobs with other customers* : Say ‘N’ (*: Other than BHEL PSER, PSSR, PSWR &
PSNR)

f)  Average No. of Jobs is ‘P'= (J*+K+L+M+N) divided by 5

i)  Weightage “A” assigned to bidders based on Average Number of jobs “P”;
a) If'P’=0-1, “A’willbe equalto ‘3
b) If'P’=2-3, “A”will be equal to 2’
c) If'P'=4-5  “A’wil be equal to ‘1’
d) If‘P is Above 5, “A” will be equal to ‘0’

Weightage “B” for Quarterly Performance Reports of Vendors: This shall be based on the averages
of the net weighted score obtained by the bidder for the jobs under execution (excluding works not
commenced) for the quarter previous to the last quarter reckoned from the date of latest due date of
submission, in all four Regions i.e BHEL PSER, PSSR, PSWR & PSNR, in the following manner.

i).  Ratings by Power Sector Region:
a) PSER'sRating ‘Rer' = (X1 + Xz + .. + X,) divided by n
PS WR’s Rating ‘Rwr’ = (X4 + Xz + .. + X,) divided by n
PS SR’s Rating ‘Rsr’ = (X1 + X2 + .. +X,) divided by n
PS NR’s Rating ‘Rnr’ = (X1 + X2 + .. + X,) divided by n
Over all Power Sector Region Rating ‘Rexe.’= (Rer+ Rwr+ Rsr+ Rnr) divided by 4

Lo

@D

Registered Office : BHEL House, Siri Fort, New Delhi — 110 049, India
Website : www.bhel.com
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10.0

11.0

12.0

13.0

Iv.

(where “Xi1, X2, X3,...Xn" is the net weighted score obtained by the bidder as per the
“Evaluation of Contractor Performance (Quarterly)’ against the various contracts ‘n’
under execution in the respective Region).

i)  Weightage “B” assigned to bidders based on Overall Power Sector Rating (Ranet):

) If Rawev is 80% and above, “B” will be equal to ‘6’
) If Renewis >70% < 80%, “B” will be equal to 5’

) If Reuew is > 60% < 70%, “B” will be equal to ‘4’

) If ReueLis =<60%, “B” will be equal to ‘0’

Evaluation of Bidders capacity to execute the job under tender: shall be based on the sum of
scores obtained in ‘A’ and ‘B’, as below:

a) 6 orabove : Considered ‘Qualified’ for the job under tender
b) Less than 6: Considered ‘NOT Qualified’ for the job under tender

Explanatory note:

a) Similar work means Boiler or Turbine or Civil or Electrical or Cl, etc irrespective of rating of Plant
b) Quarter shall be as per the quarter defined in the “Evaluation of Contractor performance

(Quarterly)”. For contracts where annexed Quarterly Evaluation performance was not part of the
contract, ‘Quarterly Performance Reports’ previous to the last quarter reckoned from the date of
latest due date of submission, given by the respective project site against the contract will be
the basis for evaluation.

c) Vendors who are not executing any jobs presently in the Region and first timers to the Region,
may be considered subject to satisfying all other tender conditions

d) ‘Under execution’ shall mean works in progress upto Boiler Steam Blowing (for Boiler and
Auxilliaries) or Synchronisation (for all other jobs including Civil) shall be considered.

Since the job shall be executed at site, bidders must visit site/ work area and study the job content, facilities
available, availability of materials, prevailing site conditions including law & order situation etc before quoting
for this tender. They may also consult this office before submitting their offers, for any clarifications regarding
scope of work, facilities available at sites or on terms and conditions. No additional claim shall be entertained
by BHEL in future, on account of non-acquaintance of above.

For any clarification on the tender document, the bidder may seek the same in writing or through e-mail, as
per specified format, within the scheduled date for seeking clarification, from the office of the undersigned.
BHEL shall not be responsible for receipt of queries after due date of seeking clarification due to postal delay
or any other delays. Any clarification / query received after last date for seeking clarification may not be
normally entertained by BHEL and no time extension will be given.

BHEL may decide holding pre-bid discussion [PBD] with all intending bidders as per date indicated in the NIT.

The bidder shall ensure participation for the same at the appointed time, date and place as may be decided by
BHEL. Bidders shall plan their visit accordingly. The outcome of pre-bid discussion (PBD) shall also form part
of tender.

In the event of any conflict between requirement of any clause of this specification/ documents/drawings/data
sheets etc or requirements of different codes/standards specified, the same to be brought to the knowledge of
BHEL in writing for clarification before due date of seeking clarification (whichever is applicable), otherwise,
interpretation by BHEL shall prevail. Any typing error/missing pages/ other clerical errors in the tender

Registered Office : BHEL House, Siri Fort, New Delhi — 110 049, India
Website : www.bhel.com




14.0

15.0

16.0

17.0

18.0

19.0

20.0

21.0

22.0

23.0

24.0

BHEL PSWR
Notice Inviting Tender
Tender Specification No : BHE/PW/PUR/DHJOI-MMS/846 Page 11 of 53

documents, noticed must be pointed out before pre-bid meeting/submission of offer, else BHEL's
interpretation shall prevail.

Unless specifically mentioned otherwise, bidder's quoted price shall deemed to be in compliance with tender
including PBD.

Bidders shall submit Integrity Pact Agreement (Duly signed by authorized signatory who signs in the offer), if
applicable, along with techno-commercial bid. This pact shall be considered as a preliminary qualification for
further participation. The names and other details of Independent External Monitor (IEM) for the subject
tender is as given at point (xi) of 1 above.

The Bidder has to satisfy the Pre Qualifying Requirements stipulated for this Tender in order to be qualified.
The Price Bids of only those bidders will be opened who will be qualified for the subject job on the basis of
pre-qualification evaluation/ techno-commercial bids, approval/ acceptance of customer (as applicable), etc.
and date of opening of price bids shall be intimated to only such bidders.

In case BHEL decides on a "Public Opening', the date & time of opening of the sealed PRICE BID shall be
intimated to the qualified bidders and in such a case, bidder may depute one authorised representative to
witness the price bid opening. BHEL reserves the right to open ‘in-camera’ the ‘PRICE BID’ of any or all
Unsuccessful/Disqualified bidders under intimation to the respective bidders.

Validity of the offer shall be for six months from the latest due date of offer submission (including
extension, if any) or specified otherwise in SCC of tender.

BHEL reserves the right to decide the successful bidder on the basis of Reverse Auction process. In such
case all qualified bidders will be intimated regarding procedure/ modality for Reverse Auction process prior
to Reverse Auction and price will be decided as per the rules for Reverse Auction. .

However, if reverse auction process is unsuccessful as defined in the RA rules/procedures, or for
whatsoever reason, then the sealed ‘PRICE BIDs’ will be opened for deciding the successful bidder. BHEL's
decision in this regard will be final and binding on bidder.

On submission of offer, further consideration will be subject to compliance to tender & qualifying requirement
and customer’s acceptance, as applicable.

In case the bidder is an “Indian Agent of Foreign Principals”, ‘Agency agreement has to be submitted along
with Bid, detailing the role of the agent along with the terms of payment for agency commission in INR, along
with supporting documents.

The bidders shall not enter into any undisclosed M.O.U. or any understanding amongst themselves with
respect to tender.

In case Consortium Bidding is allowed as per Pre Qualifying Requirement, then Prime Bidder and Consortium
Partner shall enter into Consortium Agreement. Validity period of Consortium Agreement shall be 6 months
after which the same can be re validated.

‘Stand alone’ bidder cannot become a ‘prime bidder’ or a ‘consortium bidder’ in a consortium bidding.
Prime bidder shall neither be a consortium partner to other prime bidder nor take any other consortium
partners. However, consortium partner may enter into consortium agreement with other prime bidders. In case
of non compliance, consortium bids of such Prime bidders will be rejected. .

The bidder shall submit documents in support of possession of ‘Qualifying Requirements” duly self certified
and stamped by the authorized signatory, indexed and properly linked in the format for PQR. In case BHEL
requires any other documents/proofs, these shall be submitted immediately.

Registered Office : BHEL House, Siri Fort, New Delhi — 110 049, India
Website : www.bhel.com
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25.0  The bidder may have to produce original document for verification if so decided by BHEL.

26.0  Order of Precedence
In the event of any ambiguity or conflict between the Tender Documents, the order of precedence shall be in

the order below:
a. Amendments/Clarifications/Corrigenda/Errata etc issued in respect of the tender documents by
BHEL

b. Notice Inviting Tender (NIT)

c. Price Bid

d. Technical Conditions of Contract (TCC)—Volume-1A

e. Special Conditions of Contract (SCC) —Volume-1B

f. General Conditions of Contract (GCC) —Volume-1C

g. Forms and Procedures —Volume-1D

for BHARAT HEAVY ELECTRICALS LTD
AGM (PURCHASE)

Enclosure
01. Annexure-1: Pre Qualifying criteria.

02. Annexure-2: Check List .
03 Other Tender documents as per this NIT.

Registered Office : BHEL House, Siri Fort, New Delhi — 110 049, India

Website : www.bhel.com
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JOB

THE WORK OF RECEIPT OF MATERIALS, UNLOADING, VERIFYING, SHIFTING,
STACKING, PRESERVATION AND HANDING OVER OF ENTIRE PROJECT MATERIALS OF
UTILITY BOILER & AUXILIARIES, STEAM TURBINE & AUXILIARIES, TURBO-GENERATOR &
AUXILIARIES, CIVIL REINFORCEMENT & STRUCTURAL STEEL, CHIMNEY, CONTROLS
AND INSTRUMENTATION OF BOILER & TG PACKAGES, ELECTRICAL PACKAGES, PIPING,
REFRACTORY & INSULATION, BHEL'S T & P AND COMPONENTS & EQUIPMENTS OF
VARIOUS OTHER ITEMS AND PROVIDING SERVICES FOR MATERIALS MANAGEMENT
FOR 2X30 MW OPAL (ONGC PETRO ADDITIONS LIMITED) STEAM AND POWER
GENERATION SYSTEM PACKAGE FOR DAHEJ PETROCHEMICAL COMPLEX AT DAHEJ -
BHARUCH DISTRICT IN GUJARAT STATE.

TENDER NO BHE/PW/PUR/DHJOI-MMS/846

SL | PRE QUALIFICATION CRITERIA Bidders claim in respect of fulfilling the PQR

NO Criteria
Name and Description of qualifying Page no of
criteria supporting

document

A | Submission of Integrity Pact duly signed
NOT APPLICABLE

B Assessment of Capacity of Bidder to execute | APPLICABLE

the work as per sl no 9 of NIT
C | Technical

C) Bidder must have, achieved any one of the following:

C.1) Bidder must have, in last seven years as on
28/02/2011, executed any one of the following
listed works

C.1.1) Material Handling of one Coal fired Unit of
40 MW or higher ,in a thermal power plant
in a single Work Order and
Handling/unloading/stacking of at least one
ODC of 50 MT or higher in the same or
different Work Order.

OR
C.1.2) One job of material handling of 18,400 MT

in a single Work Order OR One job of
material handling of value of Rs.76.00
Lakhs in a single Work Order in any
Industry

AND
Handling/unloading/stacking of atleast one
ODC of 50 MT or higher in the same or
different Work Order.

Registered Office : BHEL House, Siri Fort, New Delhi — 110 049, India
Website : www.bhel.com
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OR
C.1.3) 2 jobs of material handling each of 11,550

MT or higher OR 2 jobs of material
handling each of value Rs. of 47.00 Lakhs
in any Industry

AND
Handling/unloading/stacking of atleast one
ODC of 50 MT or higher in the same or

different Work Order.
OR

C.1.4) 3 jobs of material handling each of 9240
MT or higher OR 3 jobs of material
handling each of value Rs. of 38.00 Lakhs
in any Industry

AND
Handling/unloading/stacking of atleast one
ODC of 50 MT or higher in the same or

different Work Order.
OR

c.15) Erection, Testing and Commissioning of
Boiler (upto Boiler Light up or beyond) of
one unit of 20 MW or 2 units of 15 MW OR
higher in a single or Two work orders.

OR
C.1.6) Complete Steam Turbine/Gas Turbine,
Generator and Auxiliaries package in at
least 20MW or equivalent or higher rated

units in a single or two orders.

OR
C.2) Bidder should have been Techno Commercially
Qualified for Material Handling of 23,500 MT
or higher in a single tender by any Power
Sector Region of BHEL, in the last 3(Three)
years as on 28/02/2011.

—_

Financial

TURNOVER

Bidders must have achieved an average annual
financial turnover (Audited) of Rs.28.2 Lakhs or
more over last three Financial Years (FY) i.e 2007-
08, 2008-2009, 2009-2010

NETWORTH

Net worth of bidder based on Audited Accounts of
2009-10 should be higher than 50% of paid up
capital in case of companies.

PROFIT

Bidder must have earned cash profit in any one of the
three Financial Years as applicable in the last three
years defined in ‘D1 above above based on latest
Audited Accounts.

Approval of Customer NOT APPLICABLE

Registered Office : BHEL House, Siri Fort, New Delhi — 110 049, India
Website : www.bhel.com
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Note: Names of bidders who stand qualified after
compliance of criteria A to D shall be forwarded to
customer for their approval. Price bid of only those
bidders shall be opened who are approved by customer.

Consortium criteria

NOT APPLICABLE

Explanatory Notes for QR ‘A’
contract has not been completed or closed

HRSG/Boiler is referred/mentioned in MW

annexures

1. The word ‘executed’ means the bidder should have achieved the criteria specified in the QR even if the total
2. For the purpose of evaluation of QR, one MW shall be considered equivalent to 3.5 TPH wherever rating of
3. For C.1.1, the word ‘Executed’ means (i) the bidder should have handled at-least 80% of the incoming material in

the scope of work, OR (ii) the unit should have been synchronized by the cut off date.
Bidder to submit Audited Balance Sheet and Profit and Loss Account for the respective years as given above along with all

BIDDER SHALL SUBMIT ABOVE PRE-QUALIFICATION CRITERIA FORMAT, DULY FILLED-IN, SPECIFYING
RESPECTIVE ANNEXURE NUMBER AGAINST EACH CRITERIA AND FURNISH RELEVANT DOCUMENT IN THE

RESPECTIVE ANNEXURES IN THEIR OFFER.

Registered Office : BHEL House, Siri Fort, New Delhi — 110 049, India
Website : www.bhel.com




BHEL PSWR
Notice Inviting Tender

Tender Specification No : BHE/PW/PUR/DHJOI-MMS/846

CHECK LIST

Page 16 of 53

ANNEXURE - 2

NOTE:- Tenderers are required to fill in the following details and no column should be left blank

Name and Address of the Tenderer

2 Details about type of the Firm/Company
3 Details of Contact person for this Tender Name : Mr/Ms
Designation:
Telephone No:
Mobile No:
Fax No:
4 EMD DETAILS DD No: Date
Bank : Amount:
Please tick (/) whichever applicable:-
ONE TIME EMD / ONLY FOR THIS TENDER
APPLICABILITY | BIDDER REPLY
5 Whether the format for compliance with PRE QUALIFICATION CRITERIA | Applicable YES/NO
(ANNEXURE-I) is understood and filled with proper supporting documents
referenced in the specified format
6 Whether Audited profit and Loss Account for the last three years submitted Applicable YES/NO
7 Whether Copy of PAN Card submitted Applicable YES/NO
8 Whether all pages of the Tender documents including annexures, appendices etc | Applicable YES/NO
are read understood and signed
9 Integrity Pact Not Applicable | Not
Applicable
10 Declaration by Authorised Signatory Applicable YESINO
" Whether No Deviation Certificate submitted Applicable YESINO
12 Whether Declaration confirming knowledge about Site Conditions submitted Applicable YESINO
13 Whether Declaration for relation in BHEL submitted Applicable YESINO
14 Whether Non Disclosure Certificate submitted Applicable YESINO
15 Whether Bank Account Details for E-Payment submitted Applicable YESINO
16 Capacity Evaluation of Bidder for current Tender Applicable YESINO
17 Tie Ups/Consortium Agreement are submitted as per format Not Applicable | Not )
Applicable
18 Whether Power of Attorney for Submission of Tender/Signing Contract Agreement Applicable YESINO
submitted
19 Whether Analysis of Unit rates submitted Applicable YESINO
NOTE : STRIKE OFF 'YES' OR ‘NO’, AS APPLICABLE
DATE : AUTHORISED SIGNATORY

(With Name, Designation and Company seal)

Registered Office : BHEL House, Siri Fort, New Delhi — 110 049, India

Website : www.bhel.com
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Annexure-3

IMPORTANT INFORMATION

1. PRICE VARIATION COMPENSATION

Refer Clause 2.17 of Volume | C ‘General Conditions of Contract’ (Price
Variation Compensation): For the purpose of calculating PVC, following
‘Commodities shall be reckoned for the respective categories:

Category Commodity to be Used for PVC Calculation
Electrode Welding Rod(Individual Commodity)
High Speed Diesel High Speed Diesel (Individual Commodity)
Cement Grey cement (Individual Commodity)

Structural & Reinforcement Steel

ail. Iron & semis (Group ltem)

Materials (Other than Cement &
Steel)

All Commodities(Group Item)

2. INTEREST BEARING RECOVERABLE ADVANCE

Refer Clause 2.13 of Volume | C ‘General Conditions of Contract’ (Interest
Bearing Recoverable Advance): Following additional points shall be noted:

o Bank Guarantee towards ‘Interest Bearing Advance’ shall be atleast 110% of the
advance so as to enable recovery of not only principle amount but also the interest

portion, if so required.

o ‘Interest Bearing Recoverable Advance’ shall not be paid in less than two instaliments.
Contractor shall establish the utilization of advance drawn before the release of next

installment.

Registered Office : BHEL House, Siri Fort, New Delhi — 110 049, India
Website : www.bhel.com
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TECHNICAL CONDITIONS OF CONTRACT (TCC)

CONTENTS
S| No DESCRIPTION Chapter No. OF
PAGES

Volume-lA | Part-l: Contract specific details

1 Project Information Chapter-I 2

2 Scope of Works Chapter-II 3

3 Facilities in the scope of Contractor/BHEL (Scope Matrix) Chapter-Ill 5

4 T&Ps and MMEs to be deployed by Contractor Chapter-IV 3

5 T&Ps and MMEs to be deployed by BHEL on sharing basis Chapter-V 1

6 Time Schedule Chapter-VI 1

7 Terms of Payment Chapter-VIl | 2

8 Taxes and other Duties Chapter-VIIl | 3

Volume-lA | Part-ll : Technical Specifications

1 General Chapter-| 2

2 Material Handling & Material Management of Material Chapter-II 6
Received by Road

3 Material Handling & Material Management of Material Chapter-IlI 1
Received by Rail

4 Re-shifting & Restacking Chapter-IV 1

5 Material Handling & Material Management of Material | Chapter-V 2
Collections/Dispatches

6 Material Management Services Chapter-VI 2
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TECHNICAL CONDITIONS OF CONTRACT (TCC)
Chapter - I : Project Information

1.0 Project Information
1.1 INTROUCTION
ONGC Petro Additions Limited (OPAL) is setting up a Petrochemical Complex at Dahej in
the state of Gujarat, India. The complex consist of dual feed Ethylene Cracker of 1100 KTPA
capacity.
The scope of the present project is to set up a Steam and Power generation system to
primarily meet the process steam requirement and incidentally generate power to partly meet
the power requirement for the Petrochemical Complex. The project shall consist of 2X220 TPH
Utility Boilers and 2X30 MW STG with associated auxiliary systems and accessories.
BHEL has been awarded the EPC package comprising of System Design, Detailed Engineering,
Manufacturing, Procurement, Civil Works, Supply, Fabrication, Inspection, Transportation,
Storage, Installation, Insurance, Testing, Mechanical Completion, Pre-commissioning,
Commissioning and performance Guarantee test runs of the complete system. The project is
to be completed within 28 months from zero date i.e. 23/09/2010.
Site information
a) Location : Dahej SEZ near Village Ambhetha at Dahej,
District-Bharuch, Gujarat
b) Longitude :21°40°'47°N to 21°41°48’N
c) Latitude 1 72°35°24”E to 72°36'44E
d) Nearest Railway Station : Bharuch — 45 km
e) Nearest Town : Bharuch - 45 Km, Vadodara - 140 Km
f) Nearest Port : Dahej - 10 Km
g) Nearest Air Port : Vadodara - 140 km
h) Access Road : Bharuch-Dahej State Highway - SH6 - 1.2 Km
i) Height above mean sea level : Mean Sea Level (MSL) = 5.1M w.r.t. Chart
datum
Finished Grade Level (FGL)=6.6M/ 7.1M/ 7.6M
above MSL
1.2 CLIMATIC CONDITIONS

1. Seismic data
a. Zone 1|

2. Air Temperature
a. Air Temperature Max/Min : 40°C/13°C

BHEL-PSWR
Tender Specification No: BHE/PW/PUR/DHJOI-MMS/846
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TECHNICAL CONDITIONS OF CONTRACT (TCC)
Chapter - I : Project Information

b. Design dry bulb Temp Max/Min :42°C/29°C
3. Relative Humidity : 90%@ 42 °C
4. Rainfall

Annual Rainfall : 1000 mm

5. Wind velocity/ direction

a. March- October : 44 km/h/ South west

b. November- February : 15KM/Hr/ North west/North/ North

East

6. Climatic Conditions : Tropical

The bidder is advised to visit and examine the site of WORKS and its surroundings and
obtain for himself on his own responsibility all information that may be necessary for
preparing the bid and entering into the CONTRACT. All costs for and associated with site
visits shall be borne by the bidder.

BHEL-PSWR
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TECHNICAL CONDITIONS OF CONTRACT (TCC)
Chapter - II : Scope of Works

SCOPE OF WORK

BROAD SCOPE OF WORK

THE SCOPE OF WORK OF THIS TENDER SPECIFICATION OF MATERIAL HANDLING AND MATERIALS
MANAGEMENT SERVICES FOR 2X30 MW OPAL (ONGC PETRO ADDITIONS LIMITED) STEAM AND POWER
GENERATION SYSTEM PACKAGE FOR DAHEJ PETROCHEMICAL COMPLEX AT DAHEJ - BHARUCH
DISTRICT IN GUJARAT SHALL BE BROADLY AS UNDER:

UNLOADING OF ALL TYPES OF HEAVY CONSIGNMENTS AND/OR OVER DIMENSIONAL
CONSIGNMENTS (e.g., BOILER DRUM, GENERATOR TRANSFORMERS ETC) DIRECTLY FROM
TRAILORS/WAGONS BY SUITABLE CRANE OR BY JACK AND SLEEPER METHOD (ALL TO BE
ARRANGED BY THE CONTRACTOR), INCLUDING LEVELLING OF THE UNLOADING AREA AND
ATTENDANT WORK.

RECEIPT OF MATERIALS DISPATCHED BY ROAD TRANSPORT ON DOOR DELIVERY BASIS AT THE
BHEL STORES AND UNLOADING THEREOF.

COLLECTION OF MATERIALS DISPATCHED BY ROAD TRANSPORT/ RAIL ON GODOWN DELIVERY
BASIS FROM TRANSPORTERS/ RAILWAY GODOWNS, LOADING AT TRANSPORTERS/ RAILWAY
GODOWN, LOCAL TRANSPORT UP TO BHEL STORES/ STORAGE YARD AND UNLOADING THEREOF.

PRELIMINARY VERIFICATION OF MATERIALS AT THE TIME OF UNLOADING FROM ROAD
TRANSPORT VEHICLE OR WHILE RECEIVING CONSIGNMENTS FROM RAILWAY/ TRASPORTERS
GODOWN - AS THE CASE MAY BE, REPORTING IMMEDIATELY THE DISCREPANCIES LIKE DAMAGES
AND SHORTAGES NOTICED.

DETAILED VERIFICATION OF MATERIALS WITH REFERENCE TO PACKING LIST AND LOADING
ADVICE SLIP AFTER UNPACKING OF BOXES & CRATES; REPACKING, WHERE CALLED FOR, AFTER
DETAILED VERIFICATION; PREPARATION OF RECEIPT INSPECTION REPORTS.

STACKING AND STORING AT BHEL OPEN STORAGE YARD/ COVERED STORES/ CLOSED & SEMI-
CLOSED SHEDS, SUBMISSION OF STACKING/STORING RECORDS.

PRESERVATION OF THE MATERIALS IN ACCORDANCE WITH BHEL'S PRESERVATION MANUAL
AND/OR AS PER BHEL'S INSTRUCTIONS.

GENERAL CLEANING, GRASS CUTTING AND UPKEEP OF STORAGE YARD, COVERED AND SEMI-
CLOSED STORES SHEDS WITHIN THE QUOTED RATES FOR UNLOADING, VERIFICATION AND
STACKING.

BHEL-PSWR
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Technical Conditions of Contract —Volume I A (Part I : Contract Specific Details) Page 22



TECHNICAL CONDITIONS OF CONTRACT (TCC)
Chapter - II : Scope of Works

2.1

2.1.1

1.

10.

11.

12.

PROVIDING MATERIALS MANAGEMENT SERVICES AS SPECIFIED IN RELEVANT CHAPTER
REHANDLING AND RESTACKING OF MATERIALS AS AND WHEN CALLED FOR BY BHEL. THIS ALSO
INCLUDES EXCESS/REDUNDANT/ SCRAP MATERIALS RETURNED TO STORES BY BHEL'S
CONSTRUCTION & ERECTION CONTRACTORS.

HANDLING AND LOADING OF OUTGOING MATERIALS THOSE ARE TO BE SENT TO OTHER
DESTINATIONS.

SYSTEMS AND PACKAGES IN SCOPE OF WORK

MAJOR PACKAGES TO BE HANDLED ARE AS UNDER:
UTILITY BOILER AND ITS AUXILIARY SYSTEM AND ACCESSORIES

STEAM TURBINE AND GENERATOR AND ITS AUXILIARY SYSTEM AND ACCESSORIES
(GENERATOR PACKAGE EXCLUDED FROM THE SCOPE)
UB AND STG ELECTRICAL AND CONTROLS & INSTRUMENTATION SYSTEM

GENERATOR TRANSFORMERS, STATION POWER TRANSFORMERS AND OTHER RELATED
TRANSFORMERS

6.6KV SWITCHBOARD WITH ASSOCIATED ACCESSORIES, ELECTRIC MOTORS, PANELS,
SWITCHGEARS, BUS DUCTS ETC

BALANCE OF PLANT PACKAGES INCLUDING NAPTHA SYSTEM FOR UTILITY BOILERS INCLUDING
PUMPS AND TANKS, HSD SYSTEM, DOSING SYSTEM, FEED WATER SYSTEM, MAKE UP WATER
SYSTEM, CONDENSATE SYSTEM, FUEL TANKS ETC

SURFACE CONDENSER, DEAERATORS AND OTHER HEAT EXCHANGERS

HT & LT POWER CABLES, CONTROL & SIGNAL CABLES AND CABLE TRAYS WITH SUPPORT
MATERIAL ETC

PLANT ILLUMINATION PACKAGE INCLUDING POLES, ELECTRICAL FITTINGS, PLANT EARTHING
MATERIALS, SWITCH BOARDS, JUNCTION BOXES, BREAKERS, CABLES ETC

POWER CYCLE PIPING AND VALVES
THERMAL INSULATION, REFRACTORY AND LINING

CIVIL & STRUCTURAL WORKS LIKE REINFORCEMENT STEEL (TMT BARS) & STRUCTURAL STEEL
ITEMS (LIKE ISMB BEAMS, CHANNELS, ANGLES, PLATES ETC.)

BHEL-PSWR
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TECHNICAL CONDITIONS OF CONTRACT (TCC)
Chapter - II : Scope of Works

13. OTHER BHEL SUPPLIED (MANUFACTURED/ BOUGHT OUT ITEMS) PACKAGES

14. OTHER ITEMS SENT BY BHEL SITES/ REGIONS INCLUDING BHEL OWNED T&P'S LIKE CRANES
ETC

THE PACKAGES INDICATED ABOVE ARE ONLY THE TENTATIVE INDICATION AND SHOULD IN NO WAY
BECOME A BASIS FOR ANY CLAIM ON ACCOUNT OF ANY VARIATION IN PACKAGES.

2.1.2 SOME OF THE MAJOR HEAVY CONSIGNMENTS ARE:

SN DESCRIPTION APPROX WT OF SINGLE ASSEMBLY
01 BOILER DRUM 60 MT

02 CEILING GIRDER — HEAVIEST PIECE 20 MT

03 GENERATOR TRANSFORMER 90 MT

04 STATION TRANSFORMER 85 MT

05 CABINS / CRAWLERS OF BHEL CRANES UP TO 60 MT

BIDDER MAY PLEASE NOTE THAT GENERATOR PACKAGE IS EXCLUDED FROM THE SCOPE OF THE
WORK UNDER THIS CONTRACT. THE WEIGHTS INDICATED ABOVE ARE ONLY THE TENTATIVE
INDICATION AND SHOULD IN NO WAY BECOME A BASIS FOR ANY CLAIM ON ACCOUNT OF ANY
VARIATION IN ACTUAL WEIGHT.
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TECHNICAL CONDITIONS OF CONTRACT (TCC)
Chapter — III : Facilities in the scope of Contractor/BHEL

Description Scope / to be
SI.No taken care by

PART I BHEL | Bidder

Remarks

3.1 ESTABLISHMENT

3.1.1 | FOR CONSTRUCTION

PURPOSE:
, | Openspaceforoffice (as |, | |l
per availability) survey with owner
, | Open space for storage (as |, | |l
per availability) survey with owner
Construction of bidder’s
office, canteen and storage
c building including supply of | - Yes
materials and other
services
Bidder’s all office
d equipments, office / store / | - Yes

canteen consumables

Canteen facilities for the
e bidder’s staff, supervisors - Yes
and engineers etc

Fire fighting equipments
f like buckets, extinguishers - Yes
etc

Fencing of storage area,
g office, canteen etc of the - Yes
bidder

FOR LIVING PURPOSES OF

312 | THE BIDDER
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TECHNICAL CONDITIONS OF CONTRACT (TCC)
Chapter — III : Facilities in the scope of Contractor/BHEL

Description Scope / to be
SI.No taken care by Remarks
PART 1 BHEL | Bidder
] Open space for labour ] Ves

colony (as per availability)

Labour Colony with internal
5 roads, sanitation, _ Ves
complying with statutory

requirements

3.20 | ELECTRICITY

Electricity For construction
purposes of Voltage

3.2.1 - Yes
415/440 V
a Single point source - Yes
Further distribution
5 including all materials, _ Ves

Energy Meter, Protection
devices and its service

Duties and deposits
C including statutory - Yes
clearances if applicable

Electricity for the office,
3.2.2 | stores, canteen etc of the

bidder

a Single point source - Yes
Further distribution

0 including all materials, ] Yes

Energy Meter, Protection
devices and its service
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TECHNICAL CONDITIONS OF CONTRACT (TCC)
Chapter — III : Facilities in the scope of Contractor/BHEL

Description Scope / to be
SI.No taken care by

PART I BHEL | Bidder

Remarks

Duties and deposits
C including statutory - Yes
clearances if applicable

Electricity for living
accommodation of the
bidder’'s staff, engineers,

supervisors etc

3.2.3

a Single point source - Yes

Further distribution
o including all materials, i Yes
Energy Meter, Protection

devices and its service

Duties and deposits
c including statutory - Yes
clearances if applicable

3.3.0 | WATER SUPPLY

3.3.1 For construction purposes:

; Making the water available | ves | contractor has ¢
at single point a?rr;nr;gor as to

Further distribution as per construction water
the requirement of work at  his  own
b - Yes | expenses.

including supply of
materials and execution

Water supply for
3.3.2 | bidder’s office, stores,
canteen etc

Making the water available
a - Yes

at single point
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TECHNICAL CONDITIONS OF CONTRACT (TCC)

Chapter — III : Facilities in the scope of Contractor/BHEL

SI.No

Description

Scope / to be
taken care by

PART I

BHEL

Bidder

Remarks

Further distribution as per
the requirement of work
including supply of
materials and execution

Yes

3.3.3

Water supply for Living
Purpose

Making the water available
at single point

Yes

Further distribution as per
the requirement of work
including supply of
materials and execution

Yes

3.4.0

LIGHTING

For construction work
(supply of all the necessary

materials)

1. At office/storage area

2. At the preassembly area

3. At the construction site /area

Yes

For construction work
(execution of the lighting

work/ arrangements)

1. At office/storage area

2. At the preassembly area

3 At the construction site /area

Yes

Providing the necessary
consumables like bulbs,
switches, etc during the
course of project work

Yes

BHEL-PSWR
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TECHNICAL CONDITIONS OF CONTRACT (TCC)
Chapter — III : Facilities in the scope of Contractor/BHEL

Description Scope / to be
SI.No taken care by

PART I BHEL | Bidder

Remarks

Lighting for the living
d purposes of the bidder at - Yes
the colony / quarters

COMMUNICATION
FACILITIES FOR SITE
OPERATIONS OF THE
BIDDER

3.5.0

. Telephone, fax, internet, ) Ves

intranet, e-mail etc

COMPRESSED AIR
3.6.0 | wherever required for the - -
work

570 | Demobilization of all the i VES

above facilities

3.8.0 | TRANSPORTATION

For site personnel of the
a - Yes

bidder

For bidder’s equipments
b and consumables (T&P, - Yes
Consumables etc)
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TECHNICAL CONDITIONS OF CONTRACT (TCC)
Chapter — IV: T&Ps and MMEs to be deployed by Contractor

LIST OF TOOL & PLANTS TO BE DEPLOYED BY THE CONTRACTOR -

SN DESCRIPTION CAPACITY MINIMUM REMARKS
(MINIMUM) QUANTITY
1 CRAWLER/MOBILE CRANE 40-50 Ton 1 TO BE AVAILABLE FROM THE
START OF CONTRACT PERIOD.
(WITH TELESCOPIC BOOM,
HYDRAULICALLY OPERATED WITH
TURRET FUNCTION)
2 MOBILE CRANE 18-20 Ton 1 TO BE AVAILABLE FROM THE
START OF CONTRACT PERIOD.
(HYDRAULICALLY OPERATED
WITH TURRET FUNCTION)
3 HYDRA CRANE 12/10 Ton 1 TO BE AVAILABLE FROM THE
START OF CONTRACT PERIOD.
4 FORK LIFT 3 Ton 1 TO BE AVAILABLE FROM THE
START OF CONTRACT PERIOD.
5 TRAILER WITH PRIME MOVER ADEQUATE AS REQUIRED
CAPACITY WHILE FURNISHING THE
™ DEPLOYMENT PLANS FOR
THESE ITEMS, THE NEED FOR
TRANSPORT OF MATERIAL
RECEIVED ON GODOWN
DELIVERY BASIS IS TO BE KEPT
6 IN VIEW.
TRACTOR TRAILER ADEQUATE AS REQUIRED VEHICLES DEPLOYED SHOULD
CAPACITY HAVE VALID STATUTORY
DOCUMENTS AT ALL TIMES
7 TRUCK 9 MT iNnO
8 CONCRETE SLEEPERS Assorted sizes 3 FT 3000 Nos DEPLOYMENT SCHEDULE FROM
length, 6 Inch START OF WORK: BY THE END
. ! OF 15" MONTH- CUMULATIVE -
width and 6 Inch 1500 NOS,
height o
BY THE END OF 2"° MONTH
CUMULATIVE 2500 NOS CUM,
BY THE END OF 3%° MONTH
CUMULATIVE -3000 NOS
TO CONTINUE TILL
COMPLITION OF WORK.
CONTRACTOR SHALL TAKE OUT
ALL SUCH SLEEPERS AT THE
END OF CONTRACT AND LEAVE
THE PROJECT PREMISES
CLEAN.
)

WOODEN SLEEPERS

Assorted sizes 6 FT
length, 6 Inch
width and 6 Inch

200 Nos

BY THE END OF SECOND
MONTH FROM START OF WORK
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TECHNICAL CONDITIONS OF CONTRACT (TCC)
Chapter — IV: T&Ps and MMEs to be deployed by Contractor

SN DESCRIPTION CAPACITY MINIMUM REMARKS
(MINIMUM) QUANTITY
height
10 SLINGS, 'D’-SHACKLES, AS REQUIRED AS REQUIRED | WITH TEST REPORTS
HYDRAULIC JACKS, ETC.

IN CASE THE CONTRACTOR DOES NOT DEPLOY OR DELAYS DEPLOYMENT OF MAJOR
T&P WITH REFERENCE TO SCHEDULE SPECIFIED ABOVE TABLE, BHEL WILL
RECOVER NON-REFUNDABLE PENALTY PER DAY OF DELAY IN THE FOLLOWING
MANNER:

1. IN RESPECT OF PER 40-50 MT MOBILE CRANES: @ RS. 5,000 / -
2. IN RESPECT OF PER 18-20 MT MOBILE CRANES: @RS. 3,000/ -
3. IN RESPECT OF PER 12/10 HYDRA CRANES: @RS. 1,000/ -
4. IN RESPECT OF FORK LIFTER: @ RS. 300/-

4. IN RESPECT OF PER CONCRETE SLEEPERS: @RS. 5/-

5. IN RESPECT OF PER WOODEN SLEEPERS: @RS. 10/ -

B:  MEASURING AND MONITORING DEVISES (MMD):

AS PER REQUIREMENT TO BE FINALIZED AT SITE.

NOTE:

1. THIS ABOVE LIST IS ONLY INDICATIVE AND NEITHER EXHAUSTIVE NOR LIMITING.
QUANTITIES INDICATED ABOVE ARE ONLY THE MINIMUM REQUIRED. CONTRACTOR SHALL
DEPLOY ALL NECESSARY T&P TO MEET THE SCHEDULES & AS PRESCRIBED BY BHEL ENGINEER
AND REQUIRED FOR COMPLETION OF WORK.

2. IF ABOVE MENTIONED T&P ARE NOT DEPLOYED IN SPECIFIED TIME BHEL WILL CHARGE TO
CONTRACTOR CURRENT MARKET RATE PLUS (+) 30 % OVERHEADS FOR NON AVAILABILITY
OF T&P OR LEVY A DAY WISE PENALTY FOR NON DEPLOYMENT FOR DELAYED
DEPLOYMENT.

3. IF WORK GETS DELAYED DUE TO NON AVAILABILITY OF T&P, BHEL RESERVES THE RIGHT
TO GET THE WORK DONE AT THE RISK AND COST OF CONTRACTOR WITHOUT PREJUDICE
TO RIGHTS OF BHEL AS IN GCC.

4. THE MANUFACTURING YEAR OF ALL MAJOR T&PS DEPLOYED BY THE CONTRACTOR (40MT
MOBILE CRANE, 18/20 MT MOBILE CRANE AND 12/10 TON HYDRA CRANE) SHOULD NOT BE
MORETHAN 10 YEARS AS ON THE DATE OF DEPLOYMENT. IF AT ANY MOMENT OF TIME
DURING THE EXECUTION OF WORK, ANY CRANE IS FOUND TO BE NOT IN A GOOD WORKING
CONDITION AND NON PERFORMING AT DESIRED MINIMUM CAPACITY, AS CERTIFIED BY BHEL
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TECHNICAL CONDITIONS OF CONTRACT (TCC)
Chapter — IV: T&Ps and MMEs to be deployed by Contractor

ENGINEER, THE CONTRACTOR SHALL DEPLOY ANOTHER CRANE IN GOOD WORKING
CONDITION WITH MINIMUM DESIRED CAPACITY. IF CONTRACTOR FAILS TO DEPLOY THE
SAME WITH IN 10 DAYS, BHEL WILLRECOVER NON-REFUNDABLE PENALTY PER DAY OF DELAY

IN THE FOLLOWING MANNER -

1. IN RESPECT OF 40 MT MOBILE CRANE: @ RS. 5,000 / -
2. IN RESPECT OF 18 MT MOBILE CRANE: @ RS. 3,000 / -
3. IN RESPECT OF 12/10 HYDRA CRANE: @ RS. 1,000 / -
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TECHNICAL CONDITIONS OF CONTRACT (TCC)
Chapter — V: T&Ps and MMEs to be deployed by BHEL on
sharing basis

BHEL IS NOT PROVIDING ANY TOOLS AND PLANTS FOR THIS WORK.
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TECHNICAL CONDITIONS OF CONTRACT (TCC)
Chapter — VI: Time Schedule

6.1

6.2

6.3

INITIAL MOBILIZATION

AFTER RECEIPT OF FAX LOI, CONTRACTOR SHALL DISCUSS WITH PROJECT MANAGER /
CONSTRUCTION MANAGER REGARDING INTITIAL MOBILISATION. CONTRACTOR SHALL
MOBILIZE NECESSARY RESOURCES WITHIN 2 WEEKS OF ISSUE OF FAX LETTER OF INTENT OR
AS PER THE DIRECTIVE OF PROJECT MANAGER / CONSTRUCTION MANAGER. SUCH
RESOURCES SHALL BE PROGRESSIVELY AUGMENTED TO MATCH THE SCHEDULE OF
MILESTONES AND COMMISSIONING.

AUGMENTATION OF MOBILISATION

CONTRACTOR SHALL SUBSEQUENTLY AUGMENT HIS RESOURCES IN SUCH A MANNER THAT
DAILY ERRANDS/ACTIVITIES SHALL BE COMPLETED ON DAILY BASIS AND THE ENTIRE WORK
IS COMPLETED WITHIN THE TIME SCHEDULE/CONTRACT PERIOD. MOBILIZATION OF
CONTRACTOR'S RESOURCES SHALL BE MADE AND AUGMENTED FROM TIME TO TIME IN SUCH
A MANNER THAT THE WORK IN SCOPE IS CARRIED OUT IN AN UNINTERRUPTED MANNER.

CONTRACT PERIOD

THE CONTRACT PERIOD FOR COMPLETION OF ENTIRE WORK UNDER SCOPE SHALL BE 21
MONTHS FROM START OF CONTRACT PERIOD.

THE DATE OF RECEIPT / UNLOADING THE VERY FIRST CONSIGNMENT BY THE CONTRACTOR
AS DEFINED IN SCOPE OF THIS CONTRACT SHALL BE RECKONED AS THE START OF THE
CONTRACT PERIOD.
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SLNO Description of Activity % of
payment

71.0 UNLOADING FROM TRUCKS/TRAILERS (For item nos A & D of Rate Schedule)

711 UNLOADING, SHIFTING TO OPEN/ COVERED STORES 30%

712 UPDATION OF RECEIPT DETAILS, IN STORE MATERIAL REGISTERS/BHEL MM PACKAGE 15%

SYSTEM
713 STACKING AND VERIFICATION 15%
714 UPDATION OF VERIFICATION DETAILS IN MATERIAL STOCK REGISTERS, SUBMISSION 25%

OF REPORTS AS PER SPECIFIED FORMATS FOR SHORTAGE/OPEN DELIVERY,
LODGING OF POLICE REPORTS IF REQUIRED, DOCUMENTS FOR INSURANCE CLAIMS
ETC, AND PREPARATION OF MATERIAL RECEIPT CERTIFICATES IN PRESCRIBED
FORMATS WHERE EVER APPLICABLE

715 IDENTIFICATION OF MATERIAL IN READY TO LIFT POSITION FOR ISSUE TO 12%
BHEL/ERECTION AGENCY, AND UPDATION OF ISSUE DETAILS IN STORES RECORDS

7.1.6 COMPLETION OF CONTRACTUAL OBLIGATIONS 3%

Total 100%

7.2.0 UNLOADING FROM RAILWAY WAGONS AND COLLECTION FROM TRANSPORTER
GODOWN (For item B & C of Rate Schedule)

7.2.1 UNLOADING FROM RAILWAY WAGONS OR COLLECTION FROM TRANSPORTER 30%
GODOWNS, RE-LOADING, TRANSPORTATION TO SITE AND UNLOADING

722 UPDATION OF RECEIPT DETAILS, IN STORE MATERIAL REGISTERS/BHEL MM PACKAGE 15%
SYSTEM

723 STACKING AND VERIFICATION 15%

724 UPDATION OF VERIFICATION DETAILS IN MATERIAL STOCK REGISTERS, SUBMISSION 25%

OF REPORTS AS PER SPECIFIED FORMATS FOR SHORTAGE/OPEN DELIVERY,
LODGING OF POLICE REPORT IF REQUIRED, DOCUMENTS FOR INSURANCE CLAIMS
ETC, AND PREPARATION OF MATERIAL RECEIPT CERTIFICATES IN PRESCRIBED
FORMATS WHERE EVER APPLICABLE

7.2.5 IDENTIFICATION OF MATERIAL IN READY TO LIFT POSITION FOR ISSUE TO 12%
BHEL/ERECTION AGENCY, AND UPDATION OF ISSUE DETAILS IN STORES RECORDS

7.2.6 | COMPLETION OF CONTRACTUAL OBLIGATIONS 3%

73 MATERIAL RE-SHIFTING/RE STACKING WITHIN THE PROJECT PREMISE
(For item E of Rate Schedule)

731 | MATERIAL RE-SHIFTING/RE STACKING 85%
732 | UPDATION OF STORE MATERIAL REGISTERS/BHEL MM PACKAGE SYSTEM 12%
BHEL-PSWR
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733 COMPLETION OF CONTRACTUAL OBLIGATIONS 3%
Total 100%
7.4 OUTGOING MATERIALS ( For item F of rate Schedule)
741 40%
IDENTIFICATION OF MATERIALS, TAGGING, PACKING IF REQUIRED, PREPARATION OF
GATE PASSES ETC
742 5%
LOADING OF MATERIALS, INCLUDING T&P OF BHEL, INTO TRUCKS/CARRIERS AT SITE
STORES/ERECTION SITE FOR ONWARD TRANSPORTATION TO OTHER DESTINATIONS
(TRANSPORTATION BY OTHER AGENCIES.)
743 UPDATION OF STORE DOCUMENTS/BHEL MM PACKAGE SYSTEM 12%
744 COMPLETION OF CONTRACTUAL OBLIGATIONS 3%
Total 100%
75 OTHERS
% from every RA Bill to be paid only after satisfactory completion
otherwise forfeited
1 REMOVAL OF GRASS/WEEDS AND OTHER PLANT GROWTH IN THE STORE AREA 1%
2 PRESERVATION planned for the month 1%
3 Safe working & availability of adequate illumination at the place of work 1%
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TAXES, DUTIES, LEVIES

8.1.0 TAXES, DUTIES, LEVIES

8.1.1

The contractor shall pay all (save the specific exclusions as enumerated in this contract) taxes, fees,
license charges, deposits, duties, tools, royalty, commissions or other charges which may be levied on the
input goods & services consumed and output goods & services delivered in course of his operations in
executing the contract. In case BHEL is forced to pay any of such taxes, BHEL shall have the right to
recover the same from his bills or otherwise as deemed fit.

However, provisions regarding Service Tax and Value Added Tax (VAT) on output services
and goods shall be as per following clauses.

8.1.2 Service Tax & Cess on Service Tax

Service Tax and Cess on Service Tax as applicable on output Services are excluded from
contractor’s scope; therefore contractor’s price/rates shall be exclusive of Service Tax
and Cess on Output Services. In case, it becomes mandatory for the contractor under
provisions of relevant act/law to collect the Service Tax & Cess from BHEL and deposit
the same with the concerned tax authorities, such applicable amount will be paid by
BHEL.

Contractor shall submit to BHEL documentary evidence of Service Tax
registration certificate specifying name of services covered under this
contract. Contractor shall submit serially numbered Service Tax and Cess
Invoice, signed by him or a person authorized by him in respect of taxable
service provided, and shall contain the following, namely,
I. The name, address and the registration number of the contractor,

II. The name and address of the party receiving taxable service,
III. Description, classification and value of taxable service provided and,

IV. The service tax payable thereon.

All the four conditions shall be fulfilled in the invoice before release of
service tax payment.

Contractor shall obtain prior written consent from BHEL before billing the amount
towards such taxes.

With introduction of Cenvat Credit Rules 2004, which came into force w.e.f. 10.09.2004,
Excise Duty paid on Input Goods including Capital Goods and Service Tax paid on Input
Services that are used for providing the output services can be taken credit of against
the Service Tax payable on output services. However BHEL may opt for availing the
abatement provision in which case cenvat credit may not be available on input duty.
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8.1.3 VAT (Sales Tax /WCT)

As regards Value Added Tax (VAT) on transfer of property in goods involved in Works
Contract (previously known as Works Contract Tax) applicable as per local laws, the
price quoted by the contractor shall be exclusive of the same. Where such taxes are
required to be paid by the contractor, this will be reimbursed on production of proof of
payment made to the authorities by the Contractor. In any case the Contractor shall
register himself with the respective Sales Tax authorities of the state and submit proof
of such registration to BHEL along with the first RA bill. The contractor has to take all
necessary steps to minimize tax on input goods by purchasing the materials from
any registered dealer of the concerned state only. In case contractor opts for
composition, it will be with the prior express consent of BHEL. Deduction of tax at
source shall be made as per the provisions of law unless otherwise found exempted. In
case tax is deducted at source as per the provisions of law, this is to be construed as an
advance tax paid by the contractor and no reimbursement thereof will be made unless
specifically agreed to.

8.1.4 Modalities of Tax Incidence on BHEL

Wherever the relevant tax laws permit more than one option or methodology for
discharging the liability of tax/levy/duty, BHEL will have the right to adopt the
appropriate one considering the amount of tax liability on BHEL/Client as well as
procedural simplicity with regard to assessment of the liability. The option chosen by
BHEL shall be binding on the Contractor for discharging the obligation of BHEL in
respect of the tax liability to the Contractor.

8.1.5 New Taxes/Levies
In case the Government imposes any new levy/tax on the output service/ goods/work
after award of the contract, the same shall be reimbursed by BHEL at actual.

In case any new tax/levy/duty etc. becomes applicable after the date of Bidder’s offer,
the Bidder/Contractor must convey its impact on his price duly substantiated by documentary
evidence in support of the same before opening of Price Bid. Claim for any such impact after
opening the Price Bid will not be considered by BHEL for reimbursement of tax or reassessment
of offer.

No reimbursement/recovery on account of increase/reduction in the rate of taxes, levies, duties
etc. on input goods/services/work shall be made. Such impact shall be taken care of by the Price
Variation/Adjustment Clause (PVC) if any. In case PVC is not applicable for the contract, Bidder
has to make his own assessment of the impact of future variation if any, in rates of taxes/duties/
levies etc. in his price bid.

8.2 BUILDING & OTHER CONSTRUCTION WORKERS (REGULATION OF
EMPLOYMENT AND CONDITIONS OF SERVICE) ACT, 1996 (BOCW Act) AND
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RULES OF 1998 READ WITH BUILDING & OTHER CONSTRUCTION WORKERS
CESS Act, 1996 & CESS RULES, 1998.

In case any portion of work involves execution through building or construction workers, then
compliance to the above titled Acts shall be ensured by the contractor and contractor shall
obtain license and deposit the cess under the Act. In the circumstances it may be ensured as
under:-

It shall be the sole responsibility of the contractor in the capacity of employer to
forthwith (within a period of 15 days from the award of work) apply for a licence to the
Competent Authority under the BOCW Act and obtain proper certificate thereof by
specifying the scope of its work. It shall also be responsibility of the contractor to furnish
a copy of such certificate of licence / permission to BHEL within a period of one month
from the date of award of contract.

It shall be the sole responsibility of the contractor as employer to ensure compliance of

all the statutory obligations under these act and rules including that of payment /
deposit of 1% cess on the extant of work involving building or construction workers
engaged by the contractor within a period of one month from the receipt of payment.

It shall be the responsibility of the sub-contractor to furnish the receipts / challans
towards deposit of the cess together with the number, name and other details of
beneficiaries (building workers) engaged by the sub-contractor during the preceding
month.

It shall be the absolute responsibility of the sub-contractor to make payment of all
statutory payments & compensations to its workers including that is provided under the
Workmen’s Compensation Act, 1923.
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9.1

THE INTENT OF SPECIFICATION IS TO PROVIDE MATERIAL HANDLING AND MATERIALS MANAGEMENT
SERVICES ACCORDING TO THE MOST MODERN AND PROVEN TECHNIQUES AND CODES. THE
OMISSION OF SPECIFIC REFERENCE TO ANY METHOD, EQUIPMENT OR MATERIALS NECESSARY FOR
PROPER AND EFFICIENT UNLOADING, TRANSPORTATION, VERIFICATION, STACKING & PRESERVATION
ETC SHALL NOT RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF PROVIDING SUCH FACILITIES
TO COMPLETE THE WORK WITHOUT ANY EXTRA COMPENSATION.

9.2

THE WORK SHALL BE EXECUTED UNDER USUAL CONDITIONS AFFECTING MAJOR THERMAL POWER
PROJECTS IN AN EXISTING POWER PLANT AND IN CONJUNCTION WITH NUMEROUS OTHER
OPERATIONS AT SITE. THE CONTRACTOR AND HIS PERSONNEL SHALL COOPERATE WITH PERSONNEL
OF CUSTOMER'S CONTRACTORS, COORDINATING HIS WORK WITH OTHERS AND PROCEED IN A
MANNER THAT SHALL NOT DELAY OR HINDER THE PROGRESS OF WORK AS A WHOLE.

9.3

ALL THE WORK SHALL BE CARRIED OUT AS PER THE INSTRUCTIONS OF BHEL ENGINEER. BHEL
ENGINEER'S DECISION REGARDING CORRECTNESS OF THE WORK AND METHOD OF WORKING SHALL
BE FINAL AND BINDING ON THE CONTRACTOR.

9.4
THE CONTRACTOR SHALL PERFORM ALL REQUIRED SERVICES WHICH MAY NOT BE SPECIFIED HEREIN
BUT NEVERTHELESS REQUIRED FOR THE COMPLETION OF WORK WITHIN QUOTED RATES.

9.5
ALL NECESSARY CERTIFICATES AND LICENSES REQUIRED TO CARRY OUT THIS WORK ARE TO BE
ARRANGED BY THE CONTRACTOR EXPEDITIOUSLY.

9.6

ALL CRANES, TRANSPORT EQUIPMENTS, HANDLING EQUIPMENT, TOOLS, TACKLES, FIXTURES,
EQUIPMENT, MANPOWER, SUPERVISORS/ENGINEERS, CONSUMABLES ETC REQUIRED FOR THIS SCOPE
OF WORK SHALL BE PROVIDED BY THE CONTRACTOR.

9.7

ALL EXPENDITURE INCLUDING TAXES AND INCIDENTALS IN THIS CONNECTION WILL HAVE TO BE
BORNE BY THE CONTRACTOR UNLESS OTHERWISE SPECIFIED IN THE RELEVANT CLAUSES ELSEWHERE
IN THESE SPECIFICATIONS. THE CONTRACTOR'S QUOTED RATES SHALL INCLUDE ALL SUCH
CONTINGENCIES. IN THIS CONNECTION REFER RELEVANT CLAUSE OF GENERAL CONDITIONS OF
CONTRACT.

9.8
THE CONTRACTOR SHALL PERFORM ALL REQUIRED SERVICES WHICH MAY NOT BE SPECIFIED HEREIN
BUT NEVERTHELESS REQUIRED FOR THE COMPLETION OF WORK WITHIN QUOTED RATES.

9.9

THE DISTANCES INDICATED IN THESE SPECIFICATIONS ARE ONLY APPROXIMATE. HOWEVER, THE
TENDERERS SHOULD ASSESS THE VARIOUS DISTANCES AND SITE CONDITIONS BY VISITING SITE
BEFORE SUBMITTING THEIR OFFER. NO ADDITIONAL/EXTRA CLAIMS FOR ANY VARIATION IN THIS
REGARD WILL BE ENTERTAINED.
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9.10

CONTRACTOR SHALL ARRANGE FOR CUTTING AND REMOVAL OF VEGETATION GROWTH/GRASS ETC IN
THE STORAGE YARD AS AND WHEN CALLED FOR BY BHEL AS INCIDENTAL TO WORK. BHEL WILL TAKE
APPROPRIATE ACTION AT THE RISK & COST OF THE CONTRACTOR IN CASE OF FAILURE IN THIS
REGARD.

9.11

IF THE CONTRACTOR OR HIS WORKMEN OR EMPLOYEES BREAK, DEFACE, INJURE OR DESTROY ANY
PART OF A BUILDING, ROAD, KERBS, FENCE, ENCLOSURES, WATER PIPES, CABLES, DRAINS, ELECTRIC
OR TELEPHONE POSTS OR WIRES, TREES OR ANY OTHER PROPERTY OR TO ANY PART OF ERECTED
EQUIPMENTS, STORED COMPONENTS ETC WITHIN THE PROJECT PREMISES OR OUTSIDE THE
CONTRACTOR SHALL MAKE THE SAME GOOD AT HIS OWN EXPENSES.
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10.1

MAJORITY OF CONSIGNMENTS SHALL REACH SITE DIRECTLY FOR DELIVERY. HOWEVER A GOOD
NUMBER OF CONSIGNMENTS SHALL BE BOOKED ON GODOWN DELIVERY BASIS OR DOOR DELIVERY
AGAINST CONSIGNEE COPY BASIS, THE PROCEDURE OF MATERIAL COLLECTION SHALL BE ADOPTED
AS DETAILED IN RELAVENT CHAPTER

10.2

IT WILL BE RESPONSIBILITY OF THE CONTRACTOR TO KEEP IN TOUCH WITH OFFICIALS OF BHEL
REGARDING ADVANCE INFORMATION ABOUT ARRIVAL OF CONSIGNMENTS. THE CONTRACTOR SHALL
COLLECT LORRY WAY BILLS OR OTHER SUCH DESPATCH DOCUMENTS.

10.3

THE CONTRACTOR SHALL REMAIN IN REGULAR CONTACT WITH THE CONCERNED TRANSPORTERS OR
BASED ON THE DESPATCH DETAILS OBTAINED AS STATED ABOVE AND MAKE ALL NECESSARY
ARRANGEMENTS FOR COLLECTION / RECEIPT OF THE CONSIGNMENT AS APPLICABLE. CONTRACTOR
SHALL TAKE ADVANCE ACTION TO DEPLOY ALL NECESSARY RESOURCES FOR LOCAL
TRANSPORTATION, HANDLING AND UNLOADING OF THE ANTICIPATED CONSIGNMENTS SO AS TO
ENSURE NO LOSS OF TIME UPON ARRIVAL OF THE CONSIGNMENTS.

10.4
DETENTION CHARGES/DEMURRAGE/WHARFAGE ETC., WHICH RESULT DUE TO CONTRACTOR'’S FAULT,
SHALL BE RECOVERED FROM THE BILL PAYMENT DUE TO THE CONTRACTOR.

10.5

IT WOULD BE RESPONSIBILITY OF THE CONTRACTOR TO EXAMINE THE PACKAGES, CONSIGNMENTS
ETC. IMMEDIATELY ON ARRIVAL AND BRING TO THE NOTICE OF BHEL AUTHORITIES REGARDING
LOSS/DAMAGE/SHORTAGE/DISCREPANCY, IF ANY, OBSERVED IN THE CONSIGNMENTS BEFORE TAKING
DELIVERY OF THE SAME.

10.6

ANY DISCREPANCY/SHORTAGE/DAMAGE FOUND IN THE CONSIGNMENT AFTER TAKING CLEAN
DELIVERY FROM THE CARRIERS SHALL BE THE RESPONSIBILITY OF CONTRACTOR AND THE
RESULTANT LOSS TO BHEL ON SUCH ACCOUNT SHALL BE RECOVERABLE FROM THE CONTRACTOR.

10.7

CONSIGNMENTS ARE EXPECTED TO ARRIVE DURING ANY TIME OF THE DAY, AND COUNT DOWN FOR
DETENTION/DEMMURAGE/WHARFAGE CHARGES IS LIABLE TO START IMMEDIATELY. UNLOADING OF
SUCH CONSIGNMENTS MAY BE NECESSITATED EVEN IN THE NIGHT OR ROUND THE CLOCK.
CONTRACTOR SHALL ARRANGE TO DEPLOY HIS RESOURCES IMMEDIATELY AND CONTINUE ROUND
THE CLOCK ON SUCH OCCASIONS WITHOUT ANY ADDITIONAL COST TO BHEL. CONTRACTOR SHALL
ARRANGE ALL NECESSARY RESOURCES INCLUDING SPOT LIGHTING FOR WORKING AT NIGHT. THE
CONTRACTOR SHALL SIMILARLY UNLOAD CONSIGNMENTS ARRIVING ON WEEKLY OFF DAYS AND
HOLIDAYS.

10.8

UNLOADING AT STORAGE AREA/WORK SITE, STACKING AND RESTACKING IF NECESSITY ARISES, OF
ALL MATERIALS INCLUDING HEAVY/SOPHISTICATED EQUIPMENTS LIKE TUBED WALL PANELS OF
BOILER, HEAVY MOTORS, HEAVY BEARING PEDESTALS, ELECTRICAL PANELS AND TG EQUIPMENT LIKE
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HEAVY TURBINE COMPONENTS, PUMPS, PANELS, ETC. SHALL BE DONE AS PER STORAGE AND
PRESERVATION MANUAL OF RELEVANT EQUIPMENT/COMPONENTS OF BHEL AND/OR AS PER
DIRECTIONS OF BHEL ENGINEER.

10.9

THE CONTRACTOR SHALL VERIFY THE CONSIGNMENTS IN DETAIL WITHIN 12 DAYS OF RECEIPT
AND REPORT THE DISCREPANCIES IN PRESCRIBED FORMATS NOT LATER THAN 14™ DAY.
ANY LOSS ON ACCOUNT OF DELAYED REPORTING SHALL BE RECOVERABLE FROM CONTRACTORS
BILL/ANY PAYMENT DUE. CONTRACTOR SHALL ARRANGE ALL FACILITIES TO OPEN PACKAGES - WHERE
REQUIRED IN THE PRESENCE OF BHEL ENGINEER, VERIFY THE CONTENTS, REPACK WHEREVER AND
WHENEVER CALLED FOR AND PROPERLY STACK THEM AS PER STORAGE MANUAL OR/AND AS MAY BE
DIRECTED BY BHEL.

10.10
THE MATERIAL SHALL BE SO STACKED THAT IT SHOULD FACILITATE EASY IDENTIFICATION,
RETRIEVAL AND HANDLING FOR ISSUE AS AND WHEN NEED ARISES.

10.11

PRE-DEFINED IDENTIFICATION SYSTEM OF THE LOCATIONS OF OPEN STORAGE YARD, SEMI-CLOSED
SHED, COVERED STORES AS WELL AS STORAGE RACKS HAS TO BE DESIGNED BY THE CONTRACTOR
WITH THE APPROVAL OF BHEL. CONTRACTOR SHALL PUT UP PROMINENT IDENTIFICATION BOARDS
OF SEGMENTAL LOCATIONS (FOR OPEN AND SEMI-CLOSED STORES) OR INSCRIPTION (ON THE
STORAGE RACKS) WITH CLEAR VISIBILITY FROM A DISTANCE. CONTRACTOR SHALL ALSO ARRANGE
TO DISPLAY PLOT PLAN AT REGULAR INTERVALS IN THE COVERED/SEMI-CLOSED/OPEN STORAGE. THE
CONTRACTOR SHALL ARRANGE PROPER DISPLAYS/SIGNS FOR VARIOUS REQUIREMENTS AS PER
INSTRUCTIONS OF BHEL.

10.12

THE CONTRACTOR SHALL EXECUTE THE WORK IN A PROFESSIONAL MANNER. THE STORES SHALL BE
HANDLED WITH DUE CARE AND DILIGENCE. THE CONTRACTOR AT HIS RISK AND COST SHALL MAKE
GOOD ANY LOSS TO BHEL DUE TO CONTRACTOR'S LAPSE.

10.13

FOR ALL CONSIGNMENTS, OBSERVATIONS REGARDING LOSS/DAMAGE/SHORTAGE/ DISCREPANCY IS
TO BE RECORDED IN APPROPRIATE DOCUMENT AND INFORMED TO BHEL. IN CASE IT BECOMES
NECESSARY TO TAKE ‘OPEN DELIVERY’ FROM THE AUTHORITIES, CONTRACTOR SHALL MAKE ALL
ARRANGEMENTS FOR TAKING OPEN DELIVERIES. ALL EXPENSES CONNECTED THEREWITH SHALL BE
TO THE ACCOUNT OF CONTRACTOR. ANY LOSS THAT ACCRUES TO BHEL ON ACCOUNT OF SUCH
FAILURES SHALL BE DEBITED TO THE CONTRACTOR AND RECOVERY EFFECTED FROM HIS RUNNING
BILLS.

10.14 HANDLING HEAVIER CONSIGNMENTS:

10.14.1 BOILER DRUM

BOILER DRUM WILL BE ARRIVING IN ITS SPECIAL TRAILER/TRUCK .CONTRACTOR SHALL ARRANGE
JACK & SLEEPER OR SUITABLE CRANES AND UNLOAD THE BOILER DRUM FROM THE SPECIAL VEHICLE.
CONTRACTOR SHALL ALSO CARRY OUT THE NECESSARY LEVELLING & CONSOLIDATION OF THE
UNLOADING AREA AND ATTENDANT WORK.
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10.14.2

CONTRACTOR SHALL SUBMIT PROCEDURE WITH SKETCHES OF HANDLING OF ALL SUCH HEAVY
COMPONENTS TO BHEL WELL IN ADVANCE AND OBTAIN PRIOR APPROVAL BEFORE UNLOADING AND
STACKING.

10.15

SINCE THIS CONTRACT IS INTENDED TO BE A COMPLETE PACKAGE FROM MATERIAL RECEIPT
THROUGH ISSUE/TRANSACTIONS RIGHT UPTO MATERIAL RECONCILIATION, FULL RESPONSIBILITY
W.R.T THE PROPER UPKEEP OF FACILITIES E.G. COMPUTERS, STATIONARY ITEMS; ENSURING
BEFITTING DISCIPLINE AMONG THE STORE ASSISTANTS/STAFF UNDER ITS CONTROL AND
ACCOUNTING OF MATERIALS ON STOCK SHALL REST WITH THE CONTRACTOR AT ALL TIMES.

IN THE REMOTE POSSIBILITY OF ANY UNTRACEABLE MATERIAL, CUSTOMARILY BHEL HAS TO
PROCESS THE INSURANCE CLAIM. TO KICK OFF SUCH CLAIM, THE CONTRACTOR SHALL RENDER ALL
NECESSARY ASSISTANCE INCLUDING AUGMENTATION OF DOCUMENTS (FIR ETC) WITHIN THE
QUOTED PRICE AS MAY BE REQUIRED FOR REALIZATION OF THE INSURANCE CLAIM.

10.16
THE CONTRACTOR UNDER THIS CONTRACT SHALL COMPLETE INDUCTION OF FOLLOWING
CATEGORIES OF RESOURCES WITHIN THE QUOTED ITEM RATES, TO ENSURE ESTABLISHMENT OF
PROPER MATERIALS MANAGEMENT AT THE PROJECT SITE.
1. COMPUTERS WITH LATEST UP-GRADATION, MEMORY AND COMPATIBLE WITH BHEL
COMPUTERS/LAN EQUIPMENT TO BE INSTALLED/USED WITHIN BHEL SITE OFFICE- 04 SETS
2. ITEM RATE IN THE RATE SCHEDULE HAS SPECIFIC MENTION OF “MATERIALS MANAGEMENT"”
WITH SOLE PURPOSE TO EMPHASIZE THE REQUIREMENT OF SUFFICIENT NO. OF ADEQUATELY
QUALIFIED MANPOWER TO ENSURE BEST OBTAINABLE QUALITY OF WORK. ACCORDINGLY,
SUPERVISORS/MANPOWER (APART FROM WORKMEN ON CRANES AND MATERIAL HANDLING
PURPOSE) AS INDICATED AGAINST EACH ACTIVITY IN THE TABLE BELOW, NORMALLY TO
WORK AT (BUT NOT LIMITED TO) BHEL SITE OFFICE

RESPONSIBILITIES OF THE CONTRACTOR -

(1) RECEIPT & ISSUE
SCOPE INCLUDES EXECUTION OF VARIOUS ACTIVITIES AS FOLLOWS:

(I) RECEIPT, UNLOADING, CARRYING OUT RECEIPT INSPECTION, DETAILED VERIFICATION,
STACKING AND REGULAR STOCK VERIFICATION OF PROJECT MATERIALS AT SITE.

(IT) PREPARING VARIOUS REPORTS AT APPROPRIATE STAGES AND REPORTING DAMAGE/LOSS
DURING RECEIPT AS WELL AS STORAGE AND ANY OTHER ASSOCIATED RESPONSIBILITY AS
ASSIGNED BY BHEL FROM TIME TO TIME. RESPONSIBILITY SHALL INCLUDE THE FOLLOWING
ACTIVITIES:

a. EXAMINATION OF INCOMING CONSIGNMENTS TO DETECT ANY LOSS OR SHORTAGE OR
OUTWARD DAMAGE AND RECORDING IT ON THE LR/LWB BEFORE MAKING ACKNOWLEDGEMENT
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OF IT'S RECEIPT FROM THE TRANSPORTER AND SIMULTANEOUSLY OBTAINING ENDORSEMENT
OF THE VEHICLE DRIVER ON THE SAME.

b. REPORTING SUCH DISCREPANCY TO BHEL IMMEDIATELY ON RECEIPT OF CONSIGNMENT.

c. ASSISTING BHEL IN LODGING INSURANCE CLAIMS IN RESPECT OF LOSS/DAMAGE AS STATED
ABOVE.

(III)  ISSUE OF MATERIALS TO BHEL'S ERECTION CONTRACTORS, PRESERVATION OF STACKED
MATERIALS, RE-STACKING/RE-HANDLING AS NECESSARY, PROGRESSIVE AND FINAL
RECONCILIATION WITH BHEL'S ERECTION AGENCIES AND PREPARATION OF NECESSARY
DOCUMENT/ RECORD IN RESPECT OF THESE ACTIVITIES.

(Iv) RETURN OF EXCESS/DEFECTIVE MATERIALS BY VARIOUS ERECTION CONTRACTORS OF BHEL.
V) LOADING AND DISPATCH OF OUTGOING MATERIALS.
EXPECTED MINIMUM QUALITY OF SERVICE

CONTRACTOR SHALL RENDER THE SERVICES BY ENSURING DEPLOYMENT OF REQUISITE
PERSONNEL WITH ADEQUATE EDUCATIONAL QUALIFICATION OF ENGINEERING/TECHNICAL
BACKGROUND, HAVING THOROUGH EXPERIENCE IN RELATED FIELD TO ENABLE
UNDERSTANDING THE INTRICACIES OF AND SPECIAL REQUIREMENTS INVOLVED IN
HANDLING OF PROJECT MATERIALS, INCONSISTENCIES AND UNCERTAINTIES ASSOCIATED
WITH IN/OUT FLOW OF MATERIALS, PROJECT ACTIVITIES AT ODD HOURS & HOLIDAYS AND
IRREGULAR WORKING HOURS. CONTRACTOR SHALL ENSURE PROMPT AND TIMELY
AVAILABILITY OF SUCH SERVICES.

(2) PRESERVATION OF COMPONENTS -

CONTRACTOR SHALL ARRANGE FOR PRESERVATION OF COMPONENTS AS PER BHEL'S STORAGE
AND PRESERVATION MANUAL AND/OR AS PER INSTRUCTIONS OF BHEL ENGINEERS.

ONE OR MORE OF FOLLOWING METHODS SHALL BE ADOPTED FOR PRESERVATION.
1) COATING WITH PRESERVATIVE PAINTS/LUBRICANT/INHIBITORS
2) CAPPING/WRAPPING/COVERING
3) FILLING/IMMERSION IN OIL/CHEMICALS ETC
4) PERIODIC CHECKS/MAINTAINING REQUIRED NITROGEN PRESSURE IN TANKS OF
TRANSFORMERS; BHEL WILL PROVIDE THE NITROGEN GAS FOR THE SAME. HOWEVER

CONTRACTOR SHALL HANDLE THE CYLINDERS AT STORES, TRANSPORT TO POINT OF
USE, FIT-UP REFILLS AND RETURN EMPTY CYLINDERS TO BHEL STORES.
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5) HT MOTORS

FOR PRESERVATION OF HT MOTORS, SPACE HEATERS HAVE TO BE KEPT ENERGIZED
TO AVOID INGRESS OF MOISTURE. INSULATION RESISTANCE HAS TO BE MEASURED
AND RECORDED AT SPECIFIED INTERVALS TILL THESE ARE ISSUED FOR ERECTION.
BHEL WILL PROVIDE NECESSARY CABLES, SWITCHES ETC. FOR THIS, HOWEVER
CONTRACTOR SHALL INSTALL, OPERATE AND MAINTAIN THE SAME.

BHEL WILL PROVIDE FREE OF COST ALL PRESERVATIVES LIKE PRESERVATIVE OIL,
LUBRICANTS, CHEMICALS, INHIBITORS, CAPS ETC EXCEPT PRIMERS & PAINTS. CONTRACTOR
SHALL PROVIDE RED OXIDE ZINC CHROMATE (ROZC) PRIMER CONFORMING TO IS:2074 OF
REPUTED MANUFACTURES (E.G. ASIAN PAINTS, BERGER, JENSON & NICHOLSON, BOMBAY
PAINTS, SHALIMAR OR ANY OTHER BHEL APPROVED MANUFACTURER) REQUIRED FOR
PRESERVATION SHALL BE PROVIDED BY THE CONTRACTOR AND USED FOR THIS PURPOSE.

IN THE PROCESS THE IDENTIFICATION MARKS, COMPONENT/MATERIAL CODES, MATCH
MARKS MAY HAVE TO BE REPAINTED. THIS WORK AFTER PRESERVATION COMPONENTS ARE
TO BE STACKED PROPERLY, PERIODICAL REPORTS ON THE PRESERVATION CARRIED OUT
SHOULD BE SUBMITTED TO BHEL IN THE PRESCRIBED FORMATS.

(3) RECORD KEEPING —

CONTRACTOR SHALL PREPARE, MAINTAIN AND UPDATE VARIOUS MM RECORDS, ASSOCIATED WITH
MATERIALS MANAGEMENT OPERATION OF BHEL AT PROJECT SITE. TWO SYSTEMS OF RECORD
KEEPING/CAPTURING INFORMATION & DATA AT VARIOUS STAGES ARE IN VOGUE VIZ.

i. MANUAL LEDGERS & RECORDS.

ii. COMPUTERIZED DATABASE APPLICATION: BHEL HAS DEVELOPED A SOFTWARE
APPLICATION NAMED SITE OPERATIONS MANAGEMENT SYSTEM (SOMS) THAT
CAPTURES ALL THE DATA IN THE ENTIRE CHAIN OF TRANSACTIONS STARTING WITH
MASTER LIST OF PROJECT MATERIALS, RECORDS OF DISPATCH, RECEIPT,
INSPECTION, ISSUE, RETURN, CONSUMPTION ETC.

SOME OF THESE RECORDS ARE MASTER SHIPPING/PACKING LIST, LR/RR REGISTER, DAYBOOK
REGISTER, STOCK REGISTER, RECORDS OF ISSUES TO & RETURN OF MATERIALS IN RESPECT OF
VARIOUS ERECTION SUBCONTRACTORS, INSURANCE CLAIM RECORDS, PERIODICAL STATUS REPORTS
IN VARIOUS FORMATS COVERING DESIRED ASPECTS AND OUTPUT INFORMATION AS PER
BHEL/CLIENT'S REQUIREMENT.

CONTRACTOR WILL PROVIDE NECESSARY HARDWARE, SOFTWARE & STATIONARY ETC. AND SHALL
TAKE UTMOST CARE TO ENSURE THAT THESE PROPERTIES AND RECORDS ARE PROTECTED FROM ANY
DAMAGE OR LOSS. BHEL WILL RECOVER THE COST OF SUCH PROPERTY / EXPENSES OF RESTORATION
FROM THE CONTRACTOR WITH 30% OVERHEAD CHARGES IN CASE OF ANY LOSS/DAMAGE
ATTRIBUTABLE TO NEGLIGENCE/FAILURE ON CONTRACTOR'S PART.
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Chapter-II MATERIAL HANDLING AND MATERIAL MANAGEMENT
OF MATERIALS RECEIVED BY ROAD

SL NO | ACTIVITY/DESCRIPTION MINIMUM | REMARKS
NO. OF
PERSONS
1 MATERIAL RECEIPT/UNLOADING, | 2 TO BE DEPLOYED FROM BEGINNING
COLLECTION/ BOOKINGS
2 DETAILED VERIFICATION 1 TO BE DEPLOYED FROM BEGINNING
3 MATERIAL ISSUE (BOILER) 2 1°" No. FROM BEGINNING AND 2'P
FROM 6 MONTH ONWARDS
4 MATERIAL ISSUE (TG, T&P, ELEC, C&I) 1 FROM THE START OF TG ERECTION
5 PRESERVATION 143 GANG OF 3 LABOURS LEAD BY 1
QUALIFIED PERSON FROM 5%
MONTH ONWARDS
6 RECORD KEEPING (BOILER STOCK) 1+1 1 FROM BEGINNING and 2" FROM
3" MONTH ONWARD
7 RECORD KEEPING (TG, ELEC, C&I |1 FROM THE START OF TG ERECTION
STOCK)
8 RECORD KEEPING (T&P STOCK, MRC, |1 FROM 3™ MONTH ONWARDS

ASSISTANCE IN INSURANCE CLAIMS,
PURCHASE ETC)

NOTE: THE NO. OF PERSONS INDICATED ABOVE IS TENTATIVE AND ACTUAL DEPLOYMENT MAY VARY
BASED ON WORK LOAD AND SITE REQUIREMENT, NOR THE DEPLOYMENT ABSOLVES THE
CONTRACTOR FROM HIS RESPONSIBILITY TOWARDS THE SATISFACTORY EXECUTION OF THE JOB

IN CASE THE CONTRACTOR DOES NOT DEPLOY OR DELAYS DEPLOYMENT OF ABOVE SAID
MANPOWER WITH REFERENCE TO SPECIFIC INSTRUCTIONS FROM BHEL, BHEL WILL
RECOVER NON-REFUNDABLE PENALTY PER MAN- DAY @ Rs. 500

10.17

PAYMENT FOR ALL MATERIALS INCLUDING OD AND HEAVIER COMPONENTS SHALL BE REGULATED ON
THE ACCEPTED UNIT RATE AS PER SL NO A OF RATE SCHEDULE.
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TECHNICAL CONDITIONS OF CONTRACT (TCC)

Chapter-III MATERIAL HANDLING AND MATERIAL
MANAGEMENT OF MATERIALS RECEIPT BY RAIL

11.1

PRESENTLY THERE IS NO RAILWAY SIDING IN THE PROJECT PREMISES. HOWEVER, IT MAY BE MADE
AVAILABLE AT A LATER DATE. ALL THE CONSIGNMENTS REACHING THE PROJECT SITE BY RAIL SHALL
BE UNLOADED AT THE RAILWAY SIDING, FOLLOWED BY LOADING ON TRUCK/TRAILER, LOCAL
TRANSPORTATION FROM RAILWAY SIDING TO THE STORAGE YARD/STORES, UNLOADING,
VERIFICATION AND STACKING AND PRESERVATION AS APPLICABLE TO THE CONSIGNMENTS
ARRIVING BY ROAD.

11.2

IT WILL BE RESPONSIBILITY OF THE CONTRACTOR TO KEEP IN TOUCH WITH OFFICIALS OF BHEL AND
RAILWAYS REGARDING ADVANCE INFORMATION ABOUT ARRIVAL OF CONSIGNMENTS. THE
CONTRACTOR SHALL COLLECT RAILWAY RECEIPTS OR OTHER SUCH DESPATCH DOCUMENTS.

11.3

CONTRACTOR SHALL DEPLOY HIS CRANE, TRAILERS/TRUCKS AND ALL OTHER T & P INCLUDING
ADDITIONAL T & P AND MANPOWER ETC FOR HANDLING OF MATERIALS AT SUCH UNLOADING BAY/
LOCATION AND TRANSPORT TO STORES/ STORAGE YARD.

114

CONTRACTOR SHALL IN HIS OWN INTEREST ARRANGE TO RELEASE THE RAILWAY WAGONS/RACKS
WITH UTMOST ALACRITY TO AVOID ANY DEMURRAGE CHARGES. DEMURRAGE/ WHARFAGE ETC,,
WHICH RESULT DUE TO CONTRACTOR'S FAULT, SHALL BE RECOVERED FROM THE BILL PAYMENT DUE
TO THE CONTRACTOR.

11.5
CONTRACTOR SHALL PROVIDE AREA LIGHTING AT RAILWAY SIDING FOR HANDLING OF MATERIALS
DURING EVENING/ NIGHT.

11.6

ALL THE RESPONSIBILITIES SPECIFIED IN THE CONTRACTOR’'S SCOPE FOR THE MATERIALS RECEIVED
BY ROAD SHALL ALSO BE APPLICABLE MUTATIS-MUTANDIS FOR ALL THE CONSIGNMENTS RECEIVED
BY RAIL AT RAILWAY SIDING.

11.7

FOR THE CONSIGNMENTS RECEIVED BY RAIL THE PAYMENT WILL BE REGULATED ON PRO-RATA BASIS
ON THE ACCEPTED UNIT RATE AS PER SL NO B OF RATE SCHEDULE. THE ABOVE ALSO INCLUDES
ALL COSTS TOWARDS UNLOADING FROM THE WAGON AT THE UNLOADING SIDING IN THE PLANT AND
LOADING ON THE TRANSPROT AND THE COST TOWARDS INTERNAL TRANSPORTATION TO STORAGE
YARD/ STORES SHED OF BHEL/ CLIENT.
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12.1 RE-SHIFTING AND RE-STACKING

OWING TO SEVERAL PROJECT REQUIREMENTS, MANY COMPONENETS MAY HAVE TO BE SHIFTED
FROM ORIGINALLY STACKED LOCATIONS TO ELSEWHERE WITHIN THE PROJECT PREMISES FOR THE
LEAD DISTANCE NOT EXCEEDING 2.5 KMS. THIS MAY INVOLVE LOADING OF SUCH MATERIAL ONTO A
VEHICLE MOVING TO A NEW LOCATION AND UNLOADING/STACKING INCLUDING PROPER
INSCRIPTION OF IDENTIFICATION MARKS IF NEEDED. LIST OF ITEMS DULY CERTIFIED BY BHEL
OFFICIAL, SHIFTED, UPDATED STOCK RECORDS ABOUT CHANGE IN LOCATION ETC SHALL BE
PREPARED/SUBMITTED ALONG WITH THE MONTHLY BILLS

SEPARATE ITEM RATE SHALL BE QUOTED FOR RESHIFTING AND RE-STACKING OF STACKED
MATERIALS AND THE PAYMENT WILL BE REGULATED ON PRO-RATA BASIS ON THE ACCEPTED UNIT
RATE AS PER SL NO E OF RATE SCHEDULE

12,2 RE-STACKING/RE-ARRANGING

OVER A PERIOD OF TIME, RESTACKING/REARRANGING OF THE MATERIALS STACKED EARLIER MAY
ARISE DUE TO VARIOUS REASONS. THE HANDLING OF SUCH ITEMS WILL ALSO BE IN THE SCOPE OF
THIS CONTRACT. THE RESTACKING/ RE-HANDLING MAY BE NECESSITATED FOR ANY EQUIPMENT/
MATERIALS COVERED WITHIN THIS WORK SPECIFICATION. CONTRACTOR SHALL DEPLOY NECESSARY
RESOURCES LIKE MANPOWER, T&P, EQUIPMENTS ETC TO CARRY OUT THIS EXERCISE INCLUDING
PROPER INSCRIPTION OF IDENTIFICATION MARKS IF NEEDED. LIST OF ITEMS DULY CERTIFIED BY
BHEL OFFICIAL, RESTACKED, UPDATED STOCK RECORDS ABOUT CHANGE IN LOCATION ETC SHALL BE
PREPARED/SUBMITTED ALONG WITH THE MONTHLY BILLS

RESTACKING AND REARRANGING SHALL BE APPLICABLE FOR MATERIALS RETURNED BY BHEL'S
ERECTION CONTRACTORS ALSO.

BIDDER SHALL NOT QUOTE ANY SEPARATE RATE FOR RE-STACKING/RE-ARRANGING OF MATERIAL.
THE RATE SHALL BE DERIVED AS 40% OF UNIT RATE QUOTED FOR ITEM NO E OF RATE
SCHEDULE .
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Chapter-V MATERIAL HANDLING AND MATERIAL MANAGEMENT
OF MATERIAL COLLECTION/ DISPATCHES

13.1 INCOMING MATERIALS (SMALLS ETC)

13.1.1

EVEN THOUGH MAJORITY OF CONSIGNMENTS SHALL REACH SITE DIRECTLY FOR DELIVERY. A GOOD
NUMBER OF CONSIGNMENTS SHALL BE BOOKED ON GOWDOWNS DELIVERY/ DOOR DELIVERY BASIS
AGAINST ORIGINAL CONSIGNEE COPY BASIS, THE PROCEDURE OF MATERIAL COLLECTION SHALL BE
ADOPTED AS DETAILED HERE BELOW:

13.1.2

CONTRACTOR SHALL KEEP IN TOUCH WITH OFFICIALS OF BHEL REGARDING ADVANCE INFORMATION
ABOUT ARRIVAL OF CONSIGNMENTS. THE CONTRACTOR SHALL COLLECT ORIGINAL LRs/RRs/LORRY
WAY BILLS OR OTHER SUCH DISPATCH DOCUMENTS

13.1.3

THE CONTRACTOR SHALL REMAIN IN REGULAR CONTACT WITH THE CONCERNED TRANSPORTERS OR
RAILWAYS BASED ON THE DISPATCH DOCUMENTS OBTAINED AS STATED ABOVE AND MAKE ALL
NECESSARY ARRANGEMENTS FOR COLLECTION / RECEIPT OF THE CONSIGNMENT AS APPLICABLE.
CONTRACTOR SHALL TAKE ADVANCE ACTION TO DEPLOY ALL NECESSARY RESOURCES FOR LOCAL
TRANSPORTATION, HANDLING AND UNLOADING OF THE ANTICIPATED CONSIGNMENTS SO AS TO
ENSURE NO LOSS OF TIME UPON ARRIVAL OF THE CONSIGNMENTS. LOADING AT TRANSPORTERS
GODOWN, LOCAL TRANSPORT UP TO BHEL/ CLIENT'S STORES/ SITE AND UNLOADING AT
STORES/STORAGE YARD/SITE, VERIFICATION AND STACKING SHALL ALSO BE IN THE SCOPE OF
CONTRACT.

13.1.4
DETENTION CHARGES/ DEMURRAGE/ WHARFAGE ETC., WHICH RESULT DUE TO CONTRACTOR'S
FAULT, SHALL BE RECOVERED FROM THE BILL PAYMENT DUE TO THE CONTRACTOR.

13.1.5

SEPARATE ITEM RATE SHALL BE QUOTED FOR MATERIAL HANDLING AND MATERIAL MANAGEMENT OF
INCOMING MATERIALS (SMALLS/FULL TRUCK LOADS) FROM TRANSPORTERS GODOWNS AND THE
PAYMENT WILL BE REGULATED ON PRO-RATA BASIS ON THE ACCEPTED UNIT RATE AS PER SL NO
C OF RATE SCHEDULE. NO OTHER PAYMENT SUCH AS MINIMUM CHARGES FOR CARRIER ETC WILL
BE MADE. ALL ARRANGEMENTS INCLUDING TRANSPORT, LABOUR AND OTHER T&P ETC IS IN
CONTRACTOR'S SCOPE. THESE GODOWNS ARE EXPECTED TO BE LOCATED WITHIN A RADIUS OF 50
KM APPROX FROM THE PROJECT SITE.

13.1.6

ALL THE RESPONSIBILITIES SPECIFIED IN THE CONTRACTOR’S SCOPE FOR THE MATERIALS RECEIVED
BY ROAD SHALL ALSO BE APPLICABLE MUTATIS-MUTANDIS FOR ALL THE CONSIGNMENTS (INCOMING
SMALLS) RECEIVED FROM TRANSPORTERS GODOWN/S.
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Chapter-V MATERIAL HANDLING AND MATERIAL MANAGEMENT
OF MATERIAL COLLECTION/ DISPATCHES

13.2 OUTGOING MATERIALS/DISPATCHES

13.2.1
FOR VARYING REASONS MANY A TIMES, PROJECT MATERIALS / BHEL ASSETS ARE TO BE DISPATCHED
TO OTHER SITES/LOCATIONS.

13.2.2

CONTRACTOR SHALL IDENTIFY, TAG, PACK AND PREPARE GATE PASSES FOR THE MATERIALS TO BE
DISPATCHED. MATERIALS SHALL BE LOADED ONTO THE OUTGOING VEHICLES WITH DUE CARE AND
HANDED OVER TO THE TRANSPORTER WITH CLEAR GOODS RECEIPT WHICH SHALL BE SUBMITTED
WITH BHEL PROMPTLY. BHEL SHALL MAKE ARRANGEMENT FOR THE TRANSPORT VEHICLES AT ITS
OWN COST.

SEPARATE ITEM RATE SHALL BE QUOTED FOR MATERIAL HANDLING AND MATERIAL MANAGEMENT OF
DISPATCH/OUTGOING MATERIALS AND THE PAYMENT WILL BE REGULATED ON PRO-RATA BASIS ON
THE ACCEPTED UNIT RATE AS PER SL NO F OF RATE SCHEDULE.

13.2.3
SUCH MATERIALS WHICH NEED TO BE BROUGHT TO TRNASPORTER'S/RAILWAY GODOWN FOR
BOOKING, ARRANGEMENTS SHALL BE ADOPTED AS MENTIONED BELOW:

CONTRACTOR SHALL ARRANGE SUITABLE VEHICLE FOR TRANSPORTATION OF MATERIALS /SMALLS
FROM STORES/STORAGE YARD/SITE TO TRANSPORTERS GODOWNS, IDENTIFY, TAG, PACK AND
PREPARE GATE PASSES FOR THE MATERIALS TO BE DISPATCHED. MATERIALS SHALL BE LOADED
ONTO THE OUTGOING VEHICLE WITH DUE CARE AND HANDED OVER TO THE TRANSPORTER WITH
CLEAR GOODS RECEIPT WHICH SHALL BE SUBMITTED WITH BHEL PROMPTLY WITHIN THE QUOTED
RATES AS PER SL NO C OF RATE SCHEDULE
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Chapter-VI Material Management Services

14.1

THE CONTRACTOR UNDER THIS CONTRACT SHALL PROVIDE FOLLOWING CATEGORIES OF SERVICES
AT THE PROJECT SITE. THE RESOURCES DEPLOYED FOR MM SERVICES BY THE CONTRACTOR SHALL
BE AT THE EXCLUSIVE DISPOSAL OF BHEL ON A FULL TIME BASIS. THESE SHALL NOT BE USED FOR
ANY ACTIVITIES ASSOCIATED WITH THE NORMAL RESPONSIBILITIES ENVISAGED UNDER THIS
CONTRACT OF MATERIAL HANDLING AND MATERIAL MANAGEMENT:

A. SUPERVISION/SECRETARIAL SERVICES

WORKING LEVEL SUPERVISION OF EACH WORK SPOT SHALL BE IN THE SCOPE OF CONTRACTOR
UNDER REGULAR MATERIAL HANDLING WORK. ON THE OTHER HAND, SUPERVISORY SERVICES UNDER
MM SERVICES SHALL BE AT ONE LEVEL HIGHER THAN WORKING LEVEL SUPERVISION BEING DONE AS
CONTRACTOR'S RESPONSIBILITY TOWARDS MATERIAL HANDLING WORK. BHEL REQUIRES THAT
THESE SERVICES SHALL BE TO OVERSEE AND MONITOR THE VARIOUS OPERATIONS/ACTIVITIES OF
MATERIAL HANDLING PROCESS. MM SUPERVISORY SERVICES SHALL ENSURE SETTING BROAD
GUIDELINES TO THE WORKING LEVEL SUPERVISORS, MONITORING PROGRESS OF OVERALL PLAN VIS-
A-VIS IMPLEMENTATION, PROPER AND PROMPT TRACEABILITY OF STOCK IN THE STORES,
IDENTIFICATION OF CORRECTIVE & PREVENTIVE ACTIONS IN MATERIAL HANDLING & STORAGE
WORK AND IMPLEMENTATION OF A SYSTEMATIC PROCESS TO FINALLY ENSURE ACHIEVEMENT OF THE
PROJECT SCHEDULE.

THESE SHALL ALSO INCLUDE SERVICES OF PERSONAL ASSISTANCE IN THE OFFICIAL WORK OF BHEL'S
CONSTRUCTION MANAGER, SECRETARIAL SERVICES FOR CORRESPONDENCES AND DOCUMENTATION
OF VARIOUS DEPARTMENTS OF BHEL SITE (ERECTION, COMMISSIONING, FINANCE & ACCOUNTS,
STORES/MATERIAL MANAGEMENT ETC).

CONTRACTOR SHALL RENDER THE SERVICES BY ENSURING DEPLOYMENT OF REQUISITE PERSONNEL
WITH ADEQUATE (MINIMUM DIPLOMA IN ENGINEERING FOR MM SUPERVISION, GRADUATION FOR
SECRETARIAL SERVICES) EDUCATIONAL QUALIFICATION, HAVING THOROUGH EXPERIENCE IN
RELATED FIELD TO ENABLE UNDERSTANDING THE INTRICACIES OF AND SPECIAL REQUIREMENTS
INVOLVED IN HANDLING OF PROJECT MATERIALS, INCONSISTENCIES AND UNCERTAINTIES
ASSOCIATED WITH IN/OUT FLOW OF MATERIALS, PROJECT ACTIVITIES AT ODD HOURS & HOLIDAYS
AND IRREGULAR WORKING HOURS. CONTRACTOR SHALL ENSURE PROMPT AND TIMELY AVAILABILITY
OF SUCH SERVICES.

APPROXIMATELY 140 SERVICE-MONTHS, SPREAD ACROSS VARIOUS NATURE OF SERVICES SHALL
BE DEPLOYED PROMPTLY AS PER THE INSTRUCTION OF BHEL.

PAYMENT FOR THE SAME SHALL BE MADE AS PER THE MAN-MONTH RATE QUOTED BY THE BIDDER IN
ITEM NO H OF RATE SCHEDULE.

B. MENIAL SERVICES FOR BHEL OFFICE AND STORES ETC

SCOPE SHALL INCLUDE SERVICES OF OFFICE BOY/ MESSENGER/PEON AT BHEL OFFICE AND STORES,
FOR HANDLING CORRESPONDENCES (DAK, DOCUMENTS, DRAWINGS ETC), AND OTHER SERVICES E.G.
GARDENING, CLEANING ETC. APPROXIMATELY 120 SERVICE-MONTHS, SPREAD ACROSS VARIOUS
NATURE OF SERVICES SHALL BE DEPLOYED PROMPTLY AS PER THE INSTRUCTION OF BHEL.

PAYMENT FOR THE SAME SHALL BE MADE AS PER THE MAN-MONTH RATE QUOTED BY THE BIDDER IN
ITEM NO I OF RATE SCHEDULE.
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IN CASE THE CONTRACTOR DOES NOT DEPLOY OR DELAYS DEPLOYMENT OF ABOVE SAID
MANPOWER WITH REFERENCE TO SPECIFIC INSTRUCTIONS FROM BHEL, BHEL WILL
RECOVER NON-REFUNDABLE PENALTY PER DAY OF DELAY IN THE FOLLOWING MANNER:

A. SUPERVISION/SECRETARIAL SERVICES @ Rs 500 PER MAN-DAY
B. MENIAL SERVICES FOR BHEL OFFICE AND STORES ETC @ Rs 300 PER MAN-DAY
BHEL-PSWR
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