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Tender Specification Issue Details 
 

         
Tender Specification No: BHE/PW/PUR/KHZI-MMS/995 

               
RECEIPT / COLLECTION, UNLOADING, HANDLING, STACKING, VERIFICATION OF 
ENTIRE PROJECT MATERIALS OF GT & HRSG, ELECTRICAL AND C&I 
EQUIPMENTS, REINFORCEMENT & STRUCTURAL STEEL FOR CIVIL WORKS  AND 
OTHER MATERIALS RELATED TO PROJECT IN BHEL / CUSTOMER’S 
STORES/STORAGE YARD DESPATCHED BY ROAD/RAIL FROM MANUFACTURING 
UNITS / TRANSPORTERS GODOWN UNDER MATERIALS MANAGEMENT FOR 1x72 
MW CPP REVAMP KRIBHCO PROJECT.  

AT  
KRIBHCO (KRISHAK BHARATI COOPERATIVE LIMITED) PROJECT  

                             HAZIRA, DIST. SURAT, STATE- GUJARAT 
 
EARNEST MONEY DEPOSIT: Refer Notice Inviting Tender 
 
LAST DATE FOR                 Refer Notice Inviting Tender 
TENDER SUBMISSION      
 
THESE TENDER SPECIFICATION DOCUMENTS CONTAINING VOLUME-I AND VOLUME- II ARE ISSUED TO: 
           
M/s. …………………………………………… 
 
…………………………………………………. 
 
PLEASE NOTE:                   
THESE TENDER SPECS DOCUMENTS ARE NOT TRANSFERABLE. 
 
 
For Bharat Heavy Electricals Limited 
 
 
AGM (Purchase) 
Place: Nagpur 
Date : 



BHEL PSWR 
Notice Inviting Tender                                                                                                                  

Tender Specification No: BHE/PW/PUR/KHZI-MMS/995                                     Page 4 of 55 
………………………………………………………………………………………………………………………………………… 

 
Registered Office : BHEL House, Siri Fort, New Delhi – 110 049, India 

Website : www.bhel.com 

 
 

 
NOTICE INVITING 
TENDER 
 
 

995 

Bharat Heavy Electricals Limited 
  
 



BHEL PSWR 
Notice Inviting Tender                                                                                                                  

Tender Specification No: BHE/PW/PUR/KHZI-MMS/995                                     Page 5 of 55 
………………………………………………………………………………………………………………………………………… 

 
Registered Office : BHEL House, Siri Fort, New Delhi – 110 049, India 

Website : www.bhel.com 

Ref: BHE/PW/PUR/KHZI-MMS/995                                                                                          Date: 05/05/2012 
 

NOTICE INVITING TENDER (NIT) 
NOTE:  BIDDER MAY DOWNLOAD FROM WEB SITES 

OR 
PURCHASE TENDERS FROM THIS OFFICE ALSO 

======================================================================================== 
 

To 
 
 
 
 
Dear Sir/Madam 
 
Sub :  NOTICE INVITING TENDER 
 
Sealed offers in two part bid system are invited from reputed & experienced bidders (meeting PRE QUALIFICATION 
CRITERIA as mentioned in Annexure-I) for the subject job by the undersigned on the behalf of BHARAT HEAVY 
ELECTRICALS LIMITED as per the tender document. Following points relevant to the tender may please be noted and 
complied with. 
 
1.0 Salient Features of NIT 
 

SL 
NO 

ISSUE DESCRIPTION 

i TENDER NUMBER BHE/PW/PUR/KHZI-MMS/995 
ii  Broad Scope of job RECEIPT / COLLECTION, UNLOADING, HANDLING, 

STACKING, VERIFICATION OF ENTIRE PROJECT 
MATERIALS OF GT & HRSG, ELECTRICAL AND C&I 
EQUIPMENTS, REINFORCEMENT & STRUCTURAL STEEL 
FOR CIVIL WORKS  AND OTHER MATERIALS RELATED 
TO PROJECT IN BHEL / CUSTOMER’S 
STORES/STORAGE YARD DESPATCHED BY ROAD/RAIL 
FROM MANUFACTURING UNITS / TRANSPORTERS 
GODOWN UNDER MATERIALS MANAGEMENT FOR 1x72 
MW CPP REVAMP KRIBHCO PROJECT.  

AT  
KRIBHCO (KRISHAK BHARATI COOPERATIVE LIMITED ) 

PROJECT  
HAZIRA,DIST. SURAT ,STATE- GUJARAT 

iii DETAILS OF TENDER DOCUMENT 
a Volume-IA Technical Conditions of Contract (TCC) consisting of 

Scope of work, Technical Specification, Drawings, 
Procedures, Bill of Quantities, Terms of payment, etc 

 
Applicable 

b Volume-IB Special Conditions of Contract  (SCC) Applicable 
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c Volume-IC General Conditions of Contract (GCC) Applicable 
d Volume-ID Forms and Procedures Applicable 
e Volume-II Price Schedule  (Absolute value). Applicable 
iv Issue of Tender 

Documents  
1. Sale from BHEL PS Regional office at : 
      Start : 05/05/2012 
       Closes:  19/05/2012  , Time :16.00 Hrs    
2. From BHEL website (www.bhel.com) 
      Tender documents can however  be downloaded 

from website till due date of submission 

 
Applicable 

v DUE DATE & TIME 
OF OFFER 
SUBMISSION 

Date : 21 /05/ 2012 , Time :15.00Hrs  
Place : BHEL PSWR HQ-NAGPUR 

Applicable 

vi OPENING OF 
TENDER 

1 hours after the latest due date and time of Offer 
submission 
Notes: 
(1) In case the due date of opening of tender 
becomes a non-working day, tenders shall be opened 
on next working day at the same time. 
 (2) Bidder may depute representative to witness the 
opening of tender 

Applicable 

vii EMD AMOUNT Rs. 1,50,000/- (Rupees One Lakh Fifty 
Thousand Only) 
 

Applicable 

viii COST OF TENDER Rs 2000/- Applicable 
ix LAST DATE FOR 

SEEKING 
CLARIFICATION 

Date: Atleast 5 days before the due date of offer 
submission 
Along with soft version also, addressing to 
undersigned & to others as per contact address given 
below 

 
Applicable 

x SCHEDULE OF Pre 
Bid Discussion (PBD) 

Date: Not applicable.  
Not applicable. 

xi INTEGRITY PACT & 
DETAILS OF 
INDEPENDENT 
EXTERNAL 
MONITOR (IEM) 

Not Applicable Not Applicable 

xii Latest updates  Latest  updates on the important dates, 
Amendments, Correspondences, Corrigenda, 
Clarifications, Changes,  Errata, Modifications, 
Revisions, etc to Tender Specifications will be hosted 
in BHEL webpage (www.bhel.com -->Tender 
Notifications View Corrigendums) and not in 
the newspapers. Bidders to keep themselves 
updated with all such information 

 

 
2.0 The offer shall be submitted as per the instructions of tender document and as detailed in this NIT. Bidders to 

note specifically that all pages of tender document, including these NIT pages of this particular tender together 
with subsequent correspondences shall be submitted by them, duly signed & stamped on each page, as part 
of offer. Rates/Price including discounts/rebates, if any, mentioned anywhere/in any form in the 
techno-commercial offer other than the Price Bid, shall not be entertained.  

 
3.0 Unless specifically stated otherwise, bidder shall remit cost of tender and courier charges if applicable, in the 

form of Demand Draft drawn in favour of Bharat Heavy Electricals Ltd, payable at Power Sector Regional HQ 
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at Nagpur issuing the Tender, along with techno-commercial offer. Bidder may also choose to deposit the 
Tender document cost by cash at the Cash Office as stated above against sl no iv of 1, on any working day; 
and in such case copy of Cash receipt is to be enclosed with the Techno Commercial offer. Sale of tender 
Documents shall not take place on National Holidays, holidays declared by Central or State Governments and 
BHEL PS HQ at NAgpur,  Sundays and second/ last Saturdays  
 

4.0 Unless specifically stated otherwise, bidder shall deposit EMD through Demand Draft/Pay Order in favour of 
Bharat Heavy Electricals Ltd, payable at Nagpur. For other details and for ‘One Time EMD’ please refer 
General Conditions of Contract. 
 

5.0 Procedure for Submission of Tenders: The Tenderers must submit their Tenders to Officer inviting Tender, 
as detailed below:  
     PART-I  consisting of ‘PART-I A (Techno Commercial Bid)’  &  ‘PART-I B (EMD/COST of TENDER)’  in 

two separate sealed and superscribed envelopes (ENVELOPE-I & ENVELOPE-II) 
 PART-II (Price Bid) – in sealed and superscribed envelope (ENVELOPE-III) 
 

6.0 The contents for ENVELOPES  and the superscription for each sealed cover/Envelope are  as given below.  
(All pages to be signed and stamped) 

Sl no Description Remarks 
 Part-I A  
 ENVELOPE – I  superscribed as :  

 PART-I (TECHNO COMMERCIAL BID) 
TENDER NO : 
NAME OF WORK : 
PROJECT: 
DUE DATE OF SUBMISSION:  
 
CONTAINING THE FOLLOWING:- 

 

i.  Covering letter/Offer forwarding letter of Tenderer.   
ii.  Duly filled-in `No Deviation Certificate' as per prescribed format to be placed 

after document under sl no (i) above.   

Note:  
a. In case of any deviation, the same should be submitted separately for 

technical & commercial parts, indicating respective clauses of tender 
against which deviation is taken by bidder. The list of such deviation 
shall be placed after document under sl no (i) above. It shall be 
specifically noted that deviation recorded elsewhere shall not be 
entertained. 

b. BHEL reserves the right to accept/reject the deviations without 
assigning any reasons, and BHEL decision is final and binding.  

i). In case of acceptance of  the deviations, appropriate loading 
shall be done by BHEL 

ii). In case of unacceptable deviations, BHEL reserves the right 
to reject the tender 

 

 

iii.  Supporting documents/ annexure/ schedules/ drawing etc as required in line 
with Pre-Qualification criteria. 
 

It shall be specifically noted that all documents as per above shall be indexed 
properly and credential certificates issued by clients shall distinctly bear the 
name of organization, contact ph no, FAX no, etc. 

 

iv.  All Amendments/Correspondences/Corrigenda/Clarifications/Changes/ Errata 
etc pertinent to this NIT. 

 

v.  Integrity Pact Agreement (Duly signed by the authorized signatory) not 
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applicable 
vi.  Duly filled-in annexures, formats etc as required under this Tender 

Specification/NIT 
 

vii.  Notice inviting Tender (NIT)  
viii.  Volume – I A : Technical Conditions of Contract (TCC) consisting of Scope of 

work, Technical Specification, Drawings, Procedures, Bill of Quantities, Terms 
of payment, etc 

 

ix.  Volume – I B : Special Conditions of Contract (SCC)  
x.  Volume – I C  : General Conditions of Contract (GCC)  
xi.  Volume – I D : Forms & Procedures  
xii.  Volume – II (UNPRICED – without disclosing rates/price, but mentioning only 

‘QUOTED’ or ‘UNQUOTED’ against each item 
 

xiii.  Any other details preferred by bidder with proper indexing.  
 

 PART-I B  
 ENVELOPE – II superscribed as: 

PART-I (EMD/COST of TENDER) 
TENDER NO : 
NAME OF WORK : 
PROJECT: 
DUE DATE OF SUBMISSION: 
 
CONTAINING THE FOLLOWING:- 

 

i. 1. Earnest Money Deposit (EMD) in the form as indicated in this Tender 
OR 

      Documentary evidence for ‘One Time EMD’ with the Power Sector 
Region of BHEL floating the Tender  
 
2. Cost of Tender ( Demand Draft or copy of Cash Receipt as the case 

may be) 

 

 
 PART-II  
 PRICE BID consisting of the following shall be enclosed  
 ENVELOPE-III 

superscribed as: 
PART-II (PRICE BID) 
TENDER NO : 
NAME OF WORK : 
PROJECT: 
DUE DATE OF SUBMISSION: 
 
CONTAINING THE FOLLOWING 

 

i Covering letter/Offer forwarding letter of Tenderer enclosed in Part-I  
ii Volume II – PRICE BID ( Duly Filled in Schedule of Rates – rate/price to be 

entered in words as well as figures) 
 

 
 OUTER COVER  
 ENVELOPE-IV (MAIN ENVELOPE / OUTER ENVELOPE)  

superscribed as: 
TECHNO-COMMERCIAL BID, PRICE BID & EMD 
TENDER NO: 
NAME OF WORK: 
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PROJECT: 
DUE DATE OF SUBMISSION: 
 
 
CONTAINING THE FOLLOWING: 

i o Envelopes I 
o Envelopes II 
o Envelopes III  

 

 

 
SPECIAL NOTE : All documents/ annexures submitted with the offer shall be properly annexed and placed in 
respective places of the offer as per enclosure list mentioned in the covering letter. BHEL shall not be 
responsible for any missing documents. 
 

7.0 No Deviation with respect to tender clauses and no additional clauses/ suggestions/ in Techno-commercial 
bid/ Price bid shall normally be considered by BHEL. Bidders are requested to positively comply with the 
same.  

 
8.0 BHEL reserves the right to accept or reject any or all Offers without assigning any reasons thereof. BHEL also 

reserves the right to cancel the Tender wholly or partly without assigning any reason thereof. Also BHEL shall 
not entertain any correspondence from bidders in this matter (except for the refund of EMD). 

 
9.0 Assessment of Capacity of Bidders:  
10.0 Bidders capacity  for executing the job under tender shall be assessed as per the following: 

I. Assigning Weightages (A) for Similar Jobs Under-Execution: Weightages shall be worked out and  
assigned based on the average number of Similar Works under execution including works yet to be 
commenced by the agency, in the following manner: 

i). Number of Similar Jobs 
a) No. of  jobs in BHEL, PSER               :  Say ‘J’                               
b) No. of  jobs in BHEL, PSSR                :  Say ‘K’                            
c) No. of  jobs in BHEL, PSWR              :   Say ‘L’   
d) No. of  jobs in BHEL, PSNR               :   Say ‘M’   
e) No. of  jobs  with other customers*     :   Say ‘N’  (*: Other than BHEL PSER, PSSR, PSWR & 

PSNR)                       
f) Average No. of Jobs is ‘P’= (J+K+L+M+N) divided by 5  
 

ii) Weightage “A” assigned  to bidders  based on Average Number of jobs “P”; 
a) If ‘P’ =  0-1,     “A” will be equal to  ‘3’ 
b) If ‘P’ =  2-3,      “A” will be equal to ‘2’ 
c) If ‘P’ =  4-5,       “A” will be equal to ‘1’ 
d) If ‘P’ is Above 5,  “A” will be equal to ‘0’ 
 

II. Weightage “B”  for Quarterly Performance Reports of Vendors:  This shall be based on the averages 
of the net weighted score obtained by the bidder for the jobs under execution (excluding works not 
commenced) for the quarter previous to the last quarter reckoned from the date of latest due date of 
submission, in all  four Regions i.e BHEL PSER, PSSR, PSWR & PSNR, in the following manner.  

      
i). Ratings by Power Sector Region: 

a) PS ER’s Rating ‘Rer’ = (X1 + X2 + .. + Xn) divided by n 
b) PS WR’s Rating ‘Rwr’ = (X1 + X2 + .. + Xn) divided by n 
c) PS SR’s Rating ‘Rsr’ = (X1 + X2 + ..  + Xn) divided by n 
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d) PS NR’s Rating ‘Rnr’ = (X1 + X2 + ..  + Xn) divided by n 
e) Over all Power Sector Region Rating ‘RBHEL’= (Rer+ Rwr+ Rsr+ Rnr) divided by 4 

 
(where “X1, X2, X3,…Xn” is the net weighted score obtained by the bidder as per the 
“Evaluation of Contractor  Performance (Quarterly)”  against the various contracts ‘n’ 
under execution in the respective Region).  

ii)      Weightage “B” assigned to bidders  based on Overall Power Sector Rating (RBHEL): 

a) If  RBHEL is 80% and above, “B” will be equal to ‘6’ 
b) If  RBHEL is > 70% < 80%,  “B” will be equal to ‘5’ 
c)  If  RBHEL is > 60% < 70%, “B” will be equal to ‘4’ 
d)  If  RBHEL is = < 60%,  “B” will be equal to ‘0’  
 

III. Evaluation of Bidders capacity to execute the job under tender:  shall be based on the sum of 
scores obtained in ‘A’ and ‘B’, as below: 

a) 6 or above : Considered ‘Qualified’ for the job under tender 
b) Less than 6: Considered ‘NOT Qualified’ for the job under tender 

IV. Explanatory note:  

a) Similar work means Boiler or Turbine or Civil or Electrical or CI, etc irrespective of rating of Plant 
b) Quarter shall be as per the quarter defined in the “Evaluation of Contractor performance 

(Quarterly)”. For contracts where annexed Quarterly Evaluation  performance was not  part of the 
contract, ‘Quarterly Performance Reports’ previous to the last quarter reckoned from the date of 
latest due date of submission, given by the respective project  site  against the contract will be 
the basis for evaluation. 

c) Vendors who are not executing any jobs presently in the Region and first timers to the Region, 
may be considered subject to satisfying all other tender conditions 

d) ‘Under execution’ shall mean works in progress upto Boiler Steam Blowing (for Boiler and 
Auxilliaries) or  Synchronisation (for all other jobs including Civil) shall be considered.  

11.0 Since the job shall be executed at site, bidders must visit site/ work area and study the job content, facilities 
available, availability of materials, prevailing site conditions including law & order situation etc before quoting 
for this tender. They may also consult this office before submitting their offers, for any clarifications regarding 
scope of work, facilities available at sites or on terms and conditions. No additional claim shall be entertained 
by BHEL in future, on account of non-acquaintance of above. 

 
12.0 For any clarification on the tender document, the bidder may seek the same in writing or through e-mail,  as 

per specified format, within the scheduled date for seeking clarification, from the office of the undersigned. 
BHEL shall not be responsible for receipt of queries after due date of seeking clarification due to postal delay 
or any other delays. Any clarification / query received after last date for seeking clarification may not be 
normally entertained by BHEL and no time extension will be given. 

 
13.0  BHEL may decide holding pre-bid discussion [PBD] with all intending bidders as per date indicated in the NIT. 

The bidder shall ensure participation for the same at the appointed time, date and place as may be decided by 
BHEL. Bidders shall plan their visit accordingly. The outcome of pre-bid discussion (PBD) shall also form part 
of tender. 
 

14.0  In the event of any conflict between requirement of any clause of this specification/ documents/drawings/data 
sheets etc or requirements of different codes/standards specified, the same to be brought to the knowledge of 
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BHEL in writing for clarification before due date of seeking clarification (whichever is applicable), otherwise, 
interpretation by BHEL shall prevail. Any typing error/missing pages/ other clerical errors in the tender 
documents, noticed must be pointed out before pre-bid meeting/submission of offer, else BHEL’s 
interpretation shall prevail. 
 

15.0 Unless specifically mentioned otherwise, bidder’s quoted price shall deemed to be in compliance with tender 
including PBD. 
 

16.0 Bidders shall submit Integrity Pact Agreement (Duly signed by authorized signatory who signs in the offer), if 
applicable, along with techno-commercial bid. This pact shall be considered as a preliminary qualification for 
further participation. The names and other details of Independent External Monitor (IEM) for the subject 
tender is as given at point (xi) of 1 above.   
 

17.0 The Bidder has to satisfy the Pre Qualifying Requirements stipulated for this Tender in order to be qualified.  
The Price Bids of only those bidders will be opened who will be qualified for the subject job on the basis of 
pre-qualification evaluation/ techno-commercial bids, approval/ acceptance of customer (as applicable), etc. 
and date of opening of price bids shall be intimated to only such bidders.  

 
18.0 In case BHEL decides on a `Public Opening', the date & time of opening of  the sealed PRICE BID shall be 

intimated to the qualified bidders  and in such a case, bidder may depute one authorised representative to 
witness the price bid opening. BHEL reserves the right to open ‘in-camera’ the ‘PRICE BID’ of any or all 
Unsuccessful/Disqualified bidders under intimation to the respective bidders.  

19.0 Validity of the offer shall be for six months from the latest due date of offer submission (including 
extension, if any) or specified otherwise in SCC of tender. 

 
20.0 BHEL reserves the right to decide the successful bidder on the basis of Reverse Auction process. In such 

case all qualified bidders will be intimated regarding procedure/ modality for Reverse Auction process prior 
to Reverse Auction and price will be decided as per the rules for Reverse Auction. .  

 
 However, if reverse auction process is unsuccessful as defined in the RA rules/procedures, or for 

whatsoever reason, then the sealed ‘PRICE BIDs’  will be opened for deciding the successful bidder. BHEL’s 
decision in this regard will be final and binding on bidder.   

 
21.0 On submission of offer, further consideration will be subject to compliance to tender & qualifying requirement 

and customer’s acceptance, as applicable. 
 

22.0 In case the bidder is an “Indian Agent of Foreign Principals”, ‘Agency agreement has to be submitted along 
with Bid, detailing the role of the agent along with the terms of payment for agency commission in INR, along 
with supporting documents.  
 

23.0 The bidders shall not enter into any undisclosed M.O.U. or any understanding amongst themselves with 
respect to tender.  
 

24.0 In case Consortium Bidding is allowed as per Pre Qualifying Requirement, then Prime Bidder and Consortium 
Partner shall enter into Consortium Agreement. Validity period of Consortium Agreement shall be 6 months 
after which the same can be re validated.  
 
‘Stand alone’ bidder cannot become a ‘prime bidder’ or a ‘consortium bidder’ in a consortium bidding. 
Prime bidder shall neither be a consortium partner to other prime bidder nor take any other consortium 
partners. However, consortium partner may enter into consortium agreement with other prime bidders. In case 
of non compliance, consortium bids of such Prime bidders will be rejected. .  
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25.0 The bidder shall submit documents in support of possession of ‘Qualifying Requirements”  duly self certified 
and stamped by the authorized signatory, indexed and properly linked in the format for PQR. In case BHEL 
requires any other documents/proofs, these shall be submitted immediately. 
 

26.0 The bidder may have to produce original document for verification if so decided by BHEL.  
 

27.0 Order of Precedence 
In the event of any ambiguity or conflict between the Tender Documents, the order of precedence shall be in 
the order below: 

a. Amendments/Clarifications/Corrigenda/Errata etc  issued in respect of the tender documents by 
BHEL 

b. Notice Inviting Tender (NIT) 
c. Price Bid 
d. Technical Conditions of Contract (TCC)—Volume-1A 
e. Special Conditions of Contract  (SCC) —Volume-1B 
f. General Conditions of Contract  (GCC) —Volume-1C 
g. Forms and Procedures —Volume-1D 

                       For BHARAT HEAVY ELECTRICALS LTD 
 

                                                                                            AGM (PURCHASE) 
Enclosure 
01. Annexure-1: Pre Qualifying criteria. 
02.  Annexure-2: Check List. 
03          Annexure-3: Important Information 
04          Other Tender documents as per this NIT. 
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ANNEXURE - 1 
 

PRE QUALIFYING CRITERIA 
 
 

JOB RECEIPT / COLLECTION, UNLOADING, HANDLING, STACKING, 
VERIFICATION OF ENTIRE PROJECT MATERIALS OF GT & HRSG, 
ELECTRICAL AND C&I EQUIPMENTS, REINFORCEMENT & 
STRUCTURAL STEEL FOR CIVIL WORKS  AND OTHER MATERIALS 
RELATED TO PROJECT IN BHEL / CUSTOMER’S 
STORES/STORAGE YARD DESPATCHED BY ROAD/RAIL FROM 
MANUFACTURING UNITS / TRANSPORTERS GODOWN UNDER 
MATERIALS MANAGEMENT FOR 1x72 MW CPP REVAMP KRIBHCO 
PROJECT.  

AT  
KRIBHCO (KRISHAK BHARATI COOPERATIVE LIMITED ) PROJECT  
HAZIRA,DIST. SURAT ,STATE- GUJARAT 

TENDER NO BHE/PW/PUR/KHZI-MMS/995 
 

 
SL 
NO 

PRE QUALIFICATION CRITERIA Bidders claim in respect of fulfilling the PQR 
Criteria  
Name and Description of qualifying 
criteria 

Page no of 
supporting 
document 

A 
 
 

Submission of Integrity Pact duly signed  
 

 
NOT APPLICABLE 

 

B 
 

Assessment of  Capacity of Bidder to 
execute the work  as per sl no 9 of NIT  

Applicable   

 Technical 
C) Bidder must have, achieved any one of the 
following: 
 
C.1) Bidder must have, achieved/Executed any 
one of the following in last seven years as on the 
latest date of offer Submission. 
 
C.1.1) One job of material handling (*) of 6600 MT or 
higher in a single Work Order OR One job of material 
handling (*) of value of Rs.45.00 Lakhs or higher in a 
single Work Order in any Industry, Industrial or 
Infrastructure project. 

AND 
Handling/unloading/stacking of atleast one ODC of 
100 MT or higher in the same or different Work 
Order.    

                                                                                          
OR 

 
C.1.2)  2 jobs of material handling (*) each of 4150 
MT or higher OR 2 jobs of material handling (*) each 
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of value Rs.28 Lakhs or higher in any Industry, 
Industrial or Infrastructure project. 

AND 
Handling/unloading/stacking of atleast one ODC of 
100 MT or higher in the same or different Work 
Order.   

OR 
C.1.3)  3 jobs of material handling (*) each of 3300 
MT or higher OR 3 jobs of material handling (*) each 
of value Rs. of 22.5 Lakhs or higher in any Industry, 
Industrial or Infrastructure project. 

 
AND 

Handling/unloading/stacking of atleast one ODC of 
100 MT or higher in the   same or different Work 
Order.    

                                                                                                                             
D.1 

Financial 
TURNOVER 
Bidders must have achieved an average annual 
financial turnover (Audited) of Rs.17 Lakhs or 
more over last three Financial Years (FY) i.e. 
2009-2010, 2010-2011, 2011-2012 if Annual 
Accounts for FY 2011-12 are audited or for, 
2008-2009, 2009-2010 and 2010-2011 if not 
audited 

  

D.2 NETWORTH 
Net worth of bidder based on latest Audited 
Accounts as furnished for ‘D.1’ above should be 
positive 

  

    
D.3 PROFIT 

Bidder must have earned cash profit in any one 
of the three Financial Years as applicable in the 
last three years defined in ‘D1 above above 
based on latest Audited Accounts. 

  

    
E Approval of Customer  

Note: Names of bidders who stand qualified after 
compliance of criteria A to D shall be forwarded 
to customer for their approval. Price bid of only 
those bidders shall be opened who are approved 
by customer. 
 

NOT APPLICABLE  

F Consortium criteria   NOT APPLICABLE  
 Explanatory Notes for QR ‘C’  

1. (*) - Handling of Cement bags, Sacks and Packages shall not be considered. 
 

2. The word ‘executed’ means the bidder should have achieved the criteria specified in the QR even if 
the total contract has not been completed or closed 
 

B) Explanatory Notes for PQR ‘D’- ‘Financial’ 
1. Net Worth =  Paid up share capital + Reserves (Share Capital OR Partnership Capital OR Proprietor 
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Capital as the case may be) 
2. Profit shall be NET Profit (PAT + Non Cash Expenditure viz depreciation). 
3. In case audited financial statement have not been submitted for all the three years as indicated in 

‘D1’ above, then applicable audited statement submitted by the bidder against the requisite three 
year, will be averaged for three years. 

 
 
 
BIDDER SHALL SUBMIT ABOVE PRE-QUALIFICATION CRITERIA FORMAT, DULY FILLED-IN, SPECIFYING 
RESPECTIVE ANNEXURE NUMBER AGAINST EACH CRITERIA AND FURNISH RELEVANT DOCUMENT IN THE 
RESPECTIVE ANNEXURES IN THEIR OFFER. 
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ANNEXURE - 2 
CHECK LIST 

NOTE:- Tenderers are required to fill in the following details and no column should be left blank   

1 Name and Address of the Tenderer  

2 Details about type of the Firm/Company  

3 Details of Contact person for this Tender Name : Mr/Ms 
Designation: 
Telephone No: 
Mobile No: 
Fax No: 

4 EMD DETAILS    DD No:                             Date     : 
Bank  :                             Amount: 
Please tick ( √ ) whichever applicable:- 
ONE TIME EMD / ONLY FOR THIS TENDER 

  APPLICABILITY BIDDER REPLY  

5 Whether the format for compliance with PRE QUALIFICATION CRITERIA 
(ANNEXURE-I) is understood and filled with proper supporting documents 
referenced in the specified format 

Applicable YES / NO 

6 Whether Audited profit and Loss Account for the last three years submitted Applicable YES/NO 
7 Whether Copy of PAN Card submitted Applicable YES/NO 
8 Whether all pages of the Tender documents including annexures, appendices etc 

are read understood and signed 
Applicable YES/NO 

9 Integrity Pact  Not Applicable Not 
Applicable 

10 Declaration by Authorised Signatory Applicable YES/NO 

11 Whether No Deviation Certificate submitted Applicable YES/NO 

12 Whether Declaration confirming knowledge about Site Conditions submitted Applicable YES/NO 

13 Whether Declaration for relation in BHEL submitted Applicable YES/NO 

14 Whether Non Disclosure Certificate submitted Applicable YES/NO 

15 Whether Bank Account Details for E-Payment submitted Applicable YES/NO 

16 Capacity Evaluation of Bidder for current Tender Applicable  

17 Tie Ups/Consortium Agreement are submitted as per format Not Applicable Not 
Applicable 

18 Whether Power of Attorney for Submission of Tender/Signing Contract Agreement 
submitted 

Applicable YES/NO 

19 Whether Analysis of Unit rates submitted Applicable YES/NO 

NOTE : STRIKE OFF ‘YES’ OR  ‘NO’, AS APPLICABLE 
DATE  :                                                                AUTHORISED SIGNATORY 

(With Name, Designation and Company seal)   
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ANNEXURE-3 

 
 

 
IMPORTANT INFORMATION 

 
1. PRICE VARIATION COMPENSATION 

 
Refer Clause 2.17 of Volume I C ‘General Conditions of Contract’ (Price 
Variation Compensation): NOT APPLICABLE. 
 

2. INTEREST BEARING RECOVERABLE ADVANCE 
 

Refer Clause 2.13 of Volume I C ‘General Conditions of Contract’ (Interest 
Bearing Recoverable Advance): Following additional points shall be noted: 
 
o Bank Guarantee towards ‘Interest Bearing Advance’ shall be atleast 110% of the 

advance so as to enable recovery of not only principle amount but also the interest 
portion, if so required. 

o ‘Interest Bearing Recoverable Advance’ shall not be paid in less than two installments. 
Contractor shall establish the utilization of advance drawn before the release of next 
installment.  

 
3.          The offers of the bidders who are on the banned list as also the offer of the 

bidders, who engage the services of the banned firms, shall be rejected. The 
listt of banned firms is available on BHEL web site ( www.bhel.com ---> 
Tender Notification -� List of Banned Firms). 
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Sl No DESCRIPTION Chapter No. OF 
PAGES 

Volume-IA Part-I: Contract specific details   

1 Project Information Chapter-I 2 

2 Scope of Works Chapter-II 6 

3 Facilities in the scope of Contractor/BHEL (Scope Matrix) Chapter-III 4 

4 T&Ps and MMEs to be deployed by Contractor  Chapter-IV 2 

5 T&Ps and MMEs to be deployed by BHEL on sharing basis Chapter-V 1 

6 Time Schedule Chapter-VI 1 

7 Terms of Payment Chapter-VII 2 

8 Taxes and other Duties Chapter-VIII 3 

Volume-IA Part-II : Technical Specifications 
 

  

1 General Chapter-I 2 

2 Material Handling & Material Management of Material 
Received by Road 

Chapter-II 5 

3 Material Handling & Material Management of Material 
Received by Rail 

Chapter-III 1 

4 Re-shifting & Restacking Chapter-IV 1 

5 Material Handling & Material Management of Material 
Collections/Dispatches 

Chapter-V 2 

6 Material Management Services Chapter-VI 2 

7 Preservation Chapter-VII 1 
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1.0 Project Information 

1.1 INTROUCTION 
 
KRIBHCO is operating a mega Fertilizer Complex at Hazira, District Surat, in the 
State of Gujarat, India. The fertilizer complex comprises of two streams of 
Ammonia plants of 1520 MT/day capacity each and four Urea streams of 1310 
MT/day each. 
 
KRIBHCO has undertaken a major revamp project of Ammonia & Urea plants for 
capacity enhancement. The project is under implementation and has been 
scheduled to be completed by Dec. 2011. Present requirement of Power & HP 
steam by the fertilizer complex is 24MW and 260 MT/hr respectively. 
 
On completion of this revamp project, surplus HP steam will be generated in the 
Ammonia plants which will be exported to Urea plants. Under this scenario HP 
steam requirement from the SGPG plant shall reduce to 174 MT/hr from present 
level of 260 MT/hr. The power requirement of the complex however shall 
increase to 37 MW from present requirement of 24 MW. Thus the CPP (i.e. 
Steam and Power Generation plant), after revamp of fertilizer plant needs to 
produce 174 MT/hr HP steam and 37 MW power for in-house consumption. 
Beside this, the surplus power generated from CPP shall be exported to outside 
consumers through state / central grid. 
 
BHEL has been awarded Project Management, System Design, Detailed 
Engineering, Manufacturing, Procurement, Civil Works, Supply, Fabrication, 
Inspection, Transportation, Storage, Installation, Comprehensive MCE Insurance, 
Testing, Mechanical Completion, Pre-commissioning, Commissioning and 
performance Guarantee test runs of 1xFr 6 FA GTG + 1x190 TPH HRSG based 
Cogen CPP . 
 
Zero Date  of contract 05/09/2011 
Completion date of Contract 28/02/2013 

 
 
 
Site information 
a) Location KRIBHCO Hazira PO – KRIBHCO Nagar,  

Surat-394515, Gujarat 

b) Nearest Railway Station Surat (20km from project site) 

c) Nearest Air port Surat 
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1.2 CLIMATIC CONDITIONS  

 
1) Seismic data  

 
 

 Seismic Intensity  Acc to BIS- 1893 (1975) 
 Zone III 
 Importance Factor 1.75 
2) Ambient Air Temperature  
 Design ambient dry bulb temperature 35° C 
3) Relative Humidity 65% (Average) 
4) Barometric pressure 1005 mbar (Average) 
5) Rain fall  
 Average in a month 325 mm 
 Heaviest in a day 270 mm 
 Maximum in one hour 100 mm 
6) Wind data  
 Wind code IS-875-1964 
 Base wind pressure 150 kg/m2 
 Wind load Upto 30 M 150 kg/m2 

 
 

  
 
The bidder is advised to visit and examine the site of WORKS and its 
surroundings and obtain for himself on his own responsibility all information 
that may be necessary for preparing the bid and entering into the CONTRACT. 
All costs for and associated with site visits shall be borne by the bidder. 
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2.0     SCOPE OF WORK  

2.0 BROAD SCOPE OF WORK 

THE SCOPE OF WORK OF THIS TENDER SPECIFICATION OF MATERIAL HANDLING AND MATERIALS 

MANAGEMENT SERVICES FOR KRIBHCO (KRISHAK BHARATI COOPERATIVE LIMITED)  AT HAZIRA - 

SURAT DISTRICT IN GUJARAT SHALL BE  BROADLY AS UNDER: 

 
1 Receipt, Unlading, Stacking, Verification  of HRSGs &  all related auxiliaries, Packages, 

Piping, Tanks, Insulation,  Ducts, Dampers, HRSG modules, including Chimney  items, 
Electrical and C&I items etc.. 

 
2 Receipt, unloading, Stacking, Verification  of Gas Turbines, Gas Turbine generators, Bypass 

Stacks, Various Skids, Feed Storage Tank with Deaerator Header, Tanks etc. with their 
auxiliaries/items, integral piping, Insulation Materials, Balance Of Plant Equipments with 
related Aux., Electrical and C&I items, Panels etc. of all total related packages/systems. 

 
3 Receipt, Unloading Stacking, Verification of Other items supplied by BHEL units, their sub-

vendors, bought-out items including Paints, Lubricants etc.  
 
4 Receipt, Unloading Stacking, Verification of any other material like BHEL’s T&P (except 

heavy duty cranes), Furniture, Erection materials etc. 
 
5 Receipt, Unloading Stacking, Verification of Electrical equipments like Transformers, 

Switchgear Systems, Control and instrumentation packages including Station C&I and 
Control Room Equipments/items/Panels etc., Motors, Cable trays, Cables, Structural Steel, 
Earting materials, Plant Illumination/Lighting  materials. 

 
6 Receipt, Unloading, Stacking, Verification of Insulation and refractory/Lining materials for 

HRSGs, Chimney, Bypass Stack, Ducts, Piping and  Equipments, Tanks, Vessels and related  
Equipments of GT & GTG, Skids and all other Packages etc.   

 
7 Receipt, Unloading, Stacking, Verification of Reinforcement Steel, Structural Steel and other 

Civil works related Items. 

8 Receipt of materials dispatched by road transport on door delivery basis at the 

BHEL/KRIBHCO stores inside the project premises and unloading thereof. 

9 Preliminary verification of materials at the time of unloading from road transport vehicle, 

reporting discrepancies like damages and shortages noticed immediately.    

10 Detailed verification of materials with reference to packing list and loading advice slip after 

unpacking of boxes & crates; repacking after detailed verification; preparation of receipt 

inspection reports. 
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11 Stacking and Storing at BHEL/KRIBHCO storage yard or covered stores or semi-closed 

sheds, submission of stacking/storing records. 

12 Preservation of the materials received inside the project premises in accordance with 

BHEL/KRIBHCO’s preservation manual or as per BHEL/KRIBHCO’s instructions. 

13 General cleaning, grass cutting and upkeep of storage yard, covered and semi-closed stores 

sheds within the quoted rates of unloading, verification and stacking.   

14 Providing services for Materials Management Services (operation of computerized materials 

management system – feeding data, updation, generation of status reports etc. 

15 Re-handling and restacking of materials as and when called for by BHEL. This also includes 

excess/redundant materials returned to stores by BHEL’s erection contractors. 

16 Handling and loading of outgoing materials that are to be sent to other destinations.   

17 Collection/receipt of materials, verification, Transportation of materials from Transporter’s 

Godown which are supplied on Godown delivery basis from units/vendors/sub-vendors etc. 

18 Providing services of secretarial assistance for office & stores and office up-

keeping/messengers at BHEL Site Office and Stores. 

19 To provide one set of computer with printer and all required accessories at BHEL store office 

for Material entry/ report generation and updation of material records etc.  its subsequent 

maintenance to keep it in fully working condition and operational. 

20 To provide required quantity and size of concrete / wooden sleepers for material storing and 

handling work as per requirement as scope of work. 

21 Receipt, Unlading, Stacking at Stores/Store Yard of Heavy Consignments and /Or OD       

consignments/Equipments such as Boiler Drums, Chimney Shells/ Sections,  Gas Turbines, 

Gas Turbine Generators, Brushless Exciters, Accessory System Skid, Main filter house, GT 

MCC, Diverter Damper, Guillotine Damper, Cylindrical Stack, Water Injection Skid, Naptha 

Storage Tank, HSD storage Tank, Feed Storage Tank with Deaerator headers, Generator 

Transformers, Station Transformers, Unit Aux. Transformers,  Load Gear Box, Switchgear 

MCC, Boiler Feed Pump Motors  etc. 
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2.1 SYSTEMS AND PACKAGES IN SCOPE OF WORK 

2.1.1 MAJOR PACKAGES TO BE HANDLED ARE AS UNDER: 

1. HRSGs and their auxiliaries, Modules, Coils/Tubes, CBD & IBD & Tanks, Valves, 
Structures & Supports, Ducts, Silencers and Chimney sections including Boiler Drums. 

 
2. Gas turbines, Gas turbine-generators and their auxiliaries including Bypass Stacks. 

 
3. Thermal insulation, Refractory and lining 

 
4. HRSGs Electrical and Controls & instrumentation and accessories. 
 
5. GT & TG Electrical and Controls & Instrumentation, Protection and accessories. 

 
6. Balance of Plants (Mechanical equipments & Skids, such as Naphtha Filter Skids, HSD 

Filter Skids, Hitech Additive Skids, Naphtha day Tanks, HSD day Tanks, Naphtha Fuel 
Forwarding skid, HSD Fuel forwarding Skids, Drain Tanks, Gas Conditioning Skids, Gas 
Filter Skids, Naphtha Calescent Skids, Water Injection Skids, Water to Water Heat 
Exchangers, DM Water Circulating Pump Skids, HSD Centrifuge, Compressor water wash 
Skids, Diverter Dampers, Guillotine  Dampers,  BFP Motors, Accessory bases, Gas Valve 
Modules) Equipments, Skids and Packages etc.. 

 
7. Generator transformers, Station Transformers & Unit auxiliary transformer packages and 

other related Transformers. 
 
8. 6.6KV, 11KV & 33KV Switchgear System, LT Switchgears with associated 

items/accessories. 
 

9. Electrical motors, Panels, Switchgears, Junction Boxes,  and bus ducts etc 
 

10. HT, LT, Control & Signal Cables and Cable trays with support materials etc. 
 

11. Power cycle and field piping, Feed Storage Tanks with Deaerators, Tanks, Vessels and 
Balance of plant equipments & related items/packages etc. 

 
12. Plant illumination / Electrification items like Poles, Electrical fittings, Cable Trays, Plant 

Earthing materials, Switch Boards, Junction Boxes, Breakers, Cables etc.. 
 

13. Other BHEL supplied (manufactured/bought out items) packages  
 

14. Other items sent by BHEL sites/regions etc. 
 

15. Civil & Structural work items like Reinforcement Steel (TMT Bars) and Structural Steel 
items (like ISMB beams, Channels, Angles, Plates etc.) 
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SOME OF THE MAJOR HEAVY CONSIGNMENTS FOR EACH UNIT OF GTG, HRSG & BOP 

ARE: 

 

Note: The several of above listed items shall be dispatched in dismantled parts. Some of 

weights mentioned above are the max. weight of single component among various 

dismantled parts, however there shall be no. of heavy dismantled components in each item.   
 

 
 
 
 
 

S.NO DESCRIPTION APPROX WT OF 

SINGLE ASSEMBLY in 

MT 

1 HRSG BOILER DRUM 80 MT 

2 Assembled Gas Turbine Unit 
91.5 

3 GT off base Enclosure 
25 MT 

4 Inlet Filter Unit 
25 

5 Inlet Ducting including Silencer 
25 

6 Lube Oil & Gas Fuel Module 
49 

7 Exhaust Duct & Bypass Duct 
25 

8 GT Inlet Chilling System 
25 

9 Generator 
150.6 

10 Generator Transformer  
100 

11 Unit Aux. Transformer  
90 
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2.1.3 SUMMARY OF TOTAL WEIGHT FOR MATERIAL HANDLING 

 

S 
No. 

Description Approx. 
Wt.(MT) 

1.  
 

HRSG AND AUXILIARIES 
 

1648.0 

2.  
 

GT AND AUXILIARIES      
 

1220 

3 GENERATOR & AUXILLARIES 260 

4 
 

BOP  EQUIPMENTS (MECH.) WITH PIPING    
 

789 
 

5 ELECTRICAL AND C&I  (INCLUDING TARNSFORMERS, CABLES, 
TRAYS ,NGR, STATIC FREQUENCY CONVERTER, CONTROL PANELS, 
BUS DUCTS, SWTICH GEARS, INSTRUMENTS ETC.) 

1978 

6 
 

REINFORCEMENT STEEL 550 
 

7.  
 
 

STRUCTURAL STEEL 1450 

8 MISC LOOSE ITEMS LIKE OIL, T&P AND OTHERS ITEMS 325 
 

 TOTAL   8220 

 

The weight indicated above are only the tentative indication and should in no way 

become a basis for any claim on account of any variation in actual weight. Work 

shall be carried out for all the Equipments received from various manufacturing 

units and their vendors for the project under these specifications. 

2.1.4 
The intent of specification is to provide Material Handling and Materials Management 
services according to the most modern and proven Techniques and codes. The 
omission of specific reference to any method, equipment or materials necessary for 
proper and efficient unloading, transportation, verification, stacking & preservation etc 
shall not relieve the contractor of the responsibility of providing such facilities to 
complete the work without any extra compensation. 
 
2.1.5 
All the work shall be carried out as per the instructions of BHEL engineer. BHEL 
engineer's decision regarding correctness of the work and method of working shall be 
final and binding on the contractor. 
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2.1.6 
The contractor shall perform all required services which may not be specified herein but 
nevertheless required for the completion of work within quoted rates. 
 
2.1.7  
All necessary certificates and licenses required to carry out this work are to be arranged 
by the contractor expeditiously. 
Agency shall provide Individual ID Proof for the Manpower deployed at site.  
 
2.1.8 
All cranes, transport equipments, handling equipment, tools, tackles, fixtures, 
equipment, manpower, supervisors/engineers, consumables (excluding those indicated 
as BHEL scope), etc required for this scope of work shall be provided by the contractor.   
 
2.1.9 
All expenditure including taxes and incidentals in this connection will have to be borne 
by the contractor unless otherwise specified in the relevant clauses elsewhere here. 
The contractor's quoted rates shall include of all such contingencies. In this connection 
refer relevant clause of general conditions of contract. 
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Sl.No 
Description 

 PART I 

Scope / to be 
taken care by Remarks 

BHEL Bidder 
3.1 ESTABLISHMENT    

3.1.1 FOR CONSTRUCTION PURPOSE:    

a Open space for office (as per availability) Yes  
Location will be 
finalized after joint 
survey with owner 

b Open space for storage (as per 
availability) 

Yes  
Location will be 
finalized after joint 
survey with owner 

c 
Construction of bidder’s office, canteen 
and storage building including supply of 
materials and other services 

 Yes  

d Bidder’s all office equipments, office / 
store / canteen consumables 

 Yes  

e Canteen facilities for the bidder’s staff, 
supervisors and engineers etc 

 Yes  

f Fire fighting equipments like buckets, 
extinguishers etc  

 Yes  

g Fencing of storage area, office, canteen 
etc of the bidder 

 Yes  

3.1.2 FOR LIVING PURPOSES OF THE BIDDER    

a 
Open space for labor colony (as per 
availability)   Yes 

Contractor has to make 
his own arrangements for 
space, shelter and 
transportation of labors 
as per their requirement. 

b 
Labour Colony with internal roads, 
sanitation, complying with statutory 
requirements 

 Yes  

3.2.0 ELECTRICITY    

3.2.1 

Electricity for construction purposes     3 
Phase 415/440 V   
(To be specified whether chargeable or 
free) 

  Free 
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Sl.No 
Description 

 PART I 

Scope / to be 
taken care by Remarks 

BHEL Bidder 

a Single point source Yes  

Shall be provided by 
BHEL/KRIBCO free of cost  
(three phase, 415 V/ 440 
V) at one point near the 
site at a distance of 
approx. 500M  
 

b 
Further distribution including all 
materials, Energy Meter, Protection 
devices and its service 

 Yes  

c 
Duties and deposits including 
statutory clearances if applicable  Yes  

3.2.2 Electricity for the office, stores, canteen 
etc of the bidder.    

a Single point source Yes  As provided by 
Customer 

b 
Further distribution including all 
materials, Energy Meter, Protection 
devices and its service 

 Yes  

c 
Duties and deposits including 
statutory clearances if applicable 

 Yes  

3.2.3 
Electricity for living accommodation of 
the bidder’s staff, engineers, supervisors 
etc  

 Yes Contractor has to make 
his own arrangement. 

a Single point source  Yes  

b 
Further distribution including all 
materials, Energy Meter, Protection 
devices and its service 

 Yes  

c 
Duties and deposits including 
statutory  clearances  if applicable  Yes  

3.3.0 WATER SUPPLY    

3.3.1 For construction purposes: (to be 
specified whether chargeable or free)    
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Sl.No 
Description 

 PART I 

Scope / to be 
taken care by Remarks 

BHEL Bidder 

a 
Making the water available at single 
point Yes                                                                                                                              

Shall be provided by 
BHEL/KRIBCO free of 
cost.  
 
 

b 
Further distribution as per the 
requirement of work including 
supply of materials and execution 

 Yes  

3.3.2 
Water supply for bidder’s office, 
stores, canteen etc  

   

a 
Making the water available at single 
point Yes   

b 
Further distribution as per the 
requirement of work including 
supply of materials and execution 

 Yes  

3.3.3 Water supply for Living Purpose   
 
Contractor has to make 
his own arrangement. 

a 
Making the water available at single 
point  Yes  

b 
Further distribution as per the 
requirement of work including 
supply of materials and execution 

 Yes  

3.4.0 LIGHTING    

a 

For construction work (supply of all 
the necessary materials) 
1. At office/storage area 
2. At the preassembly area 
3. At the construction site /area 

 Yes Contractor has to make 
his own arrangement. 

b 

For construction work (execution of 
the lighting work/ arrangements) 
1.   At office/storage area 
2.   At the preassembly area 
3   At the construction site /area 

 Yes Contractor has to make 
his own arrangement. 
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Sl.No 
Description 

 PART I 

Scope / to be 
taken care by Remarks 

BHEL Bidder 

c 

Providing the necessary 
consumables like bulbs, switches, 
etc during the course of project 
work 

 Yes Contractor has to make 
his own arrangement. 

d 
Lighting for the living purposes of 
the bidder at the colony / quarters   Yes  

3.5.0 COMMUNICATION FACILITIES FOR SITE 
OPERATIONS OF THE BIDDER    

a 
Téléphone, fax, internet, intranet,      
e-mail  etc  Yes  

3.6.0 
COMPRESSED AIR wherever 
required for the work  Yes  

3.7.0 
Demobilization of all the above 
facilities  YES  

3.8.0 TRANSPORTATION    
a For site personnel of the bidder  Yes  

b 
For bidder’s equipments and 
consumables (T&P, Consumables 
etc) 

 Yes  
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LIST OF TOOL & PLANTS TO BE DEPLOYED BY THE CONTRACTOR - 
 
SN DESCRIPTION CAPACITY 

(MINIMUM) 
MINIMUM 
QUANTITY 

REMARKS 

1 CRANE 

(WITH TELESCOPIC BOOM, 
HYDRAULICALLY OPERATED WITH 
TURRET FUNCTION) 

40 Ton 1 TO BE ARRANGED BY THE 
BIDDER AS PER THE 
REQUIREMENT. 

 

2 CRANE 55 Ton 1 TO BE ARRANGED BY THE 
BIDDER AS PER THE 
REQUIREMENT. 

 

3 HYDRA CRANE 12/10 Ton 1 TO BE ARRANGED BY THE 
BIDDER WITH 
COMMENCEMENT OF WORK. 

 

4 FORK LIFT As reqd. As reqd. AS PER SITE REQUIREMENT 

5 TRAILER WITH PRIME MOVER ADEQUATE 
CAPACITY 

AS REQUIRED 

AS PER SITE REQUIRMENT. 

VEHICLES WITH VALID 
LICENCE ARE TO DEPLOYED. 

6 TRACTOR TRAILER ADEQUATE 
CAPACITY 

AS REQUIRED 

7 TRUCK ADEQUATE 
CAPACITY  

ADEQUATE 
CAPACITY  

8 CONCRETE SLEEPERS Assorted sizes 3 FT 
length, 6 Inch 
width and 6 Inch 
height 

AS PER 
REQUIREMENT 

Minimum. 

3000nos 

 

DEPLOYMENT SCHEDULE :  

COMMENCEMENT OF WORK-
1000nos. 

BY THE END OF 1ST MONTH- 
CUMULATIVE - 2000 NOS, 

BY THE END OF  3ND MONTH 
CUMULATIVE  3000 NOS  

ANY ADDITIONAL QTY  OF 
SLEEPERS REQUIRED FOR 
STACKING SHALL BE 
ARRANGED BY THE 
CONTRACTOR  .  

CONTRACTOR SHALL 
REMOVE/TAKE OUT ALL SUCH 
SLEEPERS AT THE END OF 
CONTRACT AND LEAVE THE 
PROJECT PREMISES CLEAN.   
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SN DESCRIPTION CAPACITY 
(MINIMUM) 

MINIMUM 
QUANTITY 

REMARKS 

9 WOODEN  SLEEPERS Assorted sizes 6 FT 
length, 6 Inch 
width and 6 Inch 
height 

AS PER 
REQUIREMENT 

Minimum. 

 500 Nos 

WITH COMMENCEMENT OF 
RECEIPT OF MATERIALS AT 
SITE. 

10 SLINGS, ‘D’-SHACKLES, 
HYDRAULIC JACKS, ETC. 

AS REQUIRED AS REQUIRED WITH TEST REPORTS 

 

The Manufacturing year of all major T&Ps deployed by the contractor (55T, 40T, 
Mobile Crane, and 12/10 Ton Hydra Crane) should be in good working condition 
with valid License and not be more than 10 years as on the date of deployment. If 
at any moment of time during the execution of work, any crane is found to be not in 
a good working condition and non performing at desired minimum capacity, as 
certified by BHEL Engineer, the contractor shall replace another similar capacity 
crane in good working condition else BHEL WILL DEPLOY THE CRANE AND 
RECOVER WITH ADDITIONAL 30% OVERHEADS FROM THE Contractors’ 
RUNNING BILL.  
 

B: MEASURING AND MONITORING DEVISES (MMD):  
AS PER REQUIREMENT TO BE FINALISED AT SITE, SHALL MEET THE REQUIREMENTS AS PER 
FIELD QUALITY PLAN AND OTHER ERECTION, TESTING RELATED ACTIVITIES.  

NOTE: 
1. THIS ABOVE LIST IS ONLY INDICATIVE AND NEITHER EXHAUSTIVE NOR LIMITING.   

QUANTITIES INDICATED ABOVE ARE ONLY THE MINIMUM REQUIRED. CONTRACTOR SHALL 
DEPLOY ALL NECESSARY T&P TO MEET THE SCHEDULES & AS PRESCRIBED BY BHEL ENGINEER 
AND REQUIRED FOR COMPLETION OF WORK.   

2.         IF ABOVE MENTIONED T&P ARE NOT DEPLOYED IN SPECIFIED TIME AS 
INTIMATED BY BHEL ENGINEER, BHEL WILL DEPLOY THE CRANE AND RECOVER 
WITH ADDITIONAL 30% OVERHEADS FOR NON AVAILABILITY OF T&P OR LEVY A 
DAY WISE PENALTY FOR DELAYED DEPLOYMENT AS PER ABOVE MANNER. 

3. IF WORK GETS DELAYED DUE TO NON AVAILABILITY OF T&P, BHEL RESERVES THE RIGHT 
TO GET THE WORK DONE AT THE RISK AND COST OF CONTRACTOR WITHOUT PREJUDICE 
TO RIGHTS OF BHEL AS IN GCC. 

4. IN ADDITION TO ABOVE CONTRACTOR SHALL PROVIDE ALL NECESSARY  ARRANGEMENTS 
INCLUDIG ADDITIONAL CRANES / ALTERNATE ARRANGEMENT, T&P ETC. FOR UNLODING 
AND HANDLING OF HEAVY AND VOLUMINOUS EQUIPMENTS / ITEMS AS A SCOPE OF WORK 
WITHIN THE AGREED CONTRACT PRICE WHICH ARE REQUIRED FOR THE PROJECT AND ARE 
BEYOND THE CAPACITY & REACH OF CONTRACTOR’S 40-50 MT CRANE AND OTHER CRANES. 

 
5.      Heavy Consignments more than 50MT shall be handled by Jack ,Chain Pulley 

Block and sleepers from the trailer preferably nearer to foundation. 
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BHEL IS NOT PROVIDING ANY TOOLS AND PLANTS FOR THIS WORK.
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6.1  INITIAL MOBILIZATION   
 

AFTER RECEIPT OF FAX LOI, CONTRACTOR SHALL DISCUSS WITH PROJECT MANAGER / 
CONSTRUCTION MANAGER REGARDING INTITIAL MOBILISATION. CONTRACTOR SHALL 
MOBILIZE NECESSARY RESOURCES WITHIN 2 WEEKS OF ISSUE OF FAX LETTER OF INTENT OR 
AS PER THE DIRECTIVE OF PROJECT MANAGER / CONSTRUCTION MANAGER.  SUCH 
RESOURCES SHALL BE PROGRESSIVELY AUGMENTED TO MATCH THE SCHEDULE OF 
MILESTONES AND COMMISSIONING. 
 
 

6.2       AUGMENTATION OF MOBILISATION 
 

CONTRACTOR SHALL SUBSEQUENTLY AUGMENT HIS RESOURCES IN SUCH A MANNER THAT 
DAILY ERRANDS/ACTIVITIES SHALL BE COMPLETED ON DAILY BASIS AND THE ENTIRE WORK 
IS COMPLETED WITHIN THE TIME SCHEDULE/CONTRACT PERIOD. MOBILIZATION OF 
CONTRACTOR’S RESOURCES SHALL BE MADE AND AUGMENTED FROM TIME TO TIME IN SUCH 
A MANNER THAT THE WORK IN SCOPE IS CARRIED OUT IN AN UNINTERRUPTED MANNER. 

 
6.3       CONTRACT PERIOD 

THE CONTRACT PERIOD FOR COMPLETION OF ENTIRE WORK UNDER SCOPE SHALL BE 12 
(TWELVE) MONTHS FROM START OF CONTRACT PERIOD OR HANDING OVER OF 
PROJECT WHICHEVER IS EARLIER. 

 
THE DATE OF RECEIPT / UNLOADING THE VERY FIRST CONSIGNMENT BY THE CONTRACTOR 
AS DEFINED IN SCOPE OF THIS CONTRACT SHALL BE RECKONED AS THE START OF THE 
CONTRACT PERIOD.  
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SL NO Description of Activity % of 
payment 

7.1.0 UNLOADING FROM TRUCKS/TRAILERS (For item nos A & D of Rate Schedule)  
 
 

   60% 
7.1.1 UNLOADING, SHIFTING TO OPEN/ COVERED STORES 

7.1.2 UPDATION OF RECEIPT DETAILS, IN STORE MATERIAL REGISTERS/BHEL MM PACKAGE 
SYSTEM 

7.1.3 STACKING AND VERIFICATION 

7.1.4 UPDATION OF VERIFICATION DETAILS  IN MATERIAL STOCK REGISTERS, SUBMISSION 
OF REPORTS AS PER SPECIFIED FORMATS FOR SHORTAGE/OPEN DELIVERY, 
LODGING OF POLICE REPORTS IF REQUIRED, DOCUMENTS FOR INSURANCE CLAIMS 
ETC,  AND PREPARATION OF MATERIAL RECEIPT CERTIFICATES IN PRESCRIBED 
FORMATS WHERE EVER APPLICABLE 

25% 

7.1.5 IDENTIFICATION OF MATERIAL IN READY TO LIFT POSITION FOR ISSUE  TO 
BHEL/ERECTION AGENCY, AND  UPDATION OF ISSUE DETAILS IN STORES RECORDS 

12% 

7.1.6 COMPLETION OF CONTRACTUAL OBLIGATIONS 3% 

 Total 100% 
7.2.0 UNLOADING FROM RAILWAY WAGONS AND COLLECTION FROM TRANSPORTER 

GODOWN (For item B & C of Rate Schedule) 
 

7.2.1 UNLOADING FROM RAILWAY WAGONS OR COLLECTION FROM TRANSPORTER 
GODOWNS, RE-LOADING, TRANSPORTATION TO SITE AND UNLOADING 

 
 
 

         60% 7.2.2 UPDATION OF RECEIPT DETAILS, IN STORE MATERIAL REGISTERS/BHEL MM PACKAGE 
SYSTEM 

7.2.3 STACKING AND VERIFICATION 

7.2.4 UPDATION OF VERIFICATION DETAILS  IN MATERIAL STOCK REGISTERS, SUBMISSION 
OF REPORTS AS PER SPECIFIED FORMATS FOR SHORTAGE/OPEN DELIVERY, 
LODGING OF POLICE REPORT IF REQUIRED, DOCUMENTS FOR INSURANCE CLAIMS 
ETC,  AND PREPARATION OF MATERIAL RECEIPT CERTIFICATES IN PRESCRIBED 
FORMATS WHERE EVER APPLICABLE 

25% 

7.2.5 IDENTIFICATION OF MATERIAL IN READY TO LIFT POSITION FOR ISSUE  TO 
BHEL/ERECTION AGENCY, AND  UPDATION OF ISSUE DETAILS IN STORES RECORDS 

12% 

7.2.6 COMPLETION OF CONTRACTUAL OBLIGATIONS 3% 

 Total 100% 

   
7.3 MATERIAL RE-SHIFTING/RE STACKING WITHIN THE PROJECT PREMISE  

(For item E of Rate Schedule) 
 

7.3.1 MATERIAL RE-SHIFTING/RE STACKING 85% 
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7.3.2  UPDATION OF STORE MATERIAL REGISTERS/BHEL MM PACKAGE SYSTEM 12% 

7.3.3 COMPLETION OF CONTRACTUAL OBLIGATIONS 3% 
 

Total 100% 

   
7.4 OUTGOING MATERIALS ( For item F of rate Schedule)  

7.4.1 
IDENTIFICATION OF MATERIALS, TAGGING, PACKING IF REQUIRED, PREPARATION OF 
GATE PASSES ETC 

40% 

7.4.2 
LOADING OF MATERIALS, INCLUDING T&P OF BHEL, INTO TRUCKS/CARRIERS AT SITE 
STORES/ERECTION SITE FOR ONWARD TRANSPORTATION TO OTHER DESTINATIONS 
(TRANSPORTATION BY OTHER AGENCIES.) 

45% 

7.4.3  UPDATION OF STORE DOCUMENTS/BHEL MM PACKAGE SYSTEM 12% 

7.4.4 COMPLETION OF CONTRACTUAL OBLIGATIONS 3% 

 
Total 100% 

   
7.5 OTHERS  

 % from every RA Bill to be paid only after satisfactory completion of the  
following otherwise forfeited  

1 REMOVAL OF GRASS/WEEDS  AND OTHER PLANT GROWTH IN THE STORE AREA 1% 

2 PRESERVATION planned for the month 1% 
3 Safe working & availability of adequate illumination at the place of work 1% 

7.6 SPECIAL PRESERVATION OF MAJOR COMPONENT(for item Gof rate 
Schedule)  

1 On Completion of Specific Preservation Work   100% 
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8.1  TAXES, DUTIES, LEVIES 
  
8.1.1  

The contractor shall pay all (save the specific exclusions as enumerated in this contract) taxes, fees, 
license charges, deposits, duties, tools, royalty, commissions or other charges which may be levied on 
the input goods & services consumed and output goods & services delivered in course of his operations 
in executing the contract.  In case BHEL is forced to pay any of such taxes, BHEL shall have the right to 
recover the same from his bills or otherwise as deemed fit.  
 
However, provisions regarding Service Tax and Value Added Tax (VAT) on output services and 
goods shall be as per following clauses.  
 
8.1.2 Service Tax & Cess on Service Tax 
 
Service Tax and Cess on Service Tax as applicable on output Services are excluded from 
contractor’s scope; therefore contractor’s price/rates shall be exclusive of 
Service Tax and Cess on Output Services. In case, it becomes mandatory for the 
contractor under provisions of relevant act/law to collect the Service Tax & Cess from BHEL and 
deposit the same with the concerned tax authorities, such applicable amount will be paid by 
BHEL.  
 
Contractor shall submit to BHEL documentary evidence of Service Tax registration 
certificate specifying name of services c 
overed under this contract. Contractor shall submit serially numbered Service Tax and 
Cess Invoice, signed by him or a person authorized by him in respect of taxable service 
provided, and shall contain the following, namely, 

I. The name, address and the registration number of the contractor, 
II. The name  and address of the party receiving taxable service, 

III. Description, classification and value of taxable service provided and, 
IV. The service tax payable thereon.  

 
All the four conditions shall be fulfilled in the invoice before release of service tax 
payment. 
 
 Wherever, more than one route/option are available for discharge of service tax liability 
under a particular service, (e.g. “works contract Service”), contractor shall obtain prior 
written consent from BHEL site before billing the amount towards Service Tax. 
 
With introduction of Cenvat Credit Rules 2004, which came into force w.e.f. 10.09.2004, Excise 
Duty paid on Input Goods including Capital Goods and Service Tax paid on Input Services that 
are used for providing the output services can be taken credit of against the Service Tax 
payable on output services. However BHEL may opt for availing the abatement provision in 
which case cenvat credit may not be available on input duty. 
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8.1.3 VAT (Sales Tax /WCT)  
As regards Value Added Tax (VAT) on transfer of property in goods involved in Works 
Contract (previously known as Works Contract Tax) applicable as per local laws, the 
price quoted by the contractor shall be exclusive of the same. Where such taxes are 
required to be paid by the contractor, this will be reimbursed on production of proof of 
payment made to the authorities by the Contractor. In any case the Contractor shall 
register himself with the respective Sales Tax authorities of the state and submit proof 
of such registration to BHEL along with the first RA bill. The contractor has to take all 
necessary steps to minimize tax on input goods by purchasing the materials from any 
registered dealer of the concerned state only. In case contractor opts for composition, it 
will be with the prior express consent of BHEL. Deduction of tax at source shall be 
made as per the provisions of law unless otherwise found exempted. In case tax is 
deducted at source as per the provisions of law, this is to be construed as an advance 
tax paid by the contractor and no reimbursement thereof will be made unless 
specifically agreed to. 
 
8.1.4 Modalities of Tax Incidence on BHEL 
Wherever the relevant tax laws permit more than one option or methodology for 
discharging the liability of tax/levy/duty, BHEL will have the right to adopt the 
appropriate one considering the amount of tax liability on BHEL/Client as well as 
procedural simplicity with regard to assessment of the liability. The option chosen by 
BHEL shall be binding on the Contractor for discharging the obligation of BHEL in 
respect of the tax liability to the Contractor.   
 
8.1.5 New Taxes/Levies 
 In case the Government imposes any new levy/tax on the output service/ 
goods/work after award of the contract, the same shall be reimbursed by BHEL at 
actual.  
 In case any new tax/levy/duty etc. becomes applicable after the date of Bidder’s 
offer, the Bidder/Contractor must convey its impact on his price duly substantiated by 
documentary evidence in support of the same before opening of Price Bid. Claim for 
any such impact after opening the Price Bid will not be considered by BHEL for 
reimbursement of tax or reassessment of offer.   
 
No reimbursement/recovery on account of increase/reduction in the rate of taxes, levies, 
duties etc. on input goods/services/work shall be made. Such impact shall be taken care 
of by the Price Variation/Adjustment Clause (PVC) if any. In case PVC is not applicable 
for the contract, Bidder has to make his own assessment of the impact of future 
variation if any, in rates of taxes/duties/ levies etc. in his price bid.   
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8.2 BUILDING & OTHER CONSTRUCTION WORKERS (REGULATION OF 
EMPLOYMENT AND CONDITIONS OF SERVICE) ACT, 1996 (BOCW Act) AND 
RULES OF 1998 READ WITH BUILDING & OTHER CONSTRUCTION WORKERS 
CESS Act, 1996 & CESS RULES, 1998. 
In case any portion of work involves execution through building or construction workers, 
then compliance to the above titled Acts shall be ensured by the contractor and 
contractor shall obtain license and deposit the cess under the Act. In the circumstances 
it may be ensured as under:- 

 
i.  It shall be the sole responsibility of the contractor in the capacity of employer to 

forthwith (within a period of 15 days from the award of work) apply for a licence 
to the Competent Authority under the BOCW Act and obtain proper certificate 
thereof by specifying the scope of its work. It shall also be responsibility of the 
contractor to furnish a copy of such certificate of licence / permission to BHEL 
within a period of one month from the date of award of contract. 
 

ii.  It shall be the sole responsibility of the contractor as employer to ensure 
compliance of all the statutory obligations under these act and rules including 
that of payment / deposit of 1% cess on the extant of work involving building or 
construction workers engaged by the contractor within a period of one month 
from the receipt of payment. 

 
iii. It shall be the responsibility of the sub-contractor to furnish the receipts / challans 

towards deposit of the cess together with the number, name and other details of 
beneficiaries (building workers) engaged by the sub-contractor during the 
preceding month. 

 
iv. It shall be the absolute responsibility of the sub-contractor to make payment of all 

statutory payments & compensations to its workers including that is provided 
under the Workmen’s Compensation Act, 1923. 
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9.1 
THE INTENT OF SPECIFICATION IS TO PROVIDE MATERIAL HANDLING AND MATERIALS MANAGEMENT 
SERVICES ACCORDING TO THE MOST MODERN AND PROVEN TECHNIQUES AND CODES. THE 
OMISSION OF SPECIFIC REFERENCE TO ANY METHOD, EQUIPMENT OR MATERIALS NECESSARY FOR 
PROPER AND EFFICIENT UNLOADING, TRANSPORTATION, VERIFICATION, STACKING & PRESERVATION 
ETC SHALL NOT RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF PROVIDING SUCH FACILITIES 
TO COMPLETE THE WORK WITHOUT ANY EXTRA COMPENSATION. 
 
9.2 
THE WORK SHALL BE EXECUTED UNDER USUAL CONDITIONS AFFECTING MAJOR THERMAL POWER 
PROJECTS IN AN EXISTING POWER PLANT AND IN CONJUNCTION WITH NUMEROUS OTHER 
OPERATIONS AT SITE. THE CONTRACTOR AND HIS PERSONNEL SHALL COOPERATE WITH PERSONNEL 
OF CUSTOMER'S CONTRACTORS, COORDINATING HIS WORK WITH OTHERS AND PROCEED IN A 
MANNER THAT SHALL NOT DELAY OR HINDER THE PROGRESS OF WORK AS A WHOLE. 
 
9.3 
ALL THE WORK SHALL BE CARRIED OUT AS PER THE INSTRUCTIONS OF BHEL ENGINEER.  BHEL 
ENGINEER'S DECISION REGARDING CORRECTNESS OF THE WORK AND METHOD OF WORKING SHALL 
BE FINAL AND BINDING ON THE CONTRACTOR. 
 
9.4 
THE CONTRACTOR SHALL PERFORM ALL REQUIRED SERVICES WHICH MAY NOT BE SPECIFIED HEREIN 
BUT NEVERTHELESS REQUIRED FOR THE COMPLETION OF WORK WITHIN QUOTED RATES. 
 
9.5 
ALL NECESSARY CERTIFICATES AND LICENSES REQUIRED TO CARRY OUT THIS WORK ARE TO BE 
ARRANGED BY THE CONTRACTOR EXPEDITIOUSLY. 
 
9.6 
ALL CRANES, TRANSPORT EQUIPMENTS, HANDLING EQUIPMENT, TOOLS, TACKLES, FIXTURES, 
EQUIPMENT, MANPOWER, SUPERVISORS/ENGINEERS, CONSUMABLES ETC REQUIRED FOR THIS SCOPE 
OF WORK SHALL BE PROVIDED BY THE CONTRACTOR.   
 
9.7 
ALL EXPENDITURE INCLUDING TAXES AND INCIDENTALS IN THIS CONNECTION WILL HAVE TO BE 
BORNE BY THE CONTRACTOR UNLESS OTHERWISE SPECIFIED IN THE RELEVANT CLAUSES ELSEWHERE 
IN THESE SPECIFICATIONS. THE CONTRACTOR'S QUOTED RATES SHALL INCLUDE ALL SUCH 
CONTINGENCIES. IN THIS CONNECTION REFER RELEVANT CLAUSE OF GENERAL CONDITIONS OF 
CONTRACT. 
 
9.8 
THE CONTRACTOR SHALL PERFORM ALL REQUIRED SERVICES WHICH MAY NOT BE SPECIFIED HEREIN 
BUT NEVERTHELESS REQUIRED FOR THE COMPLETION OF WORK WITHIN QUOTED RATES. 
 
9.9 
THE DISTANCES INDICATED IN THESE SPECIFICATIONS ARE ONLY APPROXIMATE. HOWEVER, THE 
TENDERERS SHOULD ASSESS THE VARIOUS DISTANCES AND SITE CONDITIONS BY VISITING SITE 
BEFORE SUBMITTING THEIR OFFER. NO ADDITIONAL/EXTRA CLAIMS FOR ANY VARIATION IN THIS 
REGARD WILL BE ENTERTAINED. 
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9.10 
CONTRACTOR SHALL ARRANGE FOR CUTTING AND REMOVAL OF VEGETATION GROWTH/GRASS ETC IN 
THE STORAGE YARD AS AND WHEN CALLED FOR BY BHEL AS INCIDENTAL TO WORK. BHEL WILL TAKE 
APPROPRIATE ACTION AT THE RISK & COST OF THE CONTRACTOR IN CASE OF FAILURE IN THIS 
REGARD.  
 
9.11 
IF THE CONTRACTOR OR HIS WORKMEN OR EMPLOYEES BREAK, DEFACE, INJURE OR DESTROY ANY 
PART OF A BUILDING, ROAD, KERBS, FENCE, ENCLOSURES, WATER PIPES, CABLES, DRAINS, ELECTRIC 
OR TELEPHONE POSTS OR WIRES, TREES OR ANY OTHER PROPERTY OR TO ANY PART OF ERECTED 
EQUIPMENTS, STORED COMPONENTS ETC WITHIN THE PROJECT PREMISES OR OUTSIDE THE 
CONTRACTOR SHALL MAKE THE SAME GOOD AT HIS OWN EXPENSES, ELSE BHEL SHALL 
LEVY/RECOVER NECESSERY COMPENSATION FROM CONTRACTOR’S BILL PAYMENT. 
 
9.12 Submission of Periodical Reports  
 
Contractor shall submit periodical reports in respect of following aspects of operation: 
 
1) Consumption of construction power  
2) Manpower reports 
3) Daily and Monthly Progress reports  
4) Field calibration reports 

 
           BHEL will provide formats for these reports. 

 

9.13 It is the responsibility of the contractor to arrange gate pass for all his   employees, T&P 
etc. Necessary coordination with customer officials is the responsibility of the contractor.  
Contractor to follow all the procedures laid down by the customer for making gate passes. 
Where permitted, by customer/ BHEL, to work beyond normal working hours, the contractor 
shall arrange necessary work permit for working beyond normal working hours 
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10.1 
MAJORITY OF CONSIGNMENTS SHALL REACH SITE DIRECTLY FOR DELIVERY. HOWEVER A GOOD 
NUMBER OF CONSIGNMENTS SHALL BE BOOKED ON GODOWN DELIVERY BASIS OR DOOR DELIVERY 
AGAINST CONSIGNEE COPY BASIS, THE PROCEDURE OF MATERIAL COLLECTION SHALL BE ADOPTED 
AS DETAILED IN RELAVENT CHAPTER 
  
 
10.2 
IT WILL BE RESPONSIBILITY OF THE CONTRACTOR TO KEEP IN TOUCH WITH OFFICIALS OF BHEL 
REGARDING ADVANCE INFORMATION ABOUT ARRIVAL OF CONSIGNMENTS. THE CONTRACTOR SHALL 
COLLECT LORRY WAY BILLS OR OTHER SUCH DESPATCH DOCUMENTS. 
 
10.3  
THE CONTRACTOR SHALL REMAIN IN REGULAR CONTACT WITH THE CONCERNED TRANSPORTERS OR 
BASED ON THE DESPATCH DETAILS OBTAINED AS STATED ABOVE AND MAKE ALL NECESSARY 
ARRANGEMENTS FOR COLLECTION / RECEIPT OF THE CONSIGNMENT AS APPLICABLE. CONTRACTOR 
SHALL TAKE ADVANCE ACTION TO DEPLOY ALL NECESSARY RESOURCES FOR LOCAL 
TRANSPORTATION, HANDLING AND UNLOADING OF THE ANTICIPATED CONSIGNMENTS SO AS TO 
ENSURE NO LOSS OF TIME UPON ARRIVAL OF THE CONSIGNMENTS.  
 
10.4 
DETENTION CHARGES/DEMURRAGE/WHARFAGE ETC., WHICH RESULT DUE TO CONTRACTOR’S FAULT, 
SHALL BE RECOVERED FROM THE BILL PAYMENT DUE TO THE CONTRACTOR. 
  
10.5 
IT WOULD BE RESPONSIBILITY OF THE CONTRACTOR TO EXAMINE THE PACKAGES, CONSIGNMENTS 
ETC. IMMEDIATELY ON ARRIVAL AND BRING TO THE NOTICE OF BHEL AUTHORITIES REGARDING 
LOSS/DAMAGE/SHORTAGE/DISCREPANCY, IF ANY, OBSERVED IN THE CONSIGNMENTS BEFORE TAKING 
DELIVERY OF THE SAME.    
 
10.6 
ANY DISCREPANCY/SHORTAGE/DAMAGE FOUND IN THE CONSIGNMENT AFTER TAKING CLEAN 
DELIVERY FROM THE CARRIERS SHALL BE THE RESPONSIBILITY OF CONTRACTOR AND THE 
RESULTANT LOSS TO BHEL ON SUCH ACCOUNT SHALL BE RECOVERABLE FROM THE CONTRACTOR. 
 
10.7 
CONSIGNMENTS ARE EXPECTED TO ARRIVE DURING ANY TIME OF THE DAY, AND COUNT DOWN FOR 
DETENTION/DEMMURAGE/WHARFAGE CHARGES IS LIABLE TO START IMMEDIATELY. UNLOADING OF 
SUCH CONSIGNMENTS MAY BE NECESSITATED EVEN IN THE NIGHT OR ROUND THE CLOCK. 
CONTRACTOR SHALL ARRANGE TO DEPLOY HIS RESOURCES IMMEDIATELY AND CONTINUE ROUND 
THE CLOCK ON SUCH OCCASIONS WITHOUT ANY ADDITIONAL COST TO BHEL. CONTRACTOR SHALL 
ARRANGE ALL NECESSARY RESOURCES INCLUDING SPOT LIGHTING FOR WORKING AT NIGHT. THE 
CONTRACTOR SHALL SIMILARLY UNLOAD CONSIGNMENTS ARRIVING ON WEEKLY OFF DAYS AND 
HOLIDAYS.   
 
10.8 
UNLOADING AT STORAGE AREA/WORK SITE, STACKING AND RESTACKING IF NECESSITY ARISES, OF 
ALL MATERIALS INCLUDING HEAVY/SOPHISTICATED EQUIPMENTS LIKE TUBED WALL PANELS OF 
BOILER, HEAVY MOTORS, HEAVY BEARING PEDESTALS, ELECTRICAL PANELS AND TG EQUIPMENT LIKE 
HEAVY TURBINE COMPONENTS, PUMPS, PANELS, ETC. SHALL BE DONE AS PER STORAGE AND 
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PRESERVATION MANUAL OF RELEVANT EQUIPMENT/COMPONENTS OF BHEL AND/OR AS PER 
DIRECTIONS OF BHEL ENGINEER. 
 
10.9 
THE CONTRACTOR SHALL VERIFY THE CONSIGNMENTS IN DETAIL WITHIN 12 DAYS OF RECEIPT 
AND REPORT THE DISCREPANCIES IN PRESCRIBED FORMATS NOT LATER THAN 14TH DAY. 
ANY LOSS ON ACCOUNT OF DELAYED REPORTING SHALL BE RECOVERABLE FROM CONTRACTORS 
BILL/ANY PAYMENT DUE. CONTRACTOR SHALL ARRANGE ALL FACILITIES TO OPEN PACKAGES - WHERE 
REQUIRED IN THE PRESENCE OF BHEL ENGINEER, VERIFY THE CONTENTS, REPACK WHEREVER AND 
WHENEVER CALLED FOR AND PROPERLY STACK THEM AS PER STORAGE MANUAL OR/AND AS MAY BE 
DIRECTED BY BHEL.  
 
10.10 
THE MATERIAL SHALL BE SO STACKED THAT IT SHOULD FACILITATE EASY IDENTIFICATION, 
RETRIEVAL AND HANDLING FOR ISSUE AS AND WHEN NEED ARISES.  
 
10.11 
PRE-DEFINED IDENTIFICATION SYSTEM OF THE LOCATIONS OF OPEN STORAGE YARD, SEMI-CLOSED 
SHED, COVERED STORES AS WELL AS STORAGE RACKS HAS TO BE DESIGNED BY THE CONTRACTOR 
WITH THE APPROVAL OF BHEL. CONTRACTOR SHALL PUT UP PROMINENT IDENTIFICATION BOARDS 
OF SEGMENTAL LOCATIONS (FOR OPEN AND SEMI-CLOSED STORES) OR INSCRIPTION (ON THE 
STORAGE RACKS) WITH CLEAR VISIBILITY FROM A DISTANCE. CONTRACTOR SHALL ALSO ARRANGE 
TO DISPLAY PLOT PLAN AT REGULAR INTERVALS IN THE COVERED/SEMI-CLOSED/OPEN STORAGE. THE 
CONTRACTOR SHALL ARRANGE PROPER DISPLAYS/SIGNS FOR VARIOUS REQUIREMENTS AS PER 
INSTRUCTIONS OF BHEL. 
 
10.12 
THE CONTRACTOR SHALL EXECUTE THE WORK IN A PROFESSIONAL MANNER. THE STORES SHALL BE 
HANDLED WITH DUE CARE AND DILIGENCE. THE CONTRACTOR AT HIS RISK AND COST SHALL MAKE 
GOOD ANY LOSS TO BHEL DUE TO CONTRACTOR’S LAPSE. 
 
10.13 
FOR ALL CONSIGNMENTS, OBSERVATIONS REGARDING LOSS/DAMAGE/SHORTAGE/ DISCREPANCY IS 
TO BE RECORDED IN APPROPRIATE DOCUMENT AND INFORMED TO BHEL. IN CASE IT BECOMES 
NECESSARY TO TAKE ‘OPEN DELIVERY’ FROM THE AUTHORITIES, CONTRACTOR SHALL MAKE ALL 
ARRANGEMENTS FOR TAKING OPEN DELIVERIES. ALL EXPENSES CONNECTED THEREWITH SHALL BE 
TO THE ACCOUNT OF CONTRACTOR.  ANY LOSS THAT ACCRUES TO BHEL ON ACCOUNT OF SUCH 
FAILURES SHALL BE DEBITED TO THE CONTRACTOR AND RECOVERY EFFECTED FROM HIS RUNNING 
BILLS. 
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10.14  HANDLING HEAVIER CONSIGNMENTS: 
 
10.14.1 BOILER DRUM 
BOILER DRUM WILL BE ARRIVING IN ITS SPECIAL TRAILER INSIDE THE PROJECT PREMISES. 
CONTRACTOR SHALL ARRANGE JACK & SLEEPER OR SUITABLE CRANES AND UNLOAD THE BOILER 
DRUM FROM THE SPECIAL VEHICLE AND SHIFT TO THE LOCATION AS DECIDED BY BHEL ENGINEER AT 
SITE. CONTRACTOR SHALL ALSO CARRY OUT THE NECESSARY LEVELLING & CONSOLIDATION OF THE 
UNLOADING AREA AND ATTENDANT WORK.  
 
10.14.2 
CONTRACTOR SHALL SUBMIT PROCEDURE WITH SKETCHES OF HANDLING OF ALL SUCH HEAVY 
COMPONENTS TO BHEL WELL IN ADVANCE AND OBTAIN PRIOR APPROVAL BEFORE UNLOADING AND 
STACKING. 
 
10.15 
SINCE THIS CONTRACT IS INTENDED TO BE A COMPLETE PACKAGE FROM MATERIAL RECEIPT 
THROUGH  ISSUE/TRANSACTIONS RIGHT UPTO MATERIAL RECONCILIATION, FULL RESPONSIBILITY 
W.R.T THE PROPER UPKEEP OF FACILITIES E.G. COMPUTERS, STATIONARY ITEMS; ENSURING 
BEFITTING DISCIPLINE AMONG THE STORE ASSISTANTS/STAFF UNDER ITS CONTROL AND 
ACCOUNTING OF MATERIALS ON STOCK SHALL REST WITH THE CONTRACTOR AT ALL TIMES.    
 
IN THE REMOTE POSSIBILITY OF ANY UNTRACEABLE MATERIAL, CUSTOMARILY BHEL HAS TO 
PROCESS THE INSURANCE CLAIM. TO KICK OFF SUCH CLAIM, THE CONTRACTOR SHALL RENDER ALL 
NECESSARY ASSISTANCE INCLUDING AUGMENTATION OF DOCUMENTS (FIR ETC) WITHIN THE 
QUOTED PRICE AS MAY BE REQUIRED FOR REALIZATION OF THE INSURANCE CLAIM. 
 
10.16 
THE CONTRACTOR UNDER THIS CONTRACT SHALL COMPLETE INDUCTION OF FOLLOWING 
CATEGORIES OF RESOURCES WITHIN THE QUOTED ITEM RATES, TO ENSURE ESTABLISHMENT OF 
PROPER MATERIALS MANAGEMENT AT THE PROJECT SITE.  
 

1. COMPUTERS WITH LATEST UP-GRADATION, MEMORY AND COMPATIBLE WITH BHEL 
COMPUTERS/LAN EQUIPMENT TO BE INSTALLED/USED WITHIN BHEL SITE OFFICE- 
04 SETS 
 

2. ITEM RATE IN THE RATE SCHEDULE HAS SPECIFIC MENTION OF “MATERIALS MANAGEMENT” 
WITH SOLE PURPOSE TO EMPHASIZE THE REQUIREMENT OF SUFFICIENT NO. OF ADEQUATELY 
QUALIFIED MANPOWER TO ENSURE BEST OBTAINABLE QUALITY OF WORK. ACCORDINGLY,  
SUPERVISORS/MANPOWER (APART FROM WORKMEN ON CRANES AND MATERIAL HANDLING 
PURPOSE) AS INDICATED AGAINST EACH ACTIVITY IN THE TABLE BELOW, NORMALLY TO 
WORK AT (BUT NOT LIMITED TO) BHEL SITE OFFICE 

 
RESPONSIBILITIES OF THE CONTRACTOR -  

 
(1) RECEIPT & ISSUE 
 
 SCOPE INCLUDES EXECUTION OF VARIOUS ACTIVITIES AS FOLLOWS: 

 
(I)  RECEIPT, UNLOADING, CARRYING OUT RECEIPT INSPECTION, DETAILED VERIFICATION, 

STACKING AND REGULAR STOCK VERIFICATION OF PROJECT MATERIALS AT SITE.  
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(II) PREPARING VARIOUS REPORTS AT APPROPRIATE STAGES AND REPORTING DAMAGE/LOSS 
DURING RECEIPT AS WELL AS STORAGE AND ANY OTHER ASSOCIATED RESPONSIBILITY AS 
ASSIGNED BY BHEL FROM TIME TO TIME. RESPONSIBILITY SHALL INCLUDE THE FOLLOWING 
ACTIVITIES: 

a. EXAMINATION OF INCOMING CONSIGNMENTS TO DETECT ANY LOSS OR SHORTAGE OR 
OUTWARD DAMAGE AND RECORDING IT ON THE LR/LWB BEFORE MAKING ACKNOWLEDGEMENT 
OF IT’S RECEIPT FROM THE TRANSPORTER AND SIMULTANEOUSLY OBTAINING ENDORSEMENT 
OF THE VEHICLE DRIVER ON THE SAME. 

 

b. REPORTING SUCH DISCREPANCY TO BHEL IMMEDIATELY ON RECEIPT OF    CONSIGNMENT. 

 

c. ASSISTING BHEL IN LODGING INSURANCE CLAIMS IN RESPECT OF LOSS/DAMAGE AS STATED 
ABOVE.   

 

(III) ISSUE OF MATERIALS TO BHEL’S ERECTION CONTRACTORS, PRESERVATION OF STACKED 
MATERIALS, RE-STACKING/RE-HANDLING AS NECESSARY, PROGRESSIVE AND FINAL 
RECONCILIATION WITH BHEL’S ERECTION AGENCIES AND PREPARATION OF NECESSARY 
DOCUMENT/ RECORD IN RESPECT OF THESE ACTIVITIES. 

 
(IV) RETURN OF EXCESS/DEFECTIVE MATERIALS BY VARIOUS ERECTION CONTRACTORS OF BHEL. 
 
(V) LOADING AND DISPATCH OF OUTGOING MATERIALS.  

 
EXPECTED MINIMUM QUALITY OF SERVICE  

 
CONTRACTOR SHALL RENDER THE SERVICES BY ENSURING DEPLOYMENT OF REQUISITE 
PERSONNEL WITH ADEQUATE EDUCATIONAL QUALIFICATION OF ENGINEERING/TECHNICAL 
BACKGROUND, HAVING THOROUGH EXPERIENCE IN RELATED FIELD TO ENABLE 
UNDERSTANDING THE INTRICACIES OF AND SPECIAL REQUIREMENTS INVOLVED IN 
HANDLING OF PROJECT MATERIALS, INCONSISTENCIES AND UNCERTAINTIES ASSOCIATED 
WITH IN/OUT FLOW OF MATERIALS, PROJECT ACTIVITIES AT ODD HOURS & HOLIDAYS AND 
IRREGULAR WORKING HOURS. CONTRACTOR SHALL ENSURE PROMPT AND TIMELY 
AVAILABILITY OF SUCH SERVICES.  

 
 

 
(2) RECORD KEEPING –  
 
CONTRACTOR SHALL PREPARE, MAINTAIN AND UPDATE VARIOUS MM RECORDS, ASSOCIATED WITH 
MATERIALS MANAGEMENT OPERATION OF BHEL AT PROJECT SITE. TWO SYSTEMS OF RECORD 
KEEPING/CAPTURING INFORMATION & DATA AT VARIOUS STAGES ARE IN VOGUE VIZ. 
 

i. MANUAL LEDGERS & RECORDS.  
 

ii. COMPUTERIZED DATABASE APPLICATION: BHEL HAS DEVELOPED A SOFTWARE 
APPLICATION NAMED SITE OPERATIONS MANAGEMENT SYSTEM (SOMS) THAT 
CAPTURES ALL THE DATA IN THE ENTIRE CHAIN OF TRANSACTIONS STARTING WITH 
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MASTER LIST OF PROJECT MATERIALS, RECORDS OF DISPATCH, RECEIPT, 
INSPECTION, ISSUE, RETURN, CONSUMPTION ETC.  

 
SOME OF THESE RECORDS ARE MASTER SHIPPING/PACKING LIST, LR/RR REGISTER, DAYBOOK 
REGISTER, STOCK REGISTER, RECORDS OF ISSUES TO & RETURN OF MATERIALS IN RESPECT OF 
VARIOUS ERECTION SUBCONTRACTORS, INSURANCE CLAIM RECORDS, PERIODICAL STATUS REPORTS 
IN VARIOUS FORMATS COVERING DESIRED ASPECTS AND OUTPUT INFORMATION AS PER 
BHEL/CLIENT’S REQUIREMENT.  
 
BHEL WILL PROVIDE NECESSARY HARDWARE, SOFTWARE & STATIONARY ETC. CONTRACTOR SHALL 
TAKE UTMOST CARE TO ENSURE THAT THESE PROPERTIES AND RECORDS ARE PROTECTED FROM ANY 
DAMAGE OR LOSS. BHEL WILL RECOVER THE COST OF SUCH PROPERTY / EXPENSES OF 
RESTORATION FROM THE CONTRACTOR WITH 30% OVERHEAD CHARGES IN CASE OF ANY 
LOSS/DAMAGE ATTRIBUTABLE TO NEGLIGENCE/FAILURE ON CONTRACTOR’S PART.   
 
SL NO ACTIVITY/DESCRIPTION MINIMUM 

NO. OF 
PERSONS 

REMARKS 

1 MATERIAL RECEIPT/UNLOADING, 
COLLECTION/ BOOKINGS 

2 WITH COMMENCEMENT OF WORK 

2 DETAILED VERIFICATION 1 WITH COMMENCEMENT OF WORK  
3 MATERIAL ISSUE (HRSG) 1 AS PER REUIREMENT 
4 MATERIAL ISSUE (GTG, T&P, ELEC, C&I) 1 AS PER REUIREMENT 
5 PRESERVATION 1 Gang GANG OF 3 LABOURS LEAD BY 1 

QUALIFIED PERSON  
6 RECORD KEEPING (HRSG) 1 WITH COMMENCEMENT OF WORK 

 
7 RECORD KEEPING (TG, ELEC, C&I 

STOCK) 
1 WITH COMMENCEMENT OF WORK 

8 RECORD KEEPING (T&P STOCK, MRC, 
ASSISTANCE IN INSURANCE CLAIMS, 
PURCHASE ETC) 

1 WITH COMMENCEMENT OF WORK 

 
NOTE: THE NO. OF PERSONS INDICATED ABOVE IS TENTATIVE AND ACTUAL DEPLOYMENT MAY VARY 
BASED ON WORK LOAD AND SITE REQUIREMENT, NOR THE DEPLOYMENT ABSOLVES THE 
CONTRACTOR FROM HIS RESPONSIBILITY TOWARDS THE SATISFACTORY EXECUTION OF THE JOB  
 
IN CASE THE CONTRACTOR DOES NOT DEPLOY OR DELAYS DEPLOYMENT OF ABOVE SAID 
MANPOWER WITH REFERENCE TO SPECIFIC INSTRUCTIONS FROM BHEL ELSE BHEL WILL 
DEPLOY MANPOWER AND RECOVER WITH ADDITIONAL 30% OVERHEADS FROM THE 
RUNNING BILL.  

10.17 

PAYMENT FOR ALL MATERIALS INCLUDING OD AND HEAVIER COMPONENTS SHALL BE REGULATED ON 
THE ACCEPTED UNIT RATE AS PER SL NO A OF RATE SCHEDULE. 
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11.1  

THERE IS A RAILWAY SIDING IN THE PROJECT PREMISES. ALL THE CONSIGNMENTS REACHING THE 
PROJECT SITE BY RAIL SHALL BE UNLOADED AT THE RAILWAY SIDING, FOLLOWED BY LOADING ON 
TRUCK/TRAILER, LOCAL TRANSPORTATION FROM RAILWAY SIDING TO THE STORAGE YARD/STORES, 
UNLOADING, VERIFICATION AND STACKING AND PRESERVATION AS APPLICABLE TO THE 
CONSIGNMENTS ARRIVING BY ROAD.  
 
11.2 
IT WILL BE RESPONSIBILITY OF THE CONTRACTOR TO KEEP IN TOUCH WITH OFFICIALS OF BHEL AND 
RAILWAYS REGARDING ADVANCE INFORMATION ABOUT ARRIVAL OF CONSIGNMENTS. THE 
CONTRACTOR SHALL COLLECT RAILWAY RECEIPTS OR OTHER SUCH DESPATCH DOCUMENTS. 
 
11.3 
CONTRACTOR SHALL DEPLOY HIS CRANE, TRAILERS/TRUCKS AND ALL OTHER T & P INCLUDING 
ADDITIONAL T & P AND MANPOWER ETC FOR HANDLING OF MATERIALS AT SUCH UNLOADING BAY/ 
LOCATION AND TRANSPORT TO STORES/ STORAGE YARD.  
 
11.4 
CONTRACTOR SHALL IN HIS OWN INTEREST ARRANGE TO RELEASE THE RAILWAY WAGONS/RACKS 
WITH UTMOST ALACRITY TO AVOID ANY DEMURRAGE CHARGES. DEMURRAGE/ WHARFAGE ETC., 
WHICH RESULT DUE TO CONTRACTOR’S FAULT, SHALL BE RECOVERED FROM THE BILL PAYMENT DUE 
TO THE CONTRACTOR. 
  
11.5 
CONTRACTOR SHALL PROVIDE AREA LIGHTING AT RAILWAY SIDING FOR HANDLING OF MATERIALS 
DURING EVENING/ NIGHT. 
 
11.6 
ALL THE RESPONSIBILITIES SPECIFIED IN THE CONTRACTOR’S SCOPE FOR THE MATERIALS RECEIVED 
BY ROAD SHALL ALSO BE APPLICABLE MUTATIS-MUTANDIS FOR ALL THE CONSIGNMENTS RECEIVED 
BY RAIL AT RAILWAY SIDING. 
 
11.7 
FOR THE CONSIGNMENTS RECEIVED BY RAIL THE PAYMENT WILL BE REGULATED ON PRO-RATA BASIS 
ON THE ACCEPTED UNIT RATE AS PER SL NO B OF RATE SCHEDULE. THE ABOVE ALSO INCLUDES 
ALL COSTS TOWARDS UNLOADING FROM THE WAGON AT THE UNLOADING SIDING IN THE PLANT AND 
LOADING ON THE TRANSPROT AND THE COST TOWARDS INTERNAL TRANSPORTATION TO STORAGE 
YARD/ STORES SHED OF BHEL/ CLIENT. 
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12.1 RE-SHIFTING AND RE-STACKING 
 
 
OWING TO SEVERAL PROJECT REQUIREMENTS, MANY COMPONENETS MAY HAVE TO BE SHIFTED 
FROM ORIGINALLY STACKED LOCATIONS TO ELSEWHERE WITHIN THE PROJECT PREMISES FOR THE 
LEAD DISTANCE NOT EXCEEDING 2.5 KMS. THIS MAY INVOLVE LOADING OF SUCH MATERIAL ONTO A 
VEHICLE MOVING TO A NEW LOCATION AND UNLOADING/STACKING INCLUDING PROPER 
INSCRIPTION OF IDENTIFICATION MARKS IF NEEDED. LIST OF ITEMS DULY CERTIFIED BY BHEL 
OFFICIAL, SHIFTED, UPDATED STOCK RECORDS ABOUT CHANGE IN LOCATION ETC SHALL BE 
PREPARED/SUBMITTED ALONG WITH THE MONTHLY BILLS 
 
SEPARATE ITEM RATE SHALL BE QUOTED FOR RESHIFTING AND RE-STACKING OF STACKED 
MATERIALS AND THE PAYMENT WILL BE REGULATED ON PRO-RATA BASIS ON THE ACCEPTED UNIT 
RATE AS PER SL NO E OF RATE SCHEDULE 
 
 
12.2 RE-ARRANGING FOR HOUSE KEEPING  
 
OVER A PERIOD OF TIME, HOUSE KEEPING OF THE MATERIALS STACKED EARLIER MAY ARISES DUE 
TO VARIOUS REASONS. THE HANDLING OF SUCH ITEMS WILL ALSO BE IN THE SCOPE OF THIS 
CONTRACT. THE RESTACKING/ RE-HANDLING MAY BE NECESSITATED FOR ANY EQUIPMENT/ 
MATERIALS COVERED WITHIN THIS WORK SPECIFICATION. CONTRACTOR SHALL DEPLOY NECESSARY 
RESOURCES LIKE MANPOWER, T&P, EQUIPMENTS ETC TO CARRY OUT THIS EXERCISE INCLUDING 
PROPER INSCRIPTION OF IDENTIFICATION MARKS IF NEEDED. LIST OF ITEMS DULY CERTIFIED BY 
BHEL OFFICIAL, RESTACKED, UPDATED STOCK RECORDS ABOUT CHANGE IN LOCATION ETC SHALL BE 
PREPARED/SUBMITTED ALONG WITH THE MONTHLY BILLS 
 
BIDDER SHALL NOT QUOTE ANY SEPARATE RATE RE-STACKING/RE-ARRANGINGFOR HOUSE KEEPING 
OF MATERIAL. THE RATE SHALL BE DERIVED AS 40% OF UNIT RATE QUOTED FOR ITEM NO E 
OF RATE SCHEDULE. 
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13.1 INCOMING MATERIALS (SMALLS ETC) 
 
13.1.1 
EVEN THOUGH MAJORITY OF CONSIGNMENTS SHALL REACH SITE DIRECTLY FOR DELIVERY. A GOOD 
NUMBER OF CONSIGNMENTS SHALL BE BOOKED ON GOWDOWNS DELIVERY/ DOOR DELIVERY BASIS 
AGAINST ORIGINAL CONSIGNEE COPY BASIS, THE PROCEDURE OF MATERIAL COLLECTION SHALL BE 
ADOPTED AS DETAILED HERE BELOW: 
 
13.1.2 
CONTRACTOR SHALL KEEP IN TOUCH WITH OFFICIALS OF BHEL REGARDING ADVANCE INFORMATION 
ABOUT ARRIVAL OF CONSIGNMENTS. THE CONTRACTOR SHALL COLLECT ORIGINAL LRs/RRs/LORRY 
WAY BILLS OR OTHER SUCH DISPATCH DOCUMENTS  
 
13.1.3 
THE CONTRACTOR SHALL REMAIN IN REGULAR CONTACT WITH THE CONCERNED TRANSPORTERS OR 
RAILWAYS BASED ON THE DISPATCH DOCUMENTS OBTAINED AS STATED ABOVE AND MAKE ALL 
NECESSARY ARRANGEMENTS FOR COLLECTION / RECEIPT OF THE CONSIGNMENT AS APPLICABLE. 
CONTRACTOR SHALL TAKE ADVANCE ACTION TO DEPLOY ALL NECESSARY RESOURCES FOR LOCAL 
TRANSPORTATION, HANDLING AND UNLOADING OF THE ANTICIPATED CONSIGNMENTS SO AS TO 
ENSURE NO LOSS OF TIME UPON ARRIVAL OF THE CONSIGNMENTS. LOADING AT TRANSPORTERS 
GODOWN, LOCAL TRANSPORT UP TO BHEL/ CLIENT’S STORES/ SITE AND UNLOADING AT 
STORES/STORAGE YARD/SITE, VERIFICATION AND STACKING SHALL ALSO BE IN THE SCOPE OF 
CONTRACT.  
 
13.1.4 
DETENTION CHARGES/ DEMURRAGE/ WHARFAGE ETC., WHICH RESULT DUE TO CONTRACTOR’S 
FAULT, SHALL BE RECOVERED FROM THE BILL PAYMENT DUE TO THE CONTRACTOR. 
 
13.1.5 
SEPARATE ITEM RATE SHALL BE QUOTED FOR MATERIAL HANDLING AND MATERIAL MANAGEMENT OF 
INCOMING MATERIALS (SMALLS/FULL TRUCK LOADS) FROM TRANSPORTERS GODOWNS AND THE 
PAYMENT WILL BE REGULATED ON PRO-RATA BASIS ON THE ACCEPTED UNIT RATE AS PER SL NO 
C OF RATE SCHEDULE. NO OTHER PAYMENT SUCH AS MINIMUM CHARGES FOR CARRIER ETC WILL 
BE MADE.  ALL ARRANGEMENTS INCLUDING TRANSPORT, LABOUR AND OTHER T&P ETC IS IN 
CONTRACTOR’S SCOPE. THESE GODOWNS ARE EXPECTED TO BE LOCATED WITHIN A RADIUS OF 50 
KM APPROX FROM THE PROJECT SITE. 
 
13.1.6 
ALL THE RESPONSIBILITIES SPECIFIED IN THE CONTRACTOR’S SCOPE FOR THE MATERIALS RECEIVED 
BY ROAD SHALL ALSO BE APPLICABLE MUTATIS-MUTANDIS FOR ALL THE CONSIGNMENTS (INCOMING 
SMALLS) RECEIVED FROM TRANSPORTERS GODOWN/S. 
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13.2 OUTGOING MATERIALS/DISPATCHES 
 
13.2.1 
FOR VARYING REASONS MANY A TIMES, PROJECT MATERIALS / BHEL ASSETS ARE TO BE DISPATCHED 
TO OTHER SITES/LOCATIONS. 
  
13.2.2 
CONTRACTOR SHALL IDENTIFY, TAG, PACK AND PREPARE GATE PASSES FOR THE MATERIALS TO BE 
DISPATCHED. MATERIALS SHALL BE LOADED ONTO THE OUTGOING VEHICLES WITH DUE CARE AND 
HANDED OVER TO THE TRANSPORTER WITH CLEAR GOODS RECEIPT WHICH SHALL BE SUBMITTED 
WITH BHEL PROMPTLY. BHEL SHALL MAKE ARRANGEMENT FOR THE TRANSPORT VEHICLES AT ITS 
OWN COST. 
SEPARATE ITEM RATE SHALL BE QUOTED FOR MATERIAL HANDLING AND MATERIAL MANAGEMENT OF 
DISPATCH/OUTGOING MATERIALS AND THE PAYMENT WILL BE REGULATED ON PRO-RATA BASIS ON 
THE ACCEPTED UNIT RATE AS PER SL NO F OF RATE SCHEDULE. 
 
13.2.3 
SUCH MATERIALS WHICH NEED TO BE BROUGHT TO TRNASPORTER’S/RAILWAY GODOWN FOR 
BOOKING, ARRANGEMENTS SHALL BE ADOPTED AS MENTIONED BELOW: 
 
CONTRACTOR SHALL ARRANGE SUITABLE VEHICLE FOR TRANSPORTATION OF MATERIALS /SMALLS 
FROM STORES/STORAGE YARD/SITE TO TRANSPORTERS GODOWNS, IDENTIFY, TAG, PACK AND 
PREPARE GATE PASSES FOR THE MATERIALS TO BE DISPATCHED. MATERIALS SHALL BE LOADED 
ONTO THE OUTGOING VEHICLE WITH DUE CARE AND HANDED OVER TO THE TRANSPORTER WITH 
CLEAR GOODS RECEIPT WHICH SHALL BE SUBMITTED WITH BHEL PROMPTLY WITHIN THE QUOTED 
RATES AS PER SL NO C OF RATE SCHEDULE 
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14.1 
THE CONTRACTOR UNDER THIS CONTRACT SHALL PROVIDE FOLLOWING CATEGORIES OF SERVICES 
AT THE PROJECT SITE. THE RESOURCES DEPLOYED FOR MM SERVICES BY THE CONTRACTOR SHALL 
BE AT THE EXCLUSIVE DISPOSAL OF BHEL ON A FULL TIME BASIS. THESE SHALL NOT BE USED FOR 
ANY ACTIVITIES ASSOCIATED WITH THE NORMAL RESPONSIBILITIES ENVISAGED UNDER THIS 
CONTRACT OF MATERIAL HANDLING AND MATERIAL MANAGEMENT: 
 
A. SUPERVISION/SECRETARIAL SERVICES  
 
WORKING LEVEL SUPERVISION OF EACH WORK SPOT SHALL BE IN THE SCOPE OF CONTRACTOR 
UNDER REGULAR MATERIAL HANDLING WORK. ON THE OTHER HAND, SUPERVISORY SERVICES UNDER 
MM SERVICES SHALL BE AT ONE LEVEL HIGHER THAN WORKING LEVEL SUPERVISION BEING DONE AS 
CONTRACTOR’S RESPONSIBILITY TOWARDS MATERIAL HANDLING WORK. BHEL REQUIRES THAT 
THESE SERVICES SHALL BE TO OVERSEE AND MONITOR THE VARIOUS OPERATIONS/ACTIVITIES OF 
MATERIAL HANDLING PROCESS. MM SUPERVISORY SERVICES SHALL ENSURE SETTING BROAD 
GUIDELINES TO THE WORKING LEVEL SUPERVISORS, MONITORING PROGRESS OF OVERALL PLAN VIS-
À-VIS IMPLEMENTATION, PROPER AND PROMPT TRACEABILITY OF STOCK IN THE STORES, 
IDENTIFICATION OF CORRECTIVE & PREVENTIVE ACTIONS IN MATERIAL HANDLING & STORAGE 
WORK AND IMPLEMENTATION OF A SYSTEMATIC PROCESS TO FINALLY ENSURE ACHIEVEMENT OF THE 
PROJECT SCHEDULE. 
THESE SHALL ALSO INCLUDE SERVICES OF PERSONAL ASSISTANCE IN THE OFFICIAL WORK OF BHEL’S 
CONSTRUCTION MANAGER, SECRETARIAL SERVICES FOR CORRESPONDENCES AND DOCUMENTATION 
OF VARIOUS DEPARTMENTS OF BHEL SITE (ERECTION, COMMISSIONING, FINANCE & ACCOUNTS, 
STORES/MATERIAL MANAGEMENT ETC). 

CONTRACTOR SHALL RENDER THE SERVICES BY ENSURING DEPLOYMENT OF REQUISITE PERSONNEL 
WITH ADEQUATE (MINIMUM DIPLOMA IN ENGINEERING FOR MM SUPERVISION, GRADUATION FOR 
SECRETARIAL SERVICES) EDUCATIONAL QUALIFICATION, HAVING THOROUGH EXPERIENCE IN 
RELATED FIELD TO ENABLE UNDERSTANDING THE INTRICACIES OF AND SPECIAL REQUIREMENTS 
INVOLVED IN HANDLING OF PROJECT MATERIALS, INCONSISTENCIES AND UNCERTAINTIES 
ASSOCIATED WITH IN/OUT FLOW OF MATERIALS, PROJECT ACTIVITIES AT ODD HOURS & HOLIDAYS 
AND IRREGULAR WORKING HOURS. CONTRACTOR SHALL ENSURE PROMPT AND TIMELY AVAILABILITY 
OF SUCH SERVICES.  
 
APPROXIMATELY 36 SERVICE MONTHS, SPREAD ACROSS VARIOUS NATURE OF SERVICES SHALL 
BE DEPLOYED PROMPTLY AS PER THE INSTRUCTION OF BHEL. 
 
THE UNIT OF MEASUREMENT OF SUCH SERVICES RENDERED SATISFACTORILY BY ONE PERSON 
DURING ONE MONTH SHALL BE TERMED AS ONE ‘SERVICE MANMONTH’. 
 

PAYMENT FOR THE SAME SHALL BE MADE AS PER THE MAN-MONTH RATE QUOTED BY THE BIDDER IN 
ITEM NO H OF RATE SCHEDULE. 
 
B. MISCELLANEOUS SERVICES FOR BHEL OFFICE AND STORES ETC  
 
SCOPE SHALL INCLUDE SERVICES OF OFFICE BOY/ MESSENGER/PEON AT BHEL OFFICE AND STORES, 
FOR HANDLING CORRESPONDENCES (DAK, DOCUMENTS, DRAWINGS ETC), AND OTHER SERVICES E.G. 
GARDENING, CLEANING ETC. APPROXIMATELY 60 SERVICE MONTHS, SPREAD ACROSS VARIOUS 
NATURE OF SERVICES SHALL BE DEPLOYED PROMPTLY AS PER THE INSTRUCTION OF BHEL. 
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PAYMENT FOR THE SAME SHALL BE MADE AS PER THE SERVICE-MONTH RATE QUOTED BY THE 
BIDDER IN ITEM NO I OF RATE SCHEDULE.  
 
IN CASE THE CONTRACTOR FAIL TO DEPLOY OR DELAYS DEPLOYMENT OF ABOVE SAID 
MANPOWER WITH REFERENCE TO SPECIFIC INSTRUCTIONS FROM BHEL, BHEL WILL 
RECOVER THE SAME WITH ADDITIONAL 10% OVERHEADS FROM MONTHLY RUNNING BILL. 
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PRESERVATION OF COMPONENTS -  
  
CONTRACTOR SHALL ARRANGE FOR PRESERVATION OF COMPONENTS AS PER BHEL’S STORAGE 
AND PRESERVATION MANUAL AND/OR AS PER INSTRUCTIONS OF BHEL ENGINEERS. 

 
ONE OR MORE OF FOLLOWING METHODS SHALL BE ADOPTED FOR PRESERVATION. 
 

1) COATING WITH PRESERVATIVE PAINTS/LUBRICANT/INHIBITORS 
 

2) CAPPING/WRAPPING/COVERING 
 

3) FILLING/IMMERSION IN OIL/CHEMICALS ETC 
 

4) PERIODIC CHECKS/MAINTAINING REQUIRED NITROGEN PRESSURE IN TANKS OF 
TRANSFORMERS; BHEL WILL PROVIDE THE NITROGEN GAS FOR THE SAME. HOWEVER 
CONTRACTOR SHALL HANDLE THE CYLINDERS AT STORES, TRANSPORT TO POINT OF 
USE, FIT-UP REFILLS AND RETURN EMPTY CYLINDERS TO BHEL STORES. 

 
5) HT MOTORS 

 
FOR PRESERVATION OF HT MOTORS, SPACE HEATERS HAVE TO BE KEPT ENERGIZED 
TO AVOID INGRESS OF MOISTURE. INSULATION RESISTANCE HAS TO BE MEASURED 
AND RECORDED AT SPECIFIED INTERVALS TILL THESE ARE ISSUED FOR ERECTION. 
BHEL WILL PROVIDE NECESSARY CABLES, SWITCHES ETC. FOR THIS, HOWEVER 
CONTRACTOR SHALL INSTALL, OPERATE AND MAINTAIN THE SAME. 

 
 

BHEL WILL PROVIDE FREE OF COST ALL PRESERVATIVES LIKE PRESERVATIVE OIL, 
LUBRICANTS, CHEMICALS, INHIBITORS, CAPS ETC EXCEPT PRIMERS & PAINTS.  CONTRACTOR 
SHALL PROVIDE RED OXIDE ZINC CHROMATE (ROZC) PRIMER CONFORMING TO IS:2074 OF 
REPUTED MANUFACTURES (E.G. ASIAN PAINTS, BERGER, JENSON & NICHOLSON, BOMBAY 
PAINTS, SHALIMAR OR ANY OTHER BHEL APPROVED MANUFACTURER) REQUIRED FOR 
PRESERVATION SHALL BE PROVIDED BY THE CONTRACTOR AND USED FOR THIS PURPOSE. 
 
IN THE PROCESS THE IDENTIFICATION MARKS, COMPONENT/MATERIAL CODES, MATCH 
MARKS MAY HAVE TO BE REPAINTED. THIS WORK AFTER PRESERVATION COMPONENTS ARE 
TO BE STACKED PROPERLY, PERIODICAL REPORTS ON THE PRESERVATION CARRIED OUT 
SHOULD BE SUBMITTED TO BHEL IN THE PRESCRIBED FORMATS. 

 
SEPARATE RATE (ITEM NO. G OF RATE SCHEDULE) QUOTED BY BIDDER SHALL ONLY 
BE PAID FOR ANY SPECIAL PRESERVATION WORK ARISED DURING EXECUTION OF 
WORK FOR MAJOR COMPONENTS LIKE GAS TURBINE,GENERATOR,PUMPS, 
MOTORS,TRANSFORMERS,CONTROL PANELS WHICH INCLUDES REHANDLING USING 
T&Ps & CRANEs. THIS SHALL BE PAID IN ‘PER TON’ BASIS ON SATISFACTORY 
COMPLETION OF THE SPECIFIC PRESERVATION WORK. HOWEVER ALL OTHER 
PRSERVATION ACTIVITIES SHOULD BE CARRIED OUT BY THE CONTRACTOR WITHIN 
TOTAL QUOTED PRICE. 

 
 
 
 


