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Tender Specification Issue Details 
 

FOR HANDLING AT SITE STORES/STORAGE YARD, TRANSPORTATION TO SITE 
OF WORK, COMPLETE ERECTION, CHECKING OF CALIBRATION, TESTING, 
COMMISSIONING AND HANDING OVER OF CABLING, TRANSFORMERS, DAVR, 
SOOT BLOWER SYSTEM, VARIABLE FREQUENCY DRIVES FOR ID,FD,GR FANS, 
BUS DUCTS, SWITCHGEAR, LIGHTING PACKAGE, AND ASSOCIATED 
EQUIPMENTS FOR ELECTICAL PACKAGE FOR 2x30MW STG+4xFr6B GTG OPAL 
DAHEJ PROJECT. 

AT 

 
ONGC PETRO ADDITIONS LIMITED (OPaL) Dahej SEZ near Village Ambhetha at 

Dahej, District-Bharuch 
 

         
 
EARNEST MONEY DEPOSIT: Refer Notice Inviting Tender 
 
LAST DATE FOR                 Refer Notice Inviting Tender 
TENDER SUBMISSION     . 
 
THESE TENDER SPECIFICATION DOCUMENTS CONTAINING VOLUME-I AND VOLUME- II ARE ISSUED TO: 
           
M/s. …………………………………………… 
 
…………………………………………………. 
 
PLEASE NOTE:                   
THESE TENDER SPECS DOCUMENTS ARE NOT TRANSFERABLE. 
 
 
For Bharat Heavy Electricals Limited 
 
 
AGM (Purchase) 
Place: Nagpur 
Date : 



 

 
Registered Office : BHEL House, Siri Fort, New Delhi – 110 049, India 

Website : www.bhel.com 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
NOTICE INVITING 
TENDER 
(Document No PS:MSX:NIT:Rev 01 dated 1st Jun 
2012) 
 
 

 
1013 
 

Bharat Heavy Electricals Limited 
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Ref:  BHE/PW/PUR/DHJOI-ELE/1013                                                                              Date:  07/07/2012 
 

NOTICE INVITING TENDER (NIT) 
 

NOTE:  BIDDER MAY DOWNLOAD FROM WEB SITES 
OR 

PURCHASE TENDERS FROM THIS OFFICE ALSO 
============================================================================== 
 

To 
 
 
Dear Sir/Madam 
 
Sub:  NOTICE INVITING TENDER 
 
Sealed offers in two part bid system are invited from reputed & experienced bidders (meeting PRE 
QUALIFICATION CRITERIAas mentioned in Annexure-I) for the subject job by the undersigned on the 
behalf of BHARAT HEAVY ELECTRICALS LIMITED as per the tender document. Following points relevant 
to the tender may please be noted and complied with. 
 
1.0 Salient Features of NIT 
 

SL 
NO 

ISSUE DESCRIPTION 

i TENDER NUMBER BHE/PW/PUR/DHJOI-ELE/1013 
ii  Broad Scope of 

job FOR HANDLING AT SITE STORES/STORAGE YARD, 
TRANSPORTATION TO SITE OF WORK, COMPLETE 
ERECTION, CHECKING OF CALIBRATION, TESTING, 
COMMISSIONING AND HANDING OVER OF CABLING, 
TRANSFORMERS, DAVR, SOOT BLOWER SYSTEM, 
VARIABLE FREQUENCY DRIVES FOR ID,FD,GR FANS, 
BUS DUCTS, SWITCHGEAR, LIGHTING PACKAGE, AND 
ASSOCIATED EQUIPMENTS FOR ELECTICAL PACKAGE 
FOR 2x30MW STG+4xFr6B GTG OPAL DAHEJ PROJECT. 
 

iii DETAILS OF TENDER DOCUMENT 
a Volume-IA Technical Conditions of Contract (TCC) 

consisting of Scope of work, Technical 
Specification, Drawings, Procedures, Bill of 
Quantities, Terms of payment, etc 

 
Applicable 

b Volume-IB Special Conditions of Contract  (SCC) Applicable 
c Volume-IC General Conditions of Contract (GCC) Applicable 
d Volume-ID Forms and Procedures  
e Volume-II Price Schedule (Absolute value). Applicable 
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iv Issue of Tender 
Documents  

1. Sale from BHEL PS WR office at 
NAGPUR : 

      Start 19/07/2012 :  
       Closes:  07/08/2012, Time :  16.00 
Hrs  
2. From BHEL website (www.bhel.com) 
      Tender documents will be available for 

downloading from website till due date of 
submission 

 

 
Applicable/ 
Not applicable  

v DUE DATE & TIME 
OF OFFER 
SUBMISSION 

Date : 08/08/2012, Time : 15.00 Hrs 
Place : BHEL PS Regional office at :Nagpur 
Tenders being submitted through representative 
shall be handed over to any of the following BHEL 
officials after making entry/registration at the 
reception: 
RK Ranade/ Sr. Manager (Purchase) 
Shivkesh Meena / Engineer Trainee (Purchase) 
 

Applicable 

vi OPENING OF 
TENDER 

Date : 08/08/2012, Time : 16:00 
Hrs  
Notes: 
(1) In case the due date of opening of tender 
becomes a non-working day, then the due date 
& time of offer submission and opening of 
tenders get extended to the next working day.  
 (2) Bidder may depute representative to 
witness the opening of tender 

Applicable 

vii EMD AMOUNT Rs 2.00 Lakhs ( Rs Two Lakhs Only) Applicable 
viii COST OF 

TENDER 
Rs 2000/-. (Rs Two Thousand only) Applicable/Not 

Applicable 
ix LAST DATE FOR 

SEEKING 
CLARIFICATION 

Atleast 7 days before the due date of offer 
submission 
Along with soft version also, addressing to 
undersigned & to others as per contact address 
given below 

 
Applicable 

x SCHEDULE OF Pre 
Bid Discussion 
(PBD) 

Date :   
Applicable/Not 
applicable. 

xi INTEGRITY PACT 
& DETAILS OF 
INDEPENDENT 
EXTERNAL 
MONITOR (IEM) 

---- Applicable/Not 
Applicable 

xii Latest updates  Latest  updates on the important dates, 
Amendments, Correspondences, Corrigenda, 
Clarifications, Changes,  Errata, Modifications, 
Revisions, etc to Tender Specifications will be 
hosted in BHEL webpage (www.bhel.com --
>Tender Notifications View Corrigendums) 
and not in the newspapers. Bidders to 
keep themselves updated with all such 
information 

 

 
2.0 The offer shall be submitted as per the instructions of tender document and as detailed in this NIT. 

Bidders to note specifically that all pages of tender document, including these NIT pages of this 
particular tender together with subsequent correspondences shall be submitted by them, duly 
signed & stamped on each page, as part of offer. Rates/Price including discounts/rebates, if 
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any, mentioned anywhere/in any form in the techno-commercial offer other than the  Price 
Bid, shall not be entertained. 

 
3.0 Unless specifically stated otherwise, bidder shall remit cost of tender and courier charges if 

applicable, in the form of Demand Draft drawn in favour of Bharat Heavy Electricals Ltd, payable at 
Power Sector Regional HQ at Nagpur issuing the Tender, along with techno-commercial offer. 
Bidder may also choose to deposit the Tender document cost by cash at the Cash Office as stated 
above against sl no iv of 1, on any working day; and in such case copy of Cash receipt is to be 
enclosed with the Techno Commercial offer. Sale of tender Documents shall not take place on 
National Holidays, holidays declared by Central or State Governments and BHEL PS HQ at 
NAgpur,  Sundays and second/ last Saturdays  
 

4.0 Unless specifically stated otherwise, bidder shall deposit EMD through Demand Draft/Pay Order in 
favour of Bharat Heavy Electricals Ltd, payable at Nagpur. For other details and for ‘One Time 
EMD’ please refer General Conditions of Contract. 
 

5.0 Procedure for Submission of Tenders: The Tenderers must submit their Tenders to Officer 
inviting Tender, as detailed below:  
     PART-I  consisting of ‘PART-I A (Techno Commercial Bid)’&  ‘PART-I B (EMD/COST of 

TENDER)’  in two separate sealed and superscribed envelopes (ENVELOPE-I & ENVELOPE-
II) 

 PART-II (Price Bid) – in sealed and superscribed envelope (ENVELOPE-III) 
 One set of tender documents shall be retained by the bidder for their reference 

 
 

6.0 The contents for ENVELOPES  and the superscription for each sealed cover/Envelope are  as 
given below.  (All pages to be signed and stamped) 

 
Sl no Description Remarks 
 Part-I A  
 ENVELOPE – I  superscribed as : 

 PART-I (TECHNO COMMERCIAL BID) 
TENDER NO : 
NAME OF WORK : 
PROJECT: 
DUE DATE OF SUBMISSION:  
 
CONTAINING THE FOLLOWING:- 

 

i.  Covering letter/Offer forwarding letter of Tenderer.   
ii.  Duly filled-in `No Deviation Certificate' as per prescribed format to be 

placed after document under sl no (i) above. 
 

Note:  
a. In case of any deviation, the same should be submitted 

separately for technical & commercial parts, indicating 
respective clauses of tender against which deviation is taken 
by bidder. The list of such deviation shall be placed after 
document under sl no (i) above. It shall be specifically noted 
that deviation recorded elsewhere shall not be entertained. 

b. BHEL reserves the right to accept/reject the deviations without 
assigning any reasons, and BHEL decision is final and 
binding.  

i). In case of acceptance of  the deviations, appropriate 
loading shall be done by BHEL 

ii). In case of unacceptable deviations, BHEL reserves 
the right to reject the tender 

 

 

iii.  Supporting documents/ annexure/ schedules/ drawing etc as required 
in line with Pre-Qualification criteria. 
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It shall be specifically noted that all documents as per above shall be 
indexed properly and credential certificates issued by clients shall 
distinctly bear the name of organization, contact ph no, FAX no, etc. 

iv.  All Amendments/Correspondences/Corrigenda/Clarifications/Changes/ 
Errata etc  pertinent to this NIT. 

 

v.  Integrity Pact Agreement (Duly signed by the authorized signatory) If 
applicable 

vi.  Duly filled-in annexures, formats etc as required under this Tender 
Specification/NIT 

 

vii.  Notice inviting Tender (NIT)  
viii.  Volume – I A : Technical Conditions of Contract (TCC) consisting of 

Scope of work, Technical Specification, Drawings, Procedures, Bill of 
Quantities, Terms of payment, etc 

 

ix.  Volume – I B : Special Conditions of Contract (SCC)  
x.  Volume – I C  : General Conditions of Contract (GCC)  
xi.  Volume – I D : Forms & Procedures  
xii.  Volume – II (UNPRICED – without disclosing rates/price, but 

mentioning only ‘QUOTED’ or ‘UNQUOTED’ against each item 
 

xiii.  Any other details preferred by bidder with proper indexing.  
 
 

 PART-I B  
 ENVELOPE – II superscribed as: 

PART-I (EMD/COST of TENDER) 
TENDER NO : 
NAME OF WORK : 
PROJECT: 
DUE DATE OF SUBMISSION: 
 
CONTAINING THE FOLLOWING:- 

 

i. 1. Earnest Money Deposit (EMD) in the form as indicated in this 
Tender 

OR 
      Documentary evidence for ‘One Time EMD’ with the Power 
Sector Region of BHEL floating the Tender  
 
2. Cost of Tender ( Demand Draft or copy of Cash Receipt as the 

case may be) 

 

 
 

 PART-II  
 PRICE BID consisting of the following shall be enclosed  
 ENVELOPE-III 

superscribed as: 
PART-II (PRICE BID) 
TENDER NO : 
NAME OF WORK : 
PROJECT: 
DUE DATE OF SUBMISSION: 
 
CONTAINING THE FOLLOWING 

 

i Covering letter/Offer forwarding letter of Tenderer enclosed in Part-I  
ii Volume II – PRICE BID ( Duly Filled in Schedule of Rates – rate/price 

to be entered in words as well as figures) 
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 OUTER COVER  
 ENVELOPE-IV (MAIN ENVELOPE / OUTER ENVELOPE)  

superscribed as: 
TECHNO-COMMERCIAL BID, PRICE BID & EMD 
TENDER NO: 
NAME OF WORK: 
PROJECT: 
DUE DATE OF SUBMISSION: 
 
 
CONTAINING THE FOLLOWING: 

 

i o Envelopes I 
o Envelopes II 
o Envelopes III  

 

 

 
SPECIAL NOTE :All documents / annexure’s submitted with the offer shall be properly annexed 
and placed in respective places of the offer as per enclosure list mentioned in the covering letter. 
BHEL shall not be responsible for any missing documents. 
 

7.0 Deviation with respect to tender clauses and additional clauses/suggestions in Techno-commercial 
bid / Price bid shall NOT be considered by BHEL. Bidders are requested to positively comply with 
the same.  

 
8.0 BHEL reserves the right to accept or reject any or all Offers without assigning any reasons thereof. 

BHEL also reserves the right to cancel the Tender wholly or partly without assigning any reason 
thereof. Also BHEL shall not entertain any correspondence from bidders in this matter (except for 
the refund of EMD). 

 
9.0 Assessment of Capacity of Bidders: 

Bidders capacity for executing the job under tender shall be assessed ‘LOAD’ wise and 
‘PERFORMANCE’ wise as per the following: 
 

I. LOAD: Load takes into consideration ALL the contracts of the Bidder under execution with 
BHEL Regions, irrespective of whether they are similar to the tendered scope or not. The 
‘Load’ is the sum of the unit wise identified packages (refer Table-1) for contracts with BHEL 
Regions. The cut off month for reckoning ‘Load’ shall be  the month,  two (2) months preceding 
the month corresponding to the ‘latest date of bid submission’, in the following manner:  

(Note: For example if latest bid submission is in Aug 2011, then the ‘load’ shall be calculated upto and inclusive of June 
2011) 

i). Total number of Packages 
 

Total number of Packages in hand = P 
Where 

 Pis the sum of all unit wise identified packages under execution with BHEL Regions 
as of the cut off month defined above, including packages yet to be commenced.  

 
ii) Weightage “A” assigned  to bidders  based on Total number of Packages ‘P’: 

a) If ‘P’ =  0-9,           :  “A” will be equal to  ‘4’ 
b) If ‘P’ =  10-18,      :  “A” will be equal to ‘3’ 
c) If ‘P’ =  19-36,      :  “A” will be equal to ‘2’ 
d) If ‘P’ =  37-60,      :  “A” will be equal to ‘1’ 
e) If ‘P’ is above 60  :  “A” will be equal to ‘0’ 

 
II. PERFORMANCE: Here ‘Monthly Performance’ of the bidder for all the packages (under 

execution/ executed during the ‘Period of Assessment’ in all the Power Sector Regions of 
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BHEL) SIMILAR to the packages covered under the tendered scope, excepting packages not 
commenced shall be taken into consideration. The ‘Period of Assessment’ shall be 6 months 
preceding the cut off month. The cut off month for reckoning ‘Period of Assessment’ shall be  
the month  two (2) months preceding the month corresponding to the ‘latest date of bid 
submission’, in the following manner:  

 
(Note: For example if ‘latest date of bid submission’ is in Aug 2011, then the ‘performance’ shall be assessed for a 6 

month period  upto and inclusive of June 2011, for all the unit wise identified packages (refer Table I) 
 

i). Calculation of Overall ‘Performance Rating’ for ‘similar Package/Packages’ for the tendered 
scope under execution at Power Sector Regions: 
This shall be obtained by summing up the ‘Monthly Performance Evaluation’ scores 
obtained by the bidder in all Regions for all the similar Package/packages’, divided by the 
total number of Package months for which evaluation should have been done, as per 
procedure below: 
 
a) P1, P2, P3 , P4 , P5 , …. PN  etc be the packages (under execution/ executed during the 

‘Period of Assessment’ in all Regions) SIMILAR to the packages covered under the 
tendered scope, excepting packages not commenced. Total number of similar 
packages for all Regions = PT ( iePT = P1 +P2 + P3 +P4 + .. PN )  
 

b) Number of Months ‘T1’  for which ‘Monthly Performance Evaluation’ as per relevant 
formats, should have been done in the ‘Period of Assessment’ for the corresponding 
similar package P1. Similarly T2for package P2,T3for package P3, etc for the tendered 
scope.   Now calculate cumulative total months ‘TT’ for total similar Packages ‘PT’ for all 
Regions ( i.eTT = T1 + T2 + T3 +T4 + .. TN ) 

 
c) Sum ‘S1‘ of ‘Monthly Performance Evaluation’ Scores (S1-1, S1-2, S1-3, S1-4, S1-5,…. S1-N ) 

for  similar package P1, for the ‘period of assessment’ ‘T1’  (i.e S1 = S1-1+ S1-2+ S1-3+ S1-

4+ S1-5+…S1-N). Similarly S2 for package P2 for period T2, S3 for package P3 for period 
T3, etc for the tendered scope for all Regions. Now calculate cumulative sum ‘ST’ of  
‘Monthly Performance Evaluation’ Scores for total similar Packages ‘PT’ for all Regions 
(i.e ‘ST ’= S1+ S2+ S3+ S4+ S5+…. SN.) 

 
d) Overall Performance Rating ‘RBEHL’ for the similar Package/Packages  (under 

execution/ executed during the ‘Period of Assessment’)  in all the Power Sector 
Regions of BHEL):  

 
Aggregate of Performance scores for all similar packages in all the Regions  
     =    -----------------------------------------------------------------------------------------------------
---------- 
                Aggregate of months for each of the similar package for which 

performance should have been evaluated in all the Regions 
 
              ST 
    =      ------- 
              TT 

 
e) Bidders to note that the risk of non evaluation or non availability of the ‘Monthly 

Performance Evaluation’ reports as per relevant formats is to be borne by the 
Bidder 

 
f) Table showing methodology for calculating  ‘a’, ‘b’ and ‘c’ above 
S
l 
n

Item Description Details for all Regions Total 
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o 
(i) (ii) (iii) (iv) (v) (vi) (vii) (viii) (ix) (x) 
1 Similar Packages for 

all Regions  
P1 P2 P3 P4 P5 … PN Total No of 

similar packages 
for all Regions = 
PT  
ie Sum (Σ) of 
columns (iii) to 
(ix)  

2 Number of Months for 
which ‘Monthly 
Performance 
Evaluation’ as per 
relevant formats 
should have been 
done in the ‘period of 
assessment for 
corresponding similar 
Package ( as in row 
1) 

T1 T2 T3 T4 T5 … TN Sum (Σ) of 
columns (iii) to 
(ix) 
 
= TT 

3 Monthly performance 
scores for the 
corresponding period 
(as in Row 2) 

S1-1, 
S1-2, 
S1-3, 
S1-4, 
… 
S1-T1 

S2-1, 
S2-2, 
S2-3, 
S2-4, 
… 
S2-T2 

S3-1, 
S3-2, 
S3-3, 
S3-4, 
… 

S3-T3 

S4-1, 
S4-2, 
S4-3, 
S4-4, 
… 

S4-T4 

S5-1, 
S5-2, 
S5-3, 
S5-4, 
… 

S5-T5 

.. 
… 
… 
… 
… 
 

SN-1, 
SN-2, 
SN-3, 
SN-4,  
… 
SN-

TN 

 
--------- 

4 Sum of Monthly 
Performance scores 
of the corresponding 
Package for the 
corresponding period 
(as in row-3) 

S1 S2 S3 S4 S5 … SN Sum (Σ) of 
columns (iii) to 
(ix) 
 
= ST 

 
 
 
 

ii)      Weightage “B” assigned to bidders  based on Overall Performance Rating (RBHEL) at Power 
Sector Regions, for the respective Package: 

a) If  RBHELis ≥ 80%, “B” will be equal to ‘6’ 
b) If  RBHELis ≥  75% < 80%,  “B” will be equal to ‘5’ 
c) If  RBHELis ≥ 70% < 75%,  “B” will be equal to ‘4’ 
d) If  RBHELis ≥  65% < 70%,  “B” will be equal to ‘3’ 
e)  If  RBHELis ≥ 60% < 65%, “B” will be equal to ‘2’ 
f)  If  RBHELis <  60%,  “B” will be equal to ‘0’  
 

III. ‘Assessment of Capacity of Bidder’ to be Qualified for the tender:  

Shall be based on the sum of the weightages obtained in ‘LOAD’ (A) and 
‘PERFORMANCE’ (B) as below: 

a) If the sum (A+B) is 6 or above for each of the applicable Package, then the Bidder 
is considered ‘Qualified’ for the tender 

b) If the sum (A+B) is less than 6 for any of the applicable Package, then the Bidder 
is considered ‘NOT Qualified’ for the tender 
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IV. Explanatory note:  

a) Similar package means Boiler or ESP or Piping or Turbine or Civil or Structure or 
Electrical or CI, etc at the individual  level irrespective of rating of Plant, and irrespective 
of whether the subject tender is a single package or as part of combined/composite 
packages. Normally Boiler, ESP, Piping, Turbine, Electrical, CI, Civil, Structure, etc is 
considered individual level of package. For example in case the tendered scope is a 
Boiler Vertical Package comprising of Boiler,  ESP and Power Cycle Piping (i.e the 
‘identified packages as per TabIe-1 below), the ‘PERFORMANCE’ part against sl no II 
above, needs to be evaluated considering all the identified packages (ie Boiler, ESP 
and Power Cycle Piping) and finally the Bidder’s capacity to execute the tendered 
scope is assessed in line with III above  

b) Identified Packages (Unit wise) 
Table-1 

 Civil Electrical & CI Mechanical 
 i). Enabling works 

ii). Pile and Pile Caps 
iii). Civil Works including 

foundations 
iv). Structural Steel 

Fabrication & Erection 
v). Chimney 
vi). Cooling Tower 
vii). Others (Civil) 

 
 

i). Electrical 
ii). CI 
iii). Others (Elec& CI) 

i). Boiler & Aux (All types 
including CW Piping if 
applicable) 

ii). Power Cycle Piping/Critical 
Piping 

iii). LP Piping 
iv). ESP 
v). Steam Turbine Generator set & 

Aux 
vi). Gas Turbine Generator set & 

Aux 
vii). Hydro Turbine Generator set & 

Aux 
viii). Turbo Blower (including Steam 

Turbine) 
ix). Material Handling  
x). Material Management 
xi). Material Handling & Material 

Management 
xii). Others (Mechanical) 
 

 
c) Vendors who are first timers to any BHEL Region, may be considered subject to 

satisfying other  tender conditions. Eligibility of the party for the next tender of any 
package in that Region, shall be subject to the bidder satisfying the ‘Assessment of 
Capacity of Bidder’ for a period of first nine months after commencement of work or 
contract duration whatever is lesser.  

In case the first timer is executing any other packages in any BHEL Region,  then the 
performance evaluation will be based on the data available for the other packages 
though not similar, for the ‘Period of assessment’, for the purpose of ‘Assessment of 
Capacity of Bidder’ 

d) Vendors who are not first timers and who have not been executing any package or 
packages similar to the packages under the tender in the ‘Period of assessment’, shall 
be considered qualified subject to them satisfying all other tender conditions. 

e) In the unlikely event of all bidders shortlisted against Technical and Financial 
Qualification criteria not meeting the criteria on ‘Assessment of Capacity of Bidders’ 
detailed above, OR leads to a single tender response on applying the criteria of 
‘Assessment of Capacity of Bidders’, then BHEL at its discretion, reserves the right to 
consider the further processing of the Tender based on the Overall Performance 
Rating ‘RBHEL’ only. 

f) ‘Under execution’ shall mean works in progress as per the following: 
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i. upto Boiler Steam Blowing in case of Steam Generator and Auxilliaries 

ii. uptoSynchronisation in case of  all other works excepting sl no (i) and (iii)  

iii. upto execution of at least 75% of anticipated contract value (unit wise), in case of 
Enabling works or Civil & Structures.  

Note : BHEL at its discretion can extend (or reduce in exceptional cases in line with 
Contract conditions) the period defined against (i), (ii) and (iii) above, depending 
upon the balance scope of work to be completed. 

g)   Performance evaluation in CL 9 above is applicable to Prime bidder and consortium 
partner (or Technical tie up partner) for their respective scope of work 

10.0 Since the job shall be executed at site, bidders must visit site/ work area and study the job content, 
facilities available, availability of materials, prevailing site conditions including law & order situation, 
applicable wage structure, wage rules, etc before quoting for this tender. They may also consult 
this office before submitting their offers, for any clarifications regarding scope of work, facilities 
available at sites or on terms and conditions.  

 
11.0 For any clarification on the tender document, the bidder may seek the same in writing or through e-

mail,  as per specified format, within the scheduled date for seeking clarification, from the office of 
the undersigned. BHEL shall not be responsible for receipt of queries after due date of seeking 
clarification due to postal delay or any other delays. Any clarification / query received after last date 
for seeking clarification may not be normally entertained by BHEL and no time extension will be 
given. 

 
12.0 BHEL may decide holding of pre-bid discussion [PBD] with all intending bidders as per date 

indicated in the NIT. The bidder shall ensure participation for the same at the appointed time, date 
and place as may be decided by BHEL. Bidders shall plan their visit accordingly. The outcome of 
pre-bid discussion (PBD) shall also form part of tender. 
 

13.0  In the event of any conflict between requirement of any clause of this specification/ 
documents/drawings/data sheets etc or requirements of different codes/standards specified, the 
same to be brought to the knowledge of BHEL in writing for clarification before due date of seeking 
clarification (whichever is applicable), otherwise, interpretation by BHEL shall prevail. Any typing 
error/missing pages/ other clerical errors in the tender documents, noticed must be pointed out 
before pre-bid meeting/submission of  offer, else BHEL’s interpretation shall prevail. 
 

14.0 Unless specifically mentioned otherwise, bidder’s quoted price shall deemed to be in compliance 
with tender including PBD. 
 

15.0 Bidders shall submit Integrity Pact Agreement (Duly signed by authorized signatory who signs in 
the offer), if applicable, along with techno-commercial bid. This pact shall be considered as a 
preliminary qualification for further participation. The names and other details of Independent 
External Monitor (IEM) for the subject tender is as given at point (1) above.   
 

16.0 The Bidder has to satisfy the Pre Qualifying Requirements stipulated for this Tender in order to be 
qualified.  The Price Bids of only those bidders will be opened who will be qualified for the subject 
job on the basis of satisfying the Pre Qualification Criteria specified in this NIT as per Annexure-I 
(as applicable), past performance etc. and date of opening of price bids shall be intimated to only 
such bidders. BHEL reserves the right not to consider offers of parties under HOLD.  

 
17.0 In case BHEL decides on a `Public Opening', the date & time of opening of the sealed PRICE BID 

shall be intimated to the qualified bidders and in such a case, bidder may depute one authorised 
representative to witness the price bid opening. BHEL reserves the right to open ‘in-camera’ the 
‘PRICE BID’ of any or all Unsuccessful/Disqualified bidders under intimation to the respective 
bidders.  
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18.0 Validity of the offer shall be for six months from the latest due date of offer submission 
(including extension, if any) unless specified otherwise. 
 

19.0 BHEL reserves the right to decide the successful bidder on the basis of Reverse Auction process. 
In such case all qualified bidders will be intimated regarding procedure/ modality for Reverse 
Auction process prior to Reverse Auction and price will be decided as per the rules for Reverse 
Auction. . 

 
 However, if reverse auction process is unsuccessful as defined in the RA rules/procedures, or for 

whatsoever reason, then the sealed ‘PRICE BIDs’  will be opened for deciding the successful 
bidder. BHEL’s decision in this regard will be final and binding on bidder.   

 
20.0 On submission of offer, further consideration will be subject to compliance to tender & qualifying 

requirement and customer’s acceptance, as applicable. 
 

21.0 In case the bidder is an “Indian Agent of Foreign Principals”, ‘Agency agreement has to be 
submitted along with Bid, detailing the role of the agent along with the terms of payment for agency 
commission in INR, along with supporting documents.  
 

22.0 The bidders shall not enter into any undisclosed M.O.U. or any understanding amongst themselves 
with respect to tender.  
 

23.0 Consortium Bidding (or Technical Tie up) shall be allowed only if specified in Pre Qualifying 
Requirement (PQR) criteria, and in such a case the following shall be complied with: 
 
23.1 Prime Bidder and Consortium Partner or partners are required to enter into a consortium 

agreement with a validity period of six months initially. In case the consortium is awarded the 
contract, then the Consortium Agreement between the Prime Bidder and Consortium Partner 
or partners shall be extended till contractual completion period including extension periods if 
any applicable.  
 

23.2 ‘Stand alone’ bidder  cannot become a ‘Prime Bidder’ or a ‘Consortium bidder’ or 
‘Technical Tie up bidder’ in a consortium (or Technical Tie up) bidding. Prime bidder 
shall neither be a consortium partner to other prime bidder nor take any other consortium 
partners. However, consortium partner may enter into consortium agreement with other 
prime bidders. In case of non compliance, consortium bids of such Prime bidders will be 
rejected.  

 
23.3 Number of partners for a consortium Bidding (or Technical Tie up) shall be as specified in the 

PQR 
 
23.4 Prime Bidder shall be as specified in the Pre Qualification Requirement, else the bidder who 

has the major share of work  
 
23.5 In order to be qualified for the tender, Prime Bidder and Consortium partner or partners shall 

satisfy (i) the Technical ‘Pre Qualifying Requirements’ specified for the respective package, 
(ii) “Assessment of Capacity of Bidder’ as specified in clause 9.0 

 
23.6 Prime Bidder shall comply with additional ‘Technical’ criteria of PQR as defined in 

‘Explanatory Notes for the PQR’  
 
23.7 Prime Bidder shall comply with all other Pre Qualifying criteria for the Tender unless 

otherwise specified  
 
23.8 In case customer approval is required, then Prime Bidder and Consortium Partner or partners 

shall have to be individually approved by Customer for being considered for the tender. 
 
23.9 Prime Bidder shall be responsible for the overall execution of the contract  
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23.10 In case of award of job, Performance shall be evaluated for Prime Bidder and Consortium 
Partner or partners for their respective scope of work(s) as per prescribed formats  

 
23.11 In case the Consortium partner or partners back out, their SDs shall be encashed by BHEL. 

In such a case, other consortium partner or partners meeting the PQR have to be engaged 
by the Prime Bidder, and if not, the respective work will be withdrawn and executed on risk 
and cost basis of the Prime Bidder. The new consortium partner or partners shall submit 
fresh SDs as applicable. 

 
23.12 In case the prime Bidder withdraws, the whole contract shall be considered cancelled and 

short closed. 
 
23.13 After execution of work, the work experience shall be assigned to the Prime Bidder and the 

consortium partner or partners for their respective scope of work. After successful execution 
of two similar works with the same consortium partner or partners under direct orders of 
BHEL, the Prime Bidder shall be eligible for becoming a ‘stand alone’ bidder for similar 
works, subject to certification from BHEL about the active involvement of the Prime Bidder for 
satisfactory execution of the works. 

 
23.14 The consortium partner  shall submit SD equivalent to 2% of the total contract value in 

addition to the SD to be submitted by the prime Bidder for the total contract value. In case 
there are two consortium partners, then each partner shall submit SD equivalent to 1% of the 
total contract value in addition to the SD to be submitted by the prime Bidder for the total 
contract value. 

 
23.15 In case of a Technical Tie up, all the clauses applicable for the Consortium partner shall be 

applicable for the Technical Tie up partner also 
 

24.0 The bidder shall submit documents in support of possession of ‘Qualifying Requirements’  duly self 
certified and stamped by the authorized signatory, indexed and properly linked in the format for 
PQR. In case BHEL requires any other documents/proofs, these shall be submitted immediately. 
 

25.0 The bidder may have to produce original document for verification if so decided by BHEL.  
 

26.0 Order of Precedence 
In the event of any ambiguity or conflict between the Tender Documents, the order of precedence 
shall be in the order below: 

a. Amendments/Clarifications/Corrigenda/Errata etc  issued in respect of the tender 
documents by BHEL 

b. Notice Inviting Tender (NIT) 
c. Price Bid 
d. Technical Conditions of Contract (TCC)—Volume-1A 
e. Special Conditions of Contract  (SCC) —Volume-1B 
f. General Conditions of Contract  (GCC) —Volume-1C 
g. Forms and Procedures —Volume-1D 

      for BHARAT HEAVY ELECTRICALS LTD 
 

     AGM/Purchase 
Enclosure 
01. Annexure-1: Pre Qualifying criteria. 
02.  Annexure-2: Check List . 
03 Annexure-3: Important Infor 
04           Other Tender documents as per this NIT. 
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ANNEXURE - 1 
 

PRE QUALIFYING  REQUIREMENTS 
 

JOB FOR HANDLING AT SITE STORES/STORAGE YARD, TRANSPORTATION TO SITE 
OF WORK, COMPLETE ERECTION, CHECKING OF CALIBRATION, TESTING, 
COMMISSIONING AND HANDING OVER OF CABLING, TRANSFORMERS, DAVR, 
SOOT BLOWER SYSTEM, VARIABLE FREQUENCY DRIVES FOR ID,FD,GR FANS, 
BUS DUCTS, SWITCHGEAR, LIGHTING PACKAGE, AND ASSOCIATED 
EQUIPMENTS FOR ELECTICAL PACKAGE FOR 2x30MW STG+4xFr6B GTG OPAL 
DAHEJ PROJECT. 

TENDER NO BHE/PW/PUR/DHJOI-ELE/1013 
 

SL 
NO 

PRE QUALIFICATION CRITERIA Bidders claim in respect of fulfilling the 
PQR Criteria  
Name and Description of 
qualifying criteria 

Page no of 
supporting 
document. 
Bidder 
must fill up 
this column 
as per 
applicability 

A 
 
 

Submission of Integrity Pact duly signed (if 
applicable) 

 
NOT APPLICABLE 

 

B Technical 
Bidder must have, achieved the following 
in last seven years as on latest date of bid 
submission: 
 

B.1) “Erection, Testing and 
Commissioning of Electrical works in a 
power Plant consisting of: 
 a) Power Transformers (at least 
40MVA)  
 b) HT Bus Ducts  

    c) HT Switchgears 
  

APPLICABLE  

C-1 
 

Financial Turnover 
Bidders must have achieved an average 
annual financial turnover (Audited) of Rs 
150 Lakhs or more over last three 
Financial Years (FY) i.e. 2009-2010, 2010-
2011, 2011-12 or for 2008-2009, 2009-
2010 and 2010-11 if Annual Accounts for 
FY 2011-12 are not audited. 

APPLICABLE  

C-2 NETWORTH (only in case of Companies) 
Net worth of the Bidder based on the latest 
Audited Accounts as furnished for ‘C-1’ 
above should be positive 

APPLICABLE  
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C-3 PROFIT 

Bidder must have earned cash profit in any 
one of the three Financial Years as 
applicable in the last three Financial Years 
defined in ‘C-1 above based on latest 
Audited Accounts. 
 

APPLICABLE  

D 
 

Assessment of  Capacity of Bidder to 
execute the work  as per sl no 9 of NIT (if 
applicable)  

APPLICABLE By BHEL 

E Approval of Customer (if applicable) 
 
Note: Names of bidders (including 
consortium/Technical Tie up partners in 
case consortium bidding is permitted) who 
stand qualified after compliance of criteria A 
to D shall be forwarded to customer for 
their approval.  

APPLICABLE BY BHEL 

F Price Bid Opening  
Note: Price Bids of only those bidders shall 
be opened who stand qualified after 
compliance of criteria A to E  

APPLICABLE BY BHEL 

F Consortium criteria (if applicable) NOT APPLICABLE  
  

Explanatory Notes for the PQR (unless otherwise specified in the PQR):  
1. Bidder to submit Audited Balance Sheet and Profit and Loss Account for the respective years as indicated 

against C-1 above along with all annexures 
2. In case audited Financial statements have not been submitted for all the three years as indicated against 

C-1 above,  then the applicable audited statements submitted by the bidders against the requisite three 
years, will be averaged for three years i.e total divided by three. 

3. C-2:-NETWORTH : Shall be calculated based on the latest Audited Accounts as furnished for C-1 above. 
Net worth = Paid up share capital + Reserves. (Net worth is required to be evaluated in case of 
companies)  

4. C-3:- PROFIT : shall be NET profit (PAT + Non cash expenditure viz depreciation) earned during any one 
of the three financial years as in C-1 above 

5. ‘Additional’ Criteria in respect of ‘Technical’ criteria of PQR (as in ‘B’ above) for Civil, Electrical, CI, unless 
otherwise specified : 

1. Bidder should have executed similar work of any one of the following: 
a.        One (1) work of value not less than Rs XXX 
                           OR 
b.        Two (2) works of not less than Rs YYY 
                           OR 
c.        Three (3) works of not less than Rs ZZZ 
(Value XXX, YYY, ZZZ shall be as indicated by BHEL 

2. ‘Similar’ work for criteria 5 above means 
a.    Civil or Structures or Civil & Structures or Chimney respectively as applicable to the 

tendered scope in respect of ‘CIVIL’ Works 
b.    Electrical works in respect of ‘ELECTRICAL’ 
c.    CI works in respect of ‘CI’ Works 
d.    Material Handling and/or Management works in respect of ‘MM’ works 

 
6. Time period for achievement of the ‘Technical’ criteria of PQR (as in ‘B’ above) will be the last 7 years 

ending on the ‘latest date’ of Bid submission 
7. ‘EXECUTED’ means the Vendor should have achieved the criteria specified in the Technical criteria of 

PQR (as in ‘B’ above) even if the Contract has not been completed or closed 
8. Unless otherwise specified, for the purpose of ‘Technical’ criteria of PQR ( as in ‘B’ above), the word 

‘EXECUTED’ means: 
1.  “BOILER LIGHT UP” in respect of Boiler & Aux and ESP 
2. “SYNCHRONISATION” in respect of STG/GTG and ‘SPINNING’ in case of HTG 
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3. “STEAM BLOWING COMPLETION” in respect of at least Main Steam Line of Power Cycle 
Piping 

4. “HYDRAULIC TEST” of the system in respect of Structures, Pressure parts/IBR Piping 
5. “CHARGING” in respect of power Transformers, Bus ducts, HT/LT switchgears 
6. “Completion of RCC Shell and liner (steel or brick as per tendered scope) up to the 
HEIGHT specified using slip form” in case of RCC Chimney. 

7. Achievement of physical Quantities as per respective PQRs in respect of Civil & Structures 
and Piling Works 

8. ‘Readiness for coal Filling” in respect of Bunker Structure Work.  
9.  Boiler means HRSG or WHRB or any other types of Steam Generator 
10. Critical/Power Cycle piping means Main Steam, Hot Reheat, Cold Reheat, HP Bypass, LP Bypass lines 
11. For the purpose of evaluation of the PQR, one MW shall be considered equivalent to 3.5TPH where ever 

rating of HRSG/BOILER is mentioned in MW. Similarly, where ever rating of Gas Turbine is mentioned in 
terms of Frame size, ISO rating in terms of MW shall be considered for evaluation. 

12. In case the experience/PO/WO certificate enclosed by bidders do not have separate break up prices for 
the E&C portion of Electrical and CI Works, (i.e. the certificates enclosed are for composite order for 
supply and erection of Electrical & CI and other works if any), then value of Erection and Commissioning 
for the Electrical & CI portion shall be considered as 15% of the supply & erection of Electrical & CI, 
unless otherwise specifically indicated in the PQR. 

13. Scope for capital overhaul of STG shall cover Bearing Inspection work and overhauling of all cylinders of 
the Turbine unless otherwise specifically indicated in the PQR. 

14. In case the tendered scope is not a Pulverised Fuel Boiler, experience of Oil/Gas Fired Boilers also can 
be considered unless otherwise specifically indicated in the PQR. 

 
 
BIDDER SHALL SUBMIT ABOVE PRE-QUALIFICATION CRITERIA FORMAT, DULY FILLED-IN, 
SPECIFYING RESPECTIVE ANNEXURE NUMBER AGAINST EACH CRITERIA AND FURNISH 
RELEVANT DOCUMENT INCLUSIVE OF  WORK OREDER AND WORK COMPLETION CERTIFICATE 
ETC IN THE RESPECTIVE ANNEXURES IN THEIR OFFER. 
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ANNEXURE - 2 
CHECK LIST 

NOTE:- Tenderers are required to fill in the following details and no column should be left blank   

1 Name and Address of the Tenderer  

2 Details about type of the Firm/Company  

3.a Details of Contact person for this Tender Name : Mr/Ms 
Designation: 
Telephone No: 
Mobile No: 
Email ID: 
Fax No: 

3.b Details of alternate Contact person for this 
Tender 

Name : Mr/Ms 
Designation: 
Telephone No: 
Mobile No: 
Email ID: 
Fax No: 

4 EMD DETAILS    DD No:                             Date     : 
Bank  :                             Amount: 
Please tick ( √ ) whichever applicable:- 
ONE TIME EMD / ONLY FOR THIS TENDER 

5 Validity of Offer  TO BE VALID FOR SIX MONTHS FROM DUE DATE 

  APPLICABILIT
Y(BY BHEL) 

ENCLOSED 
BY BIDDER   
 

6 Whether the format for compliance with PRE QUALIFICATION CRITERIA 
(ANNEXURE-I) is understood and filled with proper supporting documents 
referenced in the specified format 

Applicable YES / NO 

7 Audited profit and Loss Account for the last three years Applicable YES/NO 
8 Copy of PAN Card Applicable YES/NO 
9 Whether all pages of the Tender documents including annexures, 

appendices etc are read understood and signed 
Applicable YES/NO 

10 Integrity Pact  Not 
Applicable 

YES/NO 

11 Declaration by Authorised Signatory Applicable YES/NO 

12 No Deviation Certificate Applicable YES/NO 

13 Declaration confirming knowledge about Site Conditions Applicable YES/NO 

14 Declaration for relation in BHEL Applicable YES/NO 

15 Non Disclosure Certificate Applicable YES/NO 

16 Bank Account Details for E-Payment Applicable YES/NO 

17 Capacity Evaluation of Bidder for current Tender Applicable/ YES/NO 
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18 Tie Ups/Consortium Agreement are submitted as per format Not 
Applicable 

YES/NO 

19 Power of Attorney for Submission of Tender/Signing Contract Agreement  Applicable YES/NO 

20 Analysis of Unit rates Applicable YES/NO 

NOTE : STRIKE OFF ‘YES’ OR  ‘NO’, AS APPLICABLE. TENDER NOT ACCOMPANIED BY THE PRESCRIBED ABOVE 
APPLICABLE DOCUMENTS ARE LIABLE TO BE SUMMARILY REJECTED. 

 
 
 
DATE  :                                           AUTHORISED SIGNATORY 
(With Name, Designation and Company seal)          
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ANNEXURE 3: IMPORTANT INFORMATION 
 

The offers of the bidders who are on the banned list as also the offer of the bidders, who 
engage the services of the banned firms, shall be rejected. The list of banned firms is 
available on BHEL web site ( www.bhel.com---> Tender Notification - List of Banned 
Firms ) 
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Sl No DESCRIPTION Chapter No. OF 

PAGES 

Volume-
IA 

Part-I: Contract specific details   

1 Project Information Chapter-I 02 

2 Scope of Works Chapter-II 33 

3 Facilities in the scope of Contractor/BHEL 
(Scope Matrix) 

Chapter-III 05 

4 T&Ps and MMEs to be deployed by Contractor  Chapter-IV 05 

5 T&Ps and MMEs to be deployed by BHEL on 
sharing basis 

Chapter-V 01 

6 Time Schedule Chapter-VI 04 

7 Terms of Payment Chapter-VII 03 

8 Taxes and other Duties Chapter-VIII 02 

9 Specific Inclusion Chapter-IX 01 

10 Specific Exclusion Chapter-X 01 

11 Annexures    

 Tentative scope of equipments/system (per 
unit) 

Annexure I  

 Tentative weight details & dimension of 
equipments/system (per unit) 

Annexure II a  

 Summary of Tentative weight of equipment 
system(per unit) 

Annexure II b  
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PROJECT INFORMATION 

1   Project  
STEAM AND POWER GENERATION SYSTEM 
PACKAGE FOR DAHEJ PETROCHEMICAL 
COMPLEX 

2   Customer ONGC PETRO ADDITIONS LIMITED (OPaL) 
3   Plant Location Dahej SEZ near Village Ambhetha at Dahej, District-Bharuch 
4   State Gujarat 

5   Nearest Important Town Bharuch - 45 Km 
Vadodara - 140 Km 

6   Nearest Railway Station Dahej 
7   Nearest Port Dahej - 10 Km 
8   Nearest Airport Vadodara - 140 km 

9   Nearest National Highway New Delhi-Mumbai Trunk route passing through Bharuch-45 
km. 

10   Nearest highway milestone and 
distance Bharuch-Dahej State Highway - SH6 - 1.2 Km 

11   Geographical bearing of site 21°40’47”N to 21°41’48”N 
72°35’24”E to 72°36’44”E 

12   Seismic Zone                                                      Zone - III 

13   Height above mean sea level Mean Sea Level (MSL) = 5.1M w.r.t. Chart datum 
Finished Grade Level (FGL)=6.6M/ 7.1M/ 7.6M above MSL 

    Meteorological data 
14   Climate of area Tropical 
15   Air Temperature Max/Min 40° C / 13° C 

16   Design dry bulb Temp 
Max/Min 42° C / 29° C 

17   Rainfall 
  a Average 1000 mm 
  b Max recorded in 1 hour 100 mm 
  c Max recorded in 24 hrs 305 mm 

18   Rainy Season South West Monsoon from Mid June to September 
19   Relative humidity, % 90%@ 42 °C 

20   Barometric Pressure 
  a Maximum 1011 mbar 
  b Minimum 1008 mbar 
  c Average 1010 mbar 

21   Wind data 

  a Wind velocity/ prevailing wind 
direction March- October 44 km/h/ South west 
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  b Wind velocity/ prevailing wind 
direction: November- February 15KM/Hr/ North west/North/ North East 

  c 100 years maximum wind 
speed 212 km/hr 

  d Standard for wind load 
calculation ANSI/ASCE 7-88 IS875-1987 

  e Wind velocity for Flare design 93.6 km/hr (26 m/s) 
 
 
The bidder is advised to visit and examine the site of WORKS and its surroundings and obtain for 
himself on his own responsibility all information that may be necessary for preparing the bid and 
entering into the CONTRACT.  All costs for and associated with site visits shall be borne by the 
bidder.
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2.0 SCOPE OF WORK  
 
The scope of work under the specification broadly covers the receipt of materials from 
BHEL/customer stores/storage yard, handling at stores/storage yard, transportation to 
site of work, preassembly, erection, testing, pre-commissioning tests and checks and 
handing over of Electrical Main Plant Electrical System  & Associated items . 
 
The work under this scope being quite sophisticated and also quite extensive, for 
proper planning, monitoring, reporting, etc of ongoing works, the contractor shall 
establish his own computer(s) and printer(s) at his site office, along with suitable 
operator(s), consumables, etc. 
 
Contractor may tie up with separate suitable agency/agencies for carrying out Bus Duct, 
Relay Testing and Integrated Testing of Generator System work. However before 
deploying such agencies on job, the Contractor shall obtain approval of BHEL 
Construction Manager in writing.  
 
HT/LT power Transformers, HRSG, Variable Frequency Drive for ID,FD,GR Fans, Soot 
Blower System, LIGHTING package and associated equipments & Associated 
Auxiliaries for the following: - 

1. CABLE TRAY.CABLE TRAY SUPPORTS AND ACCESSORIES 
2. LT POWER CABLES (Generally Armoured/Unarmoured), LT CONTROL CABLES 

(Generally Armoured/Unarmoured, Screened or Unscreened). 
3. JUCTION BOXES AND PUSH BUTTON.  
4. STRUCTURAL STEEL.  
5. SWITCHGEARS / MCC /PCC 

6.  STARTER PANEL/LOCAL STARTER BOXES/POWER DISTRIBUTION BOXES 
/MARSHALLING BOXES. 

7. PANELS.  
8. DIGITAL AUTOMATIC VOLTAGE REGULATOR. 

9.  VFD SYSTEM FOR ID,FD,GR FANS. 
10. MISCELLANCEOUS EQUIPMENTS. 

11. EQUIPMENT EARTHING MATERIALS. 
12. LT BUS DUCT 

13. HT BUS DUCT. 
14. POWER TRANSFORMERS (GT,ST, AUXILIARY). 

15. ONLY TESTING & COMMISSIONING. 



TECHNICAL CONDITIONS OF CONTRACT (TCC) 
Chapter - II : Scope of Works 

 

BHEL-PSWR 
Tender Specification No: BHE/PW/PUR/DHJOI-ELE/1013 
Technical Conditions of Contract –Volume I A                   Page 28 

16. SOOT BLOWER SYSTEM. 

17. OTHER EQUIPMENTS. 
 

 
2.1 GENERAL REQUIREMENTS 
  
2.1.1  
The intent of specification is to procure services according to the most modern and 
proven techniques and codes. The omission of specific reference to any method, 
equipment or material necessary for proper and efficient execution of this work shall 
not relieve the contractor of the responsibility of providing such facilities to complete 
the work without any extra compensation. 
 
2.1.2  
The contractor must have the experience of erection of identical work in the past as 
specified in the tender documents and must have executed contract of similar nature. 
The contractor must furnish enough evidence to establish his capacity in erection, 
testing & commissioning of similar equipments covered under this specification 

 
2.1.3  
The contractor will have following valid certificates. 
A) Contractor Electrical License for Extra High Voltage System installation 

work. 
   B) Supervisory Competency Certificate to deal with Electrical High Voltage 

equipments for their erection, testing & commissioning. During the 
execution of work, minimum two persons should be posted at site that has 
valid Supervisory Competency Certificate. 

  C) The contractor should have a very good engineering background and 
capability of carrying out erection & commissioning work as specified in 
this tender document. 

 
2.1.4  
The work to be carried out under the scope of this specification   covers   the complete 
work of loading, handling, transporting, unloading, preassembly, erection, calibration, 
testing, air flushing, pre commissioning tests, commissioning of systems, trial run of 
various auxiliaries and equipments, achieving various milestones till handing over of 
the unit to BHEL's customer.  The work shall conform to dimensions and tolerances 
specified in various drawings that will be provided during the erection. If any portion of 
the work is found to be defective in workmanship or not conforming to drawings or 
other specifications, the contractor shall dismantle and re-do the work duly replacing 
the defective materials at his cost, failing which the work will be got done by engaging 
other agencies or departmentally and recoveries will be effected from contractor's bills 
towards expenditure incurred including 30% departmental charges. 
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2.1.5  
The terminal points decided by BHEL shall be final and binding on the contractor for 
deciding the scope of work and effecting payment for the work done. 

 
2.1.6  
The work shall be executed under the usual conditions affecting major power plant 
construction and in conjunction with numerous other operations at site.  The contractor 
and his personnel shall cooperate with personnel of BHEL, BHEL’s customer, 
customer’s consultants and other contractors, coordinating his work with others and 
proceed in a manner that shall not delay or hinder the progress of work of the project 
as a whole. 

 
2.1.7  
The work covered under this specification is of highly sophisticated nature, requiring 
the best quality workmanship, supervision, engineering and construction management. 
The contractor should ensure proper planning and successful & timely completion of 
the work to meet the overall project schedule. The contractor must deploy adequate 
quantity of tools & plants, modern / latest construction aids etc. He must also deploy 
adequate trained, qualified   and experienced supervisory staff and skilled personnel. 

 
2.1.8  
Contractor shall erect, align and commission all the equipments and auxiliaries as per 
the sequence & methodology prescribed by BHEL depending upon the technical 
requirements. Availability of materials and fronts will decide this. BHEL engineer’s 
decision regarding correctness of the work and method of working shall be final and 
binding on the contractor. No claims for extra payment from the contractor will be 
entertained on the ground of deviation from the methods / sequences adopted in 
erection of similar sets elsewhere. 

 
2.1.9  
All necessary certificates and licenses, permits & clearances required to carry 
out this work from the respective statutory authorities are to be arranged by the 
contractor expeditiously at his cost in time to ensure smooth progress of work. 

 
2.1.10  
The work shall conform to dimensions and tolerances specified in the various drawings 
/ documents that will be provided during various stages of erection. If any portion of 
work is found to be defective in workmanship, not conforming to drawings or other 
stipulations due to contractor’s fault, the contractor shall dismantle and re-do the work 
duly replacing the defective materials at his cost, failing which the work will be got 
done by BHEL and recoveries will be effected from the contractor’s bills towards 
expenditure incurred including cost of materials and 30%departmental overheads of 
BHEL. 
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2.1.11  
BHEL reserves right to recover from the contractor any loss, which arises out of undue 
delay/discrepancy/shortage/damage or any other causes due to contractor’s lapse 
during any stage of work. Any loss to BHEL due to contractor’s lapse shall have to be 
made good by the contractor. 
 
2.1.12  
All transport equipment, handling equipment, tools, tackles, fixtures, equipment, 
materials, manpower, supervisors/engineers, consumables etc., except otherwise 
specified as BHEL scope of free issue, required for this scope of work shall be 
provided by the contractor.  All expenditure including taxes and incidentals in this 
connection will have to be borne by him unless otherwise specified in the relevant 
clauses. The contractor’s quoted rates should be inclusive of all such contingencies. 

 
2.1.13  
During the course of erection, testing and commissioning certain rework / modification / 
rectification / repair / fabrication etc., may become necessary on account of feedback / 
revision of drawing.  This will also include modifications / re-works suggested by BHEL 
/ customer / other inspection group. Contractor shall carry out such rework / 
modification / rectification / fabrication / repair etc., promptly and expeditiously.  Daily 
log sheets signed by BHEL engineer and indicating the details of work carried out, 
man-hours etc. shall be maintained by the contractor for such reworks.  

 
2.1.14  
All works such as cleaning, leveling, aligning, trial assembly, dismantling of certain 
equipments / components for checking and cleaning, surface preparation, fabrication 
of sheets, tubes and pipes as per general engineering practice and as per BHEL 
engineer’s instructions at site, cutting, gouging, weld depositing, grinding, 
straightening, chamfering, filing, chipping, drilling, reaming, scrapping, lapping, fitting 
up etc., as may be applicable in such erection works and which are treated incidental 
to the erection works and necessary to complete the work satisfactorily, shall be 
carried out by the contractor as part of the work within the quoted rates. 

 
2.1.15  
The contractor shall make all fixtures, temporary supports, steel structures required for 
jigs & fixtures, anchors for load and guide pulleys required for the work (excepting 
those specifically included in BHEL scope). However, necessary steel will be provided 
from the scrap / surplus materials available at site. 

 
2.1.16  
The contractor shall take delivery of the components, equipments, chemicals, 
lubricants etc from the BHEL stores/ storage area after getting the approval of BHEL 
engineer on standard indent forms of BHEL. Complete and detailed account of the 
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materials and equipments after usage shall be submitted to the BHEL and reconciled 
periodically. 
 
 

 
2.1.17  
Contractor shall plan and transport equipments, components from storage to erection 
site and erect them in such a manner and sequence that material accumulation at site 
does not lead to congestion at site of work. Materials shall be stacked neatly, 
preserved and stored in the contractor’s shed and at work areas in an orderly manner. 
In case it is necessary to shift and re-stack the materials kept at work areas/ site to 
enable other agencies to carry out their work or for any other reason, contractor shall 
do it most expeditiously. No claim for extra payment for such work will be entertained. 

 
2.1.18  
The contractor shall take delivery of equipment, materials from the storage   yard/ 
stores/sheds of BHEL/customer. He shall also   make arrangements for verification of 
equipment, transportation up to site of work, safe custody, watch and ward of 
equipment after it has been handed over to him till these are fully erected, tested and 
commissioned and taken over by the customer.  The   contractor   should note   that   
the transport   of equipments to erection site, assembly yards etc.  should be  done  by  
the prescribed route without disturbing  the other works and contractors and in the 
most  professional manner.  Special equipments such as measuring and control 
equipments, panels, electronic items, SF6 breakers, switches, cables, conduits etc. 
shall be stored when taken over by the contractor in appropriate manner as per 
BHEL's instructions. 

 
2.1.19  
Plant materials should not be used for any temporary supports / scaffolding / preparing 
pre-assembly bed etc. 

 
2.1.20  
The services, tests and support to be provided by the agency for the work 
mentioned in various sections of this tender are indicative and not exhaustive, 
and not limited to these for completion of the work in all respects.  

 
2.1.21  
The weight & dimension as mentioned against the individual items in Price Bid /  
Rate Schedules or elsewhere in the tender specification are indicative 
approximate and there may be variation in dimension & weight in actual supply 
of equipment. No rate variation shall be considered on this account. 

 
2.1.22  
The scope of work & description of system / equipment as given in the various 
clauses of this tender specification and rate schedule are only for understanding 
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the system requirement, contractor shall note this point and assess the volume 
of work prior to submit the offer. 
 
 

 
2.1.23  
The contractor shall have total responsibility for all equipment and materials in his 
custody at contractor’s stores, loose, semi-assembled, assembled or erected by him at 
site. He shall effectively protect the finished works from action of weather and from 
damages or defacement and shall also cover the finished parts immediately on 
completion of work as per BHEL engineer’s instructions. The machined 
surfaces/finished surfaces should be greased and covered. 

 
2.1.24  
At all stages of work, equipments/materials in the custody of contractor, including 
those erected, will have to be preserved as per the instructions of BHEL. 

 
2.1.25  
The contractor shall make suitable security arrangements including employment of 
security personnel and ensure protection of all materials/ equipment in their custody 
and installed equipments from theft/fire/pilferage and any other damages and losses. 

 
2.1.26  
The contractor shall collect all scrap materials periodically from various levels of 
powerhouse, working area of the power station, auxiliary and piping around power 
station and collect the same at one place earmarked for the same.  Loads of scraps 
are to be shifted to a place earmarked by BHEL.  Failure to collect the scrap is likely to 
lead to accidents and as such, BHEL reserves the right to collect and remove the 
scrap at contractor's risk and cost, if there is any failure on the part of contractor in this 
respect. 1% value of each RA bill will be earmarked against compliance of the 
above, to be released only on satisfactory collection and deposit of scrap as 
stated above.  In case of failure of contractor to comply with this requirement, 
BHEL will make suitable arrangement at contractor’s risk and cost. In such case, 
any expenditure over and above the withheld 1% amount will also be recovered 
suitably from the RA bills of vendor. 
2.1.27  
The entire surplus, damaged, unused materials, packaging materials / containers, 
special transporting frames, gunny bags, etc., shall be returned to BHEL stores by the 
contractor. 
 
2.1.28  
The contractor shall not waste any materials issued to him. In case it is observed at 
any stage that the wastage/excess utilization of materials is not within the permissible 
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limits, recovery for the excess quantity used or wasted will be effected with 
departmental charges from the contractor. Decision of BHEL on this will be final and 
binding on the contractor. 

 
 
2.1.29  
For any class of work for which no specifications have been laid down in these 
specifications, work shall be executed as per the instructions of BHEL. 

 
2.1.30  
Housekeeping in the erection and preassembly area is as important as the well-
planned and orderly work. The access to site for inspection approaches by BHEL and 
customer   engineers and leading of the material shall be made available   by   the 
contractor at all   times.   The shifting   and reshifting of erection materials, tools and 
plants and clearance of restrictions, filling of ditches, undulation near preassembly and 
switch yard area is the responsibility of the   contractor. Contractor should visit the site 
and acquaint himself with all restrictions and difficulties that   he may encounter during 
erection/commissioning stages. 
 

 
2.1.31  
The   contractor shall   handover all   parts/materials remaining   extra over the normal 
requirement with proper identification tags in a packed condition to BHEL stores.  In   
case   of any   misuse or use over actual   design requirements, BHEL reserves the 
right to recover the cost of parts/materials used in excess or misused.   Decision of 
BHEL engineer in this regard will be final and binding on the contractor. 

 
2.1.32  
The contractor should take all reasonable care to protect equipment and materials 
under his custody either in his stores or at site. Copper tubing, brass fittings, brass 
valves etc. Forming an integral part of equipment or system are liable to greater 
damages/pilferages /theft / losses. It will be responsibility of contractor to arrange for 
adequate security round the clock for protection from such 
damages/pilferages/theft/losses. 

 
2.1.33  
The contractor shall ensure   that all the packing materials   and protection devices 
used for the various equipments during transit and storage are removed before these 
equipments are erected in position. 
 
2.1.34  
Overhauling, cleaning, revisioning, servicing of equipments during erection and 
commissioning stages will be arranged by the contractor. All equipments shall be 
preserved and protected before and after erection as per the advice of BHEL engineer. 
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2.1.35  
Substantial portion of cable laying & termination shall be done by other agencies for 
the equipment covered under this tender specification. The glands & lugs shall be 
supplied either loose or fitted with the equipments. Contractor shall take care of this 
aspect at the time of receipt of the equipment from BHEL stores. Contractor shall 
account for the quantities received with equipments and shall hand over the same to 
cabling agency under intimation to BHEL Engineer.  Contractor shall extend all 
necessary help & co-ordinate with the cabling agency during the course of work. 

 
2.1.36  
Contractor will be required to maintain in his site office at least one PC along with 
minimum accessories like printer, etc to enable him to carry out site activities in a 
planned, well coordinated and smooth manner.  
 
2.1.37  
Contractor shall prepare Marked-Up drawings incorporating modifications and 
deviations from original drawings or prepare fresh sketch for actual installation / 
connection details if need be, that can be converted to "As-built" drawing. 

 
 

2.2    TESTING, PRE-COMMISSIONING, AND POST COMMISSIONING: 
 
2.2.1  
The contractor shall perform various activities during pre-commissioning, integrated 
testing, post-commissioning stages of equipment covered under this tender 
specification. It is responsibility of contractor to arranged tools & plants, test 
equipments, experienced engineers and technicians. Contractor shall earmark separate 
manpower for respective commissioning areas and they shall not be disturbed /diverted 
for other work. The contractor’s commissioning group shall work as per the instruction 
of BHEL Engineer and they shall coordinate day-to-day activity with other agency and 
BHEL/ Customer. The testing activity   may have to be repeated till satisfactory results 
are obtained and also to satisfy the requirement of Customer / statutory Authority.  
 
2.2.2 
The contractor shall simultaneously start testing & commissioning activities for 
equipments to match the mile stone activities of the project. 
 
2.2.3 
The mobilization of these commissioning groups shall be such that planned activities 
are taken up in time and also completed as per schedule and work undertaken round 
the clock if required. It is responsibility of contractor to discuss on day to day / weekly / 
monthly basis the requirement of manpower, consumables, tools & tackles / testing 
equipments with BHEL Engineers and arrange for the same. If at any time the requisite 
manpower, consumables, testing equipments etc are not arranged then BHEL shall 
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make alternative arrangements and necessary recoveries with overhead cost will be 
made from the running bills. 
2.2.4 
 
Contractor shall cut/open work, if needed, as per BHEL engineer’s instructions during 
commissioning for inspection, checking and make good the works after inspection is 
over. 
 
 
2.2.5 
It shall be specifically noted that the contractor may have to work round the clock and in 
shifts during the pre-commissioning and commissioning period along with or without 
BHEL engineers and hence considerable overtime payment is involved. The 
contractor’s quoted rates shall be inclusive of all these factors. 
 
2.2.6 
In case any rework/ repair / rectification/ modification / fabrication etc is required 
because of contractor’s faulty workmanship which are noticed during the commissioning 
of, at any stages, the same shall be rectified by the contractor at his cost. If during the 
commissioning any improvement / repair / rework / rectification / fabrication / 
modification due to design improvement is required, the same shall be carried out by 
the contractor promptly and expeditiously. 
 
2.2.7  
During the commissioning activities and carrying out various tests, if any of temporarily 
work such mounting of test equipments / cabling etc are required, the contractor shall 
carry out   such work without any extra cost. The same shall be removed after 
completion of the activity. 
 
2.2.8 
During this period, though BHEL/ client’s staff will also be associated in the work, the 
contractor’s responsibility will be to arrange for complete requirement of men and 
required Tools & Plants, Consumables, Scaffolding and approaches etc., till such time 
the commissioned unit is taken over for trial operations.  
 
2.2.9 
The contractor shall carry out any other tests as desired by BHEL engineer on erected 
equipment covered under the scope of this contract during testing, pre-commissioning 
and commissioning, to demonstrate the completion of any part or whole of work 
performed by the contractor. 
 
2.2.10 
The pre-commissioning activities will start in a phased manner to meet the various 
milestones and shall continue till equipments are commissioned fully with all connected 
equipment / devices or handed over to customer for regular operation. In this duration 
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other erection activities such as cabling etc., shall be carried out by other agencies even 
though equipments are partially commissioned / charged.  In order to co-ordinate the 
work such as issue of safety permit, normalization and compliance of other requirement, 
contractor shall keep team of experienced engineer, supervisor, technician and helper in 
each shift as decided by BHEL Engineer. The team shall take instruction from BHEL 
Engineer for day-to-day work and shall not be diverted for other work.  No extra payment 
shall be made for their services. 
 
 
2.3 WELDING, NON-DESTRUCTIVE TESTING ETC. 

 
A)       Installation of equipment involves good quality welding, NDE checks etc.  
 
B)  Welder deployed for aluminium welding shall have experienced and approved by 

BHEL and BHEL’s Customer after due qualification process/testing.  
 

C) Welding of all structural steel & aluminium shall be done only by the qualified and 
approved welders. 

 
D) All the welders shall be tested and approved by BHEL engineer/ Customer’s 

quality engineer before they are actually engaged on work though they may 
possess IBR/other certificate.  BHEL reserves the right to reject any welder 
without assigning any reason. 

 
E) The welded surface shall be cleaned of slag and painted with primer paint to 

prevent corrosion. For this paint will be supplied by the contractor. 
 

F) Welding electrodes have to be stored in enclosures having temperature and 
humidity control arrangement. This enclosure shall meet BHEL specifications. 

 
G) Certain types of coated welding electrodes, prior to their use, call for baking for 

specified period and will have to be held at specified temperature for specified 
period. Also, during execution, the coated welding electrodes have to be carried 
in portable ovens.  

 
2.4     MEASUREMENTS & WASTAGE & CUTTING ALLOWANCES: 

2.4.1 
For all payment purposes, measurement shall be made on the basis of the actual 
execution of work in line with drawings/documents/site requirements. Physical 
measurements shall be made by the contractor in the presence of the Engineer. 
 
2.4.2 
The measurement for cable, impulse pipes/tubes, GI pipe, conduits, flexible conduits, 
trays etc., shall be made on the basis of length actually laid. 
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2.4.3 
All the surplus, scrap and serviceable materials, out of the quantity issued to the 
contractor shall be returned to BHEL in good condition and as directed by the engineer. 
 
2.4.4 
All materials returned to stores should carry aluminium tag indicating the size and type. 
Cables more than 15 meters length is termed as serviceable material and shall be 
returned size wise and category wise to the owner's stores/yard. Cable of serviceable 
length being returned to the stores in drums shall have their free ends sealed and the 
balance lengths on the drum(s) shall be noted and certified by the Engineer-in-charge. 
This shall be applicable only for the purpose of accounting the cables issued for 
installation. 
2.4.5 
While carrying out material reconciliation with contractor, all the above points will be 
taken into account. All serviceable material returned by the contractor shall be deducted 
from the quantities issued for the respective sizes and categories and the balance 
quantity (ies) will be taken as the net quantity (ies) issued to the contractor. Material 
reconciliation shall be done and allowable scrap quantity calculated as per wastage 
allowance percentage specified above. Any scrap/wastage generated by the contractor 
in excess of the allowable percentage shall be charged at the rates decided by the 
Engineer whose decision shall be final and binding on the contractor. 
 
2.4.6 
For all site-fabricated steel items such as supports, racks, frame, Canopy etc. physical 
measurement shall be made and then converted to tonnage.  For steel material 
supplied to the contractor, all scrap shall be returned to BHEL stores with due 
accounting. 
2.4.7 
Every month the contractor shall submit an account for all the materials issued to him 
by BHEL in the standard Performa prescribed for this purpose by the site in charge. 
 
2.4.8 
The erection contractor shall make every effort to minimize wastage during erection 
work. Cutting and wastage allowance shall be computed on length, weight of material 
actually used, measured and accepted.  In any case, the wastage shall not exceed the 
following limits; 
 

Sl.No.         Item                                              % Wastage on issued Qty 
 01.           Each iron/steel section                                             2 
 02.           Each size of power cables                                       1 
 03.           Each size of control / shielded cable                        2 
 
2.4.9 
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If the actual wastage is more than the specified figure, then equivalent price of the 
excess portion will be deducted from the contractor's bill. 
 
2.4.10 
The cable take off from drums shall be planned strategically such that jointing in the run 
of cables and wastage are avoided.  For this purpose the exact route length between 
various equipment/panels as per the cable schedule shall be measured and the route 
length recorded before laying of the cables. Depending upon the route length and the 
type of cable required for various destinations, the cable drums shall be suitably 
selected for cable laying. Any jointing shall have to be approved by BHEL engineer.  All 
the cut pieces/bits of cables, which are not used, shall be returned to the purchaser for 
accounting towards wastage.  The cables damaged by the contractor shall have to be 
replaced by the contractor at his own cost. 
   
NOTE: Salvageable scrap shall mean lengths of pipes, multi core cables, other cables 
etc., that can be used one time or other at a later date and normally they are recovered 
from the cut-pieces of pipes, multi core cables, cables etc. 
 
Non - Salvageable scrap means the lengths of tubes, pipes, multi core cables, cables 
etc., and they are from cut-pieces of tubes, pipes, multi core cables, cables etc., that 
cannot be used at all one time or other. 
 
2.4.11 
The rate of laying for LT power, control and signal cable is inclusive of glanding and 
termination at both ends. Glands & Lugs above 4sq mm shall be supplied by BHEL 
Lugs up to 4 sq mm shall be in vender‘s scope. The LT Power Cable straight through 
Jointing Kit (if required) shall be in Vendor’s scope of supply. The rate for 
erection will be part of laying rates. No separate rate is applicable on this 
account. 
 
 The unit rates for the HT cable termination are exclusive of unit rates for laying 
of HT cables. Glands   & termination kits for HT cables (3.3KV and above) shall be 
supplied by BHEL. 
 

2.5 FINAL PAINTING 
 

A. The contractor shall provide all the primer, paint, and other consumables like brush, 
cleaning agents etc. All T&P, manpower, supervision is in contractor’s scope. 
Painting shall be carried out as per colour scheme approved by BHEL/ BHEL 
customer. 

 
B. All metal parts of the equipment including supports, structures, etc., as applicable 

shall be painted after thoroughly cleaning the surface from dust, rust, greases, oils, 
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scales, etc, by wire brush, scrapping, sand blasting/ shot Blasting ( as applicable) 
etc; as specified in relevant erection documents. The above parts shall then be 
painted with specified two coats of specified paint over the shop primer/paint. Also, 
where the shop primer/paint has peeled off, the affected area shall be cleaned 
thoroughly by the specified method and then primer coat applied. Similarly, certain 
components may be supplied without any primer/paint coat from shop. The surface 
of such items shall be cleaned as per specifications, coated with suitable primer and 
then coated with final paint coats. The dry film thickness after final coat should be 
as per specification. The color, shade etc. shall be as per specification. Painting 
schedule will be furnished at site. The scope of painting work is for the following 
areas. Primer and paint shall be sourced only from the following manufacturers or 
any other manufacturers approved by BHEL. 

 
 

Berger Paints (I) Ltd. 
Asian Paints ltd. 
Goodlass Nerolac Paint Ltd. 
Jenson & Nicholson Ltd. 
Shalimar paints Ltd. 

 
In order to have consistency in painting system, it is preferable that all the supplies 
are sourced from one single manufacturer.  

C. All the fabricated frames, racks, supports, panel base frame etc. wherever 
applicable shall be painted  with two coats of primer and followed by  two coats 
of paint as specified earlier herein. In case of G I Structure, The cold galvanizing 
paint to be applied as touch up where ever needed. This is to be done as per 
instruction of BHEL engineer. The Paint required for this purpose is in scope of 
Contractor  

D. Touch-up painting of LT MCC \ Control Panels or any other equipment /devices 
wherever necessary.  

E. The primer shall be compatible with the final coat paint schedule. 
F. Full (Spray) painting of transformers, bus ducts with two coats of paint as  per 

specification 
G. Supply of paint, primers, other consumables etc for above and any other scope in 

these specifications shall be in Contractor’s scope.  
H. Irrespective to scopes of painting & supply of paint mentioned elsewhere it is to 

be noted that supply of paint, primers, other consumables etc for all 
primer/painting works to be done by the contractor, shall be in Contractor’s 
scope. No dispute shall be entertained on the above matter. 

I.  Colour Banding, Legend and Identification Marking, Direction marking etc. shall 
be in scope of the contractor. 
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2.6 
The work under this scope being quite sophisticated and also quite extensive, for 
proper planning, monitoring, reporting, etc of ongoing works, the contractor shall 
establish his own computer(s) and printer(s) at his site office, along with suitable 
operator(s), consumables, etc. Non-establishment of above equipment will attract 
penalty @ Rs 10000 (Rs Ten thousand only) per month. 

BHEL uses its own software SOMS (Site Operation and Management System) for 

total project execution and billing. The contractor shall also provide adequate and 
suitable manpower for updating / entries into SOMS in BHEL computers at site. 
 
2.6   Troubleshooting during plant operation 
During pre commissioning / commissioning stages when the plant will be under 
various stages of operation, it will be necessary to have continuous (day and 
night) presence of suitable manpower along with required tools to attend to any 
defects etc that may arise during such operation. The contractor will be required 
to put such personnel in shifts in electrical area. The bidder must also take this 
aspect into consideration. 
 
2.7 
Equipments / instruments etc., under the above scope of erection and 
commissioning are generally dispatched from BHEL's manufacturing units / 
vendor's works at site well before start of erection. Sometimes, such dispatched 
materials may get stuck up with transporters/railways. The contractor shall 
provide support / manpower for necessary chase up for removal of such 
bottlenecks in transportation. Also, for smaller items, it could be necessary to 
depute his person to personally carry certain items from works to 
site. Requirement of such activities, which will be decided by BHEL 
engineer and chase up activities, if required, shall be performed under 
authorization by BHEL. The above services shall be provided within the quoted 
rates. 
 
2.8 STATUTORY CLEARANCES 
 
1.Contractor should have / Obtain  valid Electrical Contractor-ship License to carry out the 
Erection, Testing & Commissioning work on High / Low Voltage electrical equipments from the 
appropriate statutory authority of concern state or Central Electricity Authority, as the case may 
be. All fees and expenses in this regard shall be in the contractor’s account. 
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2.Contractor shall arrange inspection of concerned Statutory Authority for the installation, 
testing & commissioning of High / Low voltage equipment covered under this tender 
specification and obtain their approval in appropriate format prior to charging of the equipments.  
 
3. Contractor shall be responsible for all necessary liasioning work with Statutory Authority 
towards the certification of installation / works. BHEL shall reimburse Statutory Fees as per 
actual on submission of original receipt, however all incidental expenses shall be borne by 
Contractor. BHEL/ BHEL’s Customer shall be providing technical assistance, drawing & 
document for submission to Statutory Authority. Contractor shall provide all logistics services in 
this regard. 
 
4. The installation of all electrical equipments shall be carried out only by persons holding valid 
certificates of Competency for the voltage classes as defined in this tender specification, issued 
by appropriate state or central Statutory Authority. Contractor shall submit the particulars of 
Licenses held by him. 
 
5. The contractor has to arrange electrical license to work of the concerned state where 
the project being executed within a 6 weeks of mobilization at site for carrying out the 
works covered under this contract. Failure to arrange the requisite license shall invite 
levy of non refundable penalty at the rate of Rs 1.0 Lakh per month deductable from 
running bills till it is obtained. 
 
 
2.9 The contractor’s scope of work is further described in the clauses 
hereafter: 
The work will comprise of, but not limited to the following: 
 
 2.9.1 CABLE TRAYS/CABLE DUCTS 

 
A Various types of sheet metal, galvanized cable tray, i.e. perforated, ladder type, 
sheet metal duct, solid bottom trays, pre-fabricated structural trays etc., will be 
supplied in standard lengths along with accessories and hardware viz; coupler plate, 
tray covers and tray clamps etc.  
 
B Installation of cable tray/cable duct shall include cutting, laying, jointing, fixing 
tee/reducers/ bends/clamps, fixing of tray covers, hardware, welding of tray supports 
as per tray route layout etc.  
 
C Fabrication of bends/tee/ reducers from straight length of tray is within the 
scope of work and rate quoted shall be inclusive in unit rate (in running 
meter). All site welds of cable trays shall be painted with approved primer and cold 
galvanizing paint, which shall be arranged by the contractor.  
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D In case structural cable trays, bends, tees, reducers etc., are required to be 
fabricated from structural steel and installed, unit rate applicable for fabrication and 
installation of structural steel shall be applicable in such instances. 
 
E Cable trays/duct etc may have to be routed underground in cable trench, over 
head on structure, along the walls, floors etc.  

2.9.2 CABLE LAYING - (POWER / CONTROL / INSTRUMENTATION SHIELDED 
CABLES / PLUG-IN CABLES / DATA HIGHWAY, ARMOURED / UN-ARMOURED, 
SINGLE / MULTI-CORE, PVC / HR PVC / FRLS / TEFLON / XLP INSULATION) 

1. Cable laying includes cutting to the required length, laying in overhead   Cable  
racks / underground cable trenches, pipes, flexible conduits, dressing/clamping in 
tray, drilling of holes in gland plates in panels and junction box, glanding, splicing, 
dressing of spliced wire inside the panel and JBs, providing printed ferrules 
(ferrule printing machines to be provided by contractor for printing 
necessary cross ferruling details) / PVC numerical / alphabetical ferrules 
(where printed ferrules not possible at all) machine engraved ferrules sleeve/ 
ferrule, termination by using crimp type copper tinned/aluminium lugs, 
insulated/un-insulated, crimp and soldered termination, plug-in connections with 
insert type crimping, providing identification cable tags of PVC/aluminium at both 
the ends and at appropriate interval ( Approximately 30meters) throughout the 
route length, continuity checking, insulation resistance checking, high voltage test 
on HT cables. Contractor to arrange adequate numbers of his own ferrule printing 
machines. 

2. Entry to the panels, JB’s may be at top, side or bottom.  All cable are required be 
supported and clamped near to the panel. 

3. Wherever cable glanding is not possible, either due to the gland plate size 
limitations or more number of cable entries, cables may have to be lifted inside the 
panel by making large cut-out in gland plate and providing 4 or 6 inch PVC pipe 
coupling glands. These pipe coupling glands shall be supplied by contractor within 
the quoted rates of cable lying. 

4. Copper tinned lugs of various types up to 4 sq mm conforming to IS: 694 (pin, ring, 
fork, snap-on) for cables, PVC cable ties, PVC ferrules, PVC button and tapes, 
cable identification tag of PVC/metal as per site requirement, clamping and 
dressing material such as suitable cable ties/ clamps etc with hardware, PVC 
sleeves, trefoil clamps (for single core LT power cable) shall be supplied by 
contractor within the quoted rate for cable laying and approval to be obtained from 
BHEL Engineer for quality and make prior to their use on job. However trefoil 
clamps with hardware for Single core HT power cable shall be supplied by 
BHEL. The quality and make of cable lugs shall be got approved from BHEL 
engineer prior to their use on job. 

5. All care should be taken to avoid abrasion, tension, twisting, kinking and stretching 
of cables during installation. 
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6. Cable shielding – all signal cables are supplied with bare shielded copper wire/with 
braided wire shield. Generally, shield wire is kept isolated at instrument/field device 
end and continuity is maintained through JBs and earthed at panel end only.  While 
terminating the shield wire in either panel or JBs, PVC sleeves are to be used to 
avoid two-point earthing. 

7. Spare holes in the panels / Instruments / Actuators / Motors / JB’s etc shall be 
sealed by suitable method by contractor. ( The cost of work and Materials  such as 
aluminium sheet or Adhesive tape / Plugs etc shall be within the quoted rates for  
laying of cables). 

8.  Many of the cable trays and cables have to be laid in cable trenches. For this 
purpose, the cover of the trenches have to be opened for working in site and 
whenever the cables are to be laid in existing cable tray, all safety precautions 
have to be observed. After completing the work, the trenches have to be cleaned 
and covers put back into position.  Contractor shall also carry out de-watering from 
the trenches if required and arrange pumps etc. at his cost. 

9. Looping wire at terminal block of panels and electrical actuator as shown in the 
inter-connection diagram is to be done by contractor at no extra cost. 

10. Contractor shall carefully plan the cutting schedule of each cable drum in 
consultation with BHEL site engineer such that wastages are minimized. Recovery 
will be made in case the wastages are exceeding the wastage allowances fixed in 
this contract. 

11. Unit rate quoted for cable lying shall include the activities as defined above 
from Sl. No. 1 to 10. 

 
 

2.9.3 JUNCTION BOXES/PUSH BUTTONS 
1. Checking of installation for correctness. 
2    Functional checking/ adjustment of JB / PB for their system. 

 
2.9.4    STRUCTURAL FABRICATION AND INSTALLATION 
 
A  INSTRUMENT/ JUNCTION BOX FRAME/ PANEL BASE FRAME / CABLE 

TRAY & MISC STRUCTURES FABRICATION 
 
 

1. Structural steel material like MS angles, channels, beams, flats, plates etc. shall 
be supplied in running meter and the same shall be used for misc fabrication if 
required and the same shall be used for fabrication of panel base frame, cable 
tray supports, Canopies for instruments/panels/ drives/JB’s/Push Buttons etc., 
Instrument/Junction box frames, Impulse Pipe/Instrument Air Pipe supports and 
instruments etc. 
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2. This shall include cutting to size, contouring of ends for connections if required, 

welding, grinding of excess weld deposits/burrs, drilling of holes for mounting of 
device/instrument, installation at location, leveling, alignment, providing bracings 
and painting etc.  No gas cut holes will be permitted. 

 
3. All the fabricated supports/frames for instruments, trays, pipes, electrical 

equipments, etc., shall be epoxy painted after sand blasting / shot blasting ( as 
applicable)  and surface preparation as per painting specifications. Paints and 
other associated items are in the scope of the contractor. 

  
4. Frame installation at site may involve mounting either on concrete floor by 

grouting / using anchor fasteners or on steel structure by welding etc.  All 
consumables including anchor fasteners shall be arranged by the contractor. 
Where required, as part of work, concrete floors may have to be chipped out to 
reinforcement depth for anchoring the frames. Wherever grouting is required, 
contractor shall arrange all the required material including cement / grout mix, 
shuttering etc., necessary labour and meet all other requirements as part of 
work.  

 
5. In case, structural cable trays, bends, tees, reducers etc., are required to be 

fabricated from structural steel and installed, unit rate applicable for fabrication 
and installation of structural steel shall be applicable in such instances. 

 
6. In certain packages, members of frames/rack for mounting of junction boxes/ 

instruments may be supplied readymade. These have to be assembled prior to 
installation. The installation rate as quoted shall include assembly of the frames.  

 
7. Gas cutting of tray/impulse pipe support and holes in frame is not 

permitted. Only hacksaw cutting/ drilled hole shall be permitted. 
 

 
B. METAL CHANNEL FLEXIBLE BOLTABLE CABLE SUPPORT SYSTEM  

Flexible GI cable support system, consisting of single/double channels, base plates, and 
cantilever arms are as per drawing. Wherever necessary, the base plate beam clamps will 
be supplied for bolting. Otherwise, the base plates are to be welded to the racks or beams if 
necessary at 90 deg.  
 
Angle fittings, flat plate fittings, clamps for single & double channels, fasteners etc. will be 
supplied for fixing trays and cantilever arms and for this no separate erection charges will be 
paid. Rates shall be inclusive in quoted rates for erection of support channel and cantilever 
arm. Brief scope of work is further defined as below: 
 
1. Metal channel boltable GI cable support shall be supplied.   Each cable rack assembly 

comprises of sub components such as single or double channel, base plate for single/ 
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double channel, angle fitting, clamps, cantilever arm, anchor fastener, associated 
hardware (spring loaded nuts, bolts and washers) etc. 

 
2. Channel shall be supplied in standard length of six meter. Contractor shall cut the 

channel and assembly the rack as per site requirement.  Cantilever arm is to be fixed on 
channel support with spring loaded nuts / bolts as per installation drawing. 

 
3. Base plate / angle fitting shall be continuously welded all around to steel members /plate 

insert if provided. Brackets / clamps shall be welded to steel surface with channel as 
applicable in position to ensure alignment of clamps / channels. Weld thickness shall be 
6 mm minimum. In case steel surface in not available for welding, anchor bolts is to be 
used for fixing the base / angle fitting. 

 
4. Main support for longitudinal cable tray run in the cable vaults shall be fixed at both ends 

at top as well at bottom as out lined above. 
 

5. Galvanisation damaged due to welding / cutting shall be re-painted with cold galvanising 
paint ( paint in contractor's scope). 

 
6. Unit rate for “Single / Double Channel” shall include cutting channel in required 

lengths, fixing of angle fittings/ base plate / clamps / brackets / fasteners/ cantilever 
arms /, welding etc as required as per type of installation. 

 
 
 
2.9.5 SWITCHGEAR,MCC & PCC ETC. 
 

1. Checking of installation for correctness. 
2. Mechanical functional checking/ adjustment of individual breaker. 
3. Measurement of Insulation resistance of individual breaker, complete switchgear 

board and combined insulation resistance of individual breaker with cable 
connected to drives. 

4. Testing of Protection Relay, Thermal over relay, Power transducers, Energy/ 
Ammeters, Voltmeters, Power factor, frequency, tri-vector meters & metering etc. 
in static & dynamic condition relay. 

5. Conducting test such as Insulation Resistance measurement, Ratio, polarity, 
magnetization characteristic, winding resistance on CT and PT. 

6. Calibration of energy meters, tri-vector meters, voltmeters, ammeters, power 
current & voltage transducers etc. 

7. Provide assistance for checking the electrical operation of individual breakers            
from remote panels / MMI package (max DNA system). 
Other than the above, minor testing / checks will also be involved in the generator 
area, which are also in the scope of the contractor. Any instruments / tools etc 
required for carrying out the above shall be arranged by the contractor within the 
quoted rates. 
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2.9.6 INSTALLATION OF PANELS (STARTER PANEL/LOCAL STARTER 
BOX/POWER DISTRIBUTION BOX / MARSHALLING BOX / CONTROL PANELS ) 
  

1. Electrical control panels, electronic control panels, 415 volt LT MCC’s, are normally 
supplied in suit of either one/two/three or loose shipping sections with integral base 
frame or loose base frame.  These panels may have to be installed as stand-alone or 
in-group consisting of number of panels in each row, depending upon the plant layout 
and foundation arrangement. 

 
2. The panels shall be transported from stores to the place of installation in vertical 

position. Care shall be taken such that the switches, lamps, instruments etc. 
mounted on the panel do not get damaged during transit. 

 
3. Installation of panel shall include fixing of base frame, leveling, alignment, fixing of 

anti-vibration pads, removal of side covers, fixing of cubical interconnection 
hardware, interconnection of bus bar  /bus bar jointing, wiring interconnection, 
welding and grouting of panels and base frames, mounting of panel canopy wherever 
supplied as part of panel, drilling of gland plates, sealing of panels/ cable entries. 
Where the base frame is not supplied as part of panel supply, the contractor shall 
fabricate the base frame from structural items at site. Payment for such fabrication 
will be effected on measured quantity at the rate applicable for structural steel 
fabrication and installation. Proper sealing of all the holes and cable entries (even if 
the cable has been laid by others) in the panel is in the contractor’s scope. 

 
4. Panels have to be shifted to their locations through floor openings, temporary 

openings like floor grills, door etc. This shall be a part of work and no claim 
whatsoever will be entertained with regard to non-availability of opening as per 
shortest route etc.  Panels have to be erected at different locations and elevation in 
power house building, LT & HT switchgear room, unit control room etc. 

 
5. Panel and instruments once erected in position should be properly protected using 

necessary care to prevent ingress of dust/moisture and rainy water.  This will have to 
be periodically cleaned and surroundings have to be kept tidy. 

 
6. Whenever the panels are to be mounted on cable trenches, channel supports have 

to be provided across the cable trench over which the base frame of panel shall be 
mounted. For such work, structural steel fabrication & installation rate shall be 
applicable. 

 
7. Normally the panels shall be supplied with meters, relays, electronic modules, 

and contactors, pushbuttons etc mounted and pre-wired. However, if such 
devices are supplied loose/separately for safety in transit, contractor shall 
mount the same as part of panel installation work and terminating the wires on 
devices. No extra payment shall be made for this. 
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8. Supplier’s instruction manuals, packing slips, door keys etc. received along with the 
panels will be handed over to BHEL’s engineer on opening of the panels and record 
of receipt of such things shall be maintained by contractor. 

 
9.   Regular cleaning of the panels as per the instruction of BHEL engineer till handing 

over of the set to customer is to be carried out by the contractor free of cost. 
 
10. Interposing Relays (24 / 48 Volt DC) along with mounting base shall be 

supplied separately for mounting in the various feeders of 11KV / 6.6 KV HT 
switchgear boards and 415 Volt MCC Board for uni-directional / bi-directional 
drives, solenoid valves. 2 Nos. interposing relay are required to be mounted in 
each feeder. Internal wiring for these relay shall be pre-wired in the feeders, 
wires to be terminated on relay terminals. Approximately quantity is 1700 Nos. 
Contractor shall mount the same and terminate the wire as part of panel 
installation work and no extra payment shall be made for this work. 

 
2.9.7        VARIABLE FREQUENCY DRIVE (VFD) FOR I.D,FD,GR. FANS 
VFD system comprise for each ID of Power Transformers 6.6/2.3 KV, 3250 KVA,        
ONAN cooled (2 Nos.), Vacuum Circuit Breaker type VM-12( 2 Nos.), D.C. Series 
Reactor(2 Nos.), Control panels (1 NO.), Load Converter  / Inverter panels ( 2 Set- each 
suit of 3 panels.), Adapter Panel (2 Nos.) and associated accessories. For detail work 
scope   refer other relevant clause for transformer, switchgear & panels. VFD reactor 
enclosures may be supplied loose. Assembly of the same at site is to be carried out 
within the quoted rates. 
 
 
2.9.8 VOID 

 
2.9.9 SOOT BLOWER SYSTEM 

Soot blower system comprises of motor control centre / Local Starter Boxes  having 
various feeders of motor starters / Switch Fuse Units , micro-processor based PLC panel 
with mimic diagram and control station, push button boxes, junction boxes, wall 
blowers/LRSB with drive mechanism, integral control box with limit switch and internal 
wiring, inter connecting cables between field blowers and MCC, PLC panel etc.  The 
scope of work for testing, commissioning covers the items/devices as per rate schedule 
and the testing, commissioning of blowers shall be carried out in close co-ordination with 
mechanical agencies who shall be erecting these blowers and contractor shall obtain 
clearance from BHEL engineer prior to start of work.  The contractor shall carry out the 
following works under testing & commissioning:- 
01 Pre-commissioning checks and tests on MCC’s / Local Starter Boxes,  soot 

blowers, PLC panels, energisation of MCC and its feeders, wiring checks, 
insulation resistance measurements, testing of thermal over load relays etc. 
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02 Adjustment of limit switches, torque switches, internal wiring checks, minor wiring 
modification to suit to system requirements for wall/LRSB blowers. 

03 Electric operation of each blower from local, MCC / Local Starter Box and PLC 
panels and from Unit control board. 

04 Providing loop on terminal block of MCC individual feeders & blowers. 

05 During pre-commissioning / post-commissioning of soot blower system, the 
component like TB’s, limit switch, torque switch, over load relay, contactors etc. if 
found defective, contractor shall replace such components without any extra 
payment. 

2.9.10       Void 

 
2.9.11  BRUSHLESS EXCITAION SYSTEM : 

 
 
System comprises of DAVR Panel which is connected by Input cable from DAVR to 
PMG,  DAVR to Main Exciter, DAVR to axis coil , Mounting of Local Instrument in 
Exciter Enclosure, Winding resistance & IR value of PMG, Main Exciter, Q axis coil, 
Diode wheel, Checking healthiness of diodes / Fuses, Commissioning of 
stroboscope, Exciter Heater / Blower, Rotor earth fault brush checking / setting, 
Lighting inside exciter enclosure, Flap actuator commissioning ( If provided).  Any 
other work inside exciter enclosure, Mounting of loose components supplied for 
Brushless exciter system, Dummy load test of DAVR, Checking from Control desk & 
Field related inputs/ outputs to commission the excitation system fully operational,  
No separate item rate is applicable. Rate quoted by contractor shall be 
inclusive of all above related to Excitation system. 

 
2.9.12 SCOPE OF ABOVE GROUND EARTHING 
2.9.12.1  

The contractor shall carry out above ground earthing for all Electrical equipment, which 
may be erected by him, or some other agency. Different type of earthing materials shall 
be supplied and the contractor shall lay and connect the earthing materials as per site 
requirement and as detailed in drawings. Unit rate for earthing material shall be paid on 
running meter basis.  

2.9.12.2  

All equipment shall be earthed by two separate and distinct connections. Earthing 
terminals will be available in all the equipment supplied by BHEL. 
2.9.12.3  
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Generally risers are provided near the structure / equipment foundation, In case risers 
are not visible and buried below the foundation level, contractor shall carry out 
necessary earth excavation for connecting the above ground earthing strips. Wherever 
welding is involved necessary protective coating shall be applied on weld joints.  
2.9.12.4  

The earthing conductors shall be mild steel/G.I. strips/wires. All connections from the 
equipment to the main earthing conductors shall be made as illustrated in earthing 
drawings. A copy of earthing drawing shall be provided to the successful bidder. 
2.9.12.5  

A continuous earthing conductor shall be installed in all cables trays and securely 
clamped to each tray section by suitable connectors to form a continuous earthing 
system. When two or more trays supporting power cables run on parallel a continuous 
earthing conductors shall be provided on one tray only with tap-offs to the control cable 
trays. All valve and damper motor and rapping motors will be earthed to this conductor. 
2.9.12.6  

If the equipment is not available at the time of earthing conductor laying tap 
connections from the main earthing conductor shall be brought out up to slab 
equipment foundation level with at least 200 mm spare length left for further 
connections to equipment earthing terminals. 

2.9.12.7  
Entire system shall be earthed in accordance with the provisions of the relevant IEC 
recommendations/IS code of practice IS 3043-1947 and Indian Electricity Rules, so that 
the values of the step and contact potentials in case of faults are kept within safe 
permissible limits. 
2.9.12.8  

Parts of all electrical equipment and machinery not intended to be live shall have two 
separate and distinct earth connections each to conform to the stipulation of the Indian 
Electricity Rules and apparatus rated 240 V and below may have single earth 
connections. 

2.9.12.9  
If any outer shops and buildings as well as the electrical sub-stations and electrical 
rooms are also in contractor's scope, a ring main earthing system will be provided.  
Ring main earthing systems shall again be interconnected as a network to power plant 
main earthing mat.  Internal earthing ring in the electrical equipment room provided by 
the contractor whether equipment of the area is in their scope of not. 
2.9.12.10  

 For different floors in a building, localized internal earthing ring shall be formed and 
connected to the ground earthing through vertical risers.  The earthing mat shall be 
common to both power and lighting installations. 
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2.9.12.11  

A minimum of two spare earth rings will be provided in each floor of the building for 
earthing future building. 

2.9.12.12  
Each RCC steel column of the building will be interconnected to the floor-earthing grid 
in basement/ground floor. 
For protective earthing separate conductor shall be used for flow of earth fault current 
as elaborated below: 
 

2.9.12.13 
 Contractor shall carry out minor civil i.e. chipping of floor (where earth strip is to be laid 
on floor), removal of topsoil for laying earth strip in switchyard area etc. 
2.9.12.14 

It is the responsibility of contractor to provide skilled manpower for periodic 
maintenance after the initial commissioning till handing over the system to customer. 
During this period the activities are to be carried out such as checking the electrolyte & 
specific gravity of individual battery, topping up of electrolyte, cleaning etc. 

  
2.9.13 A.  BELOW GROUND EARTHING : Treated test pits, Test Links, Earth Electrodes, 
Column earth connections  for various areas : Earth rod 40 mm shall be issued from 
BHEL stores. Work shall be done as per drawing given at site. Supply of all other  
items including charcoal, salt, civil items is also in the scope of the contractor. 
Civil works are also to be carried out by the contractor.  The contractor shall also 
connect this pit to the earth grid (by other agency) at nominal distances of 3 to 5 meters 
by 40 mm rods, Details are given elsewhere in tender. 

 
2.9.14    6.6 KV SEGREGATED PHASE/415V LI BUS DUCT .  
 6.6 KV Segregated phase bus duct and 415 Volt Bus Duct (NSP) shall be supplied in loose 
shipping section along with hardware & other items. Each section shall be complete with AL 
alloy enclosure and conductor with epoxy bus support insulators arrangement. However other 
items such as silica gel breathers, inspection windows, rubber bellows, flexible  & solid copper / 
aluminium connector, bi-metallic strips, GI pre-fabricated supporting structure, wall frame 
assembly, set of hardware etc shall be supplied loose. Galvanised iron earth bus shall be 
provided for enclosure continuity. All bolted joints shall have cadmium plated high tensile steel 
hardware. 
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 Each set of SP bus duct is meant for interconnection from low voltage side of Unit, Unit 
Auxiliary and Station Transformer to 11 KV/6.6 KV switchgear board and bridging bus duct 
between the switchgear boards.  

Each set of 415 Volt Bus Duct (NSP) is meant for interconnection from low voltage side of LT 
Auxiliary Transformer (11 OR 6.6 KV / 0.433 KV) to MCC & switchgear board.  

 The bus duct consists of rectangular conductor made of aluminium alloy supported on post 
insulator and housed in aluminium sheet metal rectangular enclosure.  The bus bar / enclosures 
are having bolted joints.  

The bus duct shall be supported either from bottom of the concrete slab with embedded insert 
plate/ TG building supporting structural members and pocket provided on foundations.  The bus 
duct assemblies, supporting structures shall be pre-fabricated and to be assembled as per lay 
out drawing.  The erection and testing requirement shall be similar to the isolated phase 
bus duct, except the welding of bus bar and enclosures. 
Each set of bus duct shall be supported with supporting structure, which shall be fabricated from 
standard steel section and hot dip galvanised. All structure & bus duct assemble shall be 
erected as per drawings.  

 

2.9.15    ISOLATED PHASE BUS DUCT (Not in scope) 
1.GENERAL DESCRIPTION 
Generator isolated bus duct is connected to low voltage side of Three phase power transformers 
315MVA and main bus duct shall have tee off connection for unit transformer, LAVT cubicles, 
excitation transformer and air pressurisation equipment.  Bus duct consist of round / octagonal/ 
box hollow aluminium alloy conductor and supported inside aluminium enclosure with post 
insulator.  Flexible connections and expansion joints are provided at terminals and intermediate 
point to alleviate stresses.  Ring type protection current transformer will be mounted inside the 
bus duct. 

Isolated phase bus duct shall have tap connection for potential transformer, surge protector etc. 
housed in a metal clad cubicle, UAT and NG cubicle/resistor cubicle.  Various electrical tests 
have to be performed before and after erection. 

Bus duct enclosure /conductor is a continuous welded type. Conductor, enclosure, makeup 
pieces, shunts pieces etc have to be welded at site. 

1.The scope of for   Isolated Phase Bus Duct shall include Transportation of material from 
stores/ storage yard, preparatory work such as erection of supporting structure, placement of 
sub assemblies / equipments, alignment, edge preparation of conductor / enclosure, welding of 
conductor / enclosure, welding of shunt pieces & make up pieces, installation of seal of bushing 
& wall frame assemblies, shorting links, earthing, LAVT cubicle, copper flexibles, copper rubber 
bellows, weldable/ bolted flexibles, installation of air pressurising unit and its associated piping 
work and cable etc, testing  and commissioning. 

1.Pre-fabricated G.I. supporting members shall be supplied in loose condition and are to be 
erected as per lay out drawing.  Foundation pockets and embedded plate inserts shall be 
provided as per lay out drawing (on floor for bottom support and on bottom of concrete slabs).  
Contractor shall weld the supports on insert plate and shall carry out grouting including supply 
of grout materials after complete alignment/bolting of structural members.  If any modification 
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required in supporting structure due to site conditions, the same shall be carried out without any 
extra cost.  All welded joints shall be applied cold galvanizing zinc paint. Supply of Paints, 
primers etc are in the scope of the supplier, within the quoted rates. 

1. Required aluminium welding of conductor, enclosures, shunt, make up pieces, aluminium 
flexible etc as detailed in drgs. has to be carried out by contactor. MIG/ TIG welding shall be 
applicable. Contactor shall arrange necessary welding equipment/ accessory in sufficient 
number, filler wire, argon gas and other required consumables at his cost.  

2. During erection of bus duct/enclosure, makeup pieces and shunts, if any modifications 
needed to match the alignment shall be part of work and no extra payment shall be made. 

3. All bolted joints and flanges shall be tightened with torque wrench to the approved torque.  
Wherever there are bolted joints, the same shall be cleaned and a layer of anti-oxidation 
paints shall be applied. Necessary paints etc to be arranged by contractor within the quoted 
rates. 

4. Top chamber/adapter box for line and neutral side, hood assembly at UT hood assembly at 
excitation transformer and at LAVT cubicle end shall have drilled hole in flange.  If there is 
any mismatch of the hole  in above with respect to the counter flange/welded studs provided 
on UAT , LAVT and excitation cubicle, the contractor shall drill new holes if required. 

5. Proper sequence shall be followed during erection to avoid any mismatch and alignment 
problem. 

6. Prior to installation of bus duct assemblies in position, various components like conductor, 
insulator shall be inspected and cleaned and insulation resistance to be measured and 
recorded.  If any insulator is found damaged, the same shall be replaced. 

7. Electrical test on current transformers and potential transformers shall have to be carried out 
prior to installation & during pre-commissioning.  The tests are insulation resistance 
measurement, winding resistance, magnetisation characteristic, ratio test , water ingress and 
air leak test on assembled bus  ducts. 

8. Minor civil work such as chipping, levelling of foundation, providing pockets, 
drilling/enlargement of holes in structure, bus bar etc. Which are incidental to the erection of 
bus duct shall not be treated as extra. 

9. All miscellaneous items such as disconnecting links, flexibles, shorting bars, hardwares, 
conduit for wiring, marshalling box, CTs and PTs wiring through conduit, earthing materials, 
bus bar fish plates etc. are part of bus duct installation.  Hence separate breakup quantity is 
not given in BOQ. 

10. Round makeup pieces for main and tee off duct shall be supplied in two halves and it 
involves but circumferential and horizontal welding at parting plain.   

11. Air tightness and water tightness test have to be carried out on completion of bus duct 
installation.  In case of any leakages, contractor has to rectify and bring to the required level 
of air tightness/water tightness without any extra cost. 

12. High voltage test of bus duct is to be carried out as per the instruction of BHEL engineer.  
Contractor shall arrange necessary test equipment / instrument for conducting various 
electrical tests at his own cost. 

13. Contractor has to carry out final painting as per standard colour code recommended by 
BHEL. Paints and consumables shall be in contractor’s scope.  
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14. Shunt pieces shall be supplied in two halves and to be welded between two-phase bus duct 
at transformer end.  The shunt pieces to be welded on both the side on matching plain and 
bus duct circumference and horizontal plain 

15. Contractor shall conduct 20 % radiography and 100% NDT test on welded joints. 

16. Enclosed / attached drawings are for estimation and tendering purpose only. 
Contractor has to ascertain quantum of work involved. The BOQ as furnished in this 
tender specification for Isolated Phase Bus Duct & Segregated Phase Bus Duct are 
tentative / approximate. The enclosed drawings are for tender purpose only. 
Contractor has to ascertain the quantum of work involved and quote the lumpsum 
value, as called in the rate schedule, without any additional compensation for any 
variation in length or numbers of joints. 

17. One end of the enclosure to be earthed to the station earth at shunt location where all 
three-phase enclosure are shorted. Wherever shunts are not provided, each phase should 
be earthed separately. 

18. In case of bolted bus ducts, phase split covers, rubber bellows, a clamping earth straps to 
be connected to maintained the electrical continuity and in turn enclosure gets earthed at 
one point. 

19. All other equipment such as LAVT, NG transformer/ resistor cubicle, air pressurisation, CT 
chambers, junction boxes, etc to be earthed at two points to the earth grid. 

 
 
2.9.16 POWER TRANSFORMERS  
         The scope of work under this head is defined as below. 

1. Contractor shall transport the transformer tanks & accessories of Auxiliary Service   
Transformer ( medium Voltage to Low Voltage)  from BHEL stores/ Storage yard to 
respective foundation of unit. The approximately distance from BHEL Stores / 
Storage yard is 2.0 to 2.5 KM.  

2. Generator Transformers (40&50 MVA) / Unit Auxiliary Transformer (25 MVA, Not in 
scope)/(Station Transformer (25/31.5 &12.5/16MVA)   tank shall be made available 
to the contractor 70 to 100 Meters (approximately) away from the respective 
foundation, further transport and shifting to the foundation shall be in the scope of 
this work. The shifting operation may require dragging either on ground with suitable 
arrangement OR dragging after fixing of wheels on rail track. It may also require 
turning of transformer at suitable locations enroute to foundation.  The contractor 
shall arrange wooden sleepers, winches, jacks, rails, crane, plates etc at his cost for 
this operation. However all loose accessories (other than Transformer Tank) shall 
have to be shifted from stores / storage yard. 

3. The transformers shall be handled in such a manner so that no jerk is transferred to 
the core, winding and internals of the transformer. 

4. Transformers are generally supplied in partly assembled condition either filled with 
oil up to the core level / winding level or gas filled.  Accessories, like radiators, 
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conservator tank, pipes, fittings, hardware, gaskets, buchholz relay, marshalling box, 
relief vent, valves, pumps, cooling fans, cables, bushings, radiator headers/fans, 
rollers, tap changer drive unit, cables of various sizes   for interconnection from 
marshalling control box to field devices, bushing turrets and oil in 205/210 liters, 
barrels shall be supplied loose. Cable trays (for transformer local cabling, if not 
supplied along with transformer)  shall be issued separately by BHEL site and the 
installation charges is inclusive in rate schedule for Transformer and no extra charge 
shall be paid on this account. 

5. All the accessories should be thoroughly cleaned prior to installation and same shall 
be assembled/mounted as per OGA drawings. 

6. Placement on plinth, alignment with respect to the foundation and lay out   drawings. 

7. Internal inspection to verify the intactness of core and winding, tap changer leads, 
off-load switch/on load tap changer, measurement of core and core bolt insulation. 

8. In case transformers are supplied partly oil filled/gas filled, after internal inspection, 
the transformer shall be kept under vacuum (for a period to be decided by site 
engineer) and treated oil to be filled up to required level. 

9. Each drums of oil to be tested for BDV and if BDV is less. After getting BDV/ 
withstand value, this treated oil to be filled in the transformers and auxiliaries.   

10. Contractor shall arrange storage tank of 20 kilo liter capacity, internally sand blasted 
and with one coat of oil resistance paint.  Oil from drums to be transferred in storage 
tank and filtration to be carried out to achieve the required BDV/ withstand value.  
This treated oil to be filled in the transformers and auxiliaries.  However, for low 
capacity transformer, a separate storage tank for filtration may not be required. 

11.  Drying out of transformer and filtration of oil in cooling bank, pipeline, diverter tank 
of tap changer etc. to be done with ultra vacuum filtering machine of adequate 
capacity (760 mm HG).  Drying out process shall be carried out round-the-clock and 
contractor shall deploy trained manpower for this purpose 

12. During dry out process, contractor has to plot the curve for insulation resistance 
value/time/oil temperature.  Hourly reading to be recorded till completion of the dry 
out. 

13. The criteria for deciding completion of drying out shall be breakdown value of oil, 
PPM value of contaminants in oil, resistively of oil, insulation resistance value and 
polarisation index. 

14. Filter machine capacity if found to be inadequate, or in case of failure of an existing 
machine, alternative arrangement is required to be made to meet the required result 
and time schedule. It is to be particularly noted that that as per exigencies of 
site working, contractor will have to arrange more oil filtration machines as 
per site requirement. 

15. Due to unforeseen reasons, if the commissioning of transformer is delayed after first 
drying out and if required, the contractor shall carry out the oil filtration of assembled 
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transformer. For full refiltration, payment will be made at 25 % of quoted price of 
Transformer. 

16. Contractor shall discuss and finalise installation and testing activity procedure with 
BHEL/customer prior to starting the work. 

17. Tests are required to be conducted on Current Transformer, Potential Transformer &  
prior to / after installation. Contractor shall also carryout oil processing / filtration to 
achieve the desired results before charging and handing over of the entire system. 

18. Contractor shall arrange required testing equipments for carrying out electrical test 
like voltage ratio, turn ratio, vector group, magnetic balance, winding resistance 
measurements, BDV value of oil, tan delta measurement of bushings & winding, 
insulation resistance, measurement of oil PPM, Acidity, Resistively and Tan Delta 
and DGA test.  The contractor shall arrange oil sample testing for PPM / resistively 
or any other tests applicable for oil sample at approved testing laboratory/BHEL 
Bhopal at his own cost including all incidental expenses. 

19. Contractor should have valid electrical contractor license to carry out installation of 
high voltage equipment. 

20. Internal inspection on receipt of Transformer at site in presence of supplier is 
made mandatory. There may be time gap between first inspection and second 
inspection (which may be just before assembly of transformer accessories). 
Nitrogen cylinders of appropriate purity ( as mentioned in TCC annexure II B) 
shall be arranged  by contractor as a part of scope of work within the quoted 
rates for transformer.  

21. Process of Nitrogen purging of transformer winding before proceeding for oil 
filling / filtration is made mandatory by BHEL. Contractor shall arrange 
adequate number of nitrogen cylinders of appropriate purity (as mentioned in 
TCC annexure II B). The purging process will be declared as completed  on 
successful achievement of dew point measurement(Arrangement of Dew point 
meter in contractor scope). It may be required to repeat the process till 
acceptable value of dew point is achieved. 
 

2.9.17  INTEGRATED ELECTRICAL TESTING/COMMISSIONING  
 

The brief scope of work under is defined as below, but not limited to the following. 
Contractor shall discuss & finalize testing procedure with BHEL Engineer In-Charge for 
the test to be conducted on Generator system.  Drawing & documents shall be provided 
by BHEL at the time of testing. BHEL decision in this regard shall be final and binding on 
the contractor. 
The contractor shall prepare all erection / commissioning log sheets and protocols / test 
certificates as per field quality plan/ Commissioning check list, get it signed by the 
concerned BHEL/customer engineer and submit the same to BHEL engineer as per his 
instruction. 
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Contractor shall maintain the charged and commissioned equipment till the same is 
taken over by customer. 
Contractor’s quoted rates for all concerned items shall include Integrated Testing 
as defined hereinafter. 
2.9.17.1 GENERATOR CONTROLS AND PROTECTIONS RELAY PANELS & 

ASSOCIATED EQUIPMENTS SUCH AS BUS DUCTS, GT, UNIT & STATION 
TRANFORMER, GENERATOR BREAKER etc.   

 
1. Integrated Electrical testing/commissioning of Generator Control and Protection Relay 

Panels & associated equipment, etc. shall involve various activities like relay 
testing/setting, simulation checks, testing of energy meters, on/off line functional checks 
on integrated system.  

2. Relay Testing in static condition for Generator, Transformers, and associated system by 
secondary current injection at different current and recording the time duration.  

3. Testing and checking of control and protection interlock scheme in static condition and 
simulation of protection device contact from internal and external devices of all electrical 
panels. 

4. Measurement of Insulations, Winding Resistance, Polarization Index of winding of 
Generator & associated equipment/ system, DC resistance test & Impedance test on 
rotor,  Brushless excitation system at the time of rotor insertion as well as during pre-
commissioning stage / commissioning stage/ post commissioning stage.  

5. Relay setting and checking the stability of protection relays in static and dynamic 
condition during the OCC (Open Circuit Characteristic) & SCC (Short Circuit 
Characteristic). 

6. Functional checks / testing of synchronizing schemes, other electrical panels during the 
static and dynamic by simulation / back charging of generator transformer conditions. 

7. Monitoring & recording the various parameters during open circuit and short circuit 
conditions test on generator & associated field equipment like generator transformer, unit 
auxiliary transformer. Recording and monitoring measurement. 

8. Testing of protection current transformer for ratio test by primary injection, magnetization 
characteristic, polarity test, and IR measurement. Functional checks of relays of 
protection system by primary injection. 

9. Testing of potential transformer for ratio test by voltage ratio, polarity test, insulation 
resistance measurement etc, testing of surge capacitors, PT isolator in PTPS cubicle etc. 

10. Measurement of Insulation resistance of individual equipment and connected together. 

11. Calibration of energy meters, tri-vector meters, voltmeters, ammeters, current & power 
transducers etc. 

12. Providing temporary shorting link on bus duct or any other location while testing & 
normalisation after the test. 

2.9.17.1A   Generator System Testing 
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The following major works also shall be in the scope of the Contractor 
 

1. Generator stator winding resistance and PI value measurement / check 
2. Generator rotor winding resistance, impedance, IR value measurement before and after 

rotor insertion. 
3. Generator Bushing HV test 
4. Main exciter winding resistance, IR value measurement / check 
5. PMG winding resistance, IR value measurement / check 
6. Testing and commissioning of generator and exciter accessories viz., heaters, blowers, 

stroboscope, diodes, enclosure lighting,  potential measurement of bearings (TE &EE) 
etc 

7. Meggering during drying out of generator.  
8. Meggeriing of generator bushing and its accessories. This test has to be conducted 

many times during erection and commissioning stages  

 
2.9.17.2   6.6 KV HT SWITCHGEAR, 415 VOLT LT SWITCHGEAR / MCC ETC. 
1.         Checking of installation for correctness. 
2. Mechanical functional checking/ adjustment of individual breaker. 
3. Measurement of Insulation resistance of individual breaker, complete switchgear board 

and combined insulation resistance of individual breaker with cable connected to drives. 
4.  Testing of Protection Relay, Thermal over relay, Power transducers, Energy/ Ammeters, 

Voltmeters, Power factor, frequency, tri-vector meters & metering etc. in static & 
dynamic condition relay  

5. Conducting test such as Insulation Resistance measurement, Ratio, polarity, 
magnetisation characteristic, winding resistance on CT and PT. 

6. Checking of electrical control & protection interlock of individual breaker and integration 
with other system.  

7. Calibration of energy meters, tri-vector meters, voltmeters, ammeters, power current & 
voltage transducers etc. 

8. Provide assistance for checking the electrical operation of individual breakers from 
remote panels / MMI package (maxDNA system). 

 
 
Other than the above, minor testing / checks will also be involved in the generator area, which 
are also in the scope of the contractor. Any instruments / tools etc required for carrying out the 
above shall be arranged by the contractor within the quoted rates. 
 
2.9.17.3 
  
The scope of Testing and Commissioning of electrically operated actuators for valves, 
dampers, gates, soot blowers etc., will include meggering, providing loop wire on 
actuator terminal block, adjustments of mechanical/ electrical or electronic position 
transmitters, setting of limit/torque switches, cable checking, internal wiring checking, 
local/remote operation from MCC & MMI package (maxDNA system), replacement of 
limit/torque switches if required. 

 
2.9.17.4 
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Contractor shall cut/open work, if needed, as per BHEL engineer’s instructions during 
commissioning for inspection, checking and make good the works after inspection is over.  
 
2.9.17.5 
Contractor has to repeat any test free of cost, even if already conducted, whenever 
required to prove and check the healthiness of system before power flow, such test 
could be primary injection and primary injection in CTs. CVT, Insulation resistance of 
system / individual equipment, functional tests or any other tests as required by BHEL/ 
BHEL’s client 
 

 
2.9.18  ELECTRICAL  ACTUATORS:   
The scope of Testing and Commissioning of electrically operated actuators for valves, 
dampers, gates, soot blowers etc., will include meggering, providing loop wire on 
actuator terminal block, adjustments of mechanical/ electrical or electronic position 
transmitters, setting of limit/torque switches, cable checking, internal wiring checking, 
local/remote operation from MCC & MMI package (maxDNA system), replacement of 
limit/torque switches if required. 
2.9.16 ILLUMINATION PACKAGE 
Erection ,&commissioning and testing ,handing over area wise/total lighting system as 
per customer requirement to OPAL Dahej. All consumables other  than BOQ is in 
contractor scope if required. 

 

2.9.19  BATTERY, BATTERY CHARGES AND  UPS  & ITS BATTERY BANK  

The above system comprises of battery, boost / trickle charger, battery stands, 
interconnecting cables, support insulators and loose accessories such as series / 
parallel links/ bus bar etc. The brief scope of work is defined as below. 

Batteries shall be either Nicd OR lead acid and shall be supplied in loose condition 
along with accessories such as battery stand made of steel or wood, shorting links etc. 
Battery stand of steel material shall be supplied in knocked down condition and to be 
assembled as per drawing. 

Boost /Trickles chargers & its DCDB, UPS Panel & its ACDB shall be supplied 
separately. 

In case lead acid battery, the electrolyte shall be supplied in plastic can. After 
installation the entire battery bank & associated equipment, electrolyte to be filled and 
charging shall be carried out to achieve the specific gravity of electrolyte and stability of 
battery / bank. To achieve the desires parameters/ results battery charging & 
discharging cycle may have to be repeated at least two to three cycle. 
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Nicd batteries normally supplied in charged condition, care should be taken during 
handling and installation. If charge level of individual battery / battery bank is found to 
less than the desired level, the charging & discharging cycle to be done as per 
instruction of BHEL. 

Contractor shall make all the arrange consumable such as salt, load,  connecting cable 
between battery bank to load, safety equipment for charging & discharging of battery 
bank at his own cost. 

Battery charging & discharging is continuous process and required to be done without 
interruption. Skilled manpower to be deployed round the clock till completion of activity. 

It is the responsibility of contractor to provide skilled manpower for periodic 
maintenance after the initial commissioning till handing over the system to customer. 
During this period the activities are to be carried out such as  checking the electrolyte & 
specific gravity of  individual battery, topping up of electrolyte and cleaning. 

   
 
2.9.20 
Equipments / instruments etc., under the above scope of erection and 
commissioning are generally dispatched from BHEL's manufacturing units / 
vendor's works at site well before start of erection. Sometimes, such dispatched 
materials may get stuck up with transporters/railways. The contractor shall 
provide support / manpower for necessary chase up for removal of such 
bottlenecks in transportation. Also, for smaller items, it could be necessary to 
depute his person to personally carry certain items from works to 
site. Requirement of such activities, which will be decided by BHEL 
engineer and chase up activities, if required, shall be performed under 
authorization by BHEL. The above services shall be provided within the quoted 
rates. 
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Sl.No 
Description 

 PART I 

Scope / to be 
taken care by Remarks 
BHEL Bidder 

3.1 ESTABLISHMENT    
3.1.1 FOR CONSTRUCTION 

PURPOSE: 
   

a 
Open space for office (as per 
availability) Yes  

Location will be 
finalized after joint 
survey with owner 

b 
Open space for storage (as per 
availability) Yes  

Location will be 
finalized after joint 
survey with owner 

c 
Construction of bidder’s office, 
canteen and storage building including 
supply of materials and other services 

 Yes  

d 
Bidder’s all office equipments, office / 
store / canteen consumables  Yes  

e 
Canteen facilities for the bidder’s staff, 
supervisors and engineers etc  Yes  

f 
Fire fighting equipments like buckets, 
extinguishers etc   Yes  

g 
Fencing of storage area, office, 
canteen etc of the bidder 

 Yes  

3.1.2 
FOR LIVING PURPOSES OF 
THE BIDDER 

   

a 
Open space for labour colony (as 
per availability)   Yes 

Contractor has to make 
his own arrangements 
for space, shelter and 
transportation of 
labours as per their 
requirement. 

b 
Labour Colony with internal 
roads, sanitation, complying with 
statutory requirements 

 Yes  

3.2.0 ELECTRICITY    

3.2.1 

Electricity for construction 
purposes     3 Phase 415/440 V   
(To be specified whether 
chargeable or free) 
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Sl.No 
Description 

 PART I 

Scope / to be 
taken care by Remarks 
BHEL Bidder 

a Single point source Yes  

Shall be provided 
by BHEL on 
chargeable basis. 
Pl. refer clause no. 
2.3.1 in this 
regard. 
 

b 
Further distribution including all 
materials, Energy Meter, 
Protection devices and its service 

 Yes  

c Duties and deposits including 
statutory clearances if applicable  Yes  

3.2.2 Electricity for the office, stores, 
canteen etc of the bidder.   

Contractor has to 
make his own 
arrangement. 

a Single point source  Yes  

b 
Further distribution including all 
materials, Energy Meter, 
Protection devices and its service 

 Yes  

c 
Duties and deposits including 
statutory clearances if applicable 

 Yes  

3.2.3 
Electricity for living 
accommodation of the bidder’s 
staff, engineers, supervisors etc  

 Yes 
Contractor has to 
make his own 
arrangement. 

a Single point source  Yes  

b 
Further distribution including all 
materials, Energy Meter, 
Protection devices and its service 

 Yes  

c 
Duties and deposits including 
statutory  clearances  if 
applicable 

 Yes  

3.3.0 WATER SUPPLY    

3.3.1 
For construction purposes: (to be 
specified whether chargeable or 
free) 
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Sl.No 
Description 

 PART I 

Scope / to be 
taken care by Remarks 
BHEL Bidder 

a Making the water available at 
single point  yes                                                                                                  

 
Contractor has to 
make his own 
arrangement. b 

Further distribution as per the 
requirement of work including 
supply of materials and 
execution 

 Yes 

3.3.2 Water supply for bidder’s 
office, stores,  canteen etc  

   

a 
Making the water available at 
single point   

 
Contractor has to 
make his own 
arrangement. 

b 

Further distribution as per the 
requirement of work including 
supply of materials and 
execution 

 Yes  

3.3.3 Water supply for Living 
Purpose   

 
Contractor has to 
make his own 
arrangement. 

a Making the water available at 
single point  Yes  

b 

Further distribution as per the 
requirement of work including 
supply of materials and 
execution 

 Yes  

3.4.0 LIGHTING    

a 

For construction work (supply of 
all the necessary materials) 
1. At office/storage area 
2. At the preassembly area 
3. At the construction site /area 

 Yes  
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Sl.No 
Description 

 PART I 

Scope / to be 
taken care by Remarks 
BHEL Bidder 

b 

For construction work (execution 
of the lighting work/ 
arrangements) 
1.   At office/storage area 
2.   At the preassembly area 
3   At the construction site /area 

 Yes  

c 

Providing the necessary 
consumables like bulbs, 
switches, etc during the course 
of project work 

 Yes  

d 
Lighting for the living purposes 
of the bidder at the colony / 
quarters  

 Yes  

3.5.0 
COMMUNICATION FACILITIES  
FOR SITE OPERATIONS OF THE 
BIDDER 

   

a 
Téléphone, fax, internet, 
intranet,      e-mail  etc  Yes  

3.6.0 COMPRESSED AIR wherever 
required for the work  Yes  

3.7.0 
Demobilization of all the 
above facilities  YES  

3.8.0 TRANSPORTATION    
a For site personnel of the bidder  Yes  

b 
For bidder’s equipments and 
consumables (T&P, Consumables 
etc) 

 Yes  

 
                                                              

Sl.No 

Description 

PART II 

3.9.0 ERECTION FACILITIES  

Scope / to be 
taken care by 

Remarks 
BHEL Bidder 
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Sl.No 

Description 

PART II 

3.9.0 ERECTION FACILITIES  

Scope / to be 
taken care by 

Remarks 
BHEL Bidder 

3.9.1 
Engineering works for 
construction:    

a 

Providing the 
erection/constructions drawings 
for all the equipments covered 
under this scope 

Yes   

b Drawings for construction 
methods 

Yes Yes In consultation 
with BHEL 

c 

As-built drawings – where ever 
deviations observed and 
executed and also based on the 
decisions taken at site- example 
– routing of small bore pipes 

 Yes 

Changes are to be 
marked in drawing 

& handover to 
BHEL on 

completion of 
work.   

d 
Shipping lists etc for reference 
and planning the activities 

Yes   

e 
Preparation of site erection 
schedules and other input 
requirements 

 Yes In consultation 
with BHEL 

f 

Review of performance and 
revision of site erection schedules 
in order to achieve the end dates 
and other commitments 

Yes Yes In consultation 
with BHEL 

g 
Weekly erection schedules based 
on Sl No. e 

 Yes In consultation 
with BHEL 

h 
Daily erection / work plan based 
on Sl No. g 
 

 Yes In consultation 
with BHEL 

 
 
 

                                                                                            



TECHNICAL CONDITIONS OF CONTRACT (TCC) 
Chapter – IV: T&Ps and MMEs to be deployed by Contractor 

 

BHEL-PSWR 
Tender Specification No: BHE/PW/PUR/DHJOI-ELE/1013 

Technical Conditions of Contract –Volume I A (Part I : Contract Specific Details)                     Page 65 

Tentative List of Major T&P and MME to be deployed by the Contractor 
A. T&P FOR ELECTRICAL WORKS 

 

SL. 
NO. 

DESCRIPTION QUANTITY 

01 TRANSFORMER OIL PURIFICATION PLANT WITH VACUUM PUMP FOR 
EVACUATION TRANSFORMER ALONGWITH ACCESSORIES & HOSES. 

A) CAPACITY 6000 LTR. PER HOUR 

 

2 NOS.  

 

02 PRIMARY INJECTION KIT UPTO 10000 AMPS WITH PAIR OF LEADS & 
CLAMPS FOR TESTING CTS 

1 SET 

03 SECONDARY INJECTION KIT WITH INTEGRAL TIMER FOR RELAY 
TESTING WITH CABLES LEADS & BANNA PLUGS SELECTIVE RANGE 5 
AMPS  & 1 AMPS RANGE ( FOR RELAY TESTING) 

1 SET 

04 CFB  & ZFB KIT OR EQVIVALENT FOR TESTING OF RELAY & 
DISTANCE PROTECTION  

1 No. EACH 

05 PPM TESTER FOR TRANSFORMER OIL 1 No. 

06 METERS FOR TIME MEASUREMENT OF BREAKER OPENING & 
CLOSING TIME 

1 No. 

07 3 PHASE VARIAC 15 Amps 2 NO. 

08 SINGLE PHASE VARIAC 28 AMPS 2 NO. 

09 TRANSFORMER TURNS RATIO TEST KIT 1 NO. 

10 HV TEST KIT AC, 0 –50 KV &DC, 0- 100 KV   PREFERSBLY WITH DRY 
TYPE TRANSFORMER  1 NO. EACH 

11      TRANSFORMER OIL BDV TEST KIT 0-100 KV WITH 2.5MM AIR GAP. 1 NO. 

12 PORTABLE AIR COMPRESSOR WITH DRIER AND REGULATOR MAKE 
"TOSHNIWAL"/"KHOSLA" RATED FOR 7/10 KG/CM2  2 NO. 

13 SOLDERING IRON "SOLDRON" MAKE 25 WATT  3 NOS. 

14 VACUUM PUMP  1 NO. 

15 MULTIMETRES  

16 
 
 
 

DIGITAL "MOTWANE" MAKE 3.1/2 DIGIT OR HIL MAKE 
 
ANALOG MOTWANE MAKE  
 
DIGITAL 4.1/2 DIGIT Accuracy +/- 1% (HIL/MOTWANE/ Fluke make) 

4 NOS. 
 
4 NOS. 
 
2NOS. 
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SL. 
NO. 

DESCRIPTION QUANTITY 

17 STANDARD MILLI AMPS/MILLIVOLTS SOURCE MAKE RANGE 0 TO 60 
mA AND 0 TO 100 mV 

2 NO. 

18 INSULATION TESTER MOTORISED OPERATED  / ELECTRONIC   WITH 
SELECTIVE RANGE 0F 1000 / 2500/ 5000 VOLT. Range 0.5 Mega ohms to 
10000 Mega ohms 

1 No. 

19 INSULATION TESTER MAINS OPERATED/ ELECTRONIC 500 volt & 1000 
Volts Range 0.5 Mega ohms to 1000 Mega ohms 

3 NO. 

20 VARIABLE DC POWER SUPPLY 0 TO 250 V DC, 10 A MAKE "APLAB"  
OR RQUIVALENT(VARIABLE SOURCE) 

2NO 

21 PHASE SEQUENCE INDICATOR 1 NO.  

22 FREQUENCY SOURCE 45 TO 55 HZ WITH 110V 1 NO. 

23 DIGITAL TONGUE  TESTER A/C 5/10, 25/60/300 AMP RANGE AC  KEW 
SNAP MAKE 

1 NO. EACH 

24 DIGITAL TONGUE TESTER D/C 30/60/300 AMS 1 NO. 
25 DIGITAL TONGUE TESTER 0-1 / 5  AMPS AC  1 NO. 
26 STOP WATCH 1 NO. 
27 CONTAINER FOR TRANSFORMER OIL SAMPLING 10 NOS. 
28 TARPOLIN FIRE PROOF As required 

29 DC SHUNT 400 AMS 75 MV 1 NO. 

30 3 PHASE SHIFTER 1 NO. 

31 INDUSTRIAL TYPE VACUUM CLEANER 1 NO. 

32 
MICRO OHM METER/DUCTER ( mV  volt Drop Test Kit )  0-200 A DC , 0-
2000 Micro ohms with suitable calibrated cable leas for current injection & 
mv drop  

1 NO. 

33  CAPACITANCE METER HAVING RANGE 20 pf –100MFD +/- 1% 1 NO. 

34 DECADE RESISTANCE BOX 2 NOS. 

35 TELETALK 2 WIRE SYSTEM 6 SETS 

36 PORTABLE BLOWER WITH HEATING ARRANGEMENT 1 NO. 

37 TORQUE WRENCH (12-60Nm, 50-225 Nm) 1 NO EACH 

38 WATTMETER AC/DC 0-125-250V, 0-5-10A 1 NO 

39 OSCILLOSCOPE 100 MHZ 1 NO 

40 TACHOMETER (NON CONTACT TYPE) 1 NO 

41  CAPACITANCE & TAN DELTA TEST KIT 12 KV 1 SET 

42 OIL SPECIFIC GRAVITY AND PPM MEASURING INSTRUMENT 1 NO 

43 RHEOSTAT  3 NOS 

44 POLARITY TEST KIT 1 NO 
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SL. 
NO. 

DESCRIPTION QUANTITY 

45 NON – CONTACT TYPE DIGITAL THERMOMETER 1 NO 

46 RELAY TESTING KIT/OMICRON RELAY TEST KIT 1 NO 

47 TWO WAY INTERCOM SET WITH 50 to 100 MTRS CABLES FOR 
CHECKING THE CABLES CONTINUTITY 2 Sets 

48 
PROTECTIVE EARTH ROD SUITABLE FOR 220 / 400 KV SYSTEM 
HAVING LEAKAGE CURRENT METER, 70 SQMM CABLE & CLAMPS 
ANY REPUTED MAKE 

2 Nos. 

49 PHANTOM LOAD TEST KIT 1 No 
50 DEW POINT METER 1 No. 

51 OTHER PROTECTIVE DEVICES  AS 
REQUIRED 

B. T&P FOR MECHANICAL WORK 
 

SN DESCRIPTION MINIMUM QUANTITY 

 HANDLING EQUIPMENTS  

1 TURN BUCKLES AS PER REQMT 

2 ‘D' SHACKLES AS PER REQMT 

3 STEEL WIRE ROPES AS PER REQMT 

4 MANILA ROPES AS PER REQMT 

5 CHAIN PULLEY BLOCK/TIRFUR AS PER REQMT 

 MAJOR T&P  

1 PIPE BENDING MACHINE – 2" SIZE 2 NOS 

2 GRINDING MACHINE 2 NOS 

3 DRILLING MACHINES 1/4", 1/2", 3/4" & 1" 1 NO. EACH 

5 DYE SETS FOR THREADING UPTO 2" PIPE. 2 NOS 

6 SPIRIT LEVEL 2 NOS. 

7 TAP SETS FOR BOTH BSP AND MPT THREADS            
UPTO 1" EACH 

1 SET EACH 

9 WELDING GENERATORS 1 NO. 

10 WELDING TRANSFORMER 1 NO. 

12 MECHANICAL TOOL KIT FOR FITTERS 4 NOS. 

13 ELECTRICIAN TOOL KIT 4 NOS. 
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SN DESCRIPTION MINIMUM QUANTITY 

 HANDLING EQUIPMENTS  

14 CRIMPING TOOL UPTO ALL  SIZE OF CABLES 
UNDER SCOPE OF WORK 

4 NOS. 

15 FLOOD LIGHT FITTINGS 2 NOS. 

16 FIRE EXTINGUISHERS 3 NOS. 

17 DISTRIBUTION BOARDS WITH POWER CABLE 
COMPLETE AS REQUIRED 

1 SET 

18 PAINTING BRUSH AS PER REQMT. 

19 FIRE PROOF TARPAULIN AS PER REQMT. 

20 SAFETY BELTS AND SAFETY HELMETS AS PER REQMT 

21 24V A/C TRANSFORMER & HAND LAMPS 4 NOS. 

22 MIG WELDING MACHINE WITH ACCESSORIES AIR 
COOL TYPE 

2 NOS. 

23 CRIMPING TOOL HYDRAULIC UPTO 600 SQ.MM 1 NO. 

24 TORQUE WRENCH SET 1 SET 

25 HYDRAULIC JACKS 50T CAPACITY/100T 4 NOS.EACH 

26 TUFFER CAPACITY 15T 2 NOS. 

27 CHAIN PULLEY BLOCKS 5/10T 1 NO.EACH 

 
 
Other than the aforesaid, one computer, printer and other necessary peripherals will have to be 
maintained by the contractor in his site office. 
 
 
NOTE: 
 
1. The list of instruments / equipments to be brought by the contractor as shown above 
sections-a and b are only indicative. any other instruments / equipments required for the 
execution of the work is to be necessarily arranged by the contractor within the quoted 
rates. 
 
2. The testing/calibration instruments which are used to be duly calibrated in the interval 
prescribed by BHEL engineers from the reputed agencies decided by BHEL and test 
certificate to be furnished. 
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3. This above list is only indicative and neither exhaustive nor limiting.   Quantities 
indicated above are only the minimum required. Contractor shall deploy all necessary 
t&p to meet the schedules & as prescribed by BHEL engineer and required for 
completion of work. 
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 SN DESCRIPTION & 
CAPACITY OF T&P 

QUANTITY PURPOSE  

01 EOT CRANE IN TG 
HALL  

 FOR HANDLING AND ERECTION 
WITHIN TG HALL ON SHARING BASIS 
AS AVAILABLE AND SUBJECT TO 
THEIR ACCESSIBILITY AND 
APPROACHABILITY.  

 
While all efforts will be made for amicable sharing of the above, non-availability 

of the above due to any reason shall not absolve the contractor of performing 

his responsibilities in time. The contractor shall undertake sufficient pre-planning 

and arrange his own handling/transport equipment as deemed necessary. 

 
NOTE : 

Above T&P will be provided for specific erection/commissioning activities wherein 

these equipment will be required. While taking delivery, contractor shall check for 

proper working of the equipment  and  the  same shall be returned  after  the  work  

is completed  to  BHEL stores in good working condition  subject  to normal wear 

and tear. 
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6.1 TIME SCHEDULE & MOBILIZATION 
 
6.1.1  INITIAL MOBILIZATION AND TENTATIVE SCHEDULE 
 
Contractor shall reach site, make his site establishment and be ready to commence the 
work within two weeks from the date of fax Letter of Intent or as per directions of 
Construction Manager/ Project Manager of BHEL.  
 
The contractor has to subsequently augment his resources in such a manner that the 
entire related works are completed to achieve the following tentative schedule: 
 
FOR (UB1, HRSG 2 & 4) : 
Major Milestone for UB 1 and HRSG 2 & 4 of OPaL Dahej Project 

SL No. Milestones Date of completion 
Assuming DOS: 01/03/12 

 UTILITY BOILER # 1  
1 Erection Start 1st week of Mar’12 
2 Drum Lifting  2nd week of May’12 
3 Hydro Test  2nd week of Aug’12 
4 Boiler Light Up (BLU) 2nd week of Oct’12 
5 Safety Valve Floating 3rd week of Nov’12 
6 Synchronization  1st week of Dec’12 
7 Completion of Trail run Jan’2013 
8 Completion of all Facilities   Jan’2013 

 

SL No. Milestones Tentative completion  
Schedule 

 HRSG # 2  
1 HRSG Erection Start  3rd week of Apr’12 
2 HRSG Drum Lifting 3rd week of Aug’12 
3 Hydraulic Test 2nd week of Dec’12 
4 Gas In and Alkali boil Out 3rd week of Feb’13 
5 Safety Valve Floating & Steam Blowing  3rd week of Mar’13 

6 
Co-Gen Commissioning (GTG 1 + 
HRSG 1) 3rd week of Apr’13 

7 Reliability Run Completion  Apr’2013 
8 Completion of all Facilities   Apr’2013 
   

 HRSG # 4  
1 HRSG Erection Start 3rd week of Aug’12 
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2 HRSG Drum Lifting 3rd week of Dec’12 
3 Hydraulic Test 2nd week of Apr’13 
4 Gas In and Alkali boil Out 3rd week of Jun’13 
5 Safety Valve Floating & Steam Blowing     3rd week of Jul’13 

6 
Co-Gen Commissioning (GTG 3 + 
HRSG 3) 3rd week of Aug’13 

7 Reliability Run Completion  Sep’2013 
8 Completion of all Facilities   Sep’2013 

 
For  (UB2, HRSG 1 & 3) : 
Major Milestone for UB 2 and HRSG 1 & 3 of OPaL Dahej Project 

SL No. Milestones Date of completion 
Assuming DOS: 01/04/12 

 HRSG # 1  
1 HRSG Erection Start  1st week of Apr’12 
2 HRSG Drum Lifting 3rd week of Jun’12 
3 Hydraulic Test 2nd week of Oct’12 
4 Gas In and Alkali boil Out 3rd week of Dec’12 
5 Safety Valve Floating & Steam Blowing  2nd week of Jan’13 

6 
Co-Gen Commissioning (GTG 1 + 
HRSG 1) 3rd week of Feb’13 

7 Reliability Run Completion  Mar’2013 
8 Completion of all Facilities   Mar’2013 

SL No. Milestones Tentative completion  
Schedule 

 HRSG # 3  
1 HRSG Erection Start 1st week of Jun’12 
2 HRSG Drum Lifting 3rd week of Aug’12 
3 Hydraulic Test 2nd week of Dec’12 
4 Gas In and Alkali boil Out 3rd week of Feb’13 
5 Safety Valve Floating & Steam Blowing     2nd week of Mar’13 

6 
Co-Gen Commissioning (GTG 3 + 
HRSG 3) 3rd week of Apr’13 

7 Reliability Run Completion  May’2013 
8 Completion of all Facilities   May’2013 
   

 UTILITY BOILER # 2  
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1 Erection Start 1st week of Jul’12 
2 Drum Lifting  3rd week of sep’12 
3 Hydro Test  2nd week of Jan’13 
4 Boiler Light Up (BLU) 2nd week of Mar’13 
5 Safety Valve Floating 3rd week of Apr’13 
6 Synchronization  3rd week of May’13 
7 Completion of Trail run Jun’2013 
8 Completion of all Facilities   Jul’2013 
   

 
 
 
6.1.2 
In order to meet above schedule and other intermediate targets/activities as set by 
BHEL Engineer In charge at site, to meet customer requirements/project schedule, 
contractor shall arrange all necessary resources and work force in consultation with 
BHEL engineer at site to under take works concurrently in all possible fronts as made 
available to contractor. 
6.1.3 
Contractor shall specifically note that there is likely to be some delay in supplies 
of materials / release of work fronts / other reasons. Contractor shall have to work 
round the clock on such critical activities as a part of catch up programme to 
meet the project requirement to the extent possible and shall also provide 
required resources as part of scope of work. 
 
6.4 Contract Period 

The total contract period for completion of entire work will be 20 (Twenty) months 
from the date of start of Erection of the first major equipment. Erection, Testing, 
Calibration and Commissioning of permanent equipments required for completion of 
system shall be completed within the time schedule given above. 

 The contract shall commence from the date of deployment of contractor’s T&P, 
proper site setup and erection of first equipment. All the above three conditions 
are to be fulfilled (certified by BHEL engineer) for deciding the date of 
commencement of the contract. 

 
 
The contractor shall complete all the work in the scope of this contract within the 
contract period 
6.5 Definition of Work Completion 
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The contractor’s scope of work under these specifications will be deemed to have been 
completed in all respect, only when all the activities are completed satisfactorily and so 
certified by BHEL site in charge.  The decision of BHEL in this regard shall be final and 
binding on the contractor. 
 

6.7 Schedule Compression 
BHEL, owing to its commitment to their customer, may ask contractor to 
compress the total completion schedule by upto 10%. This will result in 
preponement of various milestones. For achieving the same, contractor shall plan 
his activities and mobilise additional resources accordingly to the satisfaction of 
BHEL engineer within the quoted rates. 
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The progressive payment for erection, testing and commissioning on accepted price of 
contract value for Electrical Package rates will be released as per the break up given 
hereinafter:  

 
TERMS OF PAYMENT FOR ELECTRICAL WORKS 

Sl. 
No. 

Activity/Work Description % of unit rate 

I PRO RATA PAYMENTS (85%)  

1.0 Cable tray and accessories  
1.1 Fabrication and fixing/welding/bolting in position 60% 

1.2 Earthing of cable trays  10% 
1.3 Tagging of cable trays (including touch up painting & cable tray 

numbering on sides) 
8% 

1.4 Covering of trays where ever envisaged  7% 
 Total = 85% 

2.0 Cable laying including earthing wires  

2.1 Laying of cables/Wires 45% 
2.2 Glanding and termination (except HT terminations) 15% 
2.3 Testing and charging 10% 
2.5 Dressing and clamping 15% 

 Total = 85% 
3.0 Junction box/Push button station (local)   

3.1 Erection including fixing of terminal blocks where ever applicable 75% 
3.2 Name plate fixing where ever applicable and labeling (inside and 

outside) 
10% 

 Total = 85% 

4.0 Misc. Structural steel including cable tray supports, Canopies etc, 
Conduits, pipes etc 

 

4.1 Fabrication/Pre assembly  45% 
4.2 Erection, Alignment, welding/bolting and if applicable 

chipping/grouting/painting 
40% 

 Total = 85% 
5.0 DG sets/Switch Gears/MCC/PCC/Distribution Boards/Marshalling 

Box/Starter Units/ Dry Transformers / Electrical Hoists/ 
Panels/Cubicles/Desks/UPS/ Batteries/ Chargers/VFD/ LA assy/ 
NGT/ NGR/ SP/Miscellaneous Equipments/  etc 
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5.1 Placement, Alignment and coupling/interconnection where ever 
applicable, erection of associated accessories etc 

50% 

5.2 Precommissioning checks and tests 10% 
5.3 Charging, Loop testing and commissioning 15% 
5.4 System commissioning 10% 

  85% 
6.0 Earthing/Lightning protection strips, Earthing pits  
6.1 Fabrication, erection, alignment, welding/bolting of earthing/lightning 

protection strips; earth pits completion 
60% 

6.2 Testing/commissioning 25% 
  85% 

7.0 LT /HT Bus Ducts  
7.1 Pre assembly of Bus Ducts and accessories, erection, alignment, 

bolting/welding etc complete with supporting structure 
50% 

7.2 Pre commissioning checks 20% 
7.3 Testing, Charging and Painting (as applicable) 15% 

  85% 
8.0 Oil Filled Transformers (Generator, Station, UAT, Station Service 

etc) 
 

8.1 Placement on foundation and alignment 25% 
8.2 Erection of associated auxilliaries/assemblies, oil filling, etc 25% 
8.3 Dry out including oil filtration 15% 
8.4 Precommissioning checks 10% 
8.5 Testing, Charging and Painting (as applicable) 10% 

  85% 

9.0 Testing/Commissioning of Equipment ( like motors, actuators, 
ESP trfr, misc equipments, etc) erected by other agencies  

 

9.1 Local testing 40% 
9.2 Remote testing, Loop testing,  and commissioning 40% 
9.3 System commissioning 5% 

  85% 
10.0 Other items  
10.1 Rubber mats/ Display Boards/Miscellaneous items/etc : on installation 85% 
10.2 Specialized Commissioning Services - on pro rata basis.  85% 
10.3 Civil Works - Prorata on completion of actual work. 85% 
10.4 Termination, HT Termination, Straight through jointing etc : on pro rata  

basis 
85% 
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II STAGE/MILESTONE PAYMENTS (15%)  
1 Boiler Light Up 1% 
2 ABO 1% 
3 Steam Blowing 0% 
4 Safety Valve Floating  1% 
5 Oil Flushing (TG) 0% 
6 Barring Gear (TG) 0% 
7 Rolling and Synchronisation 2% 
8 Coal Firing 0% 
9 Full Load 2% 
10 Trial Operation of Unit 3% 
11 Painting 0% 
12 Area cleaning, temporary structures cutting/removal and return of 

scrap 
1% 

13 Punch List points/pending points liquidation 1% 
14 Submission of 'As Built Drawings' 1% 
15 Material Reconciliation 1% 
16 Completion of Contractual Obligation 1% 

 Total for Stage/Milestone Payments (15%) 15% 
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 8.0 TAXES, DUTIES, LEVIES (Rev 02 dated  07/06/2012)   
  
8.1.1  
The contractor shall pay all (save the specific exclusions as enumerated in this contract) taxes, fees, 
license charges, deposits, duties, tools, royalty, commissions or other charges which may be levied on the 
input goods & services consumed and output goods & services delivered in course of his operations in 
executing the contract.  In case BHEL is forced to pay any of such taxes, BHEL shall have the right to 
recover the same from his bills or otherwise as deemed fit.  
However, provisions regarding Service Tax and Value Added Tax (VAT) on output services and 
goods shall be as per following clauses.  
 
8.1.2 Service Tax & Cess on Service Tax 
 
Service Tax and Cess on Service Tax as applicable on Services are excluded from contractor’s scope; therefore 
contractor’s price/rates shall be exclusive of Service Tax and Cess on Services. In case, it becomes mandatory for 
the contractor under provisions of relevant act/law to collect the Service Tax & Cess from BHEL and pay the same to 
the concerned tax authorities, such applicable amount will be paid by BHEL at the prevailing Service Tax Rate 
(presently 12.36 %)  on the admitted bill value.  
 
Contractor shall submit to BHEL documentary evidence of Service Tax registration certificate specifying 
name of services covered under this contract. Contractor shall submit serially numbered Service Tax and 
Cess Invoice, signed by him or a person authorized by him in respect of taxable service provided, and shall 
contain the following, namely, 

I. The name, address and the registration number of the contractor, 
II. The name  and address of the party receiving taxable service, 

III. Description, classification and value of taxable service provided and, 
IV. The service tax payable thereon.  

 
All the Four conditions shall be fulfilled in the invoice before release of service tax payment. 
 
Wherever, more than one route/option are available for discharge of service tax liability under a particular 
service, (e.g. “works contract Service”), contractor shall obtain prior written consent from BHEL site before 
billing the amount towards Service Tax. 
 
8.1.3 VAT (Sales Tax /WCT)  
As regards Value Added Tax (VAT) on transfer of property in goods involved in Works Contract (previously 
known as Works Contract Tax) applicable as per local laws, the price quoted by the contractor shall be 
exclusive of the same. Where such taxes are required to be paid by the contractor, this will be reimbursed 
on production of proof of payment made to the authorities by the Contractor. In any case the Contractor 
shall register himself with the respective Sales Tax authorities of the state and submit proof of such 
registration to BHEL along with the first RA bill. The contractor has to take all necessary steps to minimize 
tax on input goods by purchasing the materials from any registered dealer of the concerned state only. In 
case contractor opts for composition, it will be with the prior express consent of BHEL. Deduction of tax at 
source shall be made as per the provisions of law unless otherwise found exempted. In case tax is 
deducted at source as per the provisions of law, this is to be construed as an advance tax paid by the 
contractor and no reimbursement thereof will be made unless specifically agreed to. 
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8.1.4 Modalities of Tax Incidence on BHEL 
Wherever the relevant tax laws permit more than one option or methodology for discharging the liability of 
tax/levy/duty, BHEL will have the right to adopt the appropriate one considering the amount of tax liability 
on BHEL/Client as well as procedural simplicity with regard to assessment of the liability. The option 
chosen by BHEL shall be binding on the Contractor for discharging the obligation of BHEL in respect of the 
tax liability to the Contractor.   
 
8.1.5 New Taxes/Levies 
 In case the Government imposes any new levy/tax on the output service/ goods/work after award 
of the contract, the same shall be reimbursed by BHEL at actual.  
 In case any new tax/levy/duty etc. becomes applicable after the date of Bidder’s offer, the 
Bidder/Contractor must convey its impact on his price duly substantiated by documentary evidence in 
support of the same before opening of Price Bid. Claim for any such impact after opening the Price Bid 
will not be considered by BHEL for reimbursement of tax or reassessment of offer.   
No reimbursement/recovery on account of increase/reduction in the rate of taxes, levies, duties etc. on 
input goods/services/work shall be made. Such impact shall be taken care of by the Price 
Variation/Adjustment Clause (PVC) if any. In case PVC is not applicable for the contract, Bidder has to 
make his own assessment of the impact of future variation if any, in rates of taxes/duties/ levies etc. in his 
price bid. 
 
8.2 BUILDING & OTHER CONSTRUCTION WORKERS (REGULATION OF EMPLOYMENT 
AND CONDITIONS OF SERVICE) ACT, 1996 (BOCW Act) AND RULES OF 1998 READ 
WITH BUILDING & OTHER CONSTRUCTION WORKERS CESS Act, 1996 & CESS RULES, 
1998. 
In case any portion of work involves execution through building or construction workers, then 
compliance to the above titled Acts shall be ensured by the contractor and contractor shall 
obtain license and deposit the cess under the Act. In the circumstances it may be ensured as 
under:- 

 
i.  It shall be the sole responsibility of the contractor in the capacity of employer to forthwith 

(within a period of 15 days from the award of work) apply for a licence to the Competent 
Authority under the BOCW Act and obtain proper certificate thereof by specifying the 
scope of its work. It shall also be responsibility of the contractor to furnish a copy of 
such certificate of licence / permission to BHEL within a period of one month from the 
date of award of contract. 
 

ii.  It shall be the sole responsibility of the contractor as employer to ensure compliance of 
all the statutory obligations under these act and rules including that of payment / deposit 
of 1% cess on the extant of work involving building or construction workers engaged by 
the contractor within a period of one month from the receipt of payment. 

 
iii. It shall be the responsibility of the sub-contractor to furnish the receipts / challans 

towards deposit of the cess together with the number, name and other details of 
beneficiaries (building workers) engaged by the sub-contractor during the preceding 
month. 
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iv. It shall be the absolute responsibility of the sub-contractor to make payment of all 

statutory payments & compensations to its workers including that is provided under the 
Workmen’s Compensation Act, 1923. 
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SPECIFIC INCLUSIONS 
 

Sl.No 
Description 

  

Scope / to be 
taken care by Remarks 

BHEL Bidder 
1 Lugs up to 4 sq mm size - Yes  
2 Lugs beyond 4 Sq. mm size Yes   
3 Paint, primer and consumables  Yes  

4 LT cable straight through jointing 
Kits  Yes  

 
5 HT Termination Kits yes -  

6 Trefoil Clamps with hardware Yes  For single core HT 
cable 

7 
Identification tags PVC /Metals, 
sleeve and clamps with hardware. 
PVC ties, Ferrule, Buttons and tap 

 Yes  

8 Dry Nitrogen Cylinder for 
Transformer 

 Yes  

9 Consumable for lighting  Yes 
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10.0  EXLUSIONS 

 
The following are specific exclusions from this work. 
1. Erection of dampers, valves, electrical actuators, pneumatic actuators. 
2. Erection of ESP rectifier transformer, electrical heaters, rapping motors, mechanical 

interlock. 
3. Erection of HT/LT motors (except those specified herein)  
4. Erection, testing and commissioning of elevators and DG sets. 
5. Generator Erection. 
6. Supply of cable  trays 
 
 
The aforesaid exclusions should not be construed as exhaustive. They are meant for 
general guideline. BHEL reserves the right to include or exclude any item which is 
required for completing the job as per rates indicated in rate schedule. Contractor 
should carry out all such jobs as per the instructions of BHEL engineer. 
 

 
  

 
 
 
 
 
 



TECHNICAL CONDITIONS OF CONTRACT (TCC)  
Annexure-II B SUMMARY OF TENTATIVE WEIGHT OF 

EQUIPMENTS/SYSTEM (PER UNIT) 
 

BHEL-PSWR 
Tender Specification No: BHE/PW/PUR/DHJOI-ELE/1013 

Technical Conditions of Contract –Volume I A (Part II : Technical Specification)                     Page 83 

 
TECHNICAL DETAILS, BILL OF QUANTITIES & DRAWINGS 
 
1.GENERATOR TRANSFORMER 50 MVA 
 
SN DESCRIPTION GENERAL 

INFORMATION 
1 Rating 50 MVA,11/66 KV ,3-

phase GT 
2 Weight of core &winding 34.00 MT (approx.) 
3 Total weight of assembled transformer including oil 104.00 MT (approx.) 

4 Transportation / shipping weight (gas filled) 54.00 MT (approx.) 
5 Weight of tank &fitting, marshalling kiosk &wiring, cooler 

bank, conservator & pipe work, supports, rollers HV/LV 
turrets, pumps, bushings HT/LT, OFAF Coolers, Fans, 
Marshalling box, Cabling from marshalling box to field 
devices and other accessories & fittings 

 MT (approx.) 

6 Oil quantity 25000 Litres (approx.) 
7 Weight of heaviest packages 87.40 MT (approx.) 
8 Dimensions of assembled transformer (mm x mm x mm) 9000X6800X6750  mm 

(approx.) 
9 Nitrogen  Gas Purity  for Dew Point Measurement  99.9 % Dry. Dew Point 

should be -50 Deg C or 
above. 

 
GENERATOR TRANSFORMER 40 MVA 
 
SN DESCRIPTION GENERAL 

INFORMATION 
1 Rating 40 MVA,11/69 KV ,3-

phase GT 
2 Weight of core &winding 33.40 MT (approx.) 
3 Total weight of assembled transformer including oil 93.00 MT (approx.) 

4 Transportation / shipping weight (gas filled) 93.00 MT (approx.) 
5 Weight of tank &fitting, marshalling kiosk &wiring, cooler 

bank, conservator & pipe work, supports, rollers HV/LV 
turrets, pumps, bushings HT/LT, OFAF Coolers, Fans, 
Marshalling box, Cabling from marshalling box to field 
devices and other accessories & fittings 

 71.00 MT (approx.) 

6 Oil quantity 25000 Litres (approx.) 
7 Weight of heaviest packages 93.40 MT (approx.) 
8 Dimensions of assembled transformer (mm x mm x mm) 6700x9000x6300mm 

(approx.) 
9 Nitrogen  Gas Purity  for Dew Point Measurement  99.9 % Dry. Dew Point 
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should be -50 Deg C or 
above. 

 
2 . STATION TRANSFORMER(31.5MVA 
SL. 
NO 

DESCRIPTION STATION TRANSFORMER 

1 Rating  25/31.5 MVA, 3-PHASE 66 
KV /6.9KV 

2 Type of cooling ONAF/ ONAN 
3 Winding connection Dyn11 
4 WEIGHT OF ACCESSORIES  
 Weight of core & winding 24 MT (approx.) 
 Tank & fitting including HV/LV bushings turrets, 

rollers 
21.2 MT (approx.) 

 Bushings 0.25 MT (approx.) 
 Radiator bank, fans &valves, pipe & fitting, 

Cabling between marshalling box to field devices, 
On load tap Chamber, etc. 

6 MT (approx.) 

 Total weight of transformer including oil 53 MT (approx.) 
 Shipping weight of transformer (gas filled) 30 MT (approx.) 
   
5 Oil Quantity  
 Total oil quantity 15200 LITRES  (approx.) 

6 Nitrogen  Gas Purity  for Dew Point Measurement  99.9 % Dry. Dew Point should be -
50 Deg C or above. 

 
3. STATION TRANSFORMER(12/16MVA) 
SN DESCRIPTION GENERAL INFORMATION 

1 Rating 
1.1 Type of Cooling 
1.2 Rated Output MVA:  

i) With ONAN Cooling         
1.3 Rated Voltage (KV) 

HV   
LV   

 

 
 ONAN/ONAF/OFAF  
12/25 
 
66 
 6.9 
 
 

2 Weight of core &winding 19000 kg Approx.  

3 Total weight of assembled transformer including 
oil 

398000 kg Approx.  

4 Transportation / shipping weight (gas filled) 20000 kg Approx. (Main Tank) 

5 Weight of tank &fitting, marshalling kiosk 
&wiring, cooler bank, conservator & pipe work, 
supports, rollers HV/LV turrets, pumps, 
bushings HT/LT, OFAF Coolers, Fans, 

8000kg approx.. 
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Marshalling box, Cabling from marshalling box 
to field devices and other accessories & fittings 

6 Oil quantity  

Oil in transformer tank 8000 L Approx.  

Oil in cooler, conservator, &pipe work 1000 L Approx.  

Total oil quantity 10000 L Approx.  

7 Weight of heaviest packages 20000 kg Approx. (Main Tank) 

8 Dimensions of assembled transformer m Approx.  

9 Nitrogen  Gas Purity  for Dew Point 
Measurement  

99.9 % Dry. Dew Point should be 50 
Deg C or above. 

 
 
4. SEGREEGATED PHASE BUS DUCT 

SN Item Description  Technical details 
01 Conductor 

Conductor Shape & Cross 
Section  

AL Alloy GR 63401 
Box Channel Conductor 2 Nos.(12.7 
x 47.88 x8.05 mm) 

02 Enclosure 
Material 
Shape 
Size (Approximate) 
Thickness 
Barrier Thickness 
Weight of Seal off bushing 
Average weight of Bus Duct  

 
Al Grade 31000 
Rectangular 
1350 x 450 mm 
3.15 mm 
2.00 mm 
20 Kg. 
110 Kg / meter (approx.) 
 

 
 
 
 
 
 
 

5. ISOLATED PHASE BUS DUCT(Not in scope) 
 
 
6 GENERATOR, GT & UT PROTECTION AND METERING PANELS 
 
Sl.N
o. 

DESCRIPTION  Quantity per 
Unit 

  Generator, Generator Transformer, Station  & 
Unit Transformers, “Control / Protection  & 
Metering Panels”,. Protection relay shall be 
numerical of Alstom / ABB / Siemens / or 
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equivalent. 
1. Generator, Generator Transformer & Unit 
Auxiliary Transformer Control, Protection & 
Metering Panel (size 2230(H) x 1000(W) x 
1000(D) mm) – 4 Nos. 
2. Station Transformer Control & Protection 
Panel (size 2230(H) x 1000(W) x 1000(D)) – 1 
Nos. 
  Following items along with each unit panels 
shall be supplied loose for mounting in the 
panels / Unit Control Board 
1. PC -2 Nos. 
2.Replay S/W on CD –1 NO. 
3. Colored Inkjet printer – 2 Nos. 
4. Antenna with 6 mtr cable 
5. Cables for antenna- 60 m 
6.UPS for PC – 2 Nos. 
7.Hub between PCs & DR – 1 No. 
8. Cable DR to Hub – 2 Nos 
9. Cable from Hub to PC – 2 Nos. 
10. Disturbance Recorder (DR) – 2 Nos. 

11. Energy Meter along with  power pack unit 
& chargers – 1 Nos. 

 
 
 
4 Nos. 

 
7. DIGITAL VOLTAGE REGULATOR PANELS 
 
Sl.N
o. 

DESCRIPTION Quantity per 
unit  

 1 Digital Voltage Regulator panels consist of   
Regulation Cubicle, Thyristor Cubicle and Field 
suppression cubicle , Overall dimension 3050 x 
800 x 2230 mm,  Total weight  - 1.5 MT. DVR 
console  assembled or loose components are to 
be mounted on Unit Control Desk. 

 
1 Nos 

 
2 . VARIABLE FREQUENCY DRIVES FOR ID,FD,GR FANS 
 
ID,FD,GD Fan   - 6 Nos. 
Nos. of Channel per ID,FD,GR Fan – 2 Nos.Each 
 
 
 
Each set Of Variable Frequency Drive Consist of the following  

Sl.No. Description of Components/ Devices 

Quantity 
per Fan  
set 

Total 
Quantity for 
one Unit 
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(1) (2) (3) (4) 
A  ONAN Cooled Power Transformers, 

Accessories like radiators, conservator 
tank, marshalling box, buchhloz relay, 
HT/LT cable boxes, Oil in drums etc shall 
be supplied loose.  Total weight of each 
transformer 8.00 MT (approx.). Transformer 
tank shall be supplied partial filled with oil. 

  
 
 
2 Nos. 

 
 
 
4 Nos. 

B  Air Core Natural Cooled DC Link Reactor, 
(approx.) Weight of each reactor – 1500 Kg  

 
2 Nos. 

 
4Nos. 

C  Vacuum Circuit Breaker     
2 Nos. 

 
4 Nos. 

D Load Inverter Converter Panel, Overall, 
Approx.Weight per panel –3.0 MT. 
Cylindrical air duct ,  exhaust fan & fan 
guard  for each fan shall be supplied loose 
along with each panels and to be mounted 
at site on top of the panels. 

 
 
2 Nos. 

 
 
4nos. 

E  Control Panel, Over dimension,Approx. 
weight per panels-600 Kg. 

 
1 No. 

 
2 Nos. 

F Adopter Cubicle Overall dimensions, 
Approx.Weight per panel –200Kg. 

 
2 

 
4 Nos. 

G O & M Panels, Overall dimensions,Approx. 
Weight per panel –100 Kg.  

  
1 Nos. 

F  LOOSE SUPPLY ITEMS ARE AS BELOW 
/ BOILER  

  

  1. PRINTER ON VFD PANEL   2 Nos. 
  2.METERS 96x96 MM   8 Nos. 
  3. SIX ELEMENT FLAG   4 Nos. 

 4. One Computer  (for each unit) consist of 
CPU, Monitor, Key Board along with printer 
and accessories shall be loose for 
installation in Unit Control Board /room 

  
2 Nos. 

 
 

8 . GENERAL INFORMATION 
1. CONTACT PRESSURE 

FOLLOWING TORQUE ARE NORMALLY RECCOMMENDED EOR VARIOUS BOLTS. 
BOLT SIZE RECOMMENDED TORQUE  TORQUE SPANNER 

CAPTY. 
M10 0.85 TO 1.3 NM (20-30 Ft- lb) 0.85 TO 1.3 NM 
M12 1.3 TO 1.7 NM (30-40 FT-lb) 0.85 TO 4.3NM 
M16 1.7 TO 2.1NM (40 –50 FT-lb) 0.85 TO 4.3NM 
M20 2.1 TO 2.5 NM (50 –60 FT-lb) 0.85 TO 4.3NM 
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Alternatively tightening the nut till Belleville washer becomes flats. Then unscrew the nut by 1/8th 
turn. Exact method and extent of tightening shall be done as per instructions of BHEL site 
engineer / as per equipment supplier’s recommendation.  
Note: - Considering the layout of the bus ducts as mentioned above for interconnection between 
the transformer and Generator it is not possible to the segregate the quantity of structural support 
materials for individual area, hence the total quantity is mentioned.  
Flexible joints, seal off bushings, rubber bellows, CT and their wiring, conduits/GI pipes breather 
tapping etc, etc are accessories and form a part of the system.  
 
2.Recommendation For Welded Joints (For Enclosure, Box Conductor, Make Up Pieces, Shunt 
And Flexible Joint Etc) 
TYPE OF WELDING  MIG /  TIG  WELDING 
FILLER WIRE  1.6 mm DIA. (NG 21 WITH 5% SILICON) 
ANGLE   10 TO 15 DEG. FOREHEADS 
CLEANING  DEGREASE AND SCRATCH BRUSH 
CURRENT SETTING DEPENDED ON THICKNESS 
GAS SUPPLY/ PURITY 50 Cu.  FT/ HRS ARGON /99.98% WELDING 

 
 
 
 


