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Chapter I- Project Information 

 

 

1.0 Project Details 

 

1 Customer : IOCL, Paradip, Odisha  

2 Project Information : IOCL Paradip-Standby SRU (525TPD) Train project 

3 Location : Paradip, Odisha 

4 Address Detail : IOCL, Paradip, Jagatsinghpur District, Odisha, India 

5 Nearest Railway Station : Paradip Railway Station 

6 Road Approach : 118KM from Bhubaneswar via Cuttack and NH 53 

7 Nearest Air Port : Biju Patnaik Airport, Bhubaneswar, Odisha, 125KM 

11 Ambient Air Temperature 

(Average) 

: a)  Maximum                 : 390 C 

b)  Minimum                  : 160 C 

12 Average Relative Humidity : 71 % 

13 Climatic Condition                 : Tropical Climate 

 

Bidder is advised to visit the project site and appraise himself about the local conditions and 

infrastructure available in the area for fulfilling their commitments under the contract. BHEL will 

not admit any claims whatsoever on account of Contractor’s non-familiarization of local conditions. 
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Chapter II- Scope of Work 

 

1.0 BARRICADING WORK :  
 

The work will involve: 

 

a) Supply of material, construction of foundation, pile cap, pedestal etc including 

providing and installing foundation bolts, templates, inserts, lugs, pockets etc for 

barricading structure as per drawings. 

 

b) Supply fabrication and erection of barricading structure (structural steel), color 

coated galvanized metal sheet cladding, entrance Gate, security cabin etc as per 

drawings. 
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Chapter III- Facilities in the scope of BHEL/Contractor 

S. No. 

Description 

 PART I 

Scope / to be 

taken care by 
Remarks 

BHEL Bidder 

3.1 ESTABLISHMENT    

3.1.1 FOR CONSTRUCTION 

PURPOSE: 

   

a 
Open space for office (as per 

availability) 
 Yes  

b 
Open space for storage (as per 

availability) 
 Yes  

c 

Construction of bidder’s office, 

canteen and storage building including 

supply of materials and other services 

 Yes  

d 
Bidder’s all office equipment, office / 

store / canteen consumables 
 Yes  

e 
Canteen facilities for the bidder’s staff, 

supervisors and engineers etc. 
 Yes  

f 
Firefighting equipment like buckets, 

extinguishers etc.  
 Yes  

g 
Fencing of storage area, office, canteen 

etc. of the bidder 
 Yes  

3.1.2 
FOR LIVING PURPOSES OF THE 

BIDDER 
   

a 
Open space for labor colony (as per 

availability) 
  Yes  

b 

Labor Colony with internal roads, 

sanitation, complying with statutory 

requirements 

 Yes  

3.2.0 ELECTRICITY    

3.2.1 Electricity For construction purposes   

Yes Electricity shall be provided by 

IOCL at one point on 

chargeable basis. Further 

distribution shall be done by 

contractor. 

3.2.2 
Electricity for the office, stores, 

canteen etc. of the bidder  
 

Yes 
 

3.2.3 

Electricity for living accommodation 

of the bidder’s staff, engineers, 

supervisors etc.  

 

Yes 

 

3.3.0 WATER SUPPLY    
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S. No. 

Description 

 PART I 

Scope / to be 

taken care by 
Remarks 

BHEL Bidder 

3.3.1 For construction purposes  Yes 

Water shall be provided by 

IOCL at one point on 

chargeable basis. Further 

distribution shall be done by 

contractor. 

3.3.2 
Water supply for bidder’s office, 

stores, canteen etc.  
 Yes  

3.3.3 Water supply for Living Purpose  Yes  

3.4.0 LIGHTING    

a 

For construction work (supply of all 

the necessary materials) 

1. At office/storage area 

2. At the preassembly area 

3. At the construction site /area 

 Yes  

b 

For construction work (execution of 

the lighting work/ arrangements) 

1.   At office/storage area 

2.   At the preassembly area 

3 At the construction site /area 

 Yes  

c 

Providing the necessary consumables 

like bulbs, switches, etc. during the 

course of project work 

 Yes  

d 
Lighting for the living purposes of the 

bidder at the colony / quarters  
 Yes  

3.5.0 

COMMUNICATION FACILITIES 

FOR SITE OPERATIONS OF THE 

BIDDER 

   

a 
Téléphone, fax, internet, intranet,      e-

mail  etc. 
 Yes  

3.6.0 
COMPRESSED AIR wherever 

required for the work 
 Yes  

3.7.0 
Demobilization of all the above 

facilities 
 Yes  

3.8.0 TRANSPORTATION    

a For site personnel of the bidder  Yes  

b 
For bidder’s equipment and 

consumables (T&P, Consumables etc.) 
 Yes  
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Sl. No 

Description 

PART II 

3.9.0 CONSTRUCTION FACILITIES  

Scope / to be 

taken care by 

Remarks 
BHEL Bidder 

3.9.1 Engineering works for construction:    

a 
Providing the construction drawings for all the 

works covered under this scope 
Yes  

Drawing schedule shall 

be finalized at the time 

of kick off meeting 

b Drawings for construction methods   NA 

c 

As-built drawings – where ever deviations 

observed and executed and also based on the 

decisions taken at site- example – routing of small 

bore pipes 

 Yes 
In consultation with 

BHEL 

d 
Shipping lists etc. for reference and planning the 

activities 
 Yes 

In consultation with 

BHEL 

e 
Preparation of construction (Concreting B/W, etc.) 

schedules and other input requirements 
 Yes 

In consultation with 

BHEL 

f 

Review of performance and revision of site 

construction schedules in order to achieve the end 

dates and other commitments 

Yes Yes 
In consultation with 

BHEL 

g 

Weekly construction schedules based on S. No. e. 

hard copy to Construction manager, by email to 

HO. 

 

 Yes 
In consultation with 

BHEL 

h 

Daily construction / work plan based on S. No. g. 

hard copy to Construction manager, by email to 

HO. 

 

 Yes 
In consultation with 

BHEL 

i 

Periodic visit of senior official of the bidder to site 

to review the progress so that works are completed 

as per schedule. It is suggested this review by the 

senior official of the bidder should be done once in 

every two Weeks. 

 

 Yes  

j Arranging the materials required for Work  Yes  

k 
Coordination for inspection & checking and 

getting clearance from customer 
 Yes  
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Sl. No 

Description 

PART II 

3.9.0 CONSTRUCTION FACILITIES  

Scope / to be 

taken care by 

Remarks 
BHEL Bidder 

l Preparation of formats for completion of activities  Yes  

3.10 

Work Permits, gate pass etc. from customer for 

inward and outward movement of manpower, 

machinery and material 

 Yes  
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Chapter IV- Tools & plants to be deployed by Contractor 

LIST OF TOOLS AND PLANT: 

             The following tools and equipment but not limited to, are required for the efficient execution of 

the civil works. The contractor shall make them available for construction purposes, including all 

consumables likely to be used at his own cost at the time of mobilization.  

 

S.No.

  

Description  Minimum Quantity Remarks 

1. RMC / Concrete batching plant  

(Stationary/Movable) 

2 nos.  

2. Needle Vibrator ( Needle type 40mm ) 4 nos.  

3. Needle Vibrator ( Needle type 25mm ) 2 nos.  

3. Surface Vibrator 1 no.  

4. Concrete Pump 1 no.  

5. Dewatering Pump 2 nos.  

6. Earth Compactor 2 nos. Need based 

7. Reinforcement steel cutting & Bending 

machine 

2 nos.  

8. Welding Machine 2 nos.  

9. Grinding Machine 4 nos.  

10. Excavator 1 no. Need based 

11. Theodolite with staff  1 no.  

12. Dumpy level with staff 1 no.  

13. Compression testing machine ( for 

concrete cubes ) 

  

14. Cube mould (15cm x 15cm x 15cm) 6 nos.  

15. Sieve analysis sieve sets for coarse & fine 

aggregates 

1 set  

14. Jar/Beaker for Bulk density test of sand 1 no.  

 

 

 

BHEL will not provide any tool, plants, facilities or any testing facility/apparatus for the work. It 

will be contractor’s responsibility to arrange all required tools, plants and other testing apparatus, 

etc. at their own cost. The prices quoted & finalized are inclusive of the charges towards providing 

such T&P. No extra payment will be entertained because of this. 

 

However, subject to availability, BHEL may provide few T&P to the contractor for expediting and 

in larger interest of the project. In case any such facility is provided to the contractor, BHEL will 

make necessary recovery in the running account/final bills towards the hire charges. A 

departmental charge @ 5% will also be affected such cases. The decision of BHEL on the hire 

charges will be final and binding on contractor.  
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Chapter V- Time Schedule 

5.1 TIME SCHEDULE 

 

5.1.1  

The entire work of the Tender Specification shall be completed within 2 Month from the date of 

commencement of work at site. 

 

5.1.2  

During the total period of contract, the contractor has to carry out the activities in a phased manner as 

required by BHEL and the program of milestone events.  

 

5.1.3 

The work shall be commenced on the mutually agreed date between the bidder and BHEL engineer. The 

decision of BHEL in this regard shall be final and binding on the contractor. The scope of work under this 

contract is deemed to be completed only when so certified by the site Engineer. 

 

5.2 COMMENCEMENT OF CONTRACT PERIOD 

 

The date of commencement of contract period shall be the mutually agreed date between the bidder and 

BHEL engineer to start the work. In case of discrepancy, the decision of BHEL engineer will be final. 

 

5.3 MOBILISATION  

5.3.1  

The activities for this work shall be started as per directions of Construction manager of BHEL. 

5.3.2 

The contractor should mobilize man power in order to complete the work in 2 Month. 

5.3.3 

Requisite Material, men and machinery should be arranged in order to complete the project within stipulated 

time. 

5.3.4  

The contractor has to augment his resources in such a manner that following major milestones of the project 

are achieved on specified schedules: 

 

In order to meet above schedule in general, and any other intermediate targets set, to meet project, contractor 

shall arrange & augment all necessary resources from time to time on the instructions of BHEL. 

5.4 CONTRACT PERIOD 

For the purpose of contract, the period shall be taken as 2 Months. Completion of the work shall be as per 

BHEL Bar Charts revised from time to time. In order to expedite the work, the contractor has to deploy 

manpower as per site requirement without any extra cost to BHEL.  
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5.5 GUARANTEE PERIOD 

The guarantee period of twelve months shall commence from the date of completion of all works as certified 

by the BHEL site engineer. 

5.6 PROTECTION OF WORK 

The contractor shall have total responsibility for protecting his works until it is taken over by the Employer. 

No claim will be entertained by the Employer or the representative of the Employer for any damage or loss 

to the Contractor’s works and the Contractor shall be responsible for complete restoration of the damaged 

works to original conditions to comply with the specification and drawings. Should any such damage to the 

Contractor’s Works occur because of other party not being under his supervision or control, the Contractor 

shall make his claim directly with the party concerned. 

 

 If disagreement, conflict, or dispute develops between the Contractor and the other party or parties 

concerned regarding the responsibility for damage to the Contractor’s Works the same shall be rectified. 

The Contractor shall not cause any delay in the repair of such damaged Works because of any delay in the 

resolution of such disputes. The Contractor shall proceed to repair the Work immediately and no cause 

thereof will be assigned pending resolution of such disputes. 

 

5.7 Milestone 

5.7.1 Milestone I: Completion of 2300 Sqm barricading works in all aspects within 35 Days from 

commencement of work at site as per BHEL site engineer certification. 

 

 

 

 

 

 

 

 

 



Technical Conditions of Contract (TCC) for Site Barricading Works 
 

TCC No: HY/PE&SD/SC-PROJECTS/2020-21/TCC/IOCL-Paradip/ Barricading/01, Rev.00 
Bharat Heavy Electrical Limited, Project Engineering & System Division, RC Puram, Hyd-32. 

 
14 | P a g e  

 

Chapter VI- Statutory Regulation 

6.1 Not used 

  

  

6.2 Not used 

 

 

6.3 GST: For All types of works excepting works covered under sl no 6.2 

6.4 BUILDING & OTHER CONSTRUCTION WORKERS (REGULATION OF EMPLOYMENT AND 

CONDITIONS OF SERVICE) ACT, 1996 (BOCW Act) AND RULES OF 1998 READ WITH 

BUILDING & OTHER CONSTRUCTION WORKERS CESS Act, 1996 & CESS RULES, 1998 and 

 INTER-STATE MIGRANT WORKMEN ACT, 1979 (IN CASE BIDDER ENGAGE MANPOWER 

FROM OTHER STATE)  

In case any portion of work involves execution through building or construction workers and/or inter-state 

migrant workers, then compliance to the above titled Acts as applicable shall be ensured by the contractor 

and contractor shall obtain license and deposit the cess under the Act. In the circumstances, it may be 

ensured as under:- 

It shall be the sole responsibility of the contractor in the capacity of employer to forthwith (within a 

period of 15 days from the award of work) apply for a license to the Competent Authority under the 

BOCW Act and/or ISMW Act as applicable and obtain proper certificate thereof by specifying the scope 

of its work. It shall also be responsibility of the contractor to furnish a copy of such certificate of license / 

permission to BHEL within a period of one month from the date of award of contract. 

 It shall be the sole responsibility of the contractor as employer to ensure compliance of all the statutory 

obligations under these acts and rules including that of payment / deposit of cess as per the applicability 

under above referred Acts within a period of one month from the receipt of payment. 

It shall be the responsibility of the sub-contractor to furnish the receipts / challans towards deposit of the 

cess together with the number, name and other details of beneficiaries (building/Inter-state Migrant 

workmen) engaged by the sub-contractor during the preceding month. 

It shall be the absolute responsibility of the sub-contractor to make payment of all statutory payments & 

compensations to its workers including that is provided under the Workmen’s Compensation Act, 1923. 
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Chapter VI- Field quality control plan 

1. Work shall be executed as per approved field quality control plan (FQCP). Indicative quality 

control plan of IOCL is attached as Annexure-III. Contractor shall prepare, submit the field 

quality control plan in line with IOCL QCP. 

Submitted FQCP shall be reviewed and approved by BHEL/IOCL/ TECHNIP. 

  



Technical Conditions of Contract (TCC) for Site Barricading Works 
 

TCC No: HY/PE&SD/SC-PROJECTS/2020-21/TCC/IOCL-Paradip/ Barricading/01, Rev.00 
Bharat Heavy Electrical Limited, Project Engineering & System Division, RC Puram, Hyd-32. 

 
16 | P a g e  

 

 

 

 

 

 

 

 

 

Volume IA 

Part II 

Technical Specification 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  



Technical Conditions of Contract (TCC) for Site Barricading Works 
 

TCC No: HY/PE&SD/SC-PROJECTS/2020-21/TCC/IOCL-Paradip/ Barricading/01, Rev.00 
Bharat Heavy Electrical Limited, Project Engineering & System Division, RC Puram, Hyd-32. 

 
17 | P a g e  

 

Chapter-I: SCOPE OF WORK 
 

 

SCOPE OF WORK 

 

1.0 BARRICADING WORK :  
 

The work will involve: 

 

c) Supply of material, construction of foundation, pile cap, pedestal etc including 

providing and installing foundation bolts, templates, inserts, lugs, pockets etc for 

barricading structure as per drawings. 

 

d) Supply fabrication and erection of barricading structure (structural steel), color 

coated galvanized metal sheet cladding, entrance Gate, security cabin etc as per 

drawings. 

 

 

2.0 GENERAL 

 

a) The drawings enclosed with this tender are intended to give the tenderer a general 

idea of the type and extent of work involved.  The drawings are as such only 

indicative and not to be considered as the exact construction drawings. 

Further this is to be noted that the drawings and the documents furnished along 

with this specification are the sole property of BHEL. It must not be used 

directly or indirectly in any way detrimental to the interest of the company. 

 

b) The scope of work will also include such other related works although they may not 

be specifically mentioned in the above paragraph and all such incidental items not 

specified but reasonably imply and necessary for completion of the job as a whole 

all as desired and as directed by the engineer. 

 

c) The detail scope of work covered above is not a comprehensive list of items of work 

involved. The detail scope of work may vary considerably depending on the actual 

construction requirements. 

 

3.0 ALSO INCLUDED IN THE SCOPE 

 

Unless otherwise specified, the work to be provided by the contractor for the items mentioned 

in the “Schedule of items”, shall include but not be limited to the following. 

 

a) Furnishing all labour, materials, supervision, construction plans, equipment, 

supplies, transport, to and from the site, fuel, electricity, compressed air, water, 

transit and storage insurance and all other incidental items and temporary works not 

shown on specified but reasonably implied or necessary for the proper completion, 

maintenance and handling over the works, except in accordance with the stipulations 
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laid down in the contract documents and additional stipulations as may be provide 

by the engineer during the course of works. 

 

b) Furnishing samples of all materials required by the engineers for testing/inspection 

and approval for use in the works. The samples may be retained by the engineer for 

final incorporation in the works. 

 

c) Furnishing test reports for the products used or intended to be used, if called for the 

specifications or if so desired by the engineer. 

 

d) Giving all notices, paying all fees, taxes etc., in accordance with the general 

conditions of contract, that are required for all works including temporary works. 

e) Arranging manufacturer’s supervision for items of work done as per manufacturer’s 

specifications when so specified. 

 

f) Providing all incidental items not shown or specified but reasonably implied or 

necessary for the successful completion of the work in accordance with contract. 

 

g) On completion of work, all the temporary buildings, structures, pipe lines, cables etc. 

shall be dismantled and leveled and debris shall be removed as per instructions of 

BHEL by the contractor at his cost. In the event of his failure to do so, the 

expenditure towards clearance of the same will be recovered from the contractor. 

The decision of BHEL Engineer in this regard is final. 

 

 

4.0 WORK BY OTHERS 

 

No work under the specification will be provided by any agency other than the contractor 

unless specifically mentioned elsewhere in the contract. 
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 TECHNICAL SPECIFICATIONS & DRAWINGS FOR INFORMATION. 
 

 

 
 

 

     SECTION                    DESCRIPTION 

 

SECTION – A         LIST OF TECHNICAL SPECIFICATIONS 

 

SECTION – B   LIST OF TENDER DRAWINGS 

 

 

 

NOTE: Contractor has to make himself well conversant with the     

Customer specification. In case of ambiguity between BHEL and   

customer specification, customer specification shall prevail. 
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SECTION-A 

 

LIST OF TECHNICAL SPECIFICATIONS. 
 

 
SL.
NO

. 
DESCRIPTION SPECIFICATION NUMBER REV 

1 GENERAL SCOPE.  PEDC/STD.SPEC/001 0 

2 

 

PROPERTIES. STORAGE&HANDLING OF COMMON BUILDING 
MATERIALS. 
 

PEDC/STD.SPEC/002 0 

3 EARTHWORK IN EXCAVATION & BACKFILLING. PEDC/STD.SPEC/003 0 
4 CEMENT CONCRETE-PLAIN& REINFORCED. PEDC/STD.SPEC/004 0 
5 SPECIFICATION FOR EARTH WORK 080557C-000-JSS-1423-001 B 

6 
SPECIFICATION FOR PLAIN AND REINFORCED CEMENT 
CONCRETE 

080557C-000-JSS-1700-001 B 

7 SPECIFICATION FOR REBAR WORKS 080557C-000-JSS-1700-002 B 

8 
SPECIFICATION FOR MATERIALS OF CIVIL AND STRUCTURAL 
WORKS 

080557C-000-JSS-1700-005  B 

9 SPECIFICATION FOR AUGMENTING EXISTING CONCRETE 080557C-000-JSS-1700-006  B 

10 SPECIFICATION FOR STRUCTURAL STEEL WORKS 080557C-000-JSS-1800-001 B 

11 SPECIFICATION FOR ROOFING AND CLADDING 080557C-000-JSS-1800-004 B 

 

Note: Please refer annexure-I for all the specifications mentioned above. 
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   SECTION-B 

 

LIST OF DRAWINGS 
 

  

S.NO. TITLE DRAWING/ SPEC No. REV.NO. 
Remarks 

1 
PLOT PLAN (TENDER 

PURPOSE ONLY) 
080557C-088-DW-0051-001 R0B 

Annexure-II 

2 
GENERAL NOTES FOR 

CONCRETE WORKS 
080557C-000-DW-1702-001 C 

Part of annexure-I 

3 

GENERAL NOTES FOR 

STRUCTURAL STEEL 

WORKS 

080557C-000-DW-1802-001 B 

Part of annexure-I 
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PREAMBLE TO THE SCHEDULE OF QTS. (SOQ) 

 

 

1) Details  of  the  items  in  this  Schedule  shall  be  read  in  conjunction  with  the  corresponding  

Technip FMC/IOCL specifications,  drawings  and  other  documents  and  shall  have  

precedence  over  any  contrary  statement  mentioned  any  where  in  this  document. 

 

2) The  work  shall  be  carried  out  as  per  construction  drawings,  specifications,  the  

description  of  the  items  in  this  schedule  and/or  Engineer’s  instructions.,  Drawings  

enclosed  with  these  documents  are  only  indicative  giving  some  idea  of  the  type  of  

work  involved.  The  layout, sizes  and  details  of  the  building,  structures  and  foundations  

shown  in  tender  drawings  may  vary  at  a  large  extent  during  actual  construction.  Final  

drawings  will  be  issued  progressively  during  the  execution  of  the  work. 

 

3) Items  of  work  provided  in  this  schedule  but  not  covered  in  the  specifications  shall  be  

executed  strictly  as  per   instructions  of  the  Engineer. 

 

4) Unless  specifically  mentioned  otherwise  in  the  contract,  the  bidder  shall  quote  his  

rates  for  the  finished  items and  shall  provide  for  the  complete  cost  towards  fuel,  tools,  

tackle,  equipment,  constructional  plant ,  temporary  works,  labour  materials,  levies ,  

taxes ,  transport,  layout,  repairs, rectification,  maintenance  till  handing  over,  supervision,  

shops,  establishments,  services ,  temporary  roads,  revenue  expenses,  contingencies,  

overheads,  profits and  all  incidental  items  not  specifically  mentioned  but  reasonably  

implied  and  necessary  to  complete  the  works  according  to  the  contract. 

 

5) The  rate  quoted  shall  be inclusive  of  cleaning  the  site  of  any  vegetations,  dressing  and  

leveling  etc.,  required  for  commencement  of  site  activities.  No  separate  payment  will  

be  made  towards   the  same. 

 

6) The  rate  shall  also  be  inclusive  of  carrying  out  topography  survey  of  site  to  establish  

levels  and  coordinates  at  suitable  intervals,  form  existing  grid  levels  and  coordinates  

furnished  by  the  owner,  establish  bench  marks,  setting  out  the  location  and  levels  of  

the  proposed  structures,  constructions  and  making  references,  pillars  and  other  

identification  marks  etc.  No separate payment will be made towards the same. 

 

 

7) Rates  shall  be  quoted  both  in  figures  and  in  words  in  clear  legible  writing.  No over 

writing is allowed.  All  scoring  and  cancellation  should  be  counter  signed  by  the  bidder.  

In  case  of  illegibility,  the  interpretation  of  the  engineer  shall  be  final.  All entries shall 

be in English language. 
 

8) Engineers  decision  shall  be  final  and  binding  on  the  contractors  regarding  clarification  

of  items  in  this  schedule  with  respect  to  the  other  section  of  the  contract. 

 

9)  Unless  otherwise  specified  in  the  schedule  of  items  cement,  structural and  reinforcement  

steel  will  be  issued  by  BHEL  at  issue  rates  specified  elsewhere in this  tender  document. 
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10)  In case of any discrepancy between item descriptions, relevant drawing and / or 

specification, clarification shall be sought at tender stage itself.  Otherwise, it shall be 

assumed that the bidder has quoted for the more stringent requirement. 

 

HIERARCHY 

 

In case of any conflict/deviations amongst various documents, the order of precedence shall 

be as follows 

 

 Statutory Regulations 

 

 Technip FMC/ IOCL specification 

 

 Items in Schedule of quantities  

 

 IS/BS standards 

 

 BHEL’s standard specification (with prior approval of Engineer-in-charge). 
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Chapter IV- Issue of materials to the contractor 
 

4.1 FREE ISSUE ITEMS:  

4.2 For RMC (Ready mix concrete) items, contractor has to arrange the cement quantity on their own cost. 

(The cement cost is inclusive in these items).  

Following clauses will be applicable only when it is mutually agreed to supply some materials from 

BHEL stores: 

4.3 It will be the responsibility of the contractor to submit his demands for stores in writing at least 7 days 

in advance of the actual requirements.  

4.5 Issue of all stores in subject to the extent of their availability at the place of issue noted above. The 

contractor should bring any of the materials shown above in case the BHEL desire so. The contractor 

shall not be entitled to any claim or compensation for non-supply of the materials, for delay in the 

supply of stores under any circumstances.  
 

4.6 The materials will be issued only during the working hours. The contractors should have to transport 

them to site of work at his own cost as soon as there are issued to him.  
 

4.7 The contractor shall from time to time, render proper account of all materials issued to him by BHEL. 

If he fails to do so, no further issues of the materials will be made to him and he shall be held responsible 

for any delay in the execution of the work, which may occur on this account.  
 
 

4.8 All surplus material in good condition whether issued free of cost or on cost recovery basis and which 

are not returned to the BHEL Central Stores and also quantities of materials consumed in excess of the 

actual requirements shall be charged for at punitive rates which will be 100% more than the issue rates 

of BHEL. The decision of the Senior Engineer / Civil as to the extent to which the materials have been 

rendered surplus or have been consumed in excess of the actual requirements shall be final and binding 

on the contractor.  

4.9 Steel (reinforcement/structural steel) will be issued at lengths as stocked by the Bharat Heavy 

Electricals Limited. The surplus steel is represented by the difference between the quantity received 

and the quantity required (BHEL Certified quantity as per BOQ item no 403-A) and utilized on the 

work with an allowance of 5% towards scrap. The scrap will be the property of the contractor; the 

contractor will be responsible for the removal from the site in time as directed by the Senior Engineer 

/ Civil. The cut pieces and surplus returned shall not be shorted than three meters in length.  

4.10 Excess consumption of structural steel/reinforcement steel over the actual quantities of materials 

consumed in excess of the actual requirements as per design/drawing shall be charged for at punitive 

rates of Rs. 89,400/ton after allowance of 5% towards scrap, will be recovered. 

 


