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Bharat Heavy Electricals Ltd.

Corporate Administration: BHEL House, Siri Fort,
New Delhi-110049 Tel: 011-66337436

NOTICE INVITING TENDER

NIT No: AA: GAX:18: WP:001 Dated 31.05.2018

Sealed tenders are invited from the experienced and financially sound contractors fulfilling Qualifying Criteria
mentioned in Tender Document for the below mentioned work. Tender is invited in two bid system (One is
techno-commercial bid & other is Price Bid) in different sealed envelopes, and both sealed envelopes properly
marked “Techno commercial Bid” and “Price Bid” respectively should be placed inside a bigger envelope/cover
& submitted on or before the specified date and time (mentioned below) at the address specified in the tender
document. Prices are not to be quoted in Techno-commercial bid. Prices are to be quoted only in Price bid
submitted in a separate envelope.

Sl Name of work Estimated | Earnest| Completion { Tender] Last date Date and Tender
" period and time of| time of |submission
No. Value :'O“e3_’t costin |sybmission| opening of venue
eposi
(In Rs.) (EIV?D) - Rs. of tender Tender
Rs
1. (WATERPROOFING 14,42,400/- 34000/- 45 Days NIL 07.06.2018 07.06.2018 |[Tender Box at
WORK OF FRONT] (Excluding ' |GF Rear Blockl
BLOCK TERRACE AT GST) Up to 14:30 at Entrance
BHEL HOUSE, SIRI) Hrs. Lobby, BHEL
FORT, NEW DELHI. 1500 Hrs. | youse, Siri
Fort,
New Delhi-
110049
3 For detail, refer tender documents .
» Tender documents can be downloaded from BHEL web site (www.bhel.com) or from CPP portal

(http://eprocure.gov.in) All subsequent corrigendum/amendment shall be published only on website and
not in press. Hence, bidders are advised to always be in touch with our said website until the tender is finally
opened.

» Late Tenders are liable for rejection.

» The amount of EMD may be deposited only in the form of Banker’s Cheque/Pay Order/Demand Draft in
favour of BHEL, payable at New Delhi, and must be submitted in a separate envelope and this envelope to
be kept in the envelope containing “Techno-commercial Bid”. Electronic Fund Transfer credited in BHEL
account may also be accepted before tender opening. Cash Deposit may be accepted as permissible under
the extant Income Tax Act (before Tender opening). Tender not accompanied with EMD or submitted in
any forms other than méntioned above will be summarily rejected.

> BHEL reserves the right to accept or reject any of the bid / all the bids or cancel or withdraw the invitation

of tender without assigning any reason whatsoever and in such case no bidder / intending bidder shall have

any claim arising out of such action by BHEL..

For penalty for delay refer tender documents.

In case of any clarification the bidder can contact undersigned on Telephone No.-011-66337436 or at e-

mail: habib@bhel.in.

A4

{Habibul Rehman)
Manager/HR-GAX

th}"
(Signature & seal of the contractor) ‘ %/{ ;{w{/
2
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CHAPTER 1

1.

1.1.

i}

1.2.

1.21

1.2.2

(Signature & seal of the contractor)

GENERAL INSTRUCTION TO TENDERERS

DESPATCH INSTRUCTION

The General Conditions of Contract form part of the Tender specifications. All pages of the
tender documents shall be duly signed, stamped and submitted along with the offer in
token of complete acceptance thereof. The information furnished shall be complete by
itself. The tenderer is required to furnish all the details and other documents as required in the
following pages

Tenderers are advised to study all the tender documents carefully. Any submission of tender
by the tenderer shall be deemed to have been done after careful study and examination of
the tender documents and with the full understanding of the implications thereof. Should the
tenderers have any doubt about the meaning of any portion of the Tender Specification or find
discrepancies or omissions in the drawings or the tender documents issued are incomplete or
shall require clarification on any of the technical aspect, the scope of work etc., he shall at
once, contact the authority inviting the tender well in time (so as not to affect last date of
submission) Tenderer's request for clarifications shall be with reference to Sections and
Clause numbers given in the tender documents. The specifications and terms and conditions
shall be deemed to have been accepted by the tenderer in his offer. Non-compliance with any
of the requirements and instructions of the tender enquiry may result in the rejection of the
tender.

Integrity pact (IP) shall be applicable for all tenders / contracts if indicated in NIT. This integrity
pact shall be issued as part of the Tender documents and shall be returned by the bidder
along with Techno-commercial bid duly filled, signed and stamped by the authorized signatory
who signs the bid. Only those vendors / bidders who have entered into such an IP with BHEL
shall be considered qualified to participate in the bidding. Entering into this pact shall be a
preliminary qualification.

SUBMISSION OF TENDERS

The tenderers must submit their tenders to Officer inviting tender as per instructions in the
NIT.

Tenders submitted by post shall be sent by ‘REGISTERED POST ACKNOWLEDGEMENT
DUE / by COURIER’ and shall be posted with due allowance for any postal/courier delays.
BHEL takes no responsibility for delay, loss or non-receipt of tenders sent by post/courier.
The tenders received after the specified time of their submission are treated as ‘Late
Tenders’ and shall not be considered under any circumstances. Offers received by

Fax/Email/Internet shall be considered as per terms of NIT.

NIT NQ. AA: GAX:18: WP:001 Dated 31.05.2018 6



1.2.3

1.24

1.2.5

1.2.6

1.3.

131

1.3.2

1.4

1.4.1

v)

Tenders shall be opened by authorized Officer of BHEL. at his office at the time and date as
specified in the NIT, in the presence of such of those tenderers or their authorized
representatives who may be present.

The Tenderers are required to quote for the complete scope of work as mentioned in tender
enquiry and BOQ. Tenders for part of the work or incomplete work in any respect are liable to
be rejected. Tenderers shall certify in the Techno- commercial bid that rates for all the items
have been quoted.

Tenderers whose bids are found techno commercially qualified shall be informed the date and
time of opening of the Price Bids / Reverse auction and such Tenderers may depute their
representatives to witness the opening of the price bids. BHEL’s decision in this regard shall
be final and binding.

Before submission of Offer, the tenderers are advised to inspect the site of work and the
environments and be well acquainted with the actual working and other prevalent conditions,
facilities available, position of material and labour, means of transport and access to Site,
accommodation, etc. No claim will be entertained later on the grounds of lack of knowledge
of any of these conditions.

LANGUAGE

The tenderer shall quote the rates in English language and international numerals. These
rates shall be entered in figures as well as in words. For the purpose of the tenders, the metric
system of units shall be used.

Ali entries in the tender shall either be typed or written legibly in ink. Erasing and over-writing

is not permitted and may render such tenders liable for rejection. All cancellations and
insertions shall be duly attested by the tenderer. -

PRICE DISCREPANCY

Conventional (Manual) Price Bid opening: In the case of price bid opening without
resorting to Reverse Auction, if there are differences between the rates given by the
tenderer in words and figures or in amount worked out by him, the following procedure for
evaluation and award shall be followed:

When there is a difference between the rates in figures and in words, the rates which
corresponds to the amounts worked out by the contractor, shall be taken as correct.

When the amount of an item is not worked out by the contractor or it does not correspond
with the rate written either in figure or in words, then the rate quoted by the contractor in
words shali be taken as correct.

When the rate quoted by the contractor in figures and words tallies but the amount is not
worked out correctly, the rate quoted by the contractor shall be taken as correct and not the
amount.

In case of lump sum price, if there is any difference between the amount in figures and in
words, the amount quoted by the bidder in words shall be taken as correct.

In case of omission in quoting any rate for one or more items, the evaluation shall be done
considering the highest quoted rate obtained against the respective items by other tenderers
for the subject tender. If the tenderer becomes L-1, the notional rates for the omission items

(Signature & seal of the contractor) M
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vi)

142

1.5.

iii)

shall be the lowest rates quoted for the respective items by the other tenderers against the
respective omission items for the subject job and the ‘Total quoted price (loaded for
omissions)’ shall be arrived at. However, the. overall price remaining the same as quoted
originally, the rates for all the items in the ‘Total quoted price (loaded for omissions)’ shall be
reduced item wise in proportion to the ratio of ‘Original’ total price and the ‘Total quoted price
(loaded for omissions)”.

The ‘Final Total Amount’ shall be arrived at after considering the amounts worked out in line
with i’ to ‘v’ above.

Reverse Auction: in case of Reverse Auction, the successful bidder shall undertake to
execute the work as per overall price offered by him during the Reverse Auction process. In
case of omission of rates, the procedure shall he as per ‘Guidelines for Reverse Auction’
enciosed.

QUALIFICATION OF TENDERERS

Only tenderers who have previous experience in the work of the nature and description
detailed in the Notice Inviting Tender and/or tender specification are expected to quote for this
work duly detailing their experience along with offer.

Offers from tenderers who do not have proven énd established experience in the field shall
not be considered.

Offers from tenderers who are under suspension (banned) by any Unit/Region/Division of
BHEL shall not be considered.

Offers from tenderers who do not comply with the latest guidelines of Ministry/Commissions
of Govt of India shall not be considered. ' ‘

EVALUATION OF BIDS

Technical Bids submitted by the tenderer will be opened first and evaluated for fulfilling the
Pre-Qualification criteria and other conditions in NiT/Tender documents, based on
documentary evidences submitted along with the offer.

In case the same qualifying experience is claimed by more than one agency, then the agency
who has executed the work as per documentary evidence submitted shall only be qualified.
Scope of qualifying work should be totally with the agency who has executed. Further, BHEL
reserves the right to ask for further proofs including submission of TDS certificates for the said
job.

In case the qualifying experience is claimed by private organizations based on Work Order
and completion certificates from another private organization, BHEL reserves the right to ask
for further proofs including submission of TDS certificates for the said job.

Price Bids of shortlisted bidders shall only be opened either through the conventional price
bid opening or through electronic Reverse Auction, at the discretion of BHEL. Evaluation of
the Tenderers will be done on overall quote basis for the complete work and entire job
will be awarded to the successful tenderer.

Work order will be placed on lowest bidder for the complete scope of work for which
the bidder has qualified in the Techno-commercial Bid and subsequently has emerged
as lowest bidder in the evaluation of price bid / Reverse auction. 'J/(j/

#

(Signature & seal of the contractor)
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vi)

vi)

1.7.

1.8

1.9

1.91

i)

Price Bids of unqualified bidders shall not be opened. Reasons for rejection shall be intimated
in due course after issue of LOI/LOA to successful bidder and receipt of unqualified
acceptance from the successful bidder.

Bidders are advised to also refer to clause no 2.9.4 regarding evaluation of their performance
in ongoing projects for the current tender.

DATA TO BE ENCLOSED

Full information shalf be given by the tenderer in respect of the following. Non-submission of
this information may lead to rejection of the offer.

INCOME TAX PERMANENT ACCOUNT NUMBER

- Certified copies of Permanent Account Numbers as allotted by Income Tax Department for the

Company/Firm/Individual Partners, etc. shall be furnished along with tender.

ORGANIZATION CHART '
The organization chart of the tenderer's organization, including the names, addresses and
contact information of the Directors/Partners shall be furnished along with the offer.

An attested copy of the Power of Attorney, in case the tender is signed by an individual other
than the sole proprietor

IN CASE OF INDIVIDUAL TENDERER:
His / her full name, address and place & nature of business.

IN CASE OF PARTNERSHIP FIRM
The names of all the partners and their addresses, a copy of the partnership deed/instrument

of partnership dully certified by the Notary Public shall be enclosed.
IN CASE OF COMPANIES:

Date and piace of registration including date of commencement certificate in case of Public
Companies (certified copies of Memorandum and articles of Association are also to be
furnished).

Nature of business carried on by the Company and the provisions of the Memorandum
relating thereof.

AUTHORISATION AND ATTESTATION

Tenders shall be signed by a person duly authorized/empowered to do so. An attested copy of
the Power of Attorney, in case the tender is signed by an individual other than the sole proprietor
shall be submitted along with the tenders

EARNEST MONEY DEPOSIT

Every tender must be accompanied by the prescribed amount of Earnest Money Deposit (EMD)
in the manner described herein. Tender submitted without EMD shall be summarily rejected.

EMD shall be furnished before tender opening / anng with the offer in full as per the amount

indicated in the Special Conditions of Contract / NIT. A/@/
o

(Signature & seal of the contractor) W
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i)

1.9.3
1.94

1.95

1.10

1.10.1

1.10.2

The EMD is to be paid in the following forms:
(a) Cash deposit as permissible under the extant Income Tax Act (before tender opening).
(b)  Electronic Fund Transfer credited in BHEL account (before tender opening).

(c) Banker’s cheque / Pay order / Demand draft, in favour of ‘Bharat Heavy Electricals
Limited’ and payable at New Delhi (along with offer).

In case total EMD amount is more than INR 20 Lakh, the amount in excess of INR 20.0 lakh
may be accepted in the form of Bank Guarantee from scheduled bank. The Bank Guarantee in
such cases shall be valid for at least six months. The prescribed format for BG for EMD is
enclosed with this tender document.

No other form of EMD remittance shall be acceptable to BHEL.

EMD by the Tenderer will be forfeited as per NIT conditions, if:

After opening the tender and within the offer validity period, the tenderer revokes his tender
or makes any modification in his tender which is not acceptable to BHEL,

The Contractor fails to deposit the required Security deposit or commence the work within the
period as per LOI/ LOA/ Contract.

EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under
the provisions of extant “Guidelines on Suspension of business dealings with suppliers/
contractors” and forfeited/ released based on the action as determined under these guidelines.

EMD shall not carry any interest.

EMD given by all unsuccessful tenderers shall be refunded normally within fifteen days of award
of work.

EMD of successful tenderer will be retained as part of Security Deposit.

SECURITY DEPOSIT

Upon acceptance of Tender, the successful Tenderer should deposit the required amount of
Security Deposit towards fulfilment of any obligations in terms of the provisions of the contract.
The total amount of Security Deposit will be 5% of the contract value. EMD of the successful
tenderer shall be converted and adjusted towards the required amount of Security Deposit.

The security Deposit should be furnished before start of the work by the contractor.

1.10.3 The balance amount to make up the required Security Deposit of 5% of the contract value may

be accepted in the following forms.

i) Cash (as permissible under the extant income Tax Act).

i

(Signature & seal of the contractor)
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i)

ii)

iv)

v)

vi)

Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/
Electronic Fund Transfer in favour of BHEL.

Securities available from Indian Post offices such as National Savings Certificates, Kisan
Vikas Patras etc. (held in the name of Contractor furnishing the security and duly endorsed/
hypothecated/ pledged, as applicable, in favour of BHEL).

Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the
Companies Act. The Bank Guarantee format for Security Deposit shall be in the preseribed
formats.

Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined
in the Companies Act (FDR should be in the name of the Contractor, a/c BHEL).

Security deposit can also be recovered at the rate of 10% of the gross amount progressively
from each of the running bills of the contractor till the total amount of the required security
deposit is collected. However, in such cases at least 50% of the required Security Deposit,
including the EMD, should be deposited in any form as prescribed before start of the work
and the balance 50% may be recovered from the running biils as described above.

Note: BHEL will not be liable or responsible in any manner for the collection of interest or

renewal of the documents or in any other matter connected therewith.

1.10.4 The Security Deposit shall not carry any interest.

1.10.5 |

n case the value of work exceeds / reduces from the awarded / accepted value, the Security

Deposit shall be correspondingly enhanced / reduced as given below:

The enhanced part of the Security Deposit shall be immediately deposited by the Contractor

or adjusted against payments due to the Contractor.

i) There will be no reduction in Security Deposit value in case of variation in contract value up

t

o the lower limit specified in Quantity variation clause. In case of reduction of contract value

beyond the lower limit specified in Quantity Variation clause, then the Security Deposit shall
be re adjusted in proportion.

iii)

In case of reduction, the reduced Contract value shali be certified by BHEL Project

Manager after ascertaining / freezing of BOQ / Drawings from the Design / Engineering
Centre. The reduced Security Deposit value can only be considered after taking into account

1

he adequacy of the securities held by BHEL to meet the liabiiities of the contractor for the

contract, and the performance of the contract in general. In such cases, the revised value
of Security Deposit shall be worked out only after execution of not less than the lower

imit of the revised scope of work/contract value as per quantity variation clause, and

as certified by Construction Manager. This reduction in_value of Security Deposit

shall not entitle the contractor to any amendment of Contract and shall be operated

at the discretion of BHEL.

iv)

The recoveries made from running bills (cash deduction towards balance SD amount) can

be released against submission of equivalent Bank Guarantee in acceptable form, but only
once, before completion of work, with the approval of BHEL.

1.10.6 The validity of Bank Guarantees towards Security Deposit shall be initially up to the
completion period as stipulated in the Letter of Intent/ Award + 3 months, and the same shall

[t

(Signature & seal of the contractor)
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be kept valid by proper renewal till completion of maintenance period which necessarily
required certification of BHEL.

1.10.7 BHEL reserves the right of forfeiture of Security Deposit in addition to other claims and
penalties in the event of the Contractor's failure to fulfill any of the contractuat obligations or
in the event of termination of contract as per terms and conditions of contract. BHEL reserves
the right to set off the Security Deposit against any claims of other contracts with BHEL.

1.11 RETURN OF SECURITY DEPOSIT

Security Deposit shall be refunded/ Bank Guarantee(s) released to the Contractor only after
successful completion of Guarantee/ Warranty period as mentioned in the contract.

1.12 BANK GUARANTEE

Where ever Bank Guarantees are to be furnished/submitted by the contractor, the following
shall be complied with:

i) Bank Guarantees shall be from Scheduled Banks / Public Financial Institutions as
defined in the Companies Act.

i) The Bank Guarantees shall be as per prescribed formats.

i) Itis the responsibility of the bidder to get the Bank Guarantees revalidated/extended for
the required period (subject to a minimum period of six months), as per the advice of
BHEL Project Manager. BHEL shall not be liable for issue of any reminders regarding
expiry of the Bank Guarantees.

iv) In case extensionffurther extensions of any Bank Guarantees are not required, the
bidders shall ensure that the same is explicitly endorsed by the Project Manager and
submitted to the Regional HQ issuing the LOI/LOA.

v) In case the Bank Guarantees are not extended before the expiry date, BHEL reserves
the right to invoke the same by informing the concerned Bank in writing, without any
advance notice/communication to the concemed bidder.

vi) Bidders to note that any corrections to Bank Guarantees shall be done by the issuing
Bank, only through an amendment in an appropriate non judicial stamp paper.

vii) The Original Bank Guarantee shall be sent directly by the Bank to BHEL under

- Registered Post (Acknowledgement Due), addressed to the Subcontracting Department
of the respective Region.

1.13 VALIDITY OF OFFER

The rates in the Tender shall be kept open for acceptance for a minimum period of THREE
MONTHS from latest due date of offer submission (including extension, if any). In case BHEL
(Bharat Heavy Electricals Ltd) calls for negotiations, such negotiations shall not amount to
cancellation or withdrawal of the original offer which shall be binding on the tenderers.

e
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1.14

1.15

1.15.1

1.15.2

1.15.3

1.15.4

1.156.5

1.15.6

1.15.7

1.15.8

EXECUTION OF CONTRACT AGREEMENT

The successful tenderer’s responsibility under this contract commences from the date of issue
of the Letter of Intent/ Award by Bharat Heavy Electricals Limited. The Tenderer shall submit
an unqualified acceptance to the Letter of Intent/Award within the period stipulated therein.
The successful tenderer shall be required to execute an agreement in the prescribed form,
with BHEL, within a reasonable time after the acceptance of the Letter of Intent/Award, and in
any case before releasing the first running bill. The contract agreement shall be signed by a
person duly authorized/empowered by the tenderer.

REJECTION OF TENDER AND OTHER CONDITIONS

The acceptance of tender will rest with BHEL which does not bind itself to accept the lowest
tender or any tender and reserves to itself full rights for the following without assigning any
reasons whatsoever: -

To reject any or all of the tenders.

To split up the work amongst two or more tenderers as per NIT

To award the work in part if specified in NIT

In case of either of the contingencies stated in (b) and (c) above, the time for
completion as stipulated in the tender shall be applicable.

coow

Conditional tenders, unsolicited tenders, tenders which are incomplete or not in the form
specified or defective or have been materially altered or not in accordance with the tender
conditions, specifications etc., are liable to be rejected.

Tenders are liable to be rejected in case of unsatisfactory performance of the tenderer with
BHEL/ any PSU/ Government Department / Financial Institutions / Court, or tenderer under
suspension (hold/banning /delisted) by any unit / region / division of BHEL or any PSW/
Government Department /Financial institutions /Court or tenderers who do not comply with
the latest guidelines of Ministry/Commissions of Govt. of India. The decision of BHEL will
be final in this regard.

If a tenderer who is a proprietor expires after the submission of his tender or after the
acceptance of his tender, BHEL may at their discretion, cancel such tender. If a partner of
a firm expires after the submission of tender or after the acceptance of the tender, BHEL
may then cancel such tender at their discretion, unless the firm retains its character.

BHEL will not be bound by any Power of Attorney granted by changes in the composition of
the firm made subsequent to the execution of the contract. They may, however, recognise
such power of Attorney and changes after obtaining proper legal advice, the cost of which
will be chargeable to the contractor concerned.

If the tenderer deliberately gives wrong information in his tender, BHEL reserves the right
to reject such tender at any stage or to cancel the contract if awarded and forfeit the Earnest
Money/Security Deposit/any other money due.

Canvassing in any form in connection with the tenders submitted by the Tenderer shall make
his offer liable to rejection.

In case the Proprietor, Partner or Director of the Company/Firm submitting the Tender, has
any relative or relation employed in BHEL, the authority inviting the Tender shall be informed
of the fact as per specified format, along with the Offer. Failing to do so, BHEL may, at its
sofe discretion, reject the tender or cancel the contract and forfeit the Earnest

Money/Security Deposit.

(Signature & seal of the contractor)
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1.15.9 The successful tenderer should not sub-contract part or complete work detailed in the tender
specification undertaken by him without written permission of BHEL’s Project Manager. The
tenderer is solely responsible to BHEL for the work awarded to him.

1.15.10 The Tender submitted by a techno commercially qualified tenderer shall become the
property of BHEL who shall be under no obligation to return the same to the bidder. However
unopened price bids and late tenders shall be returned to the bidders.

1.15.11 Unsolicited discount received after the due date and time of Bid Submission shall not be
considered for evaluation. However, if the party who has submitted the unsolicited
discount/rebate before opening of tender becomes the L-1 party, then the awarded price i.e
contract value shall be worked out after considering the discount so offered.

1.15.12 BHEL shall not be liable for any expenses incurred by the bidder in the preparation of the
tender irrespective of whether the tender is accepted or rot.

CHAPTER-2

2.1 DEFINITION: The following terms shall have the meaning hereby assigned to them except
where the context otherwise requires

) “BHEL" shall mean Bharat Heavy Electricals Limited (of the respective Power Sector Region
inviting the Tender), a company registered under Indian Companies Act 1956, with its
Registered Office at BHEL HOUSE, SIRI FORT, NEW DELHI — 110 049, or its Power Sector
Regional Offices or its Authorised Officers or its Site Engineers or other employees
authorised to deal with any matters with which these persons are concerned on its behalf.

iy “EXECUTIVE DIRECTOR” or ‘GROUP GENERAL MANAGER' or “GENERAL MANAGER
(Incharge)” or “GENERAL MANAGER” shall mean the Officer in Administrative charge of the
respective BHEL Unit/Office.

iii} “COMPETENT AUTHORITY” shall mean Executive Director or Group General Manager or
General Manager (Incharge) or General Manager or BHEL Officers who are empowered to
act on behalf of the Executive Director or General Manager (Incharge) or General Manager
of BHEL.

iv)  “PROJECT MANAGER" shall mean an Officer of BHEL as may be duly appointed and
authorized by BHEL to act as “Engineer” on his behalf for the purpose of the Contract, to
perform the duty set forth in this General Conditions of Contract and other Contract
documents. The term also includes ‘CONSTRUCTION MANAGER’ or ‘SITE INCHARGE' as
well as Engineers at Site or at the Headquarters of the respective BHEL Unit/Office.

v} "SITE” shall mean the places or place at which the plants/equipments are to be erected and
services are to be performed as per the specification of this Tender.

vi)  "CONTRACTOR” shall mean the successful Bidder/Tenderer who is awarded the Centract
and shall include the Contractor’s successors, heirs, executors, administrators and permitted
assigns.

viiy  “CONTRACT" or “CONTRACT DOCUMENT” shall mean and include the Agreement of Work
Order, the accepted appendices of Rates, Schedules, Quantities if any, General Conditions
of Contract, Special Conditions of Contract, Instructions to the Tenderers, Drawings,
Technical Specifications, the Special Specifications if any, the Tender documents,
subsequent amendments mutually agreed upon and the Letter of Intent/Award/Acceptance
issued by BHEL. Any conditions or terms stipulated by the contractor in the tender

t(t/d
(Signature & seal of the contractor)
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viii)

xi)

Xif)

Xiii)

Xiv)

Xv)

Xvi)

xvii)

xvii)

Xix)

XX)

documents or subsequent letters shall not form part of the contract unless, specifically
accepted in writing by BHEL in the Letter of Intent/Award and incorporated in the agreement.

‘GENERAL CONDITIONS OF CONTRACT” shall mean the ‘Instructions to Tenderers’ and
‘General Conditions of Contract’ pertaining to the work for which above tenders have been
called for.

“TENDER SPECIFICATION" or “TENDER” or “TENDER DOCUMENTS' shall mean
General Conditions, Common Conditions, Special Conditions, Price Bid, Rate Schedule,
Technical Specifications, Appendices, Annexures, Corrigendums, Amendments, Forms,
procedures, Site information, etc and drawings/documents pertaining to the work for which
the tenderers are required to submit their offers. Individual specification number will be
assigned to each Tender Specification.

‘LETTER OF INTENT/ AWARD” shall mean the intimation by a Letter/Fax/email to the
tenderer that the tender has been accepted in accordance with provisions contained in the

. letter. The responsibility of the contractor commences from the date of issue of this letter

and all terms and conditions of the contract are applicable from this date.

“COMPLETION TIME" shall mean the period by ‘date/month’ specified in the ‘Letter of
Intent/Award’ or date mutually agreed upon for handing over of the intended scope of work,
the erected equipment/plant which are found acceptable by the Project Manager, being of
required standard and conforming to the specifications of the Contract.

‘PLANT" shall mean and connote the entire assembly of the plant and equipments covered
by the contract.

“EQUIPMENT” shall mean equipment, machineries, materials, structural, electricals énd

- other components of the plant covered by the contract.

“TESTS” shall mean and include such test or tests to be carried out on the part of the
contractor as are prescribed in the contract or considered necessary by BHEL, in order to
ascertain the quality, workmanship, performance and efficiency of the contractor or part
thereof.

‘APPROVED’, “DIRECTED” or “INSTRUCTED" shall mean approved, directed or instructed
by BHEL.

‘WORK or CONTRACT WORK” shall mean and include supply of all categories of labour,
specified consumables, tools and tackles and Plants required for complete and satisfactory
site transportation, handling, stacking, storing, erecting, testing and commissicning of the
equipments to the entire satisfaction of BHEL.

“SINGULAR AND PLURALS ETC" words carrying singular number shall also include plural
and vice versa, where the context so requires. Words imparting the masculine Gender shall
be taken to include the feminine Gender and words imparting persons shall include any
Company or Associations or Body of Individuals, whether incorporated or not.

‘HEADING” — The heading in these General Conditions are solely for the purpose of
facilitating reference and shall not be deemed to be part thereof or be taken as instructions
thereof or of the contract.

‘MONTH" shail mean calendar month unless otherwise specified in the Tender.,

Day’ or ‘Days’ unless herein otherwise expressly defined shall mean calendar day or days
of twenty-four (24) hours each. A week shall mean continuous period of seven (7) days.

‘ (ﬂ‘}#
(Signature & seal of the contractor)
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xxi)  "“COMMISSIONING" shall mean the synchronization testing and achieving functional
operation of the Equipment with associated system after all initial adjustments, trials,
cleaning, re-assembly required at site if any, have been completed and Equipment with
associated system is ready for taking into service.

xxii)  “WRITING" shall include any manuscript type written or hand written or printed statement or
electronically transmitted messages, under the signature or seal or transmittal of BHEL.

xxiiy  “TEMPORARY WORK” shall mean ail temporary works for every kind required in or for the
execution, completion, maintenance of the work.

xxiv) ‘CONTRACT PRICE’ or ‘CONTRACT VALUE’ shall mean the sum mentioned in the
LOVLOA/Contract Agreement subject to such additions thereto or deductions there from as
may be made under provisions hereinafter contained

xxv)  "COMMENCEMENT DATE” or “START DATE" shall mean the commencement/start of
work at Site as per terms defined in the Tender

xxvi)  “SHORT CLOSING" or “FORE CLOSING” of Contract shall mean the premature closing of
Contract, for reasons not attributable to the contractor and mutually agreed between BHEL
and the contractor

xxviy  “TERMINATION" of Contract shall mean the pre mature closing of contract due to reasons
as mentioned in the contract

xxviiiy  “DE MOBILISATION" shall mean the temporary winding up of Site establishment by
Contractor leading to suspension of works temporarily for reasons not attributable to the
contractor _ :

xxix})  "RE MOBILISATION” shall mean the resumption of work with all resources required for the
work after demobilization.

2.2 LAW GOVERNING THE CONTRACT AND COURT JURISDICTION

The contract shall be governed by the Law for the time being in force in the Republic of India.
The Court having original Civil Jurisdiction at Delhi shall alone have exclusive jurisdiction in
regard to all matters in respect of the Contract.

23 ISSUE OF NOTICE

2.3.1 Service of notice on contractor

Any notice to be given to the Contractor under the terms of the contract shall be served by
sending the same by Registered Post / Speed Post to or leaving the same at the
Contractor's last known address of the principal place of business (or in the event of the
contractor being a company, to or at its Registered Office). In case of change of address, the
notice shall be served at changed address as notified in writing by the Contractor to BHEL.
Such posting or leaving of the notice shall be deemed to be good service of such notice and
the time mentioned to the condition for doing any act after notice shall be reckoned from the
date so mentioned in such notice.

2.3.2 Service of notice on BHEL

Any notice to be given to BHEL in-charge/Region under the terms of the Contract shall be
served by sending the same by post to or leaving the same at BHEL address or changed
address as notified in writing by BHEL to the Contractor.

{Signature & seal of the contractor)
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24  USE OF LAND

No tand belonging to BHEL under temporary possession of BHEL shall be occupied by the
contractor without written permission of BHEL.

2.5 COMMENCEMENT OF WORK

2.5.1 The contractor shall commence the work as per the time indicated in the Letter of Intent/Award
from BHEL and shall proceed with the same with due expedition without delay.

2.5.2 If the contractor fails to start the work within stipulated time as per LOIl/ LOA or as intimated
by BHEL, then BHEL at its sole discretion wiil have the right to cancel the contract. The
Earnest Money and/or Security Deposit with BHEL will stand forfeited without any further
reference to him without prejudice to any and all of BHEL's other rights and remedies in this
regard,

2.5.3 All the work shall be carried out under the direction and to the satisfaction of BHEL

2,54 The bidder has to mobilize all resources and commence the work immediately from
the date of award of work / LOI or handing over of vacant site whichever is later with
due expedition without delay. The responsibility of contractor under this Contract
commences from the date of issue of the Letter of Intent. The contractor shall submit a
detailed implementation/execution schedule using MS Project/ Prima Vera software in hard
& soft copy, immediately from the date of award of work considering the overall project
completion schedule for approval of BHEL. On non-submission of detailed execution
schedule the contractor may not be allowed to start the work and delay to this account shall
be attributable to the contactor only. This schedule shall be approved by BHEL and the same
will form the basis for monitoring the progress of work.

2.6 MEASUREMENT OF WORK AND MODE OF PAYMENT:

2.6.1 All payments due to the contractors shall be made by e-mode only, unless otherwise found
operationally difficult for reasons to be recorded in writing.

2.6.2 For progress running bill payments: - The Contractor shall present detailed measurement
sheets in triplicate, duly indicating all relevant details based on technical documents and
connected drawings for work done during the month/period under various categories in line
with terms of payment as per contract. The basis of arriving at the quantities, weights shall
be actual execution of work based on relevant documents and drawings approved by BHEL.
These measurement sheets shall be prepared jointly with BHEL Engineers and signed by
both the parties.

2.6.3 These measurement sheets will be checked by BHEL Engineer and quantities eligible for
payment under various groups shall be decided by BHEL Engineer. The abstract of quantities
so arrived at based on the terms of payment shall be entered in Measurement Book and
signed by both the parties.

2.6.4 Based on the above quantities, contractor shall prepare the bills in prescribed format and
work out the financial value. These will be entered in Measurement Book and signed by both
the parties. Payment shall be made by BHEL after effecting the recoveries due from the

contractor.
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2.6.5

266

2.6.7

2.6.8

2.6.9

All recoveries due from the contractor for the month/period shall be effected in full from the
corresponding running bills unless specific approval from the competent authorities is
obtained to the contrary.

Measurement shall be restricted to that portion of work for which it is required to ascertain the
financial liability of BHEL under this contract.

The measurement shall be taken jointly by persons duly authorized on the part of BHEL and
by the Contractor.

The Contractor shall bear the expenditure involved if any, in making the measurements and
testing of materials to be used/used in the work. The contractor shall, without extra charges,
provide all the assistance with appliances and other things necessary for measurement.

If at any time due to any reason whatsoever, it becomes necessary to re-measure the work
done in full or in part, the expenses towards such re measurements shall be borne by the
contractor unless such re measurements are warranted solely for reasons not attributable to
contractor,

2.6.10 Passing of bills covered by such measurements does not amount to acceptance of the

completion of the work measured. Any left out work has to be completed, if pointed out at a
later date by BHEL.

2.6.11 Final measurement bill shall be prepared in the final bill format prescribed for the purpose

based on the certificate issued by BHEL Project Manager that entire works as stipulated in
tender specification has been completed in all respects to the entire satisfaction of BHEL.
Contractor shall give unqualified “No Claim” Certificate. All the tools and tackles loaned to
him should be returned in satisfactory condition to BHEL. The abstract of final quantities and
financial values shall also be entered in the Measurement Books and signed by both parties
to the contract. The Final Bill shall be prepared and paid within a reasonable time after
completion of work.

2.6.12The contractor shall give notice/ reasonable time in writing to BHEL or its authorized

2.7

2.71

2.7.2

(Signature & seal of the contractor)

representative for measurement.

RIGHTS OF BHEL

BHEL reserves the following rights in respect of this contract during the original contract period
or its extensions if any, as per the provisions of the contract, without entitling the contractor for
any compensation.

To withdraw any portion of work and/or to restrict/alter quantum of work as indicated in the
contract during the progress of work and get it done through other agencies to suit BHEL's
commitment or in case BHEL decides to advance the date of completion due to other
emergent reasons.

To terminate the contract or get any part of the work done through other agency or deploy
BHEL's own/hired/otherwise arranged resources, at the risk and cost of the contractor after
due notice of a period of two weeks by BHEL , in the event of: -

i)  Contractor’s continued poor progress
i) Withdrawal from or abandonment of the work before completion of the work
iy Contractor's inability to progress the work for completion as stipulated in the

o

contract
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2.7.3

274

2,75

2.7.6

2.7.7

278

b)

c)

iv) Poor quality of wark
v)  Corrupt act of Contractor
vi)  Insolvency of the Contractor
vil)  Persistent disregard to the instructions of BHEL
viii)  Assignment, transfer, sub-letting of contract without BHEL's written permission
ix)  Non fulfilment of any contractual obligations
X) In the opinion of BHEL, the contractor is overloaded and is not in a position to |
execute the job as per required schedule

To meet the expenses including BHEL overheads on the differential cost at 15% over and
above the Liquidated damages/penalties arising out of “Risk & Cost” as explained above
under sl. no. 2.7.2. BHEL shall recover the amount from any money due from Contractor, or
from any money due to the Contractor including Security Deposit, or by forfeiting any T&P or
material of the contractor under this contract or any other contract of BHEL or by any other
means or any combination thereof.

To terminate the coniract or to restrict the quantum of work and pay for the portion of work
executed in case BHEL's has to abandon the project due to any order of any Statutory
Authority.

To effect recovery from any amounts due to the contractor under this or any other contract or
in any other form, the moneys BHEL is statutorily forced to pay to anybody, due to contractor's
failure to fulfilf any of his obligations. BHEL shall levy overheads of 15%, on all such payments
along with interest as defined elsewhere in the GCC.

While every endeavor will be made by BHEL to this end, they cannot guarantee uninterrupted
work due fo conditions beyond their control. The Contractor will not be normally entitled for
any compensation/extra payment on this account unless otherwise specified elsewhere in the
contract.

In case the execution of works comes to a complete halt or reaches a stage wherein
worthwhile works cannot be executed and there is no possibility of commencement of work
for a period of not less than two months, due to reasons not attributable to the contractor and
other than Force Majeure conditions, BHEL may consider permitting the contractor to de
mobilize forthwith and re mobilize at an agreed future date. Cost of such
demobilization/remobilization shall be mutually agreed. The duration of contractitime
extension shall accordingly get modified suitably. In case of any conflict, BHEL decision in
this regard shall be final and binding on the contractor.

In the unforeseen event of inordinate delay in receipt of materials, drawings, fronts, etc, due
to which inordinate discontinuity of work is anticipated, BHEL on its own or contractor's
request at its discretion may consider to short close the contract in following cases:

The balance works are minor vis a vis the scope of work envisaged as per the contract.

There has been no significant work in past 6 months OR no significant work is expected in next
6 months.

The balance works cannot be done within a reasonable period of time for reasons not
attributable to the contractor.

Work does not start within six months of LOI/ LOA date.

At the point of requesting for short closure, contractor shall establish that he has completed all
works possible of completion and he is not able to proceed with the balance works due to

(Signature & seal of the contractor) W / ﬂf(y@/
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2.7.9

2.8

2.8.1

2.8.2

2.8.3

2.8.4

2.8.5

2.8.6

constraints beyond his control. In such a case, the estimated value of the unexecuted portion
of work as mutually agreed, shall however be reduced from the final contract value.

PENALTY FOR DELAY

If the contractor fails to maintain the required progress of work which resuits in delay in the
completion of the work as per the contractual completion period, BHEL shall have the right to
impose Penalty / Liquidated Damage (LD) at the rate of 1% of the contract value, per week of
delay or part thereof subject to a maximum of 10% of the contract value. For this purpose, the
period of delay shall be the delay attributable to the Contractor for the completion of work as
per contract. The LD shall be applicable on contractual value or executed value of works
whichever is more. Further in case of LD recovery, the applicable GST shall also be
recoverable.

RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF LOCAL LAWS,
EMPLOYMENT OF WORKERS ETC.

The foliowing are the responsibilities of the contractor in respect of observance of local laws,
employment of personnel, payment of taxes etc. The subcontractor shali fully indemnify BHEL
against any claims of whatsoever nature arising due to the failure of the contractor in
discharging any of his responsibilities hereunder:

As far as possible, Unskilled Workers shali be engaged from the local areas in which the work
is being executed.

The contractor at all times during the continuance of this contract shall, in all his dealings with
local fabour for the time being employed on or in connection with the work, have due regard
to all local festivals and religious and other customs.

The contractor shall comply with all applicable State and Central Laws, Statutory Rules,
Regulations, Notifications, etc. such as Payment of Wages Act, Minimum Wages Act,
Workmen Compensation Act, Employer’s Liability Act, Industrial Disputes Act, Employers
Provident Act, Employees State Insurance Scheme, Contract Labour (Regulation and
Abolition) Act, 1870, Payment of Bonus & Gratuity Act, Building and Other Construction
Waorkers (Regulation of Employment and Conditions of Service) Act, 1996, The Building and
Other Construction Workers” Welfare Cess Act, 1996 and other Acts, Rules, and Regulations
for labour/workers as applicable and as may be enacted by the State Government and Central
Govt. during the tenure of the Contract and having force or jurisdiction at Site. The Contractor
shall also comply with provisions of and give all such notices to the local Governing Body,
Police and other relevant Authorities as may be required by the Law.

The Contractor shall obtain independent License under the Contract Labour (Regulations and
Abolition) Act, 1970 for engaging contract labour as required from the concemed Authorities
based on the certificate (Form- V) issued by the Principal Employer.

The contractor shall pay and bear all taxes, fees, license charges, Cess, duties, deposits,
tolls, royalties, commission or-other charges which may be leviable on account of his
operations in executing the contract.

While BHEL would pay the inspection fees and Registration fees of statutory authority, all
other arrangements for site visits periodically by the Inspectorate to site, Inspection ceriificate
etc. will have to be made by contractor. However, BHEL will not make any payment to the
Inspectorate in connection with contractor's Welders/Electricians qualification tests etc.

(Signature & seal of the contractor) W p W
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2.8.7 Contractor shall be responsible for provision of Health and Sanitary arrangements (more
particularly described in Contract Labour Regulation & Abolition Act), Safety precautions etc.
as may be required for safe and satisfactory execution of contract.

2.8.8 The contractor shall be responsible for proper accommodation including adequate medical
facilities for personnel employed by him.

2.8.9 The contractor shall be responsible for the proper behavior and observance of all regulations
by the staff employed by him.

2.8.10 The contractor shall ensure that no damage is caused to any person/property of other parties
working at site. If any such damage is caused, it is responsibility of the contractor to make
good the losses or compensate for the same.

2.8.11 All the properties/equipment/components of BHEL loaned with or without deposit to the
contractor in connection with the contract shall remain properties of BHEL. -

2.8.12 The contractor shall use such properties for the purpose of execution of this contract. All
such properties/equipments/components shall be deemed to be in good condition when
received by the contractor unless he notifies within 48 hours to the contrary. The contractor
shall return them in good condition as and when required by BHEL. In case of non-return,
loss, damage, repairs etc, the cost thereof as may be fixed by BHEL Project Manager will be
recovered from the contractor

2.8.13 Any delay in completion of works/or non-achievement of periodical targets due to the reasons
attributable to the contractor, the same may have to be compensated by the contractor either
by increasing manpower and resources or by working extra hours and/or by working more
than one shift. All these are to be carried out by the contractor at no extra cost.

2.8.14 The contractor shall arrange, coordinate his work in such a manner as to cause no hindrance
to other agencies working in the same premises. :

2.8.15 All safety rules and codes applied by the BHEL at site shall be observed by the contractor
without exception, The contractor shall be responsible for the safety of the
equipment/material and works to be performed by him and shall maintain all light, fencing
guards, slings etc. or other protection necessary for the purpose. Contractor shall also take
such additional precautions as may be indicated from time to time by the Project Manager
with a view to prevent pilferage, accidents, fire hazards. Due precautions shall be taken
against fire hazards and atmospheric conditions. Suitable number of Clerical staff, watch and
ward, store keepers to take care of equipment/materials and construction tools and tackles
shall be posted at site by the contractor till the completion of work under this contract.

The contractor shall arrange for such safety devices as are necessary for such type of work
and carry out the requisite site tests of handling equipment, lifting tools, tackles etc. as per
prescribed standards and practices.

Contractor has to ensure the implementation of Health, Safety and Environment (HSE)
requirements as per directions given by BHEL. The contractor has to assist in HSE audit by
BHEL and submit compliance Report. The contractor has to generate and submit
record/reports as per HSE plan/activities as per instruction of BHEL.

2.8.16 The contractor will be directly responsible for payment of wages to his workmen. A pay roll
sheet giving all the payments given to the workers and duly signed by the contractor's
representative should be furnished to BHEL site for record purpose along with each RAB and
whenever as asked by BHEL.

(Signature & seal of the contractor) W
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Contractor shall create awareness amongst their workforce by helping & encouraging in
opening bank accounts and to encourage them to adopt digital mode of transactions. While
releasing wages/ salary to their workers/ supervisors/ staff, Contractor shall comply with the
GOr's guidelines for maximizing such transactions through Non-Cash / digital means.

2.8.17 In case of any class of work for which there is no such specification as laid down in the
contract, such work shall be carried out in accordance with the instructions and requirements
of the Project Manager.

2.8.18 Also, no idle charges will be admissible in the event of any stoppage caused in the work
resulting in contractor’s labour and Tools & Plants being rendered idle due to any reason at
any time.

2.8.19 The contractor shall take all reasonable care to protect the materials and work till such time
the plant/equipment has been taken over by BHEL whichever is earlier.

2.8.20 The contractor shall not stop the work or abandon the site for whatsoever reason of dispute,
except force majeure conditions. All such problems/disputes shall be separately discussed
and settled without affecting the progress of work. Such stoppage or abandonment shall be
treated as breach of contract and delay on this account shall solely be attributable to the
contractor.

2.8.21 The contractor shall keep the area of work clean and shall remove the debris etc. While
executing day-to-day work. Upon completion of work, the contractor shall remove from the
vicinity of work, all scrap, packing materials, rubbish, unused and other materials and deposit
them in places specified by the Project Manager. The contractor will also demolish all the
hutments, sheds, offices, etc. constructed and used by him and shall clean the debris. In
the event of his failure to do so, the same will be arranged to be done by the Project Manager
and the expenses recovered from the contractor.

2.8.22 The contractor shall execute the work in the most substantial and workman like manner in
the stipulated time. Accuracy of work and timely execution shall be the essence of this
contract. The contractor shall be responsible to ensure that the quality, assembly and
workmanship conform to the dimensions and clearance given in the drawings and/ or as per
the instructions of the Project Manager.

.. 2.8.23 The Contractor to note that some of BHEL's T&Ps/MMDs may not be insured. The Contractor
will take necessary precautions and due care to protect the same while in his custody from
any damage/ loss till the same is handed over back to BHEL. in case the damage / loss is
due to carelessness/ negligence on the part of the contractor, the Contractor is liable to get
them repair/ replaced immediately and in case of his failure to do so within a reasonable
time, BHEL will reserve the right to recover the loss from the contractor.

- 2.9 PROGRESS MONITORING, MONTHLY REVIEW AND PERFORMANCE EVALUATION

2.9.1 A detailed plan / programme for completion of the contractual scope of work as per the time
‘schedule given in the contract shall be jointly agreed between BHEL and Contractor, before
commencement of work (Clause No. 2.5.4 of GCC may be referred). The above programme
shall be supported by month wise deployment of resources viz Manpower, T&P,
Consumables, etc. The detailed plan/ program for completion of the contractual scope
of work shall require to be furnished by the contractor within 7 days from the date of
LOAJL OV Handing over of vacant site whichever is later for approval of BHEL. Progress
will be reviewed periodically (Daily/Weekly/Monthly) vis - a - vis this jointly agreed programme.
The Contractor shall submit periodical progress reports (Daily/Weekly/Monthly) and other

/ y LA
(Signature & seal of the contractor) ,_7%/(
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reports/information including manpower, consumables, T&P mobilization etc as desired by
BHEL.

2.9.2 Monthly progress review between BHEL and Contractor shall be based on the agreed
programme as above, availability of inputs/fronts etc, and constraints if any, as per prescribed
formats. Manpower, T&P and consumable reports as per prescribed formats shall be
submitted by contractor every month. Release of RA Bills shall be contingent upon
certification by BHEL Site Engineer of the availability of the above prescribed formats duly
filled in and signed.

2.9.3 The burden of proof that the causes leading to any shortfall is not due to any reasons
attributable to the contractor is on the contractor himself. The monthly progress review shall
record shortfalls attributable to (i) Contractor, (ii) Force Majeure Conditions, and (iii) BHEL.
For recording all sort of hindrances in project execution, a hindrance register should be
maintained at site and to be jointly signed by BHEL as well as contractor whenever such
recording is done.

2.9.4 Performance of the Contractor shall be assessed as per prescribed formats and shall form
the basis for ‘Annual/Overall Performance Evaluation’ of the Contractor and also for
‘Assessment of Capacity of Bidder for Tenders where the Contractor is a bidder. BHEL
reserves the right to revise the evaluation formats during the course of execution of the works

210 TIME OF COMPLETION

2.10.1 The work completion period will be 45 days from the date of placement of order. Entire work
has to be completed within the contract period. ' ‘

2.10.2 The entire work shall be completed by the contractor within. the time schedule or within such
extended periods of time as may be allowed by BHEL under clause 2.11.

211 EXTENSION OF TIME FOR COMPLETION

2.11.1 If the completion of work as detailed in the scope of work gets delayed beyond the contract
period, the contractor shall request for an extension of the contract and BHEL at its discretion
may extend the Contract.

2.11.2 Based on the monthly reviews jointly signed, the works balance at the end of original contract
period [ess the backlog attributable to the contractor shall be quantified, and the number of
months of ‘Time extension’ required for completion of the same shall be jointly worked out.
Within this period of ‘Time extension’, the contractor is bound to complete the portion of
backlog attributable to the contractor. Any further ‘Time extension’ or ‘Time extensions’ at
the end of the previous extension shall be worked out similarly.

2.11.3 However, if any ‘Time extension’ is granted to the contractor to facilitate continuation of work
and completion of contract, due to backlog attributable to the contractor alone, then it shall
be without prejudice to the rights of BHEL to impose penalty/LD for the delays attributable to
the contractor, in addition to any other actions BHEL may wish to take at the risk and cost of
contractor.

2.11.4 A joint programme shali be drawn for the balance amount of work to be completed during the
- period of “Time Extension’, along with matching resources (with weightages) to be deployed
by the contractor as per specified format. Review of the programme and record of shortfall
shall be done every month of the ‘Time extension’ period in the same manner as is done for
the regular contract period.

(Signature & seal of the contractor)
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2.11.5 During the period of ‘Time extension’, contractor shall maintain their resources as per mutually
agreed program and will not stop the work. Any delay due to stoppage of work shall be
attributable to the contractor.

2.11.6 At the end of total work completion as certified by BHEL Project Manager, and upon analysis
of the total delay, the portion of time extensions attributable to (i) Contractor, (ii) Force
majeure conditions, and (iii) BHEL, shall be worked out and shall be considered to be
exhausted in the same order. The total period of time extensions shall be the sum of (i}, (ii)
and (iif) above and shall be equal to period between the scheduled date of completion and
the actual date of completion of contract. LD shall be imposed/levied for the portion of time
extensions attributable to contractor and recoverable from the dues payable to the contractor.

212 QUANTITY VARIATION

2.12.1 The guantities given in the contract are tentative and may change to any extent (both in plus
side and minus side) limited to + 15% of awarded value. The quoted rates for individual items
shall remain firm irrespective of any variations in the individual quantities. No compensation
becomes payable in case the variation of the final executed contract value is within the limits
of Minus (-) 15% of awarded contract value.

2.12.2 Compensation due to variation of final executed value in excess of the fimits defined in
‘ clause above, shall be as follows:

i) In case the finally executed contract value reduces below the lower limit of awarded
Contract Vaiue due to quantity variation specified above, the contractor will be eligible for
compensation @ 15% of the difference between the lower limit of the awarded contract
value and the actual executed contract value.

'ii) In case the finally executed contract value increases above the awarded Contract Value

due to quantity variation, there will be no upward revision in the rates for the individual
items and also contractor is not eligible for any compensation.

2.13 PRICE VARIATION COMPENSATION, BONUS & OVER RUN COMPENSATION

The price quoted shall remain firm during the contract period including any extension of the
original contract period and no price variation compensation (PVC) shall be paid by BHEL for
whatsoever reason. Early completion of work is acceptable by BHEL. However, no
reward/bonus shall be admissible. While every endeavor shall be made by the BHEL, it cannot
guarantee uninterrupted work due to condition beyond its control. The contractor will not be
entitled to any compensation/extra payment / over run compensation (ORC) on this account.

2.14 INSURANCE

2.14.1 it is the sole responsibility of the contractor to insure his materials, equipment, workmen, etc.
against accidents and injury while at work and to pay compensation, if any, to workmen as
per Workmen’s compensation Act. The work will be carried out in a protected area and all
the rules and regulations of BHEL in the area of project which are in force from time to time
will have to be followed by the contractor.

2,14.2If due to negligence and or non-observation of safety and other precautions by the
contractors, any accident/injury occurs to the property / manpower belong to third party, the

%/ﬁzmt
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contractor shall have to pay necessary compensation and other expense, if so decided by the
appropriate authorities.

2.14.3 The contractor will take necessary precautions and due care to protect the material, while in
his custody from any damage/ loss due to theft or otherwise till the same is taken over by
BHEL. For lodging / processing of insurance claim the contractor will submit necessary
documents. BHEL will recover the loss including the deductible franchise from the contractor,
in case the damage / loss is due to carelessness / negligence on the part of the contractor.
In case of any theft of material under contractor's custody, matter shall be reported to police
by the contractor immediately and copy of FIR and subsequently police investigation report
shall be submitted to BHEL for taking up with insurance. However, this will not relieve the
contractor of his contractual obligation for the material in his custody.

215 FORCE MAJEURE

2.16.1 "Force Majeure" shall mean any event beyond the reasonable control of the parties including
but not limited to fire, flood, earthquake or other acts of God, war, riots, civil war and restraints
of Governing States, as the case may be, and which is unavoidable notwithstanding the
reasonable care of the party affected. The following events are explicitly excluded from Force
Majeure and are solely the responsibilities of the non-performing party: a) any strike, work-
to-rule action, go-slow or similar labour difficulty (b) late delivery of equipment or material
(unless caused by Force Majeure event) and (c¢) economic hardship.

2.15.2 If either party is prevented, hindered or delayed from or in performing any of its obligations
under the Contract by an event of Force Majeure, then it shall notify the other in writing of the
occurrence of such event and the circumstances thereof within 15 (fifteen) days after the
occurrence of such event.

2.15.3 The party who has given such notice shall be excused from the performance or punctual
performance of its obligations under the Contract for so long as the relevant event of Force
Majeure continues and to the extent that such party's performance is prevented, hindered or
delayed. The Time for Completion shall be extended by a period of time equal to period of
delay caused due to such Force Majeure event.

2.15.4 Delay or non-performance by either party hereto caused by the occurrence of any event of
Force
Majeure shall not
» Constitute a default or breach of the Contract.
*» Give rise to any claim for damages or additional cost or expense occasioned thereby, if

and

to the extent that such delay or non-performance is caused by the occurrence of an event of
Force Majeure.

216 ARBITRATION

2.16.1 Except as provided elsewhere in this Contract, in case amicable settlement is not reached
between the Parties, in respect of any dispute or difference: arising out of the formation,
breach, termination, validity or execution of the Contract: or, the respective rights and
liabilities of the Parties; or, in relation to interpretation of any provision of the Contract; or, in
any manner touching upon the Contract, then, either Party may, by a notice in writing to the
other Party refer such dispute or difference to the sale arbitration of an arbitrator appointed

by the competent authority of BHEL.
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Subject as aforesaid, the provisions of Arbitration and Conciliation Act 1996 (India) or
statutory modifications or re-enactments thereof and the rules made thereunder and for the
time being in force shall apply to the arbitration proceedings under this clause. The venue of
arbitration shall be New Delhi.

2.16.2 In case of Contract with Public Sector Enterprise {PSE) or a Government Department, the

following shal! be applicable:

in the event of any dispute or difference relating to the interpretation and application of the
provisions of the Contract, such dispute or difference shall be referred by either Party for
arbitration to the sole arbitrator in the Department of Public Enterprises The award of the
arbitrator shall be binding upon the Parties to the dispute, provided, however, any Party
aggrieved by such award may make further reference for setting aside or revision of the award
to the Law Secretary, Department of Legal Affairs, Ministry of Law and Justice, Government of
India. Upon such reference the dispute shall be decided by the Law Secretary or the Special
Secretary or Additional Secretary when so authorized by the Law Secretary, whose decision
shall bind the Parties hereto finally and conclusively. The cost of arbitration shall be borne
equally by the Parties.

2.16.3 Notwithstanding the existence or any dispute or differences and / or reference for the
arbitration, the Contractor shall proceed with and continue without hindrance the performance
of its obligations under this Contract with due diligence and expedition in a professional
manner.

2.17 RETENTION AMOUNT

Retention amount shall be 5% of executed contract value and shall be recovered at the rate of
5% from each running bill admitted. Refund of Retention Amount shall be as follows: -

1. 100% of retention amount along with the final bill.

2.18 PAYMENTS

a) Monthly running bills will be paid against actual execution of work and submission of the bills
by the contractor. Payment of each running bill will be limited to 95% and balance 5% of each
running bill amount will be retained by BHEL as retention amount. The running bill of the
contractor will be processed within two weeks & will be paid within 30 days from the date of
submission of the bill’s complete in all respects and completion of all formalities in time. No
interest shail be payable on any amount due to the contractor including EMD & SD.
Payments to Contractors are made in any one of the following forms

© 2.18.1 Running Account Bills (RA Bills)

i)  These are for interim payments when the contracts are in progress. The bills for such

interim payments are to be prepared by Contractor in prescribed formats (RA Bill forms).

ii)  Payments shall be made according to the extent of work done as per measurements

- taken up to the end of the calendar month and in line with the terms of payments
described in the Tender documents

i) Recoveries on account of electricity, water, statutory deductions, etc are made as per

terms of contract

)  Full rates for the work done shall be allowed only if the quantum of work has been done

as per the specifications stipulated in the contract. If the work is not executed as per the

stipulated specifications, BHEL may ask the contractor to re do the work according to

the required specifications, without any exira cost. However, where this is not

considered necessary 'OR’ where the part work is done due to factors like non-

availability of fronts 'OR’ non availability of drawings, fraction payment against full rate,

(Signature & seal of the contractor) W p ( M é/"
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as is considered reasonable, may be allowed with due regard for the work remaining to
be done. BHEL decision in this regard will be final and binding on the contractor.

v)  Inorder to facilitate part payment, Project Manager at his discretion may further split the
contracted rates/percentages to suit site conditions, cash flow requirements according
to the progress of work

vi)  Following documents are required to be submitted by the contractor for payments:

(i) Invoice ~ original+3 copies i) Running Account Bill (RAB) signed by Contractor.
Original + 3 copies iii) GST paid challan for Previous RAB: 4 Copies iv) ESI/ EPF/ Proof
of Wages Paid (as applicable): 4 Copies v) Bank Guarantee (for Security Deposit), if
opted by contractor: Original + 3 Copies, along with Measurement Book (MB) jointly
signed by BHEL Engineer and Contractor.

2.18.2 Final Bill

Final Bill' is used for final payment on closing of Running Account for works or for single
payment after completion of works. ‘Final Bill' shall be submitted as per prescribed format after
completion of works as per scope and upon material reconciliation, along with the following.

i) ‘No Claim Certificate’ by contractor

i) Clearance certificates where ever applicable, various Statutory Authorities like Labour
department, PF Authorities, Commercial Tax Department, etc.

iii) Indemnity bond as per prescribed format
BHEL shall settle the final bills after deducting all liabilities of Contractor to BHEL.

219 GUARANTEE / WARRANTY FOR EXECUTED WORK

2.19.1 Even though the work will be .carried out under the supervision of Project Manager, the
Contractor will be responsible for the quality of the workmanship. The defect liability period
for the work executed shall be Five (5) years. In others words, the work carried out in the
contract shali be guaranteed / warrantied against any inferior quality/ workmanship for a
period of Five (5) years from the actual date of completion of the contract. The full Security
Deposit (SD) amount shall be retained for the guarantee / warranty period and it shall be
released after satisfactory completion of guarantee / warranty period. During the guarantee /
warranty period, if the complaint is reported in the work carried out, the contractor shall deploy
his resources in the time frame given by the department and carry out the repair / rectification
work immediately. However, if the complaint pertaining to a terrace / roof is reported more
than twice i.e. two rainy season during the guarantee / warranty period, full Security deposit
(SD) shall be forfeited.

2.19.2 BHEL shall release the guarantee money subject to the following

i)  Contractor has submitted ‘Finat Bill’

i)  Guarantee period as per contract has expired

i)y  Contractor has furnished ‘No Claim Certificate’ in specified format

iv)  BHEL Project Manager has furnished the ‘No Demand Certificate’ in specified format

v)  Contractor has carried out the works required to be carried out by him during the period
of Guarantee and all expenses incurred by BHEL on carrying out such works is
included for adjustment from the Guarantee money refundable.

vi)  Subject to fulfiiment of Clause 2.19.1.

2.20 CLOSING OF CONTRACTS

The Contract shall be considered completed and closed upon completion of all contractual
obligations and settlement of Final Bill or completion of Guarantee period whichever is Iater.

(ol
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Upon closing of Contract, BHEL shall issue a completion certificate as per standard format,
based on specific request of Contractor.

2.21 REVERSE AUCTION

(a) BHEL reserves the right to go for Reverse Auction for Price Bid Opening by BHEL appointed
service provider, instead of opening the submitted sealed price bid in the conventional way. Bidders
to give their acceptance with the offer for participation in RA. Non-acceptance to participate in RA
may result in non-consideration of their bids, in case BHEL decides to go for RA.

(b) Those bidders who have given their acceptance to participate in Reverse Auction will have to
necessarily submit ‘Process compliance form' (to the designated service provider) as well as ‘Online
sealed bid’ in the Reverse Auction. Non-submission of ‘Process compliance form' or ‘Online sealed
bid’ by the agreed bidder(s) will be considered as tampering of the tender process and will invite
action by BHEL as per extant guidelines for suspension of business dealings with suppliers/
contractors (as available on www bhel.com).

(c) The bidders have to necessarily submit online sealed bid less than or equal to their envelope
sealed price bid already submitted to BHEL along with the offer. The envelope sealed price bid
of successful L1 bidder in RA, if conducted, shall also be opened after RA and the order will
be placed on lower of the two bids (RA closing price & envelope sealed price} thus obtained.
The bidder having submitted this offer specifically agrees to this condition and undertakes
to execute the contract on thus awarded rates.

(d) Ifitis found that L1 bidder has quoted higher in online sealed bid in comparison to envelope
sealed bid for any item(s), the bidder will be issued a warning letter to this effect. However, if the
same bidder again defaults on this count in any subsequent tender in the unit, it will be considered
as fraud and will invite action by BHEL as per extant guidelines for suspension of business dealings
with suppliers/ contractors (as available on www.bhel.com).

(e} if reverse auction process is unsuccessful, sealed envelope price bids of all the techno-
commercially qualified bidders shall be opened and the tender shall be processed accordingly.
However, the envelope sealed bid(s) of techno-commercially acceptabile bidder(s) who had agreed
to participate in the RA and had failed to submit the online sealed bid shall not be opened.

2.22 STRIKES & LOCKOUT

2.22.1 The contractor will be fully responsible for all disputes and other issues connected with his

labour. In the event of the contractor’s labour resorting to strike or the Contractor resorting
to lockout and if the strike or lockout declared is not settled within a period of one month,
BHEL shall have the right to get the work executed through any other agencies and the cost
so incurred by BHEL shall be deducted from the Contractor’s bills.

2.22.2 For all purposes whatsoever, the employees of the contractor shall not be deemed to be in
the employment of BHEL.

2.23 OTHER ISSUES

2.23.1 Value of Non judicial Stamp Paper for Bank Guarantees and for Contract Agreement shall
be not less than Rs 100/- unless otherwise required under relevant statutes.

2.23.2 In case of any conflict between the General Conditions of Contract and Special Conditions
of Contract, provisions contained in the Special Conditions of Contract shall prevail.

2.23.3 Unless otherwise specified in NIT, offers from consortium / JVs shall not be considered.

(Signature & seal of the contractor) M
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WATERPROOFING WORK OF FRONT BLOCK TERRACE AT
BHEL HOUSE, SIRI FORT, NEW DELHI

VOLUME-II

SPECIAL CONDITIONS OF CONTRACT
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Corporate Administration
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AGVC, Siri Fort, New Delhi-110 049
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A. INSTRUCTIONS FOR THE BIDDERS:

1. The offer shall be submitted as per the instructions of tender document. Only one set of tender
document duly signed & stamped on each page shall be submitted as detailed further. Tenderer
should note specifically that all pages of tender document, including the NIT page for this particular
tender shall be submitted by them (after signing/ stamping on each page) as a part of their offer.
Price shall not be mentioned by them anywhere in the techno-commercial portion of offer, except
in the relevant price bid and submitted in separate sealed envelope. In case of any clarification,
bidder may contact this office.

2. Tender documents are also available on BHEL web site (www.bhel.com) & on CPP Portal
(http://eprocure.gov.in/eppp/) which can be downloaded and used as tender document for
submitting the bid.

3. All documents submitted by the Tenderer in his tender may be accompanied with a covering letter
giving index interlinking all the documents.

4. No overwriting / correction in tender documents by tenderer shall be allowed. However, if
correction is unavoidable, the same must be signed.

5. Tender must be submitted in two parts, i.e., (i) Techno-Commercial Bid along with un-price bid
(Annexure-E-1) and (ii) Price Bid. The tenderer must submit their tenders in three separate sealed
envelopes prominently super scribed as ‘EMD Deposit’, Part — A “‘Techno- commercial bid’ and
Part-B ‘Price Bid’ along with NIT No. & due date written on each of the envelope. These three
separate envelopes shall together be kept in fourth envelope super scribed with name of Work, NIT
No. & due date of opening.

6. Techno-commercial bid should contain all the documents in proof of Pre- qualifying criteria, signed
tender document having NIT page, Instructions for tenderer, general conditions, Special
Conditions, Contractor’s Obligations, un-price bid, all the annexure duly filled & signed by the
tenderer and the envelope containing EMD.

7. Bid without requisite Earnest Money (EMD) will be summarily rejected.

8. The tenderer shall submit the Bank details along with a cancelled cheque for payment through
NEFT/RTGS.

9. Price Bid should contain only the “Part-B, Price Bid Format” after quoting the
rates/percentages/amount as specified in the Price bid format.

10. On the date of opening of tender, only Techno-Commercial Bid shall alone be opened.

{Signature & seal of the contractor) %{
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1. BHEL reserves the right to accept or reject any or all offers without assigning any reason thereof.
Also, BHEL shall not entertain any correspondence from bidders in this matter (except for the
refund of EMD).

12. In case any typing error/other clerical errors is noticed by the tenderer, in the tender documents, the
same must be poimnted out and got clarified before submission of offer, or else, BHEL’s
interpretation shall prevail & shall be binding on the tenderer.

13. The Tenderer should accept all terms & conditions of the tender unconditionally. Tenders with
deviations from terms and conditions are likely to be rejected.

14. Tenderers are requested to go through the scope of work, visit the site/location etc. and get fully
acquainted with the work place and prevailing working conditions to get all their doubts clarified
regarding the above work before submitting the offer. Engineer-in-charge’s decision will be full
and final. Any queries regarding this tender may be clarified from Manger/ (HIR-GAX), on
Telephone No.-011-66337436 or at e-mail: habib@bhel.in.

15. The tenderers or their representative may attend the opening of techno-commercial bid (Part-A)
and the technically qualified tenderers or their representative may attend the opening of Price bid
(Part B), if they so desire. The tenders (both the parts) shall be opened on schedule date & time
even if the bidders or their representative are not present.

B. PRE QUALIFYING CRITERIA:

1) EMD of Rs. 34000.00 (Rupees Thirty-Four Thousand only) only in the form of Banker’s
Cheque/Pay Order/Demand Draft in favour of BHEL, payable at New Delhi, must be submitted
in a separate envelope and this envelope to be kept in the envelope containing “Techno-commercial
Bid”. Electronic Fund Transfer credited in BHEL account may also be accepted before tender
opening. Cash Deposit may be accepted as permissible under the extant Income Tax Act (before
Tender opening). Tender not accompanied with EMD or submitted in any forms other than
mentioned above will be summarily rejected.

2) The bidder should have PAN No. & GSTIN Registration No.

3) The bidder’s average annual financial turnover during the last three financial years ending
31.03.2017 should be at least Rs 5.11 lakhs.

4)  The experience of having successfully completed similar Works (Similar work shall mean execution of
Water proofing works on roof / terrace or any Civil works which necessarily included water
proofing works on roof / terrace) for any Central Govt. / State Govt./ PSUs/ Public Limited Company/
Private Limited Company during last 7 years ending on 30.04.2018 should be either of the following: -

a) Three similar completed jobs/ services costing not less than Rs. 6.81 Lakhs each.
Or

b) Two similar completed jobs/ services costing not less than Rs. 8.51 Lakhs each.
Or

¢} One similar completed jobs/ services costing not less than Rs. 13.62 Lakhs.

DOCUMENTS REQUIRED IN SUPPORT QF PRE-QUALIFYING REQUIREMENT:

(Signature & seal of the contractor) M{,&&w
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d)

2
h)
i)
1)

k)

Complete tender document in all respects duly signed & stamped on each and every page
as a token of acceptance of all the terms and conditions of tender.

Self-attested copies of Balance Sheet and Profits & Loss Account statements of last three
financial years i.e. FY 2014-15, 2015-16 & 2016-17 duly verified by CA.

Self-attested copies of acknowledgements of IT return of last three financial years i.e. FY 2014-
15,2015-16 & 2016-17.

Self-attested copies of Work Orders/ Award letters along with certificates of completion and any
other document(s) which may be required for establishing the claim of the contractor in support
of proof of requisite experience for the similar Works. BHEL reserves the right to cross check
the documents from the issuing department/ company.

Self-attested copies of the PAN No. & GSTIN Registration No.

The Bidder must submit a declaration (enclosed at Annexure —E2), that no case is pending with
the police / court against the proprietor/ firm / partner or the company (Agency) and the bidder
has not been suspended / blacklisted by any organization.

No deviation certificate as per Annexure —E3 (enclosed) must be signed and stamped.
Bidder must submit the technical details in the enclosed format (Annexure-E4).
Bidder must submit the bidder’s details in the enclosed format (Annexure-ES).

Bidders must submit a Declaration of GST Benefits (enclosed at Annexure — E6).

Bidder must submit the check list (enclosed at Annexure-E7) after duly filled and signed.

C. CONDITIONS OF CONTRACT:

1) Tenders received late /in open condition/without EMD/ not meeting the tender condition /
incomplete in any respect are likely to be rejected.

2) BHEL will not be responsible for the postal delay under any circumstances for non-receipt of
Tenders by due date & time.

3) BHEL has the right to reject all or any of the tenders and accept any tender(s) irrespective of its /
their being the lowest / highest.

4) If any information/ documents submitted by the tenderer are found false/fake at any stage, the
tender will be cancelled and Earnest Money deposited (EMD) shall be forfeited.

5) The offer of the bidders who are on the banned list as also the offer of the bidders, who engage the
services of the banned firms, shall be rejected. The list of the banned firms is available on BHEL
web site www.bhel.in.

/[04( /&é/
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6)

7)

8)

9)

The Tenderers are required to quote for the complete scope of work. Tenders for part of the work
or incomplete in any respect are liable to be rejected.

Rates/amount/percentage quoted by the bidder will be firm for the contract period or extended
period of contract. No price variation and escalation due to increase in labour / material cost will
be allowed.

Estimated rates have been disclosed in the tender documents and percentage rate tenders are invited.
Accordingly, the basic amount as per basic rates has been calculated against each item. Bidders
have to quote a single overall percentage, (+) above, (-) below or at par with the tender rates in
Price Bid format. The same quoted percentage will be applied on every item of the BOQ.

The rates/amount/percentage quoted by the bidder are deemed to be inclusive of all, cost of site
clearance and any other incidental works required to complete the work and inclusive of all the
taxes but excluding GST. GST shall be applicable extra @ 18% as mentioned in the price bid.

10} VALIDITY OF RATES: The rates in the Tender shall be kept open for acceptance for a minimum

period of THREE MONTHS from latest due date of offer submission (including extension, if
any).

I EVALUTION CRITERIA: The criteria of evaluation of techno-commercial bids shall be on the

basis of documents submitted by the tenderers. BHEL may finalize successful tenderer by either
opening of sealed price bid or conducting online Reverse Auction. Date of opening of sealed
Price Bid / conducting of online Reverse Auction will be intimated, by post or e-mail separately to
the Tenderers who qualify in the Techno-Commercial bid. The decision of BHEL will be final in
this regard. In case of opening of Price Bid, evaluation of bid will be on total cost to ‘BHEL’.
Evaluation of Price Bid will be done on overall L-1 price including GST. In case of tic between the
rates of two or more bidders, the Snap bidding system will be followed to decide L-1 bidder.

12) REVERSE AUCTION: BHEL reserves the right to go for Reverse Auction (RA) instead of

opening the sealed envelope price bid, submitted by the bidder. This will be decided after techno-
commercial evaluation. All bidders to give their acceptance for participation in RA. Non-
acceptance to participate in RA may result in non-consideration of their bids, in case BHEL decides
to go for RA. In case BHEL decides to go for Reverse Auction, only those bidders who have given
their acceptance to participate in RA will be allowed to participate in the Reverse Auction. Those
bidders who have given their acceptance to participate in Reverse Auction will have to necessarily
submit online sealed bid in the Reverse Auction. Non-submission of online sealed bid by the bidder
will be considered as tampering of the tender process and will invite action by BHEL as per extant
guidelines in vogue. The Reverse Auction shall be conducted by a Service Provider (empaneled
with BHEL) as per the Business Rules and Terms & Conditions.

13) CORRECTION OF ARITHMETIC ERRORS: Provided that the bid is substantiaily responsive,

a)

BHEL shall correct arithmetical errors on the following basis:

If there is a discrepancy between the unit price and the total price that is obtained by multiplying
the unit price and quantity, the unit price shall prevail and the total price shall be corrected, unless
in the opinion of the BHEL there is an obvious misplacement of the decimal point in the unit price,
in which case the total price as quoted shall govern and the unit price shall be corrected.

e
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b) If there is an error in a total corresponding to the addition or subtraction of subtotals, the subtotals
shall prevail and the total shall be corrected.

¢) Ifthere is a discrepancy between words and figures, the amount in words shall prevail, unless the
amount expressed in words is related to an arithmetic error, in which case the amount in figures
shall prevail subject to (a) and (b) above.

d) If any bidder does not accept the correction of errors, their bids are liable to be disqualified.

14) CONTRACT AGREEMENT: A contract agreement shall be signed before the start of work on a
non-Judicial stamp paper of Rs 100/-. The contract agreement shall be deemed to have become
effective from the date of award, and will remain in force for a period 45 days and then after till
completion of Guarantee / Warranty period as per contract. However, this Agreement may be
terminated earlier by BHEL at any time by giving one month’s notice to the Contractor due to any
failure on the part of the contractor in discharging his obligations under the contract, without
prejudice to the rights of BHEL to recover any money becoming due under this Agreement. In such
a case, the Contractor shall not be entitled to any compensation thereof. The decision of BHEL
about the failure on the part of the Contractor shall be final and binding on the Contractor,

15) COMPLETION PERIOD: The work completion period will be 45 days from the date of
placement of order. Entire work has to be completed within the contract period.

16) SUBLETING: The Contractor shall not sublet, transfer or assign the full work or any part thereof
to any other person/company/organization. In case it is found that the work has been subletted, the
contract shall be terminated immediately & Security Deposit shall be forfeited.

17) The contractor should have PF code number & ESI code number before the start of work.

18) Accommodation in any manner will not be provided to the workers of the contractor deployed in
the execution of work.

19) The contractor will be responsible for the quality of the work and it is to be guaranteed for a period
of one year from the date of actual completion of contract.

20) Period of guarantee/ maintenance shall mean the period of one year which will be calculated from
the date of actual completion of the works certified by the Engineer-in-charge in accordance with
conditions of the contract. The period of maintenance shall always be reckoned from the date of
completion of the whole of the works as accepted / taken over by Engineer-in-charge.

21) WATER & ELECTRICITY: Electricity shall be supplied to the contractor by BHEL subject to
the following conditions: -

a) Electricity shall be provided by BHEL free of cost.

s
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b)

<)

d)

e)

Construction water required for the site shall be arranged by the contractor. Contractor should make
arrangements for storage of sufficient quantity of water to meet his requirement.

Contractor shall make his/ their own arrangement of electricity connection and laying of connection
from existing main of source of supply as directed by Engineer in charge.

BHEL do not guaranty to maintain uninterrupted supply of electricity and it will be incumbent on
the contractor to make alternative arrangement for proper supply of the same at his/ their own cost
in the event of any break down in the government electricity mains so that the progress of his/ their
work is not held up for the want of the same. No claim of damage or refund will be entertained on
account of such break down.

In case of power cuts/ load shedding, no compensation for idle labour or extension of time for
completion of work will be given to contractor. :

22)STORES AND MATERIALS ON SITE:

a) The contractor shall, during the progress of work, provide, erect and maintain at his own expense

all necessary temporary work-shops, stores etc. required for the proper and efficient execution of
work. The location & size of the store shall have the approval of the Engineer-in-Charge and the
contractor shall at all times keep them tidy in a clean and sanitary condition to the entire satisfaction
of the Engineer-in-Charge.

b) All materials for the work are to be deposited by the contractor only in places to be indicated by

the Engineer-in-Charge.

c) The safety & security of the contractor’s materials will be the responsibility of contractor himself,

BHEL will not provide any compensation due to theft or loss of contractor’s materials.

d) The stores provided by the contractor will not be utilized as the accommodation for the workers or

for any other purpose.

e) Contractor will remove the temporary stores/ structure before claiming the final bill.

23) PAYMENT TERMS:

a} No advance payment or the payment for mobilization of work will be made to the contractor.

b) Running bills payment (if demanded by contractor) against the work executed shall be made

to the contractor. Monthly running bills will be paid against actual execution of work and
submission of the bills by the contractor. Payment of each running bill will be limited to 95%
and balance 5% of each running bill amount will be retained by BHEL as retention amount.
The running bill of the contractor will be processed within two weeks & will be paid within 30
days from the date of submission of the bill/s complete in all respects and completion of all
formalities in time.

¢) 3% of each running bill retained by BIEL; will be paid on final completion of work along

with the Final bill.

Y
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d) The payment of final bill will be made only after obtaining certificate of satisfactory completion
of the work by the Engineer-in-Charge, clearance of the site & clearance of all the liabilities on
contractor’s part. No claim will be entertained after signing the final bill.

€) Payment shall be made for the actual executed quantity of work after recording joint measurement
on Measurement Book (MB) by Engineer-in-Charge.

f) Measurement shall be recorded in measurement book (MB) maintained by the Engineer-in-
Charge who shall make entries regarding the work executed by the contractor under different
items of bill of quantity (BOQ). These entries will be counter-signed by the contractor.

g) Bills raised by the Contractor shall be certified by the official in-charge of BHEL and the
payments will be made against running/{inal bill excluding GST & notional interest thereon. The

contractor shall not be entitled to any interest with respect to any money which may be due to him
from BHEI.

h) For measurement of work the norms of Indian Standards (IS) as mentioned in CPWD
specifications for each items of work shall be followed.

i) Measurement shall be taken jointly by Engineer-in-Charge or his representative on the part of the
BHEL & the contractor.

j) The contractor shall provide assistance with appliances and other things necessary for
measurement without extra charge.

k) If the contractor / his representative fails to attend when required for measurement, the Engineer-
in-Charge shall have power to proceed by him to take measurements and in that case, these
measurements shall be accepted by the contractor as final.

1) No payment shall be made for the work done beyond scope without the written permission /
instruction of Engineer-in-Charge. :

m) No interest shall be payable on any amount due to the contractor including EMD & SD.

24) TAXES/DUTIES

(i) No reimbursement on account of increase/ decrease in the rate of taxes, levies, duties etc. on
input goods/ services/ work shall be made. Bidder has to make his own assessment of the impact
of future variation if any, in rates/ duties/ levies etc. in his price bid.

(ii) Incase the Government imposes any new tax/ levy on the output services / work after the date of
NIT, the same shall be reimbursed by BHEL at actuals. All necessary documents as required by
BHEL shall have to be provided by the contractor. However, in the event of delay in work/
services execution solely attributable to the contractor the new taxes/ levies imposed during the
delay period shall not be reimbursed to the contractor.

(iii) In case any new tax / levy / duty etc. becomes applicable after the date of issuance of NIT by
reasons of making , passing or promulgation of taxation laws in India by any other order,
regulation or by-laws having force of law or interpretation of application of any existing law, the
bidder / contractor must convey it’s impact on his price duly substantiated by documentary
evidence in support of the same .Such new tax / levy / duty beyond NIT issuance date will be
reimbursed / adjusted suitably from the contract price as the case may be.

(iv} To enable BHEL to avail GST Input tax credit, contractor shall submit GST compliant Tax
invoice containing all the particulars as stipulated under Invoice Rules of GST Law. Such invoice
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shall be submitted within prescribed time limit in the name of BHEL, Corporate Office, BHEL
House, Siri Fort, New Delhi and must contain the address and GSTIN of respective above
mentioned office.

(v) Payment shall be made to contractor only after submission of GST complaint Tax invoice as
mentioned above and other relevant documents. However, to protect BHEL’s interest for GST
input tax credit, the contractor may submit bank guarantee of equivalent amount i.e. GST amount
along with notional interest on GST credit for 02 months® period (i.e. presently rate of interest is
24% per annum i.e. 4% for 02 months) else GST amount plus 4% notional interest will be
withheld from the bill.

(vi) In case GST credit is delayed/denied to BHEL or subsequently recovered from BHEL due to
non/delay in filing of GSTR-1 Return or delay in/non-payment of tax to Govt. by contractor or
for any other reasons not attributable to BHEL, in such case any financial implication on BHEL
on account of delay/loss/recovery from BHEL of such GST Credit along with interest
levied/leviable on BHEL till the time GST credit is available to BHEL, shall be recovered from
the contractor’s running bill/ security deposit and/or adjusted against GST amount not paid as
indicated under (v) above.

(vii)Irrespective of refund of GST Credit and interest thereon to BHEL by GST portal upon
subsequent declaration of such invoice by contractor in his GSTR-1 for any period after due date
of such return and/or payment of GST thereon by contractor on GST portal, the notional interest
for delayed period of GST credit (i.e. delay for the period when GST credit is actually allowed
and the period when GST credit should have been allowed had contractor declared such invoice
in his GSTR-1 and paid tax thereon in the relevant month as per GST law) shall be recovered
from contractor.

(viii) GSTIN of BHEL will be provided to the contractor within 30 days from the placement of work
order.

(ix) Any statutory changes as and when made applicable by the Government shall become applicable
against documentary evidence. However, this will be mutually discussed and finalised at the time
of any change occurs. However any increase in the duties and taxes in case of delays in the
completion of work attributable to the contractor shall be to the contractor’s account.

(x) Payment to the contractor will be subjected to TDS as per rules in force from time to time. The
Tax Deduction at Source (TDS) shall be done as per the provisions of Income Tax Act & GST,
as amended from time to time and a certificate to this effect shall be provided to the contractor
by BHEL.

25) PENALTY FOR DELAY

If the contractor fails to maintain the required progress of work which results in delay in the
completion of the work as per the contractual completion period, BHEL shall have the right to
impose Penalty / Liquidated Damage (LD) at the rate of 1% of the contract value, per week of
delay or part thereof subject to a maximum of 10% of the contract value. For this purpose, the
period of delay shall be the delay attributable to the Contractor for the completion of work as per
contract. The LD shall be applicable on contractual value or executed value of works whichever
1s more. Further in case of LD recovery, the applicable GST shall also be recoverable.

25.1) PVC / ORC/Bonus: The price quoted shall remain firm during the contract period including
any extension of the original contract period and no price variation compensation (PVC) shall

be paid by BHEL for whatsoever reason.
37
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Early completion of work is acceptable by BHEL. However, no reward/bonus shall be admissible.
While every endeavor shall be made by the BHEL, it cannot guarantee uninterrupted work due to
condition beyond its control. The contractor will not be entitled to any compensation /extra
payment / overrun compensation (ORC) on this account.

26) EARNEST MONEY DEPOSIT (EMD):

1) EMD of Rs. 34000/- (Rupees Thirty-Four Thousand only) only in the form of Banker’s
Cheque/Pay Order/Demand Draft in favour of BHEL, payable at New Delhi, must be submitted in
a separate envelope and this envelope to be kept in the envelope containing “Techno-commercial Bid”.
Electronic Fund Transfer credited in BHEL account may also be accepted before tender opening.
Cash Deposit may be accepted as permissible under the extant Income Tax Act (before Tender
opening). Tender not accompanied with EMD or submitted in any forms other than mentioned above
will be summarily rejected.

2) EMD of the tenderer will be forfeited if:
a) After opening of the tender the tenderer revokes his tender within the validity period or
increase his earlier quoted rates.
b) The tenderer does not commence the Work within the period as per LOI/ Contract.

3) EMD given by all unsuccessful tenderers shall be refunded normally within 15 days of
acceptance of award of work by the successful tenderer.

4) EMD shall not carry any interest.

27) SECURITY DEPOSIT:

a. 'The security deposit shall be collected from the successful tenderer. The rate of Security Deposit
will be as below:

5% of work order value
The security deposit should be collected before start of work by the contractor.
b. Security deposit may be furnished in any one of the following forms:
i. Cash (as permissible under the Income Tax Act)
ii. Pay order / demand draft in favour of BHEL.

iii. Local cheques of schedule banks, subject to realization.

v. Securities available from Post Offices such as National Saving Certificates, Kisan Vikas
Patras etc. (Certificate should be held in the name of the contractor furnishing the security
and duly pledged in favour of BHEL and discharged on the back).

it
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v. Bank Guarantee from Schedule Banks/ Public Financial Institutions as defined in the
Companies Act. The Bank Guarantee format should have the approval of BHEL.

vi. Fixed deposit Receipt issued by Schedule Banks/ Public Financial Institutions as defined
in the Companies Act. The FDR should be in the name of the contractor, A/C BHEL, duly
discharged on the back.

vil. Security deposit can also be recovered at the rate of 10% from the running bills. However,
in such cases at least 50% of the Security Deposit should be deposited before start of the
work and balance 50% may be recovered from the running bills.

viii. EMD of the successful bidder shall be converted & adjusted against the security deposit,
if so desired by the successful tenderer.

ix. The Security Deposit shall not carry any interest.

(Acceptance of Security Deposit against S1. No. (iv) & (vi) above will be subject to
hypothecation or endorsement on the documents in favour of BHEL. However, BHEL will
not be liable or responsible in any manner for the collection of interest or renewal of the
documents or in any other matter connected therewith).

¢. The security deposit will be released only after successful completion of Guarantee/
Warranty period as mentioned in the contract.

d. Failure to pay the security deposit shall be treated as failure to discharge the duties under the
contract and shall result in cancellation of the contract and the contractor shall be liable to
compensate BHEL for any losses incurred by BHEL. BHEL reserves the right to appropriate any
part / whole of the amount of the security deposit without prejudice to other claims against the
contractor for losses suffered by BHEL due to failures on the part of the contractor, due to
termination of contract or contractor becoming disqualified because of liquidation / insolvency.
The decision of BHEL in respect of such losses, damages, charges, expenses or costs, shall be
final and binding to the contractor.

- 28) TERMINATION OF CONTRACT ON DEATH: Without prejudice to any of the rights or

remedies under this contract, if the contractor dies, the accepting officer shall have the option of
terminating the contract without compensation to the contractor’s survivors.

29) RECOVERY FROM CONTRACTOR: Whenever under the contract, any sum of money shall
be recoverable from or payable by the contractor, the same may be deducted from any sum then due or
which at any time thereafter may become due to the contractor under the contract or under any other
contract with BHEL or from his security deposit, or the contractor shall pay the claim on demand
without any terms & conditions.

30) POST TECHNICAL AUDIT OF WORK AND BILLS: BHEL reserves the right to carry out a
post payment audit and technical examination of the work and final bill including all supporting

W/wé/&
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vouchers, abstracts etc. and to enforce recovery of any sums becoming due as a result thereof in the
manner provided into the proceeding sub-paragraph provided however, that no such recovery shall be
enforced after three years of passing the final bill.

31) ARBITRATION / CONCILIATION: In the event of any dispute arising between the parties
hereafter referred as BHEL and Contractor in respect of or connected with this contract, General &
Special terms & conditions of tender, then the same shall be referred to Arbitration and Arbitrator will
be nominated by the Head of Administration of BHEL Corp. Office, New Delhi, whose decision shall
be final and binding on both the parties. However, any differences or doubt pertaining to meaning/
interpretation of any phrase word used in terms or in the schedule of services, their nature and manner
of rendering of such services shall be the excepted matter and be referred to the Head of Administration
of BHEL Corp. Office, New Delhi, whose decision shall be the final and binding. The provisions of
Arbitration and Conciliation Act, 1996 or any statutory modification and re-enactment thereof will
apply to such arbitration provided however, in all matters the venue of proceedings will be Delhi and
only Delhi or appropriate Courts will have jurisdiction over the same.

32) RISK CLAUSE: BHEL reserves the right to terminate the contract due to any failure on the part
of the Contractor in discharging his obligations under the contact or in the event of his becoming
insolvent or going into liquidation. The decision of the BHEL about the failure on the part of the
Contractor shall be final and binding on the Contractor. In the event of any failure on the part of the
Contractor, BHEL shall have the right without any prejudice to get the work done through any other
alternate agency at the risk and cost of Contractor. The additional cost including loss, if any incurred
by BHEL will be recovered from the Contractor.

D. INSTRUCTIONS RELATED TO WORK

a) CARE OF BUILDINGS: Care shall be taken by the contractor to avoid damage to the existing
buildings during execution of work. He shall be responsible for repairing all the damages and
restoring the same to their original finish at his cost. He shall also remove at his costs all
unwanted and waste materials arising out of his work from the site.

b) QUALITY OF MATERIALS: All materials supplied by the contractor shall be new. They
shall be such design, size and materials as given in BOQ and to satisfactorily function.

¢) INSPECTION OF MATERIALS: Ali the materials delivered by the contractor at site shall
be inspected and verified by Engineer-in-charge before use.

d) WORKMANSHIP: Good workmanship is an essential requirement to be complied with.
The entire work shall conform to sound engineering practice. In case of bad workmanship re-
work will be done by the contractor on no extra claim.

¢) SUPERVISION OF WORK: The contractor will deploy sufficient numbers of Supervisors/
Engineers of appropriate qualification and experience to ensure proper execution of work. They
will carry out instructions of Engineer-in-charge and other senior officers of BHEL during the
progress of work. '

f) GUARANTEE / WARRANTY OF EXECUTED WORK: The defect liability period for
the work executed shall be Five (5) years. In others words, the work carried out in the contract

G
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shall be guaranteed / warrantied against any inferior quality/ workmanship for a period of Five
(5) years from the actual date of completion of the contract. The full Security Deposit (SD)
amount shall be retained for the guarantee / warranty period and it shall be released after
satisfactory completion of guarantee / warranty period. During the guarantee / warranty period,
if the complaint is reported in the work carried out, the contractor shall deploy his resources in
the time frame given by the department and carry out the repair / rectification work
immediately. However, if the complaint pertaining to a terrace / roof is reported more than
twice i.e. two rainy season during the guarantee / warranty period, full Security deposit (SD)
shall be forfeited.

E. CONTRACTOR’S OBLIGATION:

1

2)

3)

4)

5)

6)

7)

8)

£))

“The Bidder along with its associate/collaborators/sub-contractors/sub-
vendors/consultants/service providers shall strictly adhere to BHEL Fraud Prevention Policy
displayed on BHEL website http://www.bhel.com and shall immediately bring to the notice of
BHEL Management about any fraud or suspected fraud as soon as it comes to their notice.”

Contractor shall supervise the Work allotted to him to be carried out by his workforce. The
contractor shall visit the site every day to ensure the work is carried out in fast pace for completion
within schedule time.

Contractor to ensure that the workforce deployed in the premises of BHEL are physically and
mentally fit and do not have any criminal record. Such employees should possess requisite skill,
proficiency, qualification, experience etc. :

The workforce deployed by the contractor shall be hail and healthy and should not be suffering
from any communicable diseases.

Contractor to accept full and exclusive liability for the wages, Allowances, PT, ISI, for the
workforce deployed by the contractor and other obligation referred under the law at present and
any future taxes imposed by the Government / Local Bodies.

BHEL will have no liability whatsoever concerning the persons deployed by the contractor for
the purpose. The contractor shall keep BHEL indemnified against all losses or damages or
liability arising out of or imposed in the course of employment of persons by the contractor.

Statutory requirement of the local authority / State Govt. / Central Govt. shall be responsibility
of the contractor.

The contractor will be solely responsible for any unlawful act of their workforce while on duty.
In case of theft or loss of BHEL’s property take place due to the negligence or carelessness of
workforce, the contractor will be responsible and shall make good of the same.

The Contractor shall duly comply with all acts, laws, or other statutory rules, regulations, bye-
laws applicable or which might be applicable to with regard to the performance of the contract
included herein or concerning this Agreement but not limited to Minimum Wages Act- 1948,
Contract Labour (Regulation & Abolition) Act, 1970, Industrial Dispute Act, 1947, Workmen's
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10)

11)

12)

13)

14)

15)

16)

17)

18)

Compensation Act 1923, Employees' State Insurance Act 1948 (to the extent as may be
applicable, if any), Employees' Provident Fund and Misc. Provisions Act, 1952 and the
amendments made thereafter to these Acts / Laws and from time to time take such steps as may
be deemed necessary in this regard. The Contractor shall keep BHEL Indemnified against all
penaities, claims and liabilities of every kind under or for any violation of such acts, laws or
regulations etc. by him or his workers. o

In case, while on duty and during the course of engagement in work premises of BHEL under
this Agreement, if any of the Contractor's workforce suffers with any injury / indisposition due

to accident or other natural calamities, the Contractor shall ensure that immediate and adequate
medical aid viz., first -aid and subsequent treatment facilities are provided to the person(s)
concerned free of cost without fail. In addition, the Contractor shall also be liable for meeting
with statutory liabilities like ESI etc. in respect to his workers.

* The Contractor shall be fully responsible for the timely payment of wages, Allowances, Bonus

or any other benefits payable under the aforesaid Acts, Laws and regulations to the workforce
engaged by him at the work premises of the Company. Contractor shall also be fully responsible
for timely deposit of PF and ESI (if applicable) with the appropriate authority including
submission of return of PF & ESI and issue of PF slip issued by the PF Authority. BHEL shall
not be responsible for these payments or any other liability on this account. The Contractor shall
also indemnify and compensate BHEL for any liability incurred by the BHEL, if any, including
costs incurred thereon. In that event BHEL shall be entitled to recover the amount so paid, from
the contractor, including forfeiture of the Security Deposit; and, if the sum so payable and / the
Security Deposit is less than the BHEL's claim, it shall be lawful for BHEL to recover the balance
amount as a debt from the Contractor.

The Contractor shall indemnify and compensate BHEL, if BHEL as Principal Employer under
the Contract Labour (Regulation and Abolition) Act, 1970 becomes liable to assume any liability
towards the workforce engaged by the contractor. In that event, the provisions relating to recover
as provided in relevant clauses of the said Act shall be applicable in Toto.

The Contractor shall be held responsible for any damage / loss to the work premises /or the
properties of BHEL (i.e. missing or broken fittings, equipments, furniture etc. and loss of such
things) caused due to the negligence of his work force and shall have to replace the same at his
own cost. The decision of the Engineer-in-charge shall be final and binding on the Contractor.

The contractor shall hand over a copy of all legal and statutory documents and records to BHEL
for fulfilling any future requirement with the statutory authority.

‘The contractor shall abide by all the rules / regulations / status imposed by the Govt. or other

concerned authorities. The contractor will be responsible for workmen’s compensation & other
requirements of local Municipalities / Govt. or any other law regulating bodies.

Contractor to maintain appropriate records of his employees deployed to carry out the job.
Contractor to get all his employees insured against all type of risks at his own cost.

Contractor to ensure that all precautions are taken for safety of his employees and equipments.

(Signature & seal of the contractor) W (UWZ/
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19)

20)

21)

22)

In the event of termination of contract for any reason whatsoever, the contractor shall withdraw
all his employees from the site of BHEL. In case contractor decides to terminate services of his
employees, he should settle all terminal dues including retrenchment compensation.

The successful tenderer must comply to all statutory labour law regulations applicable to this
contract like minimum wages act, timely payment of wages etc. including taking of insurance

cover etc. for workers employed for this contract. Any obligation on account of the above will be
the liability of the successful tenderer.

In case of any objection from any statutory / local authority, the contractor has to liaison with
them for smooth progress of work.

The Contractor shall ensure proper conduct and behavior of the workforce engaged by him on
the site and shall remove with immediate effect, the engagement of such person(s) who does/do
not conduct himself / themselves properly or misbehave(s) with the residents of township or the
staff of Estate office.

(Habibul Rehman)

Manager/ (HR-GAX)
On behalf of “BHEL”
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WATERPROOFING WORK OF FRONT BLOCK TERRACE AT
BHEL HOUSE, SIRI FORT, NEW DELHI

VOLUME-I

TECHNICAL CONDITIONS OF CONTRACT
| (TCC)

Corporate Administration

BHARAT HEAVY ELECTRICALS LTD.

AGVC, Siri Fort, New Delhi-110 048
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TECHNICAL CONDITIONS OF CONTRACT (TCC)

1. The subject work shall be carried out up to the satisfaction of Engineer-in-charge. The work is
required to be carried out by OEM or by OEM authorized agency. In case the work is carried out
by an OEM authorized agency, the applicator has to produce the certificate of its authorization from
OEM.

2. The PU coating work shall be carried out day/night time as per the temperature required by
manufacturer’s specifications.

3. Inthe event of use of equivalent PU chemical other than Dr. fixit Flexicoat PU, Contractor shall be
required to submit necessary documents of the PU chemical for approval from BHEL before using
it’s in the work. Following technical parameters shall be considered for approval of equivalent PU
chemical:

a. Tack free Time @27 C - <15hrs

b. Time to full cure - <72 hrs

c. Viscosity -~ 60to90PS
d. % solid - 772

e. Specific Gravity . - 1.11t0 1.18

Typical membrane properties (28 days curing)

f. Elongation - >600 %

g. Tensile Strength - L.5n/sqg mm
h. Modulus at 100% elongation -  0.62 sq mm
i. Recovery from 200% - 95%

4. Surface preparation: All surfaces to be waterproofed should be sound, clean and dry and free of

+ any lataince, grease and oil, dirt and other loose materials. Concrete surfaces should have a light

steel-trowel followed by a fine hair-broom or equivalent finish which is dry and free of dust, oil

and other contaminants. All protrusions to be removed to level the surface. Algac and fungi must

be removed physically followed by treatment with Dr. Fixit Bioclean to eradicate any spores and

to inhibit further growth. After treatment leave for 2-3 hrs and then wash down thoroughly with
clean water and allow to dry completely.

5. Priming: Priming shall be carried out using Dr. Fixit Torchshield Primer as per the specifications
and allowed to dry for 6-8hus.

%@wﬂ
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6.

7.

8.

10.

11.

12.

13.

14.

(Signature & seal of the contractor)

Cracks: All shrinkage and non-moving structural cracks should be pre-treated with a coating of
Dr. Fixit Flexicoat PU extending 75mm either side of the crack. Allow to cure overnight before
general application.

Application: Dr. Fixit Flexicoat PU should be applied by brush, trowel, squeegee in two coats
maintaining the spreading rate to achieve the desired DFT of 1.2 mm. The material consumption
shall be approximately 1.4-1.5 ltr/ sqm in 02 coats. In critical applications where film thickness is
paramount and desired than the stated one then two coats should be applied with quantities per coat
gauged to give the specified final film thickness. On a vertical surface if high film build up is
desirable then additional coat may be required. If a water ponding test is to be run, the membrane
should be fully cured.

Ponding test: Prior to placement of protection, water ponding test to a minimum depth of 50 mm
of water for 24 hrs shall be conducted.

Precautions & Limitations: Surface to be dry for application as the material is cured in presence
of moisture. Moisture level shall not be essentially more than 0.5%. Soft settling is likely to be
observed in containers and the same shall be stirred thoroughly and carefully to achieve a
homogeneous consistency. Avoid application on very hot substrate & during a very hot and windy
conditions. Film formation may not be uniform and gradual under such circumstances & skinning
on top surface may lead to formation of blisters and bubbles due to entrapped vapour from within
the material. The minimum application life (after opening the container) is up to 48 hrs. if stored
in tightly closed container

The Cement to be used in the Works shall be 43 Grade Ordinary Portland cement conforming to
IS: 8112.

Cement shall be kept, at all times, in covered storage in an approved manner. No cement shall be
kept on the site longer than three months before use.

Steel reinforcing bars shall conform to the following standards:

Mild steel and medium tensile steel bars IS 432 (Part 1)
High strength deformed steel bars 1S 1786
Hard drawn steel wire fabric IS 1566
Structural steel, Grade A IS 2062

Binding wire shall conform to IS 280 and shall be soft drawn mild steel wire of size not less than
1.5 mm. in dia. (16 g.) soft annealed/galvanized steel wire. All reinforcement shall be free from
loose mill scales, loose rust and coats of paints, oil, mud or any other substances, which may destroy
or reduce bond.

All the materials shall be arranged by the contractor. No materials shall be issued from BHEL.

All tools and tackles required for proper completion of work shall be arranged by contractor.

%//w/ e
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15.

16.

17.

18.

19.

20.

21.

(Signature & seal of the contractor)

The Contractor shalf not at any time do, cause or permit any NUISANCE on Site or do anything
which shall cause unnecessary disturbance or inconvenience to owners, tenants or occupants of
other properties near the Site and to the public generally.

Major part of terrace area is occupied by equipments like HVAC Outdoor units, Electrical cables
on cable trays and plumbing pipes etc. The contractor has to carry out the work so as not to damage
the existing equipments positioned on terrace. If any such damage is caused, it shall be the
responsibility of the contractor to make up for the losses and compensate them at no extra cost.

All required test Certificates for the works/items like, PU chemical, Cement, Reinforcement etc.
shall be submitted by the contractor.

Cube Testing of concrete samples, if asked by Engineer in charge, has to be arranged by Contractor
from Govt. Laboratory or any other laboratory approved by Engineer-In charge, at no extra cost.

After completion of the work at the site, contractor will remove all unwanted material/ rubbish
from the site with no extra claim.

The Source of Power Supply will be given at one point. All other arrangements have to be arranged
by Contractor.

Proper curing of all the cement work as per manufacturer specification/IS specifications shall be
done by contractor.

e
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UN- PRICED PRICE BID

ANNEXURE: E-1

NAME OF WORK: WATERPROOFING WORK OF FRONT BLOCK TERRACE AT BHEL
HOUSE, SIRI FORT, NEW DELHI

SL
No

Description of Itemn

Unit

Qty

Raie

Amount

For flat roof surface area: Cleaning of concrete surface and made free
of contaminants and laitance. Removing the loose / extra existing
screed concrete and cleaning the surface with scrappers, steel wire
brushing, brooming, preparing and levelling the surface . Repair of
all surface area by cement mortar mix with polymer dr. fixit pedicrete
or equivalen, pre-treatment of cracks if required with Dr. fixit
flexicoat or equivalent etc. complete as per direction of engineer in
charge.

SQM

1000

48

48000

For central eclevated areca: . Removing the existing damaged
thermocoal insualtion by scrapping, cleaning of stone surface by
grinding. Removing the loose existing screed and cleaning the surface
with scrappers, steel wire brush, brooming, preparing and levelling
the surface . Repair of damaged surface by mortar mixed with
polymer dr. fixit pedicrete or equivalent, pre-treatment of cracks if
required with Dr. fixit flexicoat or equivalent etc. complete as per
direction of engineer in charge.

SQM

740

62.40

46176

Providing and applying PU based water proofing freatment on roof
with one coat of Dr. Fixit Torchshield Primer or equivalent and two
successive liquid coatings of Dr.Fixit Flexicoat P or equivalent by
brush or roller as per relevant IS/ ASTM standards to form an
elastomeric membrane with overall dry film thickness 1.2 mm subject
to minimum 1.4 -1.5 Ltt/ Sqm consumption in 02 coats etc. all
complete as per direction of engineer-in-charge.

SOM

1740

537.60

935424

Providing and laying wearing coarse consisting of 40 mm thick plain
cement concrete of mix 1:2:4 with graded aggregate of 12.5 mm size
cast in panels of maximum size 1.2 m x 1.2m and reinforced with 0.56
mm dia. Galvanised chicken wire mesh and sealing of joints {in
grooves of 6 mm x émm using polysulphide/PU sealant etc. all
complete.}

SOM

1000

412.80

412800

Total Estimated Amount ( excluding GST) in Rs,

1442460

Descriptions Quote percentage (%) applicable over total

estimated amount mentioned at Sl. no. 5

1} If quoted % is above then prefix “+” the value

2) If quoted % is below then prefix

3)If no change, just write “At par”

Please write Yes in the next column if
“_ the value Yoage above, below or at par is quoted
in the Price Bid Format (Part B)

Note: 1) Bidders are required to quote percentage Above (+) / Below (-) / At par on total estimaied

amount mentioned at S1. No. 5.

2) GST @ 18% shall be applicable extra.

(Signature & seal of the contractor)

NIT NO. AA: GAX:18: WP:001 Dated 31.05.2018
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ANNEXURE: E-2

DECLARATION

[/ We, do hereby declare that there is no case with the Police/Court/Regulatory authorities against the
proprietor/firm/partner. Also I/'We have not been suspended / delisted / blacklisted by any other Govt. Ministry
/ Department/Public Sector Undertaking/ Autonomous Body/Financial institution/Court. We also certify that
cither our firm or any of the partners are not involved in any scam or disciplinary proceedings settled or pending
adjudication

(Signature & seal of the contractor)

Place:

Date:

M(M

(Signature & seal of the contractor)

NIT NO. AA: GAX:18: WP:001 Dated 31.05.2018 49



ANNEXURE: E-3

No Deviation Certificate

We hereby certify that we do not have any deviations to the tender no. AA: GAX:18: WP:001 Dated
31.05.2018. Deviations if any, mentioned elsewhere in our bid (whether Techno-commercial bid or Price bid)

may be treated as null and void by BHEL.

We hereby accept all the terms and conditions of the above tender and there is no deviation in the terms &
conditions of tender. We confirm that the offer submitted by is confirming to all the terms and conditions
mentioned in the tender document. We hereby undertake and confirm that we have understood the scope of
services properly and shall carry out the job as mentioned in this tender.

(Signature & seal of the contractor)

Stk

(Signature & seal of the contractor)
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ANNEXURE: E-4

TECHNICAL DETAILS
Rs, Lacs
| TURNOVER (F.Y. | 2014-15 ] 2015-16 | 2016-17
EXPERIENCE No. of Work Value Customer’s Name
SIMILAR WORKS Nature of No. of Value Customer’s Name
Works works
EPF Registration numhber
ESI Registration number
PAN Card No.
GST Registration No.
Income Tax Return (F.Y.) 2014-15 2015-16 2016-17
EMD Details { DD/ PO No. Date Amount

Details of manpower

(Signature & seal of the contractor)

(Signature & seal of the contractor) W ﬁéy(’ /‘/42
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ANNEXURE: E-5

BIDDER’S DETAILS

Name of the Contractor /Party/ Firm

Name of Representative

Postal Address

Phone/ Landline Nos.

Mobile Nos.

Fax No.

E-Mail Address

Web Site Address ( If Any)

Bank details for payment through | Name of Bank:

NEFT/RTGS and for release of Branch:
EMD#*

Account No.:

IFSC No.:

MICR No.:

Note: Submit a canceled cheque for verification of above bank details.

(Signature & seal of the contractor)

(Signature & seal of the contractor) % W
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ANNEXURE-E-6

DECLARATION OF GST BENEFITS

To whom so ever it may concern, I hereby on behalf of my organization declare that I have
quoted the rates considering the benefits of Goods and Services Tax (GST) including Input Tax Credit
(ITC) in the Price Bid.

(Signature & seal of the contractor)

Place;

Date:

(Signature & seal of the contractor) W rxé UM
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ANNEXURE: E-7

CHECK-LIST (TECHNICAL BID)
SUMMARY OF COMPLIANCE TO REQUIREMENT OF TENDER

Sl Description of requirement Yes/ Page
No. No/NA No.

1 EMD of Rs. 34000/- in the prescribed mode in favour of
“Bharat Heavy Electricals Ltd” in a separate envelope and
this envelope is to be kept in the envelope containing
“Techno-commercial” bid. '

2 Details of work experience, satisfactory work performance
certificates.

3 Copies of the Balance sheet and Profit & Loss account
statement of last three financial years i.e. FY 2014-15,
2015-16 & 2016-17 duly verified by CA.

4 Acknowledgement of IT returns (ITR} of last three

financial years i.e. FY 2014-15, 2015-16 & 2016-17.
5 Copy of the PAN card.

6 Copy of GSTIN No. registration certificate

7 Copy of EPF Registration and details

8 Copy of ESI Registration and details

9 Declaration enclosed at Annexure — E2

10 | No deviation certificate enclosed at Annexure — E3

11 | Technical details as per Annexure-E4

12 | Bidder’s detail as per Annexure- E5

13 | Declaration of GST Benefits as per Annexure ~ E6

14 | All the pages of tender document have been signed

15 | Sealed envelope of price bid submitted.

(Signature & seal of the contractor)

(Signature & seal of the contractor) M/ y"{//(yé/
5
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PART ‘B’ — PRICE BID

NAME OF WORK: WATERPROOFING WORK OF FRONT BLOCK TERRACE AT BHEL
HOUSE, SIRI FORT, NEW DELHI

SL
No

Description of Item

Unnt

Qty

Rate

Amount

For flat roof surface area: Cleaning of concrete surface and made
free of contaminants and laitance. Removing the loose / extra
existing screed concrete and cleaning the surface with scrappers,
steel wire brushing, brooming, preparing and levelling the surface.
Repair of all surface area by cement mortar mix with polymer dr.
fixit pedicrete or equivalen, pre-treatment of cracks if required
with Dr. fixit flexicoat or equivalent etc. complete as per direction
of engineer in charge.

SOM

1000

48

48000

For central elevated area: Removing the existing damaged
thermocoal insualtion by scrapping, cleaning of stone surface by
grinding. Removing the loose existing screed and cleaning the
surface with scrappers, steel wire brush, brooming, preparing and
levelling the surface . Repair of damaged surface by mortar mixed
with polymer dr. fixit pedicrete or equivalent, pre-treatment of
cracks if required with Dr. fixit flexicoat or equivalent etc.
complete as per direction of engineer in charge.

SOM

740

62.40

46176

Providing and applying PU based water proofing treatment on roof
with one coat of Dr. Fixit Torchshield Primer or equivalent and
two successive liquid coatings of Dr.Fixit Flexicoat PU or
equivalent by brush or roller as per relevant IS/ ASTM standards
to form an elastomeric membrane with overall dry film thickness
1.2 mm subject to minimum 1.4 -1.5 Lir/ Sgm consumption in 02
coats efc. all complete as per direction of engineer-in-charge.

SQM

1740

537.60

935424

‘Providing and laying wearing coarse consisting of 40 mm thick

plain cement concrete of mix 1:2:4 with graded aggregate of 12.5
mm size cast in panels of maximum size 1.2 m x 1.2m and
reinforced with 0.56 mm dia. Galvanised chicken wire mesh and
sealing of joints (in pgrooves of 6 mm x 6mm using
polysulphide/PU sealant etc. all complete.)

SQM

1000

412.80

412800

Total Estimated Amount { excluding GST) in Rs.

1442400

Descriptions Quote percentage (%) applicable over total

estimated amount mentioned at Sl. no. 5

1) If quoted % is above then prefix “+” the value

2) If quoted % is below then prefix “-> the value

3) If no change, just write “At par”

Note: 1) Bidders are required to quote percentage Above (+} / Below (-) / At par on Estimated Amount

against Sl No. 5.
2) GST @ 18% shall be applicable extra.

(Signature & seal of the contractor)

NITNO. AA: GAX:18: WP:001 Dated 31.05.2018

W,[M/L’L’




