Project: - 2 X 660 MW THDC KHURJA-TG
Package: - POLES & MAST
GeM BID No. GEM/2022/B/2445015, Dtd. 17.08.2022
ANNEXURE -1

Additional clauses of NIT

1.

Dispatch Markings: -

Each box shall be marked with Capital Letters in “Red” indicating the PEM supply (Main Supply OR Commissioning
spare) for 2 X 660 MW THDC KHURJA-TG Project. Each package delivered under the Contract shall be marked by
Supplier and such marking must be distinct and in English Language (all previous irrelevant markings being
carefully obliterated). Such marking shall show the description and quantity of contents, the name and address
of consignee, the Gross weight and Net weight of the package, the name of the Supplier, PEM P.O. reference
number, with a distinctive number of mark sufficient for purposes of identification. Besides above necessary,
packing shall bear a special marking "TOP’, ' BOTTOM’, ‘DO NOT TURN OVER”, “KEEP DRY”, “HANDLE WITH CARE”,
etc.

IMPORTANT

0 Two copies of respective standard manufacturer’s erection instruction/operation instruction manual
shall be kept in each package / container forimmediate reference by BHEL site and same shall be reflected
in packing slip also

0 The Packing list details for the consignment must be put inside the Box/Boxes.
Liquidated Damages: -

a) Main Supply:- Purchaser reserves the right to recover from the Seller/ Contractor, as agreed liquidated
damages and not by way of penalty, a sum equivalent to half (4) percent and applicable GST thereon, of the
total main supply & commissioning spares contract price excluding GST per week or part thereof, subject to
a maximum of ten(10) percent of the total main supply & commissioning Spares contract price excluding GST,
if the Seller/ Contractor fails to deliver any part of the ordered goods/stores within the period stipulated in
the Order/ Contract.

NOTE:

i. LR/RR date for indigenous supplies (Bill of Lading/AWB for Foreign supplies) shall be treated as the date of
dispatch for levying LD. However, if receipted LR date for indigenous supply is beyond 30 days for FTL/ 45 days
for PTL from the date of LR (PTL to be clearly mentioned in LR), such excess period shall be considered for LD
purpose irrespective of dispatch date. Import General Manifest (IGM)Bill of entry date (whichever is earlier), for
foreign supplies, is beyond 90 days from the date of Bill of Lading/AWB, such excess period shall be considered
for LD purpose irrespective of dispatch date.

ii. In case of any amendment/ revision, LD shall be linked to the amended/ revised contract value and delivery
date(s).

iii. If Order/ Contract involves two or more Units/ Sets/ Lots/ Stages, then Liquidated Damages shall be levied on
order/ contract value excluding GST of the delayed Unit/ Set/ Lot/ Stage, provided delivery stipulated in the Order/
Contract is Unit/ Set/ Lot/Stage wise, however total LD amount shall be limited to 10% of total order/ amended
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order value excluding GST of delayed Unit/ Set/ Lot/Stage. Any subsequent lot released (not envisaged in original
contract) due to increase in quantity within permissible quantity variation shall be treated as separate lot for the
purpose of LD.

iv. The sum specified above is not a penalty but a genuine pre-estimate of the loss/ damage which will be suffered
by purchaser on account of delay on the part of the Contractor/Seller and the said amount will be deductible
without proof of actual loss or damage caused by such delay.

Risk & Cost Purchase

BHEL reserves the right to terminate the contract or withdraw portion of work and get it done through other
agency, at the risk and cost of the contractor after due notice of a period of 14 days’ by BHEL in any of the
following cases:

i) If the Seller/Contractor fails to deliver the goods or materials or any instalment thereof within the period(s)

fixed for such delivery or the Seller's poor progress of the supply/ services vis-a-vis delivery/execution timeline as
stipulated in the Contract, backlog attributable to seller including unexecuted portion of supply does not appear
to be executable within balance available period;

iiy Delivers goods or materials not of the contracted quality and failing to adhere to the contract specifications;

iii) Withdrawal from or repudiation/ abandonment of the supply/ services by Seller before completion as per
contract or if the Seller refuses or is unable to supply goods or materials covered by the Order/Contract either in
whole or in part or otherwise fails to perform the Order/Contract;

iv) Non-supply by the Seller within scheduled completion/delivery period as per Contract or as extended from
time to time, for the reasons attributable to the Seller;

v) Termination of Contract on account of any other reason (s) attributable to Seller.

vi) Assignment, transfer, subletting of Contract without BHEL’s written permission resulting in termination of
Contract or part thereof by BHEL.

vii) If the Seller be an individual or a sole proprietorship Firm, in the event of the death or insanity of the Seller;

viii) If the Seller/Contractor being an individual or if a firm on a partnership thereof, shall at any time, be adjudged
insolvent or shall have a receiving order for administration of his estate made against him or shall take any
proceeding for composition under any Insolvency Act for the time being in force or make any assignment of the
Order/Contract or enter into any arrangement or composition with his creditors or suspend payment or if the
firm dissolved under the Partnership Act;

ix) If the Seller/Contractor being a company is wound up voluntarily or by order of a Court or a Receiver, Liquidator
or Manager on behalf of the debenture holders and creditors is appointed or circumstances shall have arisen
which entitles the Court of debenture holder and creditors to appoint a receiver, liquidator or manager;

x) Non-compliance to any contractual condition or any other default attributable to Seller.

Such defaulting vendor/Seller shall not be eligible to participate in re-tendering conducted on account of risk
purchase made due to fault of such vendor/Seller.
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Risk & Cost Amount against Balance Work:

Risk & Cost amount against balance work shall be calculated as follows:
Risk & Cost Amount=[(A-B) + (A x H/100)]

Where,

A=Value of Balance scope of Work (*) as per rates of new contract

B= Value of Balance scope of Work (*) as per rates of old contract being paid to the contractor at the time of

termination of contract i.e. inclusive of PVC & ORC, if any.
H = Overhead Factor to be taken as 5
In case (A-B)is less than 0O (zero), value of (A-B) shall be taken as 0 (zero).

Balance scope of work (in case of termination of contract):

Difference of Contract Quantities and Executed Quantities as on the date of issue of Letter for ‘Termination of
Contract’, shall be taken as balance scope of Work for calculating risk & cost amount.

Contract quantities are the quantities as per original contract. If, Contract has been amended, quantities as per
amended Contract shall be considered as Contract Quantities.

Items for which total quantities to be executed have exceeded the Contract Quantities based on drawings issued
to contractor from time to time till issue of Termination letter, then for these items total Quantities as per issued
drawings would be deemed to be contract quantities.

Substitute/ extra items whose rates have already been approved would form part of contract quantities for this

purpose.

Substitute/ extra items which have been executed but rates have not been approved, would also form part of
contract quantities for this purpose and rates of such items shall be determined in line with contractual

provisions.

However, increase in quantities on account of additional scope in new tender shall not be considered for this
purpose.

NOTE: In case portion of work is being withdrawn at risk & cost of contractor instead of termination of contract,
contract

guantities pertaining to portion of work withdrawn shall be considered as ‘Balance scope of work’ for calculating
Risk & Cost amount.

LD against delay in executed work in case of Termination of Contract:

LD against delay in executed work shall be calculated in line with above LD clause, for the delay attributable to
contractor. For limiting the maximum value of LD, contract value shall be taken as Executed Value of work till
termination of contract.
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Method for calculation of LD against delay in executed work in case of termination of contract” is given below.
i. Let the time period from scheduled date of start of work till termination of contract excluding the period of
Hold (if any) not attributable to contractor =T1

ii. Let the value of executed work till the time of termination of contract =X

iii. Let the Total Executable Value of work for which inputs/fronts were made available to contractor and were
planned for execution till termination of contract =Y

iv. Delay in executed work attributable to contractori.e. T2 =[1-X/Y)]x T1

v. LD shall be calculated in line with LD clause (clause 16) of the Contract for the delay attributable to
contractor taking «X” as Contract Value and «“T2” as period of delay attributable to contractor.

Recoveries arising out of Risk & Cost and LD or any other recoveries due from Contractor

Without prejudice to the other means of recovery of such dues from the Seller recoveries from the Seller on
whom risk & cost has been invoked shall be made from the following:

a) Dues available in the form of Bills payable to seller, SD, BGs against the same contract.
b) Dues payable to seller against other contracts in the same Region/Unit/ Division of BHEL.
¢) Dues payable to seller against other contracts in the different Region/Unit/ division of BHEL.

In-case recoveries are not possible with any of the above available options, Legal action shall be initiated for
recovery against contractor.

For recognition of dispatch, vendor to submit following documents to BHEL by e-mail/ fax immediately on
dispatch: - GST compliant invoice, LR for Indian Vendors (indicating Invoice No., no. of boxes, PTL (if applicable)
etc.)/ Bill of Lading or AWB for foreign vendor, Packing List (Must be indicating No. of boxes, Packing size, Gross
weight and net weight of each package, Contents of the package with cross reference to BoM item code no. or
item serial no. and Quantity of each item separately), Insurance Intimation to underwriter through email/fax,
Dispatch Clearance.

Following ATC available in GEM shall also be part of NIT: -

i. Bidder's offer is liable to be rejected if they don't upload any of the certificates / documents sought in the Bid

document, ATC and Corrigendum if any.

ii. Bidders are advised to check applicable GST on their own before quoting. Buyer will not take any responsibility
in this regards. GST reimbursement will be as per actuals or as per applicable rates (whichever is lower), subject
to the maximum of quoted GST %.
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iii. Data Sheet of the product(s) offered in the bid, are to be uploaded along with the bid documents. Buyers can
match and verify the Data Sheet with the product specifications offered. In case of any unexplained mismatch of
technical parameters, the bid is liable for rejection.

iv. The bidder is required to upload, along with the bid, all relevant certificates such as BIS license, type test
certificate, approval certificates and other certificates as prescribed in the Product Specification given in the bid
document.

v. While generating invoice in GeM portal, the seller must upload scanned copy of GST invoice and the screenshot

of GST portal confirming payment of GST.

VI. OPTION CLAUSE: The Purchaser reserves the right to increase or decrease the quantity to be ordered up

to 25 percent of bid quantity at the time of placement of contract. The purchaser also reserves the right to
increase the ordered quantity by up to 25% of the contracted quantity during the currency of the contract at the
contracted rates. Bidders are bound to accept the orders accordingly.

VII. Nominated Inspection Agency: On behalf of the Buyer organization, any one of the following Inspection
Agency would be conducting inspection of stores before acceptance:

Pre-dispatch Inspection at Seller Premises (applicable only if pre-dispatch inspection clause has been selected in
ATC): BHEL TPIA

Post Receipt Inspection at consignee site before acceptance of stores: NA
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Additional Terms and Conditions for subject Tender Enquiry to be complied by Bidders for Consideration in this tender:

A.

Bidders to ensure that Third party/Customer issued certificates being submitted as proof of PQR qualification
should have verifiable details of document/certificate issuing authority such as name & designation of Issuing
Authority and its organization contact number and E-mail Id. In case the same is found not available, BHEL has
the right to reject such document from evaluation.

“This item /package/system falls under the list of items defined in para 3 of ministry of finance guideline date
20.09.16 (procurement of items related to public safety, health, critical security operations and Equipment’s etc.)
& hence criteria of prior experience /turnover shall be same for all bidders including start up /MSME”.
Guarantee & Warrantee shall be as per Cl. No. 10 of GTC on GeM for the bid. However, Guarantee & Warrantee
time period shall be 18 months from the date of last supply in the contract for Main Supply.

Evaluation shall be on the basis of total all inclusive, landed price at consignee destination (Refer cl. No. 6 of GTC
on GEM).

Terms of Delivery :- Terms of delivery shall be F.O.R. dispatch station. All dispatches shall be through Road Carriers
on Freight Pre-Paid basis. Road Permit/E-way Bill if required will be arranged by Supplier. However, loading &
Transit insurance shall be in the scope of Seller and unloading of items at delivery point shall be in the scope of
BHEL. Bidder to quote prices accordingly.

Further, w.r.t. Transit Insurance supplier has to inform the details of dispatches (such as Policy No., Consignee
Name, Consignment Packing details, Project Name, Purchase Order No., LR No. & date, Invoice No. & date,
Dispatch Origin & destination details etc.) to policy underwriter.

Bidder has to provide the details as per TECHNICAL PQR (attached with Specifications of product catalogue) in its
offer and has to note that bids of only those bidders shall be evaluated who meet the Technical Pre-Qualifying
requirements'. The terms of technical PQR shall prevail in conflict (if any).

PQR criteria uploaded with Buyer uploaded Bid Specific document shall prevail Value of Experience criteria and
Past performance parameter mentioned in GeM bid.

"Due to COVID-19 pandemic condition prevailing in the country BHEL/PEM may go for Remote Inspection of
Offered items if required. Vendors are requested to be equipped with the facilities/gadgets as indicated in the
guidelines available at : https:/pem.bhel.com/Documents/VendorSection/Vendor/Guidelines.pdf to take up the
inspection remotely.

Inspection call to be raised by bidder on BHEL CQIR portal (details shall be shared at the of execution of order)
and Inspection agency shall attend at the inspection within seven (07) days of the date on which the material is
notified as being ready. In case of delay in witnessing of inspection beyond stipulated time (i.e. 7 days from the
date on which the material is notified as being ready), by BHEL arising due to reasons not attributable to vendor,
BHEL will extend the delivery period for such delay in carrying out inspection. If BHEL is not able to witness
inspection up to 15 days then in addition to delay beyond stipulated period, extension in delivery time of 07 days
for arranging fresh inspection will be given.

When the tests have been satisfactorily completed at Seller/ Contractor's works, the Inspection Agency shall issue
an inspection report that effect within seven (07) days after completion of the tests, but if the tests were not
witnessed by the Inspection Agency or his representative, the material acceptance report would be issued within
seven (07) days after receipt of the test certificates by the Purchaser.

Purchaser will issue MDCC to the Seller/ Contractor within 7 days based on inspection report/ test
certificates/Certificate of Conformance as applicable. In case of delay in issuance of MDCC beyond 7 days
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stipulated time (i.e. from the date of successful inspection report), by BHEL arising due to reasons not attributable
to vendor, BHEL will extend the delivery period for such delay in issuing MDCC. If BHEL is not able to issue MDCC
up to 15 days then in addition to delay beyond stipulated period, 7 days’ additional time shall be given to vendor
to facilitate the vendor for arranging logistics arrangements.
All Bidders shall be required to submit applicable Freight % & GST % included in their prices during clarification
stage of Tender.
Performance Bank Guarantee: shall be as per Cl. No. 7 of GTC of GeM. Performance Security amount shall be @3%
of the value of contract value.

. Payment Terms: For Supply Portion : - As per clause no. 12 (i) of GTC on GeM. Supplier has to provide original+1
copy of Tax invoice, Packing List, LR/RR or AWB, CRAC, Insurance intimation, Guarantee Certificate, E-way bill (as
applicable) for payment.

Offline payment mode shall be selected. Payment will be released within 90 days for Non MSME after submission
of complete documents (45 days for Micro & Small Enterprises (MSEs), 60 days for Medium Enterprises).

Bid reserved for Make in India products: - Procurement under this bid is reserved for purchase from Class 1 local
suppliers as defined in public procurement (Preference to Make in India), Order 2017 as amended from time to
time and its subsequent Orders/Notifications issued by concerned Nodal Ministry for specific Goods/Products.
The minimum local content to qualify as a class 1 local supplier is denoted in the bid document as 60%. All bidders
must upload a certificate from the OEM regarding the percentage of the local content and the details of locations
at which the local value addition is made along with their bid, failing which the bid is liable to be rejected.
Regarding verification of local content, the local supplier at the time of tender, bidding or solicitation shall be
required to provide certification (as per enclosed annexure-IV) as per para 9 of PP-MIl order revision dated
16.09.2020.

. This is conditional tender enquiry. Financial bid opening (Part-ll) of a bidder shall be subjected to following: -
(i) Techno-Commercial evaluation/recommendation by BHEL.

(ii) Qualification of Technical PQR

(iii) Offered item should mandatorily conform to PP-MII order provisions.

(iv) Approval of vendor from end Customer (THDC/NTPC). shall be taken up by BHEL-PEM with customer.
Bidders who are not approved from THDC/NTPC (end customer) should furnish the credentials as per

THDC/NTPC (end customer) format - along with their bid.

Consignee Details (for PRC - Provisional Receipt Certificate & CRAC - Consignee's Receipt cum Acceptance
Certificate, as applicable) shall be as per Project Site official details.

. The Bidder has to declares that they will not enter into any illegal or undisclosed agreement or understanding,
whether formal or informal with other Bidder(s). This applies in particular to prices, specifications, certifications,
subsidiary contracts, submission or non-submission of bids or any other actions to restrict competitiveness or to
introduce cartelization in the bidding process. In case, the bidder is found having indulged in above activities,
suitable action shall be taken by BHEL as per extant policies/guidelines.

Bidders to ensure the following: -

+ Ensure compliance to Ministry of Power (MoP) Order No. 11/05/20180Coord. dt. 28/07/2020, if applicable.
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- Ensure compliance of Ministry of Finance (MoF) Order (Public Procurement No. 1 & 2) F. No. 6/18/2019/PPD dt.
23/07/2020.
+ to submit “Model Certificate for Tenders” as per Annexure-lll of Ministry of Finance (MoF) Order (Public
Procurement No. 1 & 2) F. No. 6/18/2019/PPD dt. 23/07/2020. Bidder to submit the following undertaking on their
letter head duly signed from the highest competent authority at your end (i.e Owner, partner, CMD, Director etc.)

“I have read the clause regarding restrictions on procurement from a bidder of a country which shares a land

border with India; | hereby certify that this bidder is not from such a country and is eligible to be considered”

Note: - This bidder is to be replaced with bidders’ organizational name.

Delivery Period: As per attached Annexure-Il. Delivery Days mentioned in GeM bid is indicative only. Delivery

shall be as per Annexure-II.

For registration in BHEL PEM- Online registration portal is operational, Non-registered Vendors who wish to apply
for registration in BHEL-PEM can apply through Online Registration Portal available at www.pem.bhel.com -
vendor section - Online Supplier Registration. All credentials and/or documents duly signed and stamped related

to registration can be uploaded on the website and submit the application for registration. However, registration
of suppliers is not mandatory in case of open tender

Instructions to Packing List (annexure -lll) and Certification reg. Local content (annexure -IV) to be complied by
bidders.

Quantity Variation: - Maximum Qty Variation shall be quantity variations as +25%, bidder to quote accordingly.

. All the Buyer Added Bid Specific Additional Terms and Conditions shall supersede relevant terms & conditions
of GeM GTC and shall prevail in case of conflict with any other terms & conditions of tender (if any).

All other terms & conditions shall be as per selected Additional Terms & Conditions for subject bid from

GeM library and GTC version 4.0 (Version 1.3) available on GeM Portal on enquiry floating date shall be applicable.
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An undertaking regarding Model Clauses (To be provided alongwith bid)

Refer,
PROJECT .- 2 X 660 MW THDC KHURJA-TG
PACKAGE . POLES & MAST

Primary product category on GeM | LIGHTING MAST OCTAGONAL SHAPE, LM3o

BID No. (Through GeM) - GEM/2022/B/2445015, Dtd. 17.08.2022

Reference:

TO WHOM SO IT MAY CONCERN

This is with reference to Ministry of Finance circular dated 23.07.20 reg. restriction under rule 144 (xi) of GFR.

“l have read the clause regarding restrictions on procurement from a bidder of a country which shares a land border
with India. | hereby certify that M/s ... .is not from such a country and is

eligible to be considered against GeM enquiry no: GEM/2022/B/2445015, Dtd. 17.08.2022"

Sign & Signature

Date:
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ANNEXURE -1l TO INSTRUCTIONS TO PACKING LIST

For faster verification of bills, successful bidder to submit detailed Bill of Material (BOM) at the time of drawings/
documents submission after placement of PO. Each item of the BOM to be uniquely identified with item code no. or item
SI. No. Supplier to ensure that all items which will find separate mention in the packing list are covered in this detailed
BOM.

Supplier to also give the following undertaking in the BOM:

“The BOM provided herewith completes the scope (in content and intent) of material supply under PO No. ....... Dated
...... Any additional material which may become necessary for the intended application of the supplied items/package will

be supplied free of cost in most reasonable time.

Packing List must indicate:

a) Packing size
b) Gross weight and net weight of each package
c) Contents of the package with cross reference to BOM item code no./Sl. No.

d) Quantity of each items separately.

The packing list must cover all the BOM items.

Supplier to give following undertaking in the packing list:

The Packing list provided herewith is as per BOM approved under PO No. -----
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ANNEXURE IV

Letter head of Company

To,
Bharat Heavy Electricals Limited
PEM, PPEI Building, Plot No 25,

Sector 016A, Noida (U.P)0201301

Subject: 0 Certification regarding local content
Reference: Tender Enquiry No- GeM BID No. GEM/2022/B/2445015, Dtd. 17.08.2022
Name of Package: POLES & MAST.

Dear Sir,

We hereby certify that items offered by us of POLES & MAST for 2 X 660 MW THDC KHURJA-TG, M/s ..........................
meets the requirement of minimum local content as a class — I local supplier in line with clause of NIT (GeM NIT)

and the Public Procurement (Preference to Make in India), Order 2017 datedd15.06.2017, 28.05.2018 & 29.05.2019,
04.06.20 & 16.09.20

We further confirm that details of location at which the local value addition is made will be our registered works
at

...(address of the works)

Yours very truly
............................... (authorized signatory of company)

................................. (firm name)

authorized signatory
of company
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Project:- 2 X 660 MW THDC KHURJA-TG
Pacakge:- POLES & MASTS

Annexure Il to NIT- Delivery Schedule

5L No.|Package Code BHEL Drawing No Drawing Title Primary/Secondary |Drg Sch for Vendors Standard Delivery Terms for
Supply Portion
b e A e Within Four {04) months from date
PE-VD-¥XX-558-E601 DATA SHEET OF POLES & MASTS Primary within M_p_ K of CAT-1 approval of Primary
& subsequent revisions drawing/documents, subjected to
within 13::95;;2'“;“:&5 drawing/document submissionire-
c recemnve m o - =
PE-VD-¥X¥X-558-E907 QUALITY PLAN OF PCOLES & MASTS Primary : submission schedule as stipulated,
shall fumigh comments / in case of any delay in
apglr;:_ua! D"j;h"h i submission/re-submission of
g 133100 i AYS - i
PE-VD-XXXS56-E02  |GA DRAWING OF POLES & MASTS Primary Py bl oo gy
28 558-14000-A given delivery period.
PEVO-XXX.558-E603  |FIELD QUALITY PLAN OF POLES & MASTS Secondary R-0 within 30 days from PO
& subsequent revisicns
within 10 days of comments
received from BHEL. BHEL
PE-VD-XXX-558-E604 FOUNDATION DETAILS OF POLES & MASTS Secondary Shalbfurigeh cofmmens
approval on each
INSTRUCTIONS FOR ERECTION OF POLES submission within 18 days
PE-V0-XXX-558-E605 & MASTS Secondary from receipt,
Hotes:-

(i)
(i)
{iii)
)

The end period specified is for complefion of the deliveries. Delivenes to start progressively so as to meet the completion schedule.

The delivery conditions specified are for contractual LD purposes, however BHEL may ask for eary deliveries without any compensation thereof.
Mon-applicable drawings shall be decided during bid evaluation.
‘Wherever schedule of drawings'documents submission / re-submission s stipulated in the Technical Specifications, same shall be superseded by delivery specified in NIT.




