

Annexure-I			
Major Activity timelines shall be considered for indogenous purchases			
S.NO	Actiivity	Agency	Timeline
1	PO acknowledgement	Vendor	_____ days from PO
2	Submission of Drawings and QP	Vendor	_____ days from PO
3	Approval of Drawings and QP	BHEL/Customer	_____ days from PO
4	Raising of Inspection Call	Vendor	_____ days from PO
5	Inspection completion	Self/BHEL/Third party inspection agency	_____ days from inspection call date
6	Despatch Instructions	BHEL	_____ days from inspection report
7	Reciept of Material	Vendor	_____ days from Despatch instructions

Above is illustrative only.Purchase department can add more activities depending on nature of prodcut/contracts
However absence of this annexure in NIT will entail non processing of delivery extention cases in case of delay in
supplies of goods owing to reason attributable to BHEL.