
 
 

 
Bharat Heavy Electricals Ltd 

Electronics Division  
Mysore Road, Bangalore – 560 026 

 

Tender Document for the work of: 

“JOB-CONTRACT FOR MATERIAL MOVEMENT, CLEANING, 

SHIFTING & ARRANGEMENT OF PRODUCTION RELATED ITEMS 

/TEST FACILITIES AND OTHER RELATED  ACTIVITIES IN CE-

PRODUCTION DEPARTMENT OF BHEL-EDN”. 

 

Technical Bid Opening Date:  11th July,2012 

 

This Tender Document Contains: 

Part – I Technical cum commercial bid: 01-02Pages  

Terms and Conditions:            01- 59Pages 

Total:    61Pages  

 

Part – II      Price Bid:     62-68Pages 

Total:   07Pages  

  

Note:  Part – I: To be submitted in a separate sealed cover  
     along with EMD.  

 
Part – II: To be submitted in a separate sealed cover. 

 

And Part-I & Part-II sealed covers should be put in outer envelop 
and super scribing the Name of work and Name & Address of 
the tenderer. Tender document along with EMD should be 

dropped in Tender drop box super scribed “CE-MM, Wednesday” kept 

in reception area of  BHEL – EDN, Bangalore. 

 
Contact Person at BHEL:  AGM (CE-Production) 
      Ph: 26989116, 26998681,  
             9945530254 

 
                      
 
 



ISSUING OFFICER   CONTRACTOR  

Bharat Heavy Electricals Limited 

Electronics Division, Mysore Road, Bangalore-26. 

 NOTICE INVITING TENDER 
 

SL PARTICULARS DETAILS 

1 TENDER REFERENCE DOC/JC/CE-PROD/12-14/01 

2 NAME OF WORK 

 

JOB-CONTRACT FOR MATERIAL MOVEMENT, 

CLEANING, SHIFTING & ARRANGEMENT OF 

PRODUCTION RELATED ITEMS /TEST FACILITIES AND 

OTHER RELATED  ACTIVITIES IN CE-PRODUCTION 

DEPARTMENT OF BHEL-EDN. 

3 CONTRACT PERIOD TWO YEAR 

4 ESTIMATED VALUE 1,75,80,095/-(Rupees One crore seventy five 

lakh eighty thousand ninety-five only) 

5 EARNEST MONEY DEPOSIT Rs.2,00,000/-   (Two lakh only) 

6 

 

TENDER DOCUMENT AVAILABLE 

FOR SALE FROM 

19
th

  JUNE 2012  FROM 9:00 AM 

7 LAST DATE AND TIME FOR 

RECEIPT OF COMPLETED TENDER 

11
TH

 JULY 2012 UPTO 13:00 PM 

8 DATE AND TIME FOR TENDER 

OPENING 

11
TH

 JULY 2012 AT 13:30 PM 

9 PLACE OF SUBMISSION OF TENDER 

DOCUMENT ALONG WITH EMD 

TENDER DROP BOX SUPERSCRIBED “CE-MM, 

WEDNESDAY” KEPT IN RECEPTION AREA OF 

BHEL – EDN, BANGALORE. 

10. ELIGIBILITY CRITERIA 
The tenderer should have experience of at least THREE(3) 

years in executing labour contracts, preferably in large 

organization. 

The tenderer should have successfully completed similar 

works during the last 7 (seven) years as per the details 

hereunder (copy of the completion certificate to be 

enclosed): 

* Three similar completed works (each not less than 40% 

of the estimated costs of this tender) or 

* Two similar completed works (each not less than 50% of 

the estimated cost of this tender) or 

* One similar completed works (not less than 80% of the 

estimated cost of this tender). 

NOTE: The Tenderer shall return the duly filled in Tender document after affixing signature 

on  all pages. 
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BHARAT HEAVY ELECTRICALS LIMITED, ELECTRONICS DIVISION 

MYSORE ROAD, BANGALORE-560026 

 

DEPARTMENT :  CE-PRODUCTION 

REF.TENDER DOC. NO : DOC/JC/CE-PROD/12-14/01 

     

 

PART-I 

 
TECHNICAL-CUM-COMMERCIAL BID 

(To be furnished by the Bidders) 

 

01.     NAME OF THE WORK                             :   JOB-CONTRACT FOR MATERIAL MOVEMENT, CLEANING, 

SHIFTING & ARRANGEMENT OF PRODUCTION RELATED 

ITEMS /TEST FACILITIES AND OTHER RELATED  ACTIVITIES 

IN CE-PRODUCTION DEPARTMENT OF BHEL-EDN. 

02.     APPROXIMATE ESTT.COST RS.            :   1,75,80,095/-(Rupees One crore seventy five lakh eighty thousand 
                                                                                    ninety-five only) 
 

03.     STIPULATION PERIOD                   :   TWO YEAR 

 

04.    NAME OF THE CONTRACTOR               :   ……………………………………………………………..…… 

   

05.  ADDRESS 

       (A)    OFFICE                :     ……………………………………………………………….. 

       

    ………………………………………………………………... 

       

    ………………………………………………………………... 

 

               TEL.PH NO               :      ……………………………………………………………….. 

 

(B) RESIDENCE              :      ………………………………………………………………..  

            

                                   ………………………………………………………………… 

 

             TEL.PH NO               :       ……………………………………………………………….. 

  

      06.       QUALIFICATION              :       ……………………………………………………………….. 

   

      07.       STAFF STRENGTH              :       

  

                     (A) TECHNICAL              :      ………………………………………………………………. 

               

                     (B) GENERAL              :      ……………………………………………………………….. 

  

      08.      PLANT/EQUIPMENTS              :       ………………………………………………………………. 
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9.   a)  SCOPE OF WORK                                 :  UNDERSTOOD / NOT UNDERSTOOD 

           (as per schedule A to E of FORMAT 1) 
        b)  ACCEPT TO EXECUTE IN TOTAL                                  :  YES/ NO 

 

10.    FINANCIAL TURN OVER DURING  

         LAST 3 YEARS                  : 

 

11.     EXPERIENCE CERTIFICATE SUCCESSFULY 

            COMPLETED SIMILAR WORKS DURING LAST 

     7 YEARS (copy of completion  certificate  to be enclosed): 

(A)  Three similar completed works (each not less  

        than 40% of the Estimated cost)   : 

OR 

(B) Two similar completed works (each not less  

                      than 50% of the Estimated cost)   : 

OR 

(C) One similar completed works (each not less 

 than Equal to 80% of Estimated cost)   : 

 

     12.     EMD PARTICULARS                   : 

        

                      

  13.     a). WHETHER REGISTERED WITH GOVT. AGENCIES : 

 

               b)   VALIDITY OF REGISTRATION   : 

 

      14.        BHEL’S PAYMENT TERMS     :   WHETHER ACCEPTABLE / NOT 

 

 15.    a). Whether registered with ESI/PF authority         :   YES/ NO 

         and have Register No. (if yes indicate nos.) 

 

  b). Whether agreeable to make necessary                :   YES/NO 

   statutory payments as per BHEL EDN terms 

 

 

 

 

 

    

  
       ISSUING OFFICER   CONTRACTOR 
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ELECTRONICS DIVISION 

Name of work:  

 

“JOB-CONTRACT FOR MATERIAL MOVEMENT, CLEANING, 

SHIFTING & ARRANGEMENT OF PRODUCTION RELATED ITEMS 

/TEST FACILITIES AND OTHER RELATED  ACTIVITIES IN CE-

PRODUCTION DEPARTMENT OF BHEL-EDN”  

 

Tender Reference No.: DOC/JC/CE-PROD/12-14/01. 

 

1. Instructions to Tenderers 

 

1.1 Sealed Tenders for the above work are hereby invited from the Contractors 

experienced in works of similar kind and magnitude. 

 

1.2 Tender shall be submitted in two parts, i.e. (1) Techno-Commercial bid 

and (2) Price Bid. 

 

Techno-Commercial bid shall be submitted confirming acceptance to all 

the clauses indicated in this Tender along with EMD and enclosures as 

required by the Tender and any other which the Tenderer wish to submit. 

Tenderers shall also sign each and every page of the Tender document 

including the Work  Instructions attached thereto before submitting Tender. 

Deviations / variations, if any, to the clauses of the Tender shall be 

indicated clearly. These are to be put in one sealed envelope and 

superscribed with Tender reference and `Techno-Commercial Bid‟. 

 

Price Bid duly filled & signed with seal, must be submitted in another 

separate sealed envelope superscribed with Tender reference and `Price 

Bid‟. Price bid envelope must contain only the rates. ie.Format – 1 schedule 

A-E which is enclosed hereto. 

 

Sealed envelope of both (1) Techno-Commerical bid and (2) Price bid must 

be put in a single sealed envelope superscribed with Tender reference and 

due date  must be sent within the specified date and time. 
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In this regard, if any clarification is required, the Tenderers may contact the 

officer mentioned here below. 

 

Tenders should be addressed to: 

 

AGM   (CE-Production) 

BHEL,  Electronics Division,  

Mysore Road, Bangalore – 560 026. 

 

Phone : 26998681, 99455 30254 

Email :- "BHASKAR RAO S" <bhaskarrao@bheledn.co.in> 

 

The full name and address of the Tenderer and the name of the work with 

Tender reference should be indicated on the sealed Cover. 

All the tenderers may witness the opening of the bids with due authorization of 

the person witnessing from the authorized signatory of the tenderer. 

 

1.3 Address of the Tenderer, the name of the person to whom all the 

correspondences are to be addressed should be indicated, with telephone 

number / mobile number (both Office & Residence), e-mail address and 

fax numbers. 

 

1.4 All the entries in the Tender Documents should be in one ink. Eraser and 

overwritings are not permitted. Cancellations and insertions if any, shall 

be authenticated by the tenderer by signing and affixing his seal . 

 

1.5 Tenderer shall fill in all the required particulars in the blank spaces 

provided in the Tender documents and also sign at the bottom of each and 

every page of the Tender document before submitting the Tender. 

 

1.6 Unit rate should be quoted in figures as well as in words in Indian 

Currency only, i.e Rupees and paise with reference to each and for all the 

items shown in the attached Tender Schedule-A to E. These rates shall be 

for the finished work at site. The rates shall include all taxes and duties 

payable on account of octroi, sales tax, service tax and expenditure 

incurred on transportation or payment of any additional incentive to the 
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workmen deployed on Works Contract etc and also expenses towards PF 

& ESI contributions and bonus(as per bonus act). For the purpose of 

ascertaining the total cost under   Format - 1, unit rate only will be 

considered and the same only will be multiplied by the number of units to 

arrive at total.     

1.7 As a welfare measure towards his workers who may be deployed under 

this contract  the Tenderer must consider Rs. 20/- per day per person for 

Transport Allowance and Rs. 10/- per day per person towards Attendance 

Bonus and take it into account for the purpose of Estimate and the quoted 

rate shall be inclusive of the above incentives as well. Further, the 

Tenderer can include Washing Allowance @ Rs.75 per month per person 

payable to his Workers deployed under this contract in the estimation and 

quote unit rate inclusive of such allowance. 

 

 

1.8 The tenderer shall take notice that workmen engaged under this contract 

shall be provided with 2 pairs of uniform per annum, 1 pair of shoes 

covering 2 years period, 2 pairs of socks covering 2 years period, 1 no of 

toilet soap per person per month by the contractor, as per BHEL norms 

& terms, which will be reimbursed by BHEL against proof of issue in line 

with BHEL instruction in this regard, which will be communicated in 

writing separately.  Service charge @ 5% will be allowed towards the 

cost of above items. This shall be excluded in the unit rates.  

1.9 In case the rates quoted in figures differ from those quoted in words, the 

lower will be taken as the Tendered rate and shall be binding on the 

Tenderers.The lowest price bid (L1) shall be arrived based on the the 

total amount for all the activities under the “Schedule-A to E “ ie. Format 

– 1. 
 

1.10 In quoting their rates, the Tenderers are advised to take into account all 

factors including any fluctuations in the market rates in the future. No 

claim for the enhanced rates will be entertained on this account after 

acceptance of the Tender or during the contract period of 2 years. 
 

1.11 The rates to be quoted by the Tenderer shall be firm and shall cover and 

include all statutory levies and contribution such as ESI, PF etc payable 

by the contractor for the workers he may deploy to carry out the job. 
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[Under various enactments passed by Parliament or by the State 

legislature and Rules framed thereunder]. The rates shall further be 

deemed to include statutory levies arising from such acts, central or state, 

which may come into force, subsequent to submission of Tender. The 

Tenderer shall note that no claim for enhancement of rates on the ground 

that existing statutory levies have been increased or those new statutory 

levies have come into effect after submission of Tender, or on any other 

ground, will be entertained. 
 

1.12  The rates quoted in the Tender shall remain valid for a period of three 

months from the date of opening of the Tender. 
 

1.13 Tenderer shall not increase their quoted rates, once the Tenderer has 

submitted his quotation and during execution of the contract, in case his 

Tender is accepted.  
  

1.14 Before submission of Tender, the Tenderers are necessarily advised to 

inspect the site of work and its environment and be well acquainted with 

the actual working and other prevailing conditions including various best 

practices adopted by BHEL with respect to position of the materials and 

labour.  Pre bid meeting delebrating aspects involved in Job contract can 

be arranged on request to ensure proper understanding by the Tenderers 

who wish to participate. They should be well versed with BHEL General 

Conditions of Contract, Instructions to Tenderers, specifications and all 

other documents, which form part of the Agreement to be entered into 

subsequent to award of work. The Tenderer shall specifically note that it 

is Tenderer‟s responsibility to provide any item, which is not specifically 

mentioned in this specification but which is necessary to complete the 

work.  
 

1.15 Details and quantities of each item of work shown in the Tender schedule 

attached hereto are only approximate. They are given as a guideline for 

the purpose of Tendering only and are liable to variations and alterations 

at the discretion of the competent authority without entitling the 

contractor to any compensation through out the contract period of two 

years from the date of commencement of work, provided the total value 

of the contract does not vary by more than 20%. The work under each 

item as executed shall be measured and paid at the corresponding rates to 
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be quoted by the Tenderer in the Tender schedule Format – 1 attached 

hereto. It shall not be based on number of persons deployed or on any 

other criteria. 
  
1.16 Please note that our normal working hours are from 07.30 A.M. to 04.36 

P.M. from Monday to Friday & 07.30 A.M. to 12.30 P.M. on Saturdays. 

However, depending upon work load, the factory may operate in 

staggered shift also and the Tenderer will be required to deploy their 

labour accordingly if so directed. 

1.17 ESSENTIAL ELIGIBILTY  CRITERIA FOR THE TENDER 

 

A) The Tenderer should have experience of at least THREE (3) years in 

executing labour contracts, which is considered to be similar work, 

preferably in large organizations. 
 

B) The Tenderer should have successfully completed similar works during 

the last 7 (seven) years from submission of Tender as per the details 

hereunder (copy of the completion certificate to be enclosed) 

a)   Three similar completed works (each not less than 40% of the 

estimated value of this Tender) or 

b) Two similar completed works (each not less than 50% of the 

estimated value of this Tender) or 

c)  One similar completed works (not less than 80% of the estimated 

value of this Tender) 
  

C) The Tenderer should have a legal status such as that of a Proprietary 

concern, Partnership firm, Company etc. The Tenderer should have been 

registered under relevant Act for carrying out the nature of work for 

which this Tender is invited. 

 

D) The average annual turnover of the Tenderer for last three years from 

submission of Tender should be at least 30% of the estimated value of 

this Tender. You are requested to submit copy of IT returns for the last 3 

year or statement of accounts certified by a qualified chartered 

accountant for the last 3 years along with the offer as evidence. 

 

E) The Tenderer should have PAN/TAN/TIN. 
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F) The Tenderer should have ESI, PF and Service Tax registration number 

allotted in its name.The letters issued by the concerned authorities should 

be enclosed with the Technical Bid of the Tender to evidence such 

registration. 

 

G) The Tenderer should submit EMD along with Technical Bid. Offer/s 

without EMD is liable for rejection. 

 

The Tenderers should have categorically confirmed acceptance of all the 

Tender terms and condition including the payment terms. On non-

compliance / conformity of the above, offer is liable for rejection. BHEL 

reserves right to go in for reverse auction. 

 

2. Terms and Conditions  

 

2.1   This Tender is for “JOB-CONTRACT FOR MATERIAL MOVEMENT, 

CLEANING, SHIFTING & ARRANGEMENT OF PRODUCTION 
RELATED ITEMS /TEST FACILITIES AND OTHER RELATED  

ACTIVITIES IN CE- PRODUCTION DEPARTMENT OF BHEL-EDN”, 

for a period of TWO YEARS from the date of awarding the Tender. 

 

2.2   The Tenderer shall deposit Earnest Money Deposit (EMD) for the value as      

indicated in „NOTICE INVITING TENDER‟ along with the Tender 

document.  When the work is awarded to the lowest Tenderer the amount of 

EMD will be adjusted against the security deposit payable by the contractor. 

The EMD shall be in the form of demand draft from any nationalised bank 

or from a scheduled bank drawn in favour of “Bharat Heavy Electricals Ltd, 

Electronics Division, Bangalore”. 

 

2.2.1 EMD by the Tenderer will be forfeited as per Tender Documents if  
 

i) After opening the Tender, the Tenderer revokes his Tender 

within the validity period or increases his earlier quoted 

rates. 

ii) The Tenderer does not commence the work within the 

period as per LOI / Contract. In case the LOI / contract is 
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silent regarding such period then within 15 days after award 

of contract.  

iii) EMD given by all unsuccessful Tenderers shall be refunded 

normally within fifteen days of acceptance of award of work 

by the successful Tenderer.  

 

2.2.2 EMD shall not carry any interest. 

 
 

2.2.3 The contractor shall deposit an amount of Rs 4,00,000.00 (Rupees Four 

Lakh) plus 5% of the contract value exceeding 50,00,000.00 

(Rupees Fifty Lakh)  as security deposit with BHEL as per Works 

Policy valid for 30 months from the date of commencement of contract 

in the form of cash(as permissible under Income Tax Act) , pay order ,  

Demad Draft , local cheque ( subject to realization)  from a nationalized 

bank in the name of BHEL, securities available from Post offices such 

as national savings certificates, Kissan Vikas Patras etc., (Certificates 

shall be held in the name of the contractaor furnishing the security and 

duly pledged in favour of BHEL-EDN Bangalore and discharged on the 

back), Bank Guarantee from Scheduled Banks / Public Financial 

Institutions as defined in the Companies Act subject to a maximum of 

50% of the total security deposit value. The balance 50% shall be 

remitted either by cash or in the form of security. The Bank Guarantee 

format shall have the approval of BHEL EDN. Fixed Deposit Receipt 

(FDR) issued by Scheduled Banks / Public Financial Institutions as 

defined under the Companies Act 1956. The FDR should be in the 

name of the “Contractor A/c BHEL”, duly discharged on the back. The 

contractor should deposit minimum 50% of the security deposit before 

start of the work and balance 50% may be recovered at the rate of 10% 

from the running bills. EMD of the successful Tenderer can be 

converted and adjusted against security deposit in case of payment of 

EMD is in the form of Cash, pay order or DD as mentioned above. 

However, in such cases the contractor shall make good of the deficit, so 

that 50% of the security deposit is ensured before commencement of the 

work.  
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2.3 The Security deposit will be forfeited and credited to BHEL in the event 

of breach of any of the terms and conditions of this contract by the 

Contractor. 

 

2.4 The Security deposit will be refunded to the contractor by BHEL after 

adjusting any sums due to BHEL from the Contractor or under any other 

contract with this Division or any other sister division of BHEL, upon the 

fulfilment of the contract and the Contractor furnishing No Demand and 

No Due Certificate from ESIC, EPFO to the effect that there is no claim 

or demand in respect of the contract executed.  

 

 

2.5 The Payment will be made to the Contractor on the basis of work carried 

out, keeping in view the Unit of measurement. In case, the same persons 

deployed by the contractor, are permitted by him to continue to work 

beyond normal working hours, for any reasons whatsoever, contractor in 

such cases shall pay them the wage rates applicable under the Factories 

Act at contractors cost.  In other words no overtime (OT) payment will 

be made by BHEL, as the payment is on “Unit Rate Basis”. 

 

2.6 Terms of Payment: The payment will be made on the basis of Quantum 

of work done, based on Unit rate and within 30 days from the date of 

submission of bills, duly certified by BHEL Engineer-In-charge. Bills 

should be submitted along with all necessary documents, challans for ESI 

/PF and returns etc. as applicable under contractor‟s statutory liability and 

this contract.  

2.7 If the tenderer backs out after submission of the tender or after 

acceptance of tender or fails to start the work as per contract terms, his 

EMD / Security Deposit will be forfeited and award of the contract will 

be cancelled. 

2.8 The tenderer shall furnish a solvency certificate for an amount of Rs 

10,00,000/-(Ten lakhs only).  

 
   

3 Contractor’s Obligations: 
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Contractor shall decide the number of workmen to be deployed for execution 

of the work awarded to him and he or his authorized representative will be 

solely entitled to instruct such workers about the manner in which the 

awarded work is to be carried out as per the prescribed specifications and as 

directed by Engineer-In-charge. The Contractor shall be fully responsible for 

the work awarded to him. 

 

3.1     Contractor shall depute a supervisor to supervise work  to be carried out 

by his workmen. The work shall be executed as per work instructions and 

to the satisfaction of Engineer-In-charge. 

3.2     Contractor shall ensure that the employees deployed in the premises of 

BHEL are physically and mentally fit and do not have any criminal 

records. Such employees should possess requisite skill, proficiency, 

experience etc.  to carry out the work. 

3.3     Contractor shall maintain appropriate records of his employees deployed 

to carry out the job(s). 

 

3.4     Contractor shall provide employment card / identity card with photograph 

duly verified and attested by the Contractor to his employees deployed to 

execute the work. Contractor shall also indicate the name of the 

proprietory / partnership firm / Company, place of work, contact number 

and duration of validity of the card etc. in such identity card. 

 

3.5     Contractor will be fully responsible for the good conduct of his employees 

deployed to execute the work. In case of any misconduct/ misbehaviour 

by any employee, the contractor will replace such employee(s) 

immediately. 

 

3.6     Contractor will ensure that the job is executed through his employees on 

his rolls only and under no circumstances the contractor will deploy any 

casual employees to carry out the job; nor shall sub-contract the job 

without prior written permission from BHEL-EDN. 

 

3.7     Contractor will keep watch on his employees and he will be liable for any 

pilferage / loss to BHEL due to acts of omission and commission by his 
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employees. Similarly, liability for any compensation to outsiders & his 

employees on account of any act of omission and commission by the 

employees deployed by the contractor shall lie exclusively with 

contractor.  

 

3.8     The contractor shall be responsible for enforcing all safety regulations as 

applicable strictly ensure wearing of safety equipments by them inside 

the factory. BHEL may provide hand gloves & consumables, material 

handling equipment etc. wherever required. 

 

3.9     The contractor has to provide a distinct uniform different from BHEL 

employees. The uniform should have logo of the contractors firm / 

company. The uniform shall be in neat, tidy and wearable condition.  

 

3.10 Contractor to ensure that all precautions are taken for safety of his 

employees.  The contractor shall be responsible for enforcing all safety 

regulations as applicable, while undertaking the work Tendered inside the 

factory.    

 

3.11 In the event of termination of contract for any reason whatsoever, the 

contractor shall withdraw all his employees and his equipments, if any; 

from the establishment of BHEL. 

 

3.12 Contractor shall take necessary insurance policy for his workmen to 

cover workmen‟s compensation and accidental cover as may be 

appicable.   

 

3.13 BHEL will provide consumables, material handling equipments etc. 

where ever applicable. 

3.14 Out of total contract workers deployed, persons meant to carry out Job 

mentioned in serial no. 14 of Schedule „A‟ ( Format -1), should possess 

valid 4 wheeler driving licence (LMV)with work experience for 

performing material handling activities within factory premises with 

BHEL EDN material handling equipments. 
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4    Contractor’s statutory liability: 
      

4.1      All statutory requirements under Minimum Wages Act 1948, Payment of 

Wages Act 1936, Workmen Compensation Act 1923, EPF & MP Act 

1952, Payment of Gratuity Act 1972, ESI Act 1948, the Contract Labour 

(R&A) Act 1970, Payment of Bonus Act 1965, Income Tax Act 1961, 

Service Tax rules and all other applicable Acts and rules shall be 

complied with by the contractor. 

4.2      Contractor shall comply with all statutory requirements, Rules, 

Regulations, and Notifications issued from time to time by the concerned 

authorities in relation to employment of his employees. 
 

4.3     Contractor shall ensure payment of statutory prescribed minimum wages 

by paying BHEL EDN notified wages as applicable to his employees 

deployed in the work from time to time and maintain proper records of 

their timely disbursement. The notification of BHEL-EDN wages may be 

obtained by the contractor to be aware / conversant to the same.The 

periodic revision of this wages shall be noted by the contractor from time 

to time and the payment to his workers shall at no point of time be less 

than these minimum rates. For information the BHEL minimum wage 

rates during last 4 biannual revisions are shown in the table below to 

envisage the trend in fluctuations of wages. However, this trend may vary 

and the Contractor shall pay according to BHEL – EDN Wage Rate. 

 
BHEL Rates Notified during last 4 biannual periods 

Category 

Wages per day  

01/10/2010 to 
31/03/2011 

01/04/2011 to 
30/09/2011 

01/10/2011 
to 
31/03/2012 

01/04/2012 to 
30/09/2012 

USW Rs.  234.00 Rs.  247.00 Rs. 256.00 278.57 

SSW Rs. 247.54 Rs. 260.54 Rs. 269.54 292.54 

SW Rs. 262.23 Rs. 275.23 Rs. 284.23 308.69 

  Note: BHEL – EDN Notified wage rates are revised every six months 

 

BHEL reserves the right to advise the contractor to afford any further 

welfare facility in future (over & above the wage rates envisaged and also 

allowances under para 1.7 above) on reimbursement basis, for the 

employees of the contractor to defray their essential expenses. 
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4.4      Contractor shall provide PF pass book to his employees and ensure 

payment of PF, EDLI, pension dues under EPF & MP Act 1952 to the 

RPFC. 

4.5     Contractor shall ensure payment of ESI contribution under ESI Act 1948 

and provide ESI membership No. card of each employee. 

4.6     Contractor shall maintain proper records of PF, EDLI, Pension, ESI 

contribution, administrative charges etc., wherever applicable and shall 

produce proof of deductions as well as remittances. Contractor shall issue 

wage slips to his employees. 

4.7     Contractor shall furnish proper Returns to the concerned statutory 

authorities and provide a copy of the same to BHEL. 

 

4.8     Contractor shall be solely responsible for non payment / delayed payment 

of wages / DA, contributions under EPF & MP Act, ESI Act etc. 

 

4.9      In case, the contractor fails to make payment of wages to his employees 

or remittance of contribution to the concerned authorities & a claim is 

made against BHEL for what so ever reason, the security deposit /other 

dues/ running bills under the contract can be utilized by BHEL to 

discharge the liability of the contractor. 

 

4.10 Contractor shall indemnify BHEL against all claims and losses if it 

suffers under various labour laws, statutes or any civil or criminal law in 

connection with employees deployed by him. 

 

4.11 The liability for any compensation on account of injury sustained by an 

employee of the contractor will be exclusively that of the contractor, as 

BHEL is not the employer for him. 

 

4.12 Contractor shall obtain necessary insurance cover at his own cost to 

mitigate any risk of accidents, losses, damages etc. BHEL shall not be 

responsible for any losses, damages to the contractor or to his employees. 

 

4.13 Contractor should ensure that the employees allowed entering BHEL 

premises shall be covered under independent code numbers / exemptions 

under EPF & MP Act 1952 and ESI Act 1948 and shall cover his 
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employees under the said codes.The contractor shall also indicate ESI 

No., PF No., Service Tax No. in the techno-commercial bid. 

 

4.14 Payment of bonus under the Payment of Bonus Act, payment of gratuity 

under the Gratuity Act, and retrenchment compensation under ID Act 

will be the sole responsibility of the contractors. 

 

4.15 Over and above the daily wages rate, the contractor shall make payment 

to his employees deployed under this contract towards leave with wages 

also. 

 

4.16 Contractor shall observe provisions of Factories Act in respect of 

working hours, holidays, rest intervals, leaves and overtime to his 

employees who may be deployed in BHEL premises & maintenance of 

necessary registers, forms and statutory formats which shall be always 

available for inspection by BHEL or factory in seperate. No work shall be 

done on second / third shift, overtime, Sundays or on other declared 

holidays without written permission from BHEL. 

 

4.17 Contractor shall be responsible for making payment of wages before 

expiry of 7 (seven) days from the last day of wage period and to ensure 

disbursement of wages in the presence of the representative from BHEL. 

 

4.18 Contractor shall obtain license under CL (R&A) Act, 1970. 

 

4.19    All the Contractors will have to produce documentary evidence of   

           being a Income Tax Assesse.  Income Tax Permanent Account No (IT  

           PAN No)  and Tax Deduction Account No (TAN) or Income Tax   

           Clearance  Certificate (ITCC ) shall be enclosed with the techno- 

           commercial bid  .  

GENERAL TERMS & CONDITONS 
 

5 Engineer-In-charge shall give overall instruction to the contractor or his 

authorized representative for the jobs to be carried out. BHEL will have 

nothing to do or be concerned with the employment of employees 

working for the contractor. The relationship between BHEL and the 
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contractor will be that of independent entities and nothing herein 

contained will amount to joint venture, partnership or on employer-

employee relationship. Supervision of work shall be done by the 

contractor / his authorized Supervisor exclusive for this work only. 

 

5.1 The contractor shall maintain regular contact with the designated 

Engineer – In – Charge of BHEL and will interact on matters relating to 

the work awarded under this contract. 

 

5.2 In case the contractor does not carry out the contractual / statutory 

obligations or the services rendered by him are found to be 

unsatisfactory, BHEL shall bring the same to his notice and he will be 

obliged to discharge the obligations and rectify the deficiency / anomaly 

within three days time failing which, BHEL reserves the right to 

terminate the contract without assigning any reason what so ever. In such 

an event, no damages will be payable for short closure of the contract and 

the contractor shall be liable to BHEL for any loss or hardships it may 

suffer, such termination shall be for the contractor‟s default and any 

money including deposits or bills available with BHEL will be forefeited 

and any further claim on the contractor may be made by BHEL for 

recovery of any loss. 

 

5.4 The decision of BHEL regarding interpretation of any terms and 

conditions set forth in this agreement shall be final and binding on the 

contractor. 

 

5.5  Notwithstanding anything contained in this agreement, the contract may 

be terminated by BHEL without assigning any reason thereof by giving a 

notice of 30 days to the contractor. 

 

5.6 The contractor shall commence the work immediately on receipt of the 

order and the contract shall remain valid for a period of TWO YEARS 

from the date of issue of Job contract. The parties reserve the right to          

extend the contract on mutually agreed terms and conditions. 
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6. ARBITRATION AND GOVERNING LAW 
 

All disputes arising in connection with the contract shall be settled by mutual 

consultation. If no agreement is reached, the dispute shall be settled in 

accordance with the provisions of the Arbitration and Conciliation Act, 1996 

and the Rules made thereunder. The dispute shall be referred for arbitration to 

any aribitrator to be appointed by the Head of unit of BHEL-EDN. Job with the 

BHEL will not be a disqualification for appointment as arbitrator. The award of 

the arbitrator shall be final and binding on both the parties. The venue of the 

arbitration shall be Bangalore. The award to be given by the arbitration shall be 

a speaking award.  
 

 

 

 

 

 

7.    Signature of the Parties 
 
A contract agreement needs to be executed as per BHEL format on non-judicial 

stamp paper of Rs 100/- to be purchased by the contractor. It should be signed 

with seal of the firm / company and witnessed.  

 

 

 

 

 
For  BHEL        For  Contractor 
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GENERAL SAFETY PRECAUTIONS WHILE ON WORK  
Do:  
1. Use proper hand gloves, masks, goggles while handling chemicals such as Iso-propyle 
alcohol, thinner, flux , conformal coating ( lacquer ), solder paste.  

2. Use heat resistant gloves while cleaning near wave solder machine, temperature cycling 
Machines( dry chambers).  

3. Use safety goggles while cleaning near wave solder bath.  

4. Wash thoroughly with water, the affected part of the body in case of splashes of chemicals.  

5. Open cautiously a container, be alert for sprays or splashes of acids/alkalies.  

6. Treat all liquids as dangerous, until you know that they are safe.  

7. Handle very carefully the bottles / containers which have no labels.  

8. Always wash hands and other exposed skin areas after using chemicals, upon exiting the 
chemical use area, and before eating or drinking.  

9. When cleaning, use nonflammable solvents.  

10. Before handling any chemical check with MSDS for the safety precautions required. 11. 
Store chemicals in stable racks in clearly marked containers and in designated areas.  

12. Always leave gangways between stacks, between stacks and walls.  

13 .Keep all combustible materials away from any kind of heat source.  

14. Make sure that your route is clear of obstacles.  

15. When going down a ramp, keep the load in front.  

16. Keep gangways clear and unobstructed. 

17. Keep your work area clean and dry.  

18. Undergo periodical medical checkup for health monitoring. 

 Don’t:  
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1.Do not eat, drink, chew gum, or store food, beverages, or medications in areas where chemicals 
are used or stored.  

2.Do not smell or taste chemicals.  

3 .Do not keep materials / tools / components projecting into gangways / aisles.  

4.Do not store / stack materials in front of electrical control panels/ switches and fire extinguishers. 

 5.Do not store inflammable near any electrical switch boards/ cubicles.  

6. Do not throw cotton waste soaked with inflammable liquids/ solvents/ chemicals in drains or 

room corners.  

7. Do not use solvents to clean hands after work. 

 8. Do not use thinner to clean floors.  

9. Do not block exits, fire extinguishers.  

10. Do not store projecting material near gangways.  

11. Do not carry a load, which is too heavy for you. Get help if the load is too heavy.  

12.Do not carry a load that obstructs the view ahead.  

13. Do not pull a hand truck, but push it. 

 Note : The above list is only indicative and not exhaustive. Regarding various safety precautions 
to be taken, follow your Superior’s instructions. 
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REVISED GENERAL CONDITIONS OF CONTRACT    w.e. f. 1-4-1975 

 

CONTENTS 
 

Condition 

Number           Description               

 

CHAPTER –I       

1. Definitions  

 

CHAPTER-II  

2. Heading to the contractor 

3. Contract documents 

4. Works to be carried out  

5. Provisional items 

6. Deviations 

7. Time 

8. Stores &materials 

9. Delay & Extension of time 

10. Patent Rights 

11. Octroi &other duties 

12. Royalties 

13. Plant & Equipment  

14. Assignment or Transfer of contract 

a) Sub -contract 

15. Compliance to Regulations and Bye –laws 

CHAPTER –III 

 

16. Security Deposit 

17. Orders under the contract 

18. Admission to site 

19. Contractor‟s Supervision 

20. Labour 

21. Water 

22. Temporary Workshops, stores etc., 

23. Stores & materials-on-site etc 

24. Tools & plant on site 

25. Statement of Hire charges 

26. Precautions against Risks 

27. Notices & Fees 

28. Setting out of the works and protecting & maintaining signal marks 

29. Site drainage 

30. Excavations, relics, etc., 

31. Foundations 

32. Covering in work 
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33. Approval of works by stages 

34. Execution of works 

35. Day work 

36. Inspection of the work                 

37. Responsibility for building                                                      

38. Insurance of  works against damage and loss, due to fire, tempest, floods etc. 

39. Damage or loss to private property and injury to workman. 

40. Completion 

41. Compensation for delay. 

42. Laws governing the contract. 

43. Cancellation of contract for corrupt act. 

44. Cancellation of contract for insolvency, assignment or sub-letting of contract 

45. Cancellation of contract for  default. 

46. Termination of contract for death. 

47. Special powers or determination. 

48. Fair wage. 

 

CHAPTER-IV 
VALUATION & PAYMENT 

 

49. Records and measurements. 

50. Valuation of deviations. 

51. Reimbursement / refund on variation in price. 

52. Advances on account. 

53. Final bill. 

54. Payment of bills. 

55. Recovery from contractor. 

56.  Post-technical audit of work and bills. 

57. Refund of security deposit. 

 

Annexure-‘A’ 
 

BHEL contractor‟s Labour Regulation and BHEL safety code ( See Condition 20) 
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1.DEFINITIONS 
  

 In these general conditions of contract, the following terms shall have the meaning hereby  assigned to 

them except where the context otherwise requires: 

 

a) The “CONTRACT” means  the documents forming the tender and acceptance thereof , together with 

all the document referred to therein including general and Special Conditions of Contract, Schedules 

„A‟, „B‟, „C‟, „D‟, „E‟ and/or General Summary attached to the form of tender, the Karnataka P.W.D. 

Schedule of Rates as amended up to 1979-80 the specifications and the Drawings. All these documents 

as applicable taken together shall be deemed to form one contract and shall be complementary to one 

another. 

 

b) The „„TENDER  DOCUMENTS‟‟ means the form of tender, the applicable schedules „A‟, „B‟, ‟ C‟, 

„D‟, „E‟ and / or General summary, General and Special conditions of  contract and the specifications  

and / or drawings as given to contractors on payment for the purpose of preparing their tenders 

 

c) The „WORK‟ means the work described in the tender documents, in individual work orders and/ or 

accompanying drawings and specifications as may be issued from time to time to the Contractor by the 

senior Engineer (Civil) deputy manager (projects) or the Engineer- in- charge within the powers 

conferred upon them, including all modified or additional works and obligations to be carried out 

either at the site or at any Factory workshop or other place as required for the performance of the 

contract. 

 

d) The „„SITE‟‟  means the land and /or  other places on, in, into or through which the work is to be 

executed   under the contract or any adjacent land , path or street which may be allotted to or used for  

the purpose of carrying out the  contract. 

 

e) The „„CONTRACTOR‟‟ means the individual, firm or company, whether incorporated or not, 

undertaking the work and shall include the legal  personal representatives of  such individuals or the 

persons composing the firm or company, or the successors of the firm or Company and the permitted 

assigns of such individual or  firm or company. 

 

f) The abbreviations DGM/P, Sr. M/P, S.E/C  means Dy. General Manager /Projects, Senior Manager / 

Projects, and Senior Engineer / Civil respectively, who direct the contract and the letters E/C means 

Engineer / Civil in-charge of the particular work pertaining to the contract. 

 

g) The “Engineer – in – charge” means the Engineer / Civil deputed by Senior Engineer / Civil to 

supervise the work, or part of the work. 

 

h) “APPROVED” and  “DIRECTED” means the approval or direction of the  DGM/P. Sr. M/P, or S.E/C. 

or person deputed by them for the particular purpose. 

 

i) “BHARAT HEAVY ELECTRICALS LIMITED” hereinafter referred to as BHEL Shall mean the 

board of directors, Resident Director, General Manager/ Project Administrator  or other Administrative 

Officers, of the said company including the project officer, Sr, Manager / Projects, or Senior Engineer / 

Civil, Engineer/ Civil authorised to invite tenders and enter into the contracts for works on behalf of  

“Bharat Heavy Electrical Limited”, unit : Electronics Division, Mysore Road, Bangalore – 26. 

 

j) In the case of lumpsum contracts, CONTRACTOR‟S PERCENTAGE” means the percentage offered 

by the contractor as addition to or deduction from the cost of buildings, or other works listed in 

schedule,  „A‟ to provide a lump sum quotation for performance of  the contract inclusive of all extra 

costs, profit, establishment charges, carriage, insurance etc., complete. 
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1. In the case of percentage rate contracts, “ Contractor‟s percentage” shall, if the context so permits, 

mean the uniform percentage tendered by the contractor and accepted by the Accepting Officer, and 

the expression “ CONTRACT RATE” shall like wise mean the rates in the K.P.W.D. schedule of rate 

as amended up to  1979-80 as adjusted by the said Contractor‟s percentage, if any. 

k) The “ CONTRACTOR SUM” means the sum accepted, or the sum calculated in accordance with the  

prices accepted  in the tender and / or the contract rates as payable to the Contractor for the entire 

execution and full completion of the work. 

l) the “FINAL  SUM” means the actual amount payable under the contract by BHEL, to the Contractor   

for the entire execution and full completion of the work.  

m) The “ DATE OF COMPLETION” is the date or dates for completion of the whole or any part of the      

work as set out in or ascertained in accordance with the individual work orders or the tender 

documents ,or any subsequent agreed amendments thereto. 

n) A “WEEK” means seven days without regard to the number of hours worked or not worked in any day 

in that week. 

o) A”DAY” means a day of 24 (Twenty four) hours irrespective of number of hours worked or not in that 

day. 

p) A “WORKING DAY” means any day other than that prescribed by the Negotiable instruments ACT as 

being a holiday , consists of the number of hours of labour as commonly recognised by good 

employers in the trade in the District where the work is carried out or as laid down in the BHEL 

Regulations. 

q) “DEVIATION ORDER” means an order given by the Senior Engineer/Civil or Engineer-in-charge to 

effect an alteration ,addition or deduction, which dose not radically affect the scope of nature of the 

contract. 

r) “EMERGNCY WORK” means any urgent measures which , in the opinion of the Engineer-in-charge , 

become necessary during the progress of the work to obviate any risk of accident or failure or which 

become necessary for security. 

s) “PROVISIONAL SUM” or “PROVISIONAL LUMPSUM” means a lump-sum included  by the BHEL 

in the tender documents and represents the estimated value of work for which details are not available 

at the time of inviting the tender. 

t) “PROVISIONAL ITEMS” means items for which approximate quantities have been included in the 

tender documents. 

u) “DAY WORK” means on item of work requiring the employment of labour with or without materials 

as the case may be , which, in the opinion of the Senior Engineer /Civil-in-charge, is not capable of 

being evaluated by the accepted methods of measurement  or assessment and is paid for on the basis of 

the actual labour and materials utilised on the particular item of  work referred to.            
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CHAPTER-II 

 

SCOPE OF CONTRACT 

 

2. HEADING TO THE CONTRACT 
 

The heading to these conditions shall not affect the interpretation thereof 

 

3. CONTRACT DOCUMENTS: 

 

The accepting officers shall furnish to the Contractor on demand “FREE OF COST” three copies of 

signed Drawings and one copy of the signed agreement comprising of preamble to Agreement , 

General and Special Specifications , Schedules „A‟  „B‟  „C‟  „D‟ and „E‟  etc. ,(but excluding General 

Conditions of Contract and Drawings) and three copies of all further drawings issued during the 

progress of work. 

 

However , for any additional copies of the agreement or drawings required by the Contractor , the 

same will be supplied on payment of the Specified Cost. 

 

The contractor shall keep one copy of all the drawings and of the specifications on the site and the 

Engineer-in-charge or his representative shall at all reasonable times have access to them. 

 

4. WORK TO BE CARRIED OUT :   

 

The Contract shall, expect as provided under Schedules „B‟ and „C‟ include all labour , materials, 

tools, plant , equipment and transport which may be required in preparation for , and in the entire 

execution and full completion of the work. Schedule „A‟ shall be deemed to have been prepared in 

accordance with good practice and recognised principles and unless otherwise stated, the descriptions 

given therein shall be held to include waste on materials, carriage and cartage, lead, return of empties, 

hoisting, setting, fitting in position and all other labour necessary in and for the entire execution and 

full completion aforesaid. Any error in description or quantity in Schedule „A‟ or any omission 

therefrom shall not vitiate the Contract or release the Contractor from the execution of the whole or 

any part of the work comprised therein according to the drawings and specifications, or from any of his 

obligations under the contract. The insertion of the name of any firm of suppliers in the Tender 

Documents is for the purpose of obtaining a particular class or quality of materials or workmanship but 

the articles or materials specified may be obtained from any other firm subject to the prior written 

approval of the Senior Engineer / Civil / Engineer/Civil. 

 

In the case of a discrepancy between Schedule „A‟ the Specifications and/or the Drawings, the 

accepting officer shall be the sole deciding authority as to which shall prevail and his decision shall be 

final and conclusive. If neither drawings nor specifications contain any mention of minor details of 

construction, which in the opinion of the Accepting Officer whose decision shall be final and 

conclusive, are reasonable and obvious and fairly intended for the satisfactory completion of the work, 

such details shall be provided by the Contractor without any extra cost as if they were specially 

mentioned and shall be deemed to be included in the contract. 

 

The Contractor will be deemed to have satisfied himself as to the nature of the site , local facilities of 

access and all matters affecting the execution and completion of the work. No extra charges 

consequent on any misunderstanding in these respects or otherwise will be allowed. 
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5. PROVISIONAL ITEMS: 

 

The full amount of provisional lump-sum and the value annexed to each provisional item inserted in 

the Tender documents shall be deducted from the contract sum and the value of work ordered and 

executed there under shall be ascertained by measurement or valuation as for deviations. 

 

No work under these items is to be begun without instructions in writing from the Engineer- in –

charge. 

 

  The extent of quantities or items described as “ provisional “ shall not be held to guarantee or limit the 

amount and description of the work to be executed by the Contractor either in respect of the item 

concerned or the work as a whole.  

 

  No addition or deduction shall be made by the Contractor to the amount of the provisional lump-sums 

as included in the tender documents. 

 

6. DEVIATIONS: 

 

The contractor shall not make any alteration in addition to or omission from the work as described in 

the tender documents except in pursuance of the written instruction of the Engineer –in charge. No 

such deviation from the work described in the tender documents shall be valid unless the same has 

been specifically confirmed and accepted by the Accepting Officer in writing and incorporated in the 

contract. 

 

The accepting Officer may deviate, either by way of addition or deduction, from the work so 

described, provided that the contractor sum be not thereby varied on the whole by more than the 

percentage set out in the tender documents. The value of all additions and deductions will be added to , 

or deducted from the contract sum. Whenever the Accepting Officer intends to exercise such a right, 

his intention shall specify the deviation which are to be made, the lump sum assessment or the 

proposed basis of payment, the extra time allowed, if, any and the date for completion of the entire 

contract. 

 

Any objection by the Contractor to any matter concerning the order shall be notified by him in writing 

to the Senior Engineer (Civil) / Engineer-in-charge within SEVEN DAYS from the date of such order, 

but under no circumstances shall the work be stopped (unless so ordered by the Senior Engineer/Civil 

/E/C) owing to differences or controversy that may arise from such an objection. In the absence of such 

a notification of objection, by the contractor, he will be deemed to have accepted the order and the 

conditions stated therein. In the event of the contractor, failing to agree with the Senior Engineer/ Civil 

/E/C regarding the terms of the proposed deviation, the objections shall be referred to the 

DGM/P/Sr.M/P, whose decision shall be final, conclusive and binding on the Contractor. 

 

7. TIME: 

 

Time is the essence of the contract and is specified in the tender document or in each individual work 

order. 

As soon as possible after the contract is let or any substantial work order is placed and before work 

under it is begun, the Senior Engineer/Civil or Engineer-in-charge and the contractor shall ( if so 

required by the Sr. E/C) agree to a time and Progress chart. The chart shall be prepared in direct 

relation to the time stated in the tender documents or the Work Order for the completion of the 

individual items thereof, and/or the contract or Orders as a whole. It shall indicate the forecast of the 

dates for the commencement and completion of the various trade processes or sequences of the work, 

and shall be amended as may be required by agreement between the Sr. E/C or Engineer-in-charge, and 

the contractor within the limitation of the time imposed in the tender documents or ORDER. 

24 



                               

 

                                    ISSUING OFFICER                                                         CONTRACTOR 

 

 

In the absence of any specific Time and Progress Chart to be agreed to between the Contractor and the 

Sr. E/C. or Engineer –in-charge, the contractor shall ensure and maintain uninterrupted progress of the 

work such that the entire work shall be completed within the time imposed in the tender document or 

order and that the proportion of work completed up to any time in relation to the entire work to be done 

under the Contract or Order shall not be less than the proportion that the time elapsed bears to total 

time of completion provided in the Tender Documents or Order. 

 

The Contractor shall suspend the execution of the work, or any part or parts there of whenever called 

upon in writing by the Engineer –in –charge to do so, and shall not resume work thereon until so 

directed in writing by the Engineer –in –charge. The Contractor will be allowed an extension of time 

for completion not less than the period of suspension but no other claim in this respect for 

compensation or otherwise how so ever will be admitted. This may also be extended to allow for 

alteration of work made by the deviation order.  

  

8. STORES AND MATERIALS: 

 

 The contractor shall, at his own  expense , supply all stores and materials required for the contract, 

other than those listed in Schedule „B‟ which may be provided by Bharath Heavy Electricals Limited at 

the rates detailed therein subject to their availability at the place of issue indicated therein. All stores 

and materials to be supplied by the Contractor shall be of the best kind as described in the 

Specifications and the Contractor shall, if required by the Engineer –in- charge furnish him with proof 

to his satisfaction that the stores and materials so comply with the specifications. 

 

The contractor shall, at his expense and without delay, supply samples of stores and materials proposed 

to be used in the execution of the work for the approval of the Engineer-in charge, who may reject all 

stores and materials not corresponding either in quality or character to the approved samples. 

 

In the case of stores provided under Schedule „B‟ the Contractor shall bear the cost of loading, 

transporting to site, unloading, storing under cover as required, assembling & jointing the several parts 

together as necessary and incorporating & fixing these stores & materials in the work, including all 

preparatory work of whatever description that may be required, and closing, preparing, loading and 

returning empty cases or containers to the place of issue without any extra charges.  

 

9. DELAY AND EXTENSION OF TIME: 

 

If, in the opinion of senior Engineer/Civil/engineer/Civil the work is delayed: 

 

i) by reason of abnormally bad weather, or  

 

ii) by reason of serious loss or damage by fire, or 

 

iii) by reason of civil commotion, local combination of workmen, strike or lockout, affecting any 

of the trades employed on the work, or 

 

iv) by delay on the part of the agency or tradesman engaged by BHEL in executing work not  

forming part of this contract, or 

 

v) by reason of  any other cause which in the absolute discretion of the Sr. M/P. Sr. E/C. or E/C 

is (when he is the Accepting Officer of the Contract) beyond the contractors control, then in 

any such case, the Accepting Officer, on the recommendation of the Sr. E/C., E/C (or higher 

authority) may make fair and reasonable extension in the completion dates of the individual 

items of work or the contract as a whole. Such extension which will be communicated to the 

contractor by the Sr. E/C./E/C. in writing shall be final and binding on the contractor. No  

25 



                               

 

                                    ISSUING OFFICER                                                         CONTRACTOR 

 

 

other claim in this respect for compensation or other wise howsoever is admissible. Upon the 

happening of any such event causing delay, the contractor shall immediately give notice 

thereof in writing to the Sr. E/C/E/C but shall nevertheless use constantly his best endeavour 

to prevent or make good the delay and shall do all that may reasonably be required to the 

satisfaction of the Sr. E/C/E/C to proceed with the work. 

 

10. PATENT RIGHTS: 

 

The contractor shall fully indemnify BHEL, or the agent, servant, or employee of BHEL, against any 

action, claim or proceeding relating to infringement or the use of any patent or design or any alleged 

patent or design rights, and shall pay any royalties which may be payable in respect of any article/ or 

part thereof included in the contract. 

 

In the event of any claims being made or action brought against BHEL, or any agent, or servant or 

employee of BHEL., in respect of any of the matters aforesaid, the contractor shall immediately be 

notified thereof for taking necessary action provided that payment of indemnity shall not apply when 

such infringement has taken place in complying with the specific directions issued by the BHEL….but 

the contractor shall pay any royalties payable in respect of any such use. 

 

11. OCTROI AND OTHER DUTIES: 

 

All charges on account of octroi, Terminal or Sales Tax and / or other duties on materials obtained for 

the work (excluding materials provided by BHEL, on payment) shall be borne by the contractor. 

 

12. ROYALTIES: 

 

Royalties fixed from time to time as per prevalent local rules will be recovered for materials, which the 

contractor may be allowed to remove from quarries situated on land which is in charge of the BHEL ., 

authorities. 

 

13. PLANT AND EQUIPMENT: 

 

  The contractor, shall at his own expenses, supply all tools, plant and equipment (herein-after referred 

to as T & P) required for the execution of the contract, as specified in the tender documents. 

 

14. ASSIGNMENT OR TRANSFER OF CONTRACT: 

 

The contractor shall not, without the prior written approval of the Accepting Officer, assign or transfer 

the contract or any part thereof , or any share, or interest therein to any other person. No sum of money 

which may become payable under the contract shall be payable to any person other than the contractor 

unless the prior written approval of the Accepting Officer to the assignment or transfer of such money 

is given.  

 

a) SUB-CONTRACT: 

 

The contractor shall not sub-let any portion of the contract without the prior written approval of the 

Accepting Officer  

 

15. COMPLIANCE TO REGULATION AND BYE-LAWS : 

 

The contractor shall conform to the provisions of any statute relating to the work and regulations and 

bye-law of any local authority  and of any water and lighting Companies or Undertakings with those  
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system the works is proposed to be connected. He shall before making any variation from the drawings  

or the specification that may be necessiated for such connection give the Senior Engineer /civil /E/C 

notice, specifying the variation proposed to be made and the reason therefore and shall not vary out 

any such variation until he has received instructions from the Senior Engineer/ Civil /E/C in respect 

thereof. The contractor shall be bound to give all notices required by statute regulations or bye-laws as 

aforesaid and to pay all fees and taxes payable to any authority in respect thereof. 

              

      

CHAPTER-III 

 

PERFORMANCE OF THE CONTRACT 

 

16. SECURITY DEPOSIT: 
 

i) The amount of security money to be deposited for proper fulfillment of the contract will be as  

follows: 

 

a) For contract valued upto 

Rs. 1.00 lakh.   …….  10% of the contract value. 

 

b) For contract valued above  10% on the 1st Rs. 1.00 lakh 

            Rs. 1.00 lakh but not    Plus 7 ½ % on the balance of  

            exceeding Rs. 2.00 lakhs.  …….   the contract Value. 

         

c)        For contracts valued   …….  10% on the 1st Rs. 1.00 lakh 

           above Rs. 2.00 lakhs.              Plus 7 ½ on the next Rs.1.00 

  lakh Plus 5% on the balance 

                                                                         of the contract value. 

 

ii) The contractor whose tender may be accepted shall within seven days of receipt by him of the    

notification of acceptance of his tender, deposit with the BHEL, Unit: Bangalore the 

prescribed sum as per Clause 16 (i) above towards security deposit. 

 

The Earnest Money Deposited at the time of tender will be treated as part of the Security 

Deposit and the balance amount to make up the full Security Deposit as refereed to in Clause 

16(i) above may be furnished in Cash or in any of the following forms duly pledged to the 

BHEL Limited. 

 

a) Call Deposit Receipt, Pay Order or Demand Draft. 

b) Post Office cash certificates, National Savings Certificates, Treasury Saving Deposit Certificates, 

National Plan Saving Certificates, 12 year National Defence Certificates and 10 year Deposit 

Certificates. 

c) Fixed Deposit Receipt issued by State Bank of India/ Nationalised Bank/ Scheduled Bank. 

d) Bank Guarantee from Nationalised /Scheduled Bank valid for a period inclusive of the 

maintenance period also after the date of completion of the work, wherever warranted. 

e) Insurance Guarantee issued by L.I.C. or any of the four General Insurance Corporations valid for a 

period inclusive of the maintenance period also after the date of completion of work, where 

warranted. 

 

Alternatively the requisite amount to make up the full Security Deposit may also be deducted, 

from each Running bill in respect of the particular contract concerned at 10% (ten percent) of the 

value of the work done by the Contractor as billed till such deductions along with the Earnest 

money already deposited by him shall make up the full Security Deposit as per para 16 (i) above. 
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No interest shall be allowed on Security Deposits. 

 

BHEL, shall not be responsible for any loss of Securities due to liquidation or any other reason 

whatsoever or any depreciation in the value of the Securities while in their charge or for any loss 

of interest thereon. 

iii) All compensation or other sums of money payable by the Contractor to BHEL under the terms of 

this contract or under any other contract with BHEL, may be deducted from the Security Deposit 

or realised by the Sale of Securities or from the Interest arising there-from or from any sums 

which may be due or may become due to the Contractor payable by BHEL, on any account 

whatsoever against this contract or any other contract with BHEL, and in the event of his Security 

Deposit being reduced by reason of such deduction or sale as aforesaid, the contractor shall, within 

seven days thereafter, make good in cash or in securities endorsed as aforesaid , any sums by 

which the Security Deposit has been so reduced. 

iv) 50% of the Security Deposit may be refunded on completion of the work after payment of the final 

bill and the balance 50% of the Security Deposit is refunded only after the expiry of the 

maintenance period of six (6) months from date of completion of work or as stipulated in the 

contract concerned. 

 

 

17. ORDERS UNDER THE CONTRACT: 

 

All orders, notices etc. to be given under the contract shall be in writing, type script of printed and if 

sent by registered post to the address given in the tender of the contractor, shall be deemed to have 

been served on the date when in the ordinary course they would have been delivered to him. 

 

The contractor shall carry out without delay all orders given to him. 

 

 

18. ADMISSION TO SITE: 

 

The contractor shall not enter on ( other than for inspection purposes) or take possession of the site 

unless permitted to do so by the Senior Engineer/Civil/E/C. The portions of the site to be occupied by 

the Contractor will be clearly defined and marked on the site plan, and the contractor will on no 

account be allowed to extend his operations beyond these areas. 

 

The Contractor shall provide, if necessary, or required at the site, temporary access thereto and shall 

alter, modify and maintain the same as required from time to time. He shall take out and clear away 

the access route when no longer required restoring the area to its original conditions. 

 

The Senior Engineer/Civil/E/C shall have power to execute other works (whether or not connected 

with the work in the contract agreement) in the site contemporaneously with the execution of the 

original work and contractor shall give reasonable facilities for this purpose. 

 

BHEL, reserves the right of taking over, at any time, and portion of the site which they may require 

and the contractor shall at his own expense clear such portion forthwith. No photographs of the site or 

of the work or any part thereof shall be taken, published or otherwise circulated, without the prior 

approval of the Senior Engineer/Civil/E/C. 

 

No such approval shall however exempt the contractor from complying with any statutory provisions 

in regard to the taking and publication of such photographs. 

 

BHEL officials connected with the contract shall have the right of entry to the site at all times. 
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Senior Engineer/Civil/E/C shall have the power to exclude from the site any person whose admission 

thereto may, in his opinion, be undesirable for any reason whatsoever. 

19. CONTRACTORS SUPERVISION: 

     

The Contractor shall either himself supervise the execution of the Contract or shall appoint a 

competent Agent approved by the senior Engineer/Civil/E/C to act in his stead. 

 

The contractor shall employ an Engineer/Agent having atleast a „Degree of Bachelor of Civil 

Engineering‟ from a recognised University/on any work with a Contract value exceeding rupees two 

lakhs and having atleast a „Diploma in Civil Engineering‟ from a recognised college on work with a 

contract value exceeding Rs. 50,000/- but not exceeding rupees two lakhs. 

 

The employment of an Engineer/Agent as aforesaid, shall not be necessary if the contractor is in 

possession  of a recognised technical qualification and is in opinion of the Senior Engineer/Civil/E/C 

capable of receiving instructions of the Engineer-in-charge and of executing the work to the 

satisfaction of the Engineer-in-charge. 

 

If the contractor fails to appoint a suitable Engineer/Agent as aforesaid, the Senior Engineer/Civil/E/C 

shall have full powers to suspend the execution of work and stop payment of any advances that may 

have become due until such date as a suitable Engineer/Agent is appointed and the contractor shall be 

held responsible for the delay caused to the work and no extension of time on this account shall be 

given to him as stipulated in condition  (9) above. 

 

     

 Orders given to the contractors Agent/Engineer shall be considered to have the same force as if they 

had been given to the contractor himself. 

 

The contractor or his agent shall be in attendance at the site during all working hours and shall 

superintendent the execution of work with such additional assistance in each trade as the Senior 

Engineer/Civil/E/C may consider necessary. 

 

The contractor or his accredited agent shall attend, when required and without making any claim for 

doing so, either the Office of the Engineer-in-charge or the work-site to receive instructions. 

 

The Senior Engineer/Civil/E/C shall have full powers, and without assigning any reason, to require 

the contractor immediately to cease to employ in connection with this contract any agent, servant or 

employee whose continued employment is, in his opinion, undesirable. 

 

The contractor shall not be allowed any compensation on this account. 

 

20. LABOUR: 

 

The contractor shall employ labour in sufficient numbers either directly or through sub-contractors to 

maintain the required date of progress and of quality to ensure workmanship of the degree specified in 

the contract and to the satisfaction of the Engineer-in-charge. The contractor shall not employ in 

connection with the works any person who has not completed his fifteen years of age. 

 

The contractor shall furnish to the Engineer-in-charge at the intervals specified by him, a distribution 

return of the number and description by trades of the work people employed on the works. The 

contractor shall also submit on the 4th and 19th of every month to the Engineer-in charge a true 

statement showing in respect of the second half of the preceding month and the first half of the 

current month (i) the accident that occurred during the said fortnight showing the circumstances under  
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which they happened and the extent of damage and injury caused by them and (ii) the number of 

female workers who have been allowed maternity benefit as provided in the maternity benefit Act, 

1961 or Rules made there under and the amount paid to them. 

 

The contractor shall pay to labour employed by him either directly or through sub-contractors wages 

not less than fair wages as defined in the contractors labour regulations. 

 

The contractor shall in respect of labour employed by him either directly or through sub-contractors 

comply with or cause to be complied with contractors Labour Regulations in regard to all matters 

provided therein. 

 

The contractor shall comply with the provisions of the payment of Wages Act, 1936, Minimum 

Wages Act, 1948, Employers Liability Act 1938. Workman‟s Compensation Act, 1923, industrial 

Disputes Act, 1947, Maternity Benefit Act, 1961 and Mines Act 1952 or any modifications therof or 

any other law relating there to and rules and there under from time to time. 

 

The contractor shall be liable to pay his contribution and the employees contribution to the State 

Insurance Scheme in respect of all labour employed by him for the execution of the contract, in 

accordance with the provision “The Employees” State Insurance Act, 1948” as amended from time to 

time. In case the contractor fails to submit full details of his account of labour employed and the 

contribution payable, the Engineer-in-charge shall recover from the running bills of contractor an 

amount of contribution as assessed by him. The amount so recovered shall be adjusted against the 

actual contribution payable for employees‟ State Insurance. 

 

The Engineer-in-charge shall on a report having been made by an inspecting Officer as defined in the 

contractors labour regulations have the power to deduct from the moneys due to the Contractor any 

sum required or estimated to be required for making good the loss suffered by a worker or workers by 

reason of non-fulfillment of the conditions of the contract for the benefit of workers, non-payment of 

wages or of deductions made from his or their wages which are not justified by the terms of the 

contract or non-observance of the said contractors labour Regulations. 

 

The contractor shall indemnify the BHEL against any payments to be made under for observances of 

the Regulations aforesaid without prejudice to his right to claim indemnify from his sub-contractors. 

 

In the event of the Contractor committing a default or breach of any of the provisions of the aforesaid 

Contractors Labour Regulations, as amended from time to time or furnishing any information or 

submitting or filling any form/Register/Slip under the provisions of these regulations which is 

materially incorrect, then on the report of the Inspecting Officers as defined in the Contractors Labour 

Regulation, the contractor shall without prejudice to any other liability pay to the BHEL a sum not 

exceeding to Rs.50/- as liquidated  damages for every default breach or furnishing, making, 

submitting, filling materially incorrect statement as may be fixed by the Engineer-in-charge and in the 

event of the contractors default continuing in this respect, the liquidated damages  may be enhanced 

to Rs. 50/- per day for each day of default subject to a maximum percent of the estimated cost of 

woks put to tender. 

 

The Engineer-in-charge, shall deduct such amount from bills or security deposit of the contractor and 

credit the same to the Welfare fund constituted under Regulations. The decision of the Engineer-in-

charge in this respect shall be final and binding. 

 

MODEL RULES FOR LABOUR WELFARE: 

 

The contractor shall at his own expense comply with or cause to be complied with model Rules for 

Labour Welfare as appended to these conditions as rules framed by Government from time to time for  
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the protection of health and for making sanitary arrangements for workers employed directly or 

indirectly on the works. In case the contractor fails to make arrangements as aforesaid, the Engineer-

in-charge shall be entitled to do so and recover the cost thereof  from the Contractor. 

 

SAFETY CODE: 

 

The contractor shall at his own expense arrange for the safety provisions as appended to these 

conditions or as required by the Engineer-in-charge, in respect of all labour directly or indirectly 

employed for performance of the works and shall provide all facilities in connection therewith. In 

case the contractor fails to make arrangements and provide necessary facilities as aforesaid, the 

Engineer-in-charge shall be entitled to do so and recover the cost thereof from the contractor. 

 

Failure to comply with model Rules for Labour Welfare, Safety Code, or of the provisions relating to 

report on accidents and to grant of maternity benefits to female workers shall make the Contractor 

liable to pay to the BHEL as liquidated damages an amount not exceeding Rs 50/- for each default or 

materially incorrect statement. The decision of the Engineer-in-charge in such matters based on 

reports from the Inspecting Officers as defined in the contractors Labour Regulation as appended to 

these conditions shall be final and binding and deductions for recovery of such liquidated damages 

may be made from any amount payable to the Contractor. 

 

 

21. WATER : 

 

The contractor shall allow in his tender and provide at his cost all water required for the work or his 

employees on the work, together with all pipes and fittings or other means that may be necessary or 

required to ensure a proper and ample supply of water for all purposes connected with the work. 

 

In the event of a provision existing in the Tender documents for supply of water on payment by 

Bharat Heavy Electricals Limited, water will be supplied from the BHEL supply System, or other 

sources at any points fixed by the Senior Engineer/Civil on the site of work. The contractor shall 

make necessary arrangement for lifting, pumping, carrying or conveying the water as required at his 

own cost. The levy of water charges to be borne by the Contractor in such case shall be specifically 

mentioned in the Tender documents. 

 

22. TEMPORARY WORKSHOPS, STORES ETC : 

 

The Contractor shall, during the progress of the work provide, erect and maintain at his own expenses 

all necessary temporary workshops, stores, offices etc., required for the proper and efficient execution 

of the work. The planning, sitting and erection of these bldgs. Shall have the approval of the 

Engineer-in-charge and the Contractor shall at all times keep them tidy and in a clean and sanitary 

condition to the entire satisfaction of the Engineer-in-charge. 

 

On completion of the work all such temporary buildings shall be cleared away and the site restored 

and left in a clean and tidy condition to the entire satisfaction of the Engineer-in-charge. 

 

23. STORES AND MATERIALS ON SITE : 

 

All stores and materials required for the work are to be deposited by the Contractor only in places to 

be indicated by the Engineer-in-charge. 

 

Where in accordance with the contract stipulations certain Stores and Materials (for incorporation in 

the work) are to be issued to the Contractor by the BHEL as detailed under Schedule „E‟ such times 

will be so issued only to the extent required for the actual completion of the work as stipulated in the  
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Contract. The decision of the Senior Engineer/Civil/E/C regarding the quantities to be issued as above 

shall be final and binding on the Contractor. For any excess quantities consumed on the work their 

cost will be recovered from the Contractor at punitive rates which will be 100%(hundred percent) 

more than the issue rates of the BHEL. 

 

In regard to the materials and stores which may be issued to the contractor by BHEL the Contractor 

shall give the Engineer-in-charge reasonable notice in writing of his requirements of such stores and 

materials and on the approval of his demand being notified to him, he shall make immediate 

arrangements for drawing the same. Such stores and materials shall be transported by Contractor at 

his own expenses direct from the place of issue to the site of the work, unless prior written approval is 

obtained from the Engineer-in-charge to take them to a store or workshop elsewhere. 

 

The Contractor shall have to build a weather-proof shed for the storage of cement required for 15 

days consumption of the work. 

 

BHEL officers connected with the Contract shall have the power at any time to inspect and examine 

any stores or materials indented to be used in or on the work, whether on the site or at any factory or 

workshop or other place where such stores or materials are being fabricated or manufactured or at any 

place where the same are lying and the contractor shall give necessary facilities for such inspection 

and examination. 

 

 

 

The Engineer-in-charge shall be entitled to have tests made of any stores or materials supplied by the 

Contractor who shall provide at his own expense all facilities which the Engineer-in-charge may 

require for this purpose. If at the discretion of the Engineer-in-charge an independent expert is 

employed to make any such tests his charges shall be borne by the contractor only if the test discloses 

that the said stores or materials are not in accordance with the provisions of the contract. 

 

Should the Senior Engineer/Civil/E/C consider at any time during the construction or re-construction, 

on prior to the expiry of the „MAINTENANCE PERIOD‟, that the stores or materials provided by the 

Contractor are unsound or of a quality inferior to that contracted for, or otherwise not in-accordance 

with the Contract, (in respect whereof the decision of the Senior Engineer/Civil/E/C shall be final and 

conclusive) the contractor shall on demand, in writing from the Sr. E/C. E/C specifying the stores or 

materials complained of, not withstanding that the same may have been inadvertently passed, certified 

and paid for, forthwith remove the stores or materials so specified and provide other proper and 

suitable store or materials at his own expense; to the entire satisfaction of the Sr. E/C. E/C and in the 

event of his failing to do so within a period to be specified by the Sr. E/C. E/C in his demand 

aforesaid, the Sr. E/C.E/C may replace within others the stores or materials complained of at the risk 

and expense in all respects of the Contractor. The liability of the contractor under this condition shall 

not extend beyond the maintenance period aforesaid except as regards stores or materials, which the 

Sr. E/C.E/C shall have previously given notice of to the contractor to replace. (Maintenance period for 

any work under this organisation will be six months from the date of actual completion of the 

particular work and handing over to BHEL). 

 

All stores and materials brought to the site shall become and remain the property of BHEL and shall 

not be removed from the site without the prior written approval of the Senior Engineer/Civil/E/C. 

However, when the work is finally completed the Contractor shall at his own expense forthwith 

remove from the site all surplus stores and materials originally supplied by him and upon such 

removal, the same shall re-vest in and become the property of contractor. All BHEL stores and 

materials issued to Contractor for incorporation or fixing in the work and which, making due 

allowance for reasonable wear and tear/or waste, have not on completion of the work been so 

incorporated of fixed, shall be returned by the Contractor at his own expense to the place of issue. 
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Credit for surplus and/or materials returned by the contractor to BHEL will be given to him at a price 

based on the prevailing market rate but not exceeding that at which the said stores and materials were 

originally issued to him but due consideration shall be given to the allowance claimed by BHEL in 

respect of any depreciation or damages suffered by the stores and/or materials whilst in the custody of 

the contractor  regarding which the decision of Sr. E/C/E/C shall be final and conclusive. 

 

If , in the opinion of the Sr. E/C/E/C (which shall be final and conclusive) any stores supplied by 

BHEL have either during currency of the work or after completion of the work whilst under the 

custody of the contractor, become damaged to such an extent that they cannot be usefully utilised, 

either in the same work or in other works, the Sr. E/C.E/C shall not accept the stores and in the extent 

of his rejecting , the Contractor shall be charged for the said stores at a rate fixed by the Accepting 

Officer. The Contractor shall not be entitled to any claim what-so-ever on this account. 

 

23(a).DEFECTS LIABILYTY PERIOD : 

 

 The contractor shall be responsible to make good and remedy at his own expenses within such period 

as may be stipulated by the Engineer-in-charge, any defect which may develop or may be noticed 

before the expiry of the maintenance period of six months hereto from the certified  date of 

completion and intimation of which has been sent to the contractor within seven days of the expiry of 

the said period by a letter sent by hand delivery or by registered post.  

 

24. TOOLS AND PLANT ON SITE : 

 

All tools, plant and equipment brought to the site shall become the property of BHEL and shall not be 

removed from the site without the prior written approval of the Senior Engineer/Civil/E/C. When the 

work is finally completed or the Contractor is determined for reasons other than the defaults of the 

contract, he shall forthwith remove from the site all tools, plants, equipment etc., (other than those as 

may have been provided by BHEL) and upon such removal, the same shall re-vest in, and become the 

property of the contractor.  

 

25. STATEMENT OF HIRE CHARGES : 

 

A monthly detailed statement of the hire charges incurred in respect of BHEL tools, plants, equipment 

etc., shall be given to the contractor by the Engineer-in-charge. 

 

26. PRECAUTIONS AGAINST RISK : 

 

The contractor shall be responsible for providing at his own expense, for all precautions to prevent 

loss  or damage from any and all risks and to minimise the amount of any such loss or damage and for 

the necessary steps to be taken for the said purpose until the works have been handed over complete 

in all respects to the Engineer-in-charge. 

 

The contractor shall provide all watchmen necessary, for the protection of the site, the work, the 

materials,  tools, plant, equipment and anything else lying on the site during the progress of the work. 

He shall solely be responsible for and shall take all reasonable and proper steps for protecting, 

securing, lighting and watching all places on or about the work and the site which may be dangerous 

to any person whom so ever. 

 

27. NOTICES AND FEES : 

 

The contractor shall give all notices required by any statutory provision or by the regulations and/ or 

bye-laws of any local authority and / or of any Public Service, Company or Authority affected by the  
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work or with whose system the same are or will be connected. The contractor shall pay and indemnify 

BHEL against any fees and charges, demandable by law under such Acts, Regulations and/ or bye-

laws in respect of the work and shall make and supply all drawings and plans required in connection 

with any such notice.  

 

28. SETTING OUT OF THE WORKS AND PROTECTIVE AND MAINTAINING SIGNALS 

AND WORKS : 

The engineer-in-charge shall supply dimensioned drawing, levels and other information necessary to 

enable the contractor to set out the work. The contractor shall at his own expense set out accurately 

according to the drawing and figured dimension thereon, all the work comprised in the contract and 

any extras or additions thereto and shall be solely responsible for their being so set out and executed. 

 

All bench marks, pegs, signals, on the surface, alignment stones, milestones and all similar marks 

whether put in by BHEL Authority for the purpose of checking the contractors work or in the nature 

of permanent survey marks will during the tenure of the contract, be under the care of the contractor 

who shall , at his own expense , take all proper and reasonable precautions and care to preserve and 

maintain them in their true position. In the event of these marks being disturbed or obliterated by 

accident or due to any other cause whatsoever, the same may, if deemed necessary to replaced by the 

Sr.E/C/. E/C at the contractors expense and the cost thereof deducted from any money than or 

thereafter becoming due to the contractor. 

 

Where requested by the contractor, the level marks center line and chainage pegs corresponding to 

those shown on the drawing will be pointed out to the contractor on the ground but all bench marks or 

chainage pegs additional to those shown on the drawing will be set out by BHEL authorities. 

 

29. SITE DRAINAGE : 

 

All water that may accumulate on the site during the process of the work, or in trenches and 

excavations shall be removed to the entire satisfaction of the Engineer-in-charge and at Contractors 

expense. 

 

30. EXCAVATIONS, RELICS, ETC : 

 

Material of any kind obtained from excavation on the site shall remain the property of BHEL and 

shall be disposed off as the Engineer-in-charge directs. 

 

All gold, silver, oil and other minerals of any description and all precious stones, coins, treasured, 

relics, antiquities and other similar items which may be found in or upon the site shall be the property 

of Bharat Heavy Electricals Limited and Contractor shall duly preserve the same to the satisfaction of 

the BHEL and shall from time to time deliver the same to such person or persons as the Bharat Heavy 

Electricals Limited, may appoint to receive the same. 

 

31. FOUNDATIONS : 

 

The contractor shall not lay any foundations until the excavations for the same have been examined 

and approved in writing by the Engineer-in-charge. 

 

32. COVERING-IN WORK : 

 

The contractor shall give reasonable notice in writing to the Engineer-in-charge whenever any work is 

to be permanently covered up or concealed, whether by earth or other means so that it can finally be 

inspected or measured, if necessary. In default of so doing, the contractor shall, if required by the 

Engineer-in-charge uncover such work at his own expense. 
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33. APPROVAL OF WORKS BY STAGES : 

 

All work embracing more than one process shall be subject to examination and approval at each stage 

thereof and the contractor shall give due notice in writing to the Engineer-in-charge when each stage 

is ready. In default of such notice being received, the Engineer-in-charge shall be entitled to approve 

the quality and extent thereof at any time he may choose and in the event of any dispute, the decision 

of the Senior Engineer/Civil thereon shall be final and conclusive. 

 

34. EXECUTION OF THE WORK : 

 

The work shall be executed in a workman-like manner and to the satisfaction in all respects of the 

Engineer-in-charge. 

 

The Engineer-in-charge will communicate or confirm his instructions to the Contractor in respect to 

the execution of the work in a “ work Site Order Book ” maintained at his office and contractor shall 

visit this office daily and shall confirm receipt of such instructions by signing the relevant entries in 

this book. Such entries will rank as order or notices in writing within the intent and meaning of these 

conditions. 

 

35. DAY WORK : 

 

No day-work shall be performed without the prior written instructions of the Accepting Officer. 

 

The Contractor shall give to the Engineer-in-charge reasonable notice of the start of any work ordered 

to be executed by day-work and shall deliver to the Senior Engineer/Civil-in-charge/E/C within two 

days of end of each pay-week return in duplicate giving full detailed accounts of labour and materials 

for that pay week. One copy of each of these returns, if found correct, will be certified by the 

Engineer-in-charge and returned to the contractor and must be produced at the time of adjustment of 

accounts. 

 

An invoice in duplicate signed by the Contractor or his agent shall be sent with each delivery of 

materials for day-work and the contractor will be furnished with a receipt signed by the Engineer-in-

charge specifying the description, quantities weight or measurement (as the case may be) of the 

articles approved, reference will be made in this receipt in the return aforesaid and the receipt itself is 

to be produced in support of the Contractors bill. 

 

In the case of  Lump-sum contracts, the rates to be changed and the percentage addition for profit and 

establishment charges, etc, will be agreed upon between the Accepting Officer and the Contractor 

prior to the execution of the work. 

 

36. INSPECTION OF THE WORK : 

 

BHEL Officers concerned with the Contractor shall have power  at any time to inspect and examine 

any part of the work and the contractor shall give such facilities as may be required to be given for 

such inspection and examination. 

   

Should Sr.E/C/E/C consider at any time during the expiry of maintenance period, that any work has 

been executed with unsound, imperfect or unskilled workmanship or of quality inferior to that 

contracted for or not otherwise in accordance with contract (in respect whereof the decision of the sr. 

E/C. shall be final and conclusive) the contractor shall, on demand in writing from the Sr. E/C.E/C 

specifying the fault notwithstanding that the same may have been inadvertently passed, certified and 

paid for, forthwith rectify or remove and reconstruct the work so specified, in whole or in part as the  
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case may be require at his own expense to the entire satisfaction of the Sr. E/C. & E/C in the event of 

his failing to do so within a period to be specified by the Sr.E/C. E/C in  his demand aforesaid, the Sr. 

E/C. may carry out the work by other means at the risk and expense in all respect of the contractor. 

However, the liability of the contractor under this condition shall not extend beyond the maintenance 

period except as regard workmanship which the Sr. E/C .E/C shall have previously given notice of to 

the contractor to rectify. 

 

37. RESPONSIBILITY FOR BUILDING : 

 

In the event of any building, or part of any building being handed over to the Contractor for the 

execution of work thereto under the provisions of the Contract, he shall give a written receipt for all 

fixtures, glass etc., and he shall be required to make good at his own expense all damages resulting 

from any cause whatsoever while in his charge and on completion of the work to deliver up the said 

building or part thereof a clean state complete in every particular to the entire satisfaction of the 

Engineer-in-charge. 

 

38. INSURANCE OF WORKS AGAINST DAMAGE AND LOSS DUE TO FIRE, TEMPEST, 

FLOODS, EARTHQUAKE, RIOT AND AGAINST DAMAGE BY AIR-CRAFT. 

 

The contractor shall, within one month after the date of acceptance of the contract, insure the work 

against loss and damage by fire, tempest, floods, earthquake, riots and against damage by air-craft 

with an insurance office approved by the Accepting Officer. Such insurance shall be affected in the 

name of BHEL and shall be for the full value of the contract sum. The Contractor shall lodge with the 

BHEL policies and receipt of the premiums for such insurance and shall maintain such policies in 

force until the entire completion of the work as certified by the Senior Engineer/Civil/E/C. 

 

If the contractor fails to comply with the terms of this condition that the Accepting Officer may insure 

the work and may deduct the amount of premiums from any money become payable to the contractor 

or may at his discretion refuse payment of any advances to the Contractor until the contractor shall 

have complied with the terms of the condition. 

 

Such insurance whether effected by the Accepting Officer or the Contractor shall not be a limit or bar 

to the liability and obligation of the contractor to complete the entire work in all respects as certified 

by the Senior Engineer/Civil/E/C. 

 

In case of such a loss or damage as aforesaid, the money payable under any such insurance shall be 

received and may be retained by the BHEL until the work is finally completed and shall then be 

credited to the contractor in the final statement of accounts in the event of his contract not having 

been previously cancelled under these conditions. 

 

39. DAMAGE AND LOSS TO PRIVATE PROPERTY & INJURY TO WORKMAN : 

 

The contractor shall at his own expense reinstate and make good to the satisfaction of the Sr. E/C/E/C 

and pay compensation for any injury, loss or damage occasioned to any property or rights whatever 

including property and rights of BHEL, (or Agents, servants or employees of BHEL) the injury loss 

or damage arising out of or in any way in-connection with the execution of purported execution of the 

contract and further the contractor shall indemnify BHEL against all claims enforceable against 

BHEL (or any agent, servant or employee of BHEL or which would be so enforceable against BHEL) 

where a private person , in respect of any such injury (including injury resulting in death loss or 

damage to any person) whosoever or property, including all claims which may arise under the 

workman‟s Compensation Act or otherwise. 
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40. COMPLETION: 

 

The works shall be completed to the entire satisfaction of the Engineer-in-charge and in accordance 

with the Contractors forecast of Time and Progress where operative, and all unused stores and 

materials, tools plant, equipment, temporary buildings, and things shall be removed and the site and 

work cleared of rubbish and all waste materials and delivered up clean and tidy to the satisfaction of 

the Engineer-in-charge at the Contractors expense on/or before the Scheduled date of completion. 

 

The BHEL shall have power to take over from the Contractor from time to time such sections of the 

work as have been completed to the satisfaction of the Engineer-in-charge. 

 

The Senior Engineer /Civil/E/C shall certify to the Contractor the date on which the work is 

completed and the state thereof. 

 

The Senior Engineer/Civil/E/C shall also certify, to the Contractor the state of the work at the end of 

the maintenance period, where applicable. 

 

41. COMPENSATION FOR DELAY:  

 

If the contractor fails to maintain the required progress in terms of condition 7 or to complete the 

work and clear the site on or before the contracted or extended date period of completion, he shall, 

without prejudice to any other right or remedy of the BHEL on account of such breach, pay as agreed 

compensation an amount calculated as stipulated below or such smaller amount as may be fixed by 

the BHEL on the contract value of the work for every week that the progress remains below that 

specified in condition 7 or that the work remains incomplete. 

 

This will also apply to items or a group of items for which separate period of completion has been 

specified. 

 

For this purpose the term „contract value‟ shall be the value at contract rates of the work as ordered. 

 

a) Completion period (as originally stipulated) 

not exceeding 6 months.   ………… @ 1 percent per week  

   

 

b) Completion period (as originally stipulated) 

   Exceeding 6 months and not exceeding 2 years……… @ 1 / 2 percent per week 

c) Completion period (as originally stipulated) 

   exceeding 2 years    …..……  @ 1 /4 percent per week 

 

Provided always that the total amount of compensation for delay to be paid under condition shall not 

exceed the under noted percentage of the contract value or of the contract value of the item of group of 

items of work for which a separate period of completion is given : 

   

a)        Completion period (as originally stipulated) 

not exceeding 6 months.   …………   10 percent   

  b) Completion period (as originally stipulated) 

   Exceeding 6 months and not exceeding 2 years………   7 ½ percent  

c) Completion period (as originally stipulated) 

   Exceeding 2 years   …..…..    5 percent  

 

The amount of compensation may be adjusted or set off against any sum payable to the Contractor 

under this or any other contract with the BHEL. 
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42 LAWS GOVERNING THE CONTRACT : 

 

This contract shall be governed by the Indian Laws for the time being in force. 

 

43 CANCELLATION OF CONTRACT FOR CORRUPT ACTS : 

 

The Accepting Officer, whose decision shall be final and conclusive, shall, without prejudice to any 

other right or remedy which shall have accrued or shall accrue thereafter to Bharat Heavy Electricals 

Limited, cancel the contract in any of the following cases and the contractor shall be liable to make 

payment to BHEL for any loss or damage resulting from any such cancellation to the same extent as 

provided in the case of cancellation for default. 

 

If the contract shall : 

 

a) Offer or give or agree to give to any person in BHEL, service any gift or consideration of 

any kind as an inducement or reward for doing or forbearing to do or for having done or 

forborne to do any act in relation to the obtaining or execution of this or any other 

contract for BHEL service, 

OR 

b) Enter into a contract with BHEL in connection with which commission has been paid or 

agreed to be paid by him or with his knowledge, unless the particulars of any such 

commission and the terms of payment thereof have previously been disclosed in writing 

to the Accepting Officer, 

OR 

c) Obtain a contract with BHEL as a result of RING tendering or by non-bonefide methods 

of competitive tendering without first disclosing the fact in writing to the Accepting 

Officer. 

 

44 CANCELLATION OF CONTRACT FOR INSOLVENCY, ASSIGNMENT OR TRANSFER 

OR SUB LETTING OF CONTRACT :  

 

The Accepting Officer, without prejudice to any other right or remedy which shall have accrued or 

shall accrue thereafter to BHEL shall cancel the contract in any of the following cases:- 

 

If the contractor: 

 

a) Being an individual, or if a firm any partner thereof, shall at any time be adjusted bankrupt or 

have a receiving order or orders for administration of his Estate made against him of shall take 

any preceedings, for liquidation or composition under Bankruptcy Act for the time being in force 

or make any conveyance or assignment of his effects of composition or arrangements for the 

benefit of his creditor or purport to do so, or if any application be made under any Bankruptcy 

Act for the time being in force for the sequestration of his estate or if a trust deed be granted by 

him on behalf of his creditors; 

OR 

b) Being a company, shall pass a resolution or the court shall make an order for the liquidation of its 

affairs, or a Receiver or a Manager on behalf of the debentures holders shall be appointed or 

circumstances shall arise which entitle the court or debentures holders to appoint a Receiver or 

Manager; 
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OR 

c) Assigns, transfers, sub-let or attempt to assign transfer or sub-let any portion of the work without 

the prior return approval of the Accepting Officer. 

 

Whenever the Accepting Officer exercise his authority to cancel the contract under this condition he 

may complete the work by any means at the contractor risk and expense provided always that in the 

event of the cost of completion (as certified by Sr. E/C/E/C which is the final and conclusive ) being 

less than the contract cost, the advantage shall accrue to the BHEL and that if the cost of completion 

exceeds the moneys due to the contractor under the contract, the contractor shall either pay the excess 

amount ordered by Sr. E/C/E/C or the same shall be recovered from the contractor by other means. 

 

In case of BHEL completes the work under the provisions of this condition the cost of such completion 

to be taken into account in determining the excess cost to be charged to the contractor under this 

condition shall consist of the cost of material purchased and /or labour provided by the BHEL with an 

addition of such percentage to cover superintendence and establishment charges as may be decided by 

the Sr. Manager (P) Sr. E/C/E/C whose decision shall be final and conclusive. 

 

45 CANCELLATION OF CONTRACT IN PART OR IN FULL FOR CONTRACTOR’S 

DEFAULT :  

 

 If the contractor; 

  

a) Makes default in commencing the work within a reasonable time form date of handing over of 

the site and continues in that  state after a reasonable notice  from senior/Engineer /Civil E/C; 

 

OR 

 

b) In the opinion of the Sr. E/C/E/C at any time, whether before or after the date or extended date 

for completion, make default in proceeding with the work , with due diligence and continues in 

that state after a reasonable notice from Sr.E/C/E/C. 

 

OR 

c) Fails of comply with any of terms and conditions of the contract or after reasonable notice in 

writing with orders properly issued thereunder : 

 

OR 

 

d) Fails to complete the work, work order and items of work with individual dates for completion 

and clear the site on or before the date of completion, or fails to achieve the progress as set out 

under clause 7 of these General Conditions of Contract. 

 

The Accepting Officer may, without prejudice to any other rights or remedies which shall have accrued 

or shall accrue thereafter to BHEL cancel the contract as a whole or in part thereof or only such work 

order or items of work in default from the contract. Whenever the Accepting Officer exercises his 

authority to cancel the contract as a whole or in part under this condition he may complete the work at 

the contractor risk and cost, provided always that in the event of the cost of completion (as certified by 

Sr,. E/C/E/C which is final and conclusive) being less than the contract cost, the advantage  shall 

accrue to the BHEL if the cost of the excess amount ordered by Sr. M.P./Sr. E/C/E/C or the same shall 

be received from the contractor by other means.  

 

In case the BHEL completes the work or any part thereof under the provisions of this condition the 

cost of such completion to be taken into account in determining the excess cost to be charged to the 

contractor under this condition shall consist of the cost of the materials purchased and /or labour  
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provided by the BHEL with an addition of such percentage to cover superintendence and establishment 

charges as may be decided by the Sr. M.P./Sr.. E/C/E/C. whose decision shall be final and conclusive. 

 

46 TERMINATION OF CONTRACT FOR DEATH :  

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, 

Accepting Officer shall have the opinion of terminating the contract without compensation to the 

contractor. 

 

47. SPECIAL POWER OF DETERMINATION:                                

 

If at any time after the Acceptance of the tender, BHEL shall for any reason whatsoever not require 

the whole or any part of the work, to be carried out, the Sr. M.P./Sr. E/C/E/C shall give notice in 

writing of the fact to the contractor who shall have no claim to any payment of compensation or 

otherwise how-so-ever on account of any profit or advantage which he might have derived from the 

execution of the work in full but which he did not derive in consequence of the force-closing of the 

work. 

 

He shall be paid at Contact rate, for the full amount of the work executed including such additional 

works, e.g. clearing of site, etc., as may be rendered necessary by the said force-closing. He shall also 

be allowed reasonable payment (as decided by the Accepting Officer) for any expenses sustained on 

account of labour and materials collected but which could not be utilised on the work, as verified the 

Sr. E/C Neither shall the contractor has any claim for compensation on account of any alterations 

having been made in the original specifications, drawings, designs and instructions, involving any 

curtailment of the work as originally contemplated. 

 

48. FAIR WAGE : 

 

a) The Contractor shall pay not less than the „Fair Wage‟ to labourers engaged by him on the work. 

 „Fair Wage‟ means wage whether for time or piece work notified at the time of inviting tenders 

for the work and where such wages have not been notified, the wages prescribed by the Sr. 

Manager/Projects/Sr.E/C/E/C for the stations at which the work is done. 

 

b) The contractor shall, not withstanding the provision of any contract to the contrary, cause to be 

paid a „Fair Wage‟ to labourers indirectly engaged on the work, including any labour engaged by 

his sub-contractors in connection with the said wok, as if the labourers had been directly 

employed by him. 

 

c) In respect of all labours directly or indirectly employed on the work for the performance of the 

contractor‟s part of this Agreement, the contractor shall comply with or cause to be complied 

with the BHEL contractor‟s labour Regulations (appended hereto as Annexure „A‟ to these 

conditions) in regard to payment of wages, wage period, deductions from wages, recovery of 

wages, not paid and deductions, unauthorisedly made, maintenance of wage book, wage slips, 

publication of scale of wages and other terms of employment, inspection and submission of 

periodical returns and all other matters of a like nature. 

 

d) The Senior Engineer /Civil/E/C concerned shall have the right to deduct from the moneys due to 

the Contractor any sum required or estimated to be required for making good the loss suffered by 

a worker or workers by reason of non-fulfillment of the conditions of the contract for the benefit 

of the workers, non-payment of wags or of deductions made from this or their wages which are 

not justified by the terms of the contract or non-observance of the regulations. 

 

e) Vis-à-vis BHEL, the Contractor shall be liable primarily for all payments to be made under the 

contract and for the observances of the Regulations aforesaid without prejudice to his right to  
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f) claim indemnity from his sub-contractors. 

 

g) The regulations aforesaid shall be deemed to be a part of this contract and any breach thereof 

shall be deemed to be a breach of this contract. 

 

 

CHAPTER-IV 

 

VALUATION AND PAYMENT 

 

49. RECORDS AND MEASUREMENTS : 

 

All items having a financial value shall be entered in the BHEL Measurement Book so that a 

complete record is obtained of all works performed under the contract. 

 

Building etc. priced in schedule „A‟ as a unit lump-sum will be entered by number at the unit lump-

sum. 

 

Work carried out for agreed lump-sums will be described and similarly recorded. 

 

Lump-sum omissions will be entered for deduction. Measurement shall be restricted to that required 

to ascertain the financial liability of BHEL under the contract. 

 

Work which fails to be measured in detail shall be measured physically, without reference to any 

local custom that may obtain excepting where it may otherwise be directed in the tender documents. 

The measurements shall be taken jointly by any person duly authorised on the part of the BHEL and 

by the contractor. 

The Engineer-in-charge shall give reasonable notice in writing to the Contractor of appointment for 

measurement. 

 

The contractor shall, without extra charge, provide assistance with appliances and other things 

necessary for measurement. 

 

The Contractor shall bear all the cost of measurement of his work. 

 

Measurement shall be entered in the BHEL Measurement book and signed and dated by both parties 

each day at the site on completion of measurement. If the contractor objects to any of the 

measurement recorded on behalf of the BHEL a note to that effect will be made in the BHEL 

measurement book or against the item or items objected to; and such note shall be signed and dated 

by both the parties engaged in taking the measurement. 

 

If, as a result of such objection, it becomes necessary to re-measure the work wholly or in part, the 

expense of such re-measurement shall be borne by the party requiring the ,measurement to be re-taken 

provided that a net error is found by this re-measurement to amount to less than 5% (five percent) of 

the value as recorded by the first measurement. But, where the net errors amount to 5% and over of 

the said value, then the cost is to be borne by the other party. In any case, if the net value of errors 

found exceeds Rs. 500/- the expense of re-measurement is to be borne by the other party. 
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If the Contractors representative fails to attend when required, the Engineer-in-charge shall have 

power to proceed by himself to take measurements and in that case these measurements shall be 

accepted by the Contractor as final. 

 

The contractor shall, once every month submit to the Senior Engineer/Civil/E/C with a copy to the Sr. 

M/P/details of his claims for the work done by him upto and including the previous months which are 

not covered by his contract Agreement in any of the following respects. 

 

a) Deviation from the items and Specifications provided in the contract documents. 

 

b) Extra items/New items of work. 

 

c) Quantities in excess of those provided in the contract schedule. 

 

d) Items in respect of which rates have not been settled. He should, in addition, furnish a 

clear certificate to the effect that the claims submitted by him as aforesaid cover all his 

claims and that no further claims shall be raised by him in respect of the work done upto 

and including the period under report. 

 

50. VALUATION OF DEVIATIONS : 

 

Rates for deviated items of work will be fixed as follows: 

 

I. For any item of wok required to be carried out after the contract has been awarded and which is 

not covered by Contractors Schedule but is covered by K.P.W.D. schedule of rates the rate 

payable for such a fresh item will be derived from K.P.W.D. Schedule by the method of 

proportion as follows: 

 

a) In the same proportion to the rate in K.P.W.D. Schedule of Rates as the tendered rate for the 

nearest analogous items of work in Contractors Schedule bears to the rate for the particular 

analogous item or work in K.P.W.D. schedule of Rates. 

 

b) If a single appropriate analogous item of work is not available in both Contractor‟s Schedule and 

K.P.W.D. Schedule, then the method of proportion will be applied to the nearest analogous group 

of items available in both the Schedules referred i.e. in the same proportion as the total tendered 

cost of that particular group of items (the sum of the products of the tendered rates and the 

quantities for which orders are placed) bears to the total cost of the same items and quantities at 

the K.P.W.D.Schedule of Rates. 

 

 

c) If even an appropriate analogous group of items is not available in Contractor‟s Schedule and 

K.P.W.D. Schedule, then the methods of proportion will be applied to all those items of the whole 

work, which are available in both the Schedules and for which orders have been placed on the 

Contractor, i.e., In the same proportion as the total cost of all these items of work (the sum of the 

products of the tendered rates and the quantities for which orders are placed) bears to the total cost 

of the same items and quantities at the K.P.W.D. Schedule of Rates. 

 

II. If any work not covered by any of the foregoing is ordered on the Contractor, the basis of payment 

shall be decided by the Accepting Officer whose decision shall be final and conclusive and 

binding on the parties. 

   

  The selection of analogous item or analogue group of items referred to above shall be done by the 

Sr. E/C./E/C. Where the rates for deviated items or new items of work can be derived by the 
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       selection of different analogous items or analogous group of items, the lowest of all such derived 

rates shall be taken as the correct rate. 

 

  In the case of the contracts for which the Sr. E/C.,E/C is the Accepting Officer, all disputes 

regarding  the settlement of rates of deviated or new items of work shall be referred to the Sr. M/P. 

whose decision shall be final and conclusive. 

 

51. REIMBURSEMENT/REFUND ON VARIATION IN PRICE, MATERIALS : 

 

In after submission of the tender and/or during the progress of the works, the price of any materials 

(not being a material supplied from the BHEL, stores in accordance with the Conditions of the 

Contract) is increased or decreased by an Act of Legislature (Central or state) and /or any notification 

thereunder or on account of new duties or levies such as octroi or on account of increase or decrease in 

such duties affecting the price of materials required for incorporation in the works or the price of any 

item to be incorporated in the works and made from materials of which the price has increased or 

decreased as aforesaid and the Contractor has thereupon to pay in respect of such material or item a 

price which is higher or lower than the price of that material or item as prevailing immediately before 

the passing of such Act or levying, increasing/decreasing of such duty, the BHEL., shall in case of 

increase in price or the duty reimburse the Contractor the increase in price or additional increased duty 

paid by the Contractor and in case of decrease in price,  the BHEL shall be entitled to a refund of the 

reduction in duty. Provided however no reimbursement or refund shall be made if the increase 

/decrease is not more than plus 10% of the said price, and if so, the reimbursement or refund shall be 

made only on the excess over 10% provided always that any such increase shall not be payable if, in 

the opinion of the Sr. M/P whose decision shall be final and conclusive the increase is attributable to 

the delay in the execution of the contract within the control of the Contract, or that any such increase 

has become operative after the contracted/or extended date completion of the work or items of works 

in question. 

 

The Contractor shall , for the propose of this condition, keep such books of account and other 

document as are necessary to show the amount of any increase claimed or any reduction available and 

shall allow inspection of the same by any duly authorised representative of the BHEL and further shall 

at the request of the Sr, E/C/E/C. furnish for verification such other information as the Sr. E/C/E/C 

may require. 

 

The contractor shall within a reasonable time of his becoming aware of any alteration in the prices of 

any such materials, give notice thereof in writing to the Sr. E/C.E/C stating that the rate is submitted in 

pursuance to this condition together with all information relating there to which he may be in a 

position to supply. 

 

52. ADVANCES ON ACCOUNT : 

 

No payment shall be made for work estimated to cost less than Rupees One Thousand till after the 

whole of the work shall have been completed and a certificate of completion given by the Competent 

authority.  

 

In the case of work estimated to cost more than Rupees One Thousand the contractor may at intervals 

of not less than one month or as otherwise provided for in the Contract documents, counting from the 

date on which order to commence work given by Sr. E/C.E/C submit claims on BHEL forms for 

payment of advance on account of work done and of materials delivered in connection with the 

Contract. 

 

The Contractor shall be paid in respect of such claims to the extent approved and passed by the Sr. 

E/C.E/C subject to a maximum of 90% of the value of the work actually executed in site provided the 
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work has been executed to the satisfaction of the Engineer-in-charge. The certificate of the Sr. E/C. 

E/C regarding such approval and passing of the sums so payable shall be final and conclusive against 

the Contractor. 

 

 “After the full amount of Security Deposit is made up through the 10% deductions from „On 

Account‟ bills, 100% of all subsequent bills may be made to the Contractor”. 

 

The Contractor may also be paid during the progress of the work 75% of the value of any materials 

which are in the opinion of the Engineer-in-charge in accordance with contract, and are actually 

required for incorporation in the work and which have reasonably been brought to the site in-

connection therewith and are adequately stored and/or protected against damage by weather or other 

causes, but which have not at the time of payment of the advance been incorporated in the work. 

Payment of such advances however shall be purely at the discretion of the Sr. M/P/Sr.E/C.,/E/C 

provided always that payments shall not be made under these periodical certificates in respect of  

perishable materials like lime, cement, timber,sand kankar etc. 

 

Any sums/due from the Contractor on account of tools and plant, stores or any other items provided by 

BHEL shall be deducted from the respective advances. 

 

The Senior Engineer/Civil/E/C shall from time to time certify the sums payable to the Contractor after 

retaining the reserves. 

 

Any certificate relating to work done or materials delivered may be modified or corrected by any 

subsequent interim certificate or by the final certificate and no certificate of the Sr. E/C/E/C supporting 

an advance payment shall itself be conclusive evidence that any work or materials to which it relates 

are in accordance with the contract. All such intermediate payments shall be regarded as advances 

against the final payment only and shall not be considered as an admission of the due performance of 

the contract or any part thereof  in respect or the accruing of any claim whatsoever. Such intermediate 

payments shall not conclude, determine or effect in any way the powers of the Sr. E/C/E/C as to the 

final settlement and adjustment of the account or otherwise, or in any way vary or affect the Contract. 

 

53. FINAL BILL : 

 

As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge, the 

contractor shall forward a certified final account on BHEL forms, in duplicate. It shall be accompanied 

by all abstracts, vouchers etc., in support thereof and shall be prepared in the manner prescribed by the 

Senior Engineer /Civil/E/C. No claim will be entertained after the receipt of the final bill. 

 

The contractor shall be entitled to be paid the final sum less the value of payments already made on 

account, subject to certification of the final bill by the Sr. E/C/E/C any sums due from the contractor 

on account of Tools and plant, Stores or any other items provided by BHEL not yet recovered from the 

contractor shall be deducted from the final sum aforesaid. 

 

No charge shall be allowed to the contractor on account of the preparation of the final bill. 

 

54. PAYMENT OF BILLS : 

 

All payments to be made to the Contractor under this contract shall be by “Crossed Cheque” marked  

“A/C payee only” (within a reasonable time after the certification by the Sr. E/C/E/C at 

the…………………………………………………………………………………………………………

…………………………..located in the station where either the work is executed or service rendered 

or at their branch nearest to the station where the Office of the Senior Engineer/Civil/E/C is located.) 
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55. RECOVERY FROM CONTRACTOR : 

 

Whenever under the contract any sum of money shall be recoverable from or payable by the contractor 

the same may be deducted from any sum then due or which at any time thereafter may become due to 

the contractor under the contract or under any other contract with BHEL or from his Security Deposit 

or he shall pay the claim on demand. 

 

56. POST TECHNICAL AUDIT OF WORK AND BILLS : 

 

BHEL reserves the right to carry out a post-payment audit and technical examination of the work and 

final bill including all supporting vouchers, abstract etc., and to enforce recovery of any sums 

becoming due as a result thereof in the manner provided in the preceeding sub-paragraph‟s provided 

however that no such recovery shall be enforced after three years of passing the final bill. 

 

57. REFUND OF SECURITY DEPOSIT : 

 

50% of the Security Deposit mentioned in condition 16 above, may be refunded to the contractor in 

respect of all contracts on completion of work and after payment of final bill and the balance 50% on 

expiry of the maintenance period, (Described under clause 23) provided the contractor shall have 

rendered a “ No Demand Certificate.” In case of works where maintenance period is not involved 

100% of the security deposit may be refunded after payment of final bill provided that the contractor 

shall have rendered a  “ No Demand Certificate.”  

 

 

58. ARBITRATION : 

 

Except where otherwise provided for in the contract all question and disputes relating to the meaning 

of the specifications, design, drawings and instructions herein before mentioned and as to the quality of 

workmanship or materials used on the work or as been other questions, claim, right, matter or things 

whatsoever in any way arising out of or relating to the contract, design, drawing, specification, 

estimates, instructions, orders or these conditions or otherwise concerning the works or the execution 

or failure to execute the same whether arising during the program of the work or after the completion 

or abandonment thereof shall be refereed to the sole arbitration of the Managing Director/Chief 

Engineer of BHEL and if the Managing Director/Chief Engineer is unable or unwilling to Act, to the 

sole arbitration of some other person appointed by the Managing Director/General Manager/Chief 

Engineer, willing to Act as such arbitrator. The cases referred to arbitration shall be other than those 

for which the decision of the Sr. M/P./D.C.E/Sr.E/C. is expressed in the contract to be final and 

conclusive. There will be no objection if the arbitrator so appointed is an employee of BHEL and that 

he had to deal with the matters to which the contract relates and that in the course of his duties as such 

he had expressed views on all or any of the matters in dispute or difference. The arbitrator to whom the 

matter is originally referred being transferred by vacating his office or being unable to act for any 

reason, such Managing Director/ General Manager/Chief Engineer as aforesaid at the time of such 

transfer, vacation of office or inability to act, shall appoint another person to act as arbitrator in 

accordance with the terms of the contract, such person shall be entitled to proceed with the reference 

from the state at which it was left by his predecessor. 

 

Subject as aforesaid the provision of the Arbitration Act, 1940 or any statutory modification or re-

enactment thereof and the rules made thereunder and for the time being in force shall apply to the 

arbitration proceedings under this clause. 

 

It is a term of contract that the party involving arbitration shall specify the dispute or disputes to be 

referred to arbitration under this clause together with the amount or amounts claimed in respect of each  
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such dispute. 

 

The arbitrator (s) may from time to time with consent of the parties enlarge the time, for making and 

publishing the awards. 

 

The work under the contract shall, if reasonably possible, continue during the arbitration proceedings 

and no payment due to payable to the contractor shall be withheld on account of such proceedings.  

 

The Arbitrator shall be deemed to have entered on the reference on the date he issues notice to both the 

parties fixing the date of the first hearing. 

 

The Arbitrator shall give a separate award in respect of each dispute or difference referred to him. 

 

The venue of arbitration shall be such place as may be fixed by the arbitrator in his sole discretion. 

 

The award of the arbitrator shall be final, conclusive and binding all parties to this contract. 

 

ANNEXURE- ‘A’ 

 

BHEL CONTRACTOR’S LABOUR REGULATIONS. 

(See condition 20) 

 

1.DEFINITION: 

In these regulations, unless otherwise expressed or indicated, the following words and expressions 

shall have the meaning hereby assigned to them. 

a) “ Labour ” means workers employed by a contractor directly or indirectly through a sub-

contractor, or by an agent on his behalf on a payment not exceeding Rs. 500/- per month. 

b)  “ Fair Wage ” means wages, which shall include wages for weekly day of rest and other 

allowances, whether for time or piece work, after taking into consideration prevailing market rates 

for similar employment in the neighborhood but shall not be less than the minimum rates of wages 

fixed under the Minimum wages Act. 

c)  “ Contractor ” for the purpose of these Regulations shall include an agent or sub-contractor 

employing labour on the wok taken on contract. 

d)  “ Inspecting Officer ” means any Labour Enforcement Officer or Assistant Labour Commissioner 

of the Chief Labour Commissioner‟s organisation. 

e) “ Form” means a form appended to these Regulations. 

 

2.NOTICE OF COMMENCEMENT : 

The contractor shall, within seven days of commencement of the work, furnish in writing to the 

Inspecting Officer of the area concerned the following information, with copy to the Engineer- in-

charge. 

a) Name and situation of the work. 

b) Contractor‟s name and address. 

c) Particulars of the Department for which the work is undertaken. 

d) Name and address of the sub-contractors as and when they are appointed. 
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e) Commencement and probable duration of the work. 

f) Number of workers employed and likely to be employed. 

g) „Fair Wages‟ for different categories of workers. 

 

3. I)  Number of hours, which shall constitute a normal working day. The number of  hours which shall 

constitute a normal working day for an adult shall be NINE hours. The working day of an adult worker 

shall be so arranged that of intervals, if any for rest it shall not spread over more than 12 hours on any 

day, when an adult worker is made to work for more than NINE hours on any day or for more than 48 

hours in any week he shall in respect of over time work, be paid wages at double the ordinary rate of 

wages. 

 

II) Weekly day of rest: Every worker shall be given a weekly day of rest, which shall be fixed and 

notified at least 10 days in advance. A worker shall not be required or allowed to work on the weekly 

rest day unless he has or will have a substitution rest day, on one of the five days immediately before 

or after the rest day, provided that no substitution shall be made which will result in the worker 

working for more than 10 days consecutively without a rest day for a whole day. 

 

Where in accordance with the foregoing provisions a worker works on the rest day and has been given 

a substituted rest day he shall be paid wages for the work done on the weekly rest day at the overtime 

rate of wages. 

NOTE: The expression „ Ordinary rate of wages ‟ means the fair wage the worker is entitled to. 

 

4. DISPLAY OF NOTICE REGARDING WAGES, WEEKLY DAY OF REST ETC. 

The Contractor shall before he commences his work on contract display and correctly maintain and 

continue to display and correctly maintain in a clean legible condition in conspicuous places on the 

works, notice in English and in the local Indian languages, spoken by majority of workers, giving the 

rate of fair wages, the hours of work for which such wages are payable, the weekly rest days workers 

are entitled to and name and address of the Inspecting Officer. The Contractor shall send a copy of 

each of such notice to the Inspecting Officers and the Engineer- in- charge. 

 

5. FIXATION OF WAGE PEIODS: 

The contractor shall fix wage periods in respect of which wages shall be payable. No wage period shall 

normally exceed one work. 

  

6. PAYMENT OF WAGES: 

i) Wages due to every worker shall be paid to him direct. All wages shall be paid in current coins or 

currency or in both. 

ii) Wages of every worker employed on the contract shall be paid where the wage period is one week 

,within three days from the end of the wage period, and in any other case before the expiry of the 

7th day or 10th day from the end of the wage period according as the number of workers does not 

exceeds 1000. 
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iii)  When employment of  any worker is terminated by or on behalf of the contractor, the wages 

earned by him shall be paid before expiry of the day succeeding the one on which his employment 

is terminated. 

iv)  Payment of wages shall be made at the work site on a working day except when the work is 

completed before expiry of the wage period, in which case final payment shall be made at the 

work site with in 48 hours of the last working day and during normal working time.   

   Note:  

The term “working day” means a day on which the work, on which labour is employed, is in 

progress . 

 

7. REGISTER OF WORKMEN: 

 

A register of workmen shall be maintained in the form appended to these regulations and kept at the 

work site or as near to it as possible, and the relevant particulars of every workmen shall be entered 

therein within 3 days of his employment. 

8. EMPLOYMENT CARD: 

The contractor shall issue an employment card in the form appended to these regulations to each 

worker on the day of work or entry into his employment. If a worker has already any such card with 

him issued by the previous employer the contractor shall merely endorse that employment card with 

relevant entries. On termination of employment the employment card shall again be endorsed by the 

contractor and returned to the worker. 

 

9. REGISTER OF WAGES ETC : 

i)  A register of wages- cum-muster roll in the form appended to these regulations shall be 

maintained and kept at the work site or as near to it as possible. 

ii)  A wage slip in the form appended to these regulations shall be issued to every worker employed 

by the contractor atleast a day prior to disbursement of wages. 

 

10. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES: 

i) Wages of worker shall be paid to him without any deductions of any kind except the following: 

a) Fines. 

b) Deductions for absence from duty, i.e. from the place or the places where by the terms office 

employment is required to work. The amount of deduction shall be in proportion to the period 

for which he was absent. 

c) Deduction for damage to or  loss of goods expressly entrusted to the employed person for 

custody, or for less of money which he is required to account for, where such damage or loss 

is directly attributable to his neglect or default ; 

d) Deductions for recovery of advances or for adjustment of over payment of wages. Advances 

granted shall be entered in a register ; and 

e) Any other deduction which the BHEL may from time to time allow. 
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ii)   No fines shall be imposed on a worker save in respect of such acts and omissions on his part as 

have been approved by the chief Labour Commissioner. 

 

iii)  No fines shall be imposed on a worker and no deductions for damage for loss shall be made from 

his wages until the worker has been given an opportunity of showing – cause against such fines or 

deductions. 

 

iv) The total amount of fines which may be imposed in any one wage period on a worker shall not 

exceed an amount equal to three paise in a rupee of the wages payable to him in respect of that 

wage period. 

 

v)  No fine imposed on a worker shall be recovered from him in instalments, or after expiry of sixty 

days from the date on which it was imposed. Every fine shall be deemed to have been imposed on 

the day of the act or omission in respect which it was imposed. 

 

vi) The contractor shall maintain both in English and the local Indian language a list, approved by the 

Chief Labour Commissioner, clearly stating the acts and omissions for which penalty or fine may 

be imposed on a workman and display it in good condition in a conspicuous place on the work site. 

 

vi) The contractor shall maintain a register of fines and the register of deductions for damage or 

loss in the forms appended to these regulations which should be kept at the place of work. 

 

11. REGISTER OF ACCIDENTS:  

The contractor shall maintain a register of accidents in such form as may be convenient at the work 

place but the same shall include the following particulars :- 

a) Full particulars of the labourers who met with the accident. 

b) Rates of wages 

c) Sex. 

d) Age. 

e) Nature of accident and cause of accident. 

f)  Time and date of accident. 

g) Date and time when admitted in hospital. 

h) Date of discharge from the hospital. 

i) Period of treatment and result of treatment. 

j) Percentage of loss of earning capacity and disability as assessed by Medical officer. 

k) Claim required to be paid under workmen‟s composition Act. 

l) Date of payment of compensation. 

m) Amount paid with details of the person to whom the same was paid. 
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n) Authority by whom the compensation was assessed. 

o) Remarks. 

12. PRESERVATION OF REGISTERS: 

The register of workmen and the Register of wages-Cum-Muster Roll required to be maintained under 

these Regulations shall be preserved for 3 years after the date on which the last entry is made therein. 

 

13. ENFORCEMENT: 

The Inspecting Officer shall either on his own motion or on a complaint received by him carry out 

investigations and send a report to the Engineer-in-charge specifying the amount representing / 

workers dues and amount of penalty to be imposed on the contractor for breach of these regulations, 

that have to be recovered from the contractor, indicating full details of the recoveries proposed and the 

reasons, therefor. It shall be obligatory on the part of the Engineer-in-charge on receipt of such a report 

to deduct such amounts from payments due to the contractor.  

 

14. DISPOSAL OF AMOUNTS RECOVERED FROM THE CONTRACTORS: 

The engineer- in -charge shall arrange payment to workers concerned within 45 days from receipt of a 

report from the Inspecting Officer except in cases where the contractor had made an appeal under 

regulation. 16. Of these regulations. In cases where there is an appeal, payment of worker dues would 

be arranged by the Engineer -in -charge, wherever such payments arise, with in 30 days from the date 

of receipt of the decision of the Regional Labour Commissioner (RLC). 

 

15. WELFARE FUND : 

All moneys that are recovered by the Engineer-in-charge by way of workers due which could not be 

disbursed to workers with in the time-limit prescribed above, due to reasons such as where about or 

workers not being known, death of a worker, etc., and also amounts recovered as penalty, shall be 

credited to a fund to be kept under the custody or BHEL for such benefits and welfare of workmen 

employed by the contractors. 

16. APPEAL AGAINST DECISION OF INSPECTING OFFICER: 

Any person aggrieved by a decision of the Inspecting Officer  may appeal against such decision to the 

Regional Labour Commissioner concerned within 30 days from the date of decision, forwarding 

simultaneously  a copy of his appeal to the Engineer-in-charge. The decision of the Regional Labour 

Commissioner Shall be final and binding upon the contractor and the work men. 

17. REPRESENTATION OF PARTIES : 

i)  A workman shall be entitled to be represented in any investigation or enquiry under these 

Regulations by an officer of a registered trade union of which the said trade union is affiliated or 

where the work man is not a member of any registered trade union, by an officer of a registered 

trade union, connected with, or any other workmen employed in, the industry in which the worker 

is employed.  

ii) A contractor shall be entitled to be represented in any investigation or enquiry under these 

Regulations by  an officer of an association of contractors of which he is member or by an 

officer of a Federation of associations of contractors to which the said association is affiliated 

or where the contractor is not a member of any association of employers, connected with, or 

by any other employer engaged in the industry in which the contractor is engaged. 
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iii)  No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry 

under these Regulations.  

18. INSPECTION OF BOOKS AND OTHER DOCUMENTS: 

The contractor shall allow Inspection of the registers and other documents prescribed under these 

regulations by inspecting officers and the Engineer-in-charge or his authorised  representative at any 

time and by the worker or his agent on receipt of due notice at a convenient time. 

 

19. INTERPRETATION ETC. :  

On any question as to the application, interpretation or effect of these Regulations, the decision of the 

Chief  Labour Commissioner or Deputy Chief Labour Commissioner (Central) shall be final and 

binding.  

 

20. AMENDMENTS : 

Central Government may, from time to time, add to or amend the Contractors Labour Regulations and 

issue such directions as it may consider necessary for the proper implementation of the Contractors 

Labour Regulations for the purpose of removing any difficulty which may arise in the administration 

thereof, based on which the BHEL Contractors Labour Regulation here in contained shall be subject to 

revision. 

 

BHEL SAFETY CODE 

(See condition 20) 

i) Suitable scaffolds shall be provided for workmen for all work that cannot safely be done from the 

ground, or  from solid construction except such short period work as can be done safely from 

ladders. When a ladder is used one extra mazdoor shall be engaged for holding the ladder and if 

the ladder is used for carrying materials as well, suitable footholds and handholds shall be 

provided on the ladder and the ladder shall be given an inclination not steeper than ¼ to 1 (1/4 

horizontal and 1 vertical). 

ii) Scaffolding or staging more than 3.25 meters above the ground or floor, swing or suspended from 

an overhead support or erected with stationery support, shall have a guard rail properly attached, 

bolted, braced and otherwise secured atleast 1 meter high above the floor or platform of such 

scaffolding or staging and extending along with the entire length of the outside and ends thereof 

with only such openings as may be necessary for the delivery or materials, such scaffolding or 

staging shall be so fastened as to prevent it from swaying from the building or structure. 

iii) Working platform, gangways and stairways shall be so constructed that they do not sag unduly or 

unequally, and if height of a platform or gangway or stairway is more than 3.25 meters above 

ground level or floor level it shall be closely boarded, have adequate width and be suitably fenced, 

as described in 2 above. 

iv) Every opening in floor of a building or in a working platform shall be provided with suitable 

means to prevent fall of persons or materials by providing suitable fencing or failing with a 

minimum height of 1 meter. 

v) Safe means of access shall be provided to all working platform and other working places, Every 

ladder shall be securely fixed. No portable single ladder shall be over 9 meters in length. Width 

between side rails in a rung ladder shall in no case be less than 30cm. For ladders upto and  

51 



                               

 

                                    ISSUING OFFICER                                                         CONTRACTOR 

 

 

including 3 meters in length. For longer ladders this width shall be increased by atleast 6mm for each 

additional 30 cms of length. Uniform step spacing shall not exceed 30 cm. 

Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on any 

of the sites shall be so stacked or placed as to cause danger or inconvenience to any person or the 

public. The contractor shall provide all necessary fencing and lights to protect public from accidents 

and shall be bound to bear expenses of defence of every suit action or other proceedings at law that 

may be brought by any person for injury sustaining owing to neglect of the above precautions, and pay 

any damages and costs  which may be awarded in any such suit, action or proceedings to any such 

person or which may with the consent of the contractor be paid to compromise any claim by any such 

person.   

6. EXCAVATION AND TRENCHING : 

All trenches, 1.5 meters or more in depth, shall at all times be supplied with atleast one ladder for each 

30 m length or fraction thereof. Ladder shall to be extended from bottom of trench to atleast, 1 meter 

above surface of the ground. Sides of a trench 1.5 meters or more in depth shall be stepped back to 

give suitable slope, or securely held by timber bracing, so as to avoid the danger of sides collapsing. 

Excavated materials shall not be placed within 1.5 meters of the edge of trench or half the depth of 

trench, whichever is more. Cutting shall be done from top to bottom. Under no circumstances shall 

undermining or undercutting be done. 

 

7. DEMOLITION : 

Before any demolition work is commenced and also during the process of the work. 

a) All roads and open areas adjacent to the work site shall either be enclosed or suitably protected; 

b) No electric cable or apparatus which is liable to be source of danger over a cable or apparatus used 

by operator shall remain electrically charged. 

c) All present steps shall be taken to prevent danger to persons employed, from risk or fire or 

explosion or No floor, roof or other part of a building shall be so overloaded with debris or 

materials as to render it unsafe. 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-charge shall be 

available for use of persons employed on the site and maintained in a condition suitable for immediate 

use and the contractor shall take adequate steps to ensure proper use of equipment by those concerned. 

a) Workers employed on mixing asphaltic materials cement and lime mortars/concrete shall be 

provided with protective footwear and protective goggles. 

b) Those engaged in handling any materials which is injurious to the eye shall be provided with 

protective goggles. 

c) Those engaged in welding works shall be provided with welder‟s protective eye shelds. 

d) Stone breaker shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals. 

e) When workers are employed in sewer and manholes which are in use, the contractor shall ensure 

that manholes covers are opened and manholes are ventilated atleast for an hour before workers 

are allowed to get in to them. Manholes so opened shall be cordoned off with suitable railing and 

provided with warning signals or boards to prevent accident to public. 

f) The contractor shall not employ men below the age of 18 and women on the work of painting with 

products containing lead in any form. Wherever men above the age of 18 are employed on the 

work of lead painting the following precautions shall be taken. 
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i)  No paint containing lead or lead products shall be used except in the form of paste or readymade 

paint. 

ii)  Suitable face masks shall be supplied by the contractor for use by workers when paint is applied in 

the form of spray or a surface having lead paint is dry rubbed and scrapped. 

iii)  Overalls shall be supplied by the Contractor to workmen and adequate facilities shall be provided 

to enable working painters to wash during and cessation of work. 

 

9. When work is done near any where there is risk of drowning, all necessary equipment shall be 

provided and kept ready for use and all necessary steps taken for prompt rescue of any person in 

danger and adequate provision made for prompt first aid treatment of all injuries likely to be sustained 

during the course of the work. 

 

10.  Use of hoisting machine and tackles including their attachments, anchorage and supports shall 

conform to the following: 

a) i) These shall be of good mechanical construction, sound material and adequate strength 

and    free from defects. 

ii) Every rope used in hoisting or lowering materials or as a means of suspension shall be 

durable quality and adequate strength, and free from defects. 

b)  Every crane driver or hoisting appliance operator shall be properly qualified and no person under 

the age of 21 years shall be in-charge of any hoisting machine including any scaffolding winch or 

give signals to operator. 

c) In case of every hoisting machine and of every chain, ring, hook, shackle, swivel and pulley block 

used in hoisting, or lowering or as means of suspension safe working load shall be ascertained by 

adequate means. Every hoisting machine and all gear referred to above shall have the safe working 

load plainly marked thereon. In case of a hoisting machine having a variable safe working load, 

each safe working load, and the conditions under which it is applicable shall be clearly indicated. 

No part of any machine or any gear referred to above in this paragraph shall be loaded beyond the 

safe working load except for the purpose of testing. 

10.d) In case of departmental machine, safe working load shall be notified by the Engineer-in-charge. 

As regards contractor‟s machines the contractor shall notify safe working load of each machine to 

the Engineer-in-charge whenever he brings it to site of work and get it verified by the Engineer-in-

charge. 

 

11. Motors gearing, transmission, electric wiring and other dangerous parts of hoisting appliances 

shall be provided with efficient safeguards, hoisting appliances shall be provided with such means 

as will reduce to the minimum risk of accidental descent of load. Adequate precautions shall be 

taken to reduce to the minimum risk of any part of a suspended load becoming accidentally 

displaced. When workers are employed on electrical installations which are already energised, 

insulating mats, working apparel such as gloves, sleeves, and boots, as may be necessary shall be 

provided. Workers shall not wear any rings, watches carry keys or other materials which are good 

conductors of electricity. 

12. All scaffolding, ladders and other safety devices mentioned or described herein shall be 

maintained in a safe condition and no scaffold, ladder or equipment shall be altered or removed 

while it is in use. Adequate washing facilities shall be provided at or near the places of work. 
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13. These safety provisions shall be brought to the notice of all concerned by display on a notice board 

at a prominent place at the work spot. Persons responsible for ensuring compliance with the safety 

code shall be named there on by the contractor. 

14. To ensure effective enforcement of the rules and regulations relating to safety precautions, 

arrangements made by the contractor shall be open to inspection by the Engineer-in-charge or his 

representative and the inspection officers as defined in the contractor‟s Labour Regulations. 

15. Notwithstanding the above conditions 1 to 14, the Contractor is not exempted from the operation 

of any other Act or Rule in force.          

   

   

FROM OF REGISTER OF WORKMEN 

(Regulation 7) 

 

(i) Name and address of the contractor :……………………………………………………………………. 

(ii) Number and date of the contract agreement/work order :………………………………………………. 

(iii) Name and address of the department awarding the contract:…………………………………………… 

(iv) Nature of the contract and location of the work:………………………………………………………… 

(v) Duration of the contract :……………………………………………………………………………….. 

 

 

Sl. 

No. 

Name and Surname 

of the workers 

Age 

& 

Sex 

Father‟s 

Husband‟s 

Name. 

Nature of 

employ-  

ment 

desig- 

nation. 

Permanent/       

home add- 

 ress of 

employee 

(village) 

Dist. Tana)  

Present address. 

Date of 

commen

cement 

of 

employm

ent 

Date 

of ter- 

minati

on or 

leaving 

of emp 

loyme

nt  

Signature 

or thumb 

impressi

on of the 

employe

e 

Remarks. 

 

1 2 3 4 5 6 7 8 9 10 11 
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FORM OF EMPLOYMENT CARD 

(Regulation 8) 

 

 

 

(i) Name and sex of the worker :…………………………………………………………………………… 

(ii) Father‟s/Husband‟s Name :……………………………………………………………………………… 

(iii) Address :………………………………………………………………………………………………… 

(iv) Age or date of birth :……………………………………………………………………………………. 

(v) Identification marks :…………………………………………………………………………………… 

 

 Particulars of next of kin (wife/husband and children, if any, or/dependant next of kin in case  the 

worker has no wife/husband or child) : 

 

 Name :…………………………………………………………………………………………………. 

 Full address of dependants :…………………………………………………………………………… 

( Specify village, Dist., and State) :………………………………………………………………………… 

 

 

Sl 

No. 

Name and 

address of 

Employer 

(specify whether 

a contractor or a 

sub- contractor). 

Particulars of 

location of 

work site and 

description of 

work done. 

Total period 

for which the 

worker is 

employed 

(from- to) 

Actual 

Number of 

days worked 

Leave 

taken (No. 

of days 

should be 

specified) 

Nature of 

work done 

by the 

worker 

Wage rate 

with 

particulars  

of unit in 

case piece- 

work 

 

Total 

wages 

earned by 

the worker 

during the 

period 

shown 

under 

col.5. 

Rem

-arks 

Signa

-ture 

of the 

emplo

-yer. 

1 

2 3 4 5 6 7 8 9 10 11 

           

      

N.B. for a worker employed at one time one piece-work basis and at another on daily wages, relevant 

entries in respect of each type of employment should be made separately.                           
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FORM OF WAGE SLIP 

(REGULATION 9) 

 

 

(i) Name of the contractor…………………………………………………………………………………. 

 

(ii) Place……………………………………………………………………………………………………. 

 

 

 

 

1. Name of the workers with  

father‟s/husband‟s Name  : 

 

2. Nature of employment  : 

 

3. Wage period   : 

 

4. Rate of wages payable  : 

 

5. Total attendance/unit of  

  work done    : 

 

6. Dates on which overtime  

Worked.    : 

 

7. Overtime wages.   : 

 

8. Gross Wages payable  : 

 

9. Total deductions (indicating  

  nature of deduction). 

 

10. Net Wages Payable   : 

 

 

 

 

 

 

                

 

 

 

CONTRACTOR‟S SIGNATURE/      EMPLOYEES SIGNATURE/ 

THUMB IMPRESSION.      THUMB IMPRESSION. 
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             FORM OF RESISTER OF WAGES-CUM-MUSTER ROLL 

(Regulation 9) 

 

(i) Name and address of the contractor:………………………………………………………………. 

(ii) No. & Date of the contract agreement/work order :……………………………………………….. 

(iii) Name and address of the dept. awarding the contract :……………………………………………. 

(iv) Nature of the contract and location of the work :……………………………………………………. 

(v) Duration of the contract :……………………………………………………………………………. 

(vi) Wage period :………………………………………………………………………………………. 

 

 Fair 

wages 

payable. 

Wages 

paid . 

Overtime         

worked. 

Deduction from           

wages. 
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                                    ISSUING OFFICER                                                         CONTRACTOR 

 

 

                   

         

 

FORM OF REGISTER OF 

DEDUCTIONS FOR DAMAGE OR LOSS CAUSED TO THE BHEL BY                                             

THE NEGLECT OR DEFAULT OF THE EMPLOYED PERSONS. 

(Regulation No. 10 (vii). 

 

 

Sl.

No. 
Name 

Father‟s/  

Husband‟s 

Name. 

Sex. Dept. 

Damage or 

loss caused 

with date. 

Whether worker 

showed cause 

against 

deduction if so, 

enter date. 

Date and 

amount of 

deduction 

imposed. 

Number of 

instalment 

if any. 

Date on 

which 

total 

amount 

realised 

Remarks. 

1 2 3 4 5 6 7 8 9 10 11 
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                                    ISSUING OFFICER                                                         CONTRACTOR 

 

 

 

FROM OF REGISTER OF FINES (REGULATIONS No. 10 (VII) 
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BHARAT HEAVY ELECTRICALS LIMITED, ELECTRONICS DIVISION 

MYSORE ROAD, BANGALORE-560026 

 

 

DEPARTMENT   :  CE-PRODUCTION 

REF.TENDER DOC. NO :  DOC/JC/CE-PROD/12-14/01 

     

 

PART-II 

 

PRICE BID 
(To be furnished by the Bidders) 

 

01.     NAME OF THE WORK                             :   JOB-CONTRACT FOR MATERIAL MOVEMENT, CLEANING, 

SHIFTING & ARRANGEMENT OF PRODUCTION RELATED 

ITEMS /TEST FACILITIES AND OTHER RELATED  ACTIVITIES 

IN CE-PRODUCTION DEPARTMENT OF BHEL-EDN 

 

 
TO BE FURNISHED BY THE BIDDER IN A SEPARATE SEALED COVER. 

 

TOTAL PAGES : 06(Schedule A-E{Format 1} and ESTIMATE SUMMARY sheet) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
ISSUING OFFICER   CONTRACTOR 
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SCHEDULE "A" FORMAT-1
CE MAIN ASSEMBLY

Sl.No. Activity (Examples)

Categor

y Location

Freque

ncy

Quantum

of 

work/Freq

uency

Unit

of work

Std.time per 

unit(in Min)

Quantum 

of Work / 

annum

Rate Per Unit 
Work In Rs. (Fig)

Rate Per Unit Work 
In Rs. (words)

Total Amount In 
Rs/annum

1 2 3 4 5 6 7 8 9 10 11 12

1 Arrangement of cubicles to workcentres 

as per production plan USW

BLDG 07/                 

SHED11/12/27 Daily 20 Nos 15 6040

2 Cleaning of cubicles before mid-3 

operation USW

BLDG 07/                 

SHED11/12/27 Daily 20 Nos 10 6040

3 Material movements from holding stores 

to main assembly from feeder shop,stores 

etc USW

BLDG 07/                 

SHED11/12/27 Daily 15 No of times 20 4530

4 Arrangement of materials in main 

assembly transit stores USW

BLDG 07/                 

SHED11/12/27 Daily 10 No of times 120 3020

5 Collection of cable drum,cutting of 

cables,bundlling,identifying and 

distributing. USW

BLDG 07/                 

SHED11/12/27 Daily 8 Nos 60 2416

6 Cleaning of cubicles before  testing

USW

BLDG 07/                 

SHED11/12/27 Daily 20 Nos 10 6040

7 Cleaning and wet moping of cubicles 

before sending the cubicles to despatch 

area USW

BLDG 07/                 

SHED11/12/27 Daily 25 Nos 45 7550

8 Movement of cubicles to despatch area

USW

BLDG 07/                 

SHED11/12/27 Daily 15 No of times 20 4530

9 Segregation of scrap materials and 

sending to scrap yard USW

BLDG 07/                 

SHED11/12/27 Daily 8 No of times 45 2416

10 Battery operated trolleys to be arranged 

for charging. USW

BLDG 07/                 

SHED11/12/27 Daily 10 Nos 25 3020

11 Cleaing of stores (hardware stores, 

painted item stores, c.profile/busbar 

stores, tool crib, reworkcell, door storage 

area) USW

BLDG 07/                 

SHED11/12/27 Daily 1 Nos 480 302

12 Cleaning of Mechanical components and 

BO Components in shop before mounting.

USW

BLDG 07/                 

SHED11/12/27 Daily 4 Nos 480 1208

13 Collection,Movement and distribution of 

pre fab cable. assembly  to work centres 

USW

BLDG 07/                 

SHED11/12/27 Daily 6 No of times 180 1812

14 Movement of materials within 

Bld.07,11,12,27

SSW BLDG 07/                 

SHED11/12/27
Daily 24 No. of times 20

7248

15 Supervion SSW Daily 2 480
604

 TOTAL IN FIGURES

USW - Un Skilled Worker

SSW - Semi Skilled Worker TOTAL IN WORDS

Note for the bidders: 

2.  NOT TO BE QUOTED:  Uniform items should be provided as per BHEL instructions and reimbursement will be allowed accordingly. 

Page 63

1. The Quoted rate Should have average daily wages for next two years (inclusive of ESI,PF,Bonus,accounting for leaves & paid holidays ,Travelling  

allowance  @Rs.20/- per day,attendance bonus @Rs.10/-per day and Washing allowance@Rs.75 per month  including Service charge & service tax.



SCHEDULE "B" FORMAT-1

CE SYSTEM TESTING

Sl.No. Activity
Catego

ry

Location 

(Bldg.)

Freque

ncy

Quantu

m

of 

work/Fr

equency

Unit

of work

Std.tim

e per 

unit (in 

Min)

Quantum 

of Work / 

annum

Rate Per Unit 

Work In Rs. (Fig)

Rate Per Unit 

Work In Rs. 

(words)

Total Amount In 

Rs/annum

1 2 3 4 5 6 7 8 9 10 11 12

1
Cubicle movement, cleaning & arrangement using manual / 

battery operated pallet trucks (intra and inter shop-floor).
USW 07,09,13 Daily 80 No of panels 20 24160

2

Thorough dusting using vacuum cleaner / wet mopping of 

Godrej cubicles, customer offices, glass panes, operator 

work-tables & chairs, conference tables, chairs & other 

customer- office furniture. 

USW 07,09,13 Daily 80 Nos 25 24160

3
Movement of test-facilities / material between the test shop-

floors, FS or any other dept. within campus, either on trolley 

/ battery truck / hand-carrying.

USW 07,09,13 Daily 8 No of times 30 2416

4
Cleaning and arranging Test Facilities, within the shop-floor 

or  back to the stores (Power supplies, transformers, 

variacs, instruments & other  test equipments).

USW 07,09,13 Daily 6 No of times 60 1812

5
Cleaning battery operated / manual trolleys  & arranging 

battery operated trolleys for charging.
USW 07,09,13 Daily 4 Nos 25 1208

6
Module movement between testing / PCB area / stores and 

carrying test instruments to calibration lab & bringing back.
USW 07,09,13 Daily 7 No of times 30 2114

7
Papers & document movement between System Testing 

and other departments, serving customers during panel 

inspection.

USW 07,09,13 Daily 10 No of times 25 3020

8

Unpacking, cleaning  & re-packing of project PCs, coiling & 

storing power cables, LAN cables, Project's interconnection 

cables, earthing cables etc., giving support for connecting & 

disconnecting hose pipes, bus bars, cables,  filling oil in  

panels / transformers and cleaning oil-spillages.

USW 07,09,13 Daily 3 No of times 75 906

9
Cleaning various stores (matreial / instrument / document)  

and related items, 
USW 07,09,13 Daily 0.2 No of times 200 60.4

10 Additional shop-floor sweeping & mopping (unscheduled) USW 07,09,13 Daily 500 Sq.Mtr 60 151000

 TOTAL IN FIGURES

USW - Un Skilled Worker

SSW - Semi Skilled Worker TOTAL IN WORDS

Note for the bidders: 

2.  NOT TO BE QUOTED:  Uniform items should be provided as per BHEL instructions and reimbursement will be allowed accordingly. 

Page 64

1. The Quoted rate Should have average daily wages for next two years (inclusive of ESI,PF,Bonus,accounting for leaves & paid holidays ,Travelling  

allowance  @Rs.20/- per day,attendance bonus @Rs.10/-per day and Washing allowance@Rs.75 per month  including Service charge & service tax.



SCHEDULE "C" FORMAT-1
CE FABRICATION

Sl.No. Activity (Examples)

Categor

y Location

Frequen

cy

Quantum

of 

work/Frequenc

y

Unit

of work

Std.time 

per 

unit(in 

Min)

Quantum of 

Work / 

annum

Rate Per Unit 

Work In Rs. (Fig)

Rate Per Unit 

Work In Rs. 

(words)

Total Amount In 

Rs/annum

1 2 3 4 5 6 7 8 9 10 11 12

1 Cleaning of Components (doors, end 

covers, heat sinks etc.)

USW SHED-

10

Daily 100 Nos. 10 30200

2 Moving, Loading and arranging of 

components in inspection area

USW SHED-

10

Daily 70 Trips 25 21140

3 Material movement (loading material 

on trolly, moving to next machine 

and unloading) in MID1  area  ( 

North side of shop)

USW SHED-

10

Daily 75 Trips 20 22650

4 Material movement (loading material 

on trolly, moving to next machine 

and unloading) in MID3  area  ( 

South side of shop)

USW SHED-

10

Daily 70 Trips 20 21140

5 Seperation of scrap produced in the 

machines and cleaning of machines 

(milling, lathe ,drilling cutting, 

CNCTP etc   - 16 machines)

USW SHED-

10

Daily 5 Machine 40 1510

6 Moving  Material from Store to Shop 

Floor and from Fabrication  to other 

Production Stores etc.

USW SHED-

10

Daily 2 trips 150 604

 TOTAL IN FIGURES

USW - Un Skilled Worker

SSW - Semi Skilled Worker TOTAL IN WORDS

Note for the bidders: 

2.  NOT TO BE QUOTED:  Uniform items should be provided as per BHEL instructions and reimbursement will be allowed accordingly. 
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1. The Quoted rate Should have average daily wages for next two years (inclusive of ESI,PF,Bonus,accounting for leaves & paid holidays 

,Travelling  allowance  @Rs.20/- per day,attendance bonus @Rs.10/-per day and Washing allowance@Rs.75 per month  including Service 

charge & service tax.



SCHEDULE "D" FORMAT-1
CE PPC -MAIN

Sl.No. Activity (Examples)

Categor

y Location

Frequen

cy

Quantum

of 

work/Freq

uency

Unit

of work

Std.time 

per 

unit(in 

Min)

Quantum of 

Work / 

annum

Rate Per Unit 

Work In Rs. 

(Fig)

Rate Per Unit 

Work In Rs. 

(words)

Total Amount 

In Rs/annum

1 2 3 4 5 6 7 8 9 10 11 12

1 Assist in collection of Loose items from 

holding stores/ GI.

Cleaning of loose items USW

Bldg 07 Anx

Stores 

complex Daily 20 No of times 60 6040

2
Movement of Material from one department 

to another among the following depts:

Holding stores,PPC transit stores, System 

testing, Engg, Despatch, GI. USW

Bldg 07 Anx

Stores 

complex Daily 20 No of times 30 6040

3 Movement of Cable drums from Cable 

yard;Cable unwinding;

Cable cutting to length;Cable winding USW Bldg 07 Anx Daily 20 No of times 30 6040

4 Segregation,storing,cleaning and handingover 

Cable ducts & mounting frame items to 

despatch. USW Bldg 07 Anx Daily 0.1 No of times 480 30.2

5 Segregation and handing over of MID 1 and 

MID 3 items to vendor for plating USW Bldg 07 Anx Daily 7 No of times 60 2114

6 Arrangement of materials in PPC  transit 

stores USW Bldg 07 Anx Daily 2 No of times 180 604

7 Cleaning of PPC  transit stores
USW Bldg 07 Anx Daily 1 No of times 480 302

8
Movement of documents/Files USW Bldg 07 Anx Daily 10 No of times 10 3020

 TOTAL IN FIGURES

USW - Un Skilled Worker

SSW - Semi Skilled Worker TOTAL IN WORDS

Note for the bidders: 

2.  NOT TO BE QUOTED:  Uniform items should be provided as per BHEL instructions and reimbursement will be allowed accordingly. 

Page 66

1. The Quoted rate Should have average daily wages for next two years (inclusive of ESI,PF,Bonus,accounting for leaves & paid holidays 

,Travelling  allowance  @Rs.20/- per day,attendance bonus @Rs.10/-per day and Washing allowance@Rs.75 per month  including Service charge 

& service tax.



SCHEDULE "E" FORMAT-1
CE SPARES

Sl.No. Activity (Examples) Category Location

Frequen

cy

Quantu

m

of 

work/Fr

equency

Unit

of work

Std.time 

per 

unit(in 

Min)

Quantum 

of Work / 

annum

Rate Per 

Unit Work 

In Rs. (Fig)

Rate Per 

Unit Work 

In Rs. 

(words)

Total 

Amount In 

Rs/annum

1 2 3 4 5 6 7 8 9 10 11 12

1 Take item from rack to inspection table USW Bldg no 7 Daily 2 Nos 30 604

2 Arrange items from inspection tale into trolleyUSW Bldg no 7 Daily 2 No of times 20 604

3 Give items from PPC-TA to shipping USW Bldg no 7 Daily 2 No of times 20 604

4 Bring trolley from shipping to PPC-TA USW Bldg no 7 Daily 2 Nos 20 604

5 House keeping USW Bldg no 7 Daily 3 Nos 20 906

6 Packing & clipping m keeping items USW Bldg no 7 Daily 2 Nos 60 604

7 Fixing label USW Bldg no 7 Daily 2 Nos 20 604

8 Vaccume cleaning PPC-TA USW Bldg no 7 Daily 2 Nos 20 604

9 Xeroxing USW Bldg no 7 Daily 2 No of times 20 604

10 Give items from PPC-TA to SA-Testing USW Bldg no 7 Daily 3 No of times 20 906

11 Bring items from SA-Testing to PPC-TA USW Bldg no 7 Daily 2 Nos 20 604

12 Give input for TC to SA-Testing USW Bldg no 7 Daily 3 Nos 20 906

13 Give input for TC to QS USW Bldg no 7 Daily 2 Nos 20 604

14 Collect TC from SA-Testing USW Bldg no 7 Daily 2 No of times 30 604

15 Collect TC from QS USW Bldg no 7 Daily 2 No of times 20 604

16 Hand over  TC to commercial USW Bldg no 7 Daily 2 No of times 30 604

17 Hand over  TC to commercial USW Bldg no 7 Daily 2 No of times 30 604

18 Give cable for cutting USW Bldg no 7 Daily 1 Nos 30 302

19 Collect cable after cutting USW Bldg no 7 Daily 1 No of times 30 302

 TOTAL IN FIGURES

USW - Un Skilled Worker

SSW - Semi Skilled Worker TOTAL IN WORDS

Note for the bidders: 

2.  NOT TO BE QUOTED:  Uniform items should be provided as per BHEL instructions and reimbursement will be allowed accordingly. 
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1. The Quoted rate Should have average daily wages for next two years (inclusive of ESI,PF,Bonus,accounting for leaves & paid holidays 

,Travelling  allowance  @Rs.20/- per day,attendance bonus @Rs.10/-per day and Washing allowance@Rs.75 per month  including 

Service charge & service tax.



ESTIMATE SUMMARY

AREA

ESTIMATED COST IN Rs

MAIN ASSEMBLY

SYS.TESTING 

CE-FAB

CE-PPC

CE SPARES

TOTAL(for 1 yr)

TOTAL EST.COST (for 2 yrs)
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