

MM-Thermal

Corrigendum to tender ID: 2025_BHEL_45543_1 with E1643160

- 1) To extend due date upto 21/04/2025.
- 2) To revise document submission date of 30 days (I. e first submission of Quality plan, Data sheet and GA drawing of Pilot operated main steam safety valve and 15 days for resubmission of documents). Manufacturing clearance will be given after approval of Data sheet, GA drawing and Quality plan. Procedure will be submitted to NPCIL for approval as per approved Quality plan. Therefore first submission of procedures after QAP approval is 30 days and 15 days for resubmission of documents.
- 3) Rest all terms and conditions remain unchanged.

GM(Hydro & Thermal)