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SECTION IV – GENERAL CONDITIONS OF CONTRACT 

CLAUSE 1 

DEFINITIONS AND INTERPRETATION 

 
The  following  definitions  and  interpretations  shall  be  inclusive  of  the  scope  of 
definitions as per trade practice and rules of interpretation as acknowledged by law. 

 
1.1 Definitions 

 

The words and expressions beginning with capital letters and defined in this 
Agreement shall, unless the context otherwise requires, have the meaning described 
there to herein, and the words and expressions defined in the Schedules and used 
therein shall have the meaning ascribed thereto in the Schedules. For the purposes 
of the Contract Documents, the following words and terms shall have the meanings 
specified below (other words and abbreviations that have well-known technical or 
trade meanings are used in the Contract Documents in accordance with such 
recognized meanings), provided, however, that the terms defined in attached 
Documents, including but not limited to the Agreement, shall have the meanings 
specified in such document. 

 

1.1.1 Definitions ( for incorporated words) 
 

In this Agreement, the following words and expressions shall, unless repugnant to the 
context or meaning thereof, have the meanings herein after respectively assigned to 
them: 

 

“Accounting Year” means the financial year commencing from the first day of April 
of any calendar year and ending on the thirty-first day of March of the next calendar 
year; 

 

“Affiliate” means, in relation to either Party {and/or Members}, a person who controls, 
is controlled by, or is under the common control with such Party {or Member} (as used 
in this definition, the expression “control” means, with respect to a person which is a 
company or corporation, the ownership, directly or indirectly, of more than 50% (fifty 
per cent) of the voting shares of such person, and with respect to a person which is 
not a company or corporation, the power to direct the management and policies of 
such person, whether by operation of law or by contract or otherwise); 

 

“Agreement” means this Agreement, its Recitals, the Schedules here to and any 
amendments thereto made in accordance with the provisions contained in this 
Agreement; 

 

“Applicable Laws” means all laws, brought into force and effect by GOI or the State 
Government including rules, regulations and notifications made there under, and 
judgments, decrees, injunctions, writs and orders of any court of record, applicable to 
this Agreement and the exercise, performance and discharge of the respective rights 
and obligations of the Parties hereunder, as may be in force and effect during the 
subsistence of this Agreement; 

 

“Applicable Permits” means all clearances, licenses,  permits, authorisations, no 
objection certificates, consents, approvals and exemptions required to be obtained or 
maintained under Applicable Laws in connection with the construction, operation and 
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maintenance of the Work during the subsistence of this Agreement; 

“Bank” means a bank incorporated in India and having a minimum net worth of 
Rs.1,000 Crore (Rupees one thousand Crore) or any other bank acceptable to the 
Raipur Smart City Limited; 

 

“Base Date” means the last date of that calender month, which date precedes the Bid 
Due Date by at least 28 (twenty eight) days; 

 

“Bid” means the documents in their entirety comprised in the bid submitted by the 
[selected bidder/Consortium] in response to the Request for Proposals in accordance 
with the provisions thereof; 

 

“Bid Security” means the bid security provided by the Contractor to the Raipur Smart 
City Limited in accordance with the Request for Proposal, and which is to remain in 
force until substituted by the Performance Security; 

 

“Change in Law” means the occurrence of any of the following after the Base Date: 
 

a) the enactment of any new Indian law; 
 

b) the repeal, modification or re-enactment of any existing Indian law; 
 

c) the commencement of any Indian law which has not entered into effect until the 
Base Date; 

 
d) a change in the interpretation or application of any Indian law by a judgement of a 

court of record which has become final, conclusive and binding, as compared to 
such interpretation or application by a court of record prior to the Base Date; or 

 
“Commencement Date” means the first date on which the contractor starts mobilizing 
his resources Men and/or Machineries and/or Material at site. 

 

“Consortium” means the consortium of entities which have formed a joint venture for 
implementation of this Project; 

 

“Contractor” shall have the meaning attributed there to in the array of Parties here in 
above as set forth in the Recitals; 

 

“Defect” means any defect or deficiency in Construction of work or any part there 
of,which does not conform with the Specifications and Standards. 

 

“Document” or “Documentation” means documentation in printed or written form, 
orin tapes, discs, drawings, computer programmes, writings,  reports, 
photographs,films, cassettes, or expressed in any other written, electronic, audio or 
visual form; 

 

“Emergency” means a condition or situation that is likely to endanger the safety 
orsecurity of the individuals on or about the The Work, including Users thereof, or 
which poses an immediate threat of material damage to any of the Project Assets; 

 

“Encumbrances” means, in relation to the The Work, any encumbrances such 
asmortgage, charge, pledge, lien, hypothecation, security interest, assignment, 
privilegeor priority of any kind having the effect of security or other such obligations, 
and shall include any designation of loss payees or beneficiaries or any similar \ 
arrangement under any insurance policy pertaining to the works. 
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The “EIC” shall mean the Engineer-in-charge i.e. officer of RSCL who is designated 
as such for the time being in whose jurisdiction the work lies. 

“Good Industry Practice” means the practices, methods, techniques, designs, 
standards, skills, diligence, efficiency, reliability and prudence which are generally and 
reasonably expected from a reasonably skilled and experienced contractor engaged in 
the same type of undertaking as envisaged under this Agreement and which would be 
expected to result in the performance of its obligations by the Contractor in 
accordance with this Agreement, Applicable Laws and Applicable Permits in reliable, 
safe, economical and efficient manner; 

 

“Government Instrumentality” means any department, division or sub-division of the 
Government or the State Government and includes any commission, board, RSCL, 
RSCL agency or municipal and other local RSCL or statutory body including 
panchayat underthe control of the Government or the State Government, as the case 
may be, and having jurisdiction over all or any part of the Workor the performance of 
all or any ofthe services or obligations of the Contractor under or pursuant to this 
Agreement; 

 

“Insurance Cover” means the aggregate of the maximum sums insured under the 
insurances taken out by the Contractor and includes all insurances required to be 
takenout by the Contractor but not actually taken, and when used in the context of any 
act or event, it shall mean the aggregate of the maximum sums insured and payable 
or deemed to be insured and payable in relation to such act or event; 

 

“Intellectual Property” means all patents, trademarks, service marks, logos, get-up, 
trade names, internet domain names, rights in designs, blue prints, programmes and 
manuals, drawings, copyright (including rights in computer software), database rights, 
topography rights, utility models, rights in know-how and other intellectual property 
rights, in each case whether registered or unregistered and including applications for 
registration, and all rights or forms of protection having equivalent or similar effect 
anywhere in the world; 

 

“Interim Payment Certificate” or “IPC” means the interim payment certificate issued 
by the Raipur Smart City Limited for payment to the Contractor in respect of 
Contractor’s claims for payment raised in accordance with the provisions of this 
Agreement; 

 

“Lead Member” shall, in the case of a consortium, mean the member of such 
consortium who shall have the Raipur Smart City Limited to bind the contractor and 
each member of the Consortium; and shall be deemed to be the Contractor for the 
purposes of this Agreement; 

 

“LOA” or “Letter of Acceptance” means the letter of acceptance of offer. 
 

“Material Adverse Effect” means a material adverse effect of any act or event on the 
ability of either Party to perform any of its obligations under and in accordance with the 
provisions of this Agreement and which act or event causes a material inancialburden 
or loss to either Party; 

 

“MEPF” shall mean Mechanical, Electrical, Plumbing and Fire fighting system 
consultant who is designated as such for the time being in whose jurisdiction the work 
lies. 

 

“Materials” are all the supplies used by the Contractor for incorporation in work or 
forthe maintenance of the Work; 

 

“Parties” means the parties to this Agreement collectively and “Party” shall mean 



Technical Bid                 STP BASED ON SBR TECHNOLOGY  

  

Page | 6  Raipur Smart City Limited 

 

anyof the parties to this Agreement individually; 

 

“Performance Security” shall have the meaning as given in the contract 
 

“Plant” means the apparatus and machinery intended to form or forming part of work; 
 

“Project” means the construction and maintenance of the Work in accordance with 
the provisions of this Agreement, and includes all works, services and equipment 
relatingto or in respect of the Scope of the Project; 

 

“Proposal Due Date” means the last date declared by Employer for online 
submission of the proposal; 

 

“Project Completion Date” means the date on which the Provisional Certificate is 
issued and in the event no Provisional Certificate is issued, the date on which 
theCompletion Certificate is issued; 

 

“Project Completion Schedule” means the progressive Project Milestones 
forcompletion of the Work on or before the Scheduled Completion Date; 

 

“PMC” shall mean Project Management Consultant who is designated supervision 
agency during execution of this project. 

 

“RSCL” shall mean Raipur Smart City Limited in whose jurisdiction the work lies, 
represented by Managing Director. 

 

“Re.”, “Rs.” or “Rupees” or “Indian Rupees” means the lawful currency of the 
Republic of India; 

 

“Right of Way” means the constructive possession of the Site free  from 
encroachments and encumbrances, together with all way leaves, easements, 
unrestricted access and other rights of way, how so ever described, necessary for 
construction and maintenance of the Work in accordance with this Agreement; 

 

“Specifications and Standards” means the specifications and standards relating to 
the quality, quantity, capacity and other requirements for the Work, and any 
modifications thereof, or additions thereto, as included in the design and engineering 
for the Work executed by the Contractor to, and expressly approved by, the RSCL; 

 

“Sub-contractor” means any person or persons to whom a part of work  or the 
Maintenance has been subcontracted by the Contractor and the permitted legal 
successors in title to such person, but not an assignee to such person; 

 

“Nominated Sub-contractor” means any person or persons having specific 
experience of work to whom a part of work has been subcontracted by the Contractor 
and the permitted legal successors in title to such person, but not an assignee to such 
person; 

 

“Termination” means the expiry or termination of this Agreement; 
 

“Termination Notice” means the communication issued in accordance with this 
Agreement by one Party to the other Party terminating this Agreement; 

 

“TPI” shall mean Third party inspection consultant who is  designated for quality 
monitoring of material & workmanship during execution of this project. 
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“WPI” means the wholesale price index for various commodities as published by the 
Ministry of Commerce and Industry, GOI and shall include any index which substitutes 
the WPI, and any reference to WPI shall, unless the context otherwise requires, be 
construed as a reference to the WPI published for the period ending with the preceding 

month. 
 

 

1.2 Interpretation 

1.2.1 In this Agreement, unless the context otherwise requires, 

a) references to any legislation or any provision thereof shall include amendment or 

re-enactment or consolidation of such legislation or any provision thereof so far as 

such amendment or re-enactment or consolidation applies or is capable of applying 

to any transaction entered into hereunder; 

b) references to laws of India or Indian law or regulation having the force of law shall 

include the laws, acts, ordinances, rules, regulations, bye laws or notifications which 

have the force of law in the territory of India and as from time to time may be 

amended, modified, supplemented, extended or re-enacted; 

c) references to a “person” and words denoting a natural person shall be construed as 

a reference to any individual, firm, company, corporation, society, trust, government, 

state or agency of a state or any association or partnership (whether or not having 

separate legal personality) of two or more of the above and shall include successors 

and assigns; 

d) the table of contents, headings or sub-headings in this Agreement are for 

convenience of reference only and shall not be used in, and shall not affect, the 

construction or interpretation of this Agreement; 

e) the words “include” and “including” are to be construed without limitation and shall 

be deemed to be followed by “without limitation” or “but not limited to”whether or not 

they are followed by such phrases; 

f) references to “Scope of Work”  include,  unless the context  otherwise requires, 

survey and investigation, supply of plant, materials, equipment, labour, delivery, 

transportation, installation, processing, fabrication, safety measures, testing, and 

commissioning of the Project, including maintenance during the Construction 

Period, removing of defects, if any, and other activities incidental to the construction 

and “construct” or “build” shall be construed accordingly; 

g) references to “development” include, unless the context otherwise requires, 

construction, renovation, refurbishing, augmentation, up-gradation and other 

activities incidental there to during the Construction Period, and “develop” shall be 

construed accordingly; 

h) any reference to any period of time shall mean a reference to that according to 

Indian standard time; 

i) any reference to day shall mean a reference to a calendar day; 

j) any reference to month shall mean a reference to a calendar month as per the 

Gregorian calendar; 

k) references to any date, period or Project Milestone shall mean and include such 

date, period or Project Milestone as may be extended pursuant to this Agreement; 

l) any reference to any period commencing “from” a specified day or date and “till” or 

“until” a specified day or date shall include both such days or dates; provided that if 

the last day of any period computed under this Agreement is not a business day, 

then the period shall run until the end of the next business day; 

m) the words importing singular shall include plural and vice versa; 

n) references to any gender shall include the other and the neutral gender; 

o) “lakh” means a hundred thousand (100,000) and “ Crore” means ten 

million(10,000,000); 
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p) “indebtedness” shall be construed so as to include any obligation (whether incurred 

as principal or surety) for the payment or repayment of money, whether present or 

future, actual or contingent; 

q) references to the “winding-up”, “dissolution”, “insolvency”, or “reorganisation” of a 

company or corporation shall be construed so as to include any equivalent or 

analogous proceedings under the law of the jurisdiction in which such company 

or corporation is incorporated or any jurisdiction in which such company or 

corporation carries on business including the seeking of liquidation, winding- up, 

reorganisation, dissolution, arrangement, protection or relief of debtors; 

r) save and except as otherwise provided in this Agreement, any reference, at 

anytime, to any agreement, deed, instrument, licence or document of any 

Description shall be construed as reference to that agreement, deed, instrument, 

licence orother document as amended, varied, supplemented, modified or 

suspended at the time of such reference; provided that this Clause shall not operate 

so as to increase liabilities or obligations of the RSCL here under or pursuant here 

to in any manner whatsoever; 

s) any agreement, consent, approval, authorisation, notice, communication, information 

or report required under or pursuant to this Agreement from or by any Party or the 

RSCL s Engineer shall be valid and effective only if it is in writing under the hand of 

a duly authorised representative of such Party or the EIC, as the case may be, in 

this behalf and not otherwise; 

t) all the documents forming part of the contract shall be treated as integral whole and 

each one shall be in addition to being supplementary shall also be treated as 

complimentary to all other parts to the extent that the overall meaning and 

interpretation thereof shall be in conformity with the intention and purpose of this 

agreement. 

u) time shall be of the essence in the performance of the Parties’ respective 

obligations. If any time period specified herein is extended for the reasons specified 

in the Agreement, such extended time shall also be of the essence, inviting all the 

liabilities attached to the requirement to the performance in terms of Liquidated 

Damages. 

 
1.2.2 Unless expressly provided otherwise in this Agreement, any Documentation required to 

be provided or furnished by the Contractor to the RSCL shall be provided free of cost in 
Five copies. 

 
1.3 Measurements and arithmetic conventions 

1.3.1 All measurements and calculations shall be in the metric system and calculations done 
to 2 (two) decimal places, with the third digit of 5 (five) or above being rounded up and 
below 5 (five) being rounded down. 

 
1.4 Priority of agreements and errors/discrepancies 

1.4.1 This Agreement, and all other agreements and documents forming part of or referred to 
in this  Agreement are to be taken as mutually explanatory and, unless  otherwise 
expressly provided elsewhere in this Agreement, the priority of this Agreement and 
other documents and agreements forming part hereof or referred to herein shall, in the 
event of any conflict between them, be in the following order: 

 

a) this Agreement; and 

b) all other agreements and documents forming part hereof or referred to herein; 

i.e.  this  Agreement  at  (a)  above  shall  prevail  over  the  agreements  and 
documents at (b). 
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1.4.2 In case of ambiguities or discrepancies within this Agreement, the following shall apply: 
a) between two or more Clauses of this Agreement, the provisions of a specific 

Clause relevant to the issue under consideration shall prevail over those in other 
Clauses; 

b) between the Clauses of this Agreement and the Schedules, the Clauses shall 
prevail and between Schedules and Annexes, the Schedules shall prevail; 

c) between any two Schedules, the Schedule relevant to the issue shall prevail; 
d) between the written description on the Drawings and the Specifications and 

Standards, the latter shall prevail; 
e) between  the  dimension  scaled  from  the  Drawing  and  its  specific  written 

dimension, the latter shall prevail; and 
f) between any value written in numerals and that in words, the latter shall prevail. 

 

CLAUSE 2 

THE EMPLOYER 

 
2.1 Right to Access the Site 

 
The Employer shall give the Contractor right of access to, and possession of, all parts 

Site within the time (or times) stated in the Contract Data. The right and possession 

may not be exclusive of the to the Contractor. If, under the Contract, the Employer is 

required to give (to the Contractor) possession of any foundation, structure, plant or 

means of access, the Employer shall do so in the time and manner stated in the 

Specification. However, the Employer may withhold any such right or possession until 

the Performance Security has been received If no such time is stated in the Contract 

Data, the Employer shall give the Contractor right of access to, and possession of, the 

Site within such times as required to enable the Contractor to proceed without 

disruption in accordance with the programme submitted under Sub-Clause 8.3 [ 

Programme ]. 

 
If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Employer 

to give any such right or possession within such time, the Contractor shall give notice to 

the Engineer and shall be entitled subject to Sub-Clause 23.1[ Contractor’s Claims ] to: 

 
a) an extension of time for any such delay, if completion is or will be delayed, under 

Sub-Clause 8.5, and 

b) payment of any such Cost plus profit, which shall be included in the Contract Price. 

 
After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 

3.5 [ Determinations ] to agree or determine these matters. 

 
However, if and to the extent that the Employer’s failure was caused by any error or 

delay by the Contractor, including an error in, or delay in the submission of, any of the 

Contractor’s Documents, the Contractor shall not be entitled to such extension of time, 

Cost or profit. 

 
2.2 Employer’s representative 

 
The Employer shall be responsible for ensuring that the Employer’s Personnel and 

the Employer’s other contractors on the Site: 

 
a) co-operate with the Contractor’s efforts under Clause 4.0, and 
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b) take actions similar to those which the Contractor is required to take under sub- 

paragraphs (a), (b) and (c) of Sub-Clause 21.1 GCC and under Sub-Clause 5.1 

SCC 

2.3 Permits, Licenses or Approval 

 
The Employer shall provide, at the request of the Contractor, such reasonable 

assistance as to allow the Contractor to obtain properly: 

 
a) Make available copies of the Laws which are relevant to the Contract but are not 

readily available, and 

b) obtaining any permits, licenses or approvals required by the Laws of state/central 

Government which the Contractor is required to obtain: 

 
CLAUSE 3 

THE ENGINEER 

 
3.1 Employer shall appoint the Engineer who shall carry out the duties assigned to Authority 

him in the Contract. The Engineer’s staff shall include suitably qualified engineers and 

other professionals who are competent to carry out these duties. 

 
The Engineer shall have no authority to amend the Contract. 

 
The Engineer may exercise the authority attributable to the Engineer as specified in or 

necessarily to be implied from the Contract. If the Engineer is required to obtain the 

approval of the Employer before exercising a specified authority, the requirements shall 

be as stated in the Particular Conditions. The Employer  shall promptly inform the 

Contractor of any change to the authority attributed to the Engineer. 

 

However, whenever the Engineer exercises a specified authority for which the 

Employer’s approval is required, then (for the purposes of the Contract) the Employer 

shall be deemed to have given approval. 

 

Except as otherwise stated in these Conditions: 

 
(a) whenever carrying out duties or exercising authority, specified in or implied by 

the Contract, the Engineer shall be deemed to act for the Employer; 

(b) the Engineer has no authority to relieve either Party of any duties, obligations or 

responsibilities under the Contract; 

(c) any approval, check, certificate, consent, examination, inspection, instruction, 

notice, proposal, request, test, or similar act by the Engineer (including absence 

of disapproval) shall not relieve the Contractor from any responsibility he has 

under the Contract, including responsibility for errors, omissions, discrepancies 

and non-compliances; and 

(d) any act by the Engineer in response to a Contractor’s request except as 

otherwise expressly specified shall be notified in writing to the Contractor within 

28 days of receipt. 

 

The following provisions shall apply: 
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The Engineer shall obtain the specific approval of the Employer before taking action 

under the following Sub-Clauses of these Conditions: 

 

(A) agreeing or determining an extension of time and/or additional cost. 

(B) instructing a Variation, except in an emergency situation as determined by the 

Engineer, or 

C) Sub-Clause 11.1:  approving  a  proposal  for  Variation  submitted  by  the 

Contractor in accordance with Sub-Clause 11.2. 

 
Notwithstanding the obligation, as set out above, to obtain approval, if, in the opinion 

of the Engineer, an emergency occurs affecting the safety of life or of the Works or 

of adjoining property, he may, without relieving the Contractor of any of his duties 

and responsibility under the Contract, instruct the Contractor to execute all such 

work or to do all such things as may, in the opinion of the Engineer, be necessary to 

abate or reduce the risk. The Contractor shall forthwith comply, despite the absence 

of approval of the Employer, with any such instruction of the Engineer. The Engineer 

shall determine an addition to the Contract Price, in respect of such instruction, in 

accordance with Clause 13 and shall notify the Contractor accordingly, with a copy 

to the Employer 

 
3.2 The Engineer may from time to time assign duties and delegate authority to 

assistants, and may also revoke such assignment or delegation. These assistants 

may include a resident engineer, and/or independent inspectors appointed to inspect 

and/or test items of Plant and/or Materials. The assignment, delegation or revocation 

shall be in writing and shall not take effect until copies have been received by both 

Parties. However, unless otherwise agreed by both Parties, the Engineer shall not 

delegate the authority  to  determine  any  matter  in  accordance  with  Sub-Clause 

3.5 [ Determinations ] Assistants shall be suitably qualified persons, who are 

competent to carry out these duties and exercise this authority, and who are 

fluent in the language for communications defined in Sub-Clause 1.4 [Law and 

Language ]. Each assistant, to whom duties have been assigned or authority has 

been delegated, shall only be authorised to issue instructions to the Contractor to 

the extent defined by the delegation. Any approval, check, certificate, consent, 

examination, inspection, instruction, notice,  proposal,  request,  test,  or  similar  act 

by an assistant, in accordance with the delegation, shall have the same effect as 

though the act had been an act of the Engineer. However: 

 
a) any failure to disapprove any work, Plant or Materials shall not constitute 

approval, and shall therefore not prejudice the right of the Engineer to reject the 

work, Plant or Materials; 

b) if the Contractor questions any determination or instruction of an assistant, the 

Contractor may refer the matter to the Engineer, who shall promptly confirm, 

reverse or vary the determination or instruction. 

 
3.3 The Engineer may issue to the Contractor (at any time) instructions and additional or 

modified Drawings which may be necessary for the execution of the Works and the 

remedying of any defects, all in accordance with the Contract. The Contractor shall 

only take instructions from the Engineer, or from an assistant to whom the 

appropriate authority has been delegated under this Clause. If an instruction 

constitutes a Variation, Clause 11 shall apply. The Contractor shall comply with the 
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instructions given by the Engineer or delegated assistant, on  any  matter  related 

to the Contract. Whenever practicable, their instructions shall be given in writing. If 

the Engineer or a delegated assistant: 

a) gives an oral instruction, 
b) receives a written confirmation of the instruction, from (or on behalf of) the then 

the confirmation shall constitute the written instruction of the Engineer or 
delegated assistant (as the case may be). 

c) does not reply by issuing a written rejection and/or instruction within two working 

days after receiving the confirmation 

 
then the confirmation shall constitute the written instruction of the Engineer or 

delegated assistant (as the case may be). 

 
3.4 Whenever these Conditions provide that the Engineer shall proceed in accordance 

with this Sub-Clause 3.4 to agree or determine any matter, the Engineer shall 

consult with each Party in an endeavour to reach agreement. If agreement is not 

achieved, the Engineer shall make a fair  determination in accordance with the 

Contract, taking due regard of all relevant circumstances. 

 
The Engineer shall give notice to both Parties of each agreement or determination, 

with supporting particulars, within 28 days from the receipt of the corresponding 

claim or request except when otherwise specified. Each Party shall give effect to 

each agreement or determination unless and until revised under Clause 23 [ Claims, 

Disputes and Arbitration ]. 

 
CLAUSE 4 

OBLIGATIONS OF THE CONTRACTOR 

 
4.1 Obligations of the Contractor 

 

4.1.1 Subject to and on the Terms, Conditions. Provisions and Representation of this 

Agreement, the Contractor shall undertake the survey, investigation, procurement, 

construction, and maintenance of the Work and observe, fulfil, comply with and 

perform all its obligations set out in this Agreement or arising hereunder. 

4.1.2 The Contractor shall comply with all Applicable Laws and Applicable Permits 

(including renewals as required) in the performance of its obligations under this 

Agreement. 

4.1.3 The Contractor shall discharge its obligations in accordance with Good Industry 

Practice and as a reasonable and prudent person. 

4.1.4 The Contractor shall remedy any and all loss or damage to work from the 

commencement until the end of the Construction Period at the Contractor’s cost, 

save and except to the extent that any such loss or damage shall have arisen from 

any default or neglect of the Raipur Smart City Limited 

4.1.5 The Contractor shall remedy any and all loss or damage to work during the Defects 

Liability Period at the Contractor’s cost to the extent that such loss or damage shall 

have arisen out of the reasons specified in contract. 

4.1.6 The Contractor shall remedy any and all loss or damage to work during the 

Maintenance Period at the Contractor’s cost, save and except to the extent that any 

such loss or damage shall have arisen on account of any default or neglect of the 

Raipur Smart City Limited or on account of a Force Majeure Event. 
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4.1.7 The Contractor shall, at its own cost and expense, in addition to and not in 

derogation of its obligations elsewhere set out in this Agreement: - 

Ensure that the Contractor and its Sub-contractors comply with the safety 

and welfare measures for labour in accordance with the Applicable Laws and 

Good Industry Practice; Keep, on the Site, a copy of this Agreement, 

publications named in this Agreement, the Drawings, Documents relating to 

the Project, and Change of Scope Orders and other communications given 

under this Agreement. The Raipur Smart City Limited and its authorised 

personnel shall have the right of access to all these documents at all 

reasonable times; Cooperate with other contractors employed by the RSCL 

and personnel of any public RSCL; and Not interfere unnecessarily or 

improperly with the convenience of the public, or the access to and use and 

occupation of all roads and footpaths, irrespective of whether they are public or 

in the possession of the RSCL or of others. 

4.1.8 The Contractor shall undertake all necessary superintendence to plan, arrange, 

direct, manage, inspect and test work. 

4.1.9 The Contractor shall maintain all records as per Instructions of Engineer in Charge. 

 
4.2 Obligations relating to sub-contracts and any other agreements 

 
3.2.1 The Contractor shall not sub contract any part or portion of the actual 

construction to any sub contractor without prior permission of the RSCL 

which shall ordinarily not withhold any reasonable request thereof if the same 

is found in opinion of RSCL to be in interest of the work. 

3.2.2 In the event, any sub contract is approved by RSCL the entire responsibility 

and liability as contained in the original contract shall continue to remain 

unaltered and diluted and the contractor shall be completely and fully 

responsible to RSCL as is RSCL is having no privity of contract with the sub 

contractor. 

 
3.2.3 It is expressly agreed that the Contractor shall, at all times, be responsible 

and liable for all its obligations under this Agreement notwithstanding 

anything contained in the agreements with its Sub-contractors or any other 

agreement that may be entered into by the Contractor, and no default under 

any such agreement shall excuse the Contractor from its obligations or 

liability hereunder. 

 
4.3 Contractor’s personnel 

 
3.3.1 The Contractor shall ensure that the personnel engaged by him or by his 

Sub-contractors in the performance of its obligations under this Agreement 

are at all times appropriately qualified, skilled and experienced in their 

respective functions in conformity with Good Industry Practice. 

 
3.3.2 The EIC may, for reasons to be specified in writing, direct the Contractor to 

remove any member of the Contractor’s or Sub-contractor’s personnel. Any 

direction issued by the EIC shall specify the reasons for the removal of such 

person. 

 
3.3.3 The Contractor shall on receiving such a direction from the EIC order for the 
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removal of such person or persons with immediate effect. The Contractor 

shall further ensure that such persons have no further connection with work 

or Maintenance under this Agreement. The Contractor shall then appoint (or 

cause to be appointed) are placement. 

3.3.4 In case RSCL instructs Contractor for removal of person or persons, 

Contractor shall replace them with equal of better credentials within two 

weeks. 

 
4.4 Contractor's care of work 

 

The Contractor shall bear full risk in and take full responsibility for the care of 

work,and of the Materials, goods and equipment for incorporation therein, from the 

Date of entry upon the site until the date of completion, defect liability, maintenance 

period as specified or date of final takeing over certificate whichever is the last date. 

 
4.5 Electricity, water and other services 

For performance of the Works Contract and during Operation and Maintenance 

Period, The Contractor shall be responsible for provision of water, and other services 

he may require for performance of the Works Contract. This includes contacting the 

appropriate utility or service providers and applying for connections as necessary. At 

its sole discretion, the Employer may provide a water connection to the Contractor on 

an “as is” basis, with no guarantee of any kind provided regarding the quality, 

quantity, or availability of the water whatsoever. Should the Contractor choose to 

avail himself of this facility, he shall, at his own risk and cost, provide all piping, 

fittings, and other equipment necessary for his use and for metering of the water and 

any treatment needed. The Contractor shall pay the Employer for water consumed at 

the prevailing commercial rate. The Contractor is to ensure that the quality of Water 

remains suitable for the purpose for which it is intended.  

For performance of Tests on Completion and the O&M Contract:  

Provision of electricity during construction & testing shall be the responsibility of the 

Contractor and during the Operation and Maintenance Period it shall be the 

responsibility of the RSCL. Provision of water for any and all uses in the Construction 

Works  & during the Operation and Maintenance period shall be the responsibility of 

the Contractor 

 

4.6 Representations and warranties of the Contractor 

 
The Contractor represents and warrants to the Raipur Smart City Limited that: 

 

a) it is duly organised and validly existing under the laws of India, and has full power to 

execute and perform its obligations under this Agreement and to carry out the 

transactions contemplated hereby ; 

b) it has taken all necessary corporate and/or other actions under Applicable Laws to 

authorise the execution and delivery of this Agreement and to validly exercise its 

rights and perform its obligations under this Agreement; 

c) this Agreement constitutes its legal, valid and binding obligation, enforceable 

against it in accordance with the terms hereof, and its obligations under this 

Agreement will be legally valid, binding and enforceable obligations against it in 

accordance with the terms hereof; 
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d) it is subject to the laws of India, and hereby expressly and irrevocably waives any 

immunity in any jurisdiction in respect of this Agreement or matters arising there 

under including any obligation, liability or responsibility hereunder; 

e) the information furnished in the Bid and as updated on or before the date of this 

Agreement is true and accurate in all respects as on the date of this Agreement; 

f) the execution, delivery and performance of this Agreement will not conflict with, 

result in the breach of, constitute a default under, or accelerate performance 

required by any of the terms of its memorandum and CLAUSEs of association or 

any Applicable Laws or any covenant, contract, agreement, arrangement, 

understanding, decree or order to which it is a party or by which itor any of its 

properties or assets is bound or affected; 

g) it has no knowledge of any violation or default with respect to any order, writ, 

injunction or decree of any court or any legally binding order of any Government 

Instrumentality which may result in any material adverse effect on its ability to 

perform its obligations under this Agreement and no fact or circumstance exists 

which may give rise to such proceedings that would adversely affect the 

performance of its obligations under this Agreement; 

h) it has complied with Applicable Laws in all material respects and has not been 

subject to any fines, penalties, injunctive relief or any other civil or criminal liabilities 

which in the aggregate have or may have a material adverse effect on its ability to 

perform its obligations under this Agreement; 

i) no representation or warranty by it contained herein or in any other document 

furnished by it to the RSCL or to any Government Instrumentality in relation to 

Applicable Permits contains or will contain any untrue or misleading statement of 

material fact or omits or will omit to state a material fact necessary to make such 

representation or warranty not misleading; 

j) no sums, in cash or kind, have been paid or will be paid, by it or on its behalf, to any 

person by way of fees, commission or otherwise for securing the contract  or 

entering into this Agreement or for influencing or attempting to influence any officer 

or employee of the RSCL, in connection therewith; 

k) all information provided by the {selected bidder/ members of the Consortium} in 

response to the Bid or otherwise, is to the best of its knowledge and belief, true and 

accurate in all material respects; and 

l) nothing contained in this Agreement shall create any contractual relationship or 

obligation between the Raipur Smart City Limited and any Sub-contractors  or 

agents of the Contractor. 

 
 

CLAUSE 5 

PERFORMANCE SECURITY AND RETENTION MONEY 

 
5.1 Performance Security 

5.1.1 The Contractor shall for the performance of obligations here under during the 

Construction Period shall provide to Raipur Smart City Limited, within 15 

(Fifteen) days from issuance of Letter of Acceptance, an irrevocable and 

unconditional guarantee for an amount equal to 5% (five percent) of the 

Contract Price from a nationalized bank in the form set forth in Schedule 

attached (the “Performance Security”). The such Performance Security deposit 

shall be valid until 60 (sixty)  days  after the payment of  final bill. Till such 

Performance Security is obtained from Raipur Smart City Limited, the EMD will 

not be released and the said amount of EMD may be forfeited if performance 

security is not deposited within 15 days from the date of Letter of Acceptance. 
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5.1.2 Not with standing anything to the contrary contained in this Agreement, the 

Parties agree that in the event of failure of the Contractor to provide the 

Performance Security in accordance with the provisions and within the time 

specified therein or such extended period as may be provided by the RSCL, in 

accordance with the provisions, the RSCL may encash the Bid Security and 

appropriate the proceeds thereof as Damages, and there upon all rights, 

privileges, claims and entitlements of the Contractor under or arising out of this 

Agreement shall be deemed to have been waived by, and to have ceased with 

the concurrence of the Contractor, and this Agreement shall be deemed to have 

been terminated by mutual agreement of the Parties. 

 
5.1.3 Performance security will be released as specified in Conditions of particular 

application. 

 
5.2 Extension of Performance Security 

The Contractor may initially provide the Performance Security for a period of 5 (Five) 

years; provided that it shall procure the extension of the validity of the Performance 

Security, as necessary, at least 1 (one) month prior to the date of expiry thereof. 

 
5.3 Retention Money 

 

5.3.1 From every payment for Works due to the Contractor in accordance with the 

provisions, the RSCL shall deduct 7% (seven per cent) limiting to 5% contract 

value thereof as guarantee money for performance of the obligations of the 

Contractor during the Construction Period. 

 
5.3.2 Upon occurrence of a Contractor’s Default, the Raipur Smart City Limited shall, 

without prejudice to its other rights and remedies here under or in law, be 

entitled to appropriate the relevant amounts from the Retention Money as 

Damages for such Contractor’s Default. 

 
5.3.3 The Retention money will be released as specified in Conditions of particular 

application. 

 
CLAUSE 6 
RIGHT OF WAY 

 
6.1 The Site 

 
The site of the Work (the “Site”) shall comprise the site described in contract 
in respect of which the Right of Way shall be provided by the Raipur Smart 
City Limited to the Contractor. 

6.2 Special/temporary Right of Way 

 
The Contractor shall bear all costs and charges for any special or temporary 

right of way required by it in connection with access to the Site. The 

Contractor shall obtain at its cost such facilities on or outside the Site as may 

be required by it for the purposes of the Work and the performance of its 

obligations under this Agreement. 
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6.3 Access to the Employer and his Engineer 

 

6.3.1 The Right of Way given to the Contractor hereunder shall always be subject 

to the right of access of the RSCL and the RSCL’S Engineer and their 

employees and agents for inspection, viewing and exercise of their rights and 

performance of their obligations under this Agreement. 

 
6.3.2 The Contractor shall ensure, subject to all relevant safety procedures, that 

the RSCL has un-restricted access to the Site during any emergency 

situation, as decided by the RSCL ‘s Engineer. 

 

6.4 Geological and archaeological finds 

 
It is expressly agreed that mining, geological or archaeological rights do not 

form part of this Agreement with the Contractor for work, and the Contractor 

hereby acknowledges that it shall not have any mining rights or interest in the 

underlying minerals, fossils, antiquities, structures or other remnants or things 

either of particular geological or archaeological interest and that such rights, 

interest and property on or under the Site shall vest in and belong to the Raipur 

Smart   City   Limited   or   the   concerned   Government   Instrumentality.   The 

Contractor shall take all reasonable precautions to prevent its workmen or any 

other person from removing or damaging such interest or property and shall 

inform the Raipur Smart City Limited forthwith of the discovery thereof and 

comply with such instructions as the concerned Government Instrumentality 

may reasonably give for the removal of such property. For the avoidance of 

doubt, it is agreed that any reasonable expenses incurred by the Contractor 

hereunder shall be reimbursed by the Raipur Smart City Limited. It is also 

agreed that the Raipur Smart City Limited shall procure that the instructions 

hereunder are issued by the concerned Government Instrumentality within a 

reasonable period. 

 

 
CLAUSE 7 

UTILITIES AND TREES 

 
7.1 Existing utilities and roads 

 
Notwithstanding anything to the contrary contained herein, the Contractor shall 

ensure that the respective entities owning the existing roads, right of way, level 

crossings, structures, or utilities on, under or above the Site are enabled by it to keep 

them in continuous satisfactory use, if necessary, by providing suitable temporary 

diversions with the Raipur Smart City Limited of the controlling body of that road, 

right of way or utility. 

 
7.2 Shifting of obstructing utilities 

 
The Contractor shall, in accordance with Applicable Laws cause shifting of utility 

(including electric lines, water pipes and telephone cables) to an approved location 
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or alignment. Contractor shall not be paid separately for the same. 

 

7.3 Felling of trees 

 
The RSCL shall assist the Contractor in obtaining the Applicable Permits for felling of 

trees to be identified by the RSCL for this purpose if and only if such trees cause a 

Material Adverse Effect on the construction or maintenance of the Work. The cost of 

such felling shall be borne by the contractor. The Parties here to agree that the felled 

trees shall be deemed to be owned by the RSCL and shall be disposed in such 

manner and subject to such conditions as the RSCL may in its sole discretion deem 

appropriate. For the avoidance of doubt, the Parties agree that if any felling of trees 

hereunder is in a forest area, the Applicable Permit thereof shall be procured by the 

RSCL within the time specified in the Agreement. 

 

CLAUSE 8 
DESIGN AND CONSTRUCTION OF THE WORK 

 
8.1 General Design Obligations 

 
8.1.1 Contractor shall carry out, and be responsible for, the design of work from 

qualified designers who are Engineer or other professionals who comply with 

the Criteria. The works under Contract comprises the Design, supply, 

construction, installation, testing and commissioning of Sewage Treatment 

Plant based on SBR TECHNOLOGY including Inlet Weir Works, Sewage 

Pumping Station (3.00 MLD) and Recycled Water Pumping Station(3 MLD) with 

MCC panel room, SCADA, DG set and all contingent civil, electrical, 

mechanical, piping and instrumentation works with three months trial run and 

post completion operation & maintenance of entire system for 10 years 

including five years defect liability period on Design, Build & operate Basis. 

The Contractor shall check the design criteria and calculations (if any) 

included in the Bid Documents and satisfy itself regarding their accuracy and 

adequacy. Contractor shall meet the minimum design and sizing requirements 

specified in the Bid Documents – a design that does not meet such minimum 

requirements shall not be acceptable and will result in rejection of the bid as 

non-responsive. Further, if Contractor believes that the minimum design and 

sizing requirements specified are not adequate to meet the minimum 

performance requirements specified, then Contractor shall make whatever 

upward adjustments to the design and sizing it deems necessary to meet the 

performance requirements and include these in the bid price. Nothing extra 

will be paid for same. Contractor assumes full responsibility for meeting the 

specified performance requirements and ensuring the adequacy of the Works 

for this purpose.  

The Contractor shall design, execute and complete the Works and provide the 

Operation Service in accordance with the Contract and shall remedy any 

defects in the Works. When completed, the works shall be fit for the purposes 

for which the works are intended as defined in the Contract,and the Contractor 

shall be responsible for ensuring that the works remain fit for such purposes 

during the Operation Service Period. 
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The Contractor shall provide the Plant and Contractor's Documents specified 

in the Contract, and all Contractor's Personnel, Goods, consumables and 

other things and services, whether of a temporary or permanent nature, 

required to meet the Contractor's obligations under the Contract. 

 

The Works shall include any work which is necessary to satisfy the Employer's 

Requirements,Contractor's Proposal and Schedules, or is implied by the 

Contract, and all works which (although not mentioned in the Contract) are 

necessary for stability or for the completion, or safe and proper operation of 

the Works. 

 

The Contractor shall be responsible for the adequacy, stability and safety of all 

Site operations, of all methods of construction and of all the Works during both 

the Design-Build Period and the Operation Service Period. 

 

The Contractor shall, whenever required by the Employer's Representative, 

submit details of the arrangements and methods which the Contractor 

proposes to adopt for the execution of the Works. No significant alteration to 

these arrangements and methods shall be made without this having previously 

been approved by the Employer's Representative. 

 

The Contractor shall attend all meetings as reasonably required by the 

Employer or the Employer's Representative. 

 

 

 

8.1.2 The Contractor will be fully responsible for ensuring that its designs, 

drawings, and construction documents satisfy all requirements for 

constructing Works that are complete and fully functional in all respects. 

 

8.2 Drawings 

 
Submission of Drawings: 

 

Tender drawings prepared by Employers are based on preliminary survey. Contractor 

has to carry out confirmatory survey for accuracy and completeness of data.  It is in 

scope of successful Contractor to undertake all site surveys, route surveys for 

ascertaining the terrain and planning the scheme as well as to conduct geotechnical 

investigations. The Contractor shall carry out the design and submit to the client, along 

with all the good for construction drawings for all the components of the work as per 

Employers requirement and  submit the same to client for review and approval.   

The successful Contractor shall have to prepare and submit ‘As Built Drawings’ 

depicting the exact construction carried out on site, in soft and hard copy format & 

get the same approved from Employer/PMC. 

 
Within 30 days from the Commencement Date the Contractor shall start submitting 

drawings, construction documents, etc., for review and approval by the Employer’s 

Representative. Contractor shall prepare detailed Programme in MS roject  
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software and get it approved from EIC/PMC. The Contractor shall submit all the 

Drawings as per Schedule approved by the Employer. 

 
8.3 Intellectual Property Rights 

 
The intellectual property rights in respect of drawing and all that is relevant to the 

concept of rights shall be vested in RSCL. 

 
8.3 Construction of the Work 

 
8.3.1 The Contractor shall construct the works as specified, and in conformity with 

the Specifications and Standards set forth in the contract. The Contractor 

shall be responsible for the correct positioning of all parts of work, and shall 

rectify any error in the positions, levels, dimensions or alignment of work. 

and the Contractor agrees and undertakes that the construction shall be 

completed on or before the scheduled Completion Date, including any 

extension thereof. 

 
8.3.2 The total price of the works shall be initially the price as indicated in the 

offer acceptance letter unless the same is modified or changed by Raipur 

Smart City Limited in view of any modification or change brought about after 

final approval of drawing, and actual execution of the work. It is clearly 

understood that the payment will be based on actual work done quantities. 

 
8.4 Construction Programme 

 
The contractor shall submit a detailed programme in MS projects software within 15 

days after receiving the letter of acceptance. Whenever necessary, contractor shall 

also submit a revised programme indicating how he plans to catch up with the 

slippages. Each programme shall include the order in which he intends to carry out 

the work including the anticipated timing of procurement, deployment of resources 

and quantities involved. The programme will be projected as Bar Chart / CPM – Net 

work presentation. Contractor shall promptly give notice of probable future events 

or circumstance which may adversely affect the work. The programme should 

include deployment of financial resources commensurate with the work planned 

each month. If at any time actual progress is too slow to achieve target programme 

and/or progress has fallen behind the current programme then the engineer may 

instruct the contractor to submit revised programme with plan to mitigate time. 

 

 
8.5 Extension of time for completion 

 
8.5.1 The work shall have to be completed within originally stipulated period as 

indicated in the contract. Time is essence of contract and failure to adhere 

to the time of completion shall attract liability for the contractor to pay 

Liquidated Damages as specified separately. However it has been agreed 

between the parties that in event of any variation or change taking place 

affecting the time of completion, time adjustment shall be made by Raipur 
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Smart City Limited for which no additional cost will be payable. Such time 

extension shall ordinarily be for exceptionally adverse climatic conditions, 

enforceable shortage in availability of materials or any delay, impediment or 

prevention caused by or attributable to the RSCL. 

8.5.2 If contractor considered himself to be entitled to an extension of time for 

completion, the contractor shall give engineer a notice within 7 days from 

the cause justifying such extension indicating the period justified. The 

engineer of RSCL shall evaluate the Time Impact and make an adjustment 

in time for completion. Such extension, it is reiterated shall not be 

associated with any compensation or claim for delay being pressed by the 

contractor. 

 

8.6 Liquidated Damage/Delay Damages 

 
If contractors fails to comply with time for completion the contractor being given 

notice to make good the time fails to do so to the satisfaction of engineer he shall 

be liable to pay LD/Delay Damages for the default. The Delay Damages shall be 

the sum stated in Bidding data which shall be payable for delay for each week that 

is caused incompletion. The total amount of such delay damages shall not exceed 

the amount named in the Contract data. It is agreed between the parties that the 

amount so named and the limit so fixed as compensation is the true and correct 

estimated damage caused to Raipur Smart City Limited resulting from extension of 

time and which otherwise is  not subject to any arithmetic computation. These 

damages shall not release the contractor from its obligation to complete the job or 

from any duties or responsibilities which he may have under the contract. 

 
CLAUSE 9 

QUALITY ASSURANCE, MONITORING AND SUPERVISION 

 
9.1 Quality of Materials and workmanship 

 
The Contractor shall ensure that the Construction, Materials and workmanship are 

in accordance with the requirements specified in this Agreement, Specifications and 

Standards and Good Industry Practice. 

 
9.2 Quality control system 

9.2.1 The Contractor shall establish a quality control mechanism to ensure 

compliance with the provisions of this Agreement (the “Quality Assurance 

Plan” or “QAP”). 

 
9.2.2 The Contractor shall, within 30 (thirty) days of the commencement Date, 

submits to the EIC its Quality Assurance Plan which shall include the 

following: 

 
a) organisation, duties and responsibilities, procedures, inspections and 

documentation; 

 
b) quality control mechanism including sampling and testing of Materials, test 

frequencies, standards, acceptance Criteria, testing facilities, reporting, 
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recording and interpretation of test results, approvals, check list for site 

activities, and proforma for testing and calibration in accordance with Good 

Industry Practice; and 

 
c) Internal quality audit system. 

 

The RSCL/PMC shall convey its comments to the Contractor within a period of 15 

(fifteen) days stating the modifications, if any, required, and the Contractor shall 

incorporate those in the QAP to the extent required for conforming with the 

provisions in the contract. 

 
9.2.3 The Contractor shall procure all documents, apparatus and instruments, 

fuel, consumables, water, electricity, labour, Materials, samples, and 

qualified personnel as are necessary for examining and testing the Project 

Assets and workmanship in accordance with the Quality Assurance Plan. 

 
9.2.4 The cost of testing of Construction, Materials and workmanship shall be 

borne by the Contractor. 

 
9.3 Methodology 

 
9.3.1 The Contractor shall, at least 15 (fifteen) days prior to the commencement 

of the construction, submit to the RSCL/PMC for review the methodology 

proposed to be adopted for executing work, giving details of equipment to 

be deployed, traffic management and measures for ensuring safety. The 

RSCL/PMC shall review and convey its comments to the Contractor within a 

period of 10 (ten) days from the date of receipt of the proposed 

methodology from the Contractor. 

9.4 Inspection and technical audit by the RSCL 

 
9.4.1 The RSCL/PMC or any representative authorised by the RSCL in this behalf 

may inspect and review the progress and quality of the construction of Work 

and issue appropriate directions to the RSCL/PMC and the Contractor for 

taking remedial action in the event work are not in accordance with the 

provisions of this Agreement. 

9.5 External technical audit 

9.5.1 At any time during construction, the RSCL may appoint an external 

technical auditor to conduct an audit of the quality of work. The findings of 

the audit, to the extent accepted by the RSCL shall be notified to the 

Contractor and the EIC for taking remedial action in accordance with this 

Agreement. The Contractor shall provide all assistance as may be required 

by the auditor in the conduct of its audit here under. Notwithstanding 

anything contained in the contract, the external technical audit shall not 

affect any obligations of the Contractor or the EIC under this Agreement. 

 
9.6 Inspection of construction records 

 
9.6.1 The RSCL/PMC shall have the right to inspect the records of the Contractor 
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relating to work. 

 
9.7 Progress reports 

 
9.7.1 During the Construction Period, the Contractor shall, no later than 7 (seven) 

days after the close of each month, furnish to the RSCL a monthly progress 

report on progress of work in the format given elsewhere in this tender and 

shall promptly give such other relevant information as may be required by 

the RSCL/PMC. Apart from this Contractor has to submit daily & weekly 

progress reports in the format given elsewhere in this tender. 

 
9.8 Examination of work before covering up 

In respect of the work which the RSCL/PMC is entitled to examine, inspect, 

measure and/or test before it is covered up or put out of view or any part of the 

work is placed thereon, the Contractor shall give notice to the RSCL/PMC 

whenever any such work is ready and before it is covered up. The RSCL/PMC shall 

then either carry out the examination, inspection or testing without unreasonable 

delay or promptly give notice to the Contractor that the RSCL/PMC does not require 

to do so. Provided, however, that if any work is of a continuous nature where it is 

not possible or prudent to keep it uncovered or incomplete, the Contractor shall 

notify the schedule of carrying out such work to give sufficient opportunity, not 

being less than 3(three) business days’ notice, to the RSCL/PMC to conduct its 

inspection, measurement or test while the work is continuing. Provided further that 

in the event the Contractor receives no response from the RSCL/PMC within a 

period of 3 (three) business days from the date on which the Contractor’s notice 

hereunder is delivered to the RSCL/PMC, the Contractor shall be entitled  to 

assume that the RSCL/PMC would not undertake the said inspection. 

 
9.9 Rejection 

9.9.1 If, as a result of an examination, inspection, measurement or testing, any 

Plant, Materials or workmanship is found to be defective or otherwise not in 

accordance with the provisions of this Agreement, the RSCL/PMC shall 

reject the Plant, Materials or workmanship by giving notice to the 

Contractor, with reasons. The Contractor shall then promptly make good the 

Defect and ensure that there placed item complies with the requirements of 

this Agreement. 

9.9.2 If the RSCL/PMC requires the Plant, Materials or workmanship to be 

retested, the tests shall be repeated under the same terms and conditions, 

as applicable in each case. If the rejection and retesting cause the RSCL to 

incur any additional costs, such cost shall be recoverable by the RSCL‘s 

from the Contractor; and may be deducted by the RSCL from any monies 

due to be paid to the Contractor. 

 
9.10 Remedial work 

9.10.1 Not with standing any previous test or certification, the RSCL/PMC may 

instruct the Contractor to: 

a) remove from the Site and replace any Plant or Materials which are not in 

accordance with the provisions of this Agreement; 

b) remove and re-execute any work which is not in accordance with the 
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provisions of this Agreement and the Specification and Standards; and(c) 

execute any work which is urgently required for the safety of the Work, 

whether because of an accident, unforeseeable event or otherwise; 

provided that in case of any work required on account of a Force Majeure 

Event., 

9.10.2 If the Contractor fails to comply with the instructions issued by the 

RSCL/PMC, within the time specified in the RSCL/PMC’s notice or as 

mutually agreed, the RSCL may have get the work executed by another 

agency. The cost so incurred by the RSCL for undertaking such work shall, 

without prejudice to the rights of the RSCL to recover Damages in 

accordance with the provisions of this Agreement, be recoverable from the 

Contractor and may be deducted by the RSCL from any monies due to be 

paid to the Contractor. 

 
9.11 Quality control records and Documents 

The Contractor shall hand over to the EIC a copy of all its quality control records 

and documents before the Completion Certificate is issued. 

9.12 Video recording and Photography 

During the Construction Period, the Contractor shall provide to the RSCL for every 

calendar quarter, photographs and a video recording, which will be compiled into a 

3(three)-hour compact disc or digital video disc, as the case may be, covering the 

status and progress of Works in that quarter. The video recording shall be provided 

to the RSCL/PMC no later than 15 (fifteen) days after the close of each quarter 

after the commencement date. 

 
9.13 Suspension of unsafe Construction Works 

9.13.1 In event its come to the notice of RSCL/PMC any impending risk to the work 

or the personnel on and around the project site, the RSCL may by notice 

require the Contractor to suspend forthwith the whole or any part of work if, 

in the reasonable opinion of the RSCL/PMC, such work threatens the safety 

of the Users and pedestrians. 

 

9.13.2 The Contractor shall, pursuant to the notice under contract, suspend work 

or any part thereof for such time and in such manner as may be specified by 

the RSCL and thereupon carry out remedial measures to secure the safety 

of suspended works, the Users and pedestrians. The Contractor may by 

notice require the RSCL/PMC to inspect such remedial measures forthwith 

and make a report to the RSCL recommending whether or not the 

suspension hereunder may be revoked. Upon receiving the 

recommendations of the RSCL/PMC, the RSCL shall either revoke such 

suspension or instruct the Contractor to carry out such other and further 

remedial measures as may be necessary in the reasonable opinion of the 

RSCL, shall be repeated until the suspension hereunder is revoked. 

 
9.13.3 All costs incurred for maintaining and protecting work or part thereof during 

the period of suspension shall be borne by the Contractor; provided that if 

the suspension has occurred as a result of any breach of this Agreement by 

the RSCL, the Costs shall be borne by the RSCL. However cost for 
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maintaining and protecting the work for first 30 days, in any event shall be 

borne by Contractor irrespective of RSCL bringing about the suspension for 

its own convenience. The quantum of cost for maintenance and protection 

of the work when payable to the contractor shall be subject to approval of 

RSCL engineer. 

 
9.13.4 If suspension of Works is for reasons not attributable to the Contractor, the 

EIC shall determine any Time Extension to which the Contractor is 

reasonably entitled. 

 
9.14 Setting of site Laboratories: 

The contractor shall install testing equipment at site. The contractor shall ensure 

and certify the calibration of the equipment so installed and shall maintain the same 

in working order throughout the period of construction. The contractor shall also 

provide necessary trained staff for carrying out such tests for using such 

equipment. The tests shall be carried out under the supervision of the Engineer-in- 

charge/PMC/TPI. 

 
9.15 Instructions for Composite Contract: 

 
It will be obligatory on the part of the tenderer to sign the tender documents for all 

the components. (The schedule of quantities, conditions and specials conditions 

etc.). 

 
In case of breakage of any existing service lines, it shall be immediately attended 

by the contractor failing which RSCL has full liberty to get work done at the cost and 

risk of the contractor over and above repairing charges, penalty as decided by the 

Engineer in charge shall be imposed and deducted from Bill of the contractor. 
 

9.16 FINAL INSPECTION 

 
After completion of all tests as per specifications, the whole work will be subject to 

a final inspection to ensure that WORK has been completed as per requirement. If 

any defects noticed in the work are attributable to Contractor these shall be 

attended by the Contractor at his own cost, as and when they are brought to his 

notice by the Raipur Smart City Limited. . The Raipur Smart City Limited shall have 

the right to have these defects rectified at the risk and cost of the Contractor, if he 

fails to attend to these defects immediately. 

 
CLAUSE 10 

COMPLETION CERTIFICATE 

10.1 Provisional Certificate 

10.1.1 Upon completion of all Works forming part of the Work, save and except 

work for which Time Extension has been granted, the EIC/PMC shall, at the 

request of the Contractor, issue a provisional certificate of completion if the 

Tests for and in respect of the completed Works are successful. The 

Provisional Certificate shall have appended there to a list of outstanding 

items of work (the “Punch List”) that need to be completed in accordance 

with the provisions of this Agreement. The Contractor undertakes to 
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complete the minor outstanding items of works in respect of those Sections 

of the Work for which the Provisional Certificate has been issued, within a 

period of 30 (thirty) days of the date of Provisional Certificate, and those 

parts of work in respect of which Time Extension has been granted, within 

the extended period thereof. For the avoidance of doubt, the Parties agree 

that the Punch List shall include all Works for which Time Extension has 

been granted and shall also include any minor outstanding items of work 

forming part of the completed Sections if such works do not materially affect 

the use of the completed Sections for their intended purpose. The Parties 

further agree that Provisional Certificate shall not be issued if the completed 

Works cannot be safely and reliably placed in service of the Users thereof. 

 
10.1.2 If the EIC/PMC determines that the Work or any completed part thereof 

does not conform to the provisions of this Agreement and cannot be safely 

and reliably placed in operation, it shall forthwith make a report in this behalf 

and send copies hereof to the EIC/PMC and the Contractor and withhold 

issuance of the Provisional Certificate until the Defects or deficiencies are 

rectified by the Contractor and Tests are successful in accordance 

standard. 

 
10.1.3 Notwithstanding anything to the contrary contained in contract, the RSCL 

may, at any time after receiving a report from the EIC/PMC under that 

Clause, direct the EIC/PMC to issue a Provisional Certificate and such 

direction shall be complied forthwith. 

 

10.2 Completion of remaining Works 

 
All items in the Punch List shall be completed by the Contractor in accordance with 

the provisions of this Agreement. For any delay in their completion other than for 

the reasons solely attributable to the RSCL or due to Force Majeure, the RSCL 

shall be entitled to recover Damages from the Contractor in accordance with this 

Agreement. 

 
10.3 Completion Certificate 

10.3.1 Upon completion of all Works and on submission of completion certificate 

by the contractor the EIC/PMC shall forthwith issue to the Contractor a 

Completion certificate after verification of site.. 

 
10.3.2 Upon receiving the Completion Certificate, the Contractor shall remove its 

equipment, materials, debris and temporary works from the Site within a 

period of 30 (thirty) days thereof, failing which the RSCL may remove or 

cause to be removed, such equipment, materials, debris and temporary 

works and recover from the Contractor an amount equal to 120% (one 

hundred and twenty per cent) of the actual cost of removal incurred by the 

RSCL. 

 
10.3.3 Without prejudice to the obligations of the Contractor specified, the property 

and ownership of all the completed Works forming part of the Work shall 

vest in the RSCL. 
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10.4 Handing over of Project: 

Three months before the likely date of completion of works in all respects, 

contractor shall intimate to the EIC/PMC the following. 

 
a) The contractor(s) shall submit the break-up of cost of construction of different 

parts of the project In the manner the break up as required to the EIC/PMC 

 

b) The contractors/agency shall lay the services as per approved plan by concern 

department. On completion of services the contractor /agency will submit the 

required number of completion plan to various authorities for handing over. 

The RSCL also reserves the right to withhold the amount which is likely to be 

payable to these agencies as deficiency charges. The decision of the 

Engineer-in-charge in this regard shall be final and binding on the 

contractor(s)/agency(s). 

 
10.5 AS BUILT DRAWINGS AND DOCUMENTATION : 

 

The as built drawings and documents shall be submitted by the contractor in 3 

[Three] sets including the drawings supplied by the contractor and the vendor 

designs if any along with one reproducible media / tracing / soft copies & Failure of 

such submission within the stipulated time limit attracts the penalty decided by EIC. 

 

CLAUSE 11 

VARIATIONS & CHANGE OF SCOPE 

 
11.1 Variations 

11.1.1 The RSCL may, notwithstanding anything to the contrary contained in this 

Agreement, require the Contractor to make variations/ 

modifications/alterations to work (“Change of Scope”) during the progress of 

work and before the issue of the Completion Certificate either by giving an 

instruction or by requesting the Contractor to submit a proposal for Change 

of Scope involving additional cost or reduction in cost and adjustment of 

time. 

11.1.2 Change of Scope shall mean: any change that is brought about at the 

instance of RSCL after the complete drawings has been approved as 

provided in the contract. 

Such change shall be limited to - 

 
(a) change in specifications of any item of Works; 

(b) any additional work, Plant, Materials or services which are not originally 

included in the Scope of the Project. 

 
11.1.3 If the Contractor determines at any time that a Change of Scope will, if 

adopted, (i) accelerate completion, (ii) reduce the cost to the RSCL of 

executing, maintaining or  operating the Work, improve the efficiency or 

value to the RSCL of the completed the Work, or (iv) otherwise be of benefit 

to the RSCL, it shall prepare a proposal with relevant details at its own cost. 

The Contractor shall submit such proposal, supported with the relevant 
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details and the amount of addition or reduction in the Contract Price to the 

RSCL to consider such Change of Scope. The RSCL shall, within  15 

(fifteen) days of receipt of such proposal, either accept such Change of 

Scope with modifications, if any, and initiate proceedings there for or reject 

the proposal and inform the Contractor of its decision. For the avoidance of 

doubt, the Parties agree that the Contractor shall not undertake any Change 

of Scope without the express written consent of the RSCL, save and except 

any Works necessary for meeting any Emergency. 

 
11.2 Procedure for Change of Scope 

11.2.1 In the event of the RSCL determining that a Change of Scope is necessary, 

it may direct the EIC/PMC to issue to the Contractor a notice specifying in 

reasonable detail work and services contemplated there under (the “Change 

of Scope Notice”). 

 
11.2.2 Upon receipt of a Change of Scope Notice, the Contractor shall, with due 

diligence, provide to the RSCL and the EIC/PMC such information as is 

necessary, together with preliminary documentation in support of: 
 

(a) the impact, if any, which the Change of Scope is likely to have on the 

Project Completion Schedule if work or services are required to be 

carried out during the Construction Period; and 

 
(b) the options for implementing the proposed Change of Scope and the 

effect, if any, each such option would have on the costs and time 

thereof, including the following details: 

(i) break down of the quantities, unit rates and cost for different items of work; 

 
(ii) proposed modifications, if any, to the Project Completion Schedule of the 

Work. For the avoidance of doubt, the Parties expressly agree that, the 

Contract Price shall be increased or decreased, as the case may be, on 

account of Change of Scope. 

11.2.3 Upon reaching an agreement, the RSCL shall issue an order (the “Change 

of Scope Order”) requiring the Contractor to proceed with the performance 

thereof. In the event that the Parties are unable to agree, the RSCL may: 

 

(a) issue a Change of Scope Order requiring the Contractor to proceed 

with the performance thereof at the rates and conditions approved by 

the RSCL till the matter is resolved. 

 

11.2.4 The provisions of this Agreement, in so far as they relate to Works and 

Tests, shall apply mutatis mutandis to work undertaken by the Contractor. 

 
11.3 Payment for Change of Scope 

. 
The payment for change of scope and extra item shall be made as per  the 

Schedule of Rates (SOR) of the relevant year as per which the tender for SOR 

items are prepared plus or minus --% above/below of estimated tender cost as 

quoted by the Contractor and for non SOR items the rates will be paid as per 
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market rate + 15% for overheads & profit or as per mutual consent. 

 
11.4 Restrictions on Change of Scope 

11.4.1 No Change of Scope shall be executed unless the RSCL has issued the 

Change of Scope Order save and except any Works necessary for meeting 

any Emergency. 

 
11.4.2 Change made because of any default of the Contractor in the performance 

of its obligations under this Agreement shall not be deemed to be Change of 

Scope, and shall not result in any adjustment of the Contract Price or the 

Project Completion Schedule. 

 

CLAUSE 12 

DEFECTS LIABILITY 

 
12.1 Defects Liability Period 

 
12.1.1 Means the period of Five years from the certified date of completion of work. It 

shall be counted after the successful trial runs for a period of 3 months or till prescribed 

parameters are not attained & whichever is later of the two. During the defect liability 

period the contractor shall be responsible for repair and replacement of any defective 

material used on the entire work and he will carry the full liability to make good to the 

complete satisfaction of the Engineer In-charge , any defects in the completed work or any 

bad work visible or detected afterword's.  

 
12.2 Remedying Defects 

 
The Contractor shall repair or rectify all Defects and deficiencies observed by the 

EIC during the Defects Liability Period within a period of 15 (fifteen) days from the 

date of notice issued by the EIC/PMC, in this behalf, or within such reasonable 

period as may be determined by the EIC/PMC at the request of the Contractor, in 

accordance with Good Construction Practice. 

 
12.3 Cost of remedying Defects 

For the avoidance of doubt, any repair or rectification undertaken in accordance 

with the contract, including any additional testing, shall be carried out by the 

Contractor at its own risk and cost, to the extent that such rectification or repair is 

attributable to: 

 

(a) Plant, Materials or workmanship not being in accordance with this Agreement 

and the Specifications and Standards; 

(b) improper maintenance during construction of the Work by the Contractor; and/or 

(c) failure by the Contractor to comply with any other obligation under this 

Agreement. 

 
12.4 Contractor’s failure to rectify Defects 

In the event that the Contractor fails to repair or rectify such Defect or deficiency 
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within the period specified by the EIC, the RSCL shall be entitled to get the same 

repaired, rectified or remedied at the Contractor’s cost so as to make the Work 

conform to the Specifications and Standards and the provisions of this Agreement. 

All costs consequent there on shall, after due consultation with the RSCL and the 

Contractor, be determined by the EIC. The cost so determined and an amount 

equal to One hundred twenty percent (120 %) of the cost as Damages shall be 

recoverable by the RSCL from the Contractor and may be deducted by the RSCL 

from any monies due to the Contractor. 

 
12.5 Contractor to search cause 

12.5.1 The EIC may instruct the Contractor to examine the cause of any Defect in 

work or part thereof before the expiry of the Defects Liability Period. 

 
12.5.2 In the event any Defect is attributable to the Contractor, the Contractor shall 

rectify such Defect within the period specified by the EIC, and shall bear the 

cost of the examination and rectification of such Defect. 

 
12.5.3 In the event such Defect is not attributable to the Contractor, the EIC shall, 

after due consultation with the RSCL and the Contractor, determine the 

costs incurred by the Contractor on such examination and notify the same 

to the Contractor, with a copy to the RSCL, and the Contractor shall be 

entitled to payment of such costs by the RSCL’s 

 
12.5.4 Any latent structural defects ,if noticed within the defect liability period of five 

years ,the same shall be rectified at the cost of the contractor. 

CLAUSE 13 
ENGINEER-IN-CHARGE 

 
13.1 Appointment of the Engineer-In-Charge 

13.1.1 The RSCL shall nominate and appoint the Engineer-In-Charge who shall 

carry out the duties of “Engineer” as are necessary in performance of 

protection of interest of RSCL as also may enable parties to achieve the 

work as intended in terms of the contract. The engineer shall have no 

authority to amend or alter the contract either on time or cost basis. 

 
13.1.2 The appointment of the Engineer-In-Charge shall be made no later than 15 

(fifteen) days from the date of this Agreement. The RSCL shall notify the 

appointment or replacement of the Engineer-In-Charge to the Contractor. 

13.1.3 The staff of the  Engineer-In-Charge shall  include suitably qualified 

engineers and other professionals who are appointed to assist the 

Engineer-In-Charge to carry out its duties. 

 
13.1.4 In addition to nominating Engineer-In-Charge, RSCL shall be free to engage 

any agency or individual in capacity of Project Management 

Consultant/Third Party Inspection agency who shall assist EIC in fulfilling 

the role and duty of an Engineer as required under the contract. 

 
13.2 Instructions of the Engineer-In-Charge 
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13.2.1 The Engineer-In-Charge may issue to the Contractor instructions for 

remedying any Defect. The Contractor shall take such instructions from the 

Engineer-In-Charge, or from an assistant to whom appropriate authority has 

been delegated. 

 
13.2.2 The instructions issued by the Engineer-In-Charge shall be in writing. 

However, if the Engineer-In-Charge issues any oral instructions to the 

Contractor, it shall confirm in writing the oral instructions within 2 (two) 

working days of issuing them. 

 
13.2.3 In case the Contractor does not receive the confirmation of the oral 

instruction within the time specified, the Contractor shall seek the written 

confirmation of the oral instructions from the Engineer-In-Charge. The 

Contractor shall obtain acknowledgement from the Engineer-In-Charge of 

the communication seeking written confirmation. In case of failure of the 

Engineer-In-Charge or its delegated assistant to reply to the Contractor 

within 2 (two) days of the receipt of the communication from the Contractor, 

the Contractor may not carry out the instruction. 
 

CLAUSE 14 
PAYMENTS 

 
14.1 Contract Price 

 
14.1.1 The Contract Price includes all duties, taxes, royalty and fees that may 

be levied in accordance with the laws and regulations in force as on the 

Base Date on the Contractor's equipment, Plant, Materials and supplies 

acquired for the purpose of this Agreement and on the services 

performed under this Agreement. Nothing in this Agreement shall relieve 

the Contractor from its responsibility to pay any tax, that may be levied 

in India (by any of the Government departments) on work execution or 

profits made by it in respect of this Agreement. 

 
14.1.2 Deleted. 

 
14.1.3 Unless otherwise stated in this Agreement, the Contract Price covers all 

the Contractor’s obligations for work under this Agreement and all things 

necessary for the Construction and the remedying of any Defects in the 

Work. 

 
14.1.4 Unless otherwise stated in this Agreement, the Contract Price covers all 

the Contractor’s obligations for work under this Agreement and all things 

necessary for the Construction and the remedying of any Defects in the 

Work. 

 
14.1.5 All payments under this Agreement shall be made in Indian Rupees. 

 

14.2 Advance payment 
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14.2.1 Employer shall make an interest bearing advance payment, for mobilization and cash 
flow support, when the Contractor submits a bank guarantee obtained from nationalized 
bank in accordance with this Sub-Clause. The total advance payment, the number and 
timing of installments (if more than one), and the applicable currencies and proportions, 
shall be as stated in the Contract Data. 

 

14.3 Interim Payment Statement for Works 

 
14.2.1 Contractor has to submit his Running Account bills on monthly basis. 

Scrutiny of the interim bills submitted by the contractor will be made by 

EIC/PMC within period of 20 days & will issue Interim payment certificate. 

 
14.2.2 In case of EIC/PMC have queries related to various claims in the RA Bills or 

RA Bill is not supported with necessary details, EIC/PMC will return RA Bill 

to contractor for compliance. Contractor has to resubmit the RA Bill with 

compliance. 

 
14.2.3 All payment to the contractor, irrespective of amount shall be made direct to 

the bank account of the contractor through RTGS/NEFT for which necessary 

details shall be furnished by the contractor. 

 
14.2.4 The EIC/PMC may by an Interim Payment Certificate make any correction or 

modification in any previous Interim Payment Certificate issued by the 

EIC/PMC. 

 
14.2.3 Payment for Extra – Payment for Extra items / substituted items shall be 

made only after approval of the extra item by RSCL. 

 
14.4 Time of payment 

14.3.1 The RSCL shall pay to the Contractor any amount due under any payment 

certificate issued by the EIC/PMC. 

(a) payment shall be made no later than 30 (thirty) days from the date of 

certification of the Interim Payment Statement by the EIC/PMC subject to 

the submission being not required to be referred back to contractor for 

corrections. 

 
(b) RSCL shall deduct payments against statutory deductions such as TDS, 

Cess etc as per rules in force from time to time. 

 

14.5 Final Payment Statement 

14.4.1 Within 60 (sixty) days after receiving the Completion Certificate the 

Contractor shall submit to the EIC for consideration six copies of a Final 

Payment Statement as per approved format by EIC/PMC (the “Final 

Payment Statement”) for Works,  with supporting documents  showing in 

detail, in the form prescribed by the EIC/PMC: 

 
(a) the summary of Contractor’s interim Payment claims for Works as submitted 

in accordance with contract; 

(b) the amounts received from the RSCL against each claim; and 

(c) any further sums which the Contractor considers due to it from the RSCL. 
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If the EIC/PMC disagrees with or cannot verify any part of the Final Payment 

Statement, the Contractor shall submit such further information as the EIC/PMC 

may reasonably require. The EIC/PMC Engineer shall deliver to the RSCL: 

 
14.6 Discharge 

Upon submission of the Final Payment Statement for Works, the Contractor shall 

give to the RSCL, with a copy to the EIC, a written discharge confirming that the 

total of the Final Payment Statement represents full and final settlement of all 

monies due to the Contractor in respect of this Agreement for all work arising out of 

this Agreement, except for any monies due to either Party on account of any 

Defect. Provided that such discharge shall become effective only after the payment 

due has been made in accordance with the Final Payment Certificate issued. 

 
14.7 Final Payment Certificate 

14.6.1 Within 30 (thirty) days after receipt of the Final Payment Statement for 

Works, and the written discharge, and there being no disputed items of 

claim, the EIC/PMC shall deliver to the RSCL, with a copy to the Contractor, 

a final payment certificate (the “Final Payment Certificate”) stating the 

amount which, in the opinion of the EIC/PMC, is finally due under this 

Agreement or otherwise. For the avoidance of doubt, before issuing the 

Final Payment Certificate, the EIC/PMC shall ascertain from the RSCL all 

amounts previously paid by the RSCL and for all sums to which the RSCL is 

entitled, the balance, if any, due from the RSCL to the Contractor or from 

the Contractor to the RSCL, as the case may be. 

 
14.6.2 Pre Requisites for Payment of Final Bill 

1) Contractor should Remove the temporary structures, labor camps, & 
dispose surplus materials, debris etc lying at work site within 30 days 
from handing of the work. 

 

2) Contractor should submit No Dues Certificate from revenue authorities 
related to payment against Royalty for Miscellaneous materials. 

 
14.6.3 The RSCL shall, pay to the Contractor the amount which is stated as being 

finally due in the Final Payment Certificate and in that event no further 

amount shall ever become due and payable to the contractor in respect of 

this contract save and except as indicated in the final payment certificate. 

 
14.8 Correction of Interim Payment Certificates 

 
The EIC/PMC may by an Interim  Payment Certificate make any  correction or 

modification in any previous Interim Payment Certificate issued by the EIC/PMC. 

 
14.9 OVERPAYMENT AND UNDER PAYMENT : 

 
Whenever any claim for the payment of a sum to the Raipur Smart City Limited 

arises out of or under this Contract against the contractor the same  may be 

deducted by the Raipur Smart City Limited from any sum then due or which at any 
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time thereafter may become due to the contractor under this contract and failing 

that under any other contract with the Raipur Smart City Limited or from any sum 

due to the contractor with the Raipur Smart City Limited (which may be available 

with Raipur Smart City Limited), or from his retention money, or he shall pay the 

claim on demand. The Raipur Smart City Limited reserves the right to carry out 

post payment audit and technical examination of the final bill including all 

supporting vouchers, abstracts, etc. 

 
The Raipur Smart City Limited further reserves the right to enforce recovery of any 

over payment when detected. 

 
If as a result of such audit and technical examination any over payment is 

discovered in respect of any work done by the Contractor or alleged to have been 

done by him under the contract, it shall be recovered by the Raipur Smart City 

Limited from the contractor by way of all the means prescribed above or if any 

under payment is discovered by the Raipur Smart City Limited, any amount due to 

the contractor under this contract or under payment may be adjusted against any 

amount then due or which may at any time thereafter become due before payment 

is made to the contractor from him to the Raipur Smart City Limited on any other 

contract account whatsoever. 

 
CLAUSE 15 

INSURANCE 

 
15.1 Insurance for Works and Maintenance 

 
15.1.1 The Contractor shall effect and maintain at its own cost the insurances as 

per the requirements of RSCL and Law. 
 

15.1.2 The RSCL and the Contractor shall, in accordance with its obligations as 

provided for in this Agreement, be liable to bear the cost of any loss or 

damage that does not fall within the scope of this contract or cannot be 

recovered from the insurers. 

 
15.1.3 The Contractor shall, save and except as provided for in this Agreement, 

fully indemnify, hold harmless and defend the RSCL from and against any 

and all losses, damages, costs, charges and/or claims with respect to: 

(a) the death of or injury to any person; or 

(b) the loss of or damage to any property (other than work); 

that may arise out of or in consequence of any breach by the Contractor 

of this Agreement during the execution of work or the remedying of any 

Defects therein. 

 
15.1.4 The RSCL shall fully indemnify the Contractor from and against any and all 

losses, damages, costs, charges, proceedings and/or claims arising out of 

or with respect to 

 
(a) the use or occupation of land or any part thereof by the RSCL; 

 
(b) the right of the RSCL to execute work, or any part thereof, on, over, 
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under, in or through any land; 

 
(c) the damage to property which is the unavoidable result of the execution 

and completion of work, or the remedying of any Defects therein, in 

accordance with this Agreement; and 

15.1.5 Without prejudice to the obligations of the Parties the Contractor shall 

maintain or effect such third party insurances as may be required under the 

Applicable Laws. 

 
15.2 Notice to the RSCL 

 
No later than 15 (fifteen) days after the date of this Agreement, the Contractor shall 

by notice furnish to the RSCL in reasonable detail, information in respect of the 

insurances that it proposes to effect and maintain in accordance with contract and 

trade practice. Within 15 (fifteen) days of receipt of such notice, the RSCL may 

require the Contractor, to effect and maintain such other insurances as may be 

necessary in terms of contract. 

15.3 Evidence of Insurance Cover 

15.3.1 All insurances obtained by the Contractor in accordance with this contract 

shall be maintained with insurers on terms consistent with Good Industry 

Practice. Within 10 (Ten) days from the commencement date, the 

Contractor shall furnish to the RSCL notarised true copies of the 

certificate(s) of insurance, copies of insurance policies and premium 

payment receipts in respect of such insurance, and no such insurance shall 

be cancelled, modified, or allowed to expire or lapse until the expiration of at 

least 45 (forty-five) days after notice of such proposed cancellation, 

modification or non renewal has been delivered by the Contractor to the 

RSCL. The Contractor shall act in accordance with the directions of the 

RSCL, provided that the Contractor shall produce to the RSCL the 

insurance policies in force and the receipts for  payment of the current 

premium. 

 
15.3.2 The Contractor shall ensure the adequacy of the insurances at all times in 

accordance with the provisions of this Agreement. RSCL shall be entitled to 

stop any payment at any time if on demand the contractors fails to satisfy 

RSCL about all Insurance policies being held in valid and enforceable form. 

 
15.4 Remedy for failure to insure 

 
If the Contractor shall fail to effect and keep in force all insurances for which it is 

responsible pursuant hereto, the RSCL shall have the option to either keep in force 

any such insurances, and pay such premium and recover the costs thereof from the 

Contractor, or in the event of computation of a Termination Payment, treat an 

amount equal to the Insurance Cover as deemed to have been received by the 

Contractor. 

 
15.5 Waiver of subrogation 

All insurance policies in respect of the insurance obtained by the Contractor shall 
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include a waiver of any and all rights of subrogation or recovery of the insurers 

there under against, inter alia, the RSCL, and its assigns, successors, undertakings 

and their subsidiaries, Affiliates, employees, insurers and underwriters, and of any 

right of the insurers to any set-off or counter claim or any other deduction, whether 

by attach mentor otherwise, in respect of any liability of any such person insured 

under any such policy or in any way connected with any loss, liability or obligation 

covered by such policies of insurance. 

 
15.6 Contractor’s waiver 

The Contractor hereby further releases, assigns and waives any and all rights of 

subrogation or recovery against, inter alia, the RSCL and its assigns, undertakings 

and their subsidiaries, Affiliates, employees, successors, insurers and underwriters, 

which the Contractor may otherwise have or acquire in or from or in any way 

connected with any loss, liability or obligation covered by policies of insurance 

maintained or required to be maintained by the Contractor pursuant to this 

Agreement (other than third party liability insurance policies) or because of 

deductible clauses in or inadequacy of limits of any such policies of insurance. 

 

15.7 Accident or injury to workmen 

Notwithstanding anything stated in this Agreement, it is hereby expressly agreed 

between the Parties that the RSCL shall not be liable for or in respect of any 

damages or compensation payable to any workman or other person in the 

employment of the Contractor or Sub-contractor, save and except as for death or 

injury resulting from any act, omission or default of the RSCL, its agents  or 

servants. The Contractor shall indemnify and keep indemnified the RSCL from and 

against all such claims, proceedings,  damages,  costs,  charges,  and expenses 

whatsoever in respect of the above save and except for those acts, omissions or 

defaults for which the RSCL shall be liable. 

 
15.8 Insurance against accident to workmen 

The Contractor shall effect and maintain during the Agreement such insurances as 

may be required to insure the Contractor’s personnel and any other persons 

employed by it on the Work from and against any liability incurred. The Contractor’s 

personnel/any person employed by the Contractor shall include the Sub-contractor 

and its personnel. 

 
15.9 Application of insurance proceeds 

The proceeds from all insurance claims, except for life and injury, shall be applied 

for any necessary repair, reconstruction, reinstatement, replacement, improvement, 

delivery or installation of the Work and the provisions of this Agreement in respect 

of construction of works shall apply mutatis mutandis to work undertaken out of the 

proceeds of insurance. 

 
15.10 Compliance with policy conditions 

Each Party hereby expressly agrees to fully indemnify the other Party from and 

against all losses and claims arising from its failure to comply with conditions 

imposed by the insurance policies effected in accordance with this Agreement. 
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CLAUSE 16  

FORCE MAJEURE 

 
16.1 Force Majeure 

As used in this Agreement, the expression “Force Majeure” or “Force Majeure Event” 

shall mean Acts of God beyond the control of human beings and those which cannot 

before seen resulting in circumstances affecting the performance of the contract. It may 

also include any Political. Social or Legal act whose consequence on the progress of 

the work would have analogous effect as Acts of God rendering parties to this contract 

completely helpless to amend the situation and keep the contract performing. The only 

remedy against the circumstance of Force Majeure affecting the progress shall be grant 

of extension of time for performance as found reasonable in opinion of RSCL and no 

other compensation what so ever shall be payable or be liability of RSCL. 

 
Force Majeure Events 

 
(a) act of God, epidemic, extremely adverse weather conditions,  lightning, 

earthquake, landslide, cyclone, flood, volcanic eruption, chemical or radioactive 
contamination or ionising radiation, fire or explosion (to the extent of 
contamination or radiation or fire or explosion originating from a source external 
to the Site); 

 
(b) any judgement or order of any court of competent jurisdiction or statutory 

authority made against the Contractor in any proceedings for reasons other than 
(i) failure of the Contractor to comply with any Applicable Law or Applicable 
Permit, or (ii) on account of breach of any Applicable Law or Applicable Permit 
or of any contract, or (iii) enforcement of this Agreement, or (iv) exercise of any 
of its rights under this Agreement by the Authority; 

(c) the discovery of geological conditions, toxic contamination or archaeological 
remains on the Site that could not reasonably have been expected to be 
discovered through a site inspection; or 

 

(d) an act of war (whether declared or undeclared), invasion, armed conflict or act 
of foreign enemy, blockade, embargo, riot, insurrection, terrorist or  military 
action, civil commotion or politically motivated sabotage; 

 
(e) unlawful or unauthorised or without jurisdiction revocation of, or refusal to renew 

or grant without valid cause, any clearance, licence, permit, authorisation, no 
objection certificate, consent, approval or exemption required by the Contractor 
or any of the Sub-contractors to perform their respective obligations under this 
Agreement; provided that such delay, modification, denial, refusal or revocation 
did not result from the Contractor’s or any Sub-contractor’s inability or failure to 
comply with any condition relating to grant, maintenance or renewal of such 
clearance, licence, authorisation, no objection certificate, exemption, consent, 
approval or permit; 

 

CLAUSE 17 

SUSPENSION OF CONTRACTOR’S RIGHTS 

17.1 Suspension upon Contractor Default 

Upon occurrence of a Contractor Default, the RSCL shall be entitled, without 

prejudice to its other rights and remedies under this Agreement including its rights 

of Termination hereunder, to (i) suspend carrying out of whole of the work or any 
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part thereof, or Maintenance and (ii) carry out such Works or Maintenance itself or 

authorise any other agency to exercise or perform the same on its behalf during 

such suspension (the“ Suspension”). Suspension hereunder shall be effective 

forthwith upon issue of notice by the RSCL to the Contractor and may extend up to 

a period not exceeding 90 (ninety) days from the date of issue of such notice. 

 
17.2 RSCL to act on behalf of Contractor 

During the period of Suspension hereunder, all rights and liabilities vested in the 

Contractor in accordance with the provisions of this Agreement shall continue to 

vest therein and all things done or actions taken, including expenditure incurred by 

the RSCL for discharging the obligations of the Contractor under and in accordance 

with this Agreement shall be deemed to have been done or taken for and on behalf 

of the Contractor and the Contractor undertakes to indemnify the RSCL for all costs 

incurred during such period. The Contractor hereby licenses and sub-licenses 

respectively, the RSCL or any other agency authorised by RSCL to use during 

Suspension, all Intellectual Property belonging to or licensed to the Contractor with 

respect to the Work and its construction and maintenance, and which is used or 

Created by the Contractor in performing its obligations under the Agreement. 

 

17.3 Revocation of Suspension 

17.3.1 In the event that the RSCL shall have rectified or removed the cause of 

Suspension within a period not exceeding 60 (sixty) days from the date of 

Suspension, it shall revoke the Suspension forthwith and restore all rights of 

the Contractor under this Agreement. For the avoidance of doubt,  the 

Parties expressly agree that the RSCL may, in its discretion, revoke the 

Suspension at any time, whether or not the cause of Suspension has been 

rectified or removed hereunder. 

17.3.2 Upon the Contractor having cured the Contractor Default within a period not 

exceeding 60 (sixty) days from the date of Suspension, the RSCL shall 

revoke the Suspension forthwith and restore all rights of the Contractor 

under this Agreement. 

 

CLAUSE 18 

TERMINATION 

 
18.1 Termination for Contractor Default 

 
18.1.1 Save as otherwise provided in this Agreement, in the event that any of the 

defaults specified below shall have occurred, and the Contractor fails to 

cure the default within the time limit specified by RSCL the Contractor shall 

be deemed to be in default of this Agreement (the “Contractor Default”), 

unless the default has occurred solely as a result of any breach of this 

Agreement by the RSCL or due to Force Majeure. The defaults referred to 

herein shall include: 

 
(a) the Contractor fails to provide, extend or replenish, as the case may be, the 

Performance Security in accordance with this Agreement; 

(b) subsequent to the replenishment or furnishing of fresh Performance Security, 

the Contractor fails to cure, within a Cure Period of 30 (thirty) days, the 
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Contractor Default for which the whole or part of the Performance Security was 

appropriated; 

 
(c) the Contractor does not achieve the latest outstanding Project Milestone due in 

accordance with the provisions of contract, subject to any Time Extension, and 

continues to be in default for 45 (forty five) days; 

 
(d) the Contractor abandons or manifests intention to abandon the construction or 

Maintenance of the Work without the prior written consent of the RSCL; 

 
(e) the Contractor fails to proceed with work in accordance with the provisions of 

contract or stops Works and/or the Maintenance for 30 (thirty) days without 

reflecting the same in the current programme and such stoppage has not been 

authorised by the EIC; 

 
(f) failure to complete the remarks stated from EIC, items within the periods 

stipulated contract; 

 
(g) the Contractor fails to rectify any Defect, the non rectification of which shall 

have a Material Adverse Effect on the Project, within the time specified in this 

Agreement or as directed by the EIC; 

 
(h) the Contractor subcontracts work or any part thereof in violation of this 

Agreement or assigns any part of work or the Maintenance without the prior 

approval of the RSCL; 

 

(i) the Contractor creates any Encumbrance in breach of this Agreement; an 

execution levied on any of the assets of the Contractor has caused a 

Material Adverse Effect ; 

 
(j) the Contractor is adjudged bankrupt or insolvent, or if a trustee or receiver is 

appointed for the Contractor or for the whole or material part of its assets 

thathas a material bearing on the Project; 

 
(k) the Contractor has been, or is in the process of being liquidated, dissolved, 

wound-up, amalgamated or reconstituted in a manner that would cause, in the 

reasonable opinion of the RSCL, a Material Adverse Effect; 

 
(l) a resolution for winding up of the Contractor is passed, or any petition for 

winding up of the Contractor is admitted by a court of competent jurisdiction and 

a provisional liquidator or receiver is appointed and such order has not been set 

aside within 90 (ninety) days of the date thereof or the Contractor is ordered to 

be wound up by court except for the purpose of amalgamation  or 

reconstruction; provided that, as part of such amalgamation or reconstruction, 

the entire property, assets and undertaking of the Contractor are transferred to 

the amalgamated or reconstructed entity and that the amalgamated or 

reconstructed entity has unconditionally assumed the obligations of the 

Contractor under this Agreement; and provided that: 

 
(i) the amalgamated or reconstructed entity has the capability and experience 
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necessary for the performance of its obligations under this Agreement; and 

(ii) the amalgamated or reconstructed entity has the financial standing toper 

form its obligations under this Agreement and has a creditworthiness at 

least as good as that of the Contractor. 

(m) any representation or warranty of the Contractor herein contained which is, as 

of the date hereof, found to be materially false or the Contractor is at any time 

hereafter found to be in breach thereof; 

 
(n) the Contractor submits to the RSCL any statement, notice or other document, in 

written or electronic form, which has a material effect on the RSCL’s rights, 

obligations or interests and which is false in material particulars; 

 
(o) the Contractor has failed to fulfil any obligation, for which failure Termination 

has been specified in this Agreement; or 

 
(p) the Contractor commits a default in complying with any other provision of this 

Agreement if such a default causes a Material Adverse Effect on the Project or 

on the RSCL. 

 

18.1.2 Without prejudice to any other rights or remedies which the RSCL may have 

under this Agreement, upon occurrence of a Contractor Default, the RSCL 

shall be entitled to terminate this Agreement by issuing  a  Termination Notice 

to the Contractor; provided that before issuing the Termination Notice, the 

RSCL shall by a notice inform the Contractor of its intention to issue such 

Termination Notice and grant 15 (fifteen) days to the Contractor to make a 

representation, and may after the expiry of such 15 (fifteen) days, whether or 

not it is in receipt of such representation, issue the Termination Notice. 

 
18.1.3 After termination of this Agreement for Contractor Default, the RSCL may 

complete work and/or arrange for any other entities to do so. The RSCL and 

these entities may then use any Materials, Plant and  equipment, 

Contractor’s drawings, documents made by or on behalf of the Contractor 

and the contractor shall have no entitlement to remove and or take 

possession of any plant, machineries, materials, equipments without the 

consent of RSCL who shall then have the entitlement to engage and use 

these for completing the balance work as may be in the best interest of the 

work. In that event the certificate of any payment, fee, charge that may be 

due to contractor for such use shall be final and binding. 

 

 
18.2 Termination for RSCL’s convenience 

 
Notwithstanding anything stated hereinabove, the RSCL may terminate this 

Agreement for convenience. The termination shall take effect 30 (thirty) days from 

the date of notice hereunder. This shall amount to foreclosure of contract whereby 

the parties will treat the contract as nullified and settled the account in such a way 

that no party retains any unearned benefit at the point of foreclosure. 

 
18.3 Requirements after Termination 
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Upon Termination of this Agreement, the Contractor shall comply with and conform 

to the following: 

 
(a) deliver to the RSCL all Plant and Materials which shall have become the 

property of the RSCL 

(b) deliver all relevant records, reports, Intellectual Property and other licenses 

pertaining to work, Maintenance and in case of Termination occurring after the 

Provisional Certificate has been issued, the “as built’ Drawings for work; 

 
(c) transfer and/or deliver all Applicable Permits to the extent permissible under 

Applicable Laws; and 

 
(d) vacate the Site within 15 (fifteen) days or any further period if permitted by 

RSCL in writing. 

 
(e) In event contractor for whatever reason fails to vacate the site, where upon he 

has no permission to enter for performance of work, he shall be declared as 

unauthorised person and thereafter shall be liable to all actions as trespassers 

as and when he, his agents, vendors, sub contractor or any one without 

permission of RSCL attempts to enter the site. 

 
 

18.4 Termination for Employer Default 

 

18.4.1 In the event that any of the defaults specified below shall have occurred, and the 

Authority fails to cure such default within a Cure Period of 90 (ninety) days or such 

longer period as has been expressly provided in this Agreement, the Authority shall be 

deemed to be in default of this Agreement (the “Authority Default”) unless the default 

has occurred as a result of any breach of this Agreement by the Contractor or due to 

Force Majeure. The defaults referred to herein shall include: 

 
(a) the Authority commits a material default in complying with any of the provisions 

of this Agreement and such default has a Material Adverse Effect on the 

Contractor; 

 
(b) the Authority has failed to make payment of any amount due and payable to the 

Contractor within the period specified in this Agreement; 

 

 
(c) the Authority repudiates this  Agreement or otherwise takes any action that 

amounts to or manifests an irrevocable intention not to be bound by this 

Agreement; or 

 
(d) the Authority’s Engineer fails to issue the relevant Interim Payment Certificate 

within 60 (sixty) days after receiving a statement and supporting documents. 

 
18.4.2 Without prejudice to any other right or remedy which the Contractor may have under 

this Agreement, upon occurrence of an Authority Default, the Contractor shall  be 

entitled to terminate this Agreement by issuing a Termination Notice to the Authority; 
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provided that before issuing the Termination Notice, the Contractor shall by a notice 

inform the Authority of its intention to issue the Termination Notice and grant 15 (fifteen) 

days to the Authority to make a representation, and may after the expiry of such 15 

(fifteen) days, whether or not it is in receipt of such representation, issue the 

Termination Notice. 

 

 

 
18.5 Valuation of Unpaid Works 

 
18.5.1 Within a period of 45 (forty-five) days after Termination, as the case may be, has 

taken effect, the EIC shall proceed to determine as follows the valuation of unpaid 

Works (the “Valuation of Unpaid Works”): 

(a) value of the completed stage of work, less payments already made; 

(b) reasonable value of the partially completed stages of works as on the date of 

Termination, only if such works conform with the Specifications and Standards; 

and 

(c) value of Maintenance, if any, for completed months, less payments already 

made, and shall adjust from the sum thereof 

(i) any  other  amounts  payable  or  recoverable,  as  the  case  may  be,  in 

accordance with the provisions of this Agreement; and 

(ii) all taxes due to be deducted at source. 

(d) The rates to be operated for this clause shall be on SOR used for preparation of 

estimate adjusted for contract price quoted (% above/below estimated cost) 

including escalation if permissible. 

 
18.5.2 The Valuation of Unpaid Works shall be communicated by RSCL to the Contractor, 

within a period of 30 (thirty) days from the date of valuation. 
 

18.6 Termination Payment 
 
18.6.1 Upon Termination on account of Contractor’s Default, the RSCL shall: 

(a) encash and appropriate the Performance Security and Retention Money, or in 

the event the Contractor has failed to replenish or extend the Performance 

Security, claim the amount, as agreed pre-determined compensation to the 

RSCL for any losses, delays and cost of completing work and Maintenance, if 

any; 

 
(b) encash and appropriate the bank guarantee, if any, for and in respect of any 

dues as may be recoverable from the contractor. 

 
(c) pay to the Contractor, by way of Termination Payment, an amount equivalent to 

the Valuation of Unpaid Works after adjusting any  other sums payable or 

recoverable, as the case may be, in accordance with the provisions of this 

Agreement. 

 
18.7 Other rights and obligations of the Parties 

 
Upon Termination for any reason whatsoever 
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(a) property and ownership in all Materials, Plant and Works and the Work shall, as 

between the Contractor and the RSCL, vest in the RSCL in whole; 

 
(b) risk of loss or damage to any Materials, Plant or Works and the care and 

custody thereof shall pass from the Contractor to the RSCL; and 

 
(c) the RSCL shall be entitled to restrain the Contractor and any person claiming 

through or under the Agreement from entering upon the Site or any part of the 

Project except for taking possession of materials, stores, implements, 

construction plants and equipment of the Contractor, which have not been 

vested in the RSCL in accordance with the provisions of this Agreement. 

 

CLAUSE 19 

LIABILITY AND INDEMNITY 

 
19.1 General indemnity 

The Contractor will indemnify, defend, save and hold harmless the RSCL and its 

officers, servants, agents, Government Instrumentalities and Government owned 

and/or controlled entities/enterprises, (the “RSCL Indemnified Persons”) against 

any and all suits, proceedings, actions, demands and third party claims for any 

loss, damage, cost and expense of whatever kind and nature, whether arising out 

of any breach by the Contractor of any of its obligations under this Agreement or 

from any negligence under the Agreement, or tort or on any other ground 

whatsoever, except to the extent that any such suits, proceedings, actions, 

demands and claims have arisen due to any negligent act or omission, or breach or 

default of this Agreement on the part of the RSCL Indemnified Persons. 

19.2 Indemnity by the Contractor 

 
19.2.1 The Contractor shall fully indemnify, hold harmless and defend the RSCL 

and the RSCL Indemnified Persons from and against any and all loss and/or 

damages arising out of or with respect to: 

(a) failure of the Contractor to comply with Applicable Laws and Applicable 

Permits; 

(b) payment of taxes required to be made by the Contractor in respect of 

the income or other taxes of the Sub-contractors, suppliers and 

representatives; or 

(c) non-payment of amounts due as a result of Materials or services 

furnished to the Contractor or any  of its Sub-contractors which are 

payable by the Contractor or any of its Sub-contractors. 

19.2.2 The Contractor shall fully indemnify, hold harmless and defend the RSCL 

Indemnified Persons from and against any and all suits, proceedings, 

actions, claims, demands, liabilities and damages which the RSCL 

Indemnified Persons may hereafter suffer or pay by reason of any 

demands, claims, suits or proceedings arising out of claims of infringement 

of any domestic or foreign patent rights, copyrights or other intellectual 

property, proprietary or confidentiality rights with respect to any materials, 

information or process used by the Contractor or by the Sub-contractors in 

performing the Contractor’s obligations or in any way incorporated in or 
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related to the Project. If in any such suit, action, claim or proceedings, a 

temporary restraint order or preliminary injunction is granted, the Contractor 

shall make every reasonable effort, by giving a satisfactory bond or 

otherwise, to secure the revocation or suspension of the injunction or 

restraint order. If, in any such suit, action, claim or proceedings, the Work, 

or any part thereof or comprised therein, is held to constitute an 

infringement and its use is permanently enjoined, the Contractor shall 

promptly make every reasonable effort to secure for the RSCL a licence, at 

no cost to the RSCL, authorizing continued use of the infringing work. If the 

Contractor is unable to secure such licence within a reasonable time, the 

Contractor shall, at its own expense, and without impairing the 

Specifications and Standards, either replace the affected work, or part, or 

process thereof with non-infringing work or part or process, or modify the 

same so that it becomes non-infringing. 

 
 

CLAUSE 20 

LABOUR LAWS 

 

20.1 Labour Laws to be complied by the Contractor. 

 
Notwithstanding any provision as may here below, Contractor without an exception 

and limitation shall be liable for complete adherence and responsibilities arising out 

of all the labour laws as may be in force or as may become effective from time to 

time. The contractor shall obtain a valid license under the Contractor Labour (R & 

B) Act 1970, and the Contract Labour (Regulation and Abolition) Central Rules 

1971, before the commencement of the work, and continue to have a valid license 

until the completion of the work. The contractor shall also abide by the provisions of 

the Child Labour (Prohibition and Regulation) Act, 1986. The contractor shall also 

comply with the provisions of the building and other construction Workers 

(Regulation of Employment & Conditions of Service) Act, 1996 and the building and 

other Construction Workers Welfare Cess Act, 1996. 

 
The contractor shall ensure the registration of all eligible workers (inclusive of those 

of subcontractors and petty contractors) with construction workers welfare board. 

 
Any failure to fulfill these requirements shall attract the penal provisions of this 

contract arising out of the resultant non- execution of the work. 

 
No labour below the age of fourteen years shall be employed on the work. 

 
20.2 Payment of Wages: 

 

ii. The contractor shall pay to labour employed by him either directly or through 

sub-contractors, wages not less than fair wages as defined in the Contractor’s 

Labour Regulations or as per the provisions of the contract Labour ( 

Regulation and Abolition) Central Rules, 1971, wherever applicable. 

 
iii. The contractor shall, notwithstanding the provisions of any contract to the 

contrary, cause to be paid fair wage to labour indirectly engaged on the work, 
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including any labour engaged byhis sub-contractors in connection with the said 

work, as if the labour had been immediately employed by him. 

 
iv. In respect of all labour directly or indirectly employed in the works for 

performance of the contractor’s part of this contract, the contractor shall 

comply with or cause to be complied with the Central Public Works 

Department contractor’s Labour Regulations made by Government from time 

to time in regard to payment of wages, wages period, deductions from wages 

recovery of wages not paid and deductions un-authorized made, maintenance 

of wage books or wage slips, publication of scale of wages and other terms of 

employment, inspection and submission of periodical returns and all other 

matters of the like nature or as per the provisions of the Contract Labour 

(Regulation and Abolition) Act 1970, and the Contract Labour (Regulation and 

Abolition) Central Rules, 1971, wherever applicable. 

 
v. (a) The Engineer-in-Charge concerned shall have the right to deduct from the 

money due to the contractor any sum required or estimated to be required 

for making good the loss suffered by a worker or workers by reasons of 

non-fulfillment of the conditions of the contract for the benefit of the workers, 

non-payment of wages or of deductions made from his or their wages which 

are not justified by their terms of the contract or non-observance of the 

Regulations. 

 
(b) Under the provision of Minimum Wages (Central) Rules 1950, or statutory 

modification thereof ,the contractor is bound to allow to the labours directly 

or indirectly employed in the works one day rest for 6 days continuous work 

and pay wages at the same rate as for duty. In the event of default, the 

Engineer-in-Charge shall have the right to deduct the sum or sums not paid 

on account of wages for weekly holidays to any labours and pay the same 

to the persons entitled thereto from any money due to the contractor by the 

Engineer-in- Charge concerned. 

 
In the case of Chattisgarh, however, as the all-inclusive minimum daily 

wages fixed under Notification of the Chattisgarh Administration ACT --------- 

------ as amended from time to time are inclusive of wages for the weekly 

day of rest, the question of extra payment for weekly holidays would not 

arise. 

 
vi. The contractor shall comply with the provisions of the Payment of Wages Act, 

1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s 

Compensation Act,1923, Industrial Disputes Act, 1947, Maternity Benefits the 

modifications thereof or any other laws relating thereto and the rules made 

there under from time to time. 

 

vii. The contractor shall indemnify and keep indemnified RSCL against payment to 

be made under and for the observance of the laws aforesaid and the 

Contractor’s Labour Regulation without prejudice to his right to claim indemnify 

from his sub-contractors. 

 
viii. The laws aforesaid shall be deemed to be a part of this contract and any 
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breach thereof shall be deemed to be a breach of this contract. 

 
ix. Whatever is the minimum wage for the time being, or if the wage payable is 

higher than such wage, such wage shall be paid by the contractor to the 

workmen directly without the intervention of Jamadar and that Jamadar shall 

not be entitled to deduct or recover any amount from the minimum wage 

payable to the workmen as and by way of commission or otherwise. 

 
x. The contractor shall ensure that no amount by way of commission or otherwise 

is deducted or recovered by the Jamadar from the wage of workmen. 

 
20.3 PANELTY FOR EACH DEFAULT TO PROVIDE FACILITIES: 

 

All  provisions  of  concerned  labour  law shall  be  liability  of  the  Contractor  and 

consequences there from any non compliance shall be liability of the Contractor. 

 
It shall be expressed duty of Contractor to comply with all Welfare measures as 

may reasonable be expected to be discharged by the Contractor. 

 
CLAUSE 21 
SAFETY CODE, MODEL RULES FOR PROTECTION OF HEALTH & SANITARY 
ARRANGEMENTS FOR WORKERS EMPLOYED BY RSCL OR ITS 
CONTRACTORS, LABOUR REGULATIONS. 

1. Contractor shall provide all required safety measures such as safety helmets, safety 

jackets, safety belts etc to his staff & workmen’s. 

2. Suitable scaffolds should be provided for workmen for all works that cannot safely be 

done from the ground, or from solid construction except such short period work as can 

be done safely from ladders. When a ladder is used, an extra mazdoor shall be 

engaged for holding the ladder and if the ladder is used for carrying materials as well 

suitable footholds and hand-hold shall be provided on the ladder and the ladder shall 

be given an inclination not steeper than 1/4 to 1 (1/4 horizontal and 1 vertical). 

 
3. Safe means of access shall be provided to all working places. Uniform step spacing of 

not more than 30 cm shall be kept. Adequate precautions shall be taken to prevent 

danger from electrical equipment. No materials on any of the sites or work shall be so 

stacked or placed as to cause danger or inconvenience to any person or the public. 

The contractor shall provide all necessary fencing and lights to protect the public from 

accident and shall be bound to bear the expenses of defense of every suit, action or 

other proceedings at law that may be brought by any person for injury sustained owing 

to neglect of the above precautions and to pay any damages and cost which may be 

awarded in any such suit, action or proceedings to any such person or which may, with 

the consent of the contractor, be paid to compensate any claim by any such person. 

 
4. Excavation and Trenching: – All trenches 1.2m. (4ft.) or more in depth, shall at all times 

be supplied with at least one ladder for each 30 m. (100ft.) in length or fraction thereof 

Ladder shall extend from bottom of the trench to at least 90 cm. (3ft.) above the 

surface of the ground. The side of the trenches which are 1.5m. (5ft.) or more in depth 

shall be stepped back to give suitable slope or securely held by timber bracing, so as 
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to avoid the danger of sides collapsing. The excavated materials shall not be placed 

within 1.5m. (5ft.) of the edges of the trench or half of the depth of the trench whichever 

is more. Cutting shall be done from top to bottom. Under no circumstances 

undermining or undercutting shall be done. 

 
5. Demolition: – Before any demolition work is commenced and also during the progress 

of the work. 

 
(i) All roads and open areas adjacent to the work site shall either be closed or 

suitably protected. 

 
(ii) No electric cable or apparatus which is liable to be a source of danger or a 

cable or apparatus used by the operator shall remain electrically charged. 
 

(iii) All practical steps shall be taken to prevent danger to persons employed from 

risk of fire or explosion or flooding. No floor, roof or other part of the building 

shall be so overloaded with debris or materials as to render it unsafe. 

 
6. All necessary personal safety equipment as considered adequate by the Engineer-in- 

Charge should be kept available for the use of the person employed on the site and 

maintained in a condition suitable for immediate use, and the contractor should take 

adequate steps to ensure proper use of equipment by those concerned: - 

 
7. The Contractor shall not employ men and women below the age of 18 years on the 

work of painting with products containing lead in any form. Wherever men above the 

age of 18 are employed on the work of lead painting, the following precaution should 

be taken : 
 

8. RSCL may require, when necessary medical examination of workers. 

 
9. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or 

removed while it is in use. Adequate washing facilities should be provided at or near 

places of work. 

 
10. In every work place, there shall be provided and maintained at suitable places, easily 

accessible to labour, a sufficient supply of cold water fit for drinking. 

 
11. Where drinking water is obtained from an intermittent public water supply, each 

workplace shall be provided with storage where such drinking water shall be stored. 

 
12. Every water supply or storage shall be at a distance of not less than 50 feet from 

anylatrine drain or other source of pollution. Where water has to be drawn from an 

existing well which is within such proximity of latrine, drain or any other source of 

pollution, thewell shall be properly chlorinated before water is drawn from it for drinking. 

All such wellsshall be entirely closed in and be provided with a trap door which shall be 

dust waterproof. 

 
13. A reliable pump shall be fitted to each covered well, the trap door shall be kept locked 

and opened only  for  cleaning or  inspection which shall be done at least once a 
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month.The contractor shall supply only potable water in the labour camp sample of 

water shallbe drawn from the source of water supply in the labour camps every months 

and gottested from the Municipal Corporation’s lab by the contractor .Wherever 

drinking wateris supplied to the labour camps through tankers. Samples shall be drawn 

from the tankers and got tested. Water storage tanks chlorine tablets shall be added 

from time to time as per requirement so that portability of water remains intact No extra 

payment shall be made on this account. 

 

CLAUSE 22 

MISCELLANEOUS 

 
22.1 Governing law and jurisdiction 

This Agreement shall be construed and interpreted in accordance with and 

governed by the laws  of India,  and the courts at Raipur shall have exclusive 

jurisdiction over matters arising out of or relating to this Agreement. 

 
22.2 Waiver of immunity 

Each Party unconditionally and irrevocably: 

 
(a) agrees that the execution, delivery and performance by it of this Agreement 

constitute commercial acts done and performed for commercial purpose; 

 
(b) agrees that, should any proceedings be brought against it or its assets, 

property or revenues in any jurisdiction in relation to this Agreement or any 

transaction  contemplated  by  this  Agreement,  no  immunity  (whether  by 

reason of sovereignty or otherwise) from such proceedings shall be claimed 

by or on behalf of the Party with respect to its assets; 

 
(c) waives any right of immunity which it or its assets, property or revenues now 

has, may acquire in the future or which may be attributed to it in any 

jurisdiction; and 

 
(d) consents generally in respect of the enforcement of any judgement or award 

against it in any such proceedings to the giving of any relief or the issue of 

any process in any jurisdiction in connection with such proceedings 

(including the making, enforcement or execution against it or in respect of 

any assets, property or revenues whatsoever irrespective of their use or 

intended use of any order or judgement that may be made or given in 

connection therewith). 

 
22.3 Delayed payments 

The interim payments shall generally be made as per the provision of the contract. 

However it is clearly understood that all such payments are to be treated as and by 

way of advance against the final consideration and therefore there shall be no 

entitlement of any compensation for any inconvenience on account of delay being 

caused in payment of interim certificate. 

 
22.4 Waiver 
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22.4.1 Waiver, including partial or conditional waiver, by either Party of any default 

by the other Party in the observance and performance of any provision of or 

obligations under this Agreement:- 

 
(a) shall not operate or be construed as a waiver of any other or subsequent 

default thereof or of other provisions of or obligations under this Agreement; 

 
(b) shall not be effective unless it is in writing and executed by a duly 

authorized representative of the Party; and 

 
(c) shall not affect the validity or enforceability of this Agreement in any 

manner. 

 
22.4.2 Neither the failure by either Party to insist on any occasion upon the 

performance of the terms, conditions and provisions of this Agreement or 

any obligation there under nor time or other indulgence granted by a Party 

to the other Party shall be treated or deemed as waiver of such breach or 

acceptance of any variation or the relinquishment of any such right 

hereunder. 

 

22.5 Liability for review of Documents and Drawings 

 
Except to the extent expressly provided in this Agreement: 

 

(a) no review, comment or approval by the RSCL or the EIC of any Document 

or Drawing submitted by the Contractor nor any observation or inspection of 

the construction, or maintenance of the Work nor the failure to review, 

approve, comment, observe or inspect hereunder shall relieve or absolve 

the Contractor from its obligations, duties and liabilities under this 

Agreement, the Applicable Laws and Applicable Permits; and 

 
(b) the RSCL shall not be liable to the Contractor by reason of any review, 

comment, approval, observation or inspection referred to in Sub-clause (a) 

above. 

22.6 Exclusion of implied warranties etc. 

This Agreement expressly excludes any warranty, condition or other undertaking 

implied at  law or by custom or  otherwise arising out of any other  agreement 

between the Parties or any representation by either Party not contained in a binding 

legal agreement executed by both Parties. 

 
22.7 Entire Agreement 

This Agreement and the Schedules together constitute a complete and exclusive 

statement of the terms of the agreement between the Parties on the subject hereof, 

and no amendment or modification hereto shall be valid and effective unless such 

modification or amendment is agreed to in writing by the Parties and duly executed 

by persons especially empowered in this behalf by the respective Parties. All prior 

written or oral understandings, offers or other communications of every kind 

pertaining to this Agreement are abrogated and withdrawn. For the avoidance of 

doubt, the Parties hereto agree that any obligations of the Contractor arising from 
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the Request for Qualification or Request for Proposals, as the case may be, shall 

be deemed to form part of this Agreement and treated as such. 

 
22.8 Severability 

If for any reason whatever, any provision of this Agreement is or becomes invalid, 

illegal or unenforceable or is declared by any court of competent jurisdiction or any 

other instrumentality to be invalid, illegal or unenforceable, the validity, legality or 

enforceability of the remaining provisions shall not be affected in any manner, and 

the Parties will negotiate in good faith with a view to agreeing to one or more 

provisions which may be substituted for such invalid, unenforceable or illegal 

provisions, as nearly as is practicable to such invalid, illegal or unenforceable 

provision. Failure to agree upon any such provisions shall not be subject to the 

Dispute Resolution Procedure set forth under this Agreement or otherwise. 

 
22.9 Notices 

Any notice or other communication to be given by any Party to the other Party 

under or in connection with the matters contemplated by this Agreement shall be in 

writing and shall be addressed to following offices. 

 
a) For Contractor 

 
 

 

b) For RSCL 

 
 

22.10 Counterparts 

This Agreement may be executed in two counterparts, each of which, when 

executed and delivered, shall constitute an original of this Agreement. 

 
22.11 Limitation of Liability 

 
22.11.1 Neither Party shall be liable to the other Party for loss of use of any 

Works, loss of profit, loss of any contract or for any indirect or 

consequential loss or damage which may be suffered by the other Party 

in connection with this Agreement’ 

 
22.11.2 The total liability of one Party to the other Party under and in 

accordance with the provisions of this Agreement, shall not exceed the 

Contract Price. For the avoidance of doubt, this Clause shall not limit the 

liability in any case of fraud, deliberate default or reckless misconduct by 

the defaulting Party. 

 
22.12 WORK IN MONSOON : 

 

When the work continues in monsoon,  the contractor shall maintain minimum 

labour force required, for the work and plan and execute the construction and 

erection work according to the prescribed schedule. No extra rate will be 

considered for such work in monsoon. During monsoon and entire constructing 

period the contractor shall keep the site free from water at his own cost. 
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22.13 ASSISTANCE TO ENGINEER-IN-CHARGE : 
 

Contractor shall make available to Engineer-in-charge free of cost all necessary 

instruments and assistance in checking of any work made by the contractor for 

taking measurement of work. 

 
22.14 NO COMPENSATION FOR ALTERATION IN OR RESTRICTION OF WORK : 

 
If at any time from the commencement of work, the owner shall for any reasons 

whatsoever not require the whole or part thereof a specified in the tender to be 

carried out, the Engineer-in-charge shall give notice in writing of the contractor, who 

shall have no claim to any payment or compensation whatsoever on account of any 

profit or advantage which he might have derived from execution of work in full, but 

which he did not derive in consequence of the full amount of the work not having 

been carried neither shall be have any claim for compensation by reason if any 

alternations having been made in original specifications, drawings and instructions 

which shall involve any curtailment of the work as originally contemplated. In case, 

contractor is a partnership firm, the prior approval in writing shall be obtained from 

the RSCL, before any change is made in the constitution of the firm, where the 

contractor is an individual or a Hindu Undivided Family business concern, such 

approval as aforesaid shall, likewise be obtained before sub-contractor enters into 

any agreement with other parties where under the reconstituted firm would have 

the right to carry out the work hereby undertaken by the contractor. In either case if 

prior approval as aforesaid is not obtained, the contract shall be deemed to have 

been allotted in contravention of sub- letting clause hereof and the same action 

may be taken and the same consequence shall ensure as provided in the sub- 

letting clause. 

 
22.15 IN EVENT OF DEATH OF CONTRACTOR : 

 
Without prejudice to any of the right or remdies under the contract, if the contractor 

dies, the owner shall have the option of terminating the contract without 

compensation to the contractor. 

 
22.16 MEMBER OF THE OWNER NOT INDIVIDUALLY LIABLE : 

 
No official or employee of the owner shall in any way be personally bound or liable 

for the acts or obligations of the owner under the contract or answerable for any 

default or omission in the observance or performance of the acts, matters or things 

which are herein contained. 

 
22.17 BREACH OF CONTRACT BY CONTRACTOR : 

 
If the contractor fails to perform the work under the contract with due diligence or 

shall refuse or neglect to comply with instruction given to him, by the Engineer-in- 

charge in accordance with the contract, or shall contravence the provisions of the 

contract ,the RSCL may give notice in writing to the contractor to make good such 

failure, neglect or contravention. Should the Contractor fail to comply with such 

written notice within twenty eight (28) days of receipt, if the MANAGING 

DIRECTOR Raipur Smart City Limited shall think fit, it shall be lawful for the 

RSCL, without prejudice to any other rights, the contractor may have under 
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the contract , to terminate the contract for all part of the works, and to make 

any other arrangements it shall deem necessary to complete the work outstanding 

under the contract at the time of termination. In this event CLAUSE 22.24 

(Subletting of work) and 22.25 (Sub-Contracts for Temporary Works etc.) hereof 

shall be invoked and the performance security shall immediately become due and 

payable to the RSCL the value of the work done on the date of termination and 

not paid for shall stand forfeited to the RSCL and the RSCL shall have 

entitlement to use of any works which the contractor may have at the site at the 

time of termination of the contract. 

 

22.18 The following conditions are being included in this tender and shall be considered as a 
part of tender document. 

1. Contractors have to place a information board showing details of work at 

site at his own cost as per details given by Department. i.e. Name of work, 

Name of Contractor, Project cost, work sanction detail, detail of work order 

and time limit, Address of Executive Engineer & Phone No. & Fax No. 

 
2. If Contractor will not furnish a Photograph of the Board placed on site 

showing the details as above department will retain Rs. 1,00,000.00 of 

tender amount temporarily from the running bill. 

 

3. A work of building is carried out at one plot but in the case of water supply 

line, drainage line etc. or any other service line, the work carried out in 

length, in this case one board should be placed on both ends and other 

boards should be places as per the instruction of Engineer in charge. 

 

4. The Engineer-in-Charge may require the contractor to dismiss or remove 

from the site of the work any person or persons in the contractors’ employ 

on the work who may be incompetent or misconduct himself and the 

contractor shall forthwith comply with such requirements. In respect of 

maintenance /repair of renovation works etc. where the labour have an easy 

access to the individual houses, the contractor shall issue identity cards to 

the labourers, whether temporary or permanent and he shall be responsible 

for any untoward action on the part of such labour. AE/JE will display a list 

of contractors working in the colony/ blocks on the notice board in the 

colony and also at the service center, to apprise the residents about the 

same. 

 
5. However, the Engineer-in-charge, through a notice, may require the 

contractor to remove the illegal occupation any time on or before 

construction and delivery. 

 
 

CLAUSE 23 

CLAIMS, DISPUTES & ARBITRATION 

 
23.1 Contractor’s Claims 

 
23.1.1 Contractor’s Claims - If the Contractor considers himself to be entitled to any 

extension of the Time for Completion and/or any additional payment, under any 
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Clause of these Conditions or otherwise in connection with the Contract, the 

Contractor shall give notice to the Engineer, describing the event or circumstance 

giving rise to the claim. The notice shall be given as soon as practicable, and not 

later than 28 days after the Contractor became aware, or should have become 

aware, of the event or circumstance. 

 
If the Contractor fails to give notice of a claim within such period of 28 days, the 

Time for Completion shall not be extended, the Contractor shall not be entitled to 

additional payment, and the Employer shall be discharged from all liability in 

connection with the claim. Otherwise, the following provisions of this Sub-Clause 

shall apply. 

 
23.1.2 The Contractor shall also submit any other notices which are required by the 

Contract, and supporting particulars for the claim, all as relevant to such event or 

circumstance. 

 
The Contractor shall keep such contemporary records as may be necessary to 

substantiate any claim, either on the Site or at another location acceptable to the 

Engineer. Without admitting the Employer’s liability, the Engineer may, after 

receiving any notice under this Sub-Clause, monitor the record-keeping and/or 

instruct the Contractor to keep further contemporary records. The Contractor shall 

permit the Engineer to inspect all these records, and shall (if instructed) submit 

copies to the Engineer. 

 

23.1.3 Within 28 days after the Contractor became aware (or should have become aware) 

of the event or circumstance giving rise to the claim, or within such other period as 

may be proposed by the Contractor and approved by the Engineer, the Contractor 

shall send to the Engineer a fully detailed claim which includes full supporting 

particulars of the basis of the claim and of the extension of time and/or additional 

payment claimed. If the event or  circumstance giving rise to the claim has a 

continuing effect: 

 
(a) this fully detailed claim shall be considered as interim; 

 
(b) the Contractor shall send further interim claims at monthly intervals, giving the 

accumulated delay and/or amount claimed, and such further particulars as the 

Engineer may reasonably require; and 

(c) the Contractor shall send a final claim within 28 days after the end of the effects 

resulting from the event or circumstance, or within such other period as may be 

proposed by the Contractor and approved by the Engineer. 

 
23.1.4 Within 28 days after receiving a claim or any  further particulars supporting a 

previous claim, or within such other period as may be proposed by the Engineer 

and approved by the Contractor, the Engineer shall respond with approval, or with 

disapproval and detailed comments. He may also request any necessary further 

particulars, but shall nevertheless give his response on the principles of the claim 

within the above defined time period. 

 
23.1.5 Within the above defined period of 28 days, the Engineer shall determine (i) the 
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extension (if any) of the Time for Completion (before or after its expiry) in 

accordance with Sub-Clause 8.5, and/or (ii) the additional payment (if any) to which 

the Contractor is entitled under the Contract. 

 
Each Payment Certificate shall include such additional payment for any claim as 

has been reasonably substantiated as due under the relevant provision of the 

Contract. Unless and until the particulars supplied are sufficient to substantiate the 

whole of the claim, the Contractor shall only be entitled to payment for such part of 

the claim as he has been able to substantiate. 

 
If the Engineer does not respond within the timeframe defined in this Clause, either 

Party may consider that the claim is rejected by the Engineer and any of the Parties 

may refer this as Dispute in accordance & can seek remedy as per provisions of 

clause No. 23.2. 

 
The requirements of this Sub-Clause are in addition to those of any other Sub- 

Clause which may apply to a claim. If the Contractor fails to comply with this or 

another Sub-Clause in relation to any claim, any extension of time and/or additional 

payment shall take account of the extent (if any) to which the failure has prevented 

or prejudiced proper investigation of the claim, unless the claim is excluded. 

 

23.2 RESOLUTION OF DISPUTES : 
 

Except or otherwise specifically provided in the contract, all disputes concerning 

questions of fact arising under the contract shall be decided by the Engineer in 

charge, subject to a written appeal by the Contractor to the Engineer in charge as 

per provisions of clause No. 23.1 and these decisions shall be final and binding on 

the parties hereto. Any disputes or difference including those considered as such 

by only one of the parties arising out of or in connection with this contract shall be 

to the extent possible settled amicably between the parties. If amicable settlement 

cannot be reached then all disputed issues shall be settled as provided in 

accordance with the provisions given in (a) below. 

 
a)        DISPUTE OR DIFFERENCES TO BE REFERRED TO: 

If at any time, any question, disputes or differences of any kind whatsoever shall 

arises between Engineer-In-Charge and the contractor upon or in relation to or in 

connection with this contract, either party may forthwith give to the other, notice in 

writing of the existence of such question, dispute or difference as to any decision, 

opinion, instruction, direction, certificate or evaluation of the Engineer in charge. 

 
The question or difference shall be settled by the Managing Director, Raipur Smart 

City Limited who shall state his decision in writing and give notice of the same to 

the Engineer-In-Charge and to the contractor. Such decision shall be final & 

binding upon both parties to the contract and work on contract if not already 

breached or abandoned shall proceed normally unless and until the same shall 

be revised (or upheld) due to any Judicial proceeding. Should Managing Director 

Raipur Smart City Limited fail to give a decision within three (3) calendar months 

after issuance of notice of a question, dispute or difference or if the contractor is 

dissatisfied with any such decision of Managing Director Raipur Smart City 

Limited , then the matter may be referred to court of law subject to RAIPUR 
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JURICDICTION . 

 
23.3 ARBITRATION -  Provision of ARBRITATION should be considered deleted wherever 

written in the whole tender. 
 
IN WITNESS WHEREOF THE PARTIES HAVE EXECUTED AND DELIVERED THIS 
AGREEMENT AS OF THE DAY, MONTH AND YEAR FIRST ABOVE WRITTEN. 

 

SIGNED, SEALED AND SIGNED, SEALED AND 
DELIVERED DELEVERIED 
For and on behalf of RSCL For and on behalf of 
by: THE CONTRACTOR by: 

 
(Signature) (Signature) 
(Name) (Name) 

(Designation) (Designation) 

In the presence of: 1. 

2. 

{COUNTERSIGNED and accepted by: 
Name and particulars of other members of the Consortium} 

 

 

 

SECTION V – CONDITIONS OF PARTICULAR APPLICATION 

Following Clauses from General Conditions of Contract are Added/modified as under 
 

CLAUSE 5 
PERFORMANCE  SECURITY. 

 
Addition of following sub clauses 

 
5.1.4 In event of bid price being considered unbalanced in case of rates being higher or 

lower than 15% of the estimated cost put to tender by RSCL, then RSCL shall direct 
the bidder to deposit separately performance security deposit of 15% of the amount 
of unbalanced contract value in addition to regular performance/ security deposit. 
This additional performance security shall be released only on completion of the work 
along with the balance of performance deposit being released. 

 

5.1.5 If the contractor fails to complete the work or left the work incomplete, additional 
performance security shall be forefeited by RSCL & the agreement shall be 
terminated and action shall be taken in accordance with Clause No. 18 of Section IV, 
General conditions of contract. 

 
Note – Bidder should note that Comprehensive Operation & Maintenance charges 

are inclusive of Water and excluding power charges. Water is in scope of Bidders 

and Bidder should quote their rates accordingly.  
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5.4 Release of Performance Security 

 
5.4.1 5% Retention deposit deducted from RA Bills will be released after completion of 

project within 60 days from the date of the final bill payment. 

 

5.4.2 5% performance Bank guarantee will be released within 60 days period after 

completion of defects liability period provided that there is no defect detected or 

rectified /complied as per the direction given by EIC, within the said periods. 

Contractor has to extend initial performance security for 5% contract value up to 

the end defects liability period. 

 
5.4.3 Notwithstanding the aforesaid, the Parties agree that the RSCL shall not be 

obliged to release the Performance Security until all Defects identified during the 

Defects Liability Period have been rectified. RSCL shall have no liability in event 

of any delay caused in release/ return of  the performance security on any 

ground what so ever. 

 
CLAUSE 8 
LIQUIDATED DAMAGES 

 
Addition of following sub clause 

 
8.7 If contractors fails to achieve completion of the any of the Milestones he shall be 

liable to pay LD/Delay Damages for the default as specified in Contract data which 

shall be payable for delay for each week that is caused incompletion. RSCL will 

deduct amount of liquidated damages from due payments to contractor. The total 

amount of such delay damages shall not exceed the 10% of contract price. 

 
Amount  shown  against  Milestones  will  be  deducted  on  weekly  basis  on  not 

achieving intermediate Milestones 1, 2 or delay in non completion of work within 

stipulated contract period or extension of time granted by Employer for reasons 

other than contractor’s default. 

 
The Liquidated damages shall be released without interest or charges if contractor 

achieves Milestone 3 on or before completion of approved time limit including 

extension of time limit, if approved. 

 

CLAUSE 9 

QUALITY ASSURANCE, MONITORING AND SUPERVISION 
 
Addition of following sub clauses 

 
9.07 Progress reports (modified clause) 

 
9.7.1 During the Construction Period, the Contractor shall, no later than 7 (seven) 

days after the close of each month, furnish to the RSCL a monthly progress 

report on progress of work in the format given elsewhere in this tender and 

shall promptly give such other relevant information as may be required by 

the RSCL/PMC. Apart from this Contractor has to submit daily & weekly 

progress reports in the format approved by EIC/PMC. 
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9.7.2 Monthly Progress Report. 

 

This report shall be submitted on a monthly basis within 5(five) calendar days 
from cut-off date, as agreed upon covering overall scenario of the project. The 
report shall include, but not limited to the following: 

 

▪ Executive  Summary  –  Summary  of  major  events  /  activities,  completed 
during the period being reported. 

 

▪ Schedule versus actual percentage progress and progress curves for Sub- 
ordering, Sub-Contracting, Constructing and Overall Project. 

 

▪ Area of concern / problem / hold-ups, impacts and action plans. 
 

▪ Activities  executed,  achievements  during  the  month  and  targets  for  the 
following months. 

 

▪ Analysis of critical activities and impact on overall completion. 
 

▪ Chronological achievement of key events indicating scheduled and actual 
occurrence dates. 

 
▪ Annexure giving status summary for drawings, MRs, equipment and 

materials delivery, Sub-contracting and construction. ( Typical formats are 
enclosed herewith for contractor’s reference) 

 

▪ Resources deployment status against planned. 
 

▪ Change order status. 
 

▪ Construction photographs. 

(ii) Weekly Reports. 
This report will be prepared for Division Office and Construction site in summarized 

fashion and submitted on every Tuesday taking status as of Sunday by the 

contractor on weekly basis and will cover following items : 

 
▪ Activities completed (Sub-contracting, Construction etc.)\ 

 

▪ Resource deployed – men and machines. 
 

▪ Quantities and Productivity achieved in Key area of work. 
 

▪ Programme of work for the next week. 
 

▪ Record of Mandays lost, with the reasons. 
 

▪ Constraints. 
 

▪ The report / information may be transmitted preferably through Fax/mail. 

 
(iii) Daily Progress report. 

 
▪ Important activities for the day at site. 
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▪ Receipt of major Equipment / Materials received at site. 
 

REQUIREMENT OF COPIES FOR SUBMISSION OF SCHEDULES & REPORTS. 

 

Sr. No. Name of Document 
No of 

Copies 

1. Overall Project Schedule 3 

2. Detailed Activity Network 3 

3. Functional Schedules 3 

4. Construction Network 3 

5. Monthly Progress Reports 3 

6. Weekly Progress Report 3 

7. Daily Bulletin 3 

 

Various typical formats for construction planning and reporting various activities of 

the Project are enclosed as Annexure. The format can be changed as per 

requirement of RSCL. 

9.14 Setting of site Laboratories: (clause modified) 

The contractor shall install site laboratory with testing equipment at site. The 

contractor shall ensure and certify the calibration of the equipment so installed and 

shall maintain the same in working order throughout the period of construction. The 

contractor shall also provide necessary trained staff for carrying out such tests for 

using such equipment. The tests shall be carried out under the supervision of the 

Engineer-in-charge/PMC/TPI.  

 
Following sub clauses are added 

 
9.17 Inspection 

 
9.17.1 The RSCL/PMC and its authorised representative shall at all reasonable 

times: 

a) have full access to all parts of the Site and to all places from which natural 

Materials are being obtained for use in work; and 

 
b) during production, manufacture and construction at the Site and at the place 

of production, be entitled to examine, inspect, measure and test the Materials 

and workmanship, and to check the progress of manufacture of Materials. 

 
9.17.2 The Contractor shall give the RSCL/PMC and its authorised agents access, 

facilities and safety equipment for carrying out their obligations under this 

Agreement. 

 
9.17.3 The Contractor shall submit a monthly inspection report (the “Inspection 

Report”) to the RSCL and the Contractor bringing out the results of 

inspections and the remedial action taken by the Contractor in respect of 

Defects or deficiencies. For the avoidance of doubt, such inspection or 

submission of Inspection Report by the Contractor shall not relieve or 
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absolve the Contractor of its obligations and liabilities under this Agreement 

in any manner whatsoever. 

 
9.18 Samples 

The  Contractor  shall  submit  the  following  samples  of  Materials  and  relevant 

information to the RSCL/PMC for pre-construction review: 

a) manufacturer's test reports and standard samples of manufactured Materials; 

and 

b) samples of such other Materials as the RSCL/PMC may require. 
 

9.19 Tests 
9.19.1 The contractor shall be required to give satisfactory  hydraulic test wherever 

required and shall rectify the defects, if any free of cost.  The necessary 

water, power, labour etc. required for the hydraulic test shall also be 

arranged by the contractor at his own cost. 

9.19.2 All workmanship shall be of the best kind described in the contract 

documents and in accordance with the instructions of Engineer-in-charge 

and shall be subjected from time to time to such tests at contractor cost as 

the Engineer-in-charge may direct at the place of manufacture or fabrication 

or on the site or at any such place.  Contractor shall provide assistance, 

instruments, labour and materials as are normally required for examining, 

measuring and testing of any work or workmanship as may be selected and 

required by Engineer-in-charge. 

9.19.3 All tests necessary in connection with the execution of work as decided by 

Engineer-in-charge shall be carried out at an approval laboratory at 

contractor’s cost. 

9.19.4 Civil Materials must be tested in IIT/Govt Engg Colleges. 

9.19.5 Contractor shall furnish the Engineer-in-charge for approval when requested 

or if required by the specification, adequate samples of all materials and 

furnished goods to be used in work sufficiently in advance to permit tests and 

examination thereof.  All materials furnished and finished goods applied in 

work shall be exactly as per approved samples. 

9.19.6 70%  of the total Tests to be done is to be carried out on site laboratory if the 

facilities are available as per Tender terms and conditions, remaining 15% 

tests is to be carried out at Govt/Semi Govt laboratory and 15% tests is to be 

carried out at Govt.recognised laboratory 

9.19.7 For determining that work conform to the Specifications and Standards, the 

RSCL/PMC shall require the Contractor to carry out or cause to be carried 

out tests, at such time and frequency and in such manner as specified in 

this Agreement, and in accordance with Good Industry Practice for quality 

assurance. 

9.19.8 In the event that results of any tests conducted establish any Defects or 

deficiencies in work, the Contractor shall carry out remedial measures and 

furnish a report to the RSCL/PMC in this behalf. The RSCL/PMC shall 

require the Contractor to carry out or cause to be carried out tests to 

determine that such remedial measures have brought work into compliance 

with the Specifications and Standards, and the procedure shall be repeated 

until such Works conform to the Specifications and Standards. 

9.19.9 All expenditure including travel, lodging boarding of RSCL Engineers and/or 

its representatives shall be borne by the contractor. 
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Testing of materials: 

When required by the Engineer-in-charge the contractor(s) shall supply for the 

purpose of testing samples of all materials proposed to be used in the works. 

Samples submitted either to govern bulk supplies or required for testing before use 

shall be in suitable packages to contain them and shall be provided free of charge 

by the contractor. The cost of testing shall be borne by the contractor even if the 

result of the sample confirm or do not confirm to the relevant BIS code and 

specifications. 

(i) The test certificates regarding its property including indication of its 
Thermo-Mechanically treated must accompany every lot and shall be 
submitted to RAIPUR SMART CITY LIMITED before utilizing the same. 
Unless and until such certificate is submitted, the steel procure at site will 
not be allowed to be used. 

(ii) All expenditure required to be incurred for taking the samples 
conveyance, packing shall be borne by the contactor himself. 

(iii) The failed material shall be removed from the site by the contractor at his 
own cost within a week time of written order of the Engineer-in-charge. 

 

9.20 ACTION AND COMPENSATION IN CASE OF BAD WORKMANSHIP : 

 
If it shall appear to the Engineer-in-charge that any work has been executed with 

materials of inferior description, or quality or are unsound or with unsound imperfect 

or unskilled workmanship or otherwise not in accordance with the contract shall, no 

demand in writing from Engineer-in-charge or his authorised representative 

specifying the work, materials or CLAUSEs complained of, not withstanding that the 

same may have been inadvertently passed, certified and paid for forthwith rectify or 

remove and reconstruct the work, specified. 

 
In the event of failure to do so within a period to be specified by Engineer- in-charge 

in his aforesaid demand, contractor shall be liable to pay compensation at the rate 

of one (1) percent of the tendered cost of work for every Ten (10) days limited to a 

maximum of Ten (10%) Percent of the value of work while his failure to do so 

continue and in the case of any such failure the Engineer-in- charge may on expiry 

of the notice period rectify and remove and re-execut the work or remove and 

replace with other at the risk and cost of the Contractor. The decision of the 

Engineer-in- charge as to any question arising under this clause shall be final and 

conclusive.  

9.21 STANDARD NORMS FOR QUALITY CONTROL  
 

All tests for quality control shall be carried out as per provisions of relevant IS codes 

and as specified in item specifications. During course of the execution if any other 

laboratory is approved by RSCL for third party testing, the contractor can send the 

material in that laboratory also. The frequency for testing of samples (in either of the 

laboratories) shall be decided by EIC/PMC.  

9.22 CONDITION FOR CEMENT:  
 

9.22.1 Cement required for the work shall be procured by the contractor.  

 

The contractor shall procure, only Ordinary Portland Cement (conforming to 

IS:8112). This procurement shall be from reputed manufacturers of cement 

having a production capacity of one million tons per annum or more as 
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approved by Ministry of Industry, Government of India and holding license 

to use IS certification make for their product whose name shall be got 

approved from Engineer-in-charge. Supply of cement shall be taken in 50 

Kg. bags bearing manufacturer’s name or his registered trademark, if any 

and grade and type of cement as well as IS marking.  

9.22.2 The account of daily receipt and issue of cement shall be maintained in a 

register in the prescribed Performa and signed daily by the contractor or his 

authorized agent in token of its correctness.  

 

9.22.3 Samples of cement arranged by the contractor shall be taken by the 

Engineer-in-charge and got tested in accordance with provisions of relevant 

BIS Code. In case test results indicate that the cement arranged by the 

contractor does not conform to the relevant BIS codes the same shall stand 

rejected and shall be removed from the site by the contractor at his own 

cost within a week’s time of written order from the Engineer-in-charge.  

 

9.22.4 The contractor shall supply free of charge the cement required for testing. 

The cost of testing charges shall be borne by the contractor.  

 

9.22.5 The actual issue and consumption of cement on work shall be regulated and 

proper accounts maintained.  

 

9.22.6 For non-scheduled items, the decision of the Executive Engineer regarding 

theoretical quantity of cement which should have been actually used shall 

be final and binding on the contractor.  

 

9.22.7 Cement brought to site and remaining unused after completion of work shall 

not be removed from site without written permission of the Engineer-in-

charge.  

 

9.23 CONDITION FOR STEEL:  
 

a) The contractor shall procure steel reinforcement of Thermo Mechanically Treated 

TMT/LACSS Bars Fe-500 conforming to IS-1786:1985(reaffirmed 2004). The 

contractor shall have to submit documentary proof to the satisfaction of the 

Engineer-in-charge of having procured the steelre inforcement. The contractor shall 

have to obtain and furnish test certificates to the Engineer-in-charge and get tested 

in accordance with provision of relevant specifications. In case, test results indicate 

that the steel arranged by the contractor does not confirm to the specifications, the 

same shall stand rejected and shall be removed from the site of work by the 

contractor at his own cost within 7 days of written order from the Engineer-in-charge 

to do so.  

 

b) The steel reinforcement bars shall be brought to the site in bulk supply of 10 tons 

or more or as directed by the Engineer-in-charge.  

 

c) The steel reinforcement shall be stored by the contractor at site of work in such a 

way as to prevent distortion and corrosion and nothing extra shall be paid on this 

account. Bars of different sizes and lengths shall be stored separately to facilitate 

easy counting and checking.  
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d) Steel brought to site and steel remaining unused shall not be removed from site 

without the written permission of Engineer-in-charge.  

 

e) Every care should be taken to avoid mixing different types of grades of bars in the 

same structural members as main reinforcement to satisfy relevant latest IS Codes. 

In case of buildings wherever the situation necessitates the changeover shall be 

made only from anyone level onwards. In case of foundation, all foundation 

elements (footing and grade beams)shall have the same kind of steel. In case of 

columns all structural elements up to the level of change where the changeover is 

taking place should have the same kind of steel as those in columns,  

 

f) The reinforcing steel brought to site of work, shall be stored on brick / timber 

platform of 30/40cm. height. Nothing extra shall be paid on this account.  

 

g) Before the execution of work contractor should prepare BAR BENDING 

SCHEDULE (BBS) & get the same approved from EIC/PMC.  

 
9.24 CONDITION FOR WATER:  
 

a) Contactor shall get the water tested as per provisions of IS 3025 from any 

approved laboratory of RSCL as per direction of Engineer-in-Charge at regular 

interval All expenses towards collection of samples, packing, transportation and 

testing charges etc. shall be borne by the contractors.  

 
9.25 QUALITY CONTROL, TESTS AND INSPECTION  
 

9.25.1 The CONTRACTOR shall carry out the various tests as enumerated in the 

technical specifications of the Contract and the technical documents that will 

be furnished to him during the performance of the work and no separate 

payment shall be made unless otherwise specified in schedule of Prices.  

9.25.2 All the tests either on the field laboratory or at outside laboratories 

concerning the execution of the work and supply of materials by the 

CONTRACTOR shall be carried out by CONTRACTOR at his own cost.  

 

9.25.3 The work is subject to inspection at all times by the Engineer-in-Charge. The 

CONTRACTOR shall carry out all instructions given during inspection and 

shall ensure that the work is being carried out according to the technical 

specifications of the Contract, the technical documents and the relevant 

codes of practice furnished to him during the performance of the work( If 

necessary).  

 

9.25.4 Any work not conforming to the execution drawings, specifications or codes 

shall be rejected forthwith and the Contractor shall carry out the 

rectifications / replacement at his own cost.  

 

9.25.5 All results of inspection and tests will be recorded in the inspection reports, 

proforma of which will be approved by the Engineer-in-Charge. These 

reports shall form part of the completion documents.  

 

9.25.6 Inspection and acceptance of the work shall not relieve the Contractor from 

any of his responsibilities under this Contract.  
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9.25.7 The contractor at his cost should make arrangement for the required testing 

facilities such as cube testing, sieve analysis apparatus, cement testing 

device, slump cone, cube moulds, weighing machines etc. at site in order to 

have regular check on works, materials used etc.  

 

9.25.8 If any tests are required to be carried out in conjunction with the work or 

materials or workmanship not supplied by the contractor such tests shall be 

carried out by the contractor as per instruction of EIC & cost of such costs 

shall be reimbursed by the Raipur Smart City Limited  

 
9.26 FINAL INSPECTION  
 

After completion of all tests as per specifications, the whole work will be subject to a 

final inspection to ensure that work has been completed as per requirement. If any 

defects noticed in the work are attributable to Contractor these shall be attended by 

the Contractor at his own cost, as and when they are brought to his notice by the 

Raipur Smart City Limited. . The Raipur Smart City Limited shall have the right to 

have these defects rectified at the risk and cost of the Contractor, if he fails to attend 

to these defects immediately.  

9.27 Recovery for lesser material issued/consumed.  
 

Quantity of cement & steel shall be calculated on the basis of quantity of cement and 

steel required for different items or work as per standard consumption, with up to 

date overall consumption will be checked at the time of final bill, if any material 

consumed is less than standard norms, same amount shall be recovered from final 

bill.  

Cement, Reinforcement steel and other materials:  

 
(1) Penalty for Cement and Reinforcement steel shall be levied as below against 

variation than the actual consumption:  

a) No penalty if actual total consumption is equal to or more than standard 

theoretical total consumption. For over consumption of cement no extra payment 

shall be made.  

 

b) Twice the Market Rates per MT for the variation in cement consumption less than 

standard theoretical consumption.  

 

c) Twice the Market Rates per MT for TMT steel & Market Rates per MT for 

Structural steel for variation in steel consumption less than standard theoretical 

consumption.  

 

 

(2) No separate payment shall be made for any kind of wastage/excess 

consumption in the materials.  

CLAUSE 14  
Following sub-clause is modified  

14.2.1 Employer shall make an interest bearing advance payment for 10% amount 

of contract price, for mobilization and cash flow support, when the 

Contractor submits a bank guarantee of 110% amount obtained from 

nationalized bank in accordance with this Sub-Clause. The total advance 

payment will be paid in single installment within the period of one month 
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from the date of work order.  

14.2.2 The Engineer shall deliver to the Employer and to the Contractor an Interim 

Payment Certificate for the advance payment or its first instalment after 

receiving a Statement under Sub-Clause 14.3 and after the Employer 

receives (i) the Performance Security in accordance with Sub-Clause 5.1 [ 

Performance Security ] and (ii) a bank guarantee for 110% amount of the 

advance payment. This guarantee shall be issued by a nationalized bank 

having its branch in Raipur, and shall be in the form annexed to the tender 

document or in another form approved by the Employer.  

14.2.3 The Contractor shall ensure that the bank guarantee is valid and enforceable 

until the advance payment has been repaid. If the terms of the guarantee 

specify its expiry date, and the advance payment has not been repaid by the 

date 28 days prior to the expiry date, the Contractor shall extend the validity 

of the guarantee until the advance payment has been repaid.  

The advance payment shall be repaid as given below:  

a) deductions shall commence in the interim Payment Certificate following that in 

which the total of all certified interim payments (excluding the advance 

payment and deductions and repayments of retention) exceeds 20 percent 

(20%) of the Accepted Contract Amount less Provisional Sums; and  

 

b) deductions shall be made at the 15% rate of the amount excluding interest 

payable of each Interim Payment Certificate (excluding the advance 

payment and deductions for its repayments as well as deductions for 

retention money) and proportions of the advance payment until such time as 

the advance payment has been fully repaid; provided that the advance 

payment shall be completely repaid prior to the time when 90 percent (90%) 

of the Accepted Contract Amount less Provisional Sums has been certified 

for payment  

 

c) Interest rate shall be 12% per annum on outstanding amount. Outstanding 

amount of interest will be recovered from due payments in each interim 

payment certificate.  

 

If the advance payment has not been repaid prior to the issue of the Provisional 

Certificate for the Works or prior to termination under Clause 18.1, or 

Clause 16.0 [Force Majeure] (as the case may be), the whole of the balance 

then outstanding shall immediately become due and in case of termination 

under Clause 18 [ Termination by Employer ], except for Sub-Clause 18.2 [ 

Employer’s Entitlement to Termination for Convenience ], payable by the 

Contractor to the Employer & same will be recovered from any monies due 

to contractor and/or by en-cashing bank guarantee submitted by the 

contractor against advance payment.  

 
Addition of following sub clauses  
 
14.9 Price Escalation -Deleted 
 
14.10 Advance against Materials-Deleted 

 

CLAUSE 20  
LABOUR LAWS 
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Addition of following subclauses 

 

20.4 PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS: 

 

In respect of all labour directly or indirectly employed in the works for the performance 

of the contractor’s part of this contract, the contractor shall comply 

with or cause to be complied with all the rules framed by Govt. from time to time for 

the protection of health and sanitary arrangements for workers employed by the 

RSCL and its contractors. 

 

20.5 LEAVE AND PAY:  
Leave and pay during leave shall be regulated as follows: 

 
20.5.1 Leave: 
 

I. In the case of delivery-maternity leave not exceeding 8 weeks, 4 weeks up to 

and including the day of delivery and 4 weeks following that day, 

 

II. in the case of miscarriage –up to 3 weeks from the date of miscarriage. 

 

20.5.2 Pay: 
 

I. In the case of delivery- leave pay during maternity leave will be at the rate of 

the women’saverage daily earning, calculated on total wages earned on the 

days when full time work was done during a period of three months 

immediately preceding the date on which she gives notice that she expects to 

be confined or at the rate of Rupees one only a day whichever is greater. 

 

II. In the case of miscarriage – leave pay at the rate of average daily earning 

calculated on the total wages earned on the days when full time work was 

done during a period of three months immediately preceding the date of such 

miscarriage. 

 

20.5.3 CONDITIONS FOR THE GRANT OF MATERNITY LEAVE: 

 

No maternity leave benefit shall be admissible to a woman unless she has been 

employees for a total period of not less than six months immediately preceding 

the date on which she proceeds on leave. 

 

1. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed 

Form and the same shall be kept at the place of work. 

 

20.6 BREACH OF CONTRACTOR: 
 

In the event of the contractor(s) committing a default or breach of any of the 

provisions of the, Contractor’s Labour Regulations and Model Rules for the protection 

of health and sanitary arrangements for the workers as amended from time to time or 

furnishing any information or submitting or filling and statement under the provisions 

of the above Regulations and Rules which is materially incorrect, he/they shall, 

without prejudice to any other liability, pay to the RSCL a sum not exceeding INR 

200/- for every default, breach or furnishing, making, submitting, filing such materially 

incorrect statements and in the event of the contractor(s) defaulting continuously in 
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this respect, the penalty may be enhanced to INR 200/- per day for each day of 

default subject to a maximum of 5 percent of the estimated cost of the work put to 

tender. The decision of the Engineer-in-Charge shall be final and binding on the 

parties. 

 

Should it appear to the Engineer-in-Charge that the contractor(s) is/ are not properly 

observing and complying with the provisions of the Contract’s Labour regulations and 

Model Rules and the provisions of the Contract Labour (Regulation and Abolition) Act 

1970, and the Contract Labour(R& A) Central Rules 1971, for the protection of health 

and sanitary arrangements for works people employed by the contractor(s) 

(hereinafter referred as “the said Rules”) the Engineer-in-Charge shall have power to 

give notice in writing to the contractor(s) requiring that the said Rules be complied 

with and the amenities prescribed therein be provided to the work people within a 

reasonable time to be specified in the notice. If the contractor(s) shall fail within the 

period specified in the notice to comply with and/observe the said Rules and to 

provide the amenities to the work people as forfeited, the Engineer-in-Charge shall 

have the power to provide the amenities hereinbefore mentioned at the cost of the 

contractor(s). the contractor(s) shall erect, make and maintain at his/ their own 

expenses and to approved standards all necessary huts and sanitary arrangements 

required for his/their work people on the site in connection with the execution of the 

works, and if the same shall not have been Created or constructed, according to 

approved standards, the Engineer-in-Charge shall have power to give notice in writing 

to the contractor(s) requiring that the said huts and sanitary arrangements be 

remodeled and/or reconstructed according to approved standards, and if the 

contractor(s) shall fail to remodel of reconstruct such huts and sanitary arrangements 

according to approved standards within the period specified in the notice, the 

Engineer-in-Charge shall have the power to remodel or reconstruct such huts and 

sanitary arrangements according to approved standards at the cost of the 

contractor(s). 

 

It is expected that the Contractor to comply with all Contractor’s Labour 

Regulation Acts and Rules provided therefrom. 

 

20.7 Employment of skilled/semi skill worker: 
 

The contractor shall, at all stages of work, deploy skilled/semiskilled tradesmen who 

are qualified and possess certificate in particular trade from CPWD Training 

Institute/Industrial Training Institute/National Academy of Construction, CIDC or any 

similar reputed and recognized Institute mangled/certified by State/Central 

Government. The number of such qualified tradesmen shall not be less than 20% of 

total skilled/semiskilled workers required in each trade at any stage of work. The 

contractor shall submit number of man days required in respect of each trade, its 

scheduling and the list of qualified tradesmen along with requisite certificate from 

recognized Institute to Engineer in charge for approval. Notwithstanding such 

approval, if the tradesmen are found to have inadequate skill to execute the work of 

respective trade, the contractor shall substitute such tradesmen within two days of 

written notice from Engineer-in-Charge. Failures on the part of contractor to obtain 

approval of Engineer-in-Charge or failure to deploy qualified tradesmen will attract a 

compensation to be paid by contractor at the rate of INR 100 per such tradesmen per 

day. Decision of Engineer in Charge as to whether particular tradesmen possess 

requisite skill and amount of compensation in case of default shall be final and 

binding. 
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Provided always, that the provisions of this clause shall not be applicable for works 

with estimated cost put to tender being less than INR 5 Lacsores. 

 

20.8 Minimum Wages Act to be complied with: 
 

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, 

and Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time 

and rules framed there under and other labour laws affecting contract labour that may 

be brought into force time to time. 

 

 

 

 

SECTION VI – SPECIAL CONDITIONS OF CONTRACT 
 

CLAUSE 1  
SCOPE OF THE WORK AND EXECUTION 

 

1.1 Detail Scope of work for Construction and completion. 

 

1.1.1 Preparatory Activities 

 

It is in scope of successful Contractor to undertake all site surveys, route surveys for 

ascertaining the terrain, topography of site and planning the scheme as well as to 

conduct geotechnical investigations for designing of foundation system of various 

structures. The contractor shall carry out all the process & hydraulic design, civil, 

structural, mechanical, and electrical and instrumentation designs and submit to client or 

their representative for review and approval before executing the same. This is 

applicable to all the components of this project. The successful bidder shall have to 

prepare and submit ‘As Built Drawings’ depicting the exact construction carried out on 

site, in soft and hard copy format. Five years defect liability period shall be part of the 

contract and start from successful commissioning of the plant. 

All the statutory charges & other charges such as fees, insurance, damage, NOC etc. for 

laying of pipeline below roads and other crossings are to be paid by the contractor. 

Contractor will be responsible for getting permission from CPCB. RSCL will provide 

required support for getting permission. 

 

1.1.2 Construction and completion of the following 

 

a. Design, supply, construction, installation, testing and commissioning of Sewage 

Treatment Plant based on SBR TECHNOLOGY including Inlet Weir Works, 

Sewage Pumping Station (3.00 MLD) and Recycled Water Pumping Station(3 

MLD) with MCC panel room, SCADA, DG set and all contingent civil, electrical, 

mechanical, piping and instrumentation works with three months trial run and post 

completion operation & maintenance of entire system for 10 years including Five 

years defect liability period at Budha Talab, District: Raipur, Chhattisgarh on 

Design, Build & operate Basis. 

b. Construction of Overflow Weir Length 4.8m & Height 0.6m. 
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c. Providing, Lowering, Laying Clear water Pumping Main STP to Lake, length 150M, 

Dia. 200mm pipe class- DI K9. 

d. Design, supply, construction, installation, testing and commissioning of Effluent 

Sump with Pump house of size 3X3M, sump capacitie 25 KL.  

e. Extension of 11KV HT Line. 

f. All other works and services ancillary or related to the full completion of the 

Works in accordance with the Employer‘s requirements  

 

1.1.3 The Contractor shall ascertain, determine and verify the locations of all utility services and 
co-ordinate with utility agencies for the diversion of affected services and the laying of 
new services. The Contractor shall support and protect services that need not be diverted 
or pending diversion and remove all abandoned services. Contractor shall be responsible 
for relocation, reconstruction, reconfiguration of driveways, site accesses, temporary and 
permanent drains, pipe conduits and necessary connections for public lighting and traffic 
lighting, earth works, environmental safeguards, necessary safety measures and 
protection works etc 

 

1.1.4 The Contractor‘s responsibility for the execution of works includes the submissions to 
relevant government authorities / technical departments for obtaining all necessary 
clearances /approvals. 

 

1.1.5 The Contractor shall co-ordinate and interfaces his works with that of all other contractors, 
subcontractors, utility service agencies, statutory authorities, etc. and achieve the 
completion of the Works to the satisfaction of the Engineer-in-charge. 

 

1.1.6 The Contractor shall make good all works including road surfaces, drains, concrete slabs, 
gratings, kerbs, pavements, turfing, railing, etc. affected or damaged during the course of 
construction, to the satisfaction of the Engineer-in-charge. The costs of making good all 
these defects shall be borne solely by the Contractor and deemed to be included in the 
rates quoted by Contractor. 

 

1.1.7 All works specified shall include the provision of all labour, tools, equipment, material 
traffic control, transport and everything else necessary for the satisfactory completion of 
the Work by the Contractor to the satisfaction of the Engineer-in-charge. 

 

1.1.8 Description of the Works involved in this Contract is given in the Specifications for the 
guidance of the Contractor. The Contractor shall be solely and fully responsible for 
investigating and ensuring the actual extent and nature of the Works comprised in this 
Contract prior to submission of his Tender. 

 

1.1.9 Construction, management and quality of the Works shall comply with the Drawings, 
Specifications and Employers requirement. 

 
 

1.2 WORK IMPLEMENTATION: 

 

1.2.1 CONTRACT MANAGEMENT OF PROJECT 
 
 

The Services for management of project will include construction planning, scheduling 

monitoring progress reporting, quality assurance & quality control, safety and overall 

project management functions. Contractor shall nominate Project Manager who will 

be responsible for the total scope of work under this contract and shall respond to 
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Raipur Smart City Limited and EIC and/or their representative. 

 

The Contractor is expected to execute the work under this contract with a dedicated 

team of technical experienced persons (Engineers/Supervisors), who will be 

responsible and respond to his Project Manager. 

 

1.2.2 CONSTRUCTION PLANNING : 

 

a) Contractor shall provide additional resources whenever the scheduling shown on 

the BAR CHART/ S Curve indicates a possible delay in the completion date. Such 

additional effort may require an increase in equipment and/or personnel and / or 

work in excess of the normal working time. All extra costs incurred by the 

Contractor in order to prevent a possible delay in the completion date will be to 

Contractor's account.  
b) Contractor shall notify the EIC within 24 hours after any occurrence which will 

adversely affect the completion date of the project. In addition, the Contractor 

shall include statement of proposed remedial action for expediting these items.  
c) While preparing schedules, monsoon period from mid June to mid September 

shall be kept in view. Internal roads, drains and other civil works should be 

planned such that rains do not have impact on the progress of the Work.  
d) BAR CHART should be supported by resource based network for proper planning, 

monitoring, and control of the project execution, keeping the overall schedule 

unchanged. 

e) A joint programme of execution of WORK will be prepared by the Engineer-in-

Charge and Contractor which will take into account the Time Schedule of 

completion.  
f) Monthly / weekly construction programme will be drawn up by Engineer-in-

Charge/PMC jointly with the Contractor based on availability of work fronts. The 

Contractor shall scrupulously adhere to these Targets / programme by deploying 

adequate personnel and construction tools and tackles and he shall also supply all 

materials included his scope of supply in time to achieve the targets set out in the 

weekly and monthly programmes. In all matters concerning the extent of targets 

set out in the weekly and monthly programmes/targets and the degree of 

achievements, the decision of the Engineer-in-Charge/PMC shall be final and 

binding on the Contractor. 

 

1.2.3 PROGRESS RECORDS DURING CONSTRUCTION  
b) Contractor shall make every effort to keep the RSCL/PMC adequately informed as 

to the progress of the WORK throughout the Contract period. 
 

c) Contractor shall keep the RSCL/PMC informed well in advance of the construction 

schedule so as to permit the Dept. to arrange for requisite inspection to be carried 

out in such a manner as to minimize interference with the progress of WORK. It is 

imperative that close co-ordination be maintained with the E.I.C. / Dept. during all 

phases of Work. 

 

d) Contractor shall give every day report on category-wise labour & equipment 

deployed along with the progress of work done on previous day in the proforma 

prescribed by EIC. 
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e) All important events shall be photographed by the contractor and to be submitted 

to Dept. for records. 

 

1.2.4 PROGRESS REVIEW MEETING :  
The contractor shall attend various review meeting as & when required.  

  (A) Weekly Review Meetings  

 Level of Participation  Contractor’s Project Manager, Engineer-in-  
   Charge, PMC/TPI Consultants  

 Agenda  a) Weekly Program V/S actual achieved in the  

   post week & program for next week.  

   b) Remedial action and hold up analysis.  
     

   c) Client query / Approval / Site Officer.  
     

  (B) Monthly Review Meeting  
     

 Level of Participation  Contractors’s project Co-ordinator & Project  

   Manager, Managing Director RSCL, Engineer-in-  

   Charge, PMC/TPI, Consultants  

 Agenda  a) Progress Status / Statistics.  
     

   b) Completion Outlook.  
     

   c) Major Hold Ups / Slippage’s.  

   d) Assistance Required.  
     

   e) Lacsitical Issues.  
     

   Client Query / Approval.  

 Venue  RSCL Office or as decided by EIC  

 
C. Recommended / Expected Brands :- 

 

Sr.No. Item Recommended/Suggested Brands 
   

1. Cement 43 grade Ambuja, Ultratech, ACC, JK 
   

2 White Cement JK White, Birla White, Nihon White 
   

  TMT Bars Fe-500 conforming to IS-1786:1985 (reaffirmed 2004) 

3. Steel Reinforcement Steel manufactured by Primary Steel Plants like 
  TATA Steel, SAIL, Rastriya Ispat Nigam Limited, Jindal. 

   

4 Structural Steel 
Manufactured by Primary Steel Plants like TATA 

Steel,SAIL,Rastriya Ispat Nigam Limited, Jindal.   

   
 

Notes:  
The following guidelines are to be noted with regard to use of materials in the work: 

 a) The contractor shall produce samples of the materials for approval of the Engineer-In-Charge (EIC). The materials of the makes, out of the above as approved by the EIC shall be used on the work. 
b) In respect of materials for which approved makes are not specified 

above, the make/brand will be decided by the EIC. 
 

c) Before bulk purchase of quantities of materials, it is the responsibility 
of the Contractor to get the samples of materials approved from 
consultant and EIC. 
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d) All cost towards the testing shall be borne by the contractor. 
 

e) For all the material of approved brands necessary testing as per IS 
standards shall be done by the agency and no extra payment shall be 
paid for that. 

 

1.3 MINIMUM REQUIREMENT OF TECHNICAL REPRESENTATIVE(S) 
 

The Bidders/Bidder must have a Project Manager with not less than 5 (Five) years 

experience in managing construction in the field of Civil Engineering works, similar 

works, as mentioned in Clause  3.1 along with minimum number of engineering, 

technical and other key personnel with adequate experience in civil engineering work 

as under: 

(1)  Process Engineer with Masters Degree in Environmental 

Engineering 

1 nos. 

(2) Civil Engineers (Degree holders) 2 Nos 

(3) Mechanical Engineers (Degree holders) 1 Nos 

(4) Instrumentation Engineers (Degree holders) 1 Nos 

(5)  Construction Engineer (Degree holders) 1 nos 

(6)  Supervisors (Diploma holders) 4 Nos 

(7) Technical Assistants (Diploma / ITI) 4 Nos 

 
1) The above professionals shall be on payroll of the contractor. The 

Bidder/contractor must furnish all the documents including qualifications, 
experiences, memberships, for the above mentioned professionals.  

2) Bidder shall ensure that availability of above professionals throughout the project. 
 
 

CLAUSE 2  
SPECIAL NOTE 

 

2.1 TAXES 
 

2.1.1  The rates to be quoted by the tenderer shall be inclusive of all applicable taxes like 
GST(State & Central) etc., including such other taxes, cess, duties, freshly levied 
taxes under any rules and no claim whatsoever in this context shall be entertained. 

 

For this purpose Contractors are required to have following registrations / 
certificates on the date of Submission and submit notarized copies of the same 
shall be attached along with his bid 

 

i) Valid PAN No. 
ii) Valid GST No. 
iii) Valid EPF No. number under EPF Act, 1952 

 

Out of the “amount payable/creditable to contractor’s account, the Central 
Govt.,/State Govt., taxes shall be deducted at source in accordance with the 
relevant laws/ rules prevailing from time to time. 

 

If any Work Contract Tax or Labor welfare Tax or any other tax is levied by the 
Government during the course of execution of this contract, the same shall not be 
borne by contractor and the same shall be reimbursed on proof of payment to be 



Technical Bid                 STP BASED ON SBR TECHNOLOGY  

  

Page | 72  Raipur Smart City Limited 

 

appropriate authority being produced. 

 

However any subsequent changes in the tax structure by government after due 
date of bid submission will be compensated (±) on availability or submission of 
actual documentation. Contractor has to intimate Engineer In charge regarding 
changes occurred in the tax structure after bid submission. If contractor fails to 
provide such information and if any financial obligation may arise due to change in 
tax structure, same will be recovered from contractor. 
The contractor shall apply fair means of stock maintenance and shall adopt 
accounting standards as may be prescribed under GST.  For arriving at the 
difference in procurement prices due to introduction of GST, it will be open for the 
Government to ask for original invoices, LR, weigh bridge slips, payment details 
and such other documents as may be required for the purpose. 
If there is reduction in overall tax burden then proportional benefit of that shall be 
passed on to the Government 

 

CLAUSE 3 
FACILITIES REQUIRED BY CONTRACTOR 

 

3.1 ELECTRIC POWER SUPPLY 

 

The Contractor shall make all the necessary arrangement for procurement of 
electric power required for the work. The Contractor shall submit his requirement of 
Electric Power Supply for carrying out permanent works, operating plants and 
equipments, labour camp and field offices etc., as a part of his work plan. If 
necessary the employer will issue the necessary certificates, letters of 
recommendation etc., to the Contractor for obtaining the power supply. However, 
the employer shall accept no responsibility for any delays in obtaining the power 
connections. In addition, the Contractor shall maintain standby diesel generators of 
adequate capacity. Non-availability of electric power will not be considered as a 
reason for delay in progress. 

 

3.2 WATER SUPPLY FOR CONSTRUCTION, LABOUR CAMPS, OFFICES ETC. 

 

The Contractor shall make all necessary arrangements for the procurement of 
water required for construction and labour. The employer shall issue on request 
from contractor, the necessary certificates, letters of recommendation etc., for 
obtaining the necessary permissions. The employer shall assume no responsibility 
for delay in progress due to delay in obtaining the permissions. The Contractor may 
drill bore wells as a source of construction water. The water shall be got tested by 
the Contractor at approved laboratory at his own expense and certificates regarding 
the suitability for construction shall be submitted to the Engineer’s Representative 
regularly as per his requirements. 

 

3.3 TELEPHONES / WIRELESS COMMUNICATION FACILITIES 

 

These will be arranged by Contractor at his own cost. The employer shall give the 
necessary certificates and letters of recommendation if necessary etc., to the 
Contractor. 

 

3.4 LAND FOR TEMPORARY USE 

 

Land for labour camps, storage yards temporary site sheds, batching plant, casting 
yard shall be arranged by the contractor at the site or nearby plot with the consent 
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of RSCL at his own cost. 
 
 

 

CLAUSE 4  
SPECIAL PROVISONS 

 

1.1 CONTRACTOR’S MATERIALS, LABOUR ETC. 
  

The Contractor shall provide everything necessary for the proper execution of the  
works according to the intent and meaning of the Drawings, Notes, and 
Specifications taken together, whether the same is or is not particularly shown or 
described therein; provided the same can be reasonably enforced there from. If the 
Contractor finds any discrepancy therein he shall immediately and in writing refer 
the same to the Engineer’s Representative. The decision of the Engineer’s 
Representative shall be final and binding on the Contractor. Figured dimensions 
shall be followed and the drawings shall not be scaled from. 

 

1.2 PLANTS & MATERIALS: 

 

Concrete batching plant/ 3 Bag Mixer shall be installed within 10 Km periphery from 
the Project work site & make the operational within 45 days from the date of 
commencement of work. Contractor shall carry out calibration of the plants & 
submit reports to EIC/PMC within specified period. 

 

Bidders should note that materials necessary for execution of this work shall not be 
supplied by Raipur Smart City Limited (RSCL) and same shall be procured by the 
contractor at his own cost. Procurement of and testing certificates for cement and 
reinforcement steel round bars or high yield strength steel deformed bars as 
required shall be arranged by the contractor at his own cost from standard, reputed 
manufacturers only as per approved list. 

 
 

Quality, quantity, transport facilities etc. may be ascertained by the tenderer 
themselves before tendering and rates be quoted accordingly. The source of fine 
and coarse aggregates given in Table-1 is for general guidance only. 

 

Procurement of all construction materials as required shall be arranged by the 
contractor at his own cost from standard, reputed manufacturers / suppliers as may 
be approved by the client. The royalty receipts, Challans etc., shall have to be 
submitted by the contractor from time to time to the RSCL. 

 

The contractor will have to make his own arrangement for plants, equipments, 
machineries to be used in the execution of this work well in time after award of the 
contract. 

 

The approved makes for various materials to be used in the project shall be as per 
the table given in tender. 

 
 

1.3 NIGHT WORK & WORK ON SUNDAY & HOLIDAYS & BETWEEN SUNSET & SUNRISE: 
 

No work shall be carried out on Sundays and closed Holidays and no work shall be 
generally carried out before and after day hours except with special permission of 
Engineer-in-charge in writing previously obtained. Withholding such permission 
shall be no ground of complaint on the part of contractor for cause for 
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compensation of them. Working period shall be generally eight (8) hours per day. 
Permission to work beyond 8 hours and to work on Sundays and holidays will be 
entirely at the  
discretion of the Engineer-in-charge and cannot be claimed by the contractor as a 
matter of right and the refusal to grant such permission will be not be set up as a 
ground for not completing the work within the contract period. 

 

No work shall be generally carried out between sunset and sunrise, except with the 
prior written permission of Engineer-in-charge. With holding such permissions shall 
be no ground of complaint on the part of contractor or cause for compensation to 
them. 

 

NIGHT WORK: 

 

Subject to any provisions to the contrary contained in the contract, no work shall be 
carried out after day hours without the prior permission of the Engineer-in-charge 
except when the work is unavoidable circumstances, absolutely necessary, for 
saving life or property or for the safety of the work, in which case, the contractor 
shall immediately inform the Engineer-in-charge or his representative, provided 
always that the provision of this clause shall not be applicable in the case of any 
work which it is customary to carry out by double or rotary shifts in which case 
sufficient advance notice shall be given of the intention to work at night to the 
Engineer-in-charge after making all requisite arrangements and management of 
areas, materials and equipments, required under any emergency etc. The 
contractor can carry on work after office hours if so required, subject to provide 
undertaking in writing, for expediting the progress on the works or for any other 
reasons of technical safety. Whenever any work is required to be carried out at 
night in the interest of structural safety or any other reason with authorized to 
supervise, adequate lighting and other arrangement shall be made in advance by 
the contractor for proper execution and supervision of such work. The contractor 
shall not be however entitled to claim any extra payments for night work. The 
responsibilities of all kind shall be of contractor. 

 

PRECAUTIONS TO AVOID ANY NUISANCE TO THE NEIGHBORHOOD/SURROUNDING 

 

All the necessary precautions to be taken during the development of the project 
(either during day or night) ,to avoid any nuisance or any harm causing to the 
neighborhood/surrounding areas of proposed construction site. 

 
No complaint should be arise by the neighbourhood /society dwellers ,during the 
development work by contractor or any of the persons directly or indirectly related 
to the site work. 

 

In case of any such conditions the contractor shall be fully responsible for the 
consequences & settlement. 

 

1.4 ENABLING WORKS 

 

The Contractor shall supply, fix and maintain at his own cost during the execution 
of works, all the necessary centering, and scaffolding, staging, planking, timbering, 
strutting, shoring, pumping, fencing, hoarding, watching and lighting by night as 
well as the necessary equipment for protection of public and safety of any adjacent 
roads and railway lines. The Contractor shall remove any or all such centering 
scaffolding, 
staging planking and equipment when ordered to do so by the Engineer’s  
Representative and make good all matters and things disturbed during the 
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execution of works to the satisfaction of the Engineer’s Representative. 

 

1.5 TEMPORARY DIVERSIONS, MAINTANENCE OF SAME AND TRAFFIC MANAGEMENT 

 

Contractor shall be responsible for making temporary diversions, maintenance 
thereof, traffic management including signage, blinkers etc. 

 

1.6 OPPORTUNITIES AND FACILITIES FOR OTHER CONTRACTORS AGENCIES Etc. 

 

The Contractor shall, in accordance with the requirements of the Engineer’s 
Representative afford all reasonable opportunities to any other Contractors 
employed by the Employer for carrying out their work and to their workmen and to 
the workmen of the Employer and of any other duly constituted authorities who may 
be employed in the execution on or near the site of any work not included in the 
Contract or of any contract which the Employer may enter into in connection with or 
ancillary to the works. 

 

If, however, the Contractor shall on the written request of the Engineer or 
Engineer’s representative make available to any such other Contractor or to the 
Employer or any such authority any roads or ways for the maintenance of which the 
Contractor is responsible or permit the use of by any such of the Contractor’s 
scaffolding or any other plant on the site or provide any other service of whatsoever 
nature,for any such the Employer shall pay to the Contractor in respect of such use 
of service such sum or sums as shall in the opinion of the Engineer be reasonable. 

 

CLAUSE 5 
ENVIRONMENTAL SAFEGUARDS 

 

1.0 ENVIRONMENTAL SAFEGUARDS  
The Contractor shall take action of following points and note the stipulations as 
under as regards environmental safeguards as stipulated by the Ministry of 
Environment and Forests. 

 

12.1 Appropriate measures shall be undertaken while undertaking digging 
activities to avoid degradation of water quality. 

 
12.2 Borrow pits and other scars created during the road construction shall be 

properly leveled and treated. 
 

12.3 Adequate provision for infrastructures facilities, i.e. water supply, fuel, 
sanitation, etc. shall be ensured for labourers during construction period in 
order to avoid damage to the environment & nuisance to the adjoining 
habitation. 

 
12.4 No excavation from or dumping of waste materials into any water body / 

wetlands shall be done. 
 

12.5 Borrow sites for earth, quarry sites for road construction and dump site shall 
be identified keeping in view: 

 
a) No excavation or dumping on private property is carried out without written 

consent of the owner. 
 

b) No excavation or dumping shall be allowed or wetlands, forests areas or 
other ecologically valuable or sensitive locations. 

 
c) The excavation work shall be done in consultation with soil conservation 

and watershed development agencies working in the area: 
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d) Construction spoil/soil including bituminous scrap material and other 

hazardous material must not be allowed to contaminate water course and 
the dump sites for such materials must be identified well in advances before 
construction and lined properly so that they do not leach into the ground 
water. 

 
e) Any approvals required for the same shall be arranged by the contractor. 

 

CLAUSE 6 
NOMINATED SUBCONTRACTORS: 

 

Contractor can sublet part of work which requires specific work experience to 
nominated sub contractor provided 

 

h) Contractor  should  submit  such  proposal  along  with  credentials  of   
proposed nominated sub contractor to EIC/PMC for their review & 
approval.  

ii) Contractor should appoint such nominated subcontractor only after 
approval from EIC/PMC.  

iii) Responsibility of work carried out by nominated subcontractor lies with 
contractor only. For avoidance of doubt, Contractor shall be and shall 
remain solely responsible for the quality, proper and expeditions 
execution of the works and the performance of the nominated 
subcontractor. 

 

CLAUSE 7  
SUB-CONTRACTORS FOR TEMPORARY WORKS ETC : 

 

The owner may give written consent to sub-contractors for execution of any 
part of the work at the site being entered upon by the contractors provided 
each individuals contractor is submitted to the Engineer-in-charge before being 
entered into and in approved by him. List of Sub-Contractors is to be supplied. 
Not with standing any subletting with such approval as aforesaid and 
notwithstanding the Engineer-in-charge shall have received copies of any sub-
contractors, the contractors shall be and shall remain solely responsible for the 
quality and proper expeditions and execution of the works and the performance 
of all the conditions of contract in all respects as if such submitting or sub-
contracting had not taken place and as if such work had done directly by the 
Contractor. 

 
 

CLAUSE 8  
FACILITIES TO THE EMPLOYER 

 
8.1 Site Office 

 

Contractor shall provide and maintain a furnished site office for the use of 
supervisory staff of the EIC/PMC/TPI/Consultants. It shall have at least 35.00 Sqm 
floor area, Air – conditioned with approved flooring and shall include electrical 
lights, fans, computer point including proper wiring, water supply, drainage, toilets, 
tables, chairs, cupboards, and shall be constructed at location directed by the 
Engineer and shall be maintained for a period upto 6 months /as directed by RSCL, 
beyond date of completion as certified by PMC/TPI/Consultants. Contractor shall 
provide computers, printers & telephone connection in this office as directed by 
Engineer-In-Charge 

 

The site office with all services, furniture, fixtures shall be property of the contractor. 
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Land for site office, field laboratory etc. is not available with RSCL and could not be 
provided by employer. All the expenditure required for maintenance of site office, 
Electric & Telephone /Mobile bills will be paid by the contractor for entire period of 
contract and up to 6 month beyond completion of works and & cost for this shall be 
considered as incidental to work..  

 

CLAUSE 9 
SHIFTING OF UTILITIES 

 

9.1 Shifting of Existing Utilities 

 

Contractor is required to liaison with concerned department for identifying exact 
location of the existing utility services. Any damages by the contractor to the 
existing utilities while carrying out work shall be repaired/reinstated by contractor at 
his own cost. 

 

Deposits / Supervision charges levied by Govt. dept. & paid by the contractor for 
the purpose of shifting of utilities shall be reimbursable after due assessment, 
verification and scrutiny except for street light poles, set of signal poles, road 
signs/sign boards & consumer connection for water 
connections(Domestic/commercial). 

 

9.2 Removal/diversion of utility services 

 

9.2.1 Electric & street Light Poles – Contractor is required to remove electric & street 
light poles including uprooting underground part with due co-ordination with 
concerned utility owners. 

 9.2.2 Electric cables - Contractor is required to remove electric cables with due co-  
ordination with concerned utility owners. 

 

9.2.3 Transformer stations - Contractor is required to remove transformer station poles 
if asked for including uprooting underground part. 

 

9.2.4 Water supply lines – Water supply lines if encountered during construction of 
utility Conduits & storm water drains cross drainage work etc shall be removed 
only after new water supply line is operational. 

 

9.2.5 Sewer lines – Sewer lines if encountered during construction of utility Conduits 
& storm water drains cross drainage work etc shall be removed only after new 
alternative Sewer line is operational. 

 

Expenditure for shifting / removal of utilities shall be considered incidental to work. 

 

9.3 UTILITY SERVICES 

 

The Bidder shall coordinate with Utility service Providers for proper Shifting/ 
Relocating of the Utilities. The work shall be carried as per approval of Utility 
service Provider. All the Charges required for Shifting / relocating of Utilities shall 
be included in the Quoted Rate and the Contractor shall not be paid extra for the 
same. 
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CLAUSE 10 
TREASURE TROVE 

 

In the event of the discovery by the Contractor or his employees during the 
progress of the works of any treasure, coins, antiquities, fossils, minerals or other 
things of value or interest, whether geological, archeological or any other such 
treasure or other things shall be deemed to be the absolute property of client. 

 

The contractor shall take all reasonable precautions to prevent his workmen or any 
other persons from removing such things as above and shall immediately upon 
discovery thereof and before removal, acquaint the Engineer-in-charge/ RSCL of 
such discovery and carry out his orders as to the disposal of the same which will be 
at the contractor’s expense. 

 

CLAUSE 11 
ADDITIONAL CONDITIONS 

 

11.1 Following additional conditions shall be binding on contractor during execution of 
work. 

a) Any damage caused to either private or public property, services, structures 
etc. shall be made good by Contractor without any extra cost to the 
employer. 

b) Contractor need to ensure proper and adequate traffic safety signboards, 
barricades, lighting at night shall be displayed during day and night to 
ensure that no accidents take place. 

c) No excavated material shall be allowed to be stacked on roadside/ 
footpaths/public premises without written permission from competent 
authority. 

d) Whenever new drains are constructed, the flow in the old drain will 
have to be suitably diverted to maintain the continuity of flow. 

11.2 If Near relative working in RSCL / RSCL then the contractor not allowed to 
tender: 

The contractor shall not be permitted to tender for works in the RSCL responsible 
for award and execution of contract in which his near relative is posted as an officer 
of any capacity between the grades of Chief Engineer and Junior Engineer (both 
inclusive). He shall also intimate the names of persons who are working with him in 
any capacity or are subsequently employed by him and are near relatives to any 
Gazetted Officer in the RSCL or in the Ministry of Urban Development. Any breach 
of this condition by the contractor would render him liable to be removed from the 
approved list of contractor of this Department. If however the contractor is 
registered in any other department, he shall be debarred from tendering in RSCL / 
RSCL for any breach of this condition. 

 

Note: by the term “Near relatives” is meant wife, husband, parents and 
grandparents, children and grand-children, brothers and sisters, uncles, aunts 
and cousins and their corresponding in laws. 

 

11.3 No Gazetted Engineer to work as Contractor within one year of retirement: 

 

No Engineer of gazetted rank or other gazette officer employed in engineering or 
administrative duties in an engineering department of the RSCL shall work as 
contractor or employee of a contractor for a period of two years after his retirement 
from Government service without the previous permission of RSCL in writing. This 
contract is liable to be cancelled if either the contractor or any of his employees is 
found at any time to be such a person who had not obtained the permission of 
RSCL as aforesaid, before submission of the tender of engagement in the 
contractor’s service, as the case may be.  
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The technical bid shall be opened first on due date and time as mentioned 
above. The time and date of opening of financial bid of contractors qualifying 
the technical bid shall be communicated to them later on. 

 

IN WITNESS WHEREOF THE PARTIES HAVE EXECUTED AND DELIVERED 
THIS AGREEMENT AS OF THE DAY, MONTH AND YEAR FIRST ABOVE 
WRITTEN. 

 
 
 
SIGNED, SEALED AND SIGNED, SEALED AND 
DELIVERED DELEVERIED 
For and on behalf of RSCL For and on behalf of 
by: THE CONTRACTOR by: 

 
 
 
(Signature) (Signature) 
(Name) (Name) 

(Designation) (Designation) 

In the presence of: 1.  

 

 

2. 

{COUNTERSIGNED and accepted by: 
Name and particulars of other members of the Consortium}
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SECTION VII - CONTRACT DATA 
 

The following specific data for the Works to be procured shall complement, amend, or 

supplement the provisions in the Instructions to Bidders, General Conditions of Contract. 

Conditions of particular application, Special Conditions of Contract Whenever there is a 

conflict, the provisions herein shall prevail over those in the Instructions to Bidders, 

General Conditions of Contract. Conditions of particular application, Special Conditions of 

Contract.  

Employer Managing Director, 
Raipur Smart City Limited, 
Ground Floor, Outdoor Stadium, 
Budha Taalab, Raipur 492 001 

Name of Work Design, supply, construction, installation, testing and 
commissioning of Sewage Treatment Plant based on SBR 
TECHNOLOGY including Inlet Weir Works, Sewage 
Pumping Station (3.00 MLD) and Recycled Water Pumping 
Station(3 MLD) with MCC panel room, SCADA, DG set 
and all contingent civil, electrical, mechanical, piping and 
instrumentation works with three months trial run and post 
completion operation & maintenance of entire system for 
10 years including five years defect liability period at 
Budha Talab, District: Raipur, Chhattisgarh. Time for Completion 18 Calendar Months (including monsoon and 3 months 
trial run) 

Period of O & M For period of Ten years from Commissioning of all works 

Site Possession Date 14 days of the issue of Notice to proceed 

Defect Liability Period For period of Five years from Commissioning of all works 
and issuance of Completion certificate for satisfactory 
commissioning of all works 

Bid Language English 

Name & Identification No. of 
Contract 

Tender No. -------/RSCL/2017-18 

Performance Security & Additional 
Performance Security if any 

5% of  Contract  Value.  initial  Performance  Security  at  
5%  of  the contract value shall be deposited by the 
bidder in the form of Bank Guarantee  obtained  from  
nationalized  Bank  within  15  days  on acceptance of 
tender and remaining Performance Security shall be 
deducted from the each R.A. Bill at rate of 5%) 

Retention Money 7% from each Running bill limiting to 5% contract value. 

Project Milestones Mile 
Stone 
No. 

Duration from 
the date of 
issue of Notice 
to Proceed in 
months 

Physical 
Progres
s 

 Liquidated 
Damages for 
non 
achievement in 
INR 

 1 4 Months 25%  1,00,000.00 

 2 8 Months 60%  2,00,000.00 

 3 12 Months 100%  3,00,000.00 
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Liquidated Damages Amount shown against Milestones will be deducted on 
weekly basis on not achieving Milestones 1, 2, 3, subject 
to a Maximum of 10% of Total Contract Value. The 
Liquidated damages shall be released without interest or 
charges if contractor achieves Milestone  3  on  or  before  
completion  of approved time limit including extension of 
time limit for reasons other than contractor’s default. 

Advance Payment 10%  of  contract  price  against  bank  guarantee  
obtained  from nationalized bank for 110% value. 

Insurance For third party insurance, the minimum insurance cover 
for physical property, injury and death is Rs.10.00 lac per 
occurrence with the number  of  occurrences  limited  to  
four.  After  each  occurrence, contractor will pay 
additional premium necessary to make insurance valid for 
four occurrences. The Contractor All Risk (CAR) policy 
with third party insurance shall be submitted for (1)  - upto 
5 years from the issue of final bill of contractor. 
Construction period and (2) Defect liability period.  

Bid validity period 180 days from the bid due date.  
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SECTION VIII - FORMS OF SECURITY & CONTRACT FORMS 
 

This Section contains forms which, once completed, will form part of the Contract. The 
forms for Performance Security and Advance Payment Security, when required, shall only 
be completed by the successful Bidder after contract award. 

 

Table of Forms 
 
 

UNDERTAKING ON EARNEST MONEY SURRENDER: 

 

I/We hereby tender for carrying out “Design, supply, construction, installation, testing and 
commissioning of Sewage Treatment Plant based on SBR TECHNOLOGY including Inlet 
Weir Works, Sewage Pumping Station (3.00 MLD) and Recycled Water Pumping Station(3 
MLD) with MCC panel room, SCADA, DG set and all contingent civil, electrical, mechanical, 
piping and instrumentation works with three months trial run and post completion operation & 
maintenance of entire system for 10 years including five years defect liability period at Budha 
Talab, District: Raipur, Chhattisgarh.” (herein before and herein after referred to a client of 
the work) as specified in the memorandum & under Price-Bid showing items of work to be 
carried out within time specified therein and in accordance with all specifications, drawings 
and instructions in writing referred to in provisions under annexed conditions of contract 
under contract documents and agree that all materials of construction in the work are to be 
procured by us. Should this tender be accepted, I/We hereby agree to abide by and fulfil all 
the terms and provisions of the conditions of contract annexed thereto as fully applicable, 
and in default thereof, agree to forfeiture of and pay to the client, the sums of Earnest 
money mentioned inthe said conditions. 

 

Receipt No. _________________ dated ______ from client, in respect of the sum or Rs. 
______________/-deposited, be in the from of Bank Guarantee Rs. _________ /- and 
Banker’s cheque/Demand Draft drawn for Rs. ________ /- bearing No. _____ dated 
_______ on the_________ ____________ drawn in favour 
of________________________  
is herewith forwarded representing the earnest money, the full value of which is to be 
absolutely forfeited to client, should I/We not deposit the full amount of security deposit 
specified in the memorandum, and in accordance with clause 1 of para 5.1 of the said 
conditions, otherwise the said sum of Rs._______________________/- shall be refunded. 

 

Amount to be specified in figures and words. 

 

Place :  
Date :  
Address : 

 
Signature of the  
contracting agency submitting  

the tender 

 

Signed and given in presence of ______  
Address : 

 
Occupation :Signature of witness to 

 

the contracting agency.  
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SPECIMEN CONTRACT AGREEMENT 
 

(to be executed on Rs.100/- non-judicial stamp paper) 
 

[the successful tenders shall fill in this form in Accordance with the instructions indicated] 
 

THIS CONTRACT AGREEMENT is made 
 

The [insert: number] day of [insert: month], [insert: year] 
 

Between 
 

(1) Raipur Smart City Limited, SPV of Raipur municipal Corporation having its 

principal place of business at Ground Floor, Outdoor Stadium, Budha Taalab, 

Raipur, Chattisgarh, India (hereinafter called "the RSCL"), and 

 
(2) [insert name of the contractor], [incorporated under] the laws of [country of 

contractor] and having its place of business at [insert: address of contractor] 

(hereafter called "the contractor") 

 
WHEREAS the employer board invited tenders against tender no.[number] for execution 

of [tender title and brief description] and has accepted a tender by the contractor in 

accordance with the supply/delivery schedules, in the sum of [insert contract price in 

words and figures, expressed in the contract currency (ies)] (hereafter called "contract 

price") 

 
 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
 

1. In this agreement words and expressions shall have the same meanings as per 

respectively assigned to them in the conditions of contract refer to. 

 
2. the following documents shall constitute the contract between the employer/ 

board and the contractor, and each shall be read and construed as an integral 

part of the contract: 
 

(a) This contract agreement; 
 

(b) Special conditions of contract; 
 

(c) General conditions of contract; 
 

(d) Technical requirements (including schedule of requirements and technical 

specifications, drawings ); 

 
(e) Notice inviting tender; 
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(f) Replies issued to the pre-bid queries, addenda if any issued 

[numbers and date]; 
 

(g) The contractor's bid and original price and delivery schedules; 
 

(h) The employer/ board's notification of award; 
 

(i) correspondence the employer/board has exchanged with the bidder till and 

after award of contract[specific letters and dates] 
 

(j) And [add here any other documents] 
 

AND WHEREAS 
 

EMPLOYER/BOARD accepted the bid of CONTRACTOR for the provision and the 

execution of WORK at the CONTRACT PRICE as indicated in CONTRACT upon 

the terms and subject to the conditions of contract. Now this CONTRACT 

AGREEMENT witnessed and it is hereby agreed and declared as follows: 

 
3. In consideration of the payment to be made to CONTRACTOR for work to be executed 

by him. CONTRACTOR hereby covenants with EMPLOYER/BOARD what 

CONTRACTOR shall and will duly provide, execute and complete work and things in 

CONTRACT, mentioned or described or which are to be implied there from or may be 

reasonably necessary for completion of work and the times and in the manner and 

subject to the terms and conditions or stipulations mentioned in CONTRACT. 
 

4. In consideration of the due provision, execution and completion of work by the 

contractor in accordance with the terms of the contract, the employer / board does 

hereby agree with contractor that employer /board will pay to contractor the respective 

amounts for the work actually done by him add approved by employer/board as per 

payment terms accepted in contract and payable to contractor under provision of 

contract at such manner as provided for in the contract. 

 
5. In consideration of the due provision, execution and completion of work, contractor done 

hereby agree to pay such sums as may be due to employer/ board for the services 

rendered by employer/ board to contractor as set forth in contract and such other sums 

as may become payable to employer/ board towards loss, damage to the employer/ 

board's equipment, materials etc. and such payments to be made at such time and in 

such manner as is provided in the contract. 

 
IN WITNESS where of the parties hereto have caused this agreement to be executed 

  
in accordance with the laws of [insert name of the contract governing law country] on 

the day, month and year indicated above. 
 

For and behalf of the employer/ board 
 

Signed: [insert signature] 
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In the capacity of [insert title or other appropriate designation] In the 

presence of [insert identification of official witness] 
 

For any behalf of the contractor 
 

Signed: [insert signature of authorized representatives of the contractor] In the 

capacity of [insert title or other appropriate designation] 

In the presence of [insert identification of official witness] 
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FORMAT FOR BANK GUARANTEE  
[1] In consideration of the Terms and Conditions of an "Agreement made between  

Managing Director, Raipur Smart City Limited, Raipur (herein after called" 
Raipur Smart City Limited ") and…………………………… (Contractor) 
(hereinafter called "Contractor" for the work of  
…………………………………………………………………………….  
……………. (Name of work) for the …………………… deposit for the due 
fulfillment by the contractor of the terms and conditions contained in the 
said agreement, We Bank of …………………………………….. (hereinafter 
referred to as the Bank) at the request of ……………………………. (Name  
of Contractor) do hereby undertake to pay the Raipur Smart City Limited 
an Amount not exceeding Rs………….. against any loss or damage 
caused to 
or suffered by Raipur Smart City Limited by reason of any breach of any 
term or condition contained in the said agreement by the said Contractor. 

[2] We Bank of……………………………… do hereby undertake to pay the  
amount due and payable under this Guarantee without any demur merely on a  
demand from the Raipur Smart City Limited stating that the amount 
claimed in due by way of loss of damage caused to or would be caused to 
or suffered by the Raipur Smart City Limited by the reason of breach by 
the said contractor of any of the terms and conditions in the said 
agreement of by reason of the contractor failure to perform the said 
agreement. Any such demand made on the Bank shall be conclusive as 
regards the amount due and payable by the Bank under this guarantee 
shall be restricted to an amount not exceeding Rs……..…..  

[3] We undertake to pay the Raipur Smart City Limited any money so 
demanded notwithstanding dispute or disputes raised by the contractor. In 
any suit of proceeding pending before any Court or Tribunal relating 
thereto our liability under this present being absolute and unequivocal. 
The payment so made by under this bond shall be a valid discharge of our 
liability for payment there under and the contractor shall have no claim 
against us for making such payment.  

[4] We Bank of ……………………, ………………………. further agree that the  
guarantee herein contained shall remain in full force and effecting during 
the period that would be taken for the performance of the said agreement 
and that under or by virtue of said agreement have been fully paid and its 
clime satisfied or discharged or till MANAGING DIRECTOR, Raipur Smart 
City Limited, Raipur clarified that the terms and conditions of the said 
agreement have been fully and properly carried out by the said contractor 
and accordingly discharge this guarantee. Unless a demand or claim 
under this agreement is made on us in writing on or before (dt.) 
…………………… 
we shall be discharged from all liability under this Guarantee thereafter.  

[5] We Bank of ……………………………………………… further agree with the 
Raipur Smart City Limited that the Raipur Smart City Limited shall have 
the fullest liberty without our consent and without in any manner our 
obligations hereunder to very and of the terms and conditions of the said 
agreement or to extend the time of performance by the said contractor 
from time to time or to postpone for any time or time to time any of the 
power exercisable by the Raipur Smart City Limited against the said 
contractor and to Forbes or enforce any of the terms and conditions 
relating to the said agreement and 

 
 we shall not be relieved from our liability by reason of any variation or  
extension being granted to the said contractor or for any béarnaise, act or 
omission of the part of the Raipur Smart City Limited or any indulgence by 
the Raipur Smart City Limited to the said contractor or by any such matter 
or thing whatsoever which under the law relating to sureties would but for 
his provision have of a relieving us.  
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[6] This guarantee will not be discharged due to the change in the constitution 
of the Bank or the Contractor. 

[7] We Bank of ……………………………… lastly under take not to revoke  
during its currency except with the previous consent of the Raipur Smart 
City Limited in writing. 

 

NOT WITH STANDING ANYTHING CONTAINED HERE IN : 

 

[1] Our liability under this bank guarantee is restricted to Rs. 
[2] This bank guarantee is shall valid up to ………………………..  
[3] Our liability to make payment shall arise and we are liable to pay the guarantee 

amount or any part there of under this guarantee, only if serve upon us a written 
claim a demand in terms of the guarantee on or before dt. …………… 

 

THIS BANK GUARANTEE IS ENCASHABLE AT OUR BRANCH 
OFFICE AT RAIPUR 

 

[4] In written of bank has executed this present the day and year first written. 
 

Date  the  ……………  ,  Month  ……………….  ,  Year  ………..  for  ………….(Bank  
name). 

 
 
 
 

Seal, stamp and signature 
of Bank's authorized 
Signatory 
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SPECIMEN BANK GUARANTEE PERFORMANCE  
GUARANTEE / SECURITY DEPOSIT  

(To be executed on Rs.100/- non-judicial Stamp Paper) 
[On Appropriate Stamp Paper] 

 

Bank Guarantee No. [ 
 

THIS DEED OF GUARANTEE is executed on this [insert date] day of [insert month 
and year] at [insert place] by [insert name of bank] with its head/registered office at 
[insert address], (hereinafter referred to as the Guarantor, which expression shall 
unless it is repugnant to the subject or context thereof include successors and 
assigns) 

 

IN FAVOUR OF: 
 

RAIPUR SMART CITY LIMITED, a company incorporated under the (Indian) Companies 
Act, 2013, with its registered office at (hereinafter referred to as RSCL, which expression 
shall, unless it be repugnant to the context or meaning thereof, include its successors-in-
title and permitted assigns); 

 

WHEREAS: 
 

(A) RSCL has entered into a contract for providing contracting services dated [insert 
date] (the Contract) with [insert name of Contractor], a company/firm [incorporated / 
registered] under the [insert name of the relevant statute under which the Contractor has 
been incorporated or registered, as the case may be], [with its [registered/principal] office 
at  
[ ] (hereinafter referred to as the Contractor, which expression shall, unless it be repugnant 
to the context or meaning thereof, include its successors-in-title and permitted assigns). 

 

(B) In terms of the Contract, the Contractor has agreed to Design, supply, construction, 
installation, testing and commissioning of Sewage Treatment Plant based on SBR 
TECHNOLOGY including Inlet Weir Works, Sewage Pumping Station (3.00 MLD) and 
Recycled Water Pumping Station(3 MLD) with MCC panel room, SCADA, DG set and all 
contingent civil, electrical, mechanical, piping and instrumentation works with three months 
trial run and post completion operation & maintenance of entire system for 10 years including 
five years defect liability period at Budha Talab, District: Raipur, Chhattisgarh., which involve 
the use of technology, information and data to improve infrastructure and services within 
the city of Raipur (the Area Based Development Project), to implement the Smart Cities 
Mission in Raipur, pursuant to the Request for Proposal dated [ ___ ] (referred to as the 
Tender) and other related documents including without limitation the draft Contract 
(collectively referred to as Bid Documents). 

 
(C) In terms of the letter of award (the LOA) dated [insert date] issued by Client to the 
Contractor and Clause 51 of the Contract, the Contractor is required to furnish to  
RSCL, an unconditional, irrevocable, on demand bank guarantee for an amount equivalent 
to Rs.[Insert amount equivalent to 10% of the Total Value of Contract] (the Guaranteed 
Amount) as security for the due and punctual performance or discharge of the Contractor 's 
obligations and liabilities under the Contract. 

 
(D) At the request of the Contractor and for sufficient consideration, the Guarantor has 
agreed to provide an unconditional, irrevocable and on-demand bank guarantee, for  
the due and punctual performance or discharge by the Contractor of its 
obligations and liabilities under the Contract. 

 

NOW THEREFORE THIS DEED WITNESSETH AS FOLLOWS: 
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1. Capitalised terms used herein but not defined shall have the meaning ascribed 
to them in the Contract. 

 
2. The Guarantor hereby irrevocably and unconditionally guarantees and secures, as 
primary obligor and not merely as guarantor, to RSCL the payment in full of all amount 
at any time that may be due, owing or payable to RSCL from the Contractor for the 
failure of the Contractor to duly and punctually perform all of its obligations under the 
Contract during the term (Guarantee), without any demur, reservation, protest or 
recourse, immediately on receipt of a demand from RSCL.  
The Guarantee is given on consideration received from the Contractor (the receipt and 
sufficiency of which is hereby acknowledged).  
The Guarantor agrees that the value of the Guarantee shall at all times maintained at 
the amount equivalent to the Guaranteed Amount. The Guarantor further agrees that 
this Guarantee does not limit the number of claims that may be made by RSCL against 
the Guarantor. Upon a payment being made under this Guarantee, the amount of the 
Guarantee shall automatically be replenished to the full Guaranteed Amount. Any 
payment made hereunder shall be made free and clear of and without deduction for, or 
on account of, any present or future Taxes, deductions or withholdings of any nature 
whatsoever and by whomsoever imposed, and where any withholding on a payment is 
required by any Applicable Law, the Guarantor shall comply with such withholding 
obligations and shall pay such additional amount in respect of such payment such that 
RSCL receives the full amount due hereunder as if no such withholding had occurred. 

 

3. The Guarantor shall not go into the veracity of any breach or failure on the part of 
the Contractor or validity of demand so made by RSCL and shall pay the amount 
specified in the demand notwithstanding any direction to the contrary given or any 
dispute whatsoever raised by the Contractor or any other Person. The Guarantor's 
obligations hereunder shall subsist until all such demands are duly met and discharged 
in accordance with the provision hereof. 

 

4. The obligations of the Guarantor herein are absolute and unconditional, irrespective 
of the value, genuineness, validity, regularity or enforceability of the Contract or the 
insolvency, bankruptcy, re-organisation, dissolution or liquidation of the Contractor or 
any change in ownership of the Contractor or any purported assignment by the 
Contractor or any other circumstance whatsoever, which might otherwise constitute a 
discharge or defence of a guarantor or a surety. 

 

Further, this Guarantee is in no way conditional upon any requirement that RSCL shall 
first attempt to procure the Guaranteed Amount from the Contractor or any other 
Person, or resort to any other means of obtaining payment of the Guaranteed Amount. 

 

 

5. In order to give effect to this Guarantee, RSCL shall be entitled to treat the guarantor 
as the principal debtor. The obligations of the Guarantor under this Guarantee shall not 
be affected by any act, omission, matter or thing which, but for this provision, would 
reduce, release or prejudice the Guarantor from any part of the Guaranteed Amount or 
prejudice or diminish the Guaranteed Amount in whole or in part, including, whether or 
not known to it, or RSCL: 

 

(a) any time or waiver granted to, or composition with, the Contractor or any other 
Person; 

 
(b) any incapacity or lack of powers, authority or legal personality of or dissolution 
or change in the status of the Contractor or any other Person; 

 
(c) any variation of the Contract so that references to the Contract in this 
Guarantee shall include each variation; 
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(d) any unenforceability, illegality or invalidity of any obligation of any Person under 
the Contract or any unenforceability, illegality or invalidity of the obligations of the 
Guarantor under this Guarantee or the unenforceability, illegality or invalidity of the 
obligations of any Person under any other document or Guarantee, to the extent 
that each obligation under this Guarantee shall remain in full force as a separate, 
continuing and primary obligation, and its obligations be construed accordingly, as 
if there was no unenforceability, illegality or invalidity; 

 

(d) the partial or entire release of any Guarantor or other Person primarily or 
secondarily liable or responsible for the performance, payment or observance of 
any of the Contractor's obligations during the term of the Contract; or by any 
extension, waiver, or amendment whatsoever which may release a guarantor or the 
Guarantor, other than performance or indefeasible payment of the Guaranteed 
Amount; or 

 

(f) any part performance of the Contract by the Contractor or by any failure 
by RSCL to timely pay or perform any of its obligations under the Contract. 

 

1. If, and to the extent that for any reason the Contractor enters or threatens to enter 
into any proceedings in bankruptcy or re-organisation or otherwise, or if, for any other 
reason whatsoever, the performance or payment by the Contractor of the Guaranteed 
Amount becomes or may reasonably be expected to become impossible, then the 
Guaranteed Amount shall be promptly paid by the Guarantor to RSCL on demand. 

 

2. So long as any amount is due from the Contractor to RSCL, the Guarantor shall not 
exercise any right of subrogation or any other rights of a guarantor or enforce any 
guarantee or other right or claim against the Contractor, whether in respect of its 
liability under this Guarantee or otherwise, or claim in the insolvency or liquidation of 
the Contractor or any such other Person in competition with RSCL. If the Guarantor 
receives any payment or benefit in breach of this clause 7, it shall hold the same upon 
trust for RSCL. 

 

3. This Guarantee shall remain in full force and effect from the date hereof until 60 days 
beyond issuance of the Completion Certificate. Notwithstanding the foregoing, this 
Guarantee shall continue in effect until the sums payable under this Guarantee have 
been indefeasibly paid in full and the Guarantor receives written notice thereof from 
RSCL, such notice to be issued promptly upon such occurrence. 

 

9. The Guarantor represents and warrants to RSCL that:  
(a) it has the power to execute, deliver and perform the terms and provisions of 

this Guarantee and has taken all necessary action to authorise the 
execution, delivery and performance by it of this Guarantee; 

 

(d) The Guarantor has duly executed and delivered this Guarantee, and this Guarantee 
constitutes its legal, valid and binding obligation enforceable in accordance with its 

terms except as the enforceability thereof may be limited by applicable bankruptcy, 
insolvency, moratorium or other similar laws affecting the enforcement of creditors' 
rights generally and by general equitable principles. 

 

(e) neither the execution, delivery or performance by the Guarantor of this Guarantee, 
nor compliance by it with the terms and provisions hereof will:  

(i) contravene any material provision of any Applicable Law;  
(ii) conflict or be inconsistent with or result in any breach of any of the material terms, 

Covenants, conditions or provisions of, or constitute a default under any 
agreement, contract or instrument to which the Guarantor is a party or by which it 
or any of its property or assets is bound; or  
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(i) violate any provision of the Guarantor's constituent documents; 
 

(d) no order, consent, approval, license, authorisation or validation of, or filing, recording 
or registration with, except as have been obtained or made prior to the date hereof, or 
exemption by, any governmental or public body or authority, or any subdivision thereof, 
is required to authorise, or is required in connection with: (i) the execution, delivery and 
performance of this Guarantee; or (ii) the legality, validity, binding effect or enforceability 
of this Guarantee; and  
(e) this Guarantee will be enforceable when presented for payment to the Guarantor's branch 
in Raipur at [ ]. 

 

10. This Guarantee is a continuing one and all liabilities to which it applies or may apply 
under the terms hereof shall be conclusively presumed to have been created in reliance 
hereon. No failure or delay on the part of RSCL in exercising any right, power or privilege 
hereunder and no course of dealing between RSCL and the Guarantor, or the Contractor, 
shall operate as a waiver thereof, nor shall any single or partial exercise of any right, power 
or privilege hereunder preclude any other or further exercise thereof or the exercise of any 
other right, power or privilege. 

 

11. The rights, powers and remedies expressly provided in this Guarantee are cumulative 
and not exclusive of any rights, powers or remedies which RSCL would otherwise have. 
No notice to or demand on the Guarantor in any case shall entitle the Guarantor to any 
other further notice or demand in similar or other circumstances or constitute a waiver of 
the rights of RSCL to any other or further action in any circumstances without notice or 
demand. 

 

12. If any one or more of the provisions contained in this Guarantee are or become invalid, 
illegal or unenforceable in any respect, the validity, legality and enforceability of the 
remaining provisions shall not in any way be affected or impaired thereby, and the 
Guarantor shall enter into good faith negotiations with RSCL to replace the invalid, illegal 
or unenforceable provision. 

 

13. The Guarantor hereby agrees to execute and deliver all such instruments and take all 
such actions as may be necessary to make effective fully the purposes of this Guarantee. 

 

 

14. This Guarantee may be executed in one or more duplicate counterparts, and when 
executed and delivered by the Guarantor and RSCL shall constitute a single binding 
agreement. 

 
15. RSCL may assign or transfer all or any part of its interest herein to any other person With 

prior written notice to the Guarantor. The Guarantor shall not assign or transfer Any of its 
rights or obligations under this Guarantee. 

 

16. All documents arising out of or in connection with this Guarantee shall be served: 
 

(a) Upon RSCL, at [insert address]; and  
(b) Upon the Guarantor, at [insert address]. 

 

17. Any demand, notice or communication would have been deemed to have been 
duly Served:  

(a) if delivered by hand, when left at the proper address of services; and 
(b) if given or made by pre-paid registered post or facsimile, when received. 

 
18. Either party may change the above address by prior written notice to the other party. 
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19. This Guarantee shall be governed by, and construed in accordance with, the laws of 
India. The Guarantor irrevocably agrees that any dispute arising out of or relating to this 
Guarantee may be brought in the courts in Chhattisgarh. 

 

IN WITNESS WHEREOF the Guarantor has set its hands hereunto on the day, month 
and year first hereinabove written. 

 

Signed and delivered by [insert name of Bank] Bank, by [insert name of branch] 
Branch by hand 
Of [insert name of signatory] 

 

It’s [insert designation] and duly authorized representative  
Authorized by [Power of Attorney dated [insert date]] OR [Board resolution dated 
[insert date]]. 
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SPECIMEN BANK GUARANTEE FOR ADVANCE PAYMENT  

[The bank, as requested by the successful Tenderer, shall fill in this form in accordance 

with the instruction indicated] 

 

In consideration of the Raipur Smart City Limited (hereinafter called “Employer” which 

expression shall unless excluded by or repugnant to the context or meaning thereof be 

deemed to include the Employer, its successors and assigns) having agreed to release 

advance payment to (hereinafter called the “contractor”) (Name of the contractor/s) from the 

demand under the terms and condition of the contract, vide from the demand under the 

condition of the contract, vide ____________________________’s letter 

No________________________ (Name of the Department) Date _____________ made  
between the contractors and the Employer for execution of  
__________________________________ covered under Tender 

No.____________________________ dated _____________ (hereinafter called “the said 

contract”) for the payment of Advance Payment in cash or Lodgement of Government 

Promissory Loan Notes for the due fulfilment by the said contractors of the terms and 

condition of the said contract, on production of a bank Guarantee for 

Rs.__________________________ (Rupees_____________  
________) only we, the (Name of the Bank and Address)  
_______________________________________________________________  
_________(hereinafter referred to as “the Bank”) at the request of the contractors do 

hereby undertake to pay to the Employer an amount not exceeding Rs.  
________________ (Rupees_____________________________________) only agains t 

any loss or damage caused to or suffered by the Employer by reason of any breach by the 

contractors of any of the terms and conditions of the said contract. 

 

2. We, ________________________________________________, do hereby (Name of 

Bank) (Name of Branch) Undertake to pay the amount due and payable under this 

guarantee without any demur merely on a demand from the Employer starting that the 

amount claimed is due by way of loss or damage caused to or which would be caused to or 

suffered by the Employer by reason of the contractors failure to perform the said contract. 

Any such demand made on the Bank shall be conclusive as regards the amount due and 

payable by the Bank under this Guarantee. However, our liability under this guarantee shall 

be restricted to any amount not exceeding Rs. _____________  
(Rupees________________________) only. 

 

2 We, ______________________________, undertake to pay to the (Name of Bank and 

Branch) Employer any money so demanded notwithstanding any dispute or disputes raised by 

the contractor(s) in any suit or proceeding pending before any Court or Tribunal relating thereto 

our liability under this present being absolute and unequivocal. The payment so made by us 

under this bond shall be a valid discharge of our liability for payment there under and the 

Contractor(s) shall have no claim against us for making such payment. 

 

4. We, ___________________________ further agree with the Employer that the (Name of 

Bank and Branch) guarantee herein contained shall remain in full force and eff ect during 

the period that would be taken for performance of the said contract and that it shall continue 

to be enforceable till all the dues of the Employer under or by virtue of the said contract 

have been fully paid and its claims satisfied or discharged or till the  
______________________________________ (Name of the user department) of the said 
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certifies that the terms and conditions of the said contract have been fully and properly 

carried out by the said Contractors and accordingly discharge this guarantee.  
PROVIDED HOWEVER that the Bank shall be the request of the Employer but at the cost 

of the Contractors, renew or extend this guarantee for such further period or periods as the 

Employer may require from  
time to time. 

 

5. We, ______________________________ further agree with the Employer that the 

(Name of Bank and Branch) Employer shall have the fullest liberty without our consent and 

without affecting in any manner our obligations hereunder to vary any of the terms and 

conditions of the said contract or to extend the time of performance by the said contract or 

to extend the time of performance by the said Contractors from time to time or to postpone 

for any time or from time to time any of the powers exercisable by the Employer against the 

said Contractors and to forebear or enforce any of the terms and conditions relating to the 

said contract and we shall not be relieved from our liability by reason of any such variation 

or extensions being granted to the contractors or for any forbearance, act or omission on 

the part of the Employer or any indulgence shown by the Employer to the Contractors or by 

any such matter or thing whatsoever which under the law relating to sureties would, but for 

this provision, have effect of so relieving us. 

 

6. This guarantee will not be discharged due to the change in the constitution of the Bank 

or the Contractor(s). 

 

7. It is also hereby agreed that the Courts in [insert city] would have exclusive jurisdiction 

in respect of claims, if any, under this Guarantee. 
 
 

8. We, ____________________ Bank lastly undertake not to revoke this guarantee during 

its currency except with the previous consent of the Employer in writing. 

 

9. Notwithstanding anything contained herein: 

 

(a) Our liability under this Bank Guarantee shall not exceed Rs.  
___________ (Rupees  
________________________________________________only); 

 

(b) This Bank Guarantee shall be valid upto _____________ ; and  
(c) We are liable to pay the guarantee amount or any part thereof under this Bank 

Guarantee only and only if you serve upon us a written claim or demand on or before  
_____________________ (date of expiry of Guarantee).”  
Date _________________ day of ______________ 2017 
For (Name of Bank) 
(Name) 

 
Signature  
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Draft Integrity Pact Format applicable for works having value between Rs. 5 
Cr and 100 Cr 

 

(To be executed on plain paper and submitted along with Technical Bid/Tender documents 
for tenders having a value between Rs. 5 Cr and 100 Cr. To be signed by the bidder and 
same signatory competent/authorized to sign the relevant contract on behalf of the RSCL) 

 

This Integrity Pact is made at__________on this day_________2017 
 

Between 
 

Raipur Smart City Limited (RSCL), a Special Purpose Vehicle under the Company’s Act, 
1956 and owned and controlled by the Municipal Corporation of Raipur, Chattisgarh has 
been entrusted with the responsibility of the project “SMART CITY MISSION” Hereinafter 
referred to as "The Principal", which expression shall unless repugnant to the meaning or 
contract thereof include its successors and permitted assigns. 

 

And 
 

_________________________hereinafter referred to as "Bidder" and which expression 
shall unless repugnant to be meaning or context thereof include its successors and 
permitted assigns. 

 

Preamble 
 

Whereas, the Principal intends to award, under laid down organizational procedures, 
contract/s for..........................The Principal values full compliance with all relevant laws of  
the land, rules of land, regulations, economic use of resources and of fairness/ 
transparency in its relations with its Bidder(s). 

 

And whereas to meet the purpose aforesaid, both the parties have agreed to enter into this 
Integrity Pact (hereafter referred to as Integrity Pact) the terms and conditions of which 
shall also be read as integral part and parcel of the Tender documents and contract 
between the parties. Now, therefore, in consideration of mutual covenants stipulated in this 
pact, the parties hereby agree as follows and this pact witnesses as under:- 

 

Article:1 Commitments of the Principal 

 

(1) The Principal commits itself to take all measures necessary to prevent corruption 
and to observe the following principles:- 

 

(a) No employee of the Principal, personally or through family members, will in 
connection with the tender for, or the execution of a contract, demand, take a 
promise for or accept, for self or third person, any material or immaterial benefit 
which the person is not legally entitled to. 

 

(b) The Principal will, during the tender process treat all Bidder(s) with equity and 
reason. The Principal will in particular, before and during the tender process, 
provide to all Bidder(s) the same information and will not provide to any Bidder(s) 
confidential/ additional information through which the Bidder(s) could obtain an 
advantage in relation to the tender process or the contract execution. 
 

(c) The Principal will exclude all known prejudiced persons from the process, whose 
conduct in the past has been of biased nature. 

 

(2) If the Principal obtains information on the conduct of any of its employees which is 
a criminal offence under the /PC/PC Act or any other Statutory Acts or if there be a 
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substantive suspicion in this regard, the Principal will inform the Chief Vigilance 
Officer and in addition can initiate disciplinary actions as per its internal laid down 
Rules/Regulations. 

 

Article: 2 Commitments of the Bidder(s) 
 

The Bidder(s) commit himself to take all measures necessary to prevent corruption. 
He commits himself to observe the following principles during his participation in 
the tender process and during the contract execution. 

 

a) The Bidder(s) will not, directly or through any other person or firm, offer, promise or 
give to any of the Principal's employees involved in the tender process or the 
execution of the contract or to any third person any material or other benefit which 
he/she is not legally entitled to, in order to obtain in exchange any advantage of any 
kind whatsoever during the tender process or during the execution of the contract. 

 

b) The Bidder (s) will not enter with other Bidders into any undisclosed agreement or 
understanding, whether formal or informal. This applies in particular to prices, 
specifications, certifications, subsidiary contracts, submission or non-submission or 
bids or any other actions to restrict competitiveness or to introduce cartelization in 
the bidding process. 

 

c) The Bidder(s) will not commit any offence under the relevant IPC /PC Act and other 
Statutory Acts; further the Bidder(s) will not use improperly, for purposes of 
completion or personal gain, or pass on to others, any information or document 
provided by the Principal as part of the business relationship, regarding plans, 
technical proposals and business details, including information contained or 
transmitted electronically. 

 
d) The Bidder(s) of foreign origin shall disclose the name and address of the Agents/ 

representatives in India, if any. Similarly the Bidder(s) of Indian Nationality shall 
furnish the name and address of the foreign principle, if any. 

 
e) The Bidder(s) will, when presenting his bid, disclose any and all payments he has 

made, is committed to or intends to make to agents, brokers or any other 
intermediaries in connection with the award of the contract. He shall also disclose 
the details of services agreed upon for such payments. 

 
f) The Bidder(s) will not instigate third persons to commit offences outlined above or 

be an accessory to such offences. 
 

g) The Bidder(s) will not bring any outside influence through any Govt. bodies/quarters 
directly or indirectly on the bidding process in furtherance of his bid 

 
Article: 3 Disqualification from tender process and exclusion from 1 future contract 
 
(1) If the Bidder(s), before award or during execution has committed a transgression 

through a violation of any provision of Article-2, above or in any other form such as 
to put his reliability or credibility in question, the Principal is entitled to disqualify the 
Bidder(s) from the tender process. 

 

(2) If the Bidder has committed a transgression through a violation of Article-2 such as 
to put his reliability or credibility into question, the Principal shall be entitled to 
exclude including blacklist and put on holiday the Bidder for any future 
tenders/contract award process. The imposition and duration of the exclusion will 
be determined by the severity of the transgression. The severity will be determined 
by the Principal taking into consideration the full facts and circumstances of each 
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case particularly taking into account the number of transgressions, the position of 
the transgressors within the company hierarchy of the Bidder and the amount of the 
damage. The exclusion will be imposed for a minimum of 1 year. 

 
(3) A transgression is considered to have occurred if the Principal after due 

consideration of the available evidence concludes that "On the basis of facts 
available there are no material doubts". 

 
(4) The Bidder with its free consent and without any influence agrees and undertakes 

to respect and uphold the Principal's absolute rights to resort to and impose such 
exclusion and further accepts and undertakes not to challenge or question such 
exclusion on any ground, including the lack of any hearing before the decision to 
resort to such exclusion is taken. This undertaking is given freely and after 
obtaining independent legal advice. 

 
(5) The decision of the Principal to the effect that a breach of the provisions of this 

Integrity Pact has been committed by the Bidder shall be final and binding on the 
Bidder/ contractor/ concessionaire/ consultant. 

 
(6) On occurrence of any sanctions/ disqualification etc. arising out from violation of 

integrity pact, Bidder shall not be entitled for .any compensation on this account. 
 

(7) Subject to full satisfaction of the Principal, the exclusion of the Bidder could be 
revoked by the Principal if the Bidder can prove that he has restored/recouped the 
damage caused by him and has installed a suitable corruption prevention system in 
his organization. 

 

Article: 4 Compensation for Damages 
 

(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the 
award according to Article 3, the Principal shall be entitled to forfeit the Earnest 
Money Deposit/Bid Security or demand and recover the damages equivalent to 
Earnest Money Deposit/ Bid Security apart from any other legal right that may have 
accrued to the Principal. 

 
(2) In addition to 1 above, the Principal shall be entitled to take recourse to the relevant 

provisions of the contract related to Termination of Contract due to Bidder’s Default. 
In such case, the Principal shall be entitled to forfeit the Performance Bank 

Guarantee of the Bidder and/or demand and recover liquidated and all damages as 
per the provisions of the contract/concession agreement against Termination. 

 

Article: 5 Previous Transgressions 
 

(1) The Bidder declares that no previous transgressions occurred in the last 3 years 
immediately before signing of this Integrity Pact with any other Company in any 
country conforming to the anti-corruption Transparency International (TI) approach 
or with any other Public Sector Enterprise/Undertaking in India or any Government 
Department in India that could justify his exclusion from the tender process. 

 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from 

the tender process or action for his exclusion can be taken as mentioned under 
Article-3 above for transgressions of Article-2 and shall be liable for compensation 
for damages as per Article-4 above. 

 

Article: 6 Equal treatment of all Bidder (s) 
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(1) The Bidder(s) undertake(s) to demand from all sub-contractors a commitment in 
conformity with this Integrity Pact, and to submit it to the Principal before contract 
signing. 

 
(2) The Principal will enter into agreements with identical conditions as this one with all 

Bidders/Contractors/Concessionaires/Consultants and Subcontractors. 
 

(3) The Principal will disqualify from the tender process all Bidders who do not sign this 
Pact or violate its provisions. 

 

Article: 7 Criminal charges against violating Bidder (s) / Subcontractor (s) 
 

If the Principal obtains knowledge of conduct of a Bidder or Subcontractor, or of an 
employee or a representative or an associate of a Bidder or Subcontractor, which 
constitutes corruption, or if the Principal has substantive suspicion in this regard, 
the Principal will inform the same to the Chief Vigilance Officer. 

 

Article: 8 Pact Duration 
 

This Pact begins when both parties have legally signed it [In case of EPC Le. for 
projects funded by Principal and consultancy services] It expires for the 
Contractor/Consultant 12 months after his Defect Liability Period is over or 12 
months after his last payment under the contract whichever is later and for all other 
unsuccessful Bidders 6 months after this Contract has been awarded. [In case of 
BOT projects] It expires for the concessionaire 24 months after his concession 
period is over and for all other unsuccessful Bidders 6 months after this Contract 
has been awarded. 

 

If any claim is made/ lodged during this time, the same shall be binding and 
continue to be valid despite the lapse of this pact as specified above, unless it is 
discharged/ determined by Director of RSCL. 

 

Article: 9 Other Provisions 

(1) This pact is subject to Indian Law. Place of performance and jurisdiction is Raipur 
 

(2) Registered Office of the Principal is Raipur. Changes and supplements as well as 
termination notices need to be made in writing. 

 
(3) If the Bidder is a Joint Venture, this pact must be signed by all members. 

 
(4) Should one or several provisions of this agreement turn out to be invalid, the 

remainder of this agreement remains valid. In this case, the parties will strive to 
come to in agreement to their original intentions. 

 
(5) Any disputes/differences arising between the parties with regard to term of this 

Pact, any action taken by the Principal in accordance with this Pact or interpretation 
thereof shall not be subject to any Arbitration. 

 
(6) The actions stipulated in this Integrity Pact are without prejudice to any other legal 

action that may follow in accordance with the provisions of the extant law in force 
relating to any civil or criminal proceedings. 

 

In witness whereof the parties have signed and executed this Pact at the place and date 
first done mentioned in the presence of following witnesses:- 

 

 

(For & On behalf of the (Principal) (for & On behalf of Bidder) 

 

(Office Seal) Place: _________ 
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Date: _________ 
 

Witness 1:  
(Name & Address) 
__________________________ 
__________________________ 
__________________________ 

 

Witness 2:  
(Name & Address) ________________________ 
________________________ 
________________________ 

 
 



Technical Bid                 STP BASED ON SBR TECHNOLOGY  

  

Page | 100  Raipur Smart City Limited 

 

SPECIMEN FORMAT FOR DECLARATION 
 

(To be executed on bidder’s letter head) 
 

To  
(Project Title) 
Ref:  
The undersigned, having studies the pre-qualification submission for the abovementioned 
project, hereby states: 
(a) The information furnished in our bid is true and accurate to the best of my knowledge.  
(b) That in case of being pre-qualified, we acknowledge that the Employer may invite us to 
participate in due time for the submission of tender on the basis of provisions made in the 
tender documents to follow.  
(c) When the call for tenders is issued, if the legal, technical or financial conditions, or the 
contractual capacity of the firm or joint venture changes, we commit ourselves to inform 
you and acknowledge your sole right to review the pre-qualification made.  
(d) We enclose all the required pre-qualification data format and all other evaluation.  
(e) We also state that no changes have been made by us in the downloaded tender 
document and also understand that in the event of any discrepancies observed, the printed 
tender document No. ________ is full and final for all legal/contractual obligations (delete if 
not required].  
Date: 
Place: 
Name of the Applicant: ___________________________ 
___________________________ 
Represented by (Name & Capacity) ___________________________ 

 
___________________________ 
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SPECIMEN LETTER OF AUTHORITY FOR 
SUBMISSION OF BID 

 
(To be executed on Rs.100/- non Judicial Stamp Paper) 

 
 
 
To 
The Managing Director, 
Raipur Smart City Limited, 
Dear Sir, 
We---------------------------------------------------------------------------------------------------- 
------------------ do hereby confirm that Shri ……………………………. (Name, designation and  
Address) is/are authorized to represent us to bid, negotiate and conclude the agreement on our 
behalf with you against tender no. -----------  
---- and his specimen signature is appended here to. We confirm that we shall be bound by all 
and whatsoever our said signatory shall commit.  
We understand that the communication made with him by the Employer/RSCL shall be deemed 
to have been done with us in respect of this Tender. 
 

[Specimen signature] 
 

Yours faithfully, 
Signature: 
Name & Designation: 
 
For & on behalf of: 


