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1.0 Field Engineering Services of Bharat Heavy Electricals Limited, Jhansi invites offer for the 
work to be carried out as stated in clause No. 5.0. 

 
2.0 PROJECT: 
 

(i) Customer    : M/s   DTL, Delhi              
(ii) Site:            : Various Locations in Delhi 

 
3.0 DETAILS OF EQUIPMENT: 
 

09 Nos.160 MVA, 220/66/11 KV THREE PHASE AUTO TRANSFORMER 

 
4.0 APPROXIMATE SHIPPING WEIGHT AND DIMENSIONS: 

 
 

Shipping weight (Without Oil)  -          140400 Kg  

Dimension (Approx.)    - Over All Shipping 

Length      - 8700 MM 

Width      - 3500 MM 

Height      - 3350 MM 

Weight of oil      -           48800 Kg / 54900Ltr.  

Total weight with oil & fittings  -            217200 Kg 

Note-The above details are tentative & may vary.No extra charges shall be paid for variations  

 in details as indicated above. 

5.0 SCOPE OF WORK OF THE CONTRACT: 
 
5.1 The Contractor should visit the site before quoting the rate for knowing the site condition & 

other details for working at site. 09 No 160 MVA Trfr at various sub stations of M/s DTL as 
per instruction of M/S DTL to be installed. 

 
5.2 Transportation of Transformer with accessories and insulating oil from BHEL’s work to site 

is in the BHEL scope which will include transit insurance, loading/unloading, transportation 
etc. 

 
5.3 After arrival of the transformer with accessories at site, material inspection shall be  

Done by M/S DTL at site however contractor to co-ordinate the same. It will be the 
contractor’s responsibility to facilitate M/S DTL representative in inspection and checking of 
transformer and all associated accessories supplied with transformer. 

 
5.4 The storage of material shall be done by the contractor at site. After proper storage, in  

case of delay in erection, the transformer with all accessories shall be handed over to M/S 
DTL with proper handing over documents. The receipt of the material will be completed only 
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after completion of the above activity. Before receipt, the contractor will be the custodian 
of the material. 

 
5.5 Before arrival of the transformer at site the contractor has to give the details of the 

infrastructure required for storage of transformer with accessories so  that it can be provided 
by M/S DTL in time to avoid delay. 
 

5.6 If  erection start date of the transformer is within one months from the date of receipt, 
then in this period the contractor shall be the custodian of the material at site upto 
completion of commissioning and normal operation of the transformer otherwise the 
complete material will be handed over to M/S DTL with proper handing over documentation. 
Latter on the contractor will be informed regarding date of start of the erection well in 
advance and contractor has to mobilize manpower at least 07 days before the start date of 
erection. 
 

5.7 If the material has been handed over to M/S DTL then at the time of start of erection the 
vendor has to receive all materials, which he had handed over to M/S DTL at the time of 
receipt, in complete. Day to day issue of material will not be permitted. No material will be 
provided by M/S DTL during job execution to complete the contract.  

 
5.8 The material handling from storage site to erection site will be in contractor’s scope. 

Material handling equipment crane, hydra and truck for material shifting inside the plant 
premises shall be arranged by contractor during job execution to complete the contract. 
Dragging and placement is not in scope, however Vendors to quote separately for same. 

 
5.9 All equipment cabling i.e. from transformer body  mounted instruments to transformer MB 

from cooling bank to fan/pump MB, internal wiring of Power Transformer cooling system, 
control panel, transformer fan/PP TB to MB shall be in the contractor’s scope. Erection of 
the drive mechanism box, marshalling box at site with equipment & RTCC panel in the 
control room after removing the existing panel if any, is also scope of work of contractor. 
Any cutting, welding, Aluminum welding etc, minor modification shall be contractor Scope. 
All these works shall be done by the qualified welder. All critical welding will be checked at 
as per specified norms to ensure the quality of the welding.  

 
5.10 After the completion of the erection, transformer will be filled with the insulating oil  

by the contractor. The oil drum shifting to site and empty drum shifting from transformer 
site to specified place shall be done by the contractor. Oil storage tank at erection site and 
oil filtration machine shall be in contractor’s scope.  The filter machine should have high 
vacuum pump and capacity 6KL per hour. 
 

5.11 After completion of the erection, all recommended testing of the transformer & cooling 
system has to be conducted by the contractor in presence of M/S DTL representative as per 
instruction of Engineer-in-charge. All test result should be as per specified specification and 
approved field quality plan  (Copy enclosed). Contractor has to submit at least five (05) 
copies of test result. 
 

5.12 All testing equipment shall be arranged by the contractor with valid calibration  
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certificate. If any special instrument required by the contractor to complete the testing. It 
can be provided by M/S DTL subject to availability. No extra payment will be made by BHEL 
in this regard. 
 

5.13 After completion of the erection and testing the transformer will be back charged from  
High Voltage site for which necessary isolation shall be arranged by the contractor and after 
completion of this activity restoration of the system shall be done by the contractor. In case 
of any fault/failure during back charging same has to be rectified by the contractor free of 
cost. 

 
5.14 During erection of the transformer, if any alteration has been made in fire line then it 

has to be restored by the contractor after completion of erection and before back charging 
of transformer. 

 
5.15 Before back charging the transformers wheels should be properly secured to avoid any  

 movement of the transformer. 
 
5.16 The personnel employed by the contractor for erection and testing of transformer at  

 site should be experienced in this field. 
 
5.17 If contractor is deploying any subcontractor for execution of job of the erection and  

testing of transformer, the subcontractor should have adequate experience and credential 
in same field i.e. erection, testing, storage, shifting etc. of similar size of transformer. 
The sub contractor should have “A” class electrical license, PF registration and other legal 
formalities which are required to execute the job in DTL s/s premises. Also prior permission 
from BHEL shall be taken before any deployment of any sub contractor. 

 
5.18 All safety equipment for the working personnel’s has to be provided by the contractor.  

In case of any accident/miss happening contractor shall be only responsible to settle the 
case. 

 
5.19 All special T&P required for erection i.e. lifting jacks, winch etc, shall be arranged by 

the contractor. 
 
5.20 Details of any civil work required for the completion of job done by M/S DTL Drawing/    

     Requirements for the same shall have to be furnished by the contractor well in advance. 
 
 
6.0 INSPECTION AND TESTING AT SITE 

 
Upon receipt at site the Contractor shall make the transformer ready by fitting all accessories 
and oil filling for use as a replacement of the existing  transformer as and when necessary by 
the owner. For this purpose the contractor shall carry out a detailed inspection and testing 
program for field activities covering areas right from the receipt of material stage up to 
readiness for commissioning stage. An indicative program of inspection as envisaged by the 
Project Manager is given below. This is however not intended to form comprehensive 
program, as it is contractor’s responsibility to draw up and carry out such a program duly 
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approved by the Project Manager. Testing of oil sample at site shall be carried out as 
specified elsewhere in the specification. 

 
7.0 RECEIPT AND STORAGE CHECKS 
 

a) Checks and record & of each package, visible parts of the transformer etc. for 
any damage. 

b) Check and record the gas pressure in the transformer tank as well as in the 
gas cylinder. 

c) Visual check for wedging of core and coils before fitting up with oil and also 
check conditions of core and winding in general. 

 
8.0 CHECK/TEST ON ASSEMBLED TRANSFORMER (Before Oil filling) 
 

a) Check the color of silica gel in silica gel breather. 
b) Check the oil level in the breather housing, conservator tanks, 

Condenser bushing etc. 
c) Check the bushing for conformity of connection to the lines etc. and  

Tan delta test for bushing at 10 KV (min) 
d) Check for correct operation of protection devices and alarms: 

1)           Buchhloz relay 
                           2)            Pressure relief valve 

e) Check resistance of all windings on all steps of the tap changer. 
f) Insulation resistance measurement for the following: 

1) Control wiring. 
2) Cooling system motor and control 
3) Main windings 
4) Tank & turret mounted CTs 
5) Core and clamp 

- Core to earth 
- Core clamps to earth 
- Core to core clamp 

g) Check for cleanness of the transformer and the surroundings. 
 

h) Check the following: 
1) Buchholz, oil level indicator, pressure gauges, temp indicators 

Etc. for fitting and operation. 
 

2) Earthing of main tank, marshalling box, tap changer driving 
Gear, pump and fan motor etc. 

3) Calibration of WTI and OTI 
4) Earthing of bushing test tap 
5) Connection of WTI CT with its heater 
6) All valves for their correct opening and close sequence  
 

i) Phase out and vector group test. 
j) Ratio test on all taps 
k) Magnetizing current test (HV winding & LV winding) 
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l) Capacitance and tan delta measurement of winding 
m) Oil dielectric strength  test the various test on oil shall be conducted 

prior to filling in main tank at site. 
n) Core isolation test 
o)       Magnetic balance test 
p)       Short circuit impedance measurement 
q)      Test on tank/turret mounted CTs 

a. IR value between secondary winding and earth and between 
      Windings. 
b. Secondary resistance 
c. Polarity 
d. Ratio Test 
e. Magnetization current. 

r) Test on cooler fan & pump 
a. IR value 
b. Starting current 
c. Running current 

 

s) Ten delta and capacitance test of bushings(live terminal to ground and 
Testing tap to ground) 

 

t) Final IR value 
a. HV/E+ LV 
b. LV/E+HV 
c. HV/LV 

 
TESTS AT SITE CONDUCTED BY CONTRACTOR: 

 

All checks and tests to be done as per enclosed format TRE 043A/2.In addition to the  
Tests mentioned in TRE 043A/2, Tan Delta is also to be conducted. 

 

9.0 Facilities of Filter Machine, Crane of suitable capacity, Oil storage etc. required for 
completion of the work shall be provided by contractor. 

 

10.0 No overrun charges shall be paid in the event the completion period is getting extended. 
 

11.0 Price shall be inclusive of all taxes and duties. 

a) GST shall be applicable as per prevailing rates on Total Contract Value. 
b) All credits applicable in GST shall be suitably passed on to BHEL as per government 

guidelines In case of credit is not available as denied by GST portal due to improper 
documentation or wrong uploading of data by bidder, the same will be recovered from 
the bidder along with interest , if any.  

 
 

12.0 Price will be evaluated on the basis of schedule of price attached with the tender document. 
 
 
 

13.0 TERMS OF PAYMENT: 

90% payment after completion of contract activity.  Balance 10% after 1 year from the date 
of completion of Erection, Testing & Commissioning & handover. 
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14.0 SCHEDULE OF WORK: Tentative schedule for activities under scope of work shall be 
submitted within 1 week from date of handing over site/plinth by customer.  The successful 
bidder shall be required to start the work immediately. 
 

15.0 Tender documents consist of general terms and conditions, special terms and conditions 
mandatory requirement for considering the offer proforma for schedule of prices are 
attached. 

 

Typed/written offer in duplicate should be sent in double sealed cover. Offer should be 
submitted in two parts vizepart-1 technical cum commercial offer and part 2 price bid.  The 
technical cum commercial offer shall be opened first and Technically acceptable tenders 
finalized.  Afterwards price bids of techno commercially acceptable tender shall be opened 
by tender committee.  The inner cover should be sealed with tender’s distinctive seal and 
super scribed with tender notice No. JHS/FES/080/19 R02 and address to: 

 

Sr.DGM (FES/RPD) 
Bharat Heavy Electricals Limited 
P.O. BHEL-Jhansi (U.P.) 
Pin – 284 120  

 

The tender cover should bear the address of this office and identification of tender. The 
tender will be received up to 13:00 hours on 11/10/2019 and will be opened at 14:00 hours 
on   11/10/2019 itself, in presence of tender’s representative as may be present. The validity 
of offer should be 120 days from the date of tender opening. Dropping of tender in the 
tender box is responsibility of the vendor. 
 

16.0 EMD as specified to be deposited in favour of BHEL-Jhansi (SBI Branch BHEL, Jhansi Code  
     No. 3807) is to be submitted along with offer. 

 

17.0 Tender cost of Rs. 400/- +  GST as Applicable  
(` Rupees Four Hundred & GSTas Applicable only) 
(payable through a Separate EFT/ submission as described along with technical bid, in case 
the documents downloaded from website) 
 

18.0 TENDER SUBMISSION ; Tender should be submitted in double –cover under Two part  
bid system i.e. The techno-commercial & price bids respectively as depicted below: 

 

19.0 The outer cover should only bear the address of this office and should not have  
Any Indication that a tender is within 

 

  To,      Outer Cover 
 

            Sr. DGM(FES&RPD), 
             BHEL, Jhansi-284120 
 

20.0 The two inner covers shall respectively contain the techno-commercial bid in one  
 and the Price bid in another. Each cover shall be super scribed with the tender’s  
 name.Tender Number and sealed with tenders distinctive SEAL and addressed  
 as shown on the respective covers sketched below:  
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21.0 The tenders duly filled and complete in all respects shall be dropped in the tender Box 
             Located at CISF Gate of our Administrative Building . 
 

22.0 Tenders are advised to note and strictly follow the time scheduled as noted at  
Preceding Paras above to avoid inconveniences later and possibility of non acceptance of 
tender by BHEL. 

 

23.0 DEPUTATION OF REPRESENTATIVE FOR NEGOTIATIONS: 
After opening of the tenders if BHEL Jhansi decides to negotiate the tendered should be in a 
position to depute his representatives at short notice with full authority for negotiating, as 
well as commercial terms and concluding the contract. 
 

 

                                   Sr.DGM (FES/RPD) 
      Bharat Heavy Electricals Limited, 

JHANSI-284120 (U.P.) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

TECHO- COMMERCIAL BID COVER (PART-I) 

TEN NO. BHE/JHS/FES/080/19R02 Due on-11/10/2019 
 

FROM,    TO, 

FIRM NAME                     Sr. DGM (FES/RPD) 

FIRM’S SEAL       BHEL, Jhansi-284120 

           PRICE BID COVER (PART-II) 

TEN NO. BHE/JHS/FES/080/19R02 Due on-11/10/2019 

FROM,    TO, 

FIRM NAME                     Sr. DGM (FES/RPD) 

FIRM’S SEAL       BHEL, Jhansi-284120 
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Technical Particular 160 MVA,220/ 66/11 KV, 3Phase Power Trfr 

 

Jhansi W.O.No.              :  72190A17100  

Type     :  Power Trfr 

Quantity    :  09 Nos. 

Voltage Ratio    :  220/66/11 KV, 3 Phase. 

Rated Capacity   :  160  MVA  

Type of Cooling   : ONAN/ONAF/OFAF  COOLED 

Type of Tap Changer  : ON LOAD TAP CHANGER  

Tapping Range   : + 5% TO -15% 

Rated Frequency   : 50 Hz   

Weight (Approx.) Kg.  : Core & Winding :  121600 kg 

        Oil  :  54900 Ltrs. 

                                                                          Oil                 :  48800 Kg. 

        Tank & Fittings : 46800 kg. 

     Total Weight Gas Filled : 140400 kg.  

      Untanking Weight : 11200 kg 

                                               L x W     x      H 

             Shipping Dimensions :                8700 mm x  3500 mm x  3350 mm 

  

REFERENCE DRAWING NOS.: 

 

Out Line Gen. Arrangement  : 04590050079  

Rating & Diagram Plate   : 24591950126 

HV Bushing 245 kv 1250 Amps                   : 34590050498                                

HVN,IVN,LV  Bushing 36 kv 3150 Amps  : 34590050499 

IV Bushing 72.5 Kv 2000 Amps                   : 34590050500                          

320 Dia Twinb-Direct Rollers                      : 34590050501                                    

                        Valve Schedule Plate                                     : 24591950127 

Diagram of cooler control gear                    : 34596250195 

Diagram of OLTC control                            : 34596250198 
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SPECIAL TERMS AND CONDITIONS FOR PART –1 
 
In addition to General conditions following conditions will also be applicable: 
 
1.0 Each transformer will be comprehensively insured by BHEL, Jhansi to cover transport upto 

site, placement on plinth, erection, testing and commissioning and handing over to 
Customer.  However, the contractor for the work of placing transformer on plinth will be 
responsible for external damages as per rule 8 of carriers Act 1965. 

 

2.0 The necessary materials required during movement of transformers upto the plinths such as 
jacks, sleepers, rails etc shall have to arranged by the contractor at his own cost.  On receipt 
of transformer at site contractor will have to check the Nitrogen pressure in transformer 
tank and he will have to maintain Nitrogen pressure at his cost till it is erected at site. 

 

3.0 10% of the contract value will be paid after satisfactory completion of one year of handing 
over the equipment to Customer. 

 

4.0 Any information and confidential documents of BHEL, coming into the knowledge of the 
contractor during the course of execution shall not be passed on to any outside agency 
failing which it shall be treated as breach of the contract resulting in termination of the 
contract. 

5.0 LIQUIDATED DAMAGES FOR DELAY IN COMPLETION 
 
It is expressly understood and agreed that if the contractor fails to successfully complete all 
activities including the testing & commissioning of Power Transformer as per schedule 
specified in the Contract, the contractor shall pay to the BHEL as liquidated damages, and 
not as penalty a sum calculated at the following rate: 
 
A sum of Rs.@0.5%- per week or part thereof for each day of delay incompletion 
Of testing and commissioning of  Power  Transformer as per the scope of work of  
The Contractor under the Contract. 
 
The maximum Liquidated damage(LD) for delay i. e LD for delay in successful  
Completion of Testing Power Transformer shall be 10% of the contract price. 
The Liquidated damaged amount if any, will be recovered from the payments due under the 
Erection and/ or any other means as deemed fit by the BHEL. 

 GST amount shall be levied and deducted from contractor bill in respect of LD. 

6.0 Collection of any short supply/replacement items send by BHEL from the nearest transporter 
go down shall be in scope of contractor, free of charges. 

 
7.0 0.5 KV test between core to clamp/earth of transformer before filling of oil and testing of all 

protection device before their erection. 
 
8.0 Draining of oil from drums in 25 KL tanks for processing, tank to be arranged by contractor.  

Ensure the quantity of every drum should have 209 Ltr.  Any deviation Should be informed 
to BHEL Jhansi. 
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9.0 All bushing should be tested before erection. 
 
10.0 Internal inspection, tightening of all joints and loose parts and attending dislocation inside 

the transformer and tapping by crape paper wherever required (crape paper to be supplied 
by BHEL). 

 
11.0 Removal of foreign material inside the tank before filling of oil. 
 
12.0 Refitting all dismantled parts of its replacing gaskets (New gaskets will be supplied by BHEL). 
 
13.0 Atmoseal and conservator should be checked for proper sealing and magnetic oil gauge 

should be erect on ground before erection of the conservator and ensure proper functioning 
of the MOG and leak proof of the conservator. 

 
14.0 All the T &P, Welding Machine, vacuum etc shall be arranged by Contractor. 
 
14.0 The offers of the bidders who are on the banned list and the offer of the bidders,who engage 

the services of the banned firms, shall be rejected. The list of banned firms is available on 
BHEL website www.bhel.com. 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.bhel.com/
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Annexure “B” 
 
Tender No. BHE/JHS/FES/080/19 R02    Date:- 24/09/2019 

PRICE BID 
 

Sl. 
No. 

Description of Work & Work Order Qty. Rate per Trfr.  
(Rs.) 

Total Price  
 (Rs. ) 

01 Erection, Testing  & Commissioning of 
160 MVA, 220/66/11 KV, 3 Phase Auto 
transformer  (Customer certificate 
required). 

09 No.   

    

  Total  (Rs)  

 
Rupees in Words     
 
Rupees in figures 

 
            Note:  
 

   (1) Offer to be valid for 120 days 
     (2) BHEL may delete, add any activity/activities at the time of order. 

   (3) GST will be payable extra as applicable. 
   (4) If there is a discrepancy between words and figures, the amount in words shall prevail. 
   (5) BHEL may go for Reverse Auction after Techno-Commercial evaluation instead of submitted related 

Price Bid. Bidder should confirm participation in  Reverse Auction alongwith Techno-Commercial Bid. 
Non-Acceptance to participate in RA may result in non-consideration of your bid in case BHEL decides 
to go for RA..  

   (6) In case more than one contractor quoted the l1(lowest and technically accepted) rates, l1 shall be 
decided  based discount offerd in sealed bid. 

   (7) BHEL reserves the right  to split the total quantity in approx.60:40 ratio depending upon work 
requirement . Counter offer shall be given to L2 for acceptance of L1 rates and so on.  

   (8) *Dragging charges = …………………………….. (Rs. / m)  
 
  (9) *Placement on plinth= ………………………………. (Rs.) per transformer  
 

(* Optional - Not included in scope ) 
 
 
I/We agree with above and all other terms & conditions of the contract. 

 

 

 

 

 

     (Signature of Contractor with Seal) 
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1.0.      GENERAL TERMS AND CONDITION 
 

1.1 SCOPE OF WORK - 
 

a) Wherever requested by the customer you shall undertake the repair/servicing of the 
transformer and the scope of work shall be to make the transformer ready for 

 Erection, testing and commissioning and include the following. 
b) Neutral bushing earthing at 2 points, transformers body earthing at 2 points. The 
 Channel and the M.S flats for this purpose will be supplied by the board/customer. Further 

earthing at sub station shall be required to be arranged in line with sub station requirement. 
c) Dismantling & Erection of the following wherever applicable. 
 

1. HV Bushing with turrets 
 

2. LV and HV neutral bushing with turrets  
 

3. Cable boxes (if provided) 
 

4. Bushing Current Transformers 
 

5. Main Conservator/Aux. Conservator. 
 

6. Valves  
 

7. Radiators. 
 

8. Fans/pumps 
 

9. Buchholz relay. 
 

10. Surge relay 
 

11. Gaskets  
 

12. Temperature indicators (OTI & WTI) 
 

13. Others wherever stated 
 

a) Erection of the drive mechanism box, marshalling box at site with equipment  
 (RTCC) panel in the control room after removing the existing panel if any 
 

b) Filling of transformer oil in the transformer & OLTC under hot oil circulation, vacuum  Drying 
wherever applicable/necessary to the required level and circulation of oil  till satisfactory 
results are obtained before commissioning. 

 

c) Laying of control cables from the marshalling box & drive mechanism box of OLTC to the 
RTCC panel and termination of the leads at both ends, with necessary glands, ferrules lugs 
etc., shall have to be done by you. Cables alone will be supplied free of cost. 

 

d) Painting as required will be carried out so as to maintain the finish of the surface of the  
             Transformer and necessary prior to the erection of the same at site. (Paint shall be   
             supplied free of cost). 

 

e) Testing  & Commissioning shall have to be done by contractor. 
 

f) Any other works, not covered in items (a) to (e) but required for satisfactory commissioning 
of the power transformer shall also to be carried out by the contractor free of cost. Such as 
operational checks of all electrical equipment. 
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g) The contractor shall prepare a schedule of the works to be carried out with specific periods 

for each item of work involved. All assemble and erection drawings shall be made available 
at site. 

 

1.2. LOSS OR DAMAGE 
 

 The contractor is responsible for the safe erection of the equipment/materials. 
 

1.3. PAYMENT (Mode of payment Performa enclosed) 
 
 Subject to any deductions which the BHEL may be authorized to make under the 
 Contract the contractor shall be entitled to payment wherever he has taken up to the 

erection work at the request of Customer as follows. 
 

      a) Within the schedule period. 
 

 90% of erection charges will be paid wherever applicable & where the work is completed 
within contractual period. On completion of the work & commissioning to the satisfaction 
of the concerned field Engineer. 

 

(b) TDS as applicable & any other tax applicable those will be deducted from the bill amount.  
 

(c) MODE OF PAYMENT:     The payment admissible on progressive payment bills 
May be paid on the 10th   days or next working day if 10th happens to be holidays) after 
presentation of bill and final settlement of bill after 90 days after such verification as is 
considered necessary. A NO CLAIM CERTIFICATE should be submitted with the final bill 
certifying that there are no other outstanding dues and this is the last bill in settlement of 
full and final payment.  A NO DUES CERTIFICATE should be obtained from BHEL 
site/customer that all borrowed tools and equipment have been refunded in goods 
condition and hire charges paid for such equipment. However, in case if any delay BHEL will 
not accept any interest liability on such bills. 

 

1.4 SCHEDULE OF REPAIR/ SERVICING ERECTION 
 

 The erection work shall be completed for the transformer entrusted within one month from 
the date of handing over of site plinth by customer. 

 

 The date notified by the customer as unit commissioned shall be taken as the date of 
completion of works and reckoned for assessing the delay. 

 

 The delivery period will not normally be extended. Hence all efforts shall be taken to 
complete the work within the contracted period specified i.e. within 1 month from the date 
of receipt of plinth. 

 
1.5 DEFECTIVE ERECTION : 
 
a) If during the period of erection, it is found that goods already erected are defective in 

workmanship or do not confirm to specification or unsuitable for the purpose for which they 
erected, then it will be open to the BHEL either to repudiate the entire contract and claim 
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such loss that the BHEL may suffer on the account on risk & cost basis or require the 
contractor to rectify the work 

b) Similarly, if during the guarantee period of the transformer any of the goods found to be 
defective in workmanship or do not confirm to specification or draw unsuitable for the 
purpose for which they are erected. It will be open to the BHEL either to repudiate the entire 
contract and claim damages or accept such part of the goods that are satisfactory and 
require the contractor to replace the balance or the claim composition for the entire loss 
sustain by the BHEL on that account. 

 
1.6 ACCESS TO SITES AND WORKS ON SITE: 
 

a) The works so far as it is carried out on the customer premises shall be carried out at such 
time as the customer may approve & the customer shall give the contractor reasonable 
facilities for carrying out the works. 

 

b) In the execution of the works no person other than the contractor or its duly appointed 
representative and workmen shall be allowed to do work on the site except by the special 
permission in writing to the site Engineer or his representative. 

 

1.7 CO-OPERATION WITH OTHER CONTRACTOR: 
 

The contractor shall cooperate with all other contracts or tradesman/representative(s) of 
the customer who may be performing other works on behalf of the owner and the workmen 
who may be employed by the customer & doing work in the vicinity of the works under the 
contract. The contractor shall also so arrange to perform its work as top minimize, to the 
maximum extent possible, interference with the work of other contractors and their work 
men. Any injury or damage that may be sustained by the employees of the other contractors 
and the customer due to the contractor’s work shall promptly be made good by the 
contractor at its own expense. The site Engineer shall determine the resolution of difference 
or conflict that may arise between the contractor and other contractors or between the 
contractor and the workmen of the customer in regard to their work, if the work of the 
contractor is delayed because of any acts of omission of another contractor the contractor 
shall have no claim against the owner on that account other than an extension of time for 
completing its works. The site Engineer shall be notified promptly by the contractor of any 
defects in the other contractor work that could affect the contractor’s works. The site 
Engineer shall determine the corrective measures, if any required to rectify this situation 
after inspection of the works and such decisions by the site Engineer shall be binding on the 
contractor. 
 

1.8 DISCIPLINE OF WORKMEN: 
 

The contractor shall adhere to the disciplinary procedure set by the site Engineer in respect 
of its/its employees and workmen at site. The site Engineer shall be at liberty to object to 
the presence of any representative or employee of the contractor at the site, if in the opinion 
of the site Engineer such representative/employees has misconduct himself or is 
incompetent or negligent or otherwise undesirable .The contractor shall remove such 
person(s) objected to & provide competent replacement in his place. 
 
 
 
 



BHARAT HEAVY ELECTRICALS LIMITED , JHANSI 
FIELD ENGINEERING SERVICES 

 

BHE/JHS/FES/080/19  R02                                                                                                          17 | P a g e  

 

1.9 PROTECTION OF WORK: 
 

The contractor shall have total responsibility for protecting its works till it is finally taken 
over by the customer. No claim will be entertained by the BHEL or by the site Engineer for 
any damage or loss to the contractor works and the contractor shall be responsible for 
complete restoration of the damaged works to original conditions, to comply with the 
specifications and drawings.   
Should any such damage to the contractor’s works occur because of any other party not 
being under its supervision or control the contractor shall make, its claim directly to the party 
concerned without involving the BHEL. 
 
 It disagreement or conflict or dispute develops between the contractor and the other party 
or parties concerned regarding the responsibility for damage to the contractor works the 
same shall be resolved as per the provisions of security deposit clause above titled co-
operation with other contractors. The contractor shall not cause any delay in the repair of 
such damaged works because of any delay in the resolution of such disputes. The contractor 
shall proceed to repair the work; immediately & no cause thereof will be assigned pending 
resolution of such disputes.  

  
1.10 EMPLOYMENT OF LABOUR: 
 
a) The contractor will be expected to employ on the work only its regular skilled employees 

with experience in the particular type of work. No female labor shall be employed after 
darkness. No person below the age of eighteen years shall be employed. 

 
b)  All traveling expenses including provisions of all necessary transport to worker to & fro site, 

lodging allowances and other payment to the contractor employees shall be sole 
responsibility of the contractor. 

 
c) The hours of the work on the site shall be decided by the customer and the contractor shall 

adhere to it. Working hours will normally by eight (8) hours per day Monday through 
Saturday. 

 
d)   Contractor’s employees shall bear identification badges while on work at site. 
 
e) In case the owner becomes liable to pay any wages or dues to the labor or any Government 

agency under any of the provisions of the minimum wages act,Workmen  compensation act 
contract labor regulation abolition act or any other law due to act of omission of the 
contractor, the owner may make such payments and shall recover the same from the 
contractors bills. 

 
f) The contractor shall be provided with supply of electricity for the purposes of the contract 

only at one point in the project site. The contractor at its own cost shall make its own further 
distribution arrangement. All temporary wiring shall comply with local regulations and will 
be subject to site Engineer’s inspection and approval before connection to supply. 
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1.11. FACILITIES TO BE PROVIDED BY THE CONTRACTOR: 
 

a) Tools scaffolding and tackles. 
 

b) The contractor shall bring to site all the construction/erection equipment tools tackle, 
scaffolding etc required for pre-assembly, erection of the equipment covered under the 
contract. He shall submit a list of all such materials to the site Engineer before the 
commencement of pre-assembly at site. 

 

i) The following items are generally required. 
1) Lifting equipment 
a) Derrick or Mobile Crane of adequate capacity 
b)  Wire ropes 
c)  Pulley blocks 
d) Chain blocks 
e) Manila ropes 
f) Shackles ‘D’ 
g) Winch for moving transformer 
i) Stream line Oil filter Machine (Filter Machine) 
j) Oil Storage Tank 
k) Crane 
l) Empty drums 

 

  2) BDV Testing Kit Up to 100 KV 
 

  3) Testing Equipment 
 

  a) 5 KV Megger (Motorised) 
  b) Resistance Bridge 
  c) AVO Meter 
  d) Ratio Meter (T.T.R) 

  e) Multimeter 

                        f)       Tan delta Test 
 

ii)      After the completion of the works, the contractor shall not remove the materials  

 such as construction equipment, erection tools and tackles scaffolding etc., from   the 
site without permission of the Site Engineer. 

 

a. FIRST AID: 
 

The contractor shall provide necessary first aid facilities for all its employees, 
representatives and workmen working at the site. Adequate number of contractor’s 
personnel shall be trained in administering first aid. 

 

b. CLEANLINESS: 
 

The contractor shall be responsible for keeping the entire allotted area clean and free 
from rubbish, debris etc, during the period of Contract. 

 
Waste oil shall be disposed of in a manner acceptable to the Owner. Under no 
circumstances shall waste oil be dumped into uncontrolled drains. 
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c. FIRE PROTECTION: 
 

All the Contractor’s supervisor personnel and sufficient number of workers shall be 
trained for fire-fighting  and shall be assigned specific fire protection duties enough 
of such trained personnel shall be available at the site during the entire  period of 
the contract. 

 
The contractor shall provide enough fire protection equipment of the types and 
number for the ware-house, office, temporary structures, labour colony area etc. 
Access to such fire protection equipment, shall be easy and kept open at all times. 

 

1.12 SECURITY: 
 

The contractor shall have total responsibility for all equipment and materials in its 
custody, stores, loose semi-assembled and/or erected by it at site.  
The contractor shall make suitable security arrangements including employment of 

security personnel to ensure the protection of all materials, equipment and works 
from theft Fire, pilferage and any other damages and loss. All materials of the 
contractors shall enter and leave the work site only with the written permission of 
the Site Engineer in the prescribed manner. 

 

1.13 MATERIAL HANDLING AND STORAGE: 
 

13.1 All the equipment furnished the Control and arriving at site shall be promptly 
received unloaded and transported and stores; in the storage by the contractor. 

 

13.2  The contractor shall be responsible for examining all the consignment and shall notify  
the site Engineer/BHEL, Jhansi(within 10 days of receipt of materials) of any damage, 
shortage, discrepancy etc, for the purpose of replacement/insurance claim along 
with LR-NO etc. However the contractor shall be solely responsible for any shortages 
or damages in transit handling and/or in storage and erection of the equipment at 
site during Erection, testing & commissioning as well as for preferring all claims with 
the underwriter(s) any demurrage, wharf age and other such charges claimed by the 
transporters, railways etc shall be to the account of the contractor. 

 

13.3 The contractor shall maintain an accurate and exhaustive record detailing out the list 
of all equipment received by it for the purpose of erection and keep all such record 
open for the inspection of the Site Engineer. 

 

13.4 All equipment shall be handled very carefully to prevent any damage or loss. No bare 
wire ropes, slings etc shall be used for unloading and/or handling of the equipment 
without the specific written permission of the Site Engineer. The equipment stores 
shall be properly protected to prevent damage either to the equipment or to the 
floor where they are stored. 

 
13.5 The contractor shall ensure that all the packing materials and protection devices used   

for the various equipment during transit and storage are removed before the 
equipment are installed. 
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13.6 All the materials stores in the open or dusty location (s) shall be covered with suitable 
weather proof and flame proof covering material wherever applicable. 

 
 

13.7  The contractor shall be responsible for making suitable indoor storage facilities to store all 
equipment which require indoor storage. Normally all the electrical equipment such as 
motors control gear and consumable shall be stores in the closed storage space. 

 
 
14. CONSTRUCTION MANAGEMENT: 
 

14.1 The field activities of the contractor’s working at site will be coordinating by the site Engineer  
and the Site Engineer’s decision shall be final in the resolving any  dispute or conflict between 
the contractor and other contractor and trade men of the owner regarding scheduling and 
co-ordination of work. Such occasion by the Site Engineer shall not be cause a cause for extra 
compensation of extension of time for the contractor. Time is the essence of the contract 
and the contractor shall be responsible for performance of its works in accordance with the 
specific construction scope. 

 

15.0    PROTECTION OF PROPERTY & CONTRACTOR’S LIABILITY: 
 
15.1 The contractor shall be responsible for any damage resulting from its operations its shall also 

be responsible for protection of all person including members or public and employees of 
the owners and the employees of other contractors and sub-contractors and all public and 
private property including structures, building, other plants and equipment and utilities 
wither above for below the ground. 

 

16.0 INSURANCE: 
 

16.1 In addition to the conditions covered under, the clause title insurance, the following 
provisions will also apply to the person of works to be done beyond the contractors own or 
its sub-contractors manufacturing works. 

 

17.1 Workmen’s Compensation  Insurance: 
 

This insurance shall protect the contractor against all claims- applicable under the workmen 
compensation Act 1948(Government of India). This policy shall also cover the contractors 
against claims for injury, disability disabilities disease or death of its or its sub-contractors 
employees which for any reason or not covered under the workmen compensation Act 1948. 
The liabilities, shall not be less that. 
 

Workmen compensation as per statutory provisions 
 

Employees’ liability as per statutory provisions 
 

17.2 Comprehensive Automobile insurance: 
 

The insurance shall be in such from into protect the contractor against all claims for  injury 
disability, disease and death to members of public including the owner’s men and damage 
to the property of other arising from the use of motor vehicle  during own or off the site 
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operations irrespective of the owner ship of such vehicle . The minimum liability covered 
shall be as here in indicated. 
 
Fatal injury   Rs. 100,000  each person 
 

    Rs. 200,000   each occurrence 
 

Property Damage  Rs. 100,000   each occurrence 
 

 
17.3 Comprehensive General Liability Insurance: 
 
17.3.1 The insurance shall protect the contractor against  all claims arising from injuries, disabilities, 

disease or death of members of public of damage to property of others due to any Act or 
omission on the part of the contractor, its against , ;its employees, sits representative and 
sub-contractor or from riots, strikes and civil commotion. This insurance shall also cover all 
the liabilities of the Contractor arising out of the Case titled difference of suits under General 
Conditions of contract of this Volume 1 A. 

 
17.3.2 The hazards to be covered will pertain to the works and areas where the contractor, its 

agents and employees have to perform work pursuant to the contractor. 
 

17.3.3 The above are only illustrative list of insurance covers normally required and it will be the 
responsibility of the contractor to maintain on necessary insurances coverage to the extent 
both in time & amount to take care of all its liabilities either direct or indirect in pursuance 
of the contract. 

 
18.0 WORK AND SAFETY REGULATIONS: 
 
18.1 The contractor shall insure proper safety of all the workmen, materials plant and equipment 

belonging to it or to the others, working at the site. The contractor shall also be responsible 
for provision of all safety notices & safety equipment required by the relieve and legislation 
deemed necessary by the site Engineer. 

 
18.2 All equipment used in construction and erection by contractor shall meet Indian/ 

International standards and where such standards do not exist, the contractor shall 
insurance these to be absolutely safe. All equipment shall be strictly operated and 
maintained by the contractor in accordance with manufactures operation manuals and 
safety instruction as per guidelines/rules in this regard. 

 
18.3 Periodicals examinations and all tests for lifting / hoisting  equipment  and tackles shall be 

carried, out in accordance with the relevant-provisions of factories Act 1948, Indian 
Electricity Act and associated laws/Rules in force from time to time . A register of such 
examinations and tests shall be proper maintained by the contractor and will be promptly. 
Produced as and when desired by Site Engineer or by the persons authorized by him. 

 
18.4 No electrical cable in used by the contractor owners will be distributed without proper 

permission. 
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18.5 No repair work shall be carried out on any live equipment the equipment must be declared 

safe by the site Engineer and a permit to work shall be issued by the site Engineer before 
any repair work is carried out by the contractor. While working on electric lines/equipment 
whether live or dead, suitable type and sufficient quantity of tool will, have to be provided 
by the contractor to electricians/workmen/officers. 

 
18.6 The contractor shall employ necessary number of qualified, full time electricians/electrical 

supervisors to maintain its temporary electrical installations. 
 

18.7 In case any accident occurs during the construction/erection or other associated activities 
undertaken by the contractors thereby causing any minor or major or fatal injury to its 
employees due to any reason what so ever it shall be responsibility of the contractor to 
promptly inform the same to the site Engineer in prescribed form and also to all the 
authorities envisaged under the applicable laws. 

  

18.8 The site Engineer shall have the right at its sole discretion to stop of the work,if in its opinion 
the work is being carried outing such a way ask many case accidents & endanger the safety 
of the persons and/or property and or equipment. In such cases, the contractors shall be 
informed in writing about the nature of hazards and possible injury/accident & he shall 
comply to remove short comings promptly. The contractors, after stopping the specific work, 
can, if felt necessary appeal against the order of stoppage of work to the site Engineer within 
3 days of such stoppage of works and the decision of the site. Engineer in this respect shall 
be conclusive and binding on the contractor. 

 

18.9 The contractor shall not be entitled for any damages/compensation for stoppage of work 
due to safety reasons as provided above and the period such stoppage of work will not be 
taken as an extension of time for completion of work and will not be the ground for waiver 
of levy of liquidated damages. 

 

18.10 The contractors shall follow and comply with all safety rules, relevant provisions of 
applicable laws pertaining to the safety of workmen, employees plant and equipment as may 
be prescribed from time to time without any demur, protest or contest or reservation. In 
case of any unconformity between statutory requirements and safely rules referred, above, 
the latter shall be binding on the contractor unless the statutory provisions are more 
stringent. 

 

18.11 If the contractor does not take all safety precautions and/or  fails to comply with the Safety  
rules as prescribed by the owner or as prescribed  under the applicable law for  the safety of 
the equipment plant and personnel and the contractors does not prevent hazards conditions 
which may cause injury to its own  employees or employees of other contractors or  owner 
or any other person at site or adjacent thereto, the contractor shall be responsible for 
payment of compensation to the owner as per the following schedule. 

 
a. Fatal injury or accident  Rs. 3,00,000/= 
 causing death    per persons 
 

 These are applicable for death injury to any person whosoever 
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b. Major injures or accident  Rs. 20,000/=  
 causing 25% or more permanent per person 
 

 disability to workmen or  whosoever 
 employees. 
 
Permanent disability shall have the same meaning as indicated in workmen’s compensation 
Act. These compensation  mentioned above shall be in addition to the compensation payable 
to the workmen/employees under the relevant provisions of the workmen’s compensation 
Act and rules framed their under or any other applicable law as applicable from time to time. 
In case the owner is made to pay such compensation, the contractor will be liable to 
reimburse the owner such amount (s) in addition to the compensation indicated above.  This 
is advisable to contractor to provide “Group Insurance Policy” to their workers. 
 
 

19.0 CODE REQUIREMENTS: 
 

The erection requirement and procedures to be followed during the installation of the 
equipment shall be in accordance with the relevant ASME Codes accepted good Engineering 
parties, the engineer’s drawings and other applicable Indian codes and laws and regulations 
of the Government of India. 

 
20.0 CHECK  OUT OF CONTROL SYSTEMS : 
 

After completion of wiring & cabling the contractor shall check out the operation of all 
control system for the equipment furnished and installed under these specification and 
documents. 
 

21.0 CABLING: 
 
21.1 All cables shall be supported by the conducts or cable tray run in air or in cable channels 

these install in exposed runs parallel or perpendicular to dominate surfaces with right angle 
turn made symmetrical bends for fittings. When cables are run on cable trays, they shall be 
clamped at a minimum intervals of 2000 mm or otherwise as directed by the Site Engineer.
  

21.2 Each cable whether power of control, shall be provided with a  metallic or plastic tag of an 
approved  type bearing a cable ref. no indicated in the cable and conduct list (prepared by 
the contractors). Every five meter run or part thereof and at both ends of the cable adjacent 
to the terminations. Cable routing is to be done in such a way that cables are accessible for 
any maintenance and for easy identification. 

 
21.3 Sharp bending and kinking of cables shall be avoided. The minimum radial for PVC insulated 

Cables 1100 Volts grade shall be 15 D where D is overall diameter of the cable installation of 
other cables like high voltage, coaxial screened compensating, mineral; insulated shall be in 
accordance with the cable manufacturer’s recommendations. Wherever cables cross roads 
and water, oil sewage or gas lines, special care should be taken for the protection of the 
cables in designing the cable channels. 
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21.4 In each cables runs some extra length shall be kept at a suitable point to enable 1 or 2 straight 

thought joints to be made, should be cable develop fault at a later date. 
 
21.5 Control cable terminations shall be made in accordance with wiring diagram, using 

identifying codes-subject to site engineer’s approval Multicore control cable Jackets shall be 
removed as required to train and terminate the conductors. The cable jackets shall be left 
on the cable as far as possible to the point of the first conductor branch. The insulated 
conductors from which the jacket is removed shall be neatly twined in bundles and 
terminated. The bundles shall be firmly but not tidily tied utilizing plastic or nylon ties or 
specifically treated fungus protected cord made for this purpose. Control cable conductor’s 
insulation shall be securely and evenly out. 
 

21.6 The connectors for control cable shall be covered with a transparent insulting sleeve so as 
to prevent accident contact with ground or adjacent terminals and shall preferably 
terminate in Elmex terminals and washers. The insulating sleeve shall be fire resistant & shall 
be long enough to over pass the conductor insulation. All control cables shall be fanned out 
& connection made to terminal blocks and test equipment for proper operation before 
cables are corded together. 

 
21.7     If N2 Gas purging is required for dehydration of transformer, only N2 Gas charges will be paid 

for used N2 Gas cylinder as per BHEL existing rate – contract for N2 Gas at that time. 
 
 
Note- Please note that for any dispute , matter will be dealt at  “Jhansi Judicial-Court”. 
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SECTION-1 
 
22.0     GENERAL INSTRUCTIONS TO TENDERERS: 
 
22.1 DESPATCH INSTRUCTIONS; 
 
22.1.1 This tender specification as a whole duly furnishing all the details required and other 

documents as required in the following pages, shall be duly signed and sent  in a scaled cover 
duly super scribing the name of work as given in the tender notice 

 
22.1.2 The tender shall be addressed to-Sr.DGM (FES & RPD), BHEL,Jhans(UP)-284120. 
 
22.1.3 Tender submitted by post shall be sent REGISTEREDPOST ACKNOWLEDGEMENT DUE’ and 

shall be posted with the due allowance for any postal delay. The tenders received after the 
due date and time of opening are liable to be rejected. Telegraphic offers and offers received 
by telex may not be considered unless confirmed in writing by a detailed offer. 

 
22.1.4 The tenders shall be opened by the authorized officer of BHEL at his office at the time and 

date as specified-in-the tender notice; in the presence of such of those enterers or their 
authorized representatives who may be present. 

 
22.1.5 The tenderers shall closely person all  the clauses, specifications and drawings indicated in 

the Tender Documents before quoting should the tenderer  have any doubt  about the 
meaning of any portion  of the Tender Specifications or find discrepancies or commission in 
the Drawings or the tender documents issued  are incomplete or shall require clarification 
on any of the technical aspect scope of work etc, he shall at once contact the authority 
inviting-the tender for clarification before the submission of the tender.  

 
22.1.6 Before tendering the tenderers are advised to inspect the site of work and the environment 

and be well acquainted with the actual working and other prevalent conditions, facilities 
available, position of material and labor. No claim will be entertained later on the round of 
lack of knowledge. 

 
22.1.7 Tenderer must fill up all the schedules and furnish all the required information as per the 

instructions given in various sections of the tender specification. Each and submitted along 
with the offer by the Tenderer in taken of complete acceptance thereof. The information 
furnished shall be complete by itself. 

 
22.1.8 The Tenderer shall quote the rates in English Language and international numerals. These 

rates shall be entered in figures as well as in words. For the purposes of the tender. The 
metric system of units shall be used. 

 
22.1.9 All entries in the tender shall either be typed or be in ink. Erasers and over writing are not 

permitted and may render such tenders liable to summary rejection. All cancellations and 
insertions shall be duly attested by the tenderer. 

22.1.10 Contractor’s Offers and remarks and any deviations shall be with reference to  
erections and clause numbers given in the order schedule. 
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23.0 EARNEST MONEY DEPOSIT 
 

23.1 Earnest Money deposit will be as per the Tender documents. 
Every tenderer must be accompanied by the prescribed amount forms. 
(All securities are to be discharged and pledged in favour of BHEL) 
 

23.2.1 EMD as specified should be enclosed along with tender  in the Form of EFT receipts. 
 

23.3 The earnest money deposit of the successful tenderer will be converted into   
 security deposit for the due fulfillment of the contract. 

 

23.4 In case of unsuccessfully tenderers  the Earnest Money will be refunded to them within a 
reasonable time after finalization of the tender. 

 

23.5 BHEL reserves the right of forfeiture of Earnest Money Deposit in case the successful 
tenderer. 

 

(a) Fails to start the work as may be indicated in the letter of intent. 
 

(b) After opening of Tender, revokes his tender within the stipulated period or alters   
 his earlier quoted rates/conditions. 

 
24.0 Authorization and Attestation: 
 

24.1 Tenders shall be signed by persons duly authorized/empowered to do so certify copies of 
such authority and relevant documents shall be submitted along with the tenders. 

 
25.0 Validity of Offer: 
 

The rates in the Tender shall be kept open for acceptance for a minimum period of 120 days 
from the date of opening of tenders. If a tenderer withdraws a revokes his tender or revises 
the tendered rates or conditions for any item within the aforesaid period, his Earnest Money 
Deposit is liable to be forfeited. In case the Bharat Heavy Electricals Limited, calls for 
negotiations such, negotiations shall not amount to cancellation or withdrawal of the 
original offer which shall be binding on the tenderers. 

 
26.0 Execution of Contract:  
 

The successful tenderer’s responsibility  under this contract commences from the date of 
issue of the letter of intent by Bharat Heavy Electricals Limited. The successful tenderer shall 
be required to execute an agreement in the prescribed from with the BHEL within reasonable 
time after the acceptance of his tender and in any case before submitting the first bill for 
payment. The expenses for completion and stamping the agreement shall be borne by the 
Contractor. 
 

27.0  Security Deposit:  The total amount of security  deposit will be 5% of the contract   
value.  EMD of the successful tenderer shall be converted and adjusted towards 

the  required amount of security deposit 
The security Deposit should be collected before start of the work by the contractor. 

27.1 Security Deposit may be furnished in any one of the following forms: 
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i) Cash ( as permissible under the Income Tax Act) 
ii) Pay Order ,Demand Draft in favour of BHEL 
iii) Local cheques of scheduled banks, subject to realization. 
iv) Securities available from Post Office such as National Savings Certificates,Kissan Vikas 

Patras etc.(Certificates should be held in the name of Contractor furnishing the 
security and duly pledged in favour of BHEL and discharged on the back). 

v) Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined in 
the Companies Act. The Bank Guarantee format should have the approval of BHEL. 

vi) Fixed Deposit Receipt issued by Scheduled Banks/Public Financial institutions as 
defined in the Companies Act. The FDR should be in the name of the contractor, A/C 
BHEL duly discharged on the back. 

vii) Security deposit can also be recovered at the rate of 10% from the running bills. 
However in such cases at least 50% of the Security Deposit should be collected before 
start of the work and the balance 50% may be recovered from the running bills. 

 
Note:   In case of small value contracts not exceeding Rs. 10 lakhs and all SAS jobs, work can 
be started before Security Deposit is collected. However, payment can be released only after 
collection/recovery of initial 50% Security Deposit). 
 
viii) EMD of the successful tenderer can be converted and adjusted against the security 

deposit. 
ix) The security deposit shall not carry any interest. 

 
(Note: Acceptance of Security Deposit against Sl No. (iv) and (vi) above  will be subject to 
hypothecation or endorsement on the documents in favour of BHEL. However BHEL will not 
be liable or responsible in any manner for the collection of interest or renewal of the 
documents or in any other matter connected therewith). 
 

27.2 If the value of the work done at any time exceeds the accepted agreement value the  Security 
Deposit shall be correspondingly enhanced and the extra security deposit shall be 
immediately recovered from payments due to him. 

 
27.3 If the value of the work done at any time exceeds the accepted agreement value the  Security 

Deposit shall be correspondingly enhanced and the extra security deposit shall be 
immediately recovered from payments due to him. 

 
27.4 Failure to deposit the security within the stipulated time may lead to forfeiture of Earnest  

Money and cancellation of the award of work. 
 
27.5 In case the contractor desired to furnish full security deposit, as may be indicated in the 

letter of intent, he may do so in any one of the forms as mentioned in clause 1.8.2 above in 
Which case no deduction from bills will be effected. However, the deposit should cover upto 
the period of warranty also. 

 
27.5A In any part of Security Deposit of the Contractor is held in the form of approved securities it 

shall be kept transferred in the name of Bharat Heavy Electricals Limited, Jhansi in such a 
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manner that BHEL can realize it fully without reference to the contractor. BHEL shall not be 
responsible for any depreciation in the value of the security while in BHELs custody or for 
any loss of interest thereon. 

 
27.5B STAMP DUTY : Every Contractor should pay the stamps duty as per India Stamp Act 1899  

are as follow, which will be payable to Government by BHEL, and not refundable to 
Contractor: 

 
i) If deposit cash    Rs. 125/= per thousand 

 
ii) If through FDR/NSC/KVP  Rs. 70/= per thousand 

 
iii) If third party guarantee  Rs. 100/= per thousand 

 
 

iv) If Bank Guarantee   Rs. 5/= per thousand 
       which was not exceed Rs. 10,000/= 
       
27.6 BHEL reserves the right of forfeiture of Security Deposit in addition to other, claims  

and penalties in the event of the contractor’s  failure to fulfill any of the contractual 
obligations or in the event of termination of contract as per terms and conditions of  

contract. 
 
28.0 Return of Security deposit: 
 

Security deposit will be refunded after one year on successful completion of work.If the 
contractor duly performs and completes the contract in all respects to the entire satisfaction 
of BHEL and presents an absolute “No demand certificate in the customer/BHEL form and 
return properties belonging to BHEL handed over rent or hired by him for carrying out the 
said works total amount of security deposit will be released to the contractor after deducting 
all costs of expenses or other amounts that are to be paid to BHEL under this or other 
contracts entered into with the contractor. 

 
28.1 No interest shall be payable by BHEL on Earnest Money /Security Deposit or  on  any  
 money due to tile contractor by BHEL. 
 
29.0Rejection of tender and other conditions: 
 
29.1 The acceptance of tender will rest with BHEL  which does not bind itself to accept  

the lowest tender or any tender and reserves to itself full right for the following  
without assigning any reasons what so ever: 

 
(a) To reject any or all of the tenders. 
(b)  To award the work in part. 
(c)  Either of the stated in (a) & (b) to modify 
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29.2 Conditional tenders, tenders containing absurd on unworkable rates and amounts and 
tenders which are incomplete and Otherwise considered defective and tenders not in 
accordance with the tender conditions, specifications etc are liable to be rejected. 

 
29.3 If a tenderer expires after submission of the tender or after the acceptance of his tender. 

BHEL may at their direction, cancel such tender. If a partner of a firm expires after submission 
of the tender or after the acceptance of the tender, BHEL may cancel such tender at their 
discretion unless the firm retains its character.  

 
29.4 BHEL  will not be bound by any Power of Attorney guaranteed by the tenderer or by changes 

in the compositions of the firm made subsequent to the execution of the contract. 
 
29.5 If the tenderer  deliberately gives wrong information in his tender, BHEL reserves the right  

to reject  such tender at any stage or to cancel the contract, if awarded and forfeit the 
Earnest Money/Security Deposit. 

 
29.6 Canvassing in  any form in connection with the tenders is strictly prohibited and the  tenders 

submitted by the Contractors who report to canvassing are liable to  rejection. 
 
29.7 Should a tenderer or contractor or in the case of a firm or company of contractor’s one or 

more of its partners/shareholders/Directors have a relation or relations employed in the 
capacity of an Officer of BHEL, the authority inviting tender shall be informed of the fact 
along with the offer, failing this, BHEL cancel the contract and forfeit the Earnest 
Money/Security Deposit. 
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Section II 
 

GENERAL CONDITIONS OF THE CONTRACT 
 

30.0    DEFINITIONS ; 
The following terms shall have the meaning hereby assigned to them except where the 
context requires otherwise. 

 

30.1 BHEL (or B H E L) shall mean Bharat Heavy Electricals Limited, Jhansi a Company registered 
under Indian Companies Act 1956 . With its Registered Office at BHEL House Siri Fort, New 
Delhi- 110049 or its administrative Officers or its site Engineer or other employees 
authorized to deal with any matters with which these persons are concerned on its behalf.  

 

30.2 ‘GENERAL MANAGER’’ / ADD.  GENERAL MANAGER’’ shall mean the Officer  in 
administrative charge BHEL, Jhansi. 

 

30.3 ÉNGINEER’OR ÉNGINEER CHARGE’ shall mean Engineer deputed by BHEL The term includes 
‘SITE ENGINEER’’RESIDENT ENGINEER’ and ASSISTANCE SITE ENGINEER’of BHEL at the site as 
well as the officers in charge at  BHEL Jhansi. 

 

30.4 ‘‘SITE’’ shall mean the place or places at which the plants/equipment are to be erected and 
services are to be performed as per the specification of this contract. 

 

30.5 CLIENTS OF BHEL or CUSTOMER   shall mean the project authorities to whom  BHEL  is  
supplying the equipment. 

 

30.6 CONTRACTOR shall mean   the individual, firm or company who enters into his contract with 
BHEL and shall include their executors, administrators, successors and assignees.  

 

30.7 ÇONTACT or CONTRACT DOCUMENT’ shall mean and include the agreement or work order, 
the accepted appendices of rates. Schedule of quantities if any and general conditions, of 
contract, the special conditions of contract Instructions to the tenderers the drawings, the 
specifications, the special specifications, if any, the tender documents and the letter of 
indent/Accepting Letter issued by BHEL. Any conditions or terms stipulated by the contractor 
in the tender documents or supporting letters shall not form part of the contract unless 
specifically accepted in writing by BHEL and incorporated in the agreement. 
 

30.8 GENERAL CONDITIONS OF CONTRACT shall mean the instructions to the 
     Tenderers and general conditions of contract pertaining to the work detailed. 

 
31.0 TENDER SPECIFICATION” shall mean the ‘specific conditions. Technical 

Specifications, appendices, size information and drawing pertaining to the work in which the 
workers are required to submit their officer. Also this will include the specifications covered 
under specifications detailed in NIT of client of BHEL for erection, testing and commissioning 
of plant; individual specification No. will be assigned to each tender specification. 
 

32.0 TENDER DOCUMENTS “shall mean the document listed in Index like Tender  
     Specification No. JHS/FES/80/19 invitation letter, Technical particular of transformer. 
 

32.1      Special terms and condition part-I including schedule of price and payment as  
              Per Annexure-A, Annexure B Price Bid & General terms and conditions etc. 
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33.0 LETTER OF INDENT ‘shall mean the intimation by a letter to the tenderer that the  
      tender has been accepted in accordance with previous contained in that letter. The  
      responsibility of the contractor commence from the date of issue of this letter and all  
      the terms and conditions of contract are applicable from this date. 

 

34.0 ÇOMPLETION TIME’ shall mean the period by date specified in the acceptance of  
      tender for handing  over of the erected equipment/plant  which are found acceptable  
      by the Engineer being of required standard and confirming to the specification of the  
      contract. 

 

35.0 PLANT shall mean and can note the entire assembly of the plant and equipment 
     covered by the contract. 

 

36.0 ‘EQUIPMENT’ shall mean all equipment, machineries, materials structural, electrical  
      and other components of the plant covered by the contract. 

 

37.0  TESTS  shall mean and include such test or tests to be carried out on the part of the 
contractor as are prescribed in the contract or considered necessary by BHEL in order to as 
certain the quality, workmanship, performance and efficiency of the contract  work or part 
thereof. 

 

38.0  APPROVED ‘DIRECTED’ of ‘INSTRUCTED shall mean approved directed or instructed  by 
BHEL. 

 

39.0 WORK OR CONTRACT WORK shall mean and include supply of all categories of 
labourspecified consumables, tools and tackles required for, complete and satisfactory site 
transportation, handing storing , erecting, testing and commissioning of the equipment to 
the entire satisfaction of BHEL. 

 

40.0 SINGULAR AND PLURAL ETC words carry in singular number shall also include  
plural and vice versa, where the context so required. Words importing the masculine gender 
shall be taken to include the feminine gender and words importing persons shall include any 
Company or Association or body of individuals, whether incorporated or not. 

 

41.0 ‘HEADINGS’’ the headings in these general conditions are solely  for the purpose of 
facilitating reference and shall not be deemed to be part thereof or be taken into 
consideration in the interpretation or construction thereof or of the contract.  

 

42.0 “Month’ shall mean calendar month. 
 

43.0 “WRITING’ shall include any manuscript type written or printed statement Under  
       the  signature or seal as the case may be 

 
43.1  Law  governing the contract any Court Jurisdiction. The Contract shall be governed by the 

Law .For the time being enforce in the Republic of India. The civil jurisdiction, Jhansi  shall 
alone have exclusive jurisdiction in regard to all claims, in respect of this contract. 

 

44.0 ISSUE OF NOTICE; 
 

The contractor shall furnish to the BHEL Engineer the name designation and address of his 
authorized agent and all  complaints, notices, communications and reference shall be 
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deemed to have been duly given to the contractor if delivered  to the contractor or his 
authorized agent or left at or posted to the address either of the contract or of his 
representative and shall be deemed to have been no given in the case of posting oil the day 
on which they would have reached such address in the ordinary course of post or which they 
were so delivered of/or left Use of 

 

45.0 USE OF LAND; 
 

No land belonging to BHEL or their customer temporary possession of BHEL shall be occupied 
by the contractor without the written permission of BHEL 

 

46.0 COMMENCEMENT OF WORK; 
 

46.1 The contractor shall commence the works within the time indicated in the letter of intent   
from BHEL and shall proceed with the same with due expedition without delay. 

 

46.2 If the successful tenderer fails to start the work within the stipulated time BHEL at its sole 
discretion will have the right to cancel the contract. His earnest money and/or Security 
Deposit with BHEL with stand forfeited without any further reference to him, without 
prejudice to any and all of BHEL’s  other rights and remedies in this regard.  

 

46.3 All the works shall be carried out under the direction and to the satisfaction of BHEL. 
 

46.4 The erected/constructed plant or work performed under the contract shall be taken over 
when it has been completed in all respects and duly tested or satisfactorily put into 
operation at site. 

 

47 MODE OF PAYMENT AND MEASUREMENT OF THE WORK COMPLETED: 
 

1 All payments due to the contractor shall be paid only Account payee Cheque. 
 

2 The contractor shall present his bill on the formats prescribed by BHEL for every payment. 
After verification of such bills by BHEL, all items having financial value shall be certified by 
BHEL Engineer and the bills prepared based on the same and connected technical documents 
which form part of this specification. 

 

3           Measurement shall be restricted  to that for which is required to ascertain the financial  
     Liability of BHEL under this Contract. 

 

4          Work which is to be measured in detail shall be measured as per standard procedure  
without reference to any local procedures excepting where it is otherwise stated in the                           
tender documents. The measurement shall be taken jointly be persons duly authorized on the 
part of BHEL by the contractor. 

 

5    If at any time due to any reason whatsoever, if becomes necessary to measures the  
      workdone in full or in part the expenses towards such in measurement shall be  
      taken jointly by persons duly authorized on the part of BHEL by the contractor. 
 

6    The contractor shall bear the expenditure involved, if any in making the  
      measurement. The contractor shall without extra charges, provide all the assistance  
      with appliancesand other things necessary measurement. 
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7.  The measurement entered in the bills prepared shall be signed with date by the both  
      The contracting parties. 
 

8. The contractor will be intimated in writing by the site Engineer, the proposed date of  
measurement.If the contractor’s representative fails to participate in the joint measurement, the 
BHEL Engineer shall have the power, to proceed by himself to take  
measurement in which case the measurement shall be accepted by the Contractor  
as final. 

 

9.  Passing of measurement as per bills does not amount to acceptance of the completion  
of the  work mentioned. Any left out work has to be completed; if pointed out a later  
date byBHEL 

 

48.0 RIGHTS OF BHEL ; 
 

BHEL reserves the following right in respect of this contract without entitling the Contractor 
for any compensation. 

 

1 To get the work done through other agency at the risk and cost of the Contractor in the event 
of Contractor’s poor progress, or inability to progress the work for completion as stipulated 
in the contract, poor quality of the work etc. and to recover compensation for such losses 
from the contractor including BHEL’s supervision charges and overheads from security 
deposit/other – dues. 

 

2 To withdraw any portion of work and/or to restrict/alter the quantum of work as  
indicated in the contract during the progress of erection and get it done through other agency 
aid/or by departmental labors to BHEL’s commitment to its customer or incase BHEL decides to 
advance the date of completion due to other emergency reasons/BHEL’s obligation to its 
customer. 

 

3 To terminate the contract after giving reasonable notice and forfeit Security Deposit 
andrecover the loss sustained in getting the balance work done through other agencies  
inaddition to liquidated damaged in the events of. 

 

4     Contractor’s continued poor progress brought to his notice from time to time 
 

5     Withdrawal from or abandonment of the work before completion of the work. 
 

6 Corrupt act of Contractor 
 

7.    Insolvency of the Contractor 
 

 

49.0 Persistent disregard to the instructions in writing of BHEL. 
 
50.0 Assignment transformer sub-letting of the contract without BHEL’s written  

permission.Non-fulfillment of any contractual obligations or obligations under the  
law. Any delay in works for reasons attributable to the contractor  will have to be  
compensated by him either, by increasing, man power and resources or by working  
extra hours and more than he shift without any cost. 
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51.0 To recover any money due from the contractor, from any money due to the 
contractor under  this contract or any other contract or from the Security Deposit. 
 

a. To claim compensation for losses sustained including BHEL’s supervision charges and 
overheads in completion on termination of contract to impose penalty for delay in 
completion of the work, at the rate ½% of the contract value per week of delay or 
part thereof subject to a ceiling of 10% of the contract value. 

 

b. To terminate the contract or to restrict the quantum of work and pay for the portion 
of work executed in case BHEL’s contract with there customers are terminated for 
any reasons. 

 

c. To effect recovery from any amounts due to the contractor under this or any 
othercontract etc, in any offer from, the moneys BHEL is forced to pay to anybody 
due to Contractor’s failure to fulfill any of his obligations. 

 

d.  While every Endeavour will be made by BHEL they can not guarantee uninterrupted 
work due to conditions beyond their control Contractor will not be entitled for any 
compensation/extra payment on this account. 

 

e.  In the event of any nature, the decision of BHEL shall be final &binding on the  
Contractor.Responsibilities of the Contractor in respect of local laws employment of 
workers etc. Thefollowing are the responsibilities of the Contractor in respect of 
observation of local laws employment of personnel, payment of taxes etc. 

 
52.0 As far as possible, unskilled workers shall be engaged from the local areas in which   
 thework is being executed. 
 
53.0 The Contractor at all times during the continuance of this contract, shall in all his dealings 

with local labors for the time being employed on or in connection with the work, have due 
regard to all local festivals and religious and other customs. 

 
54.0 The contractor shall comply with all states and Central Laws, Statutory Rules, Regulations 

etc such as the payment of Wages Act Minimum Wages Act. Workmen compensation Act 
Employees liability Act, Industrial Dispute Act. Employees Provident Fund Scheme 
Employees State Insurance Scheme. Contract Labors (Regulation & Abolition) Act 1970 and 
other Acts. Rules & Regulation for labors as may be enacted by the Government during the 
tender of the Contract and having force or jurisdiction at site. The contractor shall give to 
the local Governing body. Police and other relevant authorities all such notice as may be 
required by law. 

 
55.0 The Contractor shall pay all taxes, Fees, license charges deposits duties tools, royalty,  
  commissionsor other charges which may be liable  on account of any of  his  
  operation in executing the contract. In case BHEL is forced to pay any of such taxes. 
   BHEL shall have the right to recover the same  from the Contractor either from his bills  
  or otherwise as deemed fit. 
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56.0 All the properties/equipment/components of BHEL/their client loaned with or without  
            deposit to the Contractor in connection with the contract shall remain the properties of  
            BHEL/their client. The Contractor shall use such properties for the purpose of execution  
            of this contract. All such properties/equipment/components shall be deemed to be in  
         good condition when received by the Contractor unless he notifies within 48 hours to 

         the contrary. The contractor shall return them in good condition as and when required  
           by BHEL/their client. In case of non- return, loss damage repairsetc, the cost thereof, as  
           may be fixed by the site Engineer will be recovered from the Contractor. 

 

57.0 It is not obligatory on the part of BHEL to supply any tools and tackles or other  
materialsother than those specifically agreed to do so by BHEL. However, depending  
upon the availability /possibility. BHEL’s customer’s handling equipment and other  
plants may be made available to the contractor on payment of the hire charges/free of  
charges as fixed, subject to the conditions laid down by BHEL/Customer from time to 
time. Unless paid in advance, such hire charges if applicable shall be recovered from  
Contractor’s bill/Security Deposit in One installment. 

 

58.0 The contractor shall not claim any compensation of the scope of work, due to change  
in design which curtails the quantum. 

 

59.0 The contractor shall fully indemnify BHEL against all claims of whatsoever nature  
arising during the course of erection/construction/performing work under the  
contract. 

 

60.0 In case the contractor is required to undertake any work outside the scope of this  
contract the rates payable shall be those mutually agreed upon. 

 

61.0 The contractor shall keep the area of works and shall remove debris etc, while  
executing day today work. Upon completion of work the contractor shall remove  
from the vicinity of work all scrap packing materials rubbish unused and other  
materials and deposit them in places to be specified by the BHEL Engineer. The 
contractor will also demolish all the hutment’s sheds offices, constructed and used by  
him and shall clean the debris. In the event of his failure to do so the same will be  
arranged to be removed by the BHEL Engineer, the expenses therefore will be  
recovered from the contractor. 

 

62.0 The contractor shall arrange and coordinate his work in such a manner as to cause no  
hindrance to other  agencies working in the same premises. 

 

63.0 All safety rules and codes applied by the client/BHEL at site shall be observed by the  
Contractor without exception. The contractor shall be responsible for the safety of the  
equipment/material and works to be performed by him and shall maintain all lights,  
fencing guards, signs etc or other protection necessary for the purpose Contractor  
shall also take such additional  precautions as may be indicated from time to time by  
the Engineer with a view to prevent pilferage accident , fire hazards and due  
precautions shall be taken against fire, hazards and atmospheric conditions, suitable  
number of electrical staff watch and ward, store keepers to take care of equipment,  
materials and construction tools and tackles completion of the work under this  
contract. 
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The Contractor shall arrange necessary for such type  for such safety devices as are  
necessary for such type of work and carry out the requisite tests of handling  
equipment, lifting tools, tackles etc, as per prescribed standards and practices, 

 

64.0 The contractor will be directly responsible for payment of wages to his workmen.  Pay  
roll sheet giving all the payments given to the workers and duly signed by the  
contractor’s representative should be furnished to BHEL site office for record  
purpose. 

 

65.0 The intent of specification is to provide services according to most modern and 
Proven techniques and codes. The commission of specific reference to any method  
equipment or material necessary for the proper and efficient performance of work  
shall not relieve the contractor of the responsibility of providing such facilities to  
complete the work. 

 

66.0 In case of any class of the work for which there is no such specification as laid down  
in the contract such work shall be carried out in accordance with the instructions and  
requirements of the Engineer. 

 

67.0 No levy or payment or charge made or imposed shall be impeached by reason of any  
clerical error or by reason of any mistake in the amount levied or demanded or  
charged. 

 

68.0 The detailed drawings specification, instruction manual, if any available with the  
BHEL Engineer will form part of tender specification. These documents will be made  
available for reference only to the contractor during execution of work. 

 

69.0 Should any error or ambiguity be discovered in the specification or information the  
contractor shall forthwith bring the same to the  notice of BHEL before  
commencement of work BHEL’s interpretation such cases shall be final and binding on  
the contractor. 

 

70.0 Also on idle labors charges will be admissible in the event of any stoppage caused in  
the work resulting in Contractor’s labors being rendered idle due to any cause at any  
time. 

 

71.0 No overrun charges shall be paid in the event of the completion period extended for  
any reason whatsoever. 

 

72.0 It is possible that some repair/rectification, modification may be needed on the  
equipment to be erected/constructed/work to be performed under this specification  
for reasons not attributable to the contractor. All such repair/rectification/modification  
work which can be done with the available facilities at site shall be carried out by the  
contractor free of cost and no extra charges shall be paid to the contractor. 

 

73.0 The quality and progress of work will be regularly reviewed. The schedule and  
programof work will be given to the contractor in advance and it will be the obligation  
of the contractor to achieve the desired quality and progress of work by suitably  
reinforcing their labors force and/or by working extra hours or in more than one shift  
without any extra cost. Workmen found unsuitable for the work will be replaced  
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immediately by the contractor on being informed by BHEL. 
 
74.0 During the erection/construction /performing work under the contract it is very  

essential that proper and adequate inspection should be made constantly to maintain  
the quality of workmanship so that any deviation from design dimension does not  
exceed permissible limits. The proper functioning  of the unit, while in operation,  
depends to a great extent on the above factors. The fact that effective supervision and  
inspection  at the execution stage is less costly than any down time of running unit  
ever for a short period need not be over-emphasized.  For details regarding alignment  
and permissible dimensional deviations in the  sub-assemblies. Engineer may be  
consulted. 

 
75.0 The contractor furnished fortnightly labors report showing by classification of number  

of employees engaged in various categories of work date wise and a progress report  
of work as required by BHEL Engineer. 

 
76.0 The contractor shall execute the work in the most substantial and work man like  

manner in stipulated time. Accuracy of work and timely execution are the essence of  
this contract. The contractor shall be responsible to ensure that the assembly and  
workmanship conform to the dimensions and clearances. Given in the drawings  
and/or as per instructions of BHEL Engineers.  

 
77.0 The contractor shall take all reasonable care to protect the materials and work till  

such time the plant/equipment has been taken over by BHEL/their client. Where  
necessary suitable fencing and lighting shall have to be  provided by contractor as a  
safety of BHEL. Suitable caution, notices shall be displayed where access to any per  
may be deemed to be unsafe and hazardous. 

 
78.0 It will be the responsibility of the contractor to ensure safe lifting of the equipment  

taking due precautions to avoid any accidents and damage to other equipment and  
personnel. 

 
79.0 The wages shall be paid by the contractor to the workmen directly without the 

intervention of any Thekedar and that the contractor shall ensure that no amount is  
deducted or recovered by way of commission or otherwise by any other person from  
the wages of the workmen. 

 
80.0 CONSEQUENCES OR CANCELLATION : 
 

Whenever BHEL exercises its authority to terminate the contract/withdraw a portion of work 
under the clause 2.7 they may complete the work by any means at the contractor’s risk and 
expense provided that in the event  of the cost of completion( as certified by the Site 
Engineer which is final and conclusive) being less than the contract cost, the advantage shall 
be to BHEL and that if the cost of completion exceeds the moneys due to the Contractor 
under the contract, the contractor shall either pay the excess amount ordered by BHEL or 
the same shall be recovered from the contractor by any other means. This will be in addition 
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to the forfeiture of Security Deposit and recovery of liquidated damage as per relevant 
clauses. 
 

80.1 In case BHEL completes the work under the provision of this condition on, the cost of such 
completion to be taken into account in determining the excess cost to be charged to the 
contract under this condition, shall consist of materials purchased and/or labors, provided 
by BHEL with an addition of such percentage to cover supervision and establishment, 
charges as may be decided by BHEL. 

 
81.0 STRIKES AND LACKOUTS ; 
 

The Contractor will be fully responsible  for all the dispute and other issues connected with 
his labors. In the event  of the Contractor’s labors resorting to or the contractor resorting to 
lockout and if the strike or the lockout declared is not settled within a period of one month. 
BHEL shall have the right to get the erection work executed employing its own labor or 
through  any other agencies or both and the cost so incurred by BHEL shall be deducted from 
theContractor’s bills as per clause 2.7. 
 

82.0 For all purposes whatsoever the employees of the Contractor shall not be deemed to  
     be in the employment of BHEL. 

 
83.0 FORCE MAJEURE: 
 
83.1 The following shall amount to Force Majeure Acts of God. Acts of any Government  

War, Sabotage, Riots, Civil Commotion, Police Action, Revolution. Flood , Fire, Cyclones Earth 
Quake and Epidemic over which contractor has no control 

 
83.2 If the Contractor suffers delay in the due execution of the contractual obligation  

    due to delay caused by Force Majeure as defined above, the agreed legations of the  
    time of completion of the job covered by this contract or the job contractor shall be  
   extended by a period of time equal to the period of delay provided that on the  
   occurrence of any such contingency the contractor immediately reports to BHEL in  
   written of delay and the contractor shall not be eligible for any compensation. 

 
84.0 GUARANTEE : 

 
Even though the work will be carried under the supervision of BHEL Engineers the  
Contractor will be responsible for the quality of the workmanship and shall  
guarantee the work done for a period of twelve months from the date of  
completion of work as certified by the Engineer for good workmanship and shall  
rectify free of cost all defects due to faulty erection detected during the guarantee  
period starting from the date of the completion of rectification in the event of the  
contractor failing to repair  the defective works within the time specified by the  
Engineer, BHEL may proceed to undertake the repairs of such defective, works at  
the contractor’s risk and expense without prejudice to any other rights and recover  
the same from Security Deposit outer dues. 
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85.0 JURISDICTION - 

Any matter of dispute arising out of or in connection with this contract shall be under 
jurisdiction of Jhansi Court only.   
 

86.0 ARBITRATION 
All disputes arising in connection with the contract shall be settled by mutual 
consultation. If no agreement is reached the dispute shall be settled in accordance with 
Arbitration and conciliation Act, 1996 and the rules made there under. The dispute shall 
be referred for arbitration to any arbitrator to be appointed by the Head of the unit.  
  
The award of the arbitrator shall be final and binding on both the parties. The venue of 
the Arbitration shall be at Jhansi in India. The Award to be given by the Arbitration shall 
be a speaking award. All questions, disputes, differences arising under, out of or in 
connection with this contract shall be to the exclusive jurisdiction of Jhansi court.  
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SPECIAL TERMS & CONDITIONS PT II FOR ERECTION & COMMISSIONING 
 
In addition to the “General Terms & Conditions” the following conditions will also be applicable. 
 
1.0 TIME &EXTENSION FOR DELAY: 

The time  allowed for execution of the work as per schedule in accordance with these 
conditions shall be of the essence of the contract. The execution of the work shall commence 
within7 days after the date of which the engineer in charge, Transformer Service Cell issues 
written order to commence the work or from the date of handing  over the site whichever 
is later. If the contractor commits default in commencing the execution of the work as 
aforesaid. BHEL shall without prejudice to any other right or remedy be of liberty to forfeit 
the security deposit absolutely and cancel the contract. 

 
As soon as possible after contract is concluded the BHEL site in charge and the contractor 
shall agree  upon a time & progress chart “Bar Chart”. The chart shall be prepared in direct 
relation to the time stated in the contract documents for completion of items of the work. 
It shall indicate the forecast of the date of commencement and completion of the various 
activities. The work progress shall be in accordance with “Bar Chart” and if any delay is due 
to contractor side this will be added to the contract period and shall not be liable for any 
overrun charges is any applicable. 

 
2.0 FACILITIES TO BE PROVIDED/ ARRANGED BY THE CONTRACTOR: 
 
2.1 STORAGE OF ACCESSORIES & CONSTRUCTION OF STORE 
 

All accessories shall have to be stored under suitable shed/cover. The contractor shall 
construct necessary shed (store – cum- office) if size 12M x 8M x 4M) required  for the 
storage area acquired by the contractor. 10’x10’room will be provided in store-cum-office 
for BHEL staff. Adequate furniture, fan etc. shall be provided in the office, In front of the 
store, adequate space shall be acquired and protected by barbed wire for material storage 
which is suitable for out door.  

 
2.1 MATERIALS: The contractor shall at his own expenses, provide all consumable materials 

specified in the order. 
All materials to be provided by the contractor shall be of good quality and if requested by 
the site in charge, furnish proof to the satisfaction of the site in charge. 
 

2.2 WATCH & WARD: 
 

The contractor  shall provide and maintain at his own expenses all lights, guards,  fencing 
and watching when & Where necessary or required by  the BHEL site  incharge  for the 
protection of the works or for the safely and convenience of those employed on the works 
or the public. 
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2.3 STORAGE OF REACTORS/TRANSFORMERS; 
 

On arrival of equipment at nearest railway station/site contractor will have to check  the 
nitrogen pressure;in the reactor/transformer tank and he will have to maintain if properly 
fill erection work is taken up. Dry nitrogen will have to be arranged by contractor at their 
cost well in advance before the reactor/transformer reaches site/railway station. If 
contractor fails to maintain gas pressure, a penalty of Rs. 5000/= (Rupees two thousand only) 
per week will be charged to the contractor. 

 

2.4 TOOLS & PLANTS;  
 

The contractor will have to arrange all tools, jacks, cranes/oil storage tank plants/machinery 
including vacuum pump, high vacuum filter machine of 6000 lph capacity. 80 KV Oil testing 
kit and other testing equipment like 5 KV meggar, primary injection kit for CT testing, Kelvin’s 
Double Bridge. Turn Ratio meter, karl fisher. Apparatus for moisture measurement etc. as 
may be required for complete erection & commissioning. 

 

2.5 OIL PROCESSING; 
 

The contractor will have to arrange suitable tanker for processing of oil before filling in the 
transformer/reactor. 
 

2.6 ACCOMMODATION; 
 

The contractor will have to make their own arrangement for the accommodation of their 
staff at site & they must have phone facility at site/residence to contract frequently. 

 

3.0  CONTRACTOR’S SUPERVISOR; 
 

The contractor shall either himself supervise the execution of the work or shall appoint a 
competent person/engineer approved by the site incharge to act instead. If the contractor 
fails to appoint a suitable engineer as directed by the site incharge, the site incharge shall 
have full power to suspend the execution of the work until such date as a suitable 
person/engineer is appointed and the contractor shall be held responsible for the delay so 
caused to the work. Supervisor appointed by the contractor should possess Electrical 
Supervisor Licence from local authorities as required. Contractor must comply with statutory 
requirements of local authorities customer in the 

 

4.0 FACILITIES TO THE CONTRACTOR: 
 

4.1 URGENT WORK; 
 

If any urgent work ( In respect of which the decision of the site Incharge shall be final and 
binding) for carrying  out  parallel contract which becomes necessary at once to carry, if out, 
the site Incharge may be his own or other work people, carry it over as he may consider 
necessary. If the urgent work shall be such as the contractor is liable under the contract to 
carry out at his own expenses, all expenses incurred on it by BHEL shall be recoverable from 
the contractor and be adjusted or set against any sum payable to him. 
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5.0 MINOR CIVIL WORK; 
 

Although  the civil work is not under scope of work, but minor civil work like chipping, 
repairing of breakage grouting of foundation bolts etc, shall be done by the contractor 
without any extra work charges. However contractor has to check up  the foundation as per 
drawing prepared by the purchaser well in time and, inform BHEL and purchaser if anything 
found not as per drawing. 

 

6.0 CLOSING OF SITE: 
 

At the time of closure of the site, the contractor will hand over all spares and other materials 
to the customer’s store and obtain receipt. All the surplus materials will be properly packed 
in wooden crates, loaded on trucks and sent to BHEL Jhansi works on “freight to pay” basis 
by the contractor at his cost. 
 

6.0 MODE OF PAYMENT:     The payment admissible on progressive payment bills 
Shall be paid on the 10th days or next working day if 10thhappens to be holidays) after 
presentation of bill and final settlement of bill after 90 days after such verification as is 
considered necessary. A NO CLAIM CERTIFICATE should be submitted with the final bill 
certifying that there are no other outstanding dues and this is the last bill in settlement of 
full and final payment.  A NO DUES CERTIFICATE should be obtained from BHEL 
site/customer that all borrowed tools and equipment have been refunded in goods 
condition and hire charges paid for such equipment. However, in case if any delay BHEL will 
not accept any interest liability on such bills 
. 

8.0 As soon as materials are received at site/store the contractor has to arrange for inspection 
of all accessories along with BHEL engineer/customer as per dispatch, advice notes for 
storage/damage and the report for the same must reach Jhansi within fifteen days of 
materials site. 

 

9.0 No Sub-contractor for storage and erection will be allowed without the written permission 
of BHEL. 

 

10.0 10% of the contract value will be paid after one year of handing over of the equipment to 
customer. 

 

11.0 The contractor will be required quote for each part in complete or complete on whichever 
he proposes to take up, failing which his offer is liable for rejection. 

 

12.0 Any information and confidential document of BHEL coming into the knowledge of the 
contractor during the course of erection, shall not be passed on to any outside agency, failing 
which it shall be treated as breach of the contractor resulting in termination of the contract. 

 

13.0 The contractor will be required to follow field quality plan approved by customer with 
respect to proper storage etc. of accessories, instruction manual with respect to pre-
erection, erection, testing activities. 
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 MANDATORY REQUIREMENT FOR CONSIDERING THE OFFER: 
  
 

The following information documents must be submitted along with the technical offer, failing 
which offer will be rejected. 

 
a) List of tools & Plan like Crane Hi-vacuum filter Machine (4000/6000 LPH Capacity etc. 

available with Contractor. 
 

b) List of calibrated instruments like turn ratio meter, double Kelvin bridge, primary 
injection kit and other measuring instruments available with the contractor. 

 
c) List of staff expected to be deployed at site with their technical qualification and 

experience. Site in-charge should be engineering  graduate/diploma of electrical 
engineering faculty with minimum 2-3 years of experience. 

 
d) Organization chart of organization and site. 

 
e) Provident Fund Account Number 

 
f) ESI No. (Desirable)/Insurance coverage to worker at site. 

 
g) Labor License number (as applicable ) if not confirmation with reason is required. 

 
h) EMD of value Rs 98,172./- Only ( Ninety Eight Thousand & One hundred & Seventy two 

Only) and Tender document cost Rs 472.00(Inclisive of Rs 72 as GST@ 18%) should be 
enclosed along with tender in the form of EFT / MR. 

 
i) Permanent Account Number (PAN) of Income Tax. 

 
j) GST  Registration No.(PAN Based) 
 
k) ‘A’ Class Electrical Licence in name of Firm. 
 

 l) Electrical licence of Supervisory work in name of your Employee/ Proprietor. 
 

m) Self declaration / undertaking must be submitted on Rs 100 stamp paper or equivalent  
along with quotation confirming that:  

1. We are not presently put on hold, suspended, de-listed, banded or  black listed by 
any units of BHEL and other Customers. 

2. We have not been booked by CBI and / or indicated by a Court of Law in any criminal 
case relating to the business during the last 5 years. 

             3. The above declaration is absolutely true and best of our knowledge. 
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n)Blank Price Bid copy 
 

0) Average Financial Turnover:  
 
Average Annual financial turnover during last 3 years, ending as on 31st March 2019, 
should be at least Rs. 16.37 lakhs . Duly audited Financial Statement (FS)/ Balance sheet 
and P&L A/c / Certificate from CA to be submitted as a supporting document. If all 
balance sheets/FS are not available for all three years then the average shall be 
calculated by dividing the sum of turnover of submitted balance sheets/FS by three. 

p) Experience in executing similar works in last 7 years ending 31/08/2019 for either of 
following - 

1) 3 similar completed works each costing not less than Rs. 21.82 lakhs    

 "Or" 

2) 2 similar completed works each costing not less than Rs. 27.27 lakhs.  

 " Or" 

3) 1 similar completed work costing not less than Rs. 43.63 lakhs 

 
Experience in similar work means experience in executing E&C of transformers of rating 160 
MVA / 220 KV and above. 
 

 Experience in Govt / public sector 
Documentary proof (copy of WO/PO/LOI and work completion certificate) in support of 
above eligibility criterion shall be submitted along with techno commercial bid. 
 

 Experience in private sector 
Documentary proof (copy of WO/PO/LOI and work completion certificate along with 
TDS certificate / Traces ) in support of above eligibility criterion shall be submitted 
along with techno commercial bid. 
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REFERENCE FQP FOR POWER TRANSFORMER ERECTION: 
 

A Power Transformer is finally assembled with all its accessories at erection site hence its 
performance parameters get adversely affected when due care and checks are not 
meticulously observed during receipt, storage & erection stages. 

 

The customer is requested to please get the Transformer erected by qualified and 
experienced erection team for its guaranteed performance parameters after E & C. The 
erection technicians and supervisor must have prior experience of Power Transformers 
installation and must follow Ref-FQP. 

 

This reference Field Quality Plan (FQP) lists the aspects to be followed during storage, 
erection of Power Transformer & its accessories at site for successful commissioning and 
good quality performance of the product. 

 

CONTENTS OF FQP: 
 

The FQP is grouped in five parts as per site activity stages. 
 

Section  1 Material Receipt & Storage  Page - 1 
 

Section  2 Pre-Erection Activities    3 
 

Section  3 Erection Activities    4 
 

Section  4 Pre-Commissioning Activities   7 
 

Section  5 Commissioning Activities   9 
 

The erection In-charge is to please go through the contents of the FQP.  The various checks 
and compliance of the above mentioned stages of transformer are to be done and recorded. 

 

The “Log sheet & Check List for Power Transformer Erection” BHEL-Jhansi Form No. FES/003 
(kept in this file) is for record of FQP aspects by Erection I/c.  A separate Log Book with 
Numbered pages is to be maintained for day to day activities of E & C.  Commissioning Check 
list (Form TRE-043A/1) is kept in this booklet for use at site.  Feedback from on Transformer’s 
Receipt (FES/Form 002) , (Sent with Transformer Tank consignment), is also enclosed with 
FQP for reference. 

 

Other documents in support of site E & C activities are- 
Shipping List (Box Wise) – List the transformer items dispatched- Box wise. 
Shipping List (Module Wise) – Lists the Transformer items – required in respective 
assemblies. 
 

Instruction Manual on Power Transformer – 
 

  Specifies the E & C as well as in service maintenance procedures  
A set of Drawings –for reference during E & C of thePower Transformer. 

 

For clarifications, you may contact as under- 
Supply Related issue – Transformer Commercial Dept. (TRC) on  
 

 

 
 

BHEL-Jhansi 
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          Page 1 of 2 
FES/Form-2 (Rev.00) 

Ref: Feedback on Transformer after unloading at site. 
(Para “AA” and “CC.1” to be filled by TRC, BHEL-Jhansi; rest by customer at site) 

Following aspects for Main Tank of Transformer should be checked/ verified by customer or his 
appointed agency on receipt of following Transformer main tank and recorded in following format 
and returned to BHEL. One copy is to be kept at site for future reference of BHEL. 
AA.) 
Place (Site): __________________________ Date: ----------------------------------------------------- 
 

BHEL W.O.No. 71921J17100 _______________________ Sl. No. ___________________ 
 
 

Customer P.O./LR Reference No. ____________________________ 
 

BB.) 

Sl. 
No. 

Check Point for 
Main Tank of Transformer 

Observation Remarks 

01 Physical observation for any damage/dent/breakage on 
main tank. 

 If any damage 
is observed 
try to furnish 
photograph of 
damage. 

02 Any component/fitting found damaged missing like valves, 
valve guards, Nitrogen regulator or Cylinder. 

 

03 Any rusting on main tank.   

04 
(i) 
(ii) 
(iii) 

Nitrogen in Main Tank- 
Record of Pressure gauge “6”, 
Pressure of Nitrogen in Cylinder (Pressure gauge “3”), 
and ambient temperate.

 

(i) 
(ii) 
(iii) 

Intimate 
immediately. 
If Nitrogen is 
not present 
/leaked out. 
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FES/Form – 2 (Rev.00)       Page 2 of 2 
 

Ref.: Feedback on Transformer after unloading at site. (Contd.) 
 

Sl. 
No. 

Placement of 
Main Tank of Transformer 

Status 

05 Location of Storage of Trfr. Tank 
a) On Plinth 
b) In store/away from plinth 

 

06 Mode of Storage – on 
Wooden Sleepers/Rails / Hard Ground  

 

 
NOTE: 

1. all supplied materials to be verified with respect to shipping List (Box wise). 
2. Parts/Hardware for Erection Assembly to be placed/ used as per Drawings and Shipping 

List (Module wise). 
3. Erection to be done as per Guide Lines of the Instruction Manual. 
4. Erection check list, Field Quality Plan(FQP), log sheet for observations during erection 

are to be used and maintained as records.  This is essential for Warrantee and 
Guarantee on the transformer. 

5. The set of erection drawings, Instruction manual, FQP, Erection check list, Log sheets 
are supplied in Transformer’s “ Shipping list – Box No. 99” to site. 

 
CC.) 
 

BHEL Commercial Engr& Contact Nos. : 
 

 To be filled by TRC, 
BHELrepresentative. 

 Please strike out Sl. No. “BB.) 4” 
when the transformer is sent oil 
filled instead of Nitrogen. 

 

Site Official’s Name & Contact Nos.: 
 
 
 
 
 

 

 
 
 
Signature, name & Date of filling the above Feedback form. _______________________ 
 

Please return the filled form to  
BHEL CommlEngr (mentioned above), TRC, BHEL-Jhansi-284129. 
 



BHARAT HEAVY ELECTRICALS LIMITED , JHANSI 
FIELD ENGINEERING SERVICES 

 

BHE/JHS/FES/080/19  R02                                                                                                          48 | P a g e  

 

One copy if to be kept at site for future reference of BHEL. 
FES – BHEL- Jhansi. 

 
FORM NO.    FES /  …… Dates : 
Rev. No / Date  
       
LOG SHEET AND CHECK LIST FOR UNIT TRANSFORMERS ERECTION.  
 

BHEL Jhansi WO 71891J1700  Customer : M/S KPCL Site : Raichur Thermal 
Power Station 

 
 

Transformer Rating          30 MVA, 220/6.9 KV 
                                          3 Phase, ST,  50 Hz 

Transformer Sl. No. 

Name of Erection Agency :  

Name of BHEL’s Erection Supervisor : 

 

 
A Log book with numbered pages are to be maintained to record day to day activities, detailed 
observations of FQP by the site I/c of Erection Agency.  The Avg/Max & Min values (as applicable) 
shall be recorded in Data column of this log sheet.  In the Log sheet page nos. of Log Book shall be 
referred where relevant data are mentioned. 
The Log sheet and Log book are to be maintained till warrantee period (at least) f the Transformer.  
BHEL Erection Supervisor / Commissioning Engineer shall refer these records. 
 

S.NO. PARTICULAR DATA 

Section 1: Receipt & Storage of Transformer & Accessories. 

1. Date of receipt of transformer at site  

2. The gas pressure on receipt   

3. Transit damages and their rectification  (external, if any)  

   

 Reconciliation of receipted items with BHEL-Jhansi Shipping List. 
(Note the printout date of the shipping list and confirm from FES whether it 
is the final Shipping List) 

 

 Ensure Transformer’s Drawings as listed in annexure-I are available.  

   

4. Date from which erection was started  

4.1 Whether required gas pressure was maintained during storage  

   

Section 2: Pre-Erection & Erection Checking & Making ready the Accessories  
                  and loose items 

    Valves and Pipe work – Checking and making ready 
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7.1 Confirm whether all valves have been checked up for their proper 
operation (for closing, opening and absence of body cracks) before 
mounting. 

 

7.2 Confirm all B/F valves have been checked for proper operation.  

7.3 Remove the blanking caps of pipes before erection  

7.4 Clean the pipes and mating surfaces before erection  

7.5 Mount the pipe work as per relevant pipe work assembly drawings.  
 

Radiators.                                                                     

 

7.6 Confirm all radiators have been checked before mounting for leakage at air 
pressure of 2 kg/cm². 

 

7.7 Replace the existing gasket of the transformer with new gaskets in all 
inspection windows, valves and pipe work flanges assembled during 
erection. 

 

   

Turrets - Checking and making ready 

8.1 Whether continuity of all Turret CTs Checked ?  

8.2 Confirm if CT polarity ratio and magnetizing Characteristic of all turret CTS has 
been checked.  
Measure IR Record the value. 

 

 Replace the existing gasket of the transformer with new gaskets in all Turrets.  

Bushings  - Checking and making ready 

9.1 Indicate IR value of all condenser bushings With 5/2.5 KV Megger  

9.2 Confirm whether test tap of condenser bushing was checked up for proper 
earthing after mounting . 

 

9.3 Bushings to be handled without jerks. Use slings as per annexure II. Clause 4.1, 
4.3, 2.1.8 etc. 

 

9.4   Replace the existing gasket of the transformer with new gaskets in all Bushing   
mounting blanking plates. 

 

     Conservator -  Checking and making ready #. 

#Note :  MOG to be mounted on the conservator at ground level. 
Air cell is to be checked at ground level. 

 

10.1 Check the Air Cell is leak proof by filling air / Nitrogen at 0.07 kg/mm2 
pressure. 

 

10.2 Ensure MOG (Straight / Tilted ) is as per OGA Drg.  

10.3 Physical inspection of MOG components – float (should not have any holes), 
Connecting Rod. 
Check mercury switch operation by operating lever. 
Check coupling of Float rod to gauge. 
Free movement of Float 
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10.4 During fitting of MOG in conservator at ground level ensure that the Float is not 
obstructed by the bottom bars in conservator. 

 

10.5 Replace the existing gasket of the transformer with new gaskets in all MOG 
mounting blanking plates. 

 

10.6 Confirm whether Buchholz has been mounted in proper gradient and direction 
of arrow on Buchholz is towards conservator. 

 

OLTC’s Motor Drive Unit - Checking and making ready @. 

@ For Transformers with OLTC. 

  52 

 Follow ‘M’ Type OLTC Erection.  

   

 Follow OLTC Operational Test 3.1.9 & 3.11  

Oil Preparation & Filling in Transformer Tank 

5.0 Whether internal inspection was carried out before oil filling (BHEL expert to 
refer Clause 2.1.6 of Instruction Manual 

 
 
 
 
 
 

 
 

  

5.1 Whether core to end frame Insulation Resistance was measured of (After 
removing Core to end frame earth strip) with 500 V Meggar ? 
Indicate value. 
1. Core to Earth        2. Core to End Frame      3. End Frame to Earth. 

 

5.2 Record IR of winding before oil filling to check the general condition of windings 
Rating of Meggar : 0.5/1kV for <11kVTrfr; 2.5/5kV for <145 kV Trfr; 5 kV for 
>145 kV Trfr. 

 

6.1 Oil Drums intact/Un-tampered condition verify.  Check for presence of water in 
oil of each drum by inserting glass tube in a settled drum. 
Separate out the faulty Drums in case water presence is noted.  Inform BHEL-
Jhansi. 

 

6.2 BDV of oil in (Storage Tank) before oil filling (As per IS : 1866) IEC 422  
>40 kV for <72.5 kV Trfr; > 60 kV for < 145 kV Trfr; > 65 kV for 245 kVTrfr. 

 

6.3 Extent of vacuum maintained during oil filling  
Below 25.0 T or Holding time 12 hrs for <145 kV Trfr; 
24 hrs. for<420 kV Trfr. 
Leakage under vacuuming to be checked as per ANNEXURE-‘A’ 

 

6.4 Oil filled in Transformer Tank as per Oil filling Diagram Set-up of Instruction 
Manual 

 

               Oil Circulation & Drying of Transformer Windings 

10.1 Date of start of dry – out.  

10.2 Method of dry – out adopted. ( Oil Circulation / N2 filling )  

10.3 Initial IR values before starting dry – out.  

10.4 Maximum temperature attained and duration maintained.  
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10.5 IR at 60C &70C during dry out (while heating & cooling down)  

10.6 Enclose dry – out log chart.  

10.7 Has the reverse cycle been applied during cooling down.  

10.8 Whether tap changer diverter dried out separately or it was connected to the 
main tank during Dry – out. 

 

10.9 Date of completion of dry – out.   

10.10 Final IR values of winding after dry – out ambient temperature.  

10.11 BDV of oil after dry-out & PPM.  

10.12 Confirm that no external material has been dropped in to transformer during 
erection/dry-out. 

 

              Oil Filling in Header Pipe Work & Radiators. 

 BDV of oil in (Storage Tank) before oil filling (As per IS : 1866) IEC 422  
>40 kV for <72.5 kV Trfr; > 60 kV for < 145 kV Trfr; > 65 kV for 245 kVTrfr. 

 

 Top Air Vent valves to be kept open & flow rate to be moderate.  

Oil Filling in Conservator   

 BDV of oil in (Storage Tank) before oil filling (As per IS : 1866) IEC 422  
>40 kV for <72.5 kV Trfr; > 60 kV for < 145 kV Trfr; > 65 kV for 245 kV Trfr. 

 

 Oil filling to be done from Tank as per Oil filling Instruction Plate.  Flow rate to 
be slow. 

 

              Oil Pressure Test. 

 Carry out Oil Pressure test of the Transformer as per Annexure – ‘A’  

                                       PRE-COMMISSIONI NG                                                          

 

11.1 whether  continuity or winding between taps has been checked up by 
inspecting multi-meter  between phase & neutral while tap changing in each 
phase 

 

11.2 Confirm that no external material has been dropped in to transformer during 
erection \ dry – out.Confirm if cabling has been completed in all respect. 

 

12.   

 Indicate protections provided for the transformer.  

13.1 Indicate readiness of associated SWGR (namely breakers, CTS etc.) are ready 
for engineering & all tests on these are completed. 

 

13.2   

 Date of completion of erection.  

14   

 Pre-commissioning Test Results as per Annexure.  

15 Confirm availability of duly calibrated test equipment as per attached annexure 
required for conducting commissioning tests at site. 

 

 
 
 

Signature of Customers Representative 
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Annexure I 
 
List of Customer Drawings & Others useful for erection. 

1. OGA 

2. Bill of material 

3. Rating & Diagram Plate 

4. Valve Schedule Plate 

5. Foundation Plan 

6. Bushings HV/IV/LV & Neutral 

7. OGA of Marshalling Box 

8. OGA of RTCC  

9. Wiring diagram of Marshalling Box 

10. Wiring diagram of RTCC  

11. Cooler control Diagram 

12. Motor Driving Mechanism connection diagram 

13. Schematic of OLTC operation 

14. Alarm & Indication Diagram 

15. Cable Arrangement 

16. Oil filling Instruction Plate. 

17. Shipping List 

18. O & M Manual. 

19. Out side fitting of Tank & Cover Assy. 

20. Header Pipe work Assy. 

21. Conservator & Thermo-siphon Pipe work Assy. 

22. OLTC Pipe work assy. 

23. HV / LV / HV Neutral Turret Assy. 


