

ACTIVITY SCHEDULE
(To be confirmed by the supplier)

Tender Enquiry No.: E7593038 for Procurement of 800 KV, 420 kV, 245 KV , 145 KV & 52 KV , OIP Bushing

Delivery Schedule: 800 KV, 420 kV, 245 KV , 145 KV & 52 KV , OIP Bushing

Sl. NO.	ACTIVITY	ACTIVITY TIME IN WEEKS	Cumulative Time in Weeks from PO date	REMARKS IF ANY
1.	Material Readiness for Inspection after PO placement:			
2.	Inspection by BHEL or its customer at vendor's works	4 week (fixed by BHEL)		
3.	Time period for issue of Bill of Lading after completion of Inspection/ Inspection Waive off/ Dispatch Clearance:			

Note:

1) Inspection call shall be raised at least 45 days prior to readiness for inspection considering the time required to arrange the same.

Signature & Seal
Date: