Bharat Heavy Electricals Limited (o T Tel. : +91(0) 891) 668 1332 / 1348 / 1358

Heavy Plates & Vessels Plant E-mail : yvrrao@bhel.in
Visakhapatnam — 530 012 venugopalb@bhel.in

Andhra Pradesh, INDIA.

INVITATION TO TENDER

Ref : OS/7879,7880 & 7884/19-20/09/040 Date : 09.08.2019

Sub : Welding of Mill Side Housing, Separator Body and Separator Top Assemblies at HPVP — ADM site
against S.0. 7884, 7879 & 7880 for Patratu project.

Dear Sir,
Sealed tenders are invited for the subject work in two part bid system from the Vendors who are
experienced in execution of similar jobs subject to the following eligibility criteria :

ELIGIBILITY CRITERIA

1) Bidders should have an experience of executing similar works (i.e. Fabrication of Equipments) for a minimum
of 3 years as on 30th July’2019. Bidders shall have to enclose Work Orders and Work Completion Certificates
in support of the same.

2) Average Annual Turn Over of the bidders for the last 3 financial years should be Rs.30 Lakh. Bidders shall
enclose IT Returns and other necessary documents in support of the same.

3) Bidders shall have to enclose the documents of Registration of Firm, EPF, ESI, PAN & GST.

4) The works executed in the name of individual / firm of the tenderer will only be considered for eligibility criteria.

1. VENDOR’S SCOPE OF WORK :

Following are the details of equipments for which the welding job is to be carried out for different projects :

SIL. No. S.0. No. Project Description Qty. Wt. / Eqpt. Total Wt.
1. 7884 Patratu-11 & IlI Mill Side Housing 18 Nos. 20.37 MT 366.660 MT
2. 7879 Patratu-11 & 111 Separator Body 18 Nos. 19.27 MT 346.860 MT
3. 7880 Patratu-11 & 111 Separator Top 18 Nos. 5.86 MT 105.410 MT
Grand Total 54 Nos. 818.930 MT

a) Welding of Mill Side Housing (S.O. 7884) :

(i) Collection of Assembled Mill Side Housing from HPVP shops, Transportation of the same to ADM site and
Handing Over of finished equipment back to Shops including Loading & Unloading at ADM site.

(i) Welding of entire Mill Side Housing including Dressing, LPI and RT as per the drawings, QAP, WPS and
Standards & Specifications of BHEL — Hyderabad.

b) Welding of Separator Body (S.0. 7879) :

(i) Collection of Assembled Separator Body and Deflector Liner Components (Part nos. 16/1 to 16/7,07,11) in
loose condition from HPVP shops, Transportation of the same to ADM site and Handing Over of finished
equipment back to Shops including Loading & Unloading at ADM site.

(i) Welding of entire Separator Body including assembly & welding of Deflector Liner components (Part nos.
16/1 to 16/7,07,11), Dressing, LPI and RT as per the drawings, QAP, WPS and Standards & Specifications
of BHEL — Hyderabad.
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Ref : OS/7879,7880 & 7884/19-20/09/040 Date : 09.08.2019

c)
(0]

(ii)

d)

f)
9)
h)

)

k)

m)

Welding of Separator Top (S.0. 7880) :

Collection of Assembled Separator Top and Ring (Part no. 07) from HPVP shops, Transportation of the
same to ADM site and Handing Over of finished equipment back to Shops including Loading & Unloading
at ADM site.

Welding of entire Separator Top including assembly & welding of Ring (Part no. 07), Dressing, LPl and RT
as per the drawings, QAP, WPS and Standards & Specifications of BHEL — Hyderabad.

% RT specified in the respective quality plan shall be considered for each continuous weld. Vendors are
advised to consult and co-ordinate with execution personnel regarding stage wise Quality inspection.

All T joints shall be 100% RT tested. Length of T-Joint considered for RT shall be exclusive and should not
be considered in % coverage for respective seam joints as per QAP.

UT shall be conducted where RT is not possible due to practical constraints.
Hydra crane up to 14MT capacity and Chains / Slings required for the job, unloading & loading at ADM site.
Qualified Engineers & Supervisors shall be deployed for proper co-ordination of the job.

Welder's qualification shall be carried out by the customer. Only welder's who are qualified by the customer
shall be allowed for welding of the equipments.

Free issue materials / equipments should be collected within 3 days from the date of clearance by QC
(stores) without failure. Any delay beyond 3 days shall be considered for levying of LD.

All indirect materials, consumables like electrodes, gases, etc. required for the subject job are
included in the Vendor’s scope.

Adequate facilities like welding equipments, baking oven, handling facilities and measuring instruments duly
calibrated must be available with the vendor. All the above equipments must be under working condition
and relevant documents for the same are to be made available for verification by BHEL - HPVP / TPI
Officials or their authorized agents.

Vendors shall abide by all the rules and statutory regulations in force from time to time as per Factories Act.
It is the vendor’s responsibility to ensure the safety of their workmen and fulfilling the ESI, PF and other
relevant statutory regulations.

Any modification work due to revision of drawings during fabrication is to be carried out by the vendor
without any extra cost. Though not mentioned specifically, any activity which is required for completion of
the work is deemed to be included in the scope of work of bidders.

2. BHEL’s SCOPE :

BHEL shall supply the following as free issue :

a)

b)

c)

d)

Drawings, BOMs, QAP & WPS, Standards / Specifications.
Mill Side Housing :
(i) Supply of Mill Side Housing in fully assembled condition

Separator Body :

(i) Supply of Separator Body in assembled condition except Deflector Liner.
(i) Supply of Deflector Liner Components (Part nos. 16/1 to 16/7,07,11) in loose condition after cutting and
pressing.

Separator Top :

(i) Supply of Separator Top in assembled condition except Ring (Part No. 07)
(i) Supply of Ring (Part No. 07) in loose condition after rolling, L-seam welding and NDT clearance.
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e) SR of finished equipments after handing over to shops.
f)  Area required for fabrication / welding will be provided free of charge.

g) Power & water shall also be provided free of charge at one point but further distribution to desired location
is in bidder’s scope. In case of power failure, the vendor has to make alternative arrangement without any
extra cost to BHEL.

h) 75 MT crane along with operator and fuels will be provided by BHEL free of charge for fabrication, loading
& unloading at ADM site where 14 MT Hydra crane alone will not serve the purpose. Maintenance of the
crane including spares shall also be in the scope of BHEL. However, Riggers required for handling the job
shall have to be provided by the vendor.

3. LOCATION OF WORK SPOT :

The fabrication work is to be carried out at ADM Site, BHEL — HPVP, Visakhapatnam.

4. INSPECTION :
Inspection shall be carried out by M/s. BHEL — HPVP / BHEL Authorized Inspection Agency / NTPC as per
approved QAP.

5. DELIVERY :

Fabricated items along with inspection documents and all other certificates are to be delivered to HPVP shops
within 4 weeks from the date of issue of each equipment in assembled condition.

Note :
Vendors shall have to mobilize sufficient manpower to take up different equipments simultaneously so as to
meet the delivery schedule.

6. PRICE :

The prices shall be quoted for the detailed scope of work in the Schedule of Rates enclosed at Annexure — I.
The prices shall be fixed & firm without any escalation during the entire period of contract and till completion of
the work.

The quoted price shall be inclusive of all applicable taxes & duties except GST. Income tax shall be deducted at
applicable rates from vendor’s bills. GST shall be reimbursable to the vendor as detailed in the Clause — 7 as
per the procedure given in Annexure — V and as per the procedure given in Annexure — GST.

7. GOODS & SERVICES TAX (GST):

Bidders shall make a note of the following points of GST before submission of their offer :

a) Vendors shall have to mention their GSTIN no. (15 Digits) in their Technical Bid. If any specific exemption is
available, a declaration with due supporting documents need to be furnished for considering the offer.

b) Semi-finished goods are to be delivered by the Vendors in BHEL, HPVP premises within a maximum period of
one year from the date of issue of the material, failing which the whole transaction will be considered as Supply
and Sale and GST is required to be paid along with interest (calculated @ SBI Base Rate + 6%) along with
penalty, if any, from the date of Challan on the whole value of materials. Hence vendors shall have to ensure
that materials issued to them are returned within 365 days.

c) After fabrication, the vendors shall have to deliver the Semi-finished Goods by fulfilling the following formalities :

GST invoice should be raised by the vendors by paying GST on job work charges at applicable rates and by
incorporating the HPVP GSTIN no. in the invoice for availing the reimbursement of GST from HPVP.

The vendor shall also have to enter in their GST Return -1 (GSTR-1) the details of invoice raised for payment of
GST so as to enable HPVP to avail input credit.
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8.

VALIDITY OF OFFER:

The offer shall be valid for a period of 3 months from the last date for tender submission.

9. REVERSE AUCTION :

10.

a)

c)

d)

e)

1.

12.

13.

BHEL reserves the right to opt for Reverse Auction at its discretion instead of opening the price bids submitted
in sealed envelope and any information regarding the reverse auction shall be decided after technical evaluation
and shall be intimated to the bidders at appropriate time.

The bidders are advised to give their acceptance for participation in RA. Non-acceptance to participate in RA
may result in non-consideration of their bids in case BHEL decides to go for RA.

In case BHEL decides to go for RA, only those bidders who give their acceptance will be allowed to participate
in RA and these bidders shall have to necessarily submit ‘Online Sealed Bid' in RA. Non-submission of ‘Online
Sealed Bid' by the bidder will be considered as tampering of the tendering process and will invite action by BHEL
as per extent guidelines in vogue.

EVALUATION, COUNTER OFFER & ORDERING :

Price evaluation shall be done item wise.

Total quantity of each SOR Item shall be distributed among three bidders i.e. to the L1 bidder & next two lowest
bidders accepting the counter offered rates in the ratio of 8:6:4.

Counter offer of L1 / negotiated rates of all the three items shall be given to the respective L2 and next lowest
bidders of each item for acceptance. Vendors who accept counter offer rates shall only be considered for
ordering.

Allocation of work / equipments shall be on first cum first serve basis to meet the committed delivery schedules
but limited to the maximum quantity mentioned above.

Free issue items / equipments shall be issued only after submission of BG towards Security Deposit and safe
custody of raw materials.

RISK PURCHASE :

In case the contractor fails to execute the work within the scheduled time or due to any other reasons, BHEL -
HPVP reserves the right to get the same completed through some other party at the risk & cost of the contractor
and any additional expenditure incurred due to the same shall be charged to the contractor.

Other Terms & Conditions shall be as per Annexure —Ill enclosed.

GENERAL :

a) The bidders shall study the Tender documents, Drawings, Quality Documents and all other relevant
documents in detail for understanding the scope of work and the processes involved before submission of
offers. One complete set of drawings shall be made available in the office of DGM (Outsourcing) and the
same shall be referred during working hours. Drawings, QAP, WPS, etc. shall be sent to vendor’s e-mail
address.

For any clarifications required on this tender document, scope of work etc., the bidders shall depute their
authorized representatives to BHEL, Visakhapatnam with prior intimation to get clarifications from concerned
authorities between 09:00 AM and 04:00 PM.

b) Bidders shall confirm their acceptance to all the terms & conditions of the tender enquiry. Any
deviations to the tender terms & conditions are not acceptable and BHEL reserves the right to reject such
offers without further correspondence.

c) BHEL reserves the right to modify or cancel the tender enquiry at any stage without assigning any reasons
thereof.
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14.

15.

16.

The following documents shall form part of the tender enquiry :

a) Schedule of Rates — Annexure — |
b) List of Drawings & Documents — Annexure — ||
(Drawings, QAP, WPS, etc. shall be sent by e-mail to vendor’'s e-mail address on specific request)
c) General Terms & Conditions — Annexure — Il|
d) Acceptance to Tender Terms & Conditions — Annexure — IV

e) General Terms & Conditions of Reverse Auction — Annexure —V
fy  GST Compliance for Indigenous Suppliers — Annexure — GST

TENDER SUBMISSION :

Techno-commercial bids shall be submitted along with the tender document duly signed by the bidder on all
pages. Techno-Commercial Bid and Price bid shall be placed in two separate envelopes and both shall be kept
in another big envelope.

Tenders completed in all respects shall be dropped or sent by post or courier so as to reach Qutsourcing Tender
Box, Reception counter, Admn. Building, BHEL - HPVP, Visakhapatnam on or before 14.00 hrs. on 23.08.2019
duly super scribing the Subject, Tender Ref. No. and Technical / Price Bid on the envelopes.

TENDERS RECEIVED AFTER THE DUE DATE & TIME ARE NOT ACCEPTABLE.

Note : Offers sent in any other form will be treated as invalid and will be summarily rejected.

TENDER OPENING :

Techno-commercial Bids will be opened on 23.08.2019 at 14.00 Hrs. at Customer Cell, Admn. Building, BHEL -
HPVP, Visakhapatnam. The price bid of the techno-commercially qualified bidders will also be opened in
presence of representatives of the bidders and the date & time of opening of price bids will be intimated later.
The bidders may depute their representatives at the time of opening.

In case of opting for Reverse Auction, intimation shall be given to the qualified bidders in advance at appropriate
time.
for Bharat Heavy Electricals Limited,

DGN (Outsourcing)



ANNEXURE - |
Schedule of Rates

Ref : OS/7879, 7880 & 7884/19-20/09/040 Date : 09.08.2019

Sub :

Welding of Mill Side Housing, Separator Body and Separator Top Assemblies at HPVP — ADM site against S.O.
7884, 7879 & 7880 for Patratu project.

Sl. No.

Unit Rate | Total Amount

S.0. No. Description of Work Unit Qty. (in%) (in%)

Collection of Mill Side Housing in assembled condition,
Transportation of the same to ADM site, Welding of entire Mill
Side Housing including dressing, LPl and RT as per the Drawings,
QAP, WPS, standards & Specifications of BHEL-Hyderabad and
7884 Handing over of finished equipment to shops including loading & MT 367
unloading at ADM site as per the detailed scope of work.
(Total — 18 Nos. @ 20.37 MT each)

Collection of Separator Body in assembled condition and
Deflector Liner Components in loose condition from HPVP shops,
Transportation of the same to ADM site, Welding of entire
Separator Body including assembly & welding of Part Nos. 16/1
to 16/7, 07, 11, dressing, LPI and RT as per the Drawings, QAP,
7879 WPS, standards & Specifications of BHEL-Hyderabad and MmT 347
Handing over of finished equipment to shops including loading &
unloading at ADM site as per the detailed scope of work.

(Total — 18 Nos. @ 19.27 MT each)

Collection of Separator Top in assembled condition and Part No.
07 in loose condition from HPVP shops, Transportation of the
same to ADM site, Welding of entire Separator Top including
assembly & welding of Part No. 07, dressing, LPI and RT as per
7880 the Drawings, QAP, WPS, standards & Specifications of BHEL- MT 105
Hyderabad and Handing over of finished equipment to shops
including loading & unloading at ADM site as per the detailed
scope of work.

( Total — 18 Nos. @ 5.86 MT each)

TOTAL MT 819

Notes :

1) L1 status will be evaluated item wise.

2) Distribution : Total quantity of each Item shall be distributed among three bidders i.e. to the L1 bidder & next Two lowest bidders

accepting the counter offered rate in the ratio of 8:6:4.

3) In case the tender quantity indicated above decreases depending upon the shop requirement at the time of ordering or execution,

then the allocated quantity will be adjusted proportionately maintaining preference to the L1 bidder.

4) The weights indicated above are approximate and may slightly vary on both sides subject to revision of drawings. However,

payment shall be made at actuals as per the applicable drawings / GMS weights.

5) Tenderer should quote the amount in figures & words. It may be noted that corrections, overwriting etc. are not allowed. If there is

a discrepancy between amount in figures & words, the amount in words shall prevail unless the amount expressed in words is
related to an arithmetic error, in which case the amount in figures shall prevail. If there is an error in the total corresponding to the
addition or subtraction of sub-totals, the sub-totals shall prevail and total shall be corrected accordingly.

In case of mismatch between rate and amount in figures, rate in figures shall be taken into consideration for further evaluation and
processing.

6) BHEL reserves the right to go for Reverse auction as per the applicable guidelines instead of opening price bids.

Signature of the Bidder with Stamp




ANNEXURE - I

Ref: 0S/7879, 7880 & 7884/19-20/09/040 Date : 09.08.2019

LIST OF REFERENCE DRAWINGS & DOCUMENTS

Sub : Welding of Mill Side Housing, Separator Body & Separator Top Assemblies against S.0. 7879, 7880 &

7884.
No. of
Sl. No. | S.O. No. Description Drg. / Doc. No. Rev. No.
P g/ Sheets
1 7880 SEPARATOR TOP 1-61-310-02258 0 1

(Eq. 01 to Eq. 18)

SEPARATOR BODY
2 7879 (Eq. 01 to Eq. 18) 0-61-310-01552 0 1

MILL SIDE HOUSING
3 0-61-210-01562 0 1
7884 (Eq. 10 to Eq. 27)

QUALITY PLAN FOR SEPARATOR TOP

4 7880 ASSEMBLY HY/QA/BM/739 2 4
QUALITY PLAN FOR MILL SIDE
5 7879 ASSEMBLY HY/QA/BM/737 2 4

QUALITY PLAN FOR SEPARATOR

6 7884 FODY ASSEMBLY HY/QA/BM/738 2 6

7 M.1.1.02 1 2

8 2879 M.S5.1.1.01 2 2
7880

9 . WPS 6.1.1.11 0 2

10 7884 M.5.1.1.08 0 2

11 G.1.1.04 0 2




ANNEXURE - 1lI
Ref : OS/7879,7880 & 7884/19-20/09/40 Date : 09.08.2019

GENERAL TERMS & CONDITIONS

1. TECHNICAL DELIVERY CONDITIONS :

The work should conform to the technical data given in our drawings, GMS, Shipping List Specifications, QAP, WPS
etc.

2. PARTY'S SCOPE :

The scope of the party shall be as follows: -
a) All welding equipments, baking oven, tools, jigs and fixtures, measuring instruments duly calibrated, handling
facilities, testing facilities etc.

b) All materials other than those mentioned under “Free Issue Materials", which are required for completion of the
work.

c) All consumables such as electrodes, gases, grinding wheels etc.

Note : Electrodes of specification mentioned in the drawings / WPS and of BHEL approved brands only shall
be used.

3. REVISION OF DRAWINGS :

There may be minor changes in the drawings during execution. In such a case, party should accommodate the same
without any extra claim.

4. WELDING QUALIFICATION : Qualification of required number of Welders is party’s responsibility at their cost.

5. X-RAY:

All welding shall be of X-ray quality where specified on drawings. Inspection would specify the quantum of X-ray
based on drawings / code requirement. Party should strictly follow the WPS and QAP supplied by BHEL during
welding. Getting the welds radiographed and getting them cleared by inspection is the responsibility of the party.

6. RECTIFICATIONS / REJECTIONS :

Any rectification due to defective work, if required, shall be done by the party free of charge with a suitable technology
approved before hand by BHEL in writing. The cost of material, if any used for rectification work / rejection work, will
be estimated by BHEL and the same shall be debited to party's account. In case any rectification / rework is to be
carried out due to defective material supplied by BHEL, the replacement material and consumables will be supplied
by BHEL free of Cost.

7. SECURITY DEPOSIT :

Vendors shall have to submit a Bank Guarantee for 10% of the order value in case of HPVP ADM site or 25% of the
material cost in case of Vendor works towards Security Deposit and safe custody of materials within one week from
the date of issue of Order. The BG shall be valid for the contract period with a claim period of 3 months. This Bank
Guarantee shall be released to the contractor after completion of work and on acceptance of the same by BHEL /
Owner and on submission of Performance BG for 10 % of the order value covering for the defects liability period. If
PBG is not submitted, 10% of the order value shall be deducted towards PBG from final hill.

8. RAW MATERIALS ISSUE :

Raw materials shall be issued with appropriate processing allowance and invisible wastage over the theoretical
requirement of raw materials (Plates, Sheets, Sections and Pipes).

9. TRANSFER / RETURN OF LEFT OVER MATERIALS :

Party should maintain proper records for receipt & use of all free issue materials. The left over materials & scrap as
per the material accounting statement shall be returned to HPVP stores along with finished job. Material Transfer
Vouchers (MTV) from one order to another or from one vendor to another and Material Return Vouchers should be
submitted immediately after transfer / return. The material reconciliation statement shall be submitted by the
contractor after verification and certification by BHEL along with the final bill within 30 days from the date of
completion of work. Otherwise, recovery for the balance materials shall be made from any of their pending bills
without further intimation.
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Ref : 0S/7879,7880 & 7884/19-20/09/40 T Date : 09.08.2019

10.

1.

12.

13.

14.

MATERIAL RECONCILIATION :

Orders issued to the vendors have to be completed in all respects including Material Accounting within a maximum
of 180 days from the date of issue of the first material from BHEL - HPVP stores. This is a statutory requirement
under Central Excise Rules and must be strictly complied with.

Maximum of 0.5 % on the requirement of materials (Plates, Sections and Pipes) is admitted towards process
allowance and invisible wastage.

Scrap quantity is permissible up to a maximum of 1% on Structurals (Beams, Channels, Angles, Rods, Pipes
etc.), 2% on Sheets, 3% for Plates on the theoretical requirement of materials.

If wastage and scrap is beyond the above limits, it should be fully justified with cutting diagrams etc. which are to
be approved in advance by BHEL. Otherwise, the cost of raw materials beyond approved limits will be
recovered from the contractor as per BHEL recovery rates including applicable taxes & duties.

Material reconciliation including return of balance materials, off-cuts is to be completed within 20 days from the date
of completion of the order. The material reconciliation statement shall be submitted by the contractor after verification
and certification by BHEL-HPVP along with the final bill within 30 days from the date of completion of work.
Otherwise, recovery for the balance materials shall be made from any of their pending bills without further intimation,

Repeated occurrence of inordinate delays in returning and settling the material accounting will entail BHEL the right
to terminate the contract forthwith or impose a temporary suspension on further loading at the discretion of BHEL.

SCRAP & OFFCUT NORMS :

Sl. No. Description Scrap Size (in mm) Off-Cut (in MM)
1. CS/AS Sheets & Plates Below 500 x 250 500 x 250 & above
2. Rolled sections Rod,. angles etc. Below 1000 1000 & above
(other than -tubes, pipes)
3. Tubes & Pipes Below 500 500 & above
4. Universal column Below 1000 1000 & Above
5. SS Sheets & Plates Below 500 x 250 500 x 250 & above
6. | oS Structural, Rods, Tubes, Below 250 250 & above
Pipes
7 Non - ferrous: Below 500 x 250 (S & PL), Below 500 x 250 & above,
) sheets & plates, rods & tubes 250 (Rods & Tubes) 250 & above
8. Big size Scrap (2500 & above) x (150 to 249) -
INSPECTION :

Party shall contact our Quality Control Dept. for stages of inspection before commencement of job and should strictly
follow the stages of inspection as per QAP.

WORKMANSHIP GUARANTEE :

The vendors should give workmanship guarantee for fabricated items for a period of 18 months from the date of last
delivery of the order. Any defects due to incomplete work, faulty workmanship found in the fabricated items after
delivery during the defects liability period shall be rectified / replaced by the vendor free of cost. Otherwise, the
expenditure incurred towards the same will be recovered from the pending bills of vendors.

WORK PROGRESS :

The fabricator shall furnish a weekly report on the progress of work along with the status of availability of free issue
materials and requirement of further materials, if any.
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15.

Outsourcing dept. personnel will visit vendor’s works from time to time to assess and review the work progress. Free
access shall be provided to BHEL or its inspection agency at all reasonable times of the day / night.

In case the progress is not satisfactory or supplies are delayed abnormally beyond the contractual delivery date,
BHEL-HPVP, Visakhapatnam reserves the right to cancel the order in part or full or get the balance job in as is where
is condition completed elsewhere by another agency at the risk and cost of Fabricator. The value of the work carried
out by the party will be assessed by BHEL and the same shall be final. No compensation will be given to the fabricator
in case of cancellation of order or diversion of balance job even if the jobs have been processed partly.

DELIVERY :

Finished items should be handed over to the Logistics dept. on party's delivery challans along with Job completion
certificate / Final Inspection Report from inspection agency / HPVP-QC department.

16. PENALTY :

17.

18.

If delivery exceeds the stipulated delivery schedule, penalty 1/2 % of the total value of order per week or part there
of subject to a maximum of 10% on the total value of the order will be levied. However, time taken for the following
will not be considered as delay on the part of the Sub-Contractor.

1) Intermediate operations, if any, carried out by BHEL.
2) Waiting time for BHEL / Third party Inspection beyond a normal time of 3 days.

PAYMENT TERMS :

100% payment will be made against delivery of the finished items duly inspected & cleared by Inspection authority
along with all inspection documents to Logistics Dept. Payment shall be made within 45 days from the date of
submission of RA Bill.

Only one bill will be admitted for orders with value less than Rs. 5 lakhs and a maximum of two bills are allowed for
orders of value more than Rs. 5 lakhs. In such cases, the first bill value shall be restricted to a maximum of 50 % of
the order value and a minimum of 50% of the total DUs of the order.

Vendors shall have to submit the hills in the formats specified by HPVP-Outsourcing and the bills submitted in the
specified format along with necessary supporting documents are only admitted for processing. The following
documents shall be submitted along with the Final Bill: -

1.  No Claim Certificate from the contractor

2. No Dues Certificate from BHEL

3. Work Completion Certificate from BHEL

4 Material Reconciliation Statement submitted by the Contractor and certified by concerned authority of BHEL (if
applicable)

5.  Workmanship Guarantee certificate from the contractor

SECRECY :

All the documents of BHEL inclusive of Drawings. GMS and Standards made available to the fabricator should be
kept in strict confidence and under no circumstance be made available to others or allow others to make use of
them. Such documents shall be returned to BHEL on demand after completion of the job. This secrecy clause is
binding on the employees of the fabricators also. Violation of the same may lead to suspension of business with the
vendor and necessary legal action.

19. SUB-LETTING:

In general, sub-letting of jobs will not be permitted. But in special circumstances, this may be allowed. In such case,
the party should obtain written approval from BHEL-HPVP, Visakhapatnam before sub-letting.

20. FACTORY RULES AND REGULATIONS :

Party shall abide by all the rules and statutory regulations in force from time to time as per factories act. It shall be
party’s responsibility to ensure the safety of their workmen and fulfilling the ESI, PF and other relevant statutory
regulations.
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Ref : 0S/7879,7880 & 7884/19-20/09/40 Date : 09.08.2019
21. SAFETY:
a) Contractor shall adhere to safe construction practices, guard against hazardous & unsafe working conditions and

b)
22.

23.

24,

25.

26.

shall comply with the safety rules of BHEL and local authorities. He shall maintain First Aid facilities for all his
employees and labour. Contractor’s responsibility includes supply of welder kit, all safety items such as safety belts,
white and colour glasses, goggles, safety helmets, safety shoes etc.

Contractor and his employees shall follow all fire & safety, security regulations of BHEL.
HOUSE KEEPING :

During execution of work, the contractor at all times keep the working place and storage area clean and free from
accumulation of waste materials, rubbish etc.,

ACCIDENT / DAMAGE / CONDUCT ETC. :

Contractor will be held responsible for any disorderly conduct / misconduct, indiscipline, theft, smoking etc., on the
part of his men. He will ensure summarily eviction of such men from his premises failing which BHEL would remove
them from the factory on his responsibility. Any damage to and or loss of equipment, machinery, building etc., to
BHEL or BHEL employees, visitors or other contractors resulting from his own or any of his men’s negligence shall
be liable to be made good by him. Contractor shall be solely responsible for any accident in which you or your men
or your equipment may be involved during the execution of contract on account of any reason what so ever.

TERMINATION OF CONTRACT :

In the event of any failure on the part of the contractor, BHEL reserves the right to terminate the contract by giving
a notice of 2 weeks for any of the following lapses and contractual violations: -

a) Failure to make labour payments in time as per the rules

b) Failure to progress the job according to the agreed schedule

¢) Failure to mobilize adequate man power, tools & tackles and consumables in time
d) Failure to adhere to Quality Standards of BHEL

e) Refused to co-operate with other agencies working in the same area

f) Failure to resolve labour disputes like strikes etc., within 7 days of occurrence

g) Failure to comply with statutory regulations applicable at BHEL

BHEL shall also be free to intervene and take necessary remedial measures. All costs incurred with interest and
overheads shall be recovered from contractor by such foreclosing or off-loading any part of the contract work.

DISPUTES :

Head of BHEL- HPVP Unit will be the final authority for any disputes arising out of this contract. The disputes /
arbitration / settlement of contractual or legal issues shall be under the Jurisdiction of Visakhapatnam Court.

For this procurement, Public Procurement (Preference to Make in India), Order 2017 dated 15.06.2017 &
28.05.2018 and subsequent Orders issued by the respective Nodal Ministry shall be applicable even if issued after
issue of this NIT but before finalization of Contract / PO / WO against this NIT.

In the event of any Nodal Ministry prescribing higher or lower percentage of purchase preference and / or local
content in respect of this procurement, same shall be applicable.

Signature of Bidder with Stamp




ANNEXURE - IV

Ref : OS/7879,7880 & 7884/19-20/09/040 Date : 09.08.2019

Acceptance to Tender Terms & Conditions

I / We hereby confirm that the Tender documents, Drawings, Quality documents etc. have
been studied in detail and we have fully understood the scope of work.

| / We accept to all the Terms and Conditions of the Tender Enquiry and the prices quoted
are in accordance with the same.

I / We give our acceptance to participate in Reverse Auction in case BHEL decides to go for
reverse auction for this tender.

Tender documents duly signed on all the pages by the Owner / authorized representative of
the bidder are attached herewith.

Signature of the Bidder with Stamp




ANNEXURE -V
Ref : OS/7879,7880 & 7884/19-20/09/040 Date : 09.08.2019

GENERAL TERMS AND CONDITIONS OF RA (REVERSE AUCTION)

BHEL reserves the right to go for Reverse Auction (RA) (Guidelines as available on www.bhel.com)
instead of opening the sealed envelope price bid, submitted by the bidder. This will be decided after
techno-commercial evaluation. Bidders have to give their acceptance with the offer for participation in
RA. Non-acceptance to participate in RA may resultin  non — consideration of their bids, in case BHEL

decides to go for RA.

Those bidders who have given their acceptance to participate in Reverse Auction will have to necessarily
submit ‘Process compliance form’ (to the designated service provider) as well as ‘Online sealed bid’ in
the Reverse Auction. Non-submission of ‘Process compliance form’ or ‘Online sealed bid’ by the agreed
bidder(s) will be considered as tampering of the tender process and will invite action by BHEL as per
extant guidelines for suspension of the business dealings with suppliers/ contractors (as available on

www.bhel.com).

The bidders have to necessarily submit online sealed bid less than or equal to their envelope sealed
price bid already submitted to BHEL along with the offer. The envelope sealed price bid of successful
L1 bidder in RA, if conducted, shall also be opened after RA and the order will be placed on lower
of the two bids (RA closing price & envelope sealed price) thus obtained. The bidder having
submitted this offer specifically agrees to this condition and undertakes to execute the contract

on thus awarded rates.

Ifitis found that L1 bidder has quoted higher in online sealed bid in comparison to envelope sealed bid
for any item(s), the bidder will be issued a warning letter to this effect. However, if the same bidder again
defaults on this count in any subsequent tender in the unit, it will be considered as fraud and will invite
action by BHEL as per extant guidelines for suspension of business dealings with suppliers / contractors

(as available on ww.bhel.com).”

As a reminder to the bidders, system will flash following message (in RED Colour) during the course of

‘online sealed bid'.

“Bidders to submit online sealed bid less than or equal to their envelope sealed bid already submitted to
BHEL”

Signature of the Bidder with Stamp




10.

ANNEXURE - GST

GST COMPLIANCE FOR INDIGENOUS SUPPLIERS

In Response to Tenders for Indigenous supplier will be entertained only if the vendor has a valid GSTIN which
should be clearly mentioned in the offer. If any specific exemption is available, a declaration with due supporting
documents need to be furnished for considering the offer.

Supplier shall mention their GSTIN in all their invoices and invoices shall be in the format as specified/prescribed
under GST laws. Invoices shall necessarily contain Invoice number (in case of multiple numbering system is being
followed for billing like SAP invoice no, commercial invoice no etc., then the Invoice No which is linked/uploaded
in GSTN network shall be clearly indicated), item description as per PO, Quantity, Rate, Value, applicable taxes
with nomenclature (like IGST, SGST, CGST & UTGST) separately, HSN/ SAC Code, etc.

All invoices shall bear the HSN Code for each item separately (Harmonized System of Nomenclature)/ SAC code
(Services Accounting Code).

A declaration to the effect that all invoice particulars are/were uploaded in the GSTN network/ portal & all tax
liability as per GST rules and regulations have been and will be discharged, shall be mentioned in the invoice. If
not mentioned in the invoice, a separate declaration shall be submitted as per the requirement of BHEL.

All documents like Test Certificate, LR copy, Guarantee/Warrantee certificate, work completion certificate, any
other document mentioned in PO, shall be sent along with the vehicle/consignment where ever applicable. For all
consignments received within the calendar month, input credit will be availed within that month in line with monthly
returns filing cycle. In case of any discrepancy in the document or non-submission of documents mentioned in the
PO, then BHEL will not be able to accept or account the material, in such case availing of tax credit will be deferred
to next month or so.

In case of discrepancy in the data uploaded by supplier in the GSTN portal or in case of any shortages or rejection
in the supply, then BHEL will not be able to avail the tax credit and will notify the supplier of the same. Supplier
has to rectify the data discrepancy in the GSTN portal or issue credit note (details to be uploaded in GSTN portal)
for the shortages or rejections in the suppliers, within the calendar month notified by BHEL.

For any such delay in availing of tax credit for reasons attributable to supplier (as mentioned above), interest
(calculated @ SBI Base Rate + 6%) along with penalty if any will be deducted for the delayed period i.e. from the
month of receipt till the month tax credit is availed, from the running bills.

Under GST regime, BHEL has to discharge GST liability on LD recovered from suppliers/contractors. Hence
applicable GST shall also be recoverable from suppliers/contractors on LD amount. For this Debit note will be
issued by BHEL indicating the respective supply invoice number.

This is to inform that GST portion of invoice, shall be released only upon Vendor declaring such invoice in his
GSTR-1 and receipt of goods and Tax invoice by BHEL and Confirmation of payment of GST thereon by vendor
on GSTN portal. Alternatively, BG of appropriate value may be obtained from vendor which shall be valid At least
one month after the confirmation of date of payment of GST by vendor on GSTN portal and receipt of Tax invoice
and receipt of goods, whichever is later. Above is subject to receipt of goods/service and tax invoice thereof along
with vendor declaring invoice in his return and paying GST within timeline prescribed for availing ITC by BHEL.

That in case vendor delays Declaring such invoice in his return and GST credit availed by BHEL is denied or
reversed subsequently as per GST law, GST amount paid by BHEL towards such ITC reversal as per GST law
shall be recoverable from vendor/contractor along with interest levied/ leviable on BHEL.

Note : The above will be followed strictly for processing vendor payments to ensure GST Compliance.

Signature of the Bidder with Stamp




