



TENDER ENQUIRY NO. 236E160 DATE : 22 – SEP– 2016
DUE DATE : 18 – OCT - 2016

SCHEDULE OF COMMERCIAL DEVIATION

The following are the deviations/ variations exception from the General Terms and Conditions:

SL. NO.	CLAUSE NO. OF GENERAL TERMS AND CONDITION	STATEMENT OF DEVIATION

- In case, this schedule is not submitted, it will be presumed that the equipment/ material to be supplied under this contract is deemed to be in compliance with the General Terms and Conditions.
- If there is NIL deviation, even then the format to be filled as **NIL DEVIATION**.

Note: Continuation Sheets of like size and format may be used as per the Bidder's Requirement and shall be annexed to this scheduled.

Place: -

Date: -

Signature of the authorized representative of

Bidder's name:.....

Designation.....

Company Seal:.....

TENDER ENQUIRY NO. 236E160 DATE : 22 – SEP – 2016

DUE DATE : 18 – OCT - 2016

SCHEDULE OF TECHNICAL DEVIATION

The following are the deviations/ variations exception from the Specification:

SECTION	CLAUSE NO. / PAGE NO.	STATEMENT OF DEVIATION/ VARIATIONS/EXCEPTIONS

- **In case, this schedule is not submitted, it will be presumed that the equipment/ material to be supplied under this contract is deemed to be in compliance with the General Terms and Conditions.**

- If there is NIL deviation, even then the format to be filled as **NIL DEVIATION**.

Note: Continuation Sheets of like size and format may be used as per the Bidder's Requirement and shall be annexed to this scheduled.

Signature of the authorized representative of

Place: -

Bidder's Name:.....

Date: -

Designation:.....

Company Seal:.....

TENDER ENQUIRY NO. 236E160 DATE : 22 – SEP – 2016
DUE DATE : 18 – OCT - 2016

PAGE 01 TO 01
BHEL/TBG/ATS/01

ACTIVITY SCHEDULE

(To be filled – up by the supplier)

NOTE: This format is to be submitted in original only, duly filled in. Reproduction of this format on bidder's letter head or on other paper is not acceptable.

SL. NO.	ACTIVITY		ACTIVITY TIME IN WEEKS	CUMULATIVE TIME IN WEEKS FROM LOI/PO DATE	REMARKS IF ANY
1.	Submission of P.O Acceptance	Max 1 week			
2.	Submission of documents necessary for getting manufacturing clearance like Drawings, date sheet etc.				
3.	Review and Approval of documents and issue of manufacturing clearance	'BY BHEL'			
4.	Manufacturing Time				
5.	Inspection	'BY BHEL'			
6.	Issue of MICC and other documents like Road Permits etc.	'BY BHEL'			
7.	Dispatch				

- Note :
- 1) For Sl. No. 4) Inspection call for entire lot to be issued 2 weeks in advance. Date given in call for inspection should be within the period indicated in "A" for completion of activity at Sl. No. 5.
 - 2) Supplier must ensure the completeness and correctness of the requisite documents before submission for approval. Delay in approval on account of incomplete / inadequate information shall be the responsibility of supplier.
 - 3) Inspection call should be given in the prescribed format only. Inspection calls not in the prescribed format shall not be entertained.
 - 4) Qty to be offered for inspection should be in accordance within Delivery-schedule – lot. BHEL reserves the right not to entertain multiple inspection calls for a Delivery – lot and delay on this account shall be the responsibility of Supplier.
 - 5) Delivery is required AT THE EARLIEST. Bidders to quote their best Delivery Plan in this schedule.

Signature & Seal of
Supplier
Date: