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Bharat Heavy Electricals Limited 

High  Pressure  Boiler  Plant 
Tiruchirappalli – 620 014.  India 

Civil Engineering Department (Factory) 
 
 
 
 
 
 

 
TENDER  DOCUMENT  (QUALIFICATION BID) 

 
 
Name of work   

 
: 

 
Operation and Maintenance of Electrical 
Installations at Equalising Reservoir, BHEL, 
Trichy. 
 

    Value of work : Rs.10.77 Lakhs + Applicable GST 
 

    Tender Notice No. 
 

:    CT: TN: 012/ 17-18 

Tender Schedule No. : CT: TS: 012/ 17-18 
 

 Period of Contract : 15 (Fifteen) Months 
 

EMD                                    : Rs 21,550/- 
 

Issued to :   
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BHARAT   HEAVY ELECTRICALS LIMITED 
TIRUCHIRAPPALLI – 620 014 

 
CIVIL ENGINEERING DEPARTMENT (FACTORY) 

 
 

BHE: P: C: T:09                                                                             Dt.29.08.2017 
 
To 
 
The Tenderer 
 
Dear Sirs, 
 
Sub Operation and Maintenance of Electrical Installations at Equalising Reservoir, BHEL, Trichy. 
 
 Ref:  1. Tender Notice No. CT:TN:12 /17-18 

2. Tender Schedule No. CT:TS:12/17-18 
 

***** 
 

Please find enclosed / attached non-transferable tender document containing  I) 
Qualification bid consisting of Preamble, Specifications, General Conditions of Contract, Norms for 
Qualification and Qualification Pro forma ii) Price bid consisting of Preamble, Bill of Quantities to 
offer your most competitive rates for all the items    

 
Tender for the work should be submitted in a sealed cover consisting of 4 ( four) inner 

sealed covers such as i) Qualification bid cover , ii) Price bid cover, iii) EMD cover and iv) cover 
with DD towards cost of tender document (if the document is downloaded as described in 2nd 
para in Sl. No.1 below) all super scribing the name of work, Tender notice No. ,Tender schedule 
No., the contents etc.  
 

1) EMD cover shall contain requisite EMD (Rs 21,550/- ) in the form of DD. In case of tender 
documents downloaded from website, tender shall accompany the tender cost of Rs.750/-(Rs.825/- 
per document if required by post) in the form of Demand Draft (separate cover) in addition to the 
EMD amount in the form of Demand Draft. Tender without EMD and Tender cost will be summarily 
rejected.  
 
All Demand Draft shall be drawn in favour of BHEL, Trichy payable at Tiruchirappalli. 
 

2) Qualification bid cover shall contain duly filled in qualification bid document signed by the tenderer 
in all the pages with documentary evidences for pre-qualification such as experience, value of work 
executed in the similar nature of work, etc.  Any bid without proper documentary evidence for pre-
qualification shall not be considered for further evaluation. 

 
3) The Price Bid cover shall contain price bid document duly filled in and signed by the tenderer in all 

the pages.  The tenderer has to quote most competitive rate in  Percentage Below (100-X) % / At 
par (100%) / Above (100+X) % of the rates provided  in Bill of Quantities appended from Page 16  to 
17  in Price bid. 
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(Important Note: One time EMD is no more applicable for tender, as per recent corporate guidelines. 
Hence tenderers who had previously remitted one time EMD, shall have to necessarily take EMD of 
specified amount mentioned for this tender)   

 

 The completed qualification bid and price bid along with requisite EMD of Rs 21550/- for the work in 
the form of Demand Draft in favor of BHEL, Trichy shall reach the office of the undersigned on or before 
21.09.2017 at 14.00 hrs.  EMD in any other form will not be accepted.  The qualification bid will be opened on 
the same day at 14.00 Hrs. In case of opening day falls on holiday or happened to be declared as a holiday, the 
receipt and opening of the tender shall automatically fall on the same timing of the next working day. Date and 
time of opening of the Price Bid or the details of reverse auction if any shall be intimated only to the bidders 
those who have qualified after evaluation of the qualification bid.  You / your authorized representative may 
participate in the tender opening with authorization letter for Tender opening. 

 The tenderers who are desirous of sending their tender documents through your authorized 
representative / by post / by courier are advised to send the same well in advance so as to reach the office of 
SM / Civil / Planning, Design & QC (F&T),Bldg.53, BHEL, Trichy-620014, Tamil Nadu on or before 21.09.2017 at 
14.00 hrs. 

  Clarification if any, can be obtained contacting following email ravi@bheltry.co.in / akila@bheltry.co.in , 
phone No. 0431 –2571937/257 1214 Fax No. : 0431 – 2520710. 

 

 Kindly acknowledge the receipt of the entire set of tender document.   
 
 
Thanking you, 
 
Encl: E Format 
 

Yours faithfully 
For and on behalf of  

BHARAT HEAVY ELECTRICALS LIMITED, 
 
 
 
 

 SM / Civil/ Planning,Design & Qc  
BUILDING No.53,Ground floor 

 

mailto:ravi@bheltry.co.in
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BHARAT   HEAVY ELECTRICALS LIMITED 

TIRUCHIRAPPALLI – 620 014 
CIVIL ENGINEERING DEPARTMENT (FACTORY) 

 
PREAMBLE 

      

01. The scope of work includes  Operation and Maintenance of Electrical Installations at Equalising 
Reservoir ,BHEL ,Trichy. 

 
2. Time is the essence of the contract.  Being a time bound works, the contractor should make all efforts to 

complete the work in time.  Even though the overall completion period is indicated as 15 months, works 
shall be completed progressively and handed over as per agreed split up  schedule. 

 
3. The tender value excludes cost of Cement, Reinforcement steel, Structural steel & Rail which will be 

supplied by BHEL at Stores at free of cost as indicated in Schedule B of the Tender document. 
 

4. Tender Value is only approximate and liable for variation without entitling the tenderer to any 
compensation, till the total value of contract does not vary more than 20%.  The contractor has to 
execute any item of work irrespective of the quantity available in the tender without any reservation till 
the contract value does not vary more than 20%.   

 
5. Quoted percentage rate for all items shall be firm throughout the contract period of 15 (Fifteen) 

months including extended period if any and no cost escalation is allowed on any account. 
 

6. Some changes are likely in the quantities furnished as well as in the layout, design and specifications of 
the work.  The rates quoted shall be deemed to be inclusive of all such contingencies. 
 

7. Taxes & Duties  
The percentage rate offered is for finished item of works and shall provide for the complete cost towards 
fuel, tools, tackles, plant & machinery, temporary works, labour, materials, levies, taxes, transport, lay-
out, repairs, rectifications, maintenance till handing over, supervision,  establishment, services, revenue 
expenses, overheads, profits & all  other incidentals etc., complete Rate quoted shall include all royalties, 
terminal taxes, Octroi duties, and any other taxes leviable under the State or Central Government rules. 
The Bharat Heavy Electricals Ltd., will not entertain any claim whatever in this respect.  
 

The percentage rate quoted shall not include applicable GST.   
 

a. Response to Tenders will be entertained only if the contractor has a valid GST registration no which should be 
clearly mentioned in the offer.  

  
b. The Contractor shall mention their GST registration number in all their invoices and invoices shall be in the format 

as specified/prescribed under GST laws. Invoices shall necessarily contain Invoice number (in case of multiple 
numbering system is being followed for billing like SAP invoice no, commercial invoice no etc., then the Invoice No 
which is linked/uploaded in GSTN network shall be clearly indicated), item description as per PO, Quantity, Rate, 
Value, applicable taxes with nomenclature (like IGST, SGST, CGST & UTGST) separately, HSN / SAC Code, etc.  

 
c. All invoices shall bear the SAC code (Services Accounting Code) & HSN Code (if applicable) for each item separately 

(Harmonized System of Nomenclature). 
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d. Payment shall be effected only after submission of declaration to the effect that all invoice particulars are/were 
uploaded in the GSTN network/ portal & All tax liability as per GST rules and regulations have been and will be 
discharged, shall be mentioned in the invoice. If it is not mentioned in the invoice, a separate declaration shall be 
submitted as per the requirement of BHEL.  

 
e. All documents like Work completion certificate and any other document mentioned in PO, shall be submitted.  

 
For all works executed within the calendar month, input credit will be availed within that month in line with 
monthly returns filing cycle (if Input Tax Credit is applicable). In case of any discrepancy in the document or non-
submission of documents mentioned in the PO, then BHEL will not be able to accept or account the works 
executed, in such case availing of tax credit will be deferred to next month or so.  

 
f. In case of discrepancy in the data uploaded by contractor in the GSTN portal or in case of any shortages or  

rejection in the works executed, then BHEL will not be able to avail the tax credit (if Input Tax Credit is 
applicable) and will notify the Contractor of the same. The Contractor has to rectify the data discrepancy in the 
GSTN portal or issue credit note (details to be uploaded in GSTN portal) for the shortages or rejections, within 
the calendar month notified by BHEL. 

 
g. For any such delay in availing of tax credit for reasons attributable to the Contractor (as mentioned   above), interest 

(calculated @ SBI Base Rate + 6%) along with penalty if any will be deducted for  the delayed period i.e. from the 
month of receipt till the month tax credit is availed, from the running bills. 

 
All taxes and duty other than GST & GST Cess  
 
The contract price shall be inclusive of all (save the specific exclusions as enumerated in this contract) taxes, 
fees, license charges, deposits, duties, tools, royalty, Octroi, commissions or other charges which may be 
levied on the input goods consumed and output goods delivered in the course of Works Contract. In case BHEL 
is forced to pay any of such taxes, BHEL shall have the right to recover the same from the contractors bills or 
otherwise as deemed fit. 
  
Goods and service Tax (GST) & Cess  
The contractor shall submit the proof of GST registration to BHEL at the offer stage. Contractor’s price/rates 
shall be exclusive of GST & GST Cess (if applicable) herein after termed as GST. Contractor shall submit to BHEL 
the GST compliant tax invoice/debit note/revised tax invoice on the basis of which BHEL will claim the input 
tax credit in its return (if Input Tax Credit is applicable). GST charged in the tax invoice/debit note/revised tax 
invoice by the contractor shall be released separately to the contractor only after contractor files the outward 
supply details in GSTR-1 on GSTN portal and input tax credit of such invoice is matched with corresponding 
details of outward supply of the supply and has paid the GST at the time of filing the monthly return.  
  
In case of deduction/excess in completion certificate/measurements, credit note /debit note shall be issued 
within the time limit prescribed in GST law and accordingly contractor shall adjust his tax liability.  
 
If GST will be payable on reverse charge, then the same shall be payable directly to Govt by BHEL under 
reverse charge.  
 
In case BHEL has to incur any liability (like interest, penalty etc.) due to denial or reversal of input tax credit for 
the reasons attributable to the contractor or any such delay in availing of tax credit for reasons attributable to 
the Contractor, the same shall be recovered from the contractor.  
 
In case BHEL is deprived off the Input tax credit due to any reason attributable to contractor, the same shall 
not be paid to the contractor or will be recovered from the contractor.  
 
TDS under GST (as & when applicable) shall be deducted at prevailing rates on applicable value from the 
running bills.  
 
New Taxes/Levies - In case the Government imposes any new levy/tax on the output service/ goods/ after 
price bid opening, the same shall be reimbursed by BHEL at actual.  
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In case any new tax / levy / duty etc. becomes applicable after the date of Bidder’s offer but before opening of 
the price Bid, the Bidder/Contractor must convey its impact on his price duly substantiated by documentary 
evidence in support of the same before opening of Price Bid. Claim for any such impact after opening the Price 
Bid will not be considered by BHEL for reimbursement of tax or reassessment of offer. 

 
8. The tenderers are advised to visit Work place at Tiruchirappalli and get themselves acquainted with the 

site conditions before submitting the offer. 
 

9. Usually, working hours are limited to day time only.  In emergency cases to carryout works during nights, 
it may be done so with the specific prior permission of BHEL. In such case, it is to be carried out in the 
presence of BHEL officials or their authorized persons. 

 
10. The value of turnover and the value of similar works mentioned above excludes cost of cement, 

reinforcement steel and structural steel. However if the turnover value furnished by the tenderer includes 
the above materials, then the tenderer has to furnish the cost of the same separately. If it is not 
furnished, the materials cost will be presumed as follows: -    

 
Civil & structural works combined                                        -  50 % 
Civil works alone                                                                       -  35 % 
Structural works including cloaking items                            -  70 % 
Other minor maintenance works                                          -  20 % 

 
11. The work shall be carried out as per drawings released then and there, AWS / BIS specifications, standard 

code of practice and as per the instructions of Engineer-in-charge.  The brief description of items of work 
is given in the bill of quantities provided in the Price Bid. Tenderer has to quote rates at Page No.15 of 
Price Bid  both in figures and in words for all the items given in the Bill of Quantities provided. (Bill of 
Quantities From page No. 16  to 17) of Price bid. 

 
12. For any item of work not covered in Bill of Quantities, the rate will be arrived at based on the conditions 

given in BHEL General Conditions of Contract in force. 
 

13. The percentage rate offered is for finished item of works and shall provide for the complete cost  
fuel, tools, tackles, plant & machinery, temporary works, labour, levies, taxes, transport,  
lay-out, repairs, rectifications, maintenance till handing over, supervision, labour colony Establishment,  
services, revenue expenses, overheads, profits & all other incidentals etc., complete. 

 
14.   New Taxes / Levies 

In case the Government imposes any new levy / tax on the output service / goods / work after          
award of the contract, the same shall be reimbursed by BHEL at actual. In case any new tax / levy / duty 
etc. becomes applicable after the date of Bidder’s offer, the Bidder / Contractor must convey its impact 
on his price duly substantiated by documentary evidence in support of the same before opening of 
Price Bid. Claim for any such impact after opening the Price Bid will not be considered by BHEL for 
reimbursement of tax or reassessment of offer. 

 
15. After award of work the contractor has to furnish the security deposit, as per Clause 13 of Tender Notice, 

attached in the Tender Document.  Also it is to be noted that after award of work the contractor has to 
furnish 50 % of security deposit before the commencement of work. 
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16. For any clarification on the tender document, the bidder may seek the same in writing or through email, 
as per specified format, within the scheduled date for seeking clarification, from the office of the 
undersigned. BHEL shall not be responsible for receipt of queries after due date of seeking clarification 
due to postal delay or any other delays. Any clarification / query received after last date for seeking 
clarification may not be normally entertained by BHEL and no time extension will be given. 

 
17. The contractor should bring the construction earth moving machineries like Poclain,  Paver, Road Roller, 

JCB etc., as and when required for the work without any delay.  Also required number of the following 
tools & Plants / instruments shall be made available at site for the works as and when required.  

 
a) Precise Leveling instruments and theodolite. 
b) Full load mixture machine / mini batching  
c) Petrol / Kerosene driven vibrator/ mechanical vibrator 
d) Cube moulds 
e) Inter carting vehicle (tractor, hand trolley etc) 
f) Hydra cranes  
g) Power operated winches 
h) Mobile / Hydraulic crane 
i) Welding machine etc. 

 
18. The contractor has to arrange sufficient number of lorries to collect & transport the surplus earth, 

construction debris generated, etc. at site. Otherwise BHEL would clear the debris at the contractor’s risk 
and cost. 

 
19. In the event of any conflict between requirement of any clause of this specification / documents / 

drawings / data sheets etc. or requirements of different codes/standards specified, the same to be 
brought to the knowledge of BHEL in writing for clarification before due date of seeking clarification 
(whichever is applicable), otherwise, interpretation by BHEL shall prevail. Any typing error / missing pages 
/ other clerical errors in the tender documents, noticed must be pointed out before submission of offer, 
else BHEL’s interpretation shall prevail. 

 
20. Order of Precedence 

 
In the event of any ambiguity or conflict between the Tender Documents, the order of             
precedence shall be in the order below:   

 
a. Amendments / Clarifications / Corrigenda / Errata etc issued in respect of the tender 
documents by BHEL 
b. Notice Inviting Tender (NIT) 
c. Price Bid 
d. Qualification Bid 
e. General Conditions of Contract 
 

21. he decision of Engineer-in-charge shall be final and binding on the contractor regarding clarification of 
items in this tender schedule. 

 
22. The following eligibility criteria shall be complied to fulfill the Qualification Bid:-  

 
A) The tenderer should have ESI, EPF, PAN, GST Registration No., proof of having submitted IT 

returns acknowledged by IT office, Profit & Loss account and balance sheets certified by the 
auditor  for the three financial years (2013-14, 2014-15 & 2015-16) 
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B) Average Annual financial turnover during the last 3 years, ending 31st March of the previous 
financial year, should be at least 30% of the estimated cost. 

 
 
C) Experience of having successfully completed similar works during last  7 (Seven) years ending last 

day of month previous to the one in which    applications are invited should be either of the 
following 

I.  Three similar completed works costing not less than the amount equal    to 40% of the 
estimated cost. (or) 

II. Two similar completed works costing not less than the amount equal to    50% of the 
estimated cost (or)  

III. One  similar completed works costing not less than the amount equal    to 80% of the 
estimated cost. 

D) Valid Electrical EA / ESB / EB license in the name of contractor from competent authority. 
 

E) Latest Solvency certificate (obtained within 6 months from the date of tender opening ) from 
Nationalised / Scheduled Bank shall be at least  for a value of 40 % of the estimated cost. 

 
Similar Work  Electrification / Electrical works. 
 

23. Documentary evidences (Xerox copies – Gazetted officer attested & self-attested) for turnover, works 
experience, EPF, ESI, GST and Balance sheet ,Profit & Loss account & IT returns for the  last three years 
etc., all as required & indicated in the tender document should be furnished, without which it will not be 
taken into account.    The tenderers shall produce original document for verification if so decided by BHEL.  

 

24. The norms for qualification with prescribed score is attached in the Qualification Bid Document. 
Evaluation will be done accordingly. Minimum score required for qualification is 60.  

 
25. The contractor may be required to undertake works at remote places and in such cases the contractor 

should make own arrangement for safety of BHEL materials, water required for the work and power etc 
without extra claim from BHEL. 

 
26. The contractor has to carryout the work in production shops without affecting the production by planning 

such work on holidays / obtaining proper shut down. 
 

27. The decision of Engineer-in-charge shall be final and binding on the contractor regarding clarification of 
items in this tender schedule. 

 
28. The works executed in the own name of the tenderer only will be considered for eligibility  criteria.. The 

nominated committee may also visit the works executed by the contractor / tenderer to ascertain the 
nature of work relating to similar works before qualifying. 

 
29. The contractor shall strictly adhere to various labour laws in force. 

 
30.  The  tenderer has to ensure payment of Minimum Wages  as per Tamil Nadu State    Minimum Wages 

as applicable under law from time to time.   

The labourers engaged in this contract shall be paid additional payment as mentioned below in 
addition to the payment of Minimum wages as stated above. 
a) Unskilled Worker   Rs. 3200 per month 
b) Semi-skilled Worker  Rs. 3700 per month 
c) Skilled Worker / Supervisor   Rs. 4100 per month 
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Also the labourers shall be paid a minimum bonus which shall be 8.33% as per the payment of Bonus 
Act 1965 for the total wages  paid (i.e) Payment of minimum wages and additional payment as 
mentioned above. 

The Contractor shall have to remit EPF & ESI contributions at the rates applicable under law to the 
authorities concerned for the total wages paid (i.e) Payment of minimum wages and additional 
payment as mentioned above. 

 
At present the Tamil Nadu State Government Minimum wages declared is enclosed for your reference 
( Ref. Page No.18 ). Normally the revision will be with effect from 1st April of every year. Tenderers 
are requested to quote their offer after taking into account of the above factor also. 
 
"The contractor has to disburse the salary/wages for their workmen preferably through Bank.  If  
wages are paid through Banking channel,  the relevant Bank statement/proof for Bank payment 
 should also be produced along with PF and ESI challans  to Welfare Section every month." 
 

31. The contractor shall ensure compliance of EPF&MP Act 1952, by the subcontractors , if any engaged by 
the contractor 

 
32. The contractor shall follow norms of BHEL security system for movement of men including bio-metric 

system & materials within the complex. 
 

33.     The offers of the tenderer / bidders who are on the banned list and also the offer of the bidders 
who engage the services of the banned firms, shall be rejected. The list of banned firms is     available 
on BHEL web site (www.bhel.com ---> Tender Notification - List of Banned Firms ) 

 
34. Since the responsibility for the quality, workmanship and accuracy of any work being carried out under 

this contract lies with the contractor, the contractor should ensure that no work is done without the 
presence of contractor’s representative at the work spot.  The contract should arrange for surveying 
construction site wherever required at his own cost. 

 
35. BHEL reserves its right to reject the offer on account of unsatisfactory past performance by  the present 

tenderer / his group / group of companies / any member in the consortium in case  of  consortium in 
another project / sister unit awarded under different enquiry. The tenderer has to declare the facts of 
performance with his customers and their contact details with phone & e-mail ids in his letter head. BHEL 
reserves its right to cancel the tender without   assigning  any reason. 

 
36. Bank Guarantee format and the list of consortium banks are enclosed for BG submission against Security 

Deposit 
 

37. Tenderers are requested to furnish the duly filled in E format (attached as separate in the 
               Qualification Bid) sheet along with a cancelled cheque leaf to accept Electronic Fund Transfer  
              / R T G S transfer for any payment from BHEL, Trichy. 
 

38. The contractor has to submit the organization chart of their set up for the  works and any change 
thereafter in the organization set up shall have the prior approval of BHEL. 

 
39. The contractor should submit the programme for the completion of work and the list of machineries and 

site personnel to be deployed for the work along with tender. 
 

40. Statement of completed works with detailed measurements along with material reconciliation 
statements shall be submitted by the contractor in the last week of every month for processing bill. 
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41. The contractor should establish his own site office, labour colony, fabrication yard, handling facility, 

storage facility etc., for which vacant land will be allotted on specific request for which the rent  will not 
be collected. 

 
42. The contractor is required to carry out construction activities as directed by the department officials.  It is 

required to engage certain minimum strength of staff for effective supervision of works as indicated 
below:   

 
Planning Engineer and co-ordinator    - 1 No. 
Qualified Surveyor      - 1 No. 

 Civil Engineer (Graduate in Civil Engineering)   - 1No.  
Supervisor/Engineer (Diploma Holder)                 -           1No.. 

 In addition to the above, Quantity surveyors have to be engaged to prepare measurements and submit 
the bills. 

  
43. Adequate number of Quality Engineer and qualified Safety Engineer should be deployed at site. 

Experienced  Engineers / Supervisors are  to be engaged in Railway and water supply works. 
 

44. The tenderer has to deploy adequate labour of required categories such as Unskilled, Skilled, Mason, 
Carpenter, Plumber, Welder, Fitter, Mistry, Technically experienced, etc. so as to execute the works 
simultaneously in all areas of work.   The Technical persons with experience shall have to produce valid 
certificate for verification. 

 
45. Expertise labour only to be engaged for specialized items of work like laying of ceramic tiles, marbles, 

cuddapah slabs, granite slabs and false ceiling, partition, wall paneling, architectural finishing etc. and 
work experienced persons shall be engaged for fabrication, water supply, railway track laying and aligning 
works, sewerage system work, etc. 

 
46. Exclusive Stores personnel should be engaged who would co ordinate with department official for 

clearance and collection of BHEL supplied materials required for works.Separate non-technical persons 
should be engaged for arranging daily gate passes for labours and vehicles entry in all the gates of Factory 
Complex. 

 
47. The works contract to be entered into with the successful tenderer will be governed by the BHEL Revised 

General Conditions of Contract in force. 
 

 
48. All the works shall be executed as per the standard specifications as provided in TNBP / BIS and special 

specifications of manufacturer.  
 

49. All the materials to be used in the work and the nature of work shall conform to the respective TNBP & 
BIS and National Building Organization, Standard Specifications forming part of "ALL INDIA STANDARD 
SCHEDULE OF RATES" specifications and shall be got approved by the Engineer-in-charge before actual 
incorporation in the work. 
 

50. With regard to specifications not covered by the General and Special Conditions of Contract, those 
contained in the Tamil Nadu Building Practice Standard Specifications or other specifications approved by 
Bharat Heavy Electricals Limited, shall apply. 

 
51. The contractor should use only the materials of brand and quality as approved by BHEL. 

 
52. All materials and consumables brought by the contractor should have manufacturer’s certificate. 

 
53. All materials brought by the Contractor for incorporation in the work shall be got inspected and approved 

by the Engineer-in-charge before they are incorporated in the work. 



CONTRACTOR                        12                        ACEPTING OFFICER 

 

 
 

54. The contractor should maintain proper accounts for cement, reinforcements, Structural steel and other 
materials if any supplied by this organization and these should be available at the site of work for 
verification and check by the Officials of this Organization at any time. 
 

55. Contractor’s materials and tools & plants shall have to be brought inside factory with proper invoice / 
voucher and make necessary entry in the security gate.  They should maintain proper record for tools and 
plats, materials, etc., brought inside the factory complex. 

 
56. All tools and plants including jack hammer with silencer  & bits, rock drilling machine, etc., required for all 

the works covered under this contract will have to be brought by the contractor.  Compressed air alone 
will be provided at viable locations at free of cost by BHEL. From that point the contractor has to provide 
further arrangements for site works. 

 
57. To safeguard the persons working at height in roof, wall etc., sufficient number of Industrial Safety nets 

shall be provided at tenderer’s cost in appropriate level and locations.  The working hand including 
Supervisors, Engineers should wear the personal protective items and safety measures such as helmets, 
safety belts, shoes, etc., before entering into working place. 

 
58. All safety measures are to be followed during execution of work, particularly during blasting and only 

licensed blaster should be engaged for this purpose.  Sufficient care shall be taken by the contractor 
during excavation to avoid damages to the buried pipe lines, cables and other infrastructure like railway 
lines if any etc. Controlled blasting including muffling can be carried out with prior permission from safety 
department. 

 
59. The tenderer shall carry out health performance test at his cost for all the workmen engaged  in the work 

through a registered medical practitioner and produce certificate on demand.     
 

60. It shall be the responsibility of the contractor to see that the workmen do not utilize the departmental 
canteen facilities.  Contractor has to make his own arrangements to provide refreshment for the 
workmen. 

 
61. The contractor should extend fullest co-operation with the third party agencies engaged, if any by BHEL to 

adhere the Quality Control Procedures ensuring quality. 
 

62. The contractor should extend full co-operation to the other contractors who may be doing other works in 
the same areas to enable them to execute their portions of work without any delay or difficulty. 

 
63. On the written request from the contractor Water required for the work may be provided by this 

organization at only one point at the  site of the work at free of cost. In case of failure of water supply, 
the Contractor will have to make his own arrangements for water without any extra claims until supply is 
restored. BHEL does not accept any liability whatsoever for non-supply or delay in the supply of water 
under any circumstances. The contractor shall ensure that there is no wastage of water otherwise supply 
of water is liable to be stopped at contractor’s risk and cost. 

 
64. On the written request from the contractor Electrical energy required for the work may be given  by this 

organization at any one point at the site of work at free of cost. BHEL does not accept any liability 
whatsoever for non-supply, delay in supply or failure of supply of electrical energy.  Contractor shall 
ensure that there is no wastage of electrical energy otherwise supply is  liable to be stopped at 
contractor’s risk and cost.  The contractor shall make leak proof / fire proof shed and provide control 
panel board of required capacity and lay the required cables at their own cost for further distribution. 

 
65. On the written request from the contractor Compressed air for the work will be provided  by this 

organization at only one point  near the site of work at free of cost. The contractor should be in a 
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position to make his own arrangement for compressed air without any extra claim for the uninterrupted 
operation of jackhammer with silencer wherever BHEL is not in a position to supply compressed air. 

 
66. Bank Guarantee format can be obtained after award of work by the successful tenderer.  

 
67. Field quality plan issued by BHEL should be strictly followed.  

 
68. Tenderers are requested to furnish the duly filled in E format attached with this as separate sheet along 

with a cancelled cheque leaf to accept Electronic fund transfer / R T G S transfer for any payment from 
BHEL, Trichy. 

 
69. No advance / No mobilization advance will be given and the part-payment or advance for raw materials 

brought by the successful tenderer will not be paid. The payment for the finished items of works only will 
be paid after incorporating the required raw materials into the work, if any. 

 
70. No Over Run Charges shall be applicable under any circumstances. 

 
71. LD / Penalty clause is applicable as per General Conditions of Contract in force.  

 
72. BHEL reserves its right to finalize the contract through reverse auction for which only qualified tenderers 

will be provided with necessary documents containing reverse auction  rules, terms and conditions for 
this purpose. 

 
73. In all matters of dispute, the decision of General Manager BHEL, Tiruchirappalli   620 014 is final and 

binding on the successful tenderer 
 

74. Any claim or dispute arising from the tender stage, till/after completion of the work under the terms and 
conditions stipulated in the tender document/contract agreement shall only be enforced or settled in the 
courts at Tiruchirappalli, TamilNadu only. 

 
75. Force Majeure clause:  If at any time during the continuance of this contract the performance in whole or 

in part by either party of any obligations under this contract shall be prevented or delayed by reason, of 
any war, hostilities, acts of the public enemy, civil commotion, sabotage, fires, explosions, epidemics, 
quarantine, restrictions or acts of GOD (hereinafter referred to as events) then provided notice of 
happening of any such events is given by either party to other within twenty one days from the date of 
occurrence thereof neither party shall reason of such events be entitled to terminate this contract nor 
shall either party have any such non performance and delay is resumed as soon as practicable after such 
events has come to an end or ceased to exist. If the performance in whole or part of any obligation under 
this contract is prevented or delayed by reason or any such event claims for extension of time shall be 
granted for period considered reasonable by  BHEL subject to prompt notification by the tenderer to BHEL 
of the particulars of the events and supply to the BHEL if required of any supporting evidence. Any waiver 
of time in respect of partial installment shall not be deemed to be a waiver of time in respect of remaining 
deliveries. 

 
76.  The correspondence exchanged against the tender from both tenderer and BHEL through email are 

considered as valid document legally though it is not signed. It is treated as valid confirmations made on 
behalf of the respective company and very much comes under the legal ambit of the business transaction 
and hence it is binding on both the parties to the business. 

 
77. Any transaction pertaining to the tender from both the parties of business done round the clock 

irrespective of the office or business hours of the companies, are valid legally and binding on both the 
parties. This applies to the extent only in such cases where deadline time for transaction is not specifically 
declared by either or both the patties to the business. 
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78. In case Letter of Intent (LOI) is issued through email, the PC generated time and date of mail shall be 
construed as the official time and date of release of LOI. In as much as this date is within the last date of 
validity given by the bidder the LOI is said to have been issued within the validity period and shall be 
biding on both the parties to the business. 

 
79. Tenderers participating in the tender should declare in their technical bid that whether they have been 

black-listed / kept on hold for a specified period / given Business holiday for a specified period by any 
Public sector undertaking or Government departments. The reasons for such action with details and the 
current status of such hold shall be clearly furnished to BHEL. If no such details are mentioned in the offer 
then it will be construed that the subject bidder is not under any such hold. But at a later date if it comes 
to the notice of BHEL about any such hold under enforcement on the subject bidder, BHEL will have every 
right to reject the offer of such vendors at any point of time and also under any stage of the finalisation of 
the subject tender irrespective of the status of the subject bidder in that tender. Such bidders will not be 
permitted to participate in the further tender proceedings and will be communicated suitably. They will 
not be also considered for any on going tenders even if participated till the hold is officially lifted and 
confirmed in writing. 

 
80. If, in case of opening of price bids, when there is a Tie in the percentage rates quoted by the tenderers,  

the ranking will be decided based on Lot System, in the presence of the bidders who witness the price bid 
opening. 

 
81. MSE vendors can avail EMD / Tender Document cost waiver benefits only if they submit along with the 

offer, attested copies of either EM II certificate having deemed validity (five years from the date of 
issue of acknowledgement in EM II) or valid NSIC certificate or EM II certificate along with attested 
copy of a CA certificate (Format shown below).  Tenders without EMD / Tender Document cost / 
MSME proof will be summarily rejected. 

 
Certificate by Charted Accountant on letter head 

This is to certify that M/s._______________________ (hereinafter referred to as “company‟) having its 
registered office at ___________________________ is registered under MSMED Act 2006, (Entrepreneur 
Memorandum No (Part II)) _______________________ dtd. ________, Category :____( Micro/Small). (Copy 
enclosed). 
 
Further verified from the Books of Accounts that the investment of the company as per the latest audited 
financial year _________ as per MSMED Act 2006 is as follows: 
 

1. For Manufacturing Enterprises: Investment in plant and machinery (i.e. original cost excluding land 
and building and the items specified by the Ministry of Small Scale Industries vide its notification 
No. S.O.1722(E) dated October 5, 2006):  
` ___________ Lacs  

2. For Service Enterprises: Investment in equipment (original cost excluding land and building and 
furniture, fittings and other items not directly related to the service rendered or as may be notified 
under the MSMED Act 2006):  
` ____________Lacs  

(Strike off whichever is not applicable) 
 

The above investment of ` __________________ Lacs is within permissible limit of 
`_____________________ Lacs for _______________ Micro / Small (Strike off which is not applicable) 
Category under MSMED Act 2006. 

     Or 
 

The company has been graduated from its original category (Micro / Small) (Strike off which is not 
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applicable) and the date of graduation of such enterprise from its original category is …………….. (dd / mm / 
yyyy) which is within the period of 3 years from the date of graduation of such enterprise from its original 
category as notified vide S.O. No. 3322(E) dated 01.11.2013 published in the gazette notification dated 
04.11.2013 by Ministry of MSME. 
 
Date: 
(Signature) 
Name: 
Membership number: 
Seal of Chartered Accountant 

 
Place: 
Date: 
 
        

82. The bidder along with its associate/ collaborators / sub contractors / sub vendors / consultants / service 
providers shall strictly adhere to BHEL fraud prevention Policy displayed on BHEL website 
http://www.bhel.com and shall immediately bring to the notice of the management about any fraud or 
suspected fraud as soon as it comes to their notice 

 
83. Deviations 

The contractor shall not make any alteration in addition to or omission from the work as described in the 
tender documents except in pursuance of the written instructions of the Engineer-in-charge.  No such 
deviation from the work described in the tender documents shall be valid unless the same has been 
specifically confirmed and accepted by the Accepting Officer in writing and incorporated in the contract. 

 
The Accepting Officer may deviate either by way of addition or deduction, from the work so described, 
provided that the contract sum be not thereby varied on the whole by more than the percentage set out 
in the tender documents.  The value of all addition and deductions will be added to, or deducted from the 
contract sum.  Whenever the Accepting Officer intends to exercise such a right, his intention shall specify 
the deviations which are to be made, the lumpsum assessment or the proposed basis of payment, the 
extra time allowed, if any, and the date for completion of the entire contract. 

 
Any objection by the Contractor to any matter concerning the order shall be notified by him in writing to 
the Engineer-in-charge within Seven days from the date of such order, but  under no  circumstances  shall  
the work be stopped (unless so ordered by the Engineer-in-charge) owing to differences or controversy 
that may arise from such an objection. In the absence of such a notification of objection by the 
contractor, he will be deemed to have accepted the order and the conditions stated therein.  In the event 
of the contractor failing to agree with the Engineer-in charge regarding the terms of the proposed 
deviation, the objection shall be referred to the Project Manager whose decision shall be final conclusive 
and binding on the Contractor. 

84.  ARIBITRATION & CONCILIATION 
Except where otherwise provided for in the contract all questions and disputes relating to the meaning of 
the specifications, designs, drawings and instructions hereinbefore mentioned and as to the quality of 
workmanship or materials used on the work or as to any other question, claim, right, matter or thing 
whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications, 
estimates, instructions, orders or these conditions or otherwise concerning the work or failure to execute 
the same whether arising during the progress of the work or after the completion or abandonment 
thereof shall be referred to the sole arbitration of the Executive Director  / General Manager of BHEL and 
if  ED   is unable or unwilling to act, to the  sole arbitration of some other person appointed by the  ED / 
General Manager, willing to act  as such arbitrator.  The cases referred to arbitration shall be other than 

http://www.bhel.com/
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those for which the decision of the Manager / Senior Engineer / Engineer-in-charge is expressed in the 
contract to be final and conclusive.  

 
There will be no objection if the arbitrator so appointed is an employee of B.H.E.L and that he had to deal 
with the matters to which the contract relates and that in the course of his duties as such he had 
expressed views on all or any of the matters in dispute or difference. 

 
The arbitrator to whom the matter is originally referred being transferred or vacating his office or being 
unable to act for any reason, such Executive Director / General Manager as aforesaid at the time of such 
transfer, vacation of office or inability to act, shall appoint another person to act as arbitrator in 
accordance with the terms of the contract.  Such person shall be entitled to proceed with the reference 
from the stage at which it was left by his predecessor. 

 
Subject as aforesaid the provision of the Arbitration & Reconciliation Act, 1996 or any statutory 
modification or re-enactment thereof and the rules made there under and for the time being in force 
shall apply to the arbitration proceeding under this clause. 

 
It is a term of the contract that the party involving arbitration shall specify the dispute or disputes to be 
referred to arbitration under this clause together with the amount or amounts claimed in respect of each 
such dispute. 

 
The arbitrator(s) may from time to time with consent of the parties enlarge the time for making and 
publishing the award. 
The work under the Contract shall, if reasonably possible, continue, during the arbitration proceedings 
and no payment due or payable, to the Contractor shall be withheld on account of such proceeding. 

 
The Arbitrator shall be deemed to have entered on the reference on the date he issues notice to both the 
Parties fixing the date of first hearings. 

 
The arbitrator shall give a separate award in respect of each dispute or difference referred to him. 

 
The venue of arbitration shall be such place as may be fixed by the Arbitrator in his sole discretion. 

 
The award of the arbitrator shall be final, conclusive and binding on all parties to this contract. 

 
In the event of disputes or differences arising between one public sector enterprise and a Govt.  
Department or between two public sector enterprises the above stipulations shall not apply the 
provisions of BPE office memorandum No. BPE/CL 001/ 76MAN / 2 (1.10) 75-BPE (GM-1) dated 1st

 

January 1976 or its amendments for arbitration shall be applicable. 
 

Expect as provide elsewhere in this contract, in case amicable settlement is not reached between the 
parties, in respect of any dispute or difference ; arising out of the formation ,breach ,termination ,validity 
or execution of the contract; or ,the respective rights and liabilities of the parties ; or, in relation to 
interpretation of any provision of the contract; or , in any manner touching upon the contract, then, 
either party may, by a notice in writing to the other party refer such dispute or difference to the sole 
arbitrations of an arbitrator appointed by Head of the BHEL Unit /Region/Division issuing the contract . 
The arbitrator shall pass a reasoned award and the award arbitrator shall be final and binding upon the 
parties. 
Subject as aforesaid , the provisions of arbitration and conciliation Act 1996 (India) or statutory 
modification or re-enactments thereof and the rules made thereunder and for the time being in force 
shall apply to the arbitration proceedings under the clause .The seat of arbitration shall be Tiruchirapalli , 
Tamil Nadu 
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The cost of arbitration shall be borne as per the award of the Arbitrator. 
 
Subject to the arbitration in terms of clause, the Courts at Tiruchirapalli , Tamil Nadu  Shall have Exclusive 
jurisdiction over any matter arising out of or in connection with this Contract. 
 
Notwithstanding the existence or any dispute or differences and / or reference for the arbitration, the 
Contractors shall proceed with and continue without hindrance the performance of its obligation under 
this Contract with due diligence and expedition in a professional manner expect where the contract has 
been terminated by either party in terms of this Contract. 

 
In case of contract with public sector enterprise (PSE) or a Government department, the following shall 
be applicable: 
 
In the event of any dispute or difference relating to the interpretation and application of the provisions 
of the Contract, such dispute or difference shall be referred by either party for arbitration to the sole 
arbitrator in the Department of public Enterprises to be nominated by the Secretary to the Government 
of India in-charge of the Department of public Enterprises. The arbitration and conciliation Act, 1996 
shall not be applicable to arbitration under this clause. The award  of the arbitrator shall be binding 
upon the parties to the dispute ,provided, however, any party aggrieved by such award may make 
further reference for setting aside or revision of the award to the law secretary, department of legal 
affairs ,ministry of law and justice, Government of India. Upon such reference the dispute shall be 
decided by the law secretary or the special secretary or Additional secretary when so authorized by the 
law secretary, whose decision shall bind the parties hereto finally and conclusively . The parties to the 
dispute will share equally the cost of arbitration as intimated by the arbitrator.   
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Guidelines for Suspension of Business Dealings with Suppliers/ Contractors 

 
PREAMBLE 
In order to protect the commercial interests of BHEL, it becomes necessary to take action against 
suppliers/ contractors by way of suspension of business dealings, who either fail to perform or are in 
default without any reasonable cause, cause loss of business/ money/ reputation, indulge in 
malpractices, cheating, bribery, fraud or any other misconduct or formation of cartels so as to influence 
the bidding process or influence the price etc. Suspension of Business Dealings could be in the form of 
“Hold” or “Banning” a supplier/ contractor or a bidder or an applicant for registration as a registered 
supplier. For this purpose, the following guidelines shall be followed across all BHEL units/ divisions/ 
regions (here in after referred to as Units). These guidelines are not exhaustive but enunciate broad 
principles governing action against such suppliers/ contractors. 

 
SCOPE 

 
a. For the purposes of these Guidelines, Company means the Bharat Heavy Electricals Limited.  
 
b. These Guidelines will be applicable to Supplier (which will include vendors, suppliers and 
contractors) i.e. to say:  
 
i. An entity that has applied for registration in any Unit of the Company for any material/service 
category.  
 
ii. A bidder in a tender notified by the Company;  
 
iii. An entity which has been awarded a contract.  
Note: The term “Tender” or “Contract” referred to in sub-clause (ii) and (iii) as above, refers to tender 
or contract notified or awarded, as the case may be, by the Company. 
 
c. Any action under these Guidelines shall be without prejudice to all remedies available under the 
contracts with the Suppliers or other legal provisions.  
 
d. If a Supplier, who has participated in a tender/ entered into a contract with BHEL as an Agent/ 
Trader/ Dealer/ Stockist/ Distributor/ Channel partner etc. (hereinafter referred to as Agent) of an 
identified Principal/ OEM/ Mills/ Works/ Plants (hereinafter referred to as Principal) for that bid/ 
contract, then action as per these guidelines can be undertaken against the Principal as well as Agent 
as appropriate.  
 
e. In case of the supplier being a Sole Proprietorship firm or a Partnership firm, action under these 
Guidelines shall be taken against both  
 

i. The Sole Proprietorship firm and the Sole Proprietor; or, as the case may be;  
ii. The Partnership firm and all the partners thereof.  

 
Accordingly, action will be taken under these guidelines against any other Sole Proprietorship firm owned by 
the same Sole Proprietor. Similarly action under these guidelines will also be taken against another Partnership 
firm comprising of the same or some of the same Partners (but not including any new Partner) or a Sole 
Proprietorship firm owned by the same Partner(s).  
 
f. In respect of consortiums and unincorporated Joint Ventures/ Association of Persons (AOP)/ Body of 
Individuals (BOI), action under these guidelines shall be taken against the defaulting consortium partners and 
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defaulting members of the unincorporated Joint ventures/ Association of Persons (AOP)/ Body of Individuals 
(BOI).  
 
1.0 Suspension of business dealing with Suppliers  
 
The following category of suspensions have been provided in these guidelines depending upon the gravity of 
the omission or commission by the Supplier.  
 

a) Hold within the unit for specific item(s)/ material category(ies)/ type of work(s) for one year.  
 

b) Hold within the unit for all item(s)/ material category(ies)/ type of work(s) for two years  
 

c) Banning across BHEL for all items/ material category(ies)/ type of work(s) for three years.  
The Supplier may be either put on hold or banned, as detailed hereinafter on the basis of one or more of the 
category wise reasons as enumerated hereunder:  
 
1.1 Hold  
 
1.1.1 Hold within the unit for a specific item(s)/ material category(ies)/ type of work(s) shall be imposed in 
the following cases, if  
 

I. in the last three consecutive supplies of a specific material category, average quality rating, as provided 
in the supplier performance rating (SPR) as per SEARP, falls below 80% of the quality weightage. This is 
irrespective of supplies against PO(s) having single/ multiple delivery schedules.  

 
Note: Not applicable in cases for erection works of Power Sector Regions, where separate guidelines for 
evaluation of capacity of bidders is being followed. 

 
II. Two consecutive delays, for reasons of delay attributed to the Supplier, in execution of the contracts 

where delay occurred is such that  
a) prescribed maximum LD time limits of the contracts is exceeded or  
b) delay period has equaled/ exceeded half the original delivery period specified in the contracts  

           whichever among the above is earlier.  
 

III.  

a) Overall SPR (Supplier Performance Rating) in that particular Unit in line with SEARP falls below 
60% of the specific material category.  

 
b) Bids of contractors (in PS-MSX portal) shall not be considered (if average score of last six 

months falls 60% or below as per guidelines for evaluation of capacity of bidders formula).  
Note: – for (b), No specific period of hold shall be applicable.  
 

IV. Supplier works are under strike/ lockout for a period of more than three months.  
 
1.1.2 Hold within the unit for all item(s)/material category(ies)/ type of work(s) shall be put in the following 
cases, if  
 

i) Supplier tampers with tendering procedure affecting ordering process.  
 

ii) ii) Supplier has misused BHEL documents/ drawings/ technical information or has breached the 
confidentiality agreement with BHEL.  
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iii) after placement of order, Supplier fails to execute the contract.  
 

iv) within warranty period as per contract, Supplier continues to supply low/ less/ non-performing 
equipment/ services, repetitive failures, remains non-responsive.  

 
v) Wherever risk purchase clause (amounting to more than 5% of contract value) has been invoked.  

 
1.2 Banning across BHEL shall be imposed in following cases, if  
1.2.1  
 

i) After price bid opening but before placement of order, Supplier withdraws his offer or varies it in any 
manner within the validity period.  

 
 

ii) Supplier is found to be responsible for submitting fake/ false/ forged documents, certificates, or 
information or misrepresentation/ wilful suppression of facts, or has resorted to unethical, illegal 
means.  

 
iii) In spite of warnings, the Supplier persistently violates or circumvents the provisions of labour laws/ 

regulations/ rules or other statutory requirements.  
 

iv) Supplier is found to be involved in cartel formation or in any other act so as to influence the bidding 
process or influence the price.  

 
v) The Supplier has indulged in malpractices or misconduct such as bribery, corruption and fraud, 

pilferage, coercion etc.  
 

vi) The Supplier is found guilty by any court of law for criminal activity/ offences involving moral turpitude 
in relation to business dealings.  

 
vii) Supplier is found to have obtained any internal information/ documentation of BHEL by unauthorized 

means.  
 

viii) The foreign Principals along with the representing Agent shall be banned together if information 
submitted by them about their precise relationship, commission/ remuneration etc. payable/ receivable 
and other particulars as asked by BHEL, as per the extant guidelines regarding dealing with Agents of 
Foreign Suppliers is found false/ incorrect, at any stage.  
 

ix) Supplier has substituted, damaged, failed to return, or unauthorizedly disposed off free issue materials/ 
tools etc. of BHEL.  

 
1.2.2 A Supplier can also be banned with the approval of Director (E, R&D) provided a direction to this 

effect has been received from the administrative ministry of the Government. 
 
2.0   Reason(s) for putting a Supplier under hold/ ban as above are only illustrative and not exhaustive. 
Depending upon the gravity, the competent authority may decide to put a Supplier under hold/ ban for any 
other adequate and sufficient reason.  
 
3.0 Procedure  
 
3.2) If prima-facie evidence or sufficient grounds exist for suspension, a ‘show-cause notice’ shall be issued to 
the Supplier giving a notice period of 15 days. 
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3.4) Interim Suspension:  
 
In appropriate cases for justifiable reasons, fresh enquiries (including consideration of existing offers) can be 
stopped by the Unit from the date of issue of show-cause notice pending final decision. In case a Supplier 
submits a representation requesting for lifting of the Interim Suspension, then, the same shall be considered.  
 
Note: Amongst others, in cases where recommendation for suspension of a supplier has been received from 
CBI/ Vigilance or any other investigating agency or the cases covered under clause 1.1.1 i), the supplier may be 
immediately put on Interim Suspension for all fresh enquiries in the concerned unit pending final decision.  
 
3.6)  If no response to the show cause notice is received from the Supplier within 15 days, BHEL may decide to 
recommend suspension of business dealings or otherwise on the basis of the available evidence on record.  
 
3.7) If the Supplier responds, BHEL will consider the reply.  
 
3.8) Personal hearing would be provided to the Supplier, if so requested by the Supplier or if so required. The 
minutes of the discussions shall be signed immediately with the supplier after conclusion of such discussions. In 
case, the supplier does not sign the minutes or, as the case may be, does not attend the personal hearing, then, 
record notes of discussion shall be issued to the Supplier on the same day duly recording such facts.  
 
 
3.10) In case more than one act or omission is alleged to have been committed by the Supplier, then, the case 
shall be dealt with for all such acts or omissions together as a case of higher category of suspension (as 
applicable). The suspension to be imposed on the Supplier will be as per the highest category of act or omission 
that is/are established ultimately.  
 
3.11) The onus shall be with the Supplier to inform BHEL regarding the corrective/ preventive actions taken to 
address the reasons which has led to its suspension and the hold/ ban will not be lifted automatically after the 
period mentioned in the order.  
 
Note: In cases of Fraud (as defined in the Fraud Prevention Policy available at www.bhel.com), unit may also 
consider appropriate action as per BHEL’s Fraud Prevention Policy. In addition, if misappropriation/ forgery is 
established, unit to consider filing of police complaint/FIR. 
 
4.0  The suspension order shall become effective from the earlier of the following events:  
 
a) the date of its issuance;  
 
Or,  
 
b) In case fresh enquiries have been put on Interim Suspension as stipulated in para 3.4 then, from the date 
when the Interim Suspension was implemented.  
 
5.0 Contractual obligations:  
 
5.1 Treatment of Contracts with Suppliers in Hold cases (applicable for the user unit only):  
 
5.1.1 Contracts already entered into with a Supplier before the date of issue of the order of Hold shall not be 
affected.  
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5.1.2 Depending upon the type of hold, in ongoing cases where Techno-commercial Bids are under evaluation 
and any of the participant Supplier has been put on Hold, then the tender may be processed excluding the bid 
of that Supplier. However, if Price Bid has been opened and that Supplier happens to be L-1, then re-tendering 
is to be resorted to, excluding the Supplier.  
 
5.1.3 The case of running framework agreement (FA) where multiple POs are placed against a single FA and if 
the Supplier has been put on hold, further purchase orders against this FA are not to be placed on the Supplier 
during the period of hold depending on the type of hold.  
 
 
 
5.2 Treatment of Contracts with Suppliers in Ban cases (applicable across BHEL):  
 
5.2.1 All existing contracts with the banned Supplier shall normally be terminated by BHEL.  
Once the order for banning is passed, existing offers/ new offers of the Supplier shall not be entertained. 
 
 
 
6.0 Lifting of Suspension  
 
Lifting of suspension will not be automatic on completion of specified period as causes for putting on 
suspension should be removed/ addressed before lifting of suspension. The Supplier, under suspension may 
submit explanations to the initiating unit regarding corrective/ preventive actions taken by him. 
 9.0 List of banned Suppliers shall be hosted on BHEL’s website.  
 
12.0 Registration of banned supplier shall be deemed to have been cancelled automatically. Supplier once 
banned shall have to seek fresh registration in the respective BHEL unit(s) on lifting of ban. 
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REVERSE AUCTION GUIDELINES 
 
BHEL reserves the right to go for a Reverse Auction(RA) instead of Opening the submitted sealed bid, 
which will be decided after technical evaluation.  Information and general terms and conditions 
governing RA are given below. 
 
GENERAL TERMS AND CONDITIONS OF RA 
 
Against this enquiry for the subject item/ system with detailed scope of supply as per enquiry 
specifications, BHEL may resort to “REVERSE AUCTION PROCEDURE” i.e., ON LINE BIDDING (THROUGH 
A SERVICE PROVIDER). The philosophy followed for reverse auction shall be English Reverse (No ties).  
 
1. For the proposed reverse auction, technically and commercially acceptable bidders only shall be 
eligible to participate.  
 
2. Those bidders who have given their acceptance for Reverse Auction (quoted against this tender 
enquiry) will have to necessarily submit „online sealed bid‟ in the Reverse Auction. Non-submission of 
„online sealed bid‟ by the bidder for any of the eligible items for which techno-commercially qualified, 
will be considered as tampering of the tender process and will invite action by BHEL as per extant 
guidelines in vogue.  
 
3. BHEL will engage the services of a service provider who will provide all necessary training and 
assistance before commencement of on line bidding on internet.  
 
4. In case of reverse auction, BHEL will inform the bidders the details of Service Provider to enable 
them to contact & get trained.  
 
5. Business rules like event date, time, bid decrement, extension etc. also will be communicated 
through service provider for compliance.  
 
6. Bidders have to fax the Compliance form (annexure IV) before start of Reverse auction. Without 
this, the bidder will not be eligible to participate in the event.  
 
7. In line with the NIT terms, BHEL will provide the calculation sheet (e.g., EXCEL sheet) which will help 
to arrive at “Total Cost to BHEL” like Packing & forwarding charges, Taxes and Duties, Freight charges, 
Insurance, GST  for Services and loading factors (for non-compliance to BHEL standard Commercial 
terms & conditions) for each of the bidder to enable them to fill-in the price and keep it ready for 
keying in during the Auction.  
 
8. Reverse auction will be conducted on scheduled date & time.  
 
9. At the end of Reverse Auction event, the lowest bidder value will be known on auction portal.  
 
10.The lowest bidder has to fax/e-mail the duly signed and filled-in prescribed format for price 
breakup including that of line items, if required, (Annexure VII) as provided on case-to-case basis to 
Service provider within two working days of Auction without fail.  
 
11. In case BHEL decides not to go for Reverse Auction procedure for this tender enquiry, the Price 
bids and price impacts, if any, already submitted and available with BHEL shall be opened as per 
BHEL‟s standard practice.  
 
12. Bidders shall be required to read the “Terms and Conditions” section of the auctions site of Service 
provider, using the Login IDs and passwords given to them by the service provider before reverse 
auction event. Bidders should acquaint themselves of the „Business Rules of Reverse Auction‟, which 
will be communicated before the Reverse Auction.  
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13. If the Bidder or any of his representatives are found to be involved in Price manipulation/ cartel 
formation of any kind, directly or indirectly by communicating with other bidders, action as per extant 
BHEL guidelines, shall be initiated by BHEL and the results of the RA scrapped/ aborted.  
 
14. The Bidder shall not divulge either his Bids or any other exclusive details of BHEL to any other 
party.  
 
15. In case BHEL decides to go for reverse auction,the H1 bidder (whose quote is highest in 

online sealed bid) may not be allowed to participate in further RA process. 
 

16. BHEL reserves the right to go for Reverse Auction (RA) (Guidelines as available on 
www.bhel.com) instead of opening the sealed envelope price bid, submitted by the bidder. This will 
be decided after techno-commercial evaluation. Bidders to give their acceptance with the offer for 
participation in RA. Non-acceptance to participate in RA may result in non consideration of their 
bids, in case BHELdecides to go for RA. 

 
17. Those bidders who have given their acceptance to participate in Reverse Auction will have to 
necessarily submit ‘Process compliance form’ (to the designated service provider) as well as ‘Online 
sealed bid’ in the Reverse Auction. Non-submission of ‘Process compliance form’ or ‘Online sealed 
bid’ by the agreed bidder(s) will be considered as tampering of the tender process and will invite 
action by BHEL as per extant guidelines for suspension of business dealings with suppliers/ 
contractors (as available on www.bhel.com). 

 
18. The bidders have to necessarily submit online sealed bid less than or equal to their envelope 
sealed price bid already submitted to BHEL along with the offer. The envelope sealed price bid of 
successful L1 bidder in RA, if conducted, shall also be opened after RA and the order will be placed 
on lower of the two bids (RA closing price & envelope sealed price) thus obtained. The bidder having 
submitted this offer specifically agrees to this condition and undertakes to execute the contract on 
thus awarded rates 

 
19. If it is found that L1 bidder has quoted higher in online sealed bid in comparison to envelope 
sealed bid for any item(s), the bidder will be issued a warning letter to this effect. However, if the 
same bidder again defaults on this count in any subsequent tender in the unit, it will be considered 
as fraud and will invite action by BHEL as per extant guidelines for suspension of business dealings 
with suppliers/ contractors (as available on www.bhel.com).” 

 
20. “Bidders to submit online sealed bid less than or equal to their envelope sealed bid already 
submitted to BHEL” 

 
21. In case of tie for H1 bid (identical online sealed bids), 15 minutes additional time shall be 
provided and all the participating bidders shall be informed by mail/ message on bidding screen to 
enable bidders submit revised online sealed bids so as to break the tie. 

 
 
 
 
 
 
 

 
 
 
 
 

http://www.bhel.com/
http://www.bhel.com)/
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(TO BE STAMPED IN ACCODANCE WITH STAMP ACT) 

 
BANK GUARANTEE FOR SECURITY  DEPOSIT 

 
1.     THIS DEED OF GUARANTEE made this…….. day of ….….(month)……………(year) 

By ……………………………( Bank ‘s full address) in favour of M/s Bharat Heavy Electricals 
Limited, Unit : Thiruverumbur, Tiruchirapalli 620 014, having its Registered Head Office at 
BHEL House, Siri Fort , New Delhi 110049. 

 
2.  WHEREAS M/s Bharat Heavy Electricals Limited (hereinafter called the   “COMPANY”) 
 have placed work order(s) which are pending as on date and also proposes to place further 

work order(s) ) (hereinafter called the “CONTRACT”) upto……… (Date) for fabrications/ for 
machining/supply  of pressure and non – pressure parts with M/s……………(CONTRACTOR’S 
Full address)  (hereinafter called the “CONTRACTOR /SUPPLIER”) and as per the terms of 
the contract, the company has issued /proposes to issue raw materials to the contractor to 
enable them to complete the work. 

 
3.AND WHEREAS one of the conditions for placing such contract(s) is that the Contractor/ 

Supplier shall provide the Company a Bank Guarantee for Rs. …………….in lieu of cash and 
towards the security deposit for the raw materials supplied and to be supplied, in 
pursuance of the contract(s) already placed but pending as on date and the contract(s)  to 
be placed from time to time upto ………….. (Date) and also for the satisfactory performance 
and completion of work/supply  as per the terms and conditions of the said contract(s). 

 
4.AND WHEREAS the Contractor/ Supplier……………….. approached the ………… 
 (Bank) and at their request and in consideration of the arrangement arrived at between the 

said Contractor / Supplier ……………… and the said Bank, 
 
5. We …………………….(indicate the name of the bank with full address), do hereby undertake 

to pay the amounts due and payable under this guarantee without any demur, merely on a 
demand from the Company stating that the amount claimed is due by way of loss or 
damage caused to or would be caused to or suffered by the Company by reason of breach 
by the said Contractor(s) of any of the terms and conditions contained in the said 
Agreement or by the reason of the contractor(s) ‘failure to perform’  the said agreement.    
Any such demand made on the Bank shall be conclusive as regards the amount due and 
payable by the Bank under this guarantee.   However, our liability under this guarantee 
shall be restricted to an amount not exceeding Rs.______________________. 

 
6. We……………… (Bank) , further assure that the Contractor/ Supplier shall be responsible for 

the safe custody and protection of the raw materials that have been supplied/and to be 
supplied by BHEL under the contract(s) already placed but pending as on date and to be 
placed upto ……………………..(date) against  all risks till they are delivered back as finished 
products to BHEL  as per the terms and conditions of the Contract or as they may direct 
and until such time, the Contractor/ Supplier shall hold the raw materials in trust for BHEL 
and shall not alienate  the  same in any manner whatsoever by way of sale or mortgage or 
charge or hypothecation etc. in favour of any one else including the bank herein or any 
other banks /financial institutions etc. 

 
The raw materials shall always remain the property of  BHEL and the Bank shall indemnity        
BHEL against the loss, damage or deterioration whatsoever in respect of the said raw 
materials while in the possession of the Contractor/Supplier.   The raw materials of BHEL 
shall always be open for inspection by any Officer authorised by BHEL.   The liability under 
this Guarantee is a continuing one covering all contracts already placed but pending as on 
date  
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and to be placed up to……………..(date) and should any loss or damage occur on account of 
the breach of the terms and conditions of the said contract(s) by the Contractor/ Supplier 
or should any surplus raw materials become due to the Company under the Contract(s) and 
remains undelivered by the Company, the Bank shall indemnify the Company for the loss 
/damage for the value of raw materials  for Rs……………./- (Rupees ………………Only)  and this 
is without prejudice to any other remedies which may be otherwise  available to the 
Company by deduction from any sum due or any sum which at any time hereinafter 
become due from the Contractor/ Supplier under this or any other Contract(s). 

 
7.   We undertake to pay unconditionally to the Company any money so demanded 

notwithstanding any dispute(s) raised by the Contractor in any suit, or proceedings pending 
before any Court or Tribunal or Arbitration or before any other authority relating thereto 
our liability under this present being absolute and unequivocal. The payment under this 
guarantee would not wait till the disputes have been decided by any Court or Tribunal or in 
the arbitration proceedings or by any other authority. The payment so made by us under 
this Bond shall be a valid discharge of liability  for payment thereunder and the 
Contractor(s) shall have no claim against us for making such payment.  

  
8.    We…………………………….( indicate the name of Bank), further agree that the guarantee 

herein contained shall remain in full force and effect during the period that would be taken 
for the performance of the said Agreement and that it shall continue to be enforceable till 
all the dues of the Company under or by virtue of the said Agreement have been fully paid 
and its claims satisfied or discharged or till___________________________________Office 
/ Department/ Division of the Company certifies that the terms and conditions of the said 
Agreement have been fully and properly carried out by the said Contractor(s) and 
accordingly discharges this guarantee. 

 
9.   (i)    Unless a demand or claim under this guarantee is made on us in writing on or before the 

_______________________we shall be discharged from all the liability under this 
guarantee thereafter.   But where such claim or demand has been preferred by the 
Company with the Bank before the expiry of the said date, the claim shall be enforceable 
notwithstanding the fact that the said enforcement is effected after the said date.  

 
(ii) For the purpose of this clause, any letter making demand on the Bank by M/s. BHEL 

dispatched by Registered Post with Ack.Due or by Telegram or by any Electronic media  
addressed to the above mentioned address of the Bank shall be deemed to be the claim / 
demand in writing referred to above irrespective of the fact as to whether and when the 
said letter reaches the Bank, as also any letter containing the said demand or claim is 
lodged with the bank personally. 

 
10.      We ……………………..(indicate the name of Bank), further agree with the company that the 

Company shall have the fullest liberty without our consent and without affecting in any 
manner our obligations hereunder to vary any of the terms and conditions of the said 
agreement or to extend time of performance by the said Contractor (s) from time to time 
or to postpone for any time or from time to time any of the powers exercisable by the 
Company against the said Contractor(s) and to forbear or enforce any of the terms and 
conditions relating to the said agreement and we shall not be relieved from our liability by 
any reason of any such variation or extension being granted to the said Contractor(s) or for 
any forbearance, act or omission on the part of the company or any indulgence by the 
company to the said Contractor(s) or by any such matter or thing whatsoever which under 
the law relating would but for this provision have effect of not so relieving us. 

 
11.     This guarantee will not be discharged due to the change in the constitution of the Bank or 

the Contractor(s). 
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12. It shall not be necessary for the company to proceed against the contractor before 
proceeding against the guarantor-bank and the guarantee herein contained shall be 
enforceable against them notwithstanding any security, which the company may have 
obtained or obtain from the Contractor shall, at the time when proceedings are taken 
against the guarantor hereunder be outstanding or unrealised. 

 
13. Any claim or dispute arising under the terms of this document shall only be enforced or 

settled in the Courts at Tiruchirapalli. 
 

14.    The guarantor hereby declare that it has power to execute this guarantee and the executant 
has full powers to do so on its behalf under the proper authorities granted to him/them by 
the the guarantor. 

 
15. We ……………………(indicate the name of Bank) lastly undertake not to revoke this   guarantee 

during its currency except with the previous consent of the company in writing.   
 

               In witness whereof we…………………, (indicate the name of Bank)  have hereunto setout 
Bank Seal the ___________________day _______________________month 200   
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Bank Phone No. 
Bank e-mail ID 
Bank FAX No 

 
The Bank Guarantee bonds (BG) are to be submitted on non-judicial stamp paper of  Rs. 100/- 
and should be only from any one of the below mentioned Banks in India. 

 
LIST OF CONSORTIUM BANKS IN INDIA 

(as on 15.12.2011) 
 

List of Consortium Bank 

  Nationalised Bank   Nationalised Bank 

1 Allahabad bank 19 Vijaya Bank 

2 Andhra bank   Public Sector  Banks 

3 Bank of Baroda 20 IDBI 

4 Canara Bank   Foreign bank 

5 Corporation bank 21 CITI Bank N.A 

6 Central bank 22 Deutsche Bank AG 

7 Indian Bank 23 
The Hongkong and Shanghai Banking 
Corporation Limited 

8 Indian Oversea Bank 24 Standard Chartered Bank 

9 Oriental bank of Commerce 25 The Royal Bank of Scotland N.V. 

10 Punjab National Bank 26 J P Morgan 

11 Punjab & Sindh Bank   Private bank 

12 State Bank of India 27 Axis Bank 

13 State Bank of Hyderabad 28 The Federal Bank Limited 

14 Syndicate Bank 29 HDFC 

15 State Bank of Travancore 30 Kotak Mahindra Bank 

16 UCO Bank 31 ICICI 

17 Union Bank of India 32 Indusind Bank 

18 United Bank of India 33 Yes Bank 

 
 

(1)  It should be typed in the  Rs. 100 value of stamp paper. 
 
(2) It should be signed by TWO bank officials with Rubber stamp containing names & 
employee numbers of bank officials. 
 
(3) It should be submitted with bank covering letter with sign and seal of the bank official. 
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BHARAT HEAVY ELECTRICALS LIMITED 
(A Government of India Undertaking ) 

Unit : TIRUVERUMBUR, BOILER PROJECT, P.O. 
TIRUCHIRAPALLI  - 620 014. 

 
CIVIL ENGINEERING DEPARTMENT 

 
NOTICE INVITING TENDER 

 
 

 
01. Name of work                                 :        Operation and Maintenance of Electrical  
                                                                                   Installations at Equalising Reservior,  
                                                                                  BHEL, Trichy. 
  
02. Estimated Cost    : Rs.10.77 Lakhs 
 
03. Earnest Money Deposit  : Rs.21550/- 
 
04. Completion Time  : Fifteen ( 15 )  Months  

( From the date of commencement of the 
work which will be reckoned from the date of 
handing over  to the Contractor )  

 
05. Cost of Tender Document : Rs.750 ( including Sales Tax ) in DD form 
      This amount will not be refunded  under any 
      circumstances 
06.  Last Date for Receipt of  
 Tenders    : 14.00 Hrs. on 21.09.2017    
 
07.  Date of Tender Opening  : 14.00 Hrs. on  21.09.2017   
 
08. Maintenance Period   : Nil  

 
Tender document contains  124 pages  in Qualification Bid and 23 pages in Price Bid including Bill of 
Quantities,  EFT etc. 
 

 
Issued to Messrs. / Thiru  :   

        

    

        

   
 

       ISSUING OFFICER 
 
 
 
 

 
221-038 
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INSTRUCTIONS TO TENDERERS 
 

1. The tender is open to all Contractors. The Contractors  not borne on the approved 
list of contractors of this Organization must submit the following testimonials 
simultaneously with their tenders. 

 
i. A Certificate to establish that the tenderer is an independent contractor 

working on his own  
ii. At least two certificates from responsible Officers of Government of 

Firms of repute, regarding the tenderer’s capacity to undertake to 
undertake and carryout the work tendered  for or similar work 
satisfactorily  

NOTE :  
 

a) Copies of testimonials unless attested a Gazetted Officer will not be accepted  

b) Non – Submission of the above testimonials simultaneously with the tenders may 
result in the tender being rejected 

 
2. The tenders should be accompanied by a list of contracts already held by the 

contractor at the time of submitting the tender and giving the following particulars  
 

a) Value of  each contract 

b) The balance value of work  to be done on the same 

3. The tenderer is advised to obtain the tender documents in person  or by a 
messenger duly authorized to do so. The BHARAT HEAVY ELECTRICALS LIMITED will 
not under any circumstances accept responsibility for the non – receipt of delay in 
the receipt of the tender documents by the tender. 

 
4. Rate for each item of the tender schedule should  be quoted in FIGURES and in 

WORDS. In case of any difference in the rates quoted in figures and in words, the 
lower of the two rates will be taken as the tendered rate.     Unit rate quoted  shall 
be the basis for arriving the total value of the tender.  The total amount for every 
item shall be arrived by multiplying the unit rate with the quantity indicated for that 
item.  In case of any arithmetic deviation is noticed in the total amount, the same 
will be corrected and evaluated by taking unit rate as basis and multiplying with the 
quantity indicated. 

 
5. Taxes & Duties  

The percentage rate offered is for finished item of works and shall provide for the 
complete cost towards fuel, tools, tackles, plant & machinery, temporary works, 
labour, materials, levies, taxes, transport, lay-out, repairs, rectifications, maintenance 
till handing over, supervision,  establishment, services, revenue expenses, overheads, 
profits & all  other incidentals etc., complete Rate quoted shall include all royalties, 
terminal taxes, Octroi duties, and any other taxes leviable under the State or Central 
Government rules. The Bharat Heavy Electricals Ltd., will not entertain any claim 
whatever in this respect.  
 

The percentage rate quoted shall not include applicable GST.   
 

h. Response to Tenders will be entertained only if the contractor has a valid GST registration no 
which should be clearly mentioned in the offer.  
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i. The Contractor shall mention their GST registration number in all their invoices and invoices 
shall be in the format as specified/prescribed under GST laws. Invoices shall necessarily contain 
Invoice number (in case of multiple numbering system is being followed for billing like SAP 
invoice no, commercial invoice no etc., then the Invoice No which is linked/uploaded in GSTN 
network shall be clearly indicated), item description as per PO, Quantity, Rate, Value, 
applicable taxes with nomenclature (like IGST, SGST, CGST & UTGST) separately, HSN / SAC 
Code, etc.  

 
j. All invoices shall bear the SAC code (Services Accounting Code) & HSN Code (if applicable) for 

each item separately (Harmonized System of Nomenclature). 
 

k. Payment shall be effected only after submission of declaration to the effect that all invoice 
particulars are/were uploaded in the GSTN network/ portal & All tax liability as per GST rules 
and regulations have been and will be discharged, shall be mentioned in the invoice. If it is 
not mentioned in the invoice, a separate declaration shall be submitted as per the 
requirement of BHEL.  

 
l. All documents like Work completion certificate and any other document mentioned in PO, 

shall be submitted.  
 
For all works executed within the calendar month, input credit will be availed within that 
month in line with monthly returns filing cycle (if Input Tax Credit is applicable). In case of 
any discrepancy in the document or non-submission of documents mentioned in the PO, 
then BHEL will not be able to accept or account the works executed, in such case availing of 
tax credit will be deferred to next month or so.  

 
m. In case of discrepancy in the data uploaded by contractor in the GSTN portal or in case of any 

shortages or  
rejection in the works executed, then BHEL will not be able to avail the tax credit (if Input 
Tax Credit is applicable) and will notify the Contractor of the same. The Contractor has to 
rectify the data discrepancy in the GSTN portal or issue credit note (details to be uploaded 
in GSTN portal) for the shortages or rejections, within the calendar month notified by BHEL. 

 
n. For any such delay in availing of tax credit for reasons attributable to the Contractor (as 

mentioned   above), interest (calculated @ SBI Base Rate + 6%) along with penalty if any will be 
deducted for  the delayed period i.e. from the month of receipt till the month tax credit is 
availed, from the running bills. 

 
All taxes and duty other than GST & GST Cess  
 
The contract price shall be inclusive of all (save the specific exclusions as enumerated in 
this contract) taxes, fees, license charges, deposits, duties, tools, royalty, Octroi, 
commissions or other charges which may be levied on the input goods consumed and 
output goods delivered in the course of Works Contract. In case BHEL is forced to pay any 
of such taxes, BHEL shall have the right to recover the same from the contractors bills or 
otherwise as deemed fit. 
  
Goods and service Tax (GST) & Cess  
The contractor shall submit the proof of GST registration to BHEL at the offer stage. 
Contractor’s price/rates shall be exclusive of GST & GST Cess (if applicable) herein after 
termed as GST. Contractor shall submit to BHEL the GST compliant tax invoice/debit 
note/revised tax invoice on the basis of which BHEL will claim the input tax credit in its 
return (if Input Tax Credit is applicable). GST charged in the tax invoice/debit 
note/revised tax invoice by the contractor shall be released separately to the contractor 
only after contractor files the outward supply details in GSTR-1 on GSTN portal and input 
tax credit of such invoice is matched with corresponding details of outward supply of the 
supply and has paid the GST at the time of filing the monthly return.  
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In case of deduction/excess in completion certificate/measurements, credit note /debit 
note shall be issued within the time limit prescribed in GST law and accordingly 
contractor shall adjust his tax liability.  
 
If GST will be payable on reverse charge, then the same shall be payable directly to Govt 
by BHEL under reverse charge.  
 
In case BHEL has to incur any liability (like interest, penalty etc.) due to denial or reversal 
of input tax credit for the reasons attributable to the contractor or any such delay in 
availing of tax credit for reasons attributable to the Contractor, the same shall be 
recovered from the contractor.  
 
In case BHEL is deprived off the Input tax credit due to any reason attributable to 
contractor, the same shall not be paid to the contractor or will be recovered from the 
contractor.  
 
TDS under GST (as & when applicable) shall be deducted at prevailing rates on applicable 
value from the running bills.  
 
New Taxes/Levies - In case the Government imposes any new levy/tax on the output 
service/ goods/ after price bid opening, the same shall be reimbursed by BHEL at actual.  
 
In case any new tax / levy / duty etc. becomes applicable after the date of Bidder’s offer 
but before opening of the price Bid, the Bidder/Contractor must convey its impact on his 
price duly substantiated by documentary evidence in support of the same before opening 
of Price Bid. Claim for any such impact after opening the Price Bid will not be considered 
by BHEL for reimbursement of tax or reassessment of offer. 

 
 
Tender Value is only approximate and liable for variation without entitling the 
tenderer to any compensation, till the total value of contract does not vary more 
than 20%.  The contractor has to execute any item of work irrespective of the 
quantity available in the tender without any reservation till the contract value does 
not vary more than 20%.   
 

6. Quoted rate shall be firm throughout the contract period of 15 (FIFTEEN) months 
and no cost escalation is allowed  on any account including extended period if any. 
 
 

7. The works contract to be entered in to with the contractor will be governed by the 
BHEL Revised General Conditions of contract in force.  
 

8. Should a tender find discrepancies or omissions in the drawings or any of the tender 
documents or should be in doubt  as to their meaning,  he should at once address 
the authority inviting the tender for clarification. Every Endeavour is made to avoid 
any error which can materially affect the basis of the tender but the successful 
tenderer shall  take upon himself to provide for the risk of any error which may be 
subsequently by discovered and shall make no subsequent claim on account thereof. 

 
9. Tenders submitted by post should be sent “Registered Post with Acknowledgement 

due”. These should be posted with due allowance for any delay in postal delivery. 
Tenders received after the due date and time of opening, tenders are liable  to be 
rejected. 

 
10. Where the tender called for covers only the building work and excludes internal 

services such as sanitary and water supply installations, electrification etc., the 
building contractor will have to leave pockets, holes, etc., as required for other 
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works  and will have to phase  his work to ensure smooth progress of the work of 
the other agencies also as directed by the Engineer – in – charge. 

 
11. Where the tender schedule contains special items of work such special floor finishes, 

foam concrete for insulation, special water proofing treatment to roofs etc., it will 
be entirely at the discretion of the Project Authorities to allot these items of work to 
other contractors specialized in these works. In such cases, the main building 
Contractor will have  to tender all necessary co-operation to the agencies involved 
so as to ensure the smooth progress of all work. 

 
12. The contractor’s  responsibility under this  shall commence form the  date of  receipt  

of  the contract  order of acceptance of his tender. The Contractor will have to plan 
his work accordingly to complete the work within the scheduled period of 
completion. 

 
13. Generally, the maintenance period  for any work under BHEL Organization will be  

Six(6) months .  
 
 

14. Earnest Money Deposit:  
 
15.1)  EMD is to be paid by tenderers for securing fulfilment of any obligations in 
terms of the  NIT. Earnest Money is to be paid by each tenderer to ensure that the 
tenderer does not refuse to execute the work after it is awarded to him.    
 
15.2) Rates of EMD shall be as under: 
 

For works/ services costing  
upto Rs 10 Crs 
 

2% of the estimated cost 

For works/ services with 
costing more than Rs10 Crs 
 

Rs 20 lakhs plus 1% of the estimated cost 
over Rs 10 Crs 

 
 
15.3) Mode of Deposit: 
The EMD may be accepted only in the following forms: 
(i) Cash deposit as permissible under the extant Income Tax Act (before tender 

                opening) 
(ii) Electronic Fund Transfer credited in BHEL account (before tender opening) 
(iii) Banker’s cheque/ Pay order/ Demand draft, in favour of BHEL ,Trichy (along with 
offer) 
In case total EMD amount is more than Rs.20 Lakh, the amount in excess of Rs 20 
lakh may be accepted in the form of Bank Guarantee from scheduled bank. The Bank 
Guarantee in such cases shall be valid for at least fifteen months. 
    15.4)  EMD by the Tenderer will be forfeited if, 
i)  After opening the tender and within the offer validity period, the tenderer 
revokes his tender or makes any modification in his tender which is not acceptable 
to BHEL. 
ii) The Contractor fails to deposit the required Security deposit or commence the 
work 
within the period as per LOI/ Contract. 
21.5 EMD by the tenderer shall be withheld in case any action on the tenderer is  
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21.6  envisaged under the provisions of extant “Guidelines on Suspension of business 
dealings with suppliers/ contractors” and forfeited/ released based on the 
action as determined under these guidelines. 
 

21.7 EMD shall not carry any interest. 
21.8 EMD of successful tenderer will be retained as part of Security Deposit 
 

16. Should a tenderer or a contractor on the list of approved Contractors  have a 
relative, or in the case or a  film or Company of contractors any of its share holders 
or shareholder’s relative, employed in a gazetted capacity in the Engineering 
Department of the Bharat Heavy Electricals Limited, the authority inviting   tenders 
shall be informed of this fact at the time of submission of the tender, failing which 
tender, may   be disqualified or if such fact subsequently comes to light, the contract 
may be rescinded in accordance    with the relevant provisions in the General 
Conditions of Contract. 

 
17. If tenderer expires after the submission of his tender or after the acceptance of his 

tender the BHEL may, at their discretion, cancels such tender. If a partner of a firm 
expires after submission of tender or after the acceptance of the Tender, BHEL may 
cancel such Tender at their discretion unless the firm retain its character. 

 
18. The Bharat Heavy Electricals Limited will not be bound by any power of attorney 

granted by the tenderer or by changes in the composition of firm made subsequent 
to the execution of the  contract. They may however recognize such power of 
attorney and  changes after obtaining proper legal advice the cost of which  will be 
chargeable to the contract concerned. 

19. lf the tenderer deliberately gives  wrong  information in his tender or creates 
conditions favorable for the acceptance of  his tender, the Bharat  heavy  
Electricals Limited, reserves the right to reject  such tender at any stage. 
 

20. Words  importing the singular number shall also be deemed to include the plural 
number and vice versa where the context  so requires. 

21. The expenses for competing and stamping the agreement shall be paid by the 
contractor. 

 
22. The General and special  conditions are complementary  to each other and where 

they  are conflict  the Special Conditions shall prevail. In regard to matters not 
covered by the General and Special Conditions of Contract, those contained, those 
contained in the Tamil Nadu Building Practice Standard Specifications or other  
specifications approved by the Bharat Heavy Limited, Shall apply. 

 
23. Tenderers shall not increase their quoted rates in case the Bharat Heavy Electricals 

Limited, negotiates for negotiation for reduction of rates. Such negotiation shall not 
amount to cancellation  or withdrawal of the original offer and the rates originally 
quoted shall be binding on the tenderes for a period of three months from the date 
of opening of tenders. 

 
24.  Canvassing in any form in connection with tenders  is strictly prohibited and the 

tenders   submitted by  the contractors who resort to canvassing will be liable to 
rejection 

 
25. If, in case of opening of price bids, when there is a Tie in the percentage rates 

quoted by the tenderers,  the ranking will be decided based on Lot System, in the 
presence of the bidders who witness the price bid opening. 
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TENDER NOTICE 
 
NAME OF WORK :  :        Operation and Maintenance of Electrical Installations at  
                                                     Equalising Reservoir, BHEL, Trichy. 
 
 
ESTIMATED COST : Rs 10.77 LAKHS 

 
 

1. SEALED TENDERS for the above noted work are hereby invited from contractor 
experienced  in works of similar kind and magnitude. Tenders will be received by                                       
SM/CIVIL/PLANNING,Design & QC  Bharat Heavy Electricals Limited, Tiruchirappalli – 
620 014. Up to 14.00 Hrs. on 21.09.2017  and will be opened on the same day at 14.00 
Hrs. at the Office of the SM/CIVIL/PLANNING,Design & QC . 
 

2. TENDER FORMS and other particulars regarding the proposed work can be  obtained on 
any working day from 8.00 A.M. to 4.30 P.M. up to 20.09.2017 on payment of the 
prescribed sum of Rs. 750 per set ( including Sales Tax ) in the form of Demand Draft 
Amount nor refundable. 

 
3. TENDERS must be submitted in sealed covers and should be addressed to the with full 

name and address of the tenderer and the name of work being noted on the cover 
 
4. All entries in the tender documents should be in the one ink. Erasers and over writings 

are not permitted. All cancellations and insertions should be duly signed by the tenderer 
concerned. 

 
5. TENDERERS should fill in all the required particulars in the blank  spaces provided for  

this purpose in the tender documents and also  sign each and every  page of Tender 
Documents including the drawings attach there to before submitting their tender. 

 
6. Percentage rate  should be quoted in figures as well as in words for all the items shown 

in the attached schedule. These rates shall be for the finished work in site.  Amount of 
each item and the total page by page and also the grand total amount of the whole 
contract should be filled in by the tenderers.  Unit rate quoted  shall be the basis for 
arriving the total value of the tender.  The total amount for every item shall be arrived 
by multiplying the unit rate with the quantity indicated for that item.  In case of any 
arithmetic deviation is noticed in the total amount, the same will be corrected and 
evaluated by taking unit rate as basis and multiplying with the quantity indicated. 
 

7. QUANTITIES  shown in the attached  schedule are  only approximate and are liable to 
variation without entitling the Contractors to any compensation, provided the total 
value of the Contract does not vary by more than 20% (twenty percent )  
 

8. In quoting their rates, the tenderers are advised to take account all factors including any 
fluctuations in the market rates etc. No claim will be entertained on this account after 
acceptance of the tender  or during the currency of the contract. 
 

9. Before tendering, the tenderers are advised to inspect the site of work and its 
environments and be well acquainted with  the actual working and other Prevalent 
conditions position of materials and labour, General and Special Conditions of Contract. 
Instructions to tenders, drawings and Specifications and all other documents which form 
part of the Agreements to be entered into.  
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10. The rates quoted in the tender shall remain valid for a period THREE MONTHS  from the 
date of opening of tenders. 
 

11. In the event of tender being submitted by firm the tender must be signed separately and 
legibly by each  partner of member of the firm or in their absence, by the person  
holding the power of attorney on behalf  of the firm concerned  in the latter case a copy 
of the power of attorney  duly attested by a Gazetted Officer must accompany the 
tender. 
 

12. Every tender must be accompanied with EMD for the amount as specified in Notice 
inviting Tender in any of the form mentioned in Para 12 of the “Instruction to 
Tenderers”. This Earnest  Money will be refunded to the unsuccessful tenderers within 
fifteen days of finalization of the award of work. In case of the successful tenderer, the 
Earnest Money will be retained as part of the Security Deposit for satisfactory 
completion of the work in accordance with Clause 16 of the General Conditions of 
Contract 
 
NOTE : Cheques, Currency Notes and  Money Orders will not be accepted in lieu of 

the deposit receipt referred to above 
13. Security Deposit 

 

13.1 The Security Deposit shall be collected from the successful tenderer. The 
total amount of security deposit will be 5% of the contract value. EMD of the 
successful tenderer shall be converted and adjusted towards the required amount 
of Security Deposit. 
At least 50% of the required Security Deposit, including the EMD has to be furnished 
by the contractor  before  commencement of the work.  

 
Failing which the recovery of interest will be made at prime lending rate of SBI plus 
2% for the period of default. 

 

13.2 Security Deposit may be furnished in any one of the following forms: 
i. Cash (as permissible under the extant Income Tax Act) 

 
ii. ii)  Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ 

Demand Draft/ Electronic Fund Transfer in favour of BHEL 
 

iii. Bank Guarantee from Scheduled Banks/ Public Financial Institutions as 
defined in the Companies Act. The Bank Guarantee format should have the 
approval of BHEL 

 
iv. Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial 

Institutions as defined in the Companies Act (FDR should be in the name of 
the Contractor, a/c BHEL) 

 
v. Securities available from Indian Post offices such as National Savings 

Certificates, Kisan Vikas Patras etc. (held in the name of Contractor 
furnishing the security and duly endorsed/ hypothecated/ pledged, as 
applicable, in favour of BHEL) 
 
 (Note: BHEL will not be liable or responsible in any manner for the 
collection of interest or renewal of the documents or in any other matter 
connected therewith) 
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 13.3  Security Deposit can also be recovered at the rate of 10% of the gross 
amount progressively from each of the running bills till the total amount of the 
required Security Deposit is collected. However in such cases at least 50% of the 
Security deposit should be collected before start of the work and  the  balance 
50% may be recovered from the running bills. 
(Note: In case of (a) small value contracts not exceeding Rs 20 lakhs or (b) SAS jobs, 
work can be started before the required Security Deposit is collected. However, 
payment can be released only after collection/ recovery of initial 50% Security 
Deposit). 

 

The Security Deposit shall not carry any interest 
 
 
14. Unless the contractor whose tender is accepted signs the Contract Agreements and 

makes the necessary  security deposit specified in Para 13 above within Seven days 
of the date of the order directing him to do so the amount of Earnest Money Deposit 
already deposited by him will be forfeited and acceptance of his tender withdrawn. 

 
15. If after opening of tenderer revokes his tender or increases his earlier quoted rates 

or after acceptance of his tender does not commence the work in accordance with 
the instruction of the Engineer-in-charge, the Earnest Money deposited by him will 
be forfeited and acceptance of his tender withdrawn. If only a part of the work 
included in the tender had been awarded to the tenderer, the amount of Earnest 
Money to be forfeited will be based on the value of the contract so awarded. 

 
16. The Bharat Heavy Electricals  Limited reserve the right to reject any or all the 

received or accept any tender  or part there of without assigning any reason thereof. 
In the case acceptance of part of tender, time for completion may also be reduced 
to the extent considered appropriate by the Accepting Authority. 

 
17. Conditional and Unwitnessed tenders, tender containing absurd rates and amounts 

tenders which are incomplete or otherwise considered defective and tenders not in 
accordance with the tender conditions laid down by the Accepting Officer are liable 
to be rejected. 

 
18. Tenders not submitted on the prescribed form are liable to be rejected 
 
19. The work must be completed within a scheduled completion period .  
 
20. The Chairman / General Manger / Deputy General Manager / Deputy Manager / 

Senior Engineer  shall be Accepting Officer, herein after referred to as such for the 
purpose of this contract. 

 
21. This tender notice shall be deemed to form an integral part of the contract to be 

entered into for this work. 
 
22. The tenderers are advised to go through the condition stipulated in Tender 

document & code of conduct for ‘Health & Safety of Contract Labour 
 

23. Any violation thereof  will invite  punitive action being taken against them. While 
quoting the rate all the above factors are to be taken into account. 
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BHARAT HEAVY ELECTRICALS LIMITED, 
UNIT: TIRUCHIRAPALLI - 620 014 

CIVIL ENGINEERING DEPARTMENT (FACTORY) 
 

NORMS FOR QUALIFICATION  

 
Name of work :Operation and Maintenance of Electrical Installations at 
Equalising Reservior, BHEL, Trichy.Tender Schedule No.:  CT:TS:12/17-18 

 
Estimate Value: 
 Rs.10.77 lakhs 
 

  
ELIGIBILITY:-  

1. The tenderer should have ESI, EPF, PAN, GST Registration No., proof of having submitted 
IT returns acknowledged by IT office, Profit & Loss account and balance sheets certified by 
the auditor  for the three financial years (2013-14, 2014-15 & 2015-16)  
 

2. Average Annual financial turnover during the last 3 years, ending 31st 
March of the previous financial year, should be at least 30% of the estimated cost. 
 

3. Experience of having successfully completed similar works during last 
 
7 (Seven) years ending last day of month previous to the one in which applications are 
invited should be either of the following 
a. Three similar completed works costing not less than the amount equal to 40% of the 
estimated cost. 
                                      (or) 
b. Two similar completed works costing not less than the amount equal to 50% of the 
estimated cost. 
                                      (or) 
c. One similar completed work costing not less than the amount equal to 80% of the 
estimated cost. 
 
Similar Work means Electrification / Electrical Works 

4. Valid Electrical EA / ESB / EB license in the name of contractor from  competent authority. 

    5. Latest Solvency certificate (obtained within 6 months from the date of tender opening ) 
from Nationalised / Scheduled Bank shall be at least  for a value of 40 % of the estimated 
cost  
 

    6. Equipment list to be Deployed: 
1.500 volts meggar 2.Test lamp 3.hand tools of an electrician 4.spanners 5.testers 6.screw 
drivers 7.Allen key set  8.Blower 
 

  7. Qualified staff to be deputed: holding valid Competency Certificate. 
Min of  Supervisor – 1 No. 
Min of Skilled Electricians – 3 No’s  with ‘B’ License 
Min of Helper-1 No 
 

1. All the above values excludes GST. 

2. All the above mentioned documents should be submitted with gazette officer 
attestation with self attestation.Original documents should be produced on demand. 
Documents submitted will be subjected to realization. 
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BHARAT HEAVY ELECTRICALS LIMITED 
TIRUCHIRAPPALLI - 620 014 

 
CIVIL ENGINEERING DEPARTMENT (FACTORY) 

 
QUALIFICATION PROFORMA 

 
1. Name of applicant  : Shri / M/s 
 
2. Nationality  : Indian        othe  
 
3. Address  : ……………………………………………………….. 
    ……………………………………………………….. 
    ……………………………………………………….. 
    ……………………………………………………….. 
 
4. Telephone No. :  
 
 
 Fax No.  :               E-mail : 
 
 
5. Constitution  Individual   Sole Proprietorship concern 
 
    Partnership Firm  Private Ltd. Company 
 
   Public Ltd. Company  
 
 
6. In case of Limited Liability Company or Company  : 

Limited by Guarantees. 
A)  amount of paid-up-capital 

 
7. Enclose a chart showing Company Organisation 

indicating various factories / workshops / sites / 
divisions etc., with levels and names of key 
personnel and clearly depicting the reporting and 
functional relationships.  Also give brief write-up 
on the functions and responsibilities of each 
entity. 
 

8. Details of Owner / Partners / Directors (Strike out 
whichever is not applicable) 
 

 

Sl. 
No. 

Name & Designation Occupation 
Address 

Telephone 
No. 

Fax No. E-mail 

 
 

To be furnished in 
separate sheet - 

    

 
9. 

 
Value of property owned, Certificate to be 
produced from the Revenue Department. 
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10. Does the applicant maintain any office for 
preparing designs, drawings, bills, etc. 
 

 

11. Does the applicant posses facility to set up 
laboratory for Quality Control at site of work.  
If so please furnish full details of organisation, 
equipments, tools, etc. 
 

 

12. Is the individual/sole proprietor/any partner/ 
directors of company: 

 

 

(a) Dismissed Government Servant Yes       No   

 

(b) Having business banned/suspended by any   Yes       No   

  government in the past       
 

(c) Convicted by a court of law Yes       No   

 

(d) Retired Engineer / Official from Engineering   Yes       No   

 Departments of Govt. of India within last two 
years 

      

 

(e) Director or partner of any other company / 
firm  

Yes       No   

  enlisted with CPWD or any other department       
 

(f) Member of Parliament or any State Legislative  Yes       No   

  Assembly    If answer to any of the above is 
‘Yes”, furnish details on a separate sheet 

      

13. Name of person holding power of attorney. 
(Copy to be enclosed) 
 

…………………………………………………… 

 (a) Nationality Indian   Other   

 (b) Liabilities   

14. Name of Banker with full address 
(Note: Banker’s report in original 
preferably in sealed cover, giving the 
financial capacity to handle works of the 
required magnitude should be  enclosed) 
 

……………………………………………………………

……………………………………………………………

……………………………………………………………

…….. 

15. Place of business 
 

 
……………………………………………… 

16. Date of commencement of business  

17. Details of Income Tax paid during last   
three years. 
 

1.   2015-16 
2.   2014-15 
3.   2013-14 
 

 

18. State whether Income Tax Clearance  Yes       No   

 Certificate from the appropriate authority  
in the prescribed form enclosed. 
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19. Contractor’s capital in the business. (in 
case of partnership, please mention 
percentage of shares and amount) 

 

20. Quantum of business done during last 
three financial years 

1.   2015-16 
2.   2014-15 
3.   2013-14 
 

21. Value of fixed assets of the business in the 
last three years 

1.   2015-16 
2.   2014-15 
3.   2013-14 

22. Guarantee limits (if any) enjoyed by the 
firm. 

 

23. Over-draft limits (if any) enjoyed by the 
firm. 

 

 

24. State whether Audited report for Profit and  Yes       No   

 Loss Account & Balance Sheet for last  
three years enclosed. 

      

 
25. Details of  Technically qualified  staff :-  

 

Sl. 
No. 

Name and Designation 
 

Qualification Experience and  
Specialisation 

Remarks if any 

  
 
 
 

   

 

26. Whether the details of T & P, Machinery,  Yes       No   

 Equipments and work shop as per  
Annexure – I given.    

      

 

27. Whether enlisted with  any other  Department Yes       No   

 (a) If yes, give details: 
 

 

 (i) Name of Department & address …………….…………………..………………. 
 (ii) Money limit ………..……………………………………. 

 (iii) Enlistment No. & date ………………………………………………… 

 (iv) Valid upto   

 
28. Licence No. and validity of licence obtained  from Dy. Chief 

Inspector of Factories / Assistant Commissioner of Labour 
 

 

29. Whether the applicant has registered his workmen under 
Employees’ State Insurance Act.  If so, code number may be 
furnished.  If applied, attested copy of application for 
registration acknowledged by ESI Authorities. 
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30. Whether the applicant has registered his workmen under 
Employees’ Provident Funds and Miscellaneous Provisions 
Act ?.  If so, the code number may be furnished.  If applied, 
attested copy of application for registration with 
acknowledged by PF Authorities. 
 

 

31. Indicate Central / Local Sales Tax,  Excise Duty  
code  Numbers  and PAN. 

1. 
2. 
3.  
4. 

 CST 
LST 
ED 
PAN 

 

32. Is any person working with the applicant as a Yes       No   

 near relative of the Officer / Official of BHEL   
   

      

(a) If yes, give details       
 

 (i) Name   …………………………………………… 

 (ii) Staff No. …………………………………………… 

 (iii) Designation & Department …………………………………………… 

 (iv) Unit …………………………………………… 

 
 
 
 

33. Details of similar works completed during the last seven years (To be submitted in separate 
sheet as per Annexure-II.)    

34. Certificates from clients in original as per proforma given in Annexure -III for all eligible 
works. 

35. Certificates: 
 

(i) I/We (including all partners) certify that I/We have read the Preamble & Terms and 
conditions and shall abide by them. 

(ii) I/We certify that the information given above is true to the best of our knowledge.  I/We 
also understand that if any of the information is found wrong, I/We am/are liable to be 
debarred. 

(iii) I/We certify that I/We will not get myself / ourselves registered as contractor(s) in   BHEL 
under more than one name. 

(iv) (a) I certify that I did not retire as an Engineer of Gazetted rank or as any Gazetted Officer 
employed on Engineering or Administrative duties in any Engineering Department of 
the Government of India during the last two years.  I also certify that I have neither 
such a person under my employment nor shall I employ any such person within two 
years of his retirement except with the prior permission of the Government.  (For 
Individuals seeking enlistment in their own name). 

 (b) We certify that none of the partners/directors retire as an Engineer of Gazetted rank 
or as any Gazetted Officer employed  on Engineering or Administrative duties in last 
two years.  We also certify that we have neither under our employment any such 
person nor shall we employ any person within two years of his retirement except with 
the prior permission of the Government.  (For partnership firms and limited 
companies). 

 
 
Signature(s) of the applicant(s) 
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 Name     Signature           Address  
          (Seal in case of  Firm) 

1. ……………………………………... …………………………. ………………………………… 

2. ……………………………………... …………………………. ………………………………… 

3. ……………………………………... …………………………. ………………………………… 

4. ……………………………………... …………………………. ………………………………… 

5. ……………………………………... …………………………. ………………………………… 

 
Date: 
 
NOTE: 1) All the relevant certificates, details etc. should be attached with the application. 

2) The terms that are not applicable may be scored out. 
 

Details of documents attached:-      
 

1. 

2. 

3. 

4. 

5. 

6. 

7. 

8. 

9. 

          10. 



CONTRACTOR                                      45                               ACCEPTING OFFICER 

 

                ANNEXURE – I 

 

DETAILS OF PLANTS AND EQUIPMENTS OWNED     

Sl. 
No. 

 
Name of Equipments 

 
Nos. 

Capacity 
or Type 

 
Age 

 
Remarks 

  
 
Earth moving equipments  

  
  

    

1. Excavator (Various sizes)     
 Equipments for hoisting & lifting     

1 Mobile crane     
2. Tower crane     
3. Builder’s hoist     

 Equipments for concrete works     
1. Concrete batching plant     
2. Concrete pump     
3. Concrete transit mixer     
4. Concrete mixer (diesel)     
5. Concrete mixer (electrical)     
6. Concrete vibrator (electrical)     
7. Concrete vibrator (petrol)     
8. Table vibrator (elect./petrol)     

 Equipments for building works     
1. Block making machine     
2. Bar bending machine     
3. Bar cutting machine     
4. Wood thickness planer     
5. Drilling machine     
6. Circular saw machine     
7. Welding generators     
8. Welding transformers     
9. Cube testing machine     

10. Steel shuttering      
11. Steel scaffolding     
12. Grinding/polishing machine     
  Equipments for road works         
1. Road roller     
2. Bitumen paver finisher     
3. Hot mix plant     
4. Spreaders     
5. Earth rammers     
6. Vibratory road roller     

 Equipments for transportation     
1. Tipper     
2. Truck     

 Pneumatic equipments     
1. Air compressor (diesel)     

 Dewatering equipments      
1. Pump (diesel)     
2. Pump (electrical)     

 Power equipments      
1. Diesel generator     

 Any other plants/equipments      
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               ANNEXURE - II  
 

DETAILS OF SIMILAR WORKS COMPLETED During Last 
7 (Seven) Years Ending Last Day Of Month Previous To The One In Which Applications Are Invited  

Sl. 
No. 
  

Name of 
work & 

Agreement 
No. 

Date of 
commenc

ement 

Date of completion Reasons for 
delay & 

compensation 
levied, if any 

Work order 
Value 

 Gross cost of   completion  Name, 
designation & 

complete 
address of 

the authority for 
whom 

the work was 
done 

  

Stipulated Actual Including cost of 
cement, steel 

reinforcement & 
strl. steel 

Excluding cost 
of cement, steel 
reinforcement & 

strl. steel 

  

 
 
 
 
 
 
 
 
 
 
 
 

         

 
DETAILS OF WORK:  COMPLETION  CERTIFICATES,  WORK  ORDERS ETC. ARE TO BE FURNISHED 
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ANNEXURE - III  

CLIENT’S  CERTIFICATE  REGARDING  PERFORMANCE OF CONTRACTORS 

 
Name & Address of the Client  

…………………………………………………………… …………. 

………………………………………………………………………. 

 
Details of works executed by Shri . M/s   ………………………………………………  
 

 ……………………………………………… 
 
1. Name of work with brief particulars  : 

2. Agreement No. and date   : 

3. Date of commencement    : 

4. Stipulated date of completion   : 

5. Actual date of completion   : 

6. Details of compensation levied for delay, if any: 

7. Tendered amount    : 

8. Gross amount of the work completed  : 

9. Name and address of the authority under : 
 whom work executed 
 
10. Whether the contractor employed qualified : 
 Engineer/Overseer during execution of work? 
 
11. (i)  Quality of work (indicate grading)  :
 Outstanding/V.Good/Good/Poor 
 (ii)  Amount of work paid on reduced rate : 
       basis, if any 
 
12. (i)    Did the contractor go for arbitration ? : 
 (ii)   If yes, amount of claim   :  
 (iii)  Amount received    : 
 
13. Comments on the capabilities of the contractor 

(a) Technical Proficiency   :  Outstanding/V.Good/Good/Poor 
(b) Financial Soundness   :  Outstanding/V.Good/Good/Poor 
(c) Mobilisation of adequate T & P  :  Outstanding/V.Good/Good/Poor 
(d) Mobilisation of manpower  :  Outstanding/V.Good/Good/Poor 
(e) General behaviour   :  Outstanding/V.Good/Good/Poor 

 
NOTE:  All columns should be filled in properly. 
 

Signature of the Certifying Officer 
with Official seal. 
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GENERAL CONDITIONS OF CONTRACT FOR LUMPSUM, ITEM RATES AND PERCENTAGE 

CONTRACT 
 

CONTENTS 
 

Condition 
No 

Description 

  
 CHAPTER - I 

1 DEFINITIONS 

 CHAPTER - II 

 SCOPE OF CONTRACT 

2 HEADING TO THE CONTRTACT 

3 CONTRACT DOCUMENTS 

4 WORKS TO BE CARRIED OUT 

5 PROVISIONAL ITEMS 

6 DEVIATIONS 

7 TIME 

8 STORES & MATERIALS 

9 DELAY & EXTENSION OF TIME 

10 PATENT RIGHTS 

11 OCTROI AND OTHER DUTIES 

12 ROYALTIES 

13 PLANT & EQUIPMENT 

14 ASSIGNMENT OR TRANSFER OF CONTRACT 

 a) SUB-CONTRACT 

15 COMPLIANCE TO REGULATIONS AND BYE-LAWS 

 CHAPTER - III 

 PERFORMANCE OF THE CONTRACT 

16 SECURITY DEPOSIT 

17 ORDERS UNDER THE CONTRACT 

18 ADMISSION TO SITE 

19 CONTRACTOR'S SUPERVISION  

20 LABOUR 

21 WATER 

22 TEMPORARY WORKSHOPS, STORES ETC. 

23 STORES & MATERIALS ON SITE  
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24 TOOLS AND PLANTS ON SITE 

25 STATEMENT OF HIRE CHARGES  

26 PRECAUTIONS AGAINST RISKS  

 

 

27 NOTICE &  FEES  

28 SETTING OUT OF THE WORKS & PROTECTION & MAINTAINING SIGNALS 
AND WORKS  

29 SITE DRAINAGE  

30 EXCAVATIONS, RELICS ETC. 

31 FOUNDATIONS 

32 COVERING-IN WORKS 

33 APPROVAL OF WORKS BY STAGES  

34 EXECUTION OF WORKS 

35 DAY WORKS 

36  INSPECTION OF THE WORKS  

37 RESPONSIBILITY FOR BUILDING  

38 INSURANCE OF WORKS  

39 DAMAGE AND LOSS  TO  PRIVATE PROPERTY & INJURY TO WOKMEN  

40 COMPLETION 

41 COMPENSATION FOR DELAY 

42 LAWS GOVERNING THE CONTRACT  

43 CANCELLATION OF CONTRACT FOR CORRUPT ACT  

44 CANCELLATION OF CONTRACT FOR INSOLVENCY,ASSIGNMENT OR SUB 
LETTING OF CONTRACT   
 

45 CANCELLATION OF CONTRACT FOR DEFAULT  

46 TERMINATION OF CONTRACT FOR DEATH  

47 SPECIAL POWERS OF DETERMINATION  

48 FAIR WAGE 

 
CHAPTER – IV 

 

 
VALUATION AND PAYMENT 

 
49 RECORDS & MEASUREMENTS  

50 VALUATION OF DEVIATIONS  

51 REIMBURSEMENT/ REFUND ON VARIATION IN PRICE  

52 ADVANCES ON ACCOUNT  
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53  FINAL BILL  

54 PAYMENT OF BILLS  

55 RECOVERY FROM CONTRACTOR   

56 POST TECHNICAL AUDIT OF WORKS AND BILLS 

57 REFUND OF SECURITY DEPOSIT 

58 ARBITRATION 

 ANNEXURE 

 BHEL CONTRACTOR'S LABOUR REGULATIONS 

 MODEL RULES FOR LABOUR LAWS 

 BHEL SAFETY CODE 
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CHAPTER- I 

 
1. DEFINITIONS 
 
In these General Conditions of Contract, the following terms shall have the meaning 
hereby assigned to them except where the context otherwise requires:- 
 

a) The “CONTRACT” means the documents forming the tender and acceptance 
thereof, together with all documents referred to therein including General and 
Special Conditions of Contract, Schedules ‘A’, ‘B’, ‘C’, ‘D’, ‘E’, and  / or General 
Summary attached to the form of tender, the Bharat Heavy Electricals Limited, 
Schedule of Rates as amended  and in force the Specifications and the 
Drawings.  All these documents as applicable taken together shall be deemed to 
form one Contract and shall be complementary to one another. 

 
b) The “TENDER DOCUMENTS” means the form of Tender the applicable 

Schedules ‘A’, ‘B’, ‘C’, ‘D’, ‘E’, and  / or General Summary, General and Special 
Conditions of Contract and the Specification and / or Drawings as given to 
Contractors on payment for the purpose of preparing their tenders. 

 
c) The “WORK” means the work described in the tender documents in individual 

work orders and/or accompanying Drawings and Specifications as may be 
issued from time to time to the Contractor by the Engineer–in– charge within 
the powers conferred upon them, including all modified or additional works 
and obligations to be carried out either at the site or at any Factory Workshop 
or other place as required for the performance of the Contract. 

 
d) The “SITE” means the lands and/or other places on, in into or through which 

the work is to be executed under the Contract or any adjacent land, path or 
street which may be allotted to or used for the purpose of carrying out the 
contract. 

 
e) The “CONTRACTOR” means the individual, firm or Company, whether 

incorporated or not undertaking the work and shall include the legal personal 
representatives of such individuals or the persons composing the firm or 
Company, or the successors of the firm or Company and the permitted assigns 
of such individual or firm or Company. 

 
f) The “ Engineer–in–charge” means the Engineer who is incharge for the works 

referred. 
 

CHAPTER II 
 

SCOPE OF CONTRACT 
 
2.  Heading to the Contract: 
 
 The heading to these conditions shall not effect the interpretation thereof. 
 
3. Contract Documents 
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The Accepting Officer shall furnish to the Contractor on demand “FREE OF 
COST” three copies of signed drawings and one copy of the signed agreement 
comprising of preamble to agreement, General and Special Specifications, 
Schedule ‘A’, ‘B’, ‘C’, & ‘E’, etc., (but excluding General Conditions of Contract 
and Drawings) and three copies of all further drawings issued during the 
progress of work. 

 
 
 

However, for any additional copies of the agreement or drawings required by 
the Contractor the same will be supplied on payment at the specified cost. 
 
The Contractor shall keep one copy of all the Drawings and the Specifications at 
the site and the Engineer-in-charge or his representative shall have access to 
them at all reasonable times.  
 
None of these documents shall be used by the contractor for any purpose other 
than that of this contract. 
 
The Contractor shall take necessary steps to ensure that all persons employed 
on any work in connection with this contract have noticed that the Indian 
official Secrets Act 1923 (XIX of 1923) applies to them and shall continue so to 
apply even after the execution of such works under the contract. 
 

4. Works to be Carried Out    
 

The Contract shall, except as provided under Schedules ’B’ and ‘C’ include all  
labour, materials, tools, plants equipment and transport which may be required 
in preparation for, and in the entire execution and full completion of the work.  
Schedule ‘A’ shall be deemed to have been prepared in accordance with good 
practice and recognized principles and unless otherwise stated, the descriptions 
given therein shall be held to include waste on materials carriage and cartage, 
lead, return of empties, hoisting, setting, fitting in position and all other labour 
necessary in and for the entire execution and full completion aforesaid.  Any 
error in description or quantity in schedule ‘A’ or any omission there from shall 
not vitiate the Contract or release the Contractor from the execution of the 
whole or any part of the work comprised therein according to the Drawings and 
Specifications, or from any of his obligations under the Contract.  The insertion 
of the name of any firm of suppliers in the Tender Documents is for the purpose 
of obtaining a particular class or quality of materials or workmanship but the 
articles or materials specified may be obtained from any other firm subject to 
prior written approval of the Engineer – in – charge. 
 
In the case of a discrepancy between Schedule ‘A’ the specification and  / or the 
Drawing, the Accepting Officer shall be the sole deciding authority as to which 
shall prevail and his decision shall be final and conclusive.  If neither Drawings 
nor Specifications contain any mention of minor details of construction, which 
in the opinion of the Accepting Officer whose decision shall be final and 
conclusive, are reasonable and obviously and fairly intended for the satisfactory 
completion of the work, such details shall be provided by the Contractor 
without any extra cost as if they were specially mentioned and shall be deemed 
to be included in the contract. 
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The contractor will be deemed to have satisfied himself as to the nature of the 
site, local facilities of access and all matters affecting the execution and 
completion of the work.  No extra charges consequent on any mis-
understanding in these respects or otherwise will be allowed. 

 
5. Provisional Items 

             The full amount of provisional lumpsums and the value annexed to each 
provisional item inserted in the tender documents shall be deducted from the  
contract sum and the value of work ordered and executed thereunder shall be  
ascertained by measurement or valuation as for deviations. 
 
No work under these items is to be begun without instructions in writing from 
the Engineer-in-charge. 
 
The extent of quantities or items described as “Provisional” shall not be held to 
guarantee or limit the amount and description of the work to be executed by 
the contractor either in respect of the items concerned or the work as a whole. 
 
No addition or deduction shall be made by the Contractor to the amount of the 
provisional lumpsums as included in the tender documents. 

 
6. Deviations 

The contractor shall not make any alteration in addition to or omission from the 
work as described in the tender documents except in pursuance of the written 
instructions of the Engineer-in-charge.  No such deviation from the work 
described in the tender documents shall be valid unless the same has been 
specifically confirmed and accepted by the Accepting Officer in writing and 
incorporated in the contract. 
 
The Accepting Officer may deviate either by way of addition or deduction, from 
the work so described, provided that the contract sum be not thereby varied on 
the whole by more than the percentage set out in the tender documents.  The 
value of all addition and deductions will be added to, or deducted from the 
contract sum.  Whenever the Accepting Officer intends to exercise such a right, 
his intention shall specify the deviations which are to be made, the lumpsum 
assessment or the proposed basis of payment, the extra time allowed, if any, 
and the date for completion of the entire contract. 
 
Any objection by the Contractor to any matter concerning the order shall be 
notified by him in writing to the Engineer-in-charge within Seven days from the 
date of such order, but  under no  circumstances  shall  the work be stopped 
(unless so ordered by the Engineer-in-charge) owing to differences or 
controversy that may arise from such an objection. In the absence of such a 
notification of objection by the contractor, he will be deemed to have accepted 
the order and the conditions stated therein.  In the event of the contractor 
failing to agree with the Engineer-in charge regarding the terms of the 
proposed deviation, the objection shall be referred to the Project Manager 
whose decision shall be final conclusive and binding on the Contractor. 
 

7. Time 

             Time is the essence of the contract and is specified in the tender document or in 
each individual Work Order.  
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As soon as possible after the contract is let or any substantial Work Order is 
placed and before work under is to begin, the Engineer-in-charge and the 
Contractor shall agree to a Time and Progress Chart.  The Chart shall be 
prepared in direct relation to the time stated in the Tender Documents or the 
Work Order for the completion of the individual items there of and/the 
contract or order as a whole.  It shall indicate the forecast of the dates for the 
commencement of the various trade processes or sequences of the work, and 
shall be amended as may be required by agreement between the Engineer-in-
charge and the Contractor within the limitation of the time imposed in the 
Tender Documents or  Order 
 
In the absence of any specific Time and Progress chart to be agreed to between 
the Contractor and the Engineer–in–charge, the contractor shall ensure and 
maintain uninterrupted progress of the work such that the entire work shall be 
completed within the time imposed in the Tender Documents or Order and that 
the proportion of work completed upto any time in relation to the entire work 
to be under the Contractor Order shall not be less than the proportion that the 
time elapsed bears to the total time of completion provided in the Tender 
Documents or Order. 
 
 
 
The contractor shall suspend the execution of the work, or any part or parts 
thereof whenever called upon in writing by the Engineer–in–charge to do so, 
and  
shall not resume work thereon until so directed in writing by the Engineer –in–
charge.  The Contractor will be allowed an extension of time for completion not 
less than the period of suspension.  However, no other claim in this respect for 
compensation or otherwise however will be admitted.  Provided the cause for 
suspension is not attributable to any default on the contractor’s part to proceed 
with or fulfill the contractual obligations.  This may also be extended to allow 
for alteration of work made by the deviation order. 

 
8. Stores and Materials 

The Contractor shall, at his own cost and expense, provide all materials 
required for the works, other than those listed in Schedule ‘B’, which are to be 
supplied by Bharat Heavy Electricals Limited.  All materials to be supplied by the 
Contractor shall be of the best kind as described in the specifications and the 
Contractor shall, if requested by the Engineer–in–charge, furnish proof to the 
satisfaction of the Engineer-in-charge, that the materials so comply with the 
specifications. 
 
The contractor shall, at his own expense and without delay, supply samples of 
materials proposed to be used in the execution of the work for approval of the 
Engineer–in–charge, who may reject the materials not corresponding either in 
quality or character to the approved samples. 

 
In the case of stores provided under Schedule ‘B’ the Contractor shall bear the 
cost of loading, transporting to site, unloading, storing under cover as required 
assembling and jointing the several parts together as necessary and 
incorporating or fixing these stores materials in the work, including all 
preparatory work of whatever description as may be required, and of closing, 
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preparing, loading and returning empty cases or containers to the place of issue 
without any extra charges. 

 
9. Delay and Extension of Time: 
 
 if, in the opinion of Engineer–in–charge the work is delayed: 
  
 i)   by reason of abnormally bad weather,  OR 
 
 ii)  by reason of serious loss or damage by fire, OR 
 

iii)  by reason of Civil commotion, local combination of workmen strike   or  
lockout, affecting any of the trades employed on the work OR. 

iv)  by delay on the part of the agency or tradesman engaged by BHEL in  
executing  work not forming part of this contract, OR   

v)  by reason of any other cause which in the absolute discretion of the 
Engineer–in–charge is (when he is the Accepting Officer of the 
Contract) beyond the   Contractor’s  reasonable  control, than in such 
case the Accepting Officer on the recommendation of the Engineer-in-
charge (or higher authority) may make fair and reasonable extension in 
the completion dates of the individual  items of work or the contract as 
a whole.  Such extension which will be communicated to the Contractor 
by the Engineer–in–charge in writing shall be final and binding on the 
Contractor.  No other claim in this respect for compensation or other–
wise howsoever is admissible. Upon the happening of any such event 
causing delay, the Contractor shall immediately given notice thereof in 
writing to the Engineer-in-charge but shall nevertheless use constantly 
his best endeavour to prevent or make good the delay and shall do all 
that may reasonably be required to the satisfaction of the Engineer–in–
charge to proceed with the work. 

 
 
10. Patent Rights: 
 

The Contractor shall fully indemnify B.H.E.L or the agent, servant, or employee 
of B.H.E.L against any action, claim or proceeding relating to infringement or 
the use of any patent or design or any alleged patent or design rights, and shall 
pay any royalties which may be payable in respect of any article / or part there 
of included in the contract.  

 
In the event of any claims being made or action brought against B.H.E.L or any 
agent, or servant or employee of BHEL in respect of matters aforesaid the 
Contractor shall immediately be notified thereof for taking necessary action 
provided that payment of  indemnity shall not apply when such infringement 
has taken place in complying with the specific directions issued by the BHEL but 
the Contractor shall pay any royalties payable in respect of any such use. 

 
11. Octroi and Other Duties: 

 
All charges on account of Octroi, Terminal or Sales Tax and/or other duties on 
material obtained for the work (excluding materials provided by B.H.E.L on 
payment) shall be borne by the contractor. 

 
12. Royalties: 



 56 

  
CONTRACTOR                                                                 ACCEPTING OFFICER 
 

Royalties fixed from time to time as per prevalent local rules will be recovered 
for materials, which the Contractor may be allowed to remove from quarries 
situated on land which is in charge of the B.H.E.L authorities. 

 
13. Plant and Equipment: 
 

The Contractor, shall at his own expense, supply all tools, plant and equipment 
(here-in-after referred to as T & P) required for the execution of the contract 
other than those listed in Schedule ‘C’ which subject to their availability may be 
hired by B.H.E.L., to the Contractor or issued free for use in the execution of the 
work as specified in Tender Documents. 

 
14. Assignment or Transfer of Contract: 
 

The Contractor shall not, without the prior written approval of the Accepting 
Officer, assign or transfer the Contract or any part thereof, or any share, or 
interest therein to any other person.  No sum of money which may become 
payable under the Contract shall be payable to any person other than the 
Contractor unless the prior written approval of the Accepting Officer to the 
assignment or transfer of such money is given. 
 

14. (a)  Sub Contract: 
 
The Contractor shall not sub–let any portion of the Contract without the prior 
written approval of the Accepting Officer. 

 
15. Compliance to Regulations and Bye Laws: 
 

The Contractor shall conform to the provision of any statute relating to the 
work and regulations and bye-laws of any local authority and of any water and 
lighting Companies or Undertakings with whose system the work is proposed to 
be connected.  He shall, before making any variation from the drawings or the 
specifications that may be necessitated for such connections give the Engineer– 
in– charge notice, specifying the variation proposed to be made and the 
reasons  
 
 
 
there for and shall not carry out any such variation until he has received 
instructions from the Engineer–in–charge in respect thereof.  The contractor 
shall be bound to give all notice required by Statute Regulations or Bye-laws as 
aforesaid and to pay all fees, and taxes payable to any authority in respect 
thereof. 

  
CHAPTER III 

 
PERFORMANCE OF THE CONTRACT 

 

16. Security Deposit  

  

16.1 The Security Deposit shall be collected from the successful tenderer. 
The total amount of security deposit will be 5% of the contract value. EMD of 
the successful tenderer shall be converted and adjusted towards the required 
amount of Security Deposit. 
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At least 50% of the required Security Deposit, including the EMD has to be 
furnished by the contractor  before  commencement of the work.  

 
Failing which the recovery of interest will be made at prime lending rate of SBI 
plus 2% for the period of default. 

 

16.2 Security Deposit may be furnished in any one of the following forms: 
i. Cash (as permissible under the extant Income Tax Act) 

 
ii. Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ 

Demand Draft/ Electronic Fund Transfer in favour of BHEL 
 

iii. Bank Guarantee from Scheduled Banks/ Public Financial Institutions as 
defined in the Companies Act. The Bank Guarantee format should have the 
approval of 
BHEL 
 

iv. Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions 
as defined in the Companies Act (FDR should be in the name of the 
Contractor, a/c BHEL) 
 

v. Securities available from Indian Post offices such as National Savings 
Certificates, Kisan Vikas Patras etc. (held in the name of Contractor furnishing 
the security and duly endorsed/ hypothecated/ pledged, as applicable, in 
favour of BHEL,Trichy) 

 
 (Note: BHEL will not be liable or responsible in any manner for the collection of 
interest or renewal of the documents or in any other matter connected therewith) 
 

 16.3  Security Deposit can also be recovered at the rate of 10% of the gross 
amount progressively from each of the running bills till the total amount of the 
required Security Deposit is collected. However in such cases at least 50% of 
the Security deposit should be collected before start of the work and  the  
balance 50% may be recovered from the running bills. 

 
(Note: In case of (a) small value contracts not exceeding Rs. 20 lakhs or (b) SAS 
jobs, work can be started before the required Security Deposit is collected. 
However, payment can be released only after collection/ recovery of initial 50% 
Security Deposit). 

 

The Security Deposit shall not carry any interest 
 

  
All compensation or other sums of money payable by the Contractor to BHEL, 
under the terms of this Contract or under any other contract with BHEL, may be 
deducted from the Security Deposit or realized by the sale of the Securities or 
from the interest arising there from or from any sums which may be due or may 
become due to the Contractor payable by BHEL, on any account whatsoever 
against this Contract or any other Contract with BHEL, and in the event of his 
Security Deposit being reduced by reason of such deductions or sale as 
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aforesaid, the Contractor shall, within seven days thereafter, make good in cash 
or in securities endorsed as aforesaid, any sum or sums by which the Security 
Deposit has been so reduced. 

50% of the Security Deposit / may be refunded on completion of the work after    
payment of the final bill and the balance 50% of the Security Deposit is 
refundable only after the expiry of the maintenance period of six (6) months 
from the date of completion of work as stipulated in the Contract concerned. 

 
17. Order under the contract 
 
 All orders, notices etc., to be given under the contract shall be in writing 

typescript or printed and if sent by registered post to the address given in the 
tender of the contractor, shall be deemed to have been served on the date 
when in the ordinary course they would have been delivered to him. 

 
 The contractor shall carry out without delay all orders given to him. 
 
18. Admission to site 
 
 The Contractor shall not enter on (other than for inspection  purposes) or take 

possession of the site unless permitted to do so by the Engineer-in-charge.  The 
portions of the Site to be occupied by the Contractor will be clearly defined and 
marked on the site plan, and the Contractor will on no account be allowed to 
extend his operations beyond these areas. 

 
The Contractor shall provide, if necessary or required at the Site, temporary 
access there to and shall alter, modify and maintain the same as required from 
time to time.  He shall take out and clear away the access route when no longer 
required and restoring the area to its original condition. 
 
The Engineer-in-charge shall have power to execute other works (whether or 
not connected with the work in the contract agreement) on the site 
contemporaneously with the execution of the original work and Contractor 
shall give reasonable facilities for this  purpose. 
 
B.H.E.L reserves the right of taking over, at any time, any portion of the site 
which they may require and the Contractor shall at his own expense clear such 
portion forthwith.  No photographs of the Site or of the work or any part there 
of shall be taken, published or otherwise circulated without the prior approval 
of the Engineer-in-charge. 
 
No such approval shall however exempt the contractor from complying with 
any statutory provisions in regard to the taking and publication of such 
photographs. 
 
B.H.E.L Officials connected with the Contract shall have the right of entry to the 
Site at all times. 
 
Engineer - in charge shall have the power to exclude from the site any person 
whose admission there to may, in his opinion be undesirable for any reason 
whatsoever. 
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19. Contractor’s Supervision 
 

The Contractor shall either himself supervise the execution of the Contract or 
shall appoint a competent Agent approved by the Engineer–in–charge to act in 
his stead.  The contractor shall employ an Engineer/Agent having at least a 
‘Degree of Bachelor of Electrical Engineering’ from a recognized University/on 
any work with a Contract value exceeding rupees two lakhs, and having at least 
a Diploma in Electrical Engineering from a recognised college, on work with a 
contract value exceeding Rs. 50,000/- but not exceeding  rupees two lakhs. 

 
The Employment of an Engineer/Agent as aforesaid shall not be necessary if the 
Contractor himself in possession of a recognized technical qualification and is in 
opinion of the Engineer-in-charge capable of receiving instructions of the 
Engineer–in–charge and of executing the work to the satisfaction of the 
Engineer–in–charge.  If the Contractor fails to appoint a suitable Engineer/ 
Agent as aforesaid, the Engineer–in–charge shall have full powers to suspend 
the execution of work and stop payment of any advances that may have 
become due until such date as a suitable Engineer/Agent is appointed and the 
contractor shall be held responsible for the delay caused to the work and no 
extension of time on this account shall be given to him as stipulated in 
condition (9) above.  
Orders given to the Contractor’s Agent/Engineer shall be considered to have 
the same force as if they had been given to the Contractor himself. 
 
The contractor or his  Agent shall be in attendance at the site during all working 
hours and shall superintend the execution of work with such additional 
assistance in each trade as the Engineer–in - charge may consider necessary. 
 
The contractor or his accredited agent shall attend when required and without 
making any claim for doing so, either the Office of the Engineer–in–charge or 
the work site to receive instructions. 
 
The Engineer–in–charge shall have full powers, and without assigning any 
reason to require the Contractor immediately to cease to employ in connection 
with the  Contract any Agent, servant or employee whose continued 
employment is, in his opinion undesirable. 
 
The Contractor shall not be allowed any compensation on this account. 
 

LABOUR 
 
20. The Contractor shall employ labourer in sufficient numbers either directly or 

through sub-contractors to maintain the required rate of progress and of 
quality to ensure workmanship of the degree specified in the Contract and to 
the satisfaction of the Engineer-in-charge.  The Contractor shall not employ in 
connection with the works any person who has not completed his fifteen years 
of age. 

 
 The Contractor shall furnish to the Engineer-in-charge at the intervals specified 

by him, a distribution return of the number and description by trades of the 
work people employed on the works.  The Contractor shall also submit on the 
4th and 19th of every month to the Engineer-in-charge a true statement showing 
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in respect of the second half of the preceding month and the 1st half of the 
current month              (i) the accidents that occurred during the said fortnight 
showing the circumstances under which they happened and the extent of 
damage and injury caused by them and (ii) The number of female workers who 
have been allowed maternity benefit as provided in the Maternity Benefit Act, 
1961 or Rules made thereunder and the amount paid to them. 

 
 
 
 
 

The Contractor shall pay to labour employed by him either directly or through  
sub–contractors wages not less than fair wages as defined in the Contractor’s 
Labour Regulations. 

  
The contractor shall in respect of labour employed by him either directly or 
through sub – contractors comply with or cause to be complied with 
Contractor’s Labour Regulations in regard to all matters provided therein. 
 
The Contractor shall comply with the provisions of the Payment of Wages Act 
1936, Minimum Wages Act 1948, Employers liability Act 1938, Workmen’s 
Compensation Act 1923, Industrial Disputes Act 1947, Maternity Benefit Act 
1961 and Mines Act 1952, Contract Labour Regulation and Abolition Act 1970 
or any modifications there of or any other law relating thereto and rules made 
thereunder from time to time. 
 
The contractor shall be liable to pay his contribution and the employees’ 
contribution to the State Insurance Scheme in respect of all labour employed by 
him for the execution of the contract, in accordance with the provision of “ The 
Employees” State Insurance Act, 1948” as amended from time to time.  In case 
the contractor fails to submit full details of his account of labour employed and 
the contribution payable, the Engineer–in–charge shall recover from the 
running bills of contractor an amount of contribution as assessed by him.  The 
amount so recovered shall be adjusted against the actual contribution payable 
for Employees’ State Insurance. 
 
The Engineer–in–charge shall on a report having been made by an Inspecting 
Officer as defined in the Contractor’s labour Regulations have the power to 
deduct from the moneys due to the Contractor any sum required or estimated 
to be required for making good the loss suffered by the worker or worker by 
reason of non-fulfillment of the Conditions of the Contract for the benefit of 
workers, non-payment of wages or of deductions made from his or their wages 
which are not justified by the terms of the Contract or non-observance of the 
said Contractor’s Labour Regulations. 
 
The Contractor shall indemnify the B.H.E.L against any payments to be made 
under and for observance of the Regulations aforesaid without prejudice to his 
right to claim indemnity from his sub-contractors. 
 
In the event of the Contractor committing a default or breach of any of the 
provisions of the aforesaid Contractor’s Labour Regulations, as amended from 
time to time or furnishing any information or submitting or filling any form / 
Register/Slip under the provisions of these Regulations which is materially 
incorrect then on the report of the Inspecting Officers as defined in the 
Contractor’s Labour Regulation, the Contractor shall without prejudice to any 
other liability pay to the B.H.E.L a sum not exceeding Rs. 50/- as liquidated 
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damages for every default breach or furnishing, making submitting, filling 
materially incorrect statement as may be fixed by the Engineer–in–charge and 
in the event of the Contractor’s default continuing in this respect, the liquidated 
damages may be enhanced to Rs. 50/- per day for each day of default subject to 
a maximum percent of the estimated cost of works put to tender. 
 
The Engineer in charge shall deduct such amount from bills or security deposit 
of the Contractor and credit the same to the Welfare Fund constituted under 
Regulations.  The decision of the Engineer-in-charge in this respect shall be final 
and binding. 

  
 

Model Rules for Labour Welfare 
 
The Contractor shall at his own expense comply with or cause to be complied 
with Model Rules for Labour welfare as appended to these Conditions or rules 
framed by Government from time to time for the protection of health and for 
making sanitary arrangements for workers employed directly/or indirectly on 
the works.  In case the Contractor fails to make arrangements as aforesaid, the 
Engineer–in– charge shall be entitled to do so and recover the cost thereof 
from the Contractor. 
 
Safety Code 
 
The Contractor shall at his own expense arrange for the safety provisions as 
appended to these conditions or as required by the Engineer – in – charge, in 
respect of all labour directly or indirectly employed for performance of the 
works and shall provide all facilities in connection therewith.  In case the 
Contractor fails to make arrangements and provide necessary facilities as 
aforesaid, the Engineer– in–charge shall be entitled to do so and recover the 
cost thereof from the Contractor. 
 
Failure to comply with model Rules for Labour  Welfare, Safety Code, or the 
provisions relating to report on accidents and to grant of maternity benefits to 
female workers shall make the  Contractor liable to pay to the B.H.E.L as 
liquidated damages an amount not exceeding Rs. 50/- for each default or 
materially incorrect statement.  The decision of the Engineer–in–charge in such 
matters based on reports from the Inspecting Officers as defined in the 
Contractor’s Labour Regulation as appended to these conditions shall be final 
and binding and deductions for recovery of such liquidated damages may be 
made from any amount payable to the Contractor. 
 

WATER 
 

21. The Contractor shall allow in his Tender and provide at his cost all water 
required for the work or his employees on the work, together with all pipes and 
fittings or other means that may be necessary or required to ensure a proper 
and ample supply of water for all purposes connected with the work. 
 
Water will be supplied from the BHEL supply system, or other sources at one 
point fixed by the Engineer-in-charge on the site of work at free of cost.  The 
Contractor shall make necessary arrangement for lifting pumping, carrying or 
conveying the water as required at his own cost.   
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22. Temporary Workshops, Stores Etc. 
 

The Contractor shall, during the progress of the work provide, erect and 
maintain at his own expense all necessary temporary workshops, stores, 
offices, etc., required for the proper and efficient execution of the work.  The 
planning, siting and erection of these buildings shall have the approval of the 
Engineer-in-charge and the Contractor shall at all times keep them tidy and in a 
clean and sanitary condition to the entire satisfaction of the Engineer-in-charge. 
 
On completion of the work all such temporary buildings shall be cleared away 
and the site restored and left in a clean and tidy condition to the entire 
satisfaction of the Engineer-in-charge. 

 
23. Stores and Materials on Site 
 

All stores and materials required for the work are to be deposited by the 
Contractor only in places to be indicated by the Engineer-in-charge. 

 
Where in accordance with the contract stipulations certain Stores & Materials  
(for incorporation in the work) are to be issued to the Contractor by the BHEL 
as detailed under Schedule ’B’ such items will be so issued only to the extent 
required for the actual completion of the work  as stipulated in the contract.  
The decision of the Engineer-in-charge regarding the quantities to be issued as 
above shall be final and binding on the contractor.  For any excess quantities 
consumed on the work upto 5% over the theoretical consumption will be 
charged at issue rates and excess consumption beyond this limit, their cost will 
be recovered from the Contractor at punitive rates which will be 100% 
(Hundred Percent) more than the issue rates of the BHEL as specified in the 
Instructions to the Tenderers. 
 
In regard to the materials and stores which may be issued to the Contractor by 
BHEL the Contractor shall give the Engineer-in-charge reasonable notice in 
writing of his requirements of such stores and materials and on the approval of 
his demand being notified to him, he shall make immediate arrangements for 
drawing the same.  Such stores and materials shall be transported by the 
Contractor at his own expense direct from the place of issue to the site of the 
work, unless prior written approval is obtained from the Engineer-in-charge to 
take them to a Store or Workshop elsewhere. 
 
The Contractor shall have to build a weather proof shed for the storage of 
cement required for 15 days consumption of the work. 
 
BHEL Officers connected with the Contract shall have the power at any time to 
inspect and examine any stores or materials intended to be used in or on the 
work, whether on the site or at any factory or workshop or other place where 
such stores or materials are being fabricated or manufactured or at any place 
where the same are lying and the contractor shall give necessary facilities for 
such inspection and examination.  
 
The Engineer-in-charge shall be entitled to have tests made of any stores or 
materials supplied by the Contractor who shall provide at his own expense all 
facilities which the Engineer-in-charge may require for this purpose.  If at the 
discretion of the Engineer-in-charge an independent expert is employed to 
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make any such tests his charges shall be borne by the Contractor only if the test 
discloses that the said stores or materials are not in accordance with the 
provisions of the Contract. 
 
Should the Engineer-in-charge consider at any time during the construction or 
re-construction, on prior to the expiry of the “MAINTENANCE PERIOD” that the 
stores or materials provided  by the Contractor are unsound or of a quality 
inferior to that contracted for or otherwise not in accordance with the contract 
(in respect whereof the decision  of the Engineer-in-charge shall be final and 
conclusive) the Contractor, shall on demand, in writing from the Engineer-in-
charge specifying the Stores or materials complained of, notwithstanding that 
the same may have been inadvertently passed, certified and paid for, forthwith 
remove the stores or materials so specified and provide other proper and 
suitable stores or materials  at his own expense; to the entire satisfaction of the 
Engineer-in-charge and in the event  of his failing to do so within a period to be 
specified by the Engineer-in-charge in his demand aforesaid  the Engineer-in-
charge may replace within others the stores or materials complained of at the 
risk and expense in all respects of the Contractor.  The liability of the contractor 
under this condition shall not extend beyond the maintenance period aforesaid 
except as regards stores or materials which the Engineer-in-charge shall have 
previously given notice to the contractor to replace.  (*MAINTENANCE PERIOD 
for any work under this Organisation will be SIX MONTHS FROM THE DATE OF 
ACTUAL COMPLETION of the particular work and handing over to B.H.E.L). 
 
 
All stores and materials brought to the Site shall become and remain the 
property of B.H.E.L and shall not be removed from the site without prior 
written approval of the Engineer-in-charge.  However, when the work is finally  
completed, the  Contractor  shall  at  his  own  expense  forthwith remove from 
the site all surplus stores or materials originally supplied by him and upon such 
removal, the same shall revert in and become the property of Contractor.  All 
B.H.E.L Stores and materials issued to Contractor for in-corporation or fixing in 
the work and which, making due allowance for reasonable wear and tear/or 
waste, have not on completion of the work been so incorporated or fixed, shall 
be returned by the Contractor at his own expense to the place of issue. 

 
Credit for surplus stores and/ or materials returned by the contractor to B.H.E.L 
will be given to him at a price based on the prevailing market rate but not 
exceeding that at which the said stores and materials were originally issued to 
him but due consideration shall be given to the allowance claimed by B.H.E.L in 
respect or any depreciation or damage suffered by the stores and/or materials 
whilst in the custody of the Contractor regarding which the decision of 
Engineer-in-charge shall be final and conclusive. 

 
If, in the opinion of the Engineer-in-charge (which shall be final and conclusive)  
any stores, supplied by B.H.E.L have either during currency of the work or after 
completion of the work whilst under the custody of the Contractor, become 
damaged to such an extent that they cannot be usefully utilized, either in the 
same work or in other works, the Engineer-in-charge shall not accept the stores 
and in the event of his rejection the contractor shall be charged for the said 
Stores at a rate as fixed by the Accepting Officer.  The Contractor shall not be 
entitled to any claim whatsoever on this account. 
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24 Tools and Plants on site: 
 

All tools, plants and equipment brought to the site shall become the property of 
B.H.E.L and shall not be removed from the site without the prior written 
approval of the Engineer-in-charge when the work is finally completed or the 
Contract is determined for reasons other than the default of the Contractor he 
shall forthwith remove from the site all tools, plants, equipments etc., (other 
than those as may have been provided by B.H.E.L) and upon such removal, the 
same shall in, and become the property of the Contractor. 

 
25. Statement of Hire Charges: 
 

A monthly detailed statement of the hire charge incurred in respect of B.H.E.L 
tools, plants, equipments etc., shall be given to the Contractor by the Engineer-
in-charge. 
 

26. Precaution Against risks: 
 

The Contractor shall be responsible for providing at his own expense, for all 
precautions to prevent loss or damage from any and all risks and to minimize 
the amount of any such loss or damage and for the necessary steps to be taken 
for the said purpose until the works have been handed over complete in all 
respect of the Engineer-in-charge. 

 
The Contractor shall provide all watchmen necessary for the protection of the 
site, the work, the materials, tools, plants, equipments and anything else lying 
on the Site during the progress of the work.  He shall be solely responsible for 
and shall take all reasonable and proper steps for protecting, securing, lighting 
and watching, all places on or about the work and the Site which may be 
dangerous to any person whomsoever. 

 
 
 
27. Notices and Fees: 
 

The Contractor shall give all notices required by any Statutory provision or by 
the regulations and/or bylaws of any local Authority and/or of any Public 
Service, Company or Authority affected by the work or with whose system the 
same are or will be connected.  The Contractor shall pay and indemnify B.H.E.L 
against any fees and charges payable under such Acts.  Regulation and/or 
byelaws in respect of the work and shall make and supply all drawings and 
plans required in connection with any such notice. 

  
28. Setting out of the Works and Protective and Maintaining Signals and Works: 
 

The Engineer-in-charge shall supply dimensioned drawings, levels and other 
information necessary to enable the contractor to set out the work.  The 
Contractor shall at his own expense set accurately according to the drawings 
and figured dimension thereon, all the work comprised in the contract and any 
extras or additions there-to and shall be solely responsible for their being so set 
out and executed.  All bench marks, pegs, signals on the surface, alignment 
stones, milestones and all similar marks whether put in by B.H.E.L  Authorities 
for the purpose of checking the Contractor’s  work or  in the nature  of 
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permanent survey marks will during the tenure of the  contract, be  under the 
care of  the Contractor who shall, at his own expense, take,all proper and 
reasonable precautions and care to preserve and maintain them in their true 
position.  In the event of these marks being disturbed or obliterated by accident 
or due to any other cause whatsoever, the same may, if deemed necessary, be 
replaced by the Engineer-in-charge at the Contractor’s expense and the cost 
thereof deducted from any money then or thereafter becoming due to the 
Contractor. 
 
Where requested by the Contractor, the level marks, center line and chainage 
pegs corresponding to those shown on the Drawing will be pointed out to the 
Contractor on the ground but all bench marks or chainage pegs additional to 
those shown on the Drawing will be set out by BHEL authorities. 
 

29. Site Drainage: 
 

All water that  may accumulate on the site during the progress of the work or in 
trenches and excavations shall be removed to the entire satisfaction of the 
Engineer-in-charge and at Contractor’s expense. 

 
30. Excavations, Relics Etc. 
 

Material of any kind obtained from excavation on the site shall remain the 
property of BHEL and shall be disposed off as  Engineer-in-Charge  directs. 
 
All gold, silver, oil and other minerals of any description and all precious stones, 
coins, treasures, relics, antiques and other similar items which may be found in  
or upon the site shall be the property of Bharat Heavy Electricals Limited and 
the Contractor shall duly preserve the same to the satisfaction of the BHEL and 
shall from time to time deliver the same to such person or persons as the 
B.H.E.L may appoint to receive the same. 

 
31. Foundations 
 

The Contractor shall not lay any foundations until the excavations for the same 
have been examined and approved in writing by the Engineer-in-charge. 

 
 
 
32. Covering-in Work 
  

The Contractor shall give reasonable notice in writing to the Engineer-in-charge 
whenever any work is to be permanently covered up or concealed, whether by 
earth or other means so that it can finally be inspected or measured if 
necessary.  In default of so doing, the Contractor shall, if required by the 
Engineer-in-charge uncover such work at his own expense. 

 
33. Approval of works by Stages: 
 

All work embracing more than one process shall be subject to examination and 
approval at each stage thereof and the Contractor shall give due notice in  
writing  to  the Engineer-in-charge when each stage is ready. In default of such 
notice being received, the Engineer-in-charge shall be entitled to approve the 
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quality and extent thereof at any time he may choose and in the event of any 
dispute, the decision of the Engineer-in-charge thereon shall be final and 
conclusive. 

 
34. Execution of the Work: 
 

The work shall be executed in a workman-like manner and to the satisfaction in 
all respects of the Engineer-in-charge. 
 
The Engineer-in-charge will communicate or confirm his instructions to the 
Contractor in respect of the execution of the Work in a “Work Site Order Book” 
maintained at his office and the Contractor shall visit this office daily and shall 
confirm receipt of such instructions by signing the relevant entries in this book.  
Such entries will rank as order or notices in writing within the intent and 
meaning of these conditions. 

 
35. Day Work: 
 

No day-work shall be performed without the prior written instructions of the 
Accepting Officer. 

 
The Contractor shall give to the Engineer-in-charge reasonable notice of the 
start of any work ordered to be executed by day-work and shall deliver to the 
Engineer-in-charge within two days of the end of each pay week a return in 
duplicate giving full detailed accounts of labour and materials for that pay-
week.  One copy of each of these returns, if found correct, will be certified by 
the Engineer-in-charge and returned to the contractor and must be produced at 
the time of adjustment of accounts. 

 
An invoice in duplicate signed by the Contractor or his agent shall be sent with 
each delivery of materials for day-work and the Contractor will be furnished 
with a receipt signed by the Engineer-in-charge specifying the description, 
quantities weight or measurement (as the case may be) of the articles 
approved, reference will be made in this receipt in the return aforesaid and the 
Contractor’s Bill. 
 
In the case of Lumpsum Contracts, the rates to be charged and the percentage 
addition for profit and establishment charges, etc., will be agreed upon 
between the Accepting Officer and the Contractor prior to the execution of the 
work. 

 
36. Inspection of the Work: 
 

B.H.E.L Officers concerned with the Contract shall have power at any time to 
inspect and examine any part of the work and the Contractor shall give such 
facilities as may be required to be given for such inspection and examination 
Should Engineer-in-charge consider, at any time during the expiry of the  
 
 
 
maintenance period, that any work has been executed with unsound, imperfect 
or unskilled workmanship or of a quality inferior to that contracted for or not 
otherwise in accordance with the contract (in respect) whereof the decision of 
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the Engineer-in-charge shall be final and conclusive the Contractor shall on 
demand in writing from the Engineer-in-charge specifying the fault 
notwithstanding that the same may have been inadvertently passed, certified  
and paid for, forthwith rectify or remove and reconstruct the work so specified 
in whole or in part as the case may be required at his own expense to the entire 
satisfaction of the Engineer-in-charge and in the event of his failing to do so 
within a period to be specified by the Engineer-in-charge in his demand   as 
aforesaid, the Engineer-in-charge may carry out the work by other means at the 
risk and expense in all respects of the Contractor.  However, the liability of the 
Contractor under this condition shall not extend beyond the maintenance 
period except as regards workmanship which the Engineer-in-charge shall have 
previously given notice to the Contractor to rectify. 

 
37. Responsibility for Building: 
 

In the event of any building or part of any building being handed over to the 
Contractor for the execution of work thereto under the provisions of the 
Contract, he shall give a written receipt for all fixtures, glass etc. and he shall be 
required to make good at his own expense all damages resulting from any 
cause whatsoever while in his charge and on  completion of the work to deliver 
the said building or part thereof in a clean state complete in every particular to 
the entire satisfaction of the Engineer-in-charge. 

 
38. Insurance 
 

The contractor shall within one month after the date of the acceptance of the 
contract,  insure the work against loss or damage to the contract works, 
temporary work and materials erected in performance of the contract on “all 
risks” basis from the time of arrival on site until taken over by BHEL on 
completion of the contract. 
 
The cover shall also include wherever necessary the risks of testing including 
breakdown or explosion of plant and machinery undergoing testing, trail and 
commissioning operations.  The insurance shall also specifically cover removal 
of debris cost.  The sum insured shall represent the estimated full value of the 
contract works inclusive of value of free supply materials by BHEL, transport 
charges, customs dues, express freight, overtime charges,  cost of erection,  
value  of constructional  plants  and  machinery,  removal  of  debris  and 
escalation of costs where the contract includes a maintenance period, the 
insurance cover shall specifically include the contractors’ liabilities during the 
maintenance period.  The insurance shall also  be extended to cover third party 
personal injury and property damage for a sum to be specified by BHEL.  The 
insurance shall be effected in the name of BHEL and the contractor shall submit 
to BHEL a draft of the insurance policy for approval.  The policy when issued will 
be lodged with BHEL together with receipts of premium for such insurance and 
the contractor shall maintain such policies in force until the obligations of the 
contractor are fully discharged. 
 
If the contractor fails to comply with the terms of this condition the Accepting 
officer may insure the work and may deduct the amount of premiums from any 
money that may become payable to the contractor or may at his discretion 
refuse payment of any advances to the contractor until the contractor shall 
have complied with the terms of this condition.  This provision does not, 
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however, absolve the contractor of his responsibility for taking up the 
insurance. The contractor is, therefore, primarily   responsible for taking up the 
insurance in time.  
 
 

39.   Damage and loss to private property and injury to workmen  
 
The contractor shall at his own expense reinstate and make good to the 
satisfaction of the Engineer–in-charge and pay compensation for any injury, loss 
or damage occasioned to any property  or  rights whatever including property 
and rights of  B.H.E.L, (or agents, servants or employees of B.H.E.L)  the injury 
loss or damage arising out of or in anyway in connection with the execution or 
purported execution of the  contract and further the contractor shall indemnify 
B.H.E.L, against  all claims enforceable against B.H.E.L, or any agent, servant, or 
employee of B.H.E.L a private person, in respect of any such injury (including 
injury resulting in death loss or damage to any person) whosoever or property, 
including all claims which may arise under the workmen’s Compensation Act or 
otherwise, or which would be enforceable against B.H.E.L. 

 
40. Completion  
 

The works shall be completed to the entire  satisfaction of the Engineer-in-
charge and in accordance with the Contractor’s forecast of Time and Progress 
where operative, and all unused stores and materials, tools, plants, 
equipments, temporary buildings and things shall be removed and the site and 
work cleared of rubbish and all waste materials and delivered up clean and tidy 
to the satisfaction of the Engineer-in-charge at the Contractor’s expense and/or 
before the Scheduled date of completion. 
 
The B.H.E.L shall have power to take over from the Contractor from time to 
time each sections of the work as have been completed to the satisfaction of 
the Engineer-in-charge. 
 
In case the Contractor fails to remove any of his properties, assets or fails to 
clear the rubbish and waste materials within 30 days of the completion of the 
contract, it is lawful for the contractee, that is BHEL to take such action as it 
deems fit to clear dispose of such properties, assets or such waste materials 
and charge the contractor any expenses incurred thereon. 
 
The Engineer-in-charge shall certify to the Contractor the date on which the 
work is completed and the state thereof. 
 
The Engineer-in-charge shall also certify to the Contractor the state of the work 
at the end of maintenance period,  where applicable. 

 
41. Compensation for Delay: 
 

If the contractor fails to maintain the required progress in terms of condition 7 
or to complete the work and clear the site on or before the contracted or 
extended period of completion, he shall, without prejudice to any other right or 
remedy of the B.H.E.L on account of such breach, pay as agreed compensation 
an amount calculated as stipulated below or such smaller amount as may be 
fixed by the BHEL on the contract value of the work for every week that the 
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progress remains below that specified in condition 7 or that the work remains 
incomplete. 

 
This will also apply to items or group of items for which separate period of 
completion has been specified. 
 
For this purpose  the term ‘Contract Value’ shall be the value at contract rates 
of the work as ordered. 
 
a.  Completion period (as originally-stipulated)  -- at 1 percent per week.    
     Not exceeding 6 months. 

 
 
b.  Completion period (as originally-stipulated)   -- at ½ percent per week  
     Exceeding 6 months and not exceeding 2 years.      
 
c.  Completion period (as originally-stipulated)   -- at¼ percent per  week 
     Exceeding 2 years.       
 
Provided always that the total amount of compensation for delay to be paid 
under this condition shall not exceed the under noted percentage of the 
contract value or  of the contract value of the item or group of items of work 
for which a separate period of completion is given: 
 
a. Completion period (as originally-stipulated)   -- 10  percent. 
 Not exceeding 6 months.  
b. Completion period (as originally-stipulated)   -- 7½  percent. 
 Exceeding 6 months and not exceeding 2 years. 
c. Completion period (as original-stipulated)   --   5 percent. 
 Exceeding 2 years 
 
The amount of compensation may be adjusted or set-off against any sum 
payable to the Contractor under this or any other contract with the B.H.E.L. 
 

42. Laws Governing the Contract: 
 
 This contract shall be governed by the Indian Laws for the time being inforce. 
 
43. Cancellation of Contract for Corrupt Acts: 
 

The Accepting Officer, whose decision shall be final and conclusive, shall, 
without prejudice to any other right or remedy which shall have accrued or 
shall accrue thereafter to Bharat Heavy Electricals Limited, cancel the contract 
in any of the following cases and the Contractor shall be liable to make 
payment to B.H.E.L for any loss or damage resulting from any such cancellation 
for default. 

 
 If the Contractor shall: 
 
a. Offer or give or agree to give to any person in BHEL service any gift or 

consideration of any kind as an inducement or reward for doing or for bearing 
to do or for having done or forborne to do a day act in relation to the obtaining 
or execution of this or any other contract for BHEL service OR 
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b. Enter into a contract with B.H.E.L in connection with which commission has 

been paid or agreed to be paid by him or with his knowledge, unless the 
particulars of any such commission and the terms of payment thereof have 
previously been disclosed in writing to the Accepting Officer, OR 

 
c. Obtain a contract with B.H.E.L as a result of ring tendering or by non-bonafide 

methods of competitive tendering without first disclosing the fact in writing to 
the Accepting Officer. 

 
 
 
 
 
44. Cancellation of Contract for Insolvency, Assignment or Transfer or Sub-Letting 

of Contract: 
 
 The Accepting Officer, without prejudice to any other right or remedy which 

shall accrue thereafter to B.H.E.L shall cancel the contract in any of the 
following cases: 

 
 If the Contractor, 
a) Being an individual, or if a firm any partner thereof shall at any time be 

adjudged bankrupt or have a receiving order or orders for administration of his 
Estate made against him or shall take any proceedings, for liquidation or 
composition under any Bankruptcy Act for the time being in force or make any 
conveyance or assignment of his effects of composition or arrangement for the 
benefit of his creditor or purport to do so, or if any application be made under 
any Bankruptcy Act for the time being in force for the sequestration of his 
Estate or if a trust deed be granted by him on behalf of his creditors, OR 

 
b) Being a Company, shall pass a resolution or the Court shall make an order for 

the liquidation of its affairs, or a Receiver or Manager on behalf of the 
debentures holders shall be appointed or circumstances shall arise which 
entitle the court or debentures holders to appoint a Receiver or Manager OR. 

 
c) Assigns, transfers, sub-lets or attempts to assign, transfer or sub-let any portion 

of the work without the prior written approval of the Accepting Officer. OR 
 
d) Shall suffer an execution being levied on his goods and allow it to be continued 

for a period of 21 days. 
 

Whenever the Accepting Officer exercises his authority to cancel the Contract 
under this condition, he may complete the work by any means at the 
Contractor’s risk and expense provided always that in the event of cost of the 
completion (as certified by Engineer-in-charge which is final and conclusive) 
being less than the contract cost, the advantage shall accrue to the BHEL and 
that if the cost of completion exceeds the money due to the Contractor under 
the contract, the Contractor shall either pay the excess amount ordered by the 
Engineer-in-charge or the same shall be recovered from the Contractor by other 
means. 
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Engineer-in-charge will have powers to take possessions of  the site and any 
materials, constructional plant, implements, stores, etc, thereon and or 
carryout the work by any means at the risk and cost of the contractor. 
 
In case the BHEL completes the work under the provisions of this condition the  
cost of such completion to be taken  into account in determining  the excess 
cost to  be charged to the contractor under this Condition shall consist of the 
cost of materials purchased and/or labour provided by the BHEL with an 
addition of such percentage to cover superintendence and establishment  
charges as may be decided by the Project Manager/Project Engineer whose 
decision shall be final and  conclusive. 
 
If the contractor fails to pay the excess sum within a period of 30 days, the 
Engineer-in-charge shall have the right to sell any or all of the contractor’s 
unused materials, constructional plant implements, temporary buildings, etc., 
and apply the proceeds of sale thereof towards the satisfaction of any sum due 
from the contractor under the contract and if thereafter be any balance 
outstanding from the contractor, it shall be recovered in accordance with the 
provisions of the contract. 
 
 
 
 
 

45. Cancellation of  contract in part  or in full for contractor’s default: 
 

If the Contractor: 
 
(a) makes default in commencing the work within a reasonable time from 

the  date of handing over of the site and continue in that state after a 
reasonable notice from Engineer-in-charge, OR   

 
 
 
 
(b)     in the opinion of the Engineer-in-charge at any time, whether before or 

after the date or extended date for completion, makes default in 
proceeding with the work, with due diligence and continue  in that 
state after a notice of  seven days from Engineer-in-charge, OR 

  
(c) fails to comply with any of the terms and conditions of the contract or 

after 7   days notice in writing with  orders properly issued there under, 
( OR) 

 
(d) fails to complete the work order and items of work individual dates for 

completion and clear the site on or before the date of completion or 
fails to achieve the progress as set out under clauses 7 of these General 
Conditions of Contract. 

 
The Accepting Officer may, without prejudice to any other right or remedy which 
shall have accrued or shall accrue there after to B.H.E.L cancel the contract as a 
whole or in part thereof or only such work order or items of work in default from 
the contract.  Whenever the Accepting Officer exercises his authority to cancel the 
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contract as a whole or in part under this conditions he may complete the work at 
the Contractor’s  risk and cost, provided always that in the event of the cost of 
completion (as certified by  Engineer-in-charge which is final and conclusive) being 
less than the contract cost the advantage shall accrue to the B.H.E.L if the cost of 
completion exceeds, the money due to the contractor under this contract,  the 
contractor shall either pay the excess amount ordered by Project Manager or the 
same shall be  recovered from the contractor by other means.  Engineer-in-charge 
will have power to take possession of the site and any materials, constructional 
plant, implements, Stores, etc., thereon. 
 
In case the B.H.E.L completes the work or any part thereof under the provisions of 
this conditions the cost of such completion to be taken in to  account in 
determining the excess cost to be charged to the contractor under this conditions 
shall consists of the cost of materials purchased and/or labour provided by the 
B.H.E.L with an addition of such percentage to cover superintendence and 
establishment charges   as   
may be decided by the Project Manager/Engineer whose decision shall be final  and 
conclusive. 
 
If the contractor fails to pay the excess sum within a period of 30 days, the 
Engineer-in-charge shall  have the right to sell any or all of the contractor’s unused 
materials, constructional plant  implements, temporary buildings, etc, and apply the 
proceeds of sale thereof towards  the satisfaction  of any sum due from the 
contractor under the contract and if thereafter be any balance outstanding from 
the contractor it shall be recovered in accordance with the provision of the 
contract. 

 
46. Termination of Contract for Death 
 

Without prejudice to any of the rights or remedies under this contract if the 
contractor dies, the accepting Officer shall have the opinion of terminating the 
contract without compensation to the contractor. 

 
 

47. Special Powers of Determination 
 

If at any time after the acceptance of the tender B.H.E.L shall for any reason 
whatsoever not require the whole or any part of the work, to be carried out the 
project Manager/Engineer shall give notice in writing of the fact to the 
Contractor who shall have no claim to any payment of compensation or 
otherwise howsoever on account of any profit or advantage which he might 
have derived from the execution of the work in full  but which he did not derive 
in consequence of the foreclosing of the work. 

 
He shall be paid at Contract rates, for the full amount of the work executed  
including such additional works, e.g. clearing of site, etc., as may be rendered 
necessary by the said fore closing.  He shall also be allowed a reasonable 
payment (as decided  by the Accepting Officer )  for  any expenses sustained on 
account of labour and materials collected but which could not be utilised on the 
work, as verified by the Engineer-in-charge.  Neither shall the Contractor have 
any claim for compensation on account of any alterations having been made in 
the original specifications,  drawings, designs  and instructions, involving any 
curtailment of the work as originally contemplated. 
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48. Fair Wage 
 

a) The contractor shall pay not less than the “ Fair Wage” to labourers 
engaged by   him on the work. 

 
“Fair Wage” means wage whether for time or piece work notified at the time of 
inviting tenders for the work and where such wages have not been notified the 
wages prescribed by the Project Manager/Engineer for the stations at which 
the work is done. 
 
b) The Contractor shall not with standing the provision of any contract to 

the contrary, cause to be paid a “Fair Wage” to labourers indirectly 
engaged on the work, including any labour engaged by the Sub-
Contractors in connection with the said work, as if the labourers had 
been directly employed by him. 

 
c) In respect of labourers directly or indirectly employed on the work for 

the performance of  the Contractors part of this Agreement, the 
Contractor shall comply with or cause to be complied with B.H.E.L 
Contractor’s Labour Regulations (appended here to as Annexure ‘A’ to 
these conditions) in regard to payment of wages, wage period 
deduction from wages, recovery of wages not paid and deductions 
unauthorisedly  made, maintenance of wage book, wage-slips 
publication of scale of wage and other terms of employment inspection 
and submission of periodical returns and all other matters of alike 
nature. 

 
d) The Engineer-in-charge concerned shall have the right to deduct from 

the money due to the contractor any sum required or estimated to be 
required for  making good the loss suffered by a worker or workers by 
reason of non-fulfilment of the conditions of the contract for the 
benefit of the workers non-payment of wages or of deductions made 
from his or their wages which are not justified by the terms of the 
contract or non-observance of the regulations. 

 
e) The Contractor shall be liable primarily for all payments to be made 

under the contract and for the observance of the Regulations aforesaid 
without prejudice to his right to claim indemnity from his sub-
contractors. 

 
d) The regulations aforesaid shall be deemed to be a part of this contract 

and any breach thereof shall be deemed to be a breach of this Contract. 
 
 
 

CHAPTER IV 
 

VALUATION AND PAYMENT 
 
49. Records and Measurements: 
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All items having a financial value shall be entered in the B.H.E.L Measurement 
Book so that a complete record is obtained of all works performed under the 
Contract. 
 
Buildings, etc., priced in Schedule ‘A’ as a unit lumpsum will be entered by 
number at the unit lumpsum. 
 
Work carried out for agreed lumpsum will be described and similarly recorded. 
 
Lumpsum omissions will be entered for deduction.  Measurement shall be 
restricted to that required to ascertain the financial liability of B.H.E.L under the 
contract. 
 
Work which fails to be measured in detail shall be measured physically, without 
reference to any local custom that may obtain excepting where it may 
otherwise be directed in the tender documents.  The measurements shall be 
taken jointly by any person duly authorized on the part of the BHEL and by the 
Contractor. 
 
The Engineer-in-charge shall give reasonable notice in writing to the Contractor 
of appointment for measurement. 
 
The Contractor shall, without extra charge, provide assistance with appliance 
and other things necessary for measurement. 
 
The Contractor shall bear all the cost of measurement of his work. 
 
Measurement shall be entered in the B.H.E.L Measurement Book and signed 
and dated by both parties each day at the Site on completion of measurement.  
If the Contractor objects to any of the measurements recorded on behalf of the 
B.H.E.L a note to that effect will be made in the BHEL Measurement Book or 
against the item or items objected to; and such note shall be signed and dated 
by both the parties engaged in taking the measurement. 
 
If, as a result of such objection, it becomes necessary to re-measure the work 
wholly or in part, the expense of such re- measurement shall be borne by the 
party requiring the measurement. 
 
Measurement to be re-taken, provided that a net error is found by this  
remeasurement to amount to less than 5% (five percent)  of the value as 
recorded by the first measurement.  But, where the net errors amount to 5% 
and over  of the  said value, then the cost is to be borne by the other party.  In 
any case, if the net value of errors found exceeds Rs. 500/- the expense of re-
measurement is to be borne by the other party.  If the Contractor’s 
representative fails to attend when required, the Engineer-in-charge shall have 
power to proceed by himself to take measurement and in that case these 
measurements shall be accepted by the Contractor as final. 
 
The contractor shall, once every month, submit to the Engineer-in-charge with 
a copy to the Civil Manager/Senior Engineer details of his claims for the work 
done by him up to and including the previous month which are not covered by 
his Contract Agreement in any of the following respects; 
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a. Deviation from the items and Specifications provided in the contract 
documents. 

b. Extra Items/New Items of work 
c. Quantities in excess of those provided in the contract schedule. 
d. Items in respect of which rates have not been settled.  He should, in 

addition furnish a clear certificate to the effect that the claims submitted by 
him as aforesaid cover all his claim and that no further claims shall be 
raised by him in respect of the work done up to and including the period  
under report. 

 
Except where any  general or detailed description of the work in quantities 
expressly  shows to the contrary, schedule of quantities shall be deemed to 
have been prepared and measurements shall be taken in accordance with  

 
 
the procedure set forth in the schedule of rates specification notwithstanding 
any provision in the relevant standard method of measurement or any general 
or local custom.  In the case of items which are not covered by the schedule of 
rates / specification, measurements shall be taken in accordance with relevant 
standard method of measurement issued by the Indian Standard Institution or 
as per standard engineering practice. 

 
50. Valuation of Deviations: 
 
 Rates for deviated items of work will be  fixed as follows:- 
 
1. For any item of work required to be carried out after the contract has been 

awarded and which is not covered by Contractor’s  Schedule but is covered by 
B.H.E.L Schedule of rates the rate payable for such a fresh item will be derived 
from B.H.E.L Schedule by the method of proportion as follows: 

  
a. In the same proportion to rate in B.H.E.L Schedule of Rates as the tendered rate 

for the nearest analogous item of work in Contractor’s schedule bears to rate 
for the particular analogous item of work in B.H.E.L Schedule of rates. 

 
b. If a single appropriate analogous item of work is not available in both Schedule 

(Contractor’s and B.H.E.L Schedule) then the method of proportion will be 
applied to the nearest analogous group of items available in both the Schedules 
referred to i.e. in the same proportion as the total tendered cost of that 
particular group of  items (the sum of the products of the tendered rates and 
the  quantities for which orders are placed bears to the total cost of the same 
items and quantities at the B.H.E.L Schedule of Rates. 

 
c. If even an appropriate analogous group of items is not available in Contractor’s 

Schedule and B.H.E.L Schedule, then the methods of proportion will be applied 
to all those items of the whole work, which are available in both the Schedules 
and for which orders have been placed on the contractor, i.e., in the same 
proportion as the total cost of all these items of work  (the sum of the products 
of the tendered rates and the quantities  for which orders are placed) bears to 
the total cost of the same items and qualities at the B.H.E.L Schedule of Rates. 
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II. If any work not covered by any of the foregoing is ordered on the Contractor, 
the basis of payment shall be decided by the Accepting Officer whose decision 
shall be final and conclusive and binding on the parties. 

 
 The selection of analogous items or analogous group of items referred to above 

shall be done by the Engineer-in-charge.  Where the rates for deviated items or 
new items of work can be derived by the selection of different analogous items 
or analogous group of items, the lowest of all such derived rates shall be taken 
as the correct rate. 

 
 In the case of the contracts   for which the Engineer-in-charge  is the  Accepting 

Officer, all disputes regarding the settlement of rates of deviated or new items 
or work shall be referred to the Deputy Manager/Manager whose decision shall 
be final and conclusive as the case may be. 

 
51. Reimbursement / Refund on Variation in Price, Materials: 
 
 If after submission of the tender and/or during the progress of the works, the 

price of any material (not being a material supplied from the B.H.E.L store in 
accordance with the Conditions of the Contract) is increased or decreased by an 
Act of Legislature (Central or State) and/or any notification there under or on 
account of new duties or levies such as octroi or on account of increase or  
decrease in such duties affecting the price of materials required for 
incorporation in the works and made from materials of  
 
which the price has increased or decreased as aforesaid and the Contractor has 
thereupon to pay in respect of such material or item a price which is higher or 
lower than the price of that material or item as prevailing immediately before 
the passing of such Act or levying, increasing/ decreasing of such duty, the 
B.H.E.L shall incase of  increase in price or  the duty reimbursed to the 
contractor and incase of decrease in price, the B.H.E.L shall  be entitled to a 
refund of the reduction price or the reduction in duty.  Provided, however no 
reimbursement or refund shall be made if the increase/decrease is not more 
than 10% of the said price, and if so, the reimbursement  or refund shall be  
made  only on  the  excess over 10% provided always that any such increase 
shall not be payable if, in the opinion of the Deputy Manager/Manager (whose 
decision  shall be final and conclusive)  the increase is attributable to the delay 
in the execution of the contract within the control of the contractor or that any 
such increase  has  become  operative  after the contracted/or extended date of 
completion of the work or items of work in question.  

 
 The Contractor shall, for the purpose of this condition, keep such books of 

account and other documents as are necessary to show the amount of any 
increase claimed or any reduction available and shall allow inspection of the 
same by any duly authorized representative of the B.H.E.L and further shall at 
the request of the Engineer-in-charge furnish for verification such other 
information of the Engineer-in-charge  may require. 

 
 The Contractor shall within a reasonable time of his becoming, aware of any 

alteration in the prices of any such materials, give notice thereof in writing to 
the Engineer-in-charge stating that the rate is submitted in pursuance to this 
condition together with all information relating thereto which he may be in a 
position to supply. 
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52. Advances on Account: 
 
 No payment shall be made for work estimated to cost less than Rupees FIVE  

THOUSAND till the whole of the work shall have been completed and a 
certificate of completion given by the Competent Authority. 

 
 In the case of work estimated to cost more than Rupees FIVE THOUSAND the 

contractor may at intervals of not less than one month or as otherwise 
provided for in the Contract Documents, counting from the date on which order 
to commence work is given by Engineer-in-charge submit claims on B.H.E.L 
forms for payment of advances on account of work done and of materials 
delivered in connection with the Contract. 

 
 The contractor shall be paid in respect of such claims to the extent approved 

and passed by the Engineer-in-charge subject a maximum of 90% of the value 
of the work actually executed to the satisfaction of the Engineer-in-charge.  The 
certificate of the Engineer-in-charge regarding such approval and passing of the 
sums so payable shall be final and conclusive against the Contractor. 

 
“After the full amount of Security Deposit is made up through the 10% 
deduction from On account” bills, 100% payment of all subsequent bills 
may be made to the Contractor. 

 
The Contractor may also be paid during the progress of the work 75% of the 
value of any materials which are in the opinion of the Engineer-in-charge in 
accordance with the Contract, and are actually required for incorporation in the 
work and which have reasonably been brought to the site in connection 
therewith and are adequately stored and / or  protected against damage by 
weather or other causes, but which have not at the time of payment of the 
advance been incorporated in the work on furnishing a formal hypothecation 
deed.  Payment of such advances, however, shall be purely at the discretion of 
the Deputy Manager/Senior Engineer provided always that payments shall not 
be made under these periodical certificates in respect of perishable materials 
like lime, cement, timber, sand, kankar, etc.,  Any sums/due from the 
Contractor on account of Tools and Plant, Stores or any other items provided by 
B.H.E.L shall be deducted from the respective advances, the Engineer-in-charge 
shall from time to time certify the sums payable to the contractor after 
retaining the reserves. 
 
Any certificate relating to work done or materials delivered may be modified  or 
corrected by any subsequent interim certificate or by the final certificate and 
no certificate of the Engineer-in-charge supporting an advance payment shall 
itself be conclusive evidence that any work or materials to which it relates are 
in accordance with the contract.  All such intermediate payments shall be 
regarded as advances against the final payment only and shall not be 
considered as an admission of the due performance of the contract or any part 
there of in any respect or the accruing of any claim whatsoever. 
 
Such intermediate payment shall not conclude, determine or affect  in any way 
the powers of the Engineer-in-charge as to the final settlement and adjustment 
of the accounts or otherwise, or in any way vary or affect the contract. 
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53. Final Bill 
 
As soon as possible after the completion of the work to the satisfaction of the 
Engineer-in-charge, the contractor shall forward a certified final account on 
BHEL form, in duplicate. 
 
It shall be accompanied by all abstracts, vouchers etc., in support thereof and 
shall be prepared in the manner prescribed by the Engineer-in-charge. 
 
No claims will be entertained after the receipt of the final bill. 
 
The Contractor shall be entitled to be paid the final sum less the value of 
payments already made on account subject to certification of the final bill by 
the Engineer-in-charge.  Any sums due from the contractor on account of Tools 
& Plant, Stores or any other items provided by BHEL not yet  recovered from 
the contractor shall be deducted from the final sum aforesaid. 
 
No charge shall be allowed to the Contractor on account of the preparation of 
the final bill.  

  
54. Payment of Bills 

All payment to be made to the Contractor under this contract shall be by 
“Crossed Cheque” marked ‘A/C payee only (Within a reasonable time after the 
Certification by the Engineer-in-charge) at the State Bank of India or their 
subsidiaries located in the station where either the work is executed or service 
rendered or at their branch nearest to the station where the Officer of the 
Engineer-in-charge is located. 

 
55. Recovery from Contractor: 

Whenever under the contract any sum of money shall be recoverable from or 
payable by the contractor the same may be deducted from any sum then due 
or which at any time thereafter may become due to the Contractor under the 
contract or under any other Contract with BHEL or from his Security Deposit or 
he shall pay the claim on demand. 

 
56. Post Technical Audit of Work and Bills: 

BHEL reserves the right to carry out a post-payment audit and technical 
examination of the work and final bill including all supporting vouchers, 
abstracts etc., and to enforce recovery of any sums becoming due as a result 
thereof in  the manner provided in the preceding sub-paragraphs provided 
however that no such recovery shall be enforced after three years of passing 
the final bill. 

 
 
 57. Refund of Security Deposit: 

 
50% of the Security Deposit mentioned in condition 16 above, may be refunded 
to the contractor in respect of all contracts on completion of work  and  after 
payment  of  final  
bill and the  balance  50% on  expiry  of  the maintenance period, (described 
under clause 23) provided the contractor shall have rendered a “No-Demand” 
Certificate.  In case of works where maintenance period is not involved 100% of 
the Security Deposit may be refunded after payment of final bill provided that 
the contractor shall have rendered a “No-Demand Certificate”. 
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58.  Arbitration: 
 
Except where otherwise provided for in the contract all questions and disputes 
relating to the meaning of the specifications, designs, drawings and instructions 
hereinbefore mentioned and as to the quality of workmanship or materials 
used on the work or as to any other question, claim, right, matter or thing 
whatsoever in any way arising out of or relating to the contract, designs, 
drawings, specifications, estimates, instructions, orders or these conditions or 
otherwise concerning the work or failure to execute the same whether arising 
during the progress of the work or after the completion or abandonment 
thereof shall be referred to the sole arbitration of the Executive Director  / 
General Manager of BHEL and if  ED   is unable or unwilling to act, to the  sole 
arbitration of some other person appointed by the  ED / General Manager, 
willing to act  as such arbitrator.  The cases referred to arbitration shall be other 
than those for which the decision of the Manager / Senior Engineer / Engineer-
in-charge is expressed in the contract to be final and conclusive.  There will be 
no objection if the arbitrator so appointed is an employee of B.H.E.L and that he 
had to deal with the matters to which the contract relates and that in the 
course of his duties as such he had expressed views on all or any of the matters 
in dispute or difference. 
 
The arbitrator to whom the matter is originally referred being transferred or 
vacating his office or being unable to act for any reason, such Executive Director 
/ General Manager as aforesaid at the time of such transfer, vacation of office 
or inability to act, shall appoint another person to act as arbitrator in 
accordance with the terms of the contract.  Such person shall be entitled to 
proceed with the reference from the stage at which it was left by his 
predecessor. 
Subject as aforesaid the provision of the Arbitration & Reconciliation Act, 1996 
or any statutory modification or re-enactment  thereof and the rules made 
there under and for the time being in force shall apply to the arbitration 
proceeding under this clause. 
 
It is a term of the contract that the party involving arbitration shall specify the 
dispute or disputes to be referred to arbitration under this clause together with 
the amount or amounts claimed in respect of each such dispute. 
 
The arbitrator(s) may from time to time with consent of the parties enlarge the 
time for making and publishing the award. 
 
The work under the Contract shall, if reasonably possible, continue, during the 
arbitration proceedings and no payment due or payable, to the Contractor shall 
be withheld on account of such proceeding. 
 
The Arbitrator shall be deemed to have entered on the reference on the date 
he issues notice to both the Parties fixing the date of first hearings. 
 
The arbitrator shall give a separate award in respect of each dispute or 
difference referred to him. 
 
The venue of arbitration shall be such place as may be fixed by the Arbitrator in 
his sole discretion. 
 
The award of the arbitrator shall be final, conclusive and binding on all parties 
to this contract. 

In the event of disputes or differences arising between one public sector 
enterprise and a Govt.  Department or between two public sector enterprises 

the above stipulations shall not apply the provisions of BPE office memorandum 
No. BPE/CL 001/ 76MAN / 2 (1.10) 75-BPE (GM-1) dated 1st

 January 1976 or its 
amendments for arbitration shall be applicable.
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ANNEXURE ‘A’ 
 

B.H.E.L CONTRACTOR’S LABOUR REGLUATIONS 
(See condition 20) 

 
1.  Definition: 
 

In these regulations, unless otherwise expressed or indicated, the following 
words and expressions shall have the meaning hereby assigned to them. 
 
a) “Labour” means workers employed by a contractor directly, or 

indirectly through a sub-contractor, or by an agent on his behalf on a 
payment not exceeding Rs.500 per month. 

 
b) “Fair Wage” means wages, which shall include wages for weekly day of 

rest and other allowances, whether for time or piece work, after taking 
into consideration prevailing market rates for similar employments in 
the neighborhood but shall not be less than the minimum rates of 
wages fixed under the minimum Wages Act. 

 
c) “Contractor” for the purpose of these Regulations shall include an 

agent or Sub-Contractor employing labour on the work taken on 
contract. 

 
d) “Inspecting Officer” means any Labour Enforcement Officer, or 

Assistant Labour Commissioners of the Chief Labour Commissioner’s 
Organisation. 

 
e) “Form” means a form appended to these Regulations. 

 
2. Notice of Commencement : 
 

The Contractor shall, within SEVEN DAYS of commencement of the work, 
furnish in writing to the Inspecting Officer of the area concerned the following 
information with copy to the Engineer-in-charge. 
 
a) Name and situation of the work. 
b) Contractor’s name and address. 
c) Particulars of the Department for which the work is undertaken. 
d) Name and address of sub-contractors as and when they are appointed 
e) Commencement and probable duration of the work  
f) Number of workers employed and likely to be employed, 
g) ‘Fair wages’ for different categories of workers. 

 
3. (i) Number of hours which shall constitute a normal working day:    

The number of hours which shall constitute a  normal working day for 
an adult shall be NINE hours.  The working day of an adult worker shall 
be so arranged that of intervals, if any, for rest it shall not spread over 
more than twelve hours on any day.  When an adult worker is made to 
work for more than NINE hours on any day or for more than FORTY 
EIGHT hours in any week he shall in respect of overtime work, be paid 
wages at double the ordinary rate of wages. 
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(ii) Weekly day of rest:  Every worker shall be given a weekly day of rest 
which shall be fixed and notified atleast TEN days in advance. A worker 
shall not be required or allowed to work on the weekly rest day unless 
he has or will have a substituted rest day, on one of five days 
immediately before or after the rest day.  Provided that no substitution 
shall be made which will result in the worker working for more than ten 
days consecutively without a rest day for a whole day.   

 
 
 
 Where in accordance with the foregoing provisions a worker works on 

the rest day and has been given a substituted rest day he shall be paid 
wages for the work done on the weekly rest day at the overtime rate of 
wages. 

 
NOTE: The expression ‘Ordinary rate of wages’ means the fair wage the 

worker is entitled to. 
 
4. Display of Notice Regarding Wages, Weekly Day of Rest, Etc.: 
 

The Contractor shall before he commences his work on contract display and 
correctly maintain and continue to display and correctly maintain in clean and 
legible condition in consipicuous places on the works, notice in English and in 
the local Indian languages, spoken by majority of workers, given the rate of fair 
wages, the hours of work for which such wages are payable, the weekly rest 
days workers are entitled to and name and address of the Inspecting Officer.  
The Contractor shall send a copy each of such notices to the Inspecting Officers 
and the Engineer-in-charge. 

 
5. Fixation of Wage Periods: 
 

The Contractor shall fix wage periods in respect of which wages shall be payable 
. 
No wage period shall normally exceed one week. 

 
6. Payment of Wages: 
  

(i) Wages due to every worker shall be paid to him direct.  All wages shall 
be paid in current coins or currency or in both. 

 
            Wages of every worker employed on the contract shall be paid where 
the wage period is one week, within, THREE DAYS from the end of the wage 
period, and in any other case before the expiry of the 7th day or 10th day from 
the end of the wage period according as number of workers does not exceed 
1,000. 

 
(ii) When employment of any worker is terminated by or on behalf of the 

contractor, the wages earned by him shall be paid before expiry of the 
day succeeding the one on which his employment is terminated. 

 
(iii) Payment of wages shall be made at the work site on a working day 

except when the work is completed before expiry of the wage period, 
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in which case final payment shall be made at the work site within 48 
hours of the last working day and during normal working time. 

 
NOTE: The term “Working Day”  means a day on which the work on which 
labour  is employed is in progress.   
 

7. Register of Workmen : 
 

A register of workmen shall be maintained in the form appended to these 
regulations and kept at the work site or as near to it as possible, and the 
relevant particulars of every workmen shall be entered therein within THREE 
days of his employment. 

  
8. Employment Card: 
 

The Contractor shall issue an employment card in the Form appended to these 
regulations to each worker on the day of work or entry into his employment. If 
a worker has already any such card with him issued by the previous employer 
the contractor shall merely endorse that Employment Card with relevant 
entries.  On termination of employment the Employment Card shall again be 
endorsed by the Contractor and returned to the worker. 

 
9. Register of Wages etc.,  : 
 

(i) A register of Wages-cum-Muster Roll in the Form appended to these 
regulations shall be maintained and kept at the work site or as near to 
it as possible. 

 
(ii) A wage slip in the form appended to these regulations shall be issued to 

every worker employed by the Contractor atleast a day prior to 
disbursement of wages. 

 
10. Fines and Deductions which may be made from wages: 
 

(i) Wages of worker shall be paid to him without any deductions of any 
kind except the following: 

 
  a. Fines; 

 
b. Deductions for absence from duty, i.e., from the place or the places 

where by the terms of his employment he is required to work.  The 
amount of deduction shall be in proportion to the period for which he 
was absent. 

 
c.  Deduction for damage to or loss of goods expressly entrusted to the 

employed person for custody, or for loss of money which he is required 
to account for, where such damage or loss is directly attributable to his 
neglect or default; 

 
d. Deductions for recovery of advances or for adjustment of overpayment 

of a wages.  Advance granted shall be entered in a register; 
  

and 
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 e. Any other deduction, which the B.H.E.L may from time to allow. 
 

ii. No fines shall be imposed on a worker save in respect of such acts and 
omissions on his part as have been approved by the Chief Labour 
Commissioner. 

 
iii. No fines shall be imposed on a worker and no deductions for damage or 

loss shall be made from wages until the worker has been given an 
opportunity of showing cause against such fines or deductions. 

 
iv. The total amount of fines which may be imposed in any one wage 

period on a worker shall not exceed an amount equal to three paise in 
rupee of the wages payable to him in respect of that wage period. 

 
v. No fine imposed on a worker shall be recovered from him in 

instalments, or after expiry of sixty days from the date on which it was 
imposed.  Every fine shall deemed to have been imposed on the day of 
the act or omission in respect of which it was imposed. 

 
vi. The Contractor shall maintain both in English and the local Indian 

language a list, approved by the Chief Labour Commissioner, clearly 
stating the acts and omissions for which penalty or fine may be 
imposed on a workman and display it in good condition in a 
conspicuous place on the work site.  

 
vii. The Contractor shall maintain a register of fines and the register of 

deductions for damage or loss in the Forms appended to these 
regulations which should be kept at the place of work.  

 
11. Register of Accidents  : 
 

The Contractor shall maintain a register of accidents in such form as may be 
convenient at the work place but the same shall include the following 
particulars:  

 
 a. Full particulars of the labourers who met with the accident. 
 b. Rates of Wages. 
 c. Sex 
 d. Age 
 e. Nature of accident and cause of accident. 
 f. Time and date of accident. 
 g. Date and time when admitted in hospital. 
 h. Date of discharge from the hospital. 
 i. Period of treatment and result of treatment. 

j. Percentage of loss of earning capacity and disability as assessed by 
Medical Officer. 

 k. Claim required to be paid under Workmen’s Compensation Act. 
 l. Date of payment of compensation. 

m. Amount paid with details of the person to whom the same was paid. 
 n. Authority by whom the compensation was assessed. 
 o. Remarks. 
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12. Preservation of Registers : 
 

The Register of Wages-cum-Muster Roll required to be maintained under these 
Regulations shall be preserved for 3 years after the date on which last entry is 
made therein. 

 
13. Enforcement : 
  

The Inspecting Officer shall either on his own motion or on a complaint 
received by him carry out investigations, and send a report to the Engineer-in-
charge specifying the amounts representing workers, dues and amount of 
penalty to be imposed on the contractor for breach of these Regulations, that 
have to be recovered from the contractor, indicating full details of the 
recoveries proposed and the reasons therefore.  It shall be obligatory on the 
part of the Engineer-in-Charge on receipt of such a report to deduct such 
amounts from payments due to the contractor. 
 

14. Disposal of amounts recovered from the Contractor : 
 

The Engineer-in-charge shall arrange payment to workers concerned within 
FORTY FIVE days  from receipt of a report from the Inspecting Officer except in 
cases where the contractor had made an appeal under Regulation, 16 of these 
Regulations.  In cases where there is an appeal, payments of workers, due 
would be arranged by the Engineer-in-charge, wherever such payments arise, 
within THIRTY days from the date of receipt of the decision of the Regional 
Labour Commissioner (R.L.C.). 

 
15. Welfare Fund: 
 

All money that are recovered by the Engineer-in-charge by way of workers, due 
which could not be disbursed to workers within the time–limit prescribed 
above, due to reasons such as where-about of workers not being known, death 
of a worker, etc., and also amounts recovered as penalty, shall be credited to a 
fund to be kept under the custody of B.H.E.L for such benefit and welfare of 
workmen employed by contractors. 

 
16. Appeal against decision of Inspecting Officer : 
 

Any person aggrieved by a decision of the Inspecting Officer may appeal against 
such decision to the Regional Labour Commissioner concerned within THIRTY 
days from the date of the decision, forwarding simultaneously a copy of his 
appeal to the Engineer-in-charge.  The decision of the Regional Labour 
Commissioner shall be final and binding upon the Contractor and the workmen. 

 
17.  Representation of Parties: 
 
  i. A workman shall be entitled to be represented in any investigation or enquiry 

under these Regulations by an Officer of a registered trade union of which the 
said trade union is affiliated or where the workman is not a member of any 
registered trade union, by an Officer of a registered trade union connected 
with, or any other workmen employed in the industry in which the worker is 
employed. 
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 ii. A Contractor shall be entitled to be represented in any investigation or enquiry 
under these Regulations by an officer of  an association of contractors of which 
he is a member or by an officer of a Federation of Associations of Contractors   
to which the said association is affiliated or where the contractor is not a 
member of any association of employers, connected with, or by any other 
employer engaged in the industry in which the contractor is engaged. 

 
iii.  No party shall be entitled to be represented by a legal practitioner in any 

investigation or enquiry under these Regulations. 
 
18. Inspection of Books and other Documents: 
 

The Contractor shall allow inspection of the Register and other documents 
prescribed under these Regulations by Inspecting Officer and the Engineer-in-
charge or his authorized representative at any time and by the worker or his 
agent on receipt of due notice at a convenient time. 

 
19. Interpretation etc. 
  

On any question as to the application, interpretation or effect of the 
Regulations the decision of the Chief Labour Commissioner or Deputy Chief 
Labour Commissioner (Central) shall be final and binding. 
 

20. Amendments: 
 

Central Government may, from time to time, add to or amend the Contractor’s 
Labour Regulations and issue such directions as it may consider necessary for 
the proper implementation of the Contractor’s Labour Regulations or for the 
purpose of removing any difficulty which may arise in the administration 
thereof, based on which the B.H.E.L., Contractor’s Labour Regulations herein 
contained shall be subject to revision. 

 
MODEL RULES FOR LABOUR WELFARE 

(See Condition 20) 
 
1. Definition: 

(a) ‘Workplace’ means a place at which, on an average, twenty or more      
workers are employed. 

(b) ‘Large Workplace’ means a place at which on an average, 500 or more 
workers are employed. 

 
2. First Aid: At every workplace, there shall be maintained in a readily 

accessible place first-aid appliances including an adequate supply of sterilized 
dressings and sterilized cotton wool as prescribed in the Factory Rules of the 
State in which the work is carried on.  The appliances shall be kept in good 
order and, in large work places, they shall be placed under the charge of a 
responsible person who shall be readily available during working hours. 

 
 At large workplaces, where hospital facilities are not available within easy 

distance of the works First Aid posts shall be established and be run by a 
trained compounder. 
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 Where large workplaces are remotely situated and far away from regular 
hospitals an indoor ward shall be provided with one bed for every 250 
employees. 

 
 Where large workplaces are situated in cities, towns or in their suburbs and no 

beds are considered necessary owing to proximity of city or town hospitals, 
suitable transport shall be provided to facilitate removal of urgent cases to 
these hospitals.  At other workplaces, some conveyance facilities shall be kept 
readily available to take injured person or persons suddenly taken seriously ill, 
to the nearest hospital. 

 
 At large workplaces there shall be provided and maintained an ambulance 

room of the prescribed sizes, containing the prescribed equipment and in the 
in-charge of such medical and nursing staff as may be prescribed.  For this 
purpose the relevant provisions of the Factory Rules of the State Government 
of the area where the work is carried on may be taken as the prescribed 
standard. 

 
3. Accommodation for  Labour: The Contractor shall during the progress of the 

works provide, erect and maintain necessary temporary living accommodation 
and ancillary facilities for labour at his own expense and to standards and scales 
as approved by the Engineer-in-charge. 

 
4. Drinking Water:  In every workplace, there shall be provided and maintained at 

suitable places, easily accessible to labour, a sufficient supply of cold water fit 
for drinking. 
Where drinking water is obtained from an intermittent public water supply 
each workplace shall be provided with storage where drinking water shall be 
stored.  Every water supply storage shall be at a distance of not less than 15 
meters from any latrine drain or other source of pollution. Where water has to 
be drawn from an existing well, which is within such proximity of latrine drain 
or any other source of pollution, the well shall be properly chlorinated before 
water is drawn from it for drinking. All such wells shall be entirely closed in and 
be provided with a trap door which shall be dust and water-proof. 
 
A reliable pump shall be fitted to each covered well, the trap door shall be kept 
locked and opened only for cleaning or inspection which shall be done at least 
once a month. 

 
5. Washing and Bathing places: Adequate washing and bathing places shall be 

provided separately for men and women.  Such places shall be kept in clean and 
drained condition. 

 
6. Scale of Accommodation in Latrines and Urinals: These shall be provided 

within the precincts of every workplace latrines and urinals in an accessible 
place, and the accommodation, separately for each of these, shall not be less 
than at the following scales: 

           No.of Seats 
 a) Where number of persons does not exceed 50  2 
 b) Where number of persons exceed 50 but does 
  not exceed 100      3 
 c) For additional persons     3 
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        Per 100 or part 
thereof. 

 In particular cases, the Engineer-in-charge shall have the power to increase the 
requirement, where necessary. 

 
7. Latrines and Urinals: Except in workplaces provided with water flushed 

latrines connected with a waterborne sewage system, all latrines shall be 
provided with receptacles on dry-earth system which shall be cleaned at least 
four times daily and at least twice during working hours and kept in a strictly 
sanitary condition.  Receptacles shall be tarred inside and outside at least once 
a year. 

 
 If women are employed, separate latrine and urinals, screened from those for 

men and marked in the vernacular in conspicuous letters “For Women only” 
shall be provided on the scale laid down in rule 6.  Those for men shall be 
similarly marked “For Men only” A poster showing the figure of a man and of a 
woman shall also be exhibited at the entrance to latrines for each sex.  There 
shall be adequate supply of water close to latrines and urinals. 

         
 
     
8. Construction of Latrines: Inside walls shall be constructed of masonry or 

other non-absorbent material and shall be cement-washed inside and outside 
at least once a year.  The dates of cement washing shall be noted in a register 
maintained for the purpose and kept available for inspection.  Latrines shall 
have at least thatched roof. 

 
9. Disposal of Excreta: Unless otherwise arranged for by the local sanitary 

authority, arrangement for proper disposal of excreta by incineration at the 
workplace shall be made by means of a suitable incinerator approved by the 
local medical health and municipal or cantonment authorities.  Alternatively 
local excreta may be disposed off by putting a layer of night soil at the Bottom 
of pucca tank prepared for the purpose and covering it with a 15 cm. layer of 
waste or refuse and then covering it with a layer of earth for a fortnight (when 
it will turn into manure). 

 
 The contractor shall, at his own expenses, carry out all instruction issued to him 

by the Engineer-in-charge to effect proper disposal of soil and other 
conservancy work in respect of Contractor’s work-people or employees on the 
Site.  The Contractor shall be responsible for payment of any charges which 
may be levied by municipal or cantonment authority for execution of such work 
on his behalf. 
 

10. Provision of shelters during rest:  At every workplace there shall be provided, 
free of cost, four suitable sheds, two for meals and two others for rest, 
separately for use of men and women labour.  Height of each shelter shall not 
be less than 3 meters from floor level to lowest part of roof.  Sheds shall be 
kept clean and space provided shall be on the basis of at least 0.5 sq.m. per 
head.  

 
11. Crèches: At a place at which 20 or more women workers are ordinarily 

employed, there shall be provided at least one hut for use of children under the 
age of 6 years of such women.  Huts shall not be constructed to a standard 
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lower than that of thatched roof, mud floor and walls with wooden planks 
spread over mud floor and covered with matting. 

 
Huts shall be provided with suitable and sufficient openings, for light and 
ventilation.  There shall be adequate  provision of sweepers to keep the places 
clean.  There shall be two ‘dais’ in attendance.  Sanitary utensils shall be 
provided to the satisfaction of local medical, health and municipal or 
cantonment authorities.  Use of huts shall be restricted to children, their 
attendants and mothers of children. 
 
When the number of women workers is more than 25 but less than 50, the 
Contractor shall provide at least one hut and one Dais to look after children of 
women workers. 
 
Size of crèche (s) shall vary according to the number of women workers 
employed.  Creche(s) shall be properly maintained and necessary equipment 
like toys, etc. provided. 

 
12. Canteen: A cooked food canteen on a moderate scale shall be provided 

for the  benefit of workers wherever it is considered necessary. 
 
13. Planning, setting and erection of the above mentioned structures shall be 

approved by the Engineer-in-charge, and the whole of such temporary 
accommodation shall at all times during the progress of the works be kept tidy 
and in a clean and sanitary condition to the satisfaction of the Engineer-in-
Charge and at the Contractor’s expense.  The Contractor shall conform 
generally to sanitary requirements of local medical, health and municipal or 
cantonment authorities and at all times adopt such precautions as may be 
necessary to prevent soil pollution of the site. 

 
On completion of the works the whole of such temporary structures shall be 
cleared away, all rubbish burnt, excreta or other disposal pits or trenches filled 
in and effectively sealed off and the whole of site left clean and tidy to the 
entire satisfaction of the Engineer-in-Charge, and at the Contractor’s expenses. 

 
14. Anti-malarial precautions:  The Contractor shall, at his own expense, 

conform to all anti-malarial instructions given to him by the Engineer-in-charge, 
including filling up of any borrow pits which may have been dug by him. 

 
 
15. Enforcement: The Inspecting Officer mentioned in the Contractors Labour 

Regulations or any other officer nominated in his behalf by the Engineer-in-
Charge shall report to the Engineer-in-Charge all cases of failure on the part of 
the Contractor and or his sub-contractors to comply with the provisions of 
these Rules either wholly or in part and the Engineer-in-Charge shall impose 
such fines and other penalties as are prescribed in the conditions. 

 
B.H.E.L SAFETY CODE 

See Condition-20 
 
1. Suitable scaffolds shall be provided for workmen for all work that cannot safely 

be done from the ground, or from solid construction except such short period 
of work as can be done safely from ladders.  When a ladder is used an extra 
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mazdoor shall be engaged for holding the ladder and if the ladder is used for 
carrying materials as well, suitable footholds and hand-holds shall be provided 
on the ladder and the ladder shall be given an inclination not steeper than ¼ to 
1 (¼  horizontal and 1 vertical)  

 
2. Scaffolding or staging more than 3.25 meters above the ground or floor, swung 

or suspended from an overhead support or erected with stationary support, 
shall have a guard rail properly attached, bolted, braced  and otherwise secured 
atleast 1 meter high above the floor or platform of such scaffolding or staging 
and extending along the entire length of the outside and ends thereof with only 
such openings as may be necessary for the delivery of materials.  Such 
scaffolding or staging shall be so fastened as to prevent it from swaying from 
the building or structure. 

 
3. Working platform, gangways, and stairways shall be so constructed that they do 

not sag unduly or unequally, and if height of a platform or gangway or stairway 
is more than 3.25 meters above ground level or floor level, it shall be closely 
bordered have adequate width and be suitably fenced, as described in 2 above 

 
4. Every opening in floor of a building or in a working platform shall be provided 

with suitable means to prevent fall of persons or materials by providing suitable 
fencing or railing with a minimum height of 1 meter. 

 
5. Safe means of access shall be provided to all working platforms and other 

working places.  Every ladder shall be securely fixed. No portable single ladder 
shall be over 9 meters in length.  Width between side rails in a rung, ladder shall 
in no case be less than 30 cm, for ladders upto and including 3 metres in length.  
For longer ladders this width shall be increased by atleast 6 mm for each 
additional 30 cm. of length.  Uniform step spacing shall not exceed 30 cm. 
  
Adequate precautions shall be taken to prevent danger from electrical 
equipment.  No materials on any of the sites shall be so stacked or placed as to 
cause danger or inconvenience to any person or the public.  The Contractor 
shall provide all necessary fencing and lights to protect public from accidents 
and shall be bound to bear expenses of  defence  of  every suit action or other 
proceedings at law that may be brought by any person for injury sustained  
owing  to neglect  of  the  above precautions,  and pay any damages and costs 
which may be awarded in any such suit, action or proceeding to any such 
person or which may with the consent of the Contractor be paid to compromise 
any claim by any such person. 
 

 6. Excavation and Trenching: 
 

All trenches, 1.5 metres or more in depth, shall at all times be supplied with 
atleast one ladder for each 30 m length or fraction thereof.  Ladder shall be 
extended from bottom of trench to atleast 1 metre above surface of the 
ground.  Sides of a trench 1.5 metres or more in depth shall be stepped back to 
give suitable slope or securely held by timber bracing, so as to avoid the danger 
of sides collapsing.  Excavated materials shall not be placed within 1.5 metres of 
the edge of trench or half the depth of trench, whichever is more.  Cutting shall 
be from top to bottom.  Under no circumstances shall undermining or 
undercutting be   done. 
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7. Demolition: Before any demolition work is commenced and also during 
  the process of the work: 
 

a. All roads and open areas adjacent to the work site shall either be closed 
or suitably protected: 

 
b. No electric cable or apparatus  which is liable to be a source of danger 

over a cable or apparatus used by the operator shall remain electrically 
charged. 

 
c. All practical steps shall be taken to prevent danger to persons 

employed, from risk of fire or explosion, or flooding.  No floor, roof, or 
other part of a building shall be so overloaded with debris or materials 
as to render it unsafe. 

 
8. All necessary personal safety equipment as considered adequate by the 

Engineer-in-Charge shall be available for use of persons employed on the site 
and maintained in a condition suitable for immediate use and the Contractor 
shall take adequate steps to ensure proper use of equipment by those 
concerned. 
 
a. Workers employed on mixing asphaltic materials cement and lime 

mortars/ concrete shall be provided with protective footwear and 
protective gloves. 
 

b. Those engaged in handling any material which is injurious to the eye 
shall be provided with protective goggles. 

 
c. Those engaged in welding works shall be provided with welder’s 

protective eye-shields. 
 
d. Stone breaker shall be provided with protective goggles and protective 

clothing and seated at sufficiently safe intervals.  
  
e. When workers are employed in sewers and manholes which are in use, 

the  
 

            Contractor shall ensure that manhole covers are opened and manholes 
are ventilated atleast for an hour before workers are allowed to get 
into them.  Manholes so opened shall be cordoned off with suitable 
railing and provided with warning signals or boards to prevent accident 
to public. 

 
The Contractor shall not employ men below the age of 18 and women 
on the work of painting with products containing lead in any form.  
Whenever men above the age of 18 are employed on the work of lead 
painting, the following precautions shall be taken: 

 
i. No paint containing lead or lead products shall be used except in the 

form of paste or ready-made paint. 
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ii. Suitable face masks shall be supplied for use by workers when paint is 
applied in the form of spray or a surface having lead paint is dry rubbed 
and scraped. 

 
iii. Overalls shall be supplied by the Contractor to workmen and adequate 

facilities shall be provided to enable working-painters to wash during 
on cessation of work. 

 
9. When work is done near any place where there is risk of drowning, all 

necessary equipment shall be provided and kept ready for use and all necessary 
steps taken for prompt rescue of any person in danger and adequate provision 
made for prompt first aid treatment of all injuries likely to be sustained during 
the course of the work. 

 
10. Use of hoisting machine and tackles including their attachments, anchorage and 

supports shall conform to the following: 
 
a. i. These shall be of good mechanical construction, sound material and adequate 

strength and free from defects and shall be kept in good working order. 
 ii.  Every rope used in hoisting or lowering materials or as a means of 

suspension shall be of durable quality and adequate strength, and free from 
defects. 

 
b. Every crane driver or hoisting appliance operator shall be properly qualified and 

no person under the age of 21 years shall be in charge of any hoisting machine 
including any scaffolding winch or give signals to operator. 

 
c. In case of every hoisting machine and of every chain, ring, hook, shackle, swivel 

and pulley block used in hoisting or lowering or as means of suspension, safe 
working load shall be ascertained by adequate means.  Every hoisting machine 
and all gear referred to above shall have the safe working load plainly marked 
there on, In case of a hoisting machine having a variable safe working load, 
each safe working load and the conditions under which it is applicable shall be 
clearly indicated.  No part of any machine or any gear referred to above in this 
paragraph shall be loaded beyond the safe working load except for the purpose 
of testing. 

 
d. Incase of departmental machine, safe working load shall be notified by the 

Engineer-in-Charge.  As regards contractor’s machine the Contractor shall notify 
safe working load of each machine to the Engineer-in-Charge whenever he 
brings it to site of work and get it verified by the Engineer-in-Charge. 

 
11. Motors, gearing, transmission, electric wiring and other dangerous parts of 

hoisting appliances shall be provided with efficient safeguards; hoisting 
appliances shall be provided with such means as will reduce to the minimum 
risk of accidental descent of load.  Adequate precautions shall be taken to 
reduce to the minimum risk of any part of a suspended load becoming 
accidentally  displaced.  When workers are employed on electrical installations 
which are already energized, insulating mats, working apparel such as gloves, 
sleeves and boots, as may be necessary shall be provided.  Workers shall not 
wear any rings, watches carry keys or other materials which are good 
conductors of electricity. 
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12. All scaffolds, ladders and other safety devices mentioned or described herein 
shall be maintained in a safe condition and no scaffold, ladder or equipment 
shall be altered or removed while it is in use.  Adequate washing facilities shall 
be provided at or near the places of work. 

 
13. These safety provision shall be brought to the notice of all concerned by display 

on a notice board at a prominent place at the work spot.  Persons responsible 
for ensuring compliance with the Safety Code shall be named thereon by the 
Contractor. 

 
14. To ensure effective enforcement of the rules and regulations relating to safety 

precautions, arrangements made by the Contractor shall be open to inspection 
by the Engineer-in-Charge or his representatives and the Inspecting Officers as 
defined in the Contractor’s Labour Regulations. 

 
15. Notwithstanding the above conditions 1 to 14, the Contractor is not exempted 

from the operation of any other Act or Rule in force. 
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FORM OF REGISTER OF WORKMEN 

 
(Regulation-7) 

 
i. Name and address of the Contractor------------------------------------------------------------------------------------------------------------------------------- 

i. Number and date of the WORK ORDER & CONTRACT AGREEMENT ------------------------------------------------------------------------- 

iii.         Name and address of the department awarding the contract------------------------------------------------------------------------------------------- 

iv. Nature of the Contract and location of the work---------------------------------------------------------------------------------------------------------------- 

v. Duration of the Contract-------------------------------------------------------------------------------------------------------------------------------------------- 

-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
Sl.  Name and surname Age & Father’s / Nature  Permanent / Present  Date of  Date of     Signature  Remarks 

   No   of the workers  Sex Husband’s of emp-  Home address  address      commen-     termina-      or thumb 
      Name  loyment  of Employee        cement        tion or            impression   
       Desig-  (Village,   of emp-        leaving      of the 
       nation.   Distt. Thana).     loyment        of emp-           employee. 
               loyment 
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
    1             2  3  4  5   6  7         8  9  10          11    

  
 
 
 
 

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------       
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FORM OF EMPLOYMENT CARD 
(Regulation-8) 

i Name and Sex of the Worker------------------------------------------------------------------------------------------------------------------------------------ 
ii Father’s / Husband’s  Name ---------------------------------------------------------------------------------------------------------------------------------------- 
iii Address         ----------------------------------------------------------------------------------------------------------------------------------------------------------- 
iv Age  or Date of birth------------------------------------------------------------------------------------------------------------------------------------------------ 
v Identification mark ------------------------------------------------------------------------------------------------------------------------------------------------- 
Particulars of next of kin (wife/husband and children, if any, or of dependent next of kin in case the worker has no wife/ husband or child):- 
Name----------------------------------------------------------------------------------------------- 
Full address of Dependents 
(Specify Village, Dist., and State-------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
Sl.    Name & Address of     Particulars of Total period Actual  Leave     Nature of Wage        Total      REMARKS   Signature 
No   employer (specify         location of  for which the   number   taken (No. Work done rate      Wage   of the 
        Whether a contractor   worksite and worker is of days  of days  by the  With           earned   Employee 

  or a sub contractor).    description of employed worked  should be worker.  Parti-      by the 
        work done  from………..   specified).   culars      Worker  
      to……………)       of      during 
              unit in         the 
              Case of      period 
              Piece       shown 
              work.       Under 
                     Col.5. 
-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
    1             2        3           4              5        6                  7                8         9     10       11      
-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
 
 

 

 
N.B:-  For a worker employed at one time on piece-work basis and at another on daily wages, relevant entries in respect of each type of employment  should be 
made separately. 
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FORM OF WAGE SLIP 
(Regulation-9) 

 
i. Name of the Contractor ------------------------------------------------------------------------------ 
 
ii. Place ----------------------------------------------------------------------------------------------------- 

-------------------------------------------------------------------------------------------- 

1. Name of the worker with 

 father’s / husband’s name. 

2. Nature of employment. 

3. Wage period. 

4. Rate of Wages payable 

5. Total attendance / Unit of work done. 

6. Dates on which overtime worked 

7. Overtime Wages. 

8. Gross Wages payable. 

9. Total deductions (indicating  

nature of deductions ) 

10. Net wages payable.  

--------------------------------------------------------------------------------------------------------------- 

 

 

 

 

 

Contractor’s Signature /      Employees’ Signature/  

Thumb impression.      Thumb impression.  
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FORM OF REGISTER OF FINES 

 (Regulations No.10 vii) 
 

Sl.  
No. 

Name Father’s / 
Husband’s name 

Sex Department Nature and 
date of 
the offence 
for which 
fine imposed 

Whether workmen  
showed  cause 
against fine 
or not, if so, 
enter date 

Rate of  
wages 

Date and 
amount 
 of fine 
imposed 

Date on 
which fine 
realised 

Remarks 

   1    2             3   4           5             6           7     8        9        10 
        11 
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FORM OF REGISTER OF WAGES-CUM-MUSTER ROLL 

(Regulation – 9) 

i. Name and address of the Contractor------------------------------------------------------------------------------------------------------------- 
ii. No. & Date of the Contract Agreement /Work Order---------------------------------------------------------------------------------------- 
iii. Name and address of the department awarding the Contract----------------------------------------------------------------------------- 
iv. Nature of the Contract and location of the work---------------------------------------------------------------------------------------------- 
v. Duration of the Contract----------------------------------------------------------------------------------------------------------------------------- 
vi. Wage period-------------------------------------------------------------------------------------------------------------------------------------------- 
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FORM OF REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS CAUSED TO THE B.H.E.L.  

BY THE NEGLECT OR DEFAULT OF THE EMPLOYED PERSONS 

Regulation No 10 (vii) 
 

Sl.No Name Father’s / 
Husband’s  
Name 

Sex Department Damage 
 or loss 
caused 
with date 

Whether 
worked 
showed 
cause 
against 
deduction 
if so, enter 
date 

Date & 
amount of 
deduction 
imposed 

Number  
of Instal- 
ment, if 
any 

Date on 
which 
total 
amount 
realised 

Remarks 

1 2        3   4      5       6         7         8       9       10        11 
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TERMS AND CONDITIONS REGARDING COMPLIANCE WITH VARIOUS LABOUR LAWS BY THE 
CONTRACTORS FOR BHEL 
 
 
1. The Contractor shall not employ in connection with  the work any person who has not 

completed 18 years of age. 
 
2. The Contractor shall in respect of labour employed by him either directly or through 

subcontractors, comply with or cause to be complied with the following statutory 
provisions and rules and in regard to all matters provided therein. 

 
a) The Contract Labour (Regulation & Abolition) Act 1970  and the related Tamil  

Nadu Rules. 
b) The Minimum Wages Act 1948 and the related Tamil Nadu Rules. 
c) The  Payment of Wages Act 1936 and the related Tamil Nadu Rules. 
d) The Factories Act 1948 and the related Tamil Nadu Rules. 
e) The Employee’s Provident Fund & Miscellaneous Provisions Act 1952. 
f) The Employees State Insurance Act 1948. 
g) The Workmen Compensation Act 1923. 
h) The Industrial Disputes Act 1947. 
i) The Payment of Bonus Act 1965. 
 
and any other  law or modifications to the above or  to the Rules made thereunder from 
time to time. 

REGISTRATION AND LICENSING 
 
3. Every Contractor shall register his name with the Welfare Section of BHEL before taking 

up the work awarded to him by giving the following information and getting a Code 
Number :  

 
a) The Name of the Contractor 
b) Nature of Contract Work 
c) Period of work 
d) Number of maximum labour employed by him on any one day 
e) License No. & Date (Applicable in case of contractor employing 20 or    more 

workers)  
f) Whether enrolled for PF, ESI, etc., and enrolment No. 

 
This information is called for, for the purpose of informing the Inspectorate of Factories 
whenever  they call for information regarding contracts. 

 
4. The Contractor employing 20 or more workmen is required  to obtain license  from the 

authorities ( The Deputy  Chief  Inspector of Factories / Assistant  Commissioner of 
Labour as the case may be ). The license shall be amended and / or renewed wherever, 
there is  an increase in the workmen employed by him  or in the event of contract being 
extended or renewed. The Contractor shall inform the licence number to the BHEL 
Management before taking up the work. 

 
5. The Contractor (Licensed or unlicensed) shall promptly furnish every information and 

document required by BHEL authorities for the purpose of fulfilling their obligations as 
Principal Employer and / or Occupier of the Factory and shall render all necessary 

assistance for the same. 
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WAGES 
 

6. The  tenderer has to ensure payment of Minimum Wages  as per Tamil Nadu State 
Minimum Wages as applicable under law from time to time.   

The labourers engaged in this contract shall be paid additional payment as mentioned 
below in addition to the payment of Minimum wages as stated above. 
 
a) Unskilled Worker   Rs. 3200 per month 
b) Semi-skilled Worker  Rs. 3700 per month 
c) Skilled Worker / Supervisor  Rs. 4100 per month 

 

Also the labourers shall be paid a minimum bonus which shall be 8.33% as per the 
payment of Bonus Act 1965 for the total wages  paid (i.e) Payment of minimum wages 
and additional payment as mentioned above. 

The Contractor shall have to remit EPF & ESI contributions at the rates applicable 
under law to the authorities concerned for the total wages paid (i.e) Payment of 
minimum wages and additional payment as mentioned above. 

At present the Tamil Nadu State Government Minimum wages declared is enclosed for 
your reference ( Ref. Page No.18). Normally the revision will be with effect from 1st 
April of every year. Tenderers are requested to quote their offer after taking into 
account of the above factor also.  
 

7. The Contractor shall fix wage periods in respect of which wages shall be  payable. No 
wage period  shall exceed one month. 

 
8. The Contractor shall ensure payment of wages to the contract labour employed by him 

within three days from the end of wage period in case the wage period is one week or a 
fortnight and in all other cases before 10th day  of the following month. 

 
9. All Payment of wages shall be made on working days at the work site and during the 

working time and on date notified in advance. In case the work is completed before the 
expiry of the wage period final payment shall be made within 48 hours of the last 
working day. 

 
10. Where the employment of any worker is terminated by or on behalf of the Contractor, 

the wages earned by him shall be paid before the expiry  of the second working day  
from the day on which his employment is terminated. 

 
11. Wages due to every worker  shall be paid to him direct or to the person authorized  by 

him in this behalf. All wages shall be paid in current coin or currency in both. 
 
12. The Contractor shall ensure the disbursement of wages in the presence of such 

authorized representative of BHEL Management. 
 
13. The above payment shall be verified by the authorized officer / representative of BHEL 

with the following  certificate of the payment sheet “Certified that  the amount shown in 
Column No…….…. has been paid to the workmen concerned in my presence on 
………..at……………. 

 
14. A certificate of payment shall be furnished in duplicate  by the Contractor to 
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the Engineer in charge each month in Form ‘A’. 
 
15. A notice showing  the wage period and the place and time of disbursement of wages 

shall be displayed at the place of work and a copy to be sent to the Welfare Department 
by the Contractor under acknowledgement. 

 
16. Notices showing the rate of wages, weekly rest  days, hours of work, wage period, date 

of  payment of wages, names and addresses  of the Inspector having jurisdiction, the 
date of unpaid wages shall be displayed  in Tamil and English in conspicuous  places at 
the establishment and  at work site by the Contractor. The Contractor shall inform  the 
BHEL Management every month the details of contract labour  engaged  for contract in 
this following form :  

 
a) Serial Number 
b) Location 
c) Period of work 
d) No. of contract labour engaged during the month 
e) No. of days worked 
f) No. of men worked 
g) Wages paid to workers 

 The above statement shall be furnished to BHEL Management at the end of every 
month. 

 
REGISTERS AND RECORDS AND COLLECTION OF STATISTICS 
 
17. The following documents / formats  under Contract Labour ( Regulation & Abolition ) Act 

1970 and Tamil Nadu Rules  thereunder shall be maintained by each contractor. 
 

a) Register  of persons employed by the Contractor 
b) Employment Card 
c) Service Certificate 
d) Muster Roll, Wage Register, Deduction Register, Wage slip, Overtime Register, 

Register of  Fines, Register  of Advances etc., 
 
18. The Contractor shall display the abstract of the Contract Labour (Regulation&Abolition )  

Act and the Rules  thereunder both in English and Tamil. 
 
19. Half yearly Return shall be sent by the Contractor in duplicate to the Licensing Officer. 
 
20. The Contractor shall submit the returns required under the Contract Labour (Regulation 

& Abolition ) Act 1970 periodically to BHEL Management. 
 
21. The Contractor shall without fail give upto date information in writing of the attendance 

of the workers  employed by him. 
 
22. The Contractor shall ensure that his workers keep and produce their Employment Card 

when coming to duty and take them back when leaving duty. 
 
23. All the above registers and records shall be preserved in original  for a period of three 

years. All the registers, records and notice maintained under the Act and rules shall be 
produced on demand  by Inspector or any authority under the Act. 
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WORKING HOURS AND WORKING CONDITIONS 
 
24. No worker shall be required or allowed to work on Sunday unless he has or will have a 

holiday on anyone of the three days before or after the said day. 
 

25. The Contractor shall inform BHEL Management in the prescribed form details of the 
contract workers scheduled to work on Sunday, the day of rest and also indicate the 
substituted holiday in lieu thereof. This shall be intimated two days in advance before 
his workmen are booked for work  on Sunday. 

 
26. The contract labour working  for more than nine hours in any day or for more than 48 

hours in any week shall be paid wages at the rate of twice  the ordinary rate of  wages in 
accordance with the provisions of Sections 59 of the Factories Act 1948. 

 
27. The Contractor  shall provide  all safety devices and personal protective equipment to his 

workmen at his own cost and shall ensure  that his workmen wear / use such devices or 
equipment provided to them while doing the work and there should not be any 
relaxation on this. 

 
28. The Contractor shall give four paid National  Holidays  to his workers, viz., 26th January, 

1st May,  15th August and 2nd October. 
 
29. The Contractor shall ensure that his workmen vacate the premises after the shift is over. 
 
30. The Contractor shall give leave with wages to his workmen who have worked for a 

period of 240 days or more in the Factory premises during a calendar year.  This leave 
shall be allowed during the subsequent calendar year at the rate of one day for every 20 
days of work performed by the worker during the previous calendar year.  The worker 
whose services commences on a day other than the first of January shall be entitled to 
leave with wages at the above rate (One day for every 20 days of work) only if he had 
worked for a minimum of 2 /3 of the total  number of days in the reminder of the 
calendar year. This leave will be admissible only during the subsequent calendar year. 

 
31. No woman worker shall be required or allowed to work in the Factory except between 

the hours of 6.00 A.M. and 7.00 P.M. 
 
32. The Contractor shall comply with the provisions relating to Welfare and Health facilities 

as  provided in the Contract Labour (Regulation and Abolition) Act 1970 read  with the 
Tamil Nadu Contract Labour Rules 1975. 

 
NOTICE OF ACCIDENTS 
33. Not withstanding anything contrary to this, in the event of accident the contractor shall 

be required to fill injury  report and submit the Engineer in charge immediately and 
ensure  the compliances of ESI / Workmen’s compensation Act, Factories Act and Rules 
made thereunder. He shall also maintain  a register of accident as per the Act. 

 
34. The Contractor shall get the contract  labour engaged by him insured under  Workmen’s 

Compensation policy from General  Insurance Corporation of India before actually 
starting the work of contract.  The insurance coverage should be for the entire period of 
Contract. The Contract shall comply with the provisions of the Workmen’s 
Compensation Act 1923. (This should be read in conjunction with the provisions of ESI 

Act )  
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COVERAGE UNDER THE ESI ACT / PF AND MISCELLANEOUS PROVISIONS ACT 
 
35. The contractor shall ensure that all his workmen are covered under the Employee’s State 

Insurance Act and produce to BHEL such Registration Number / Enrolment Number 
before executing the contract work. 

 
36. The Contractor shall regularly pay the amount of contribution. i.e., employer’s  

contributions as well as employees’ contribution pursuance of the above scheme as 
fixed from time to time. The Contribution payable presently is 1.75% wages to be 
recovered from his workmen and 4.75% of wages to b e contributed by the Contractor. 
Contributions recovered from employee and contribution made by the contractor may 
be rounded to the next higher multiples of five paise. 

 
37. The Contractor shall take note of any amendment that may be brought forth in the 

above contribution rate and act accordingly. 
 
38. The contractor shall ensure that his workmen are covered under the EPF & 

Miscellaneous Provisions Act 1952 and accordingly produce to the BHEL Management 
the registration / enrolment number before awarding of contract work.  As per the 
existing provisions every worker shall be entitled and required to become a member of 
the fund. The employee’s contribution payable at present is 12% of wages which will be 
recovered by the contractor from the wages of his workmen and the contractor should 
pay equal contribution. The contractor is also liable to pay any administrative charges in 
this behalf that may be decided  from time to time. It will be the responsibility of the 
contractor to ensure such contribution payable in respect of workmen employed 
through sub-contractors also. 

 
39. The Contractor shall take note of any amendment in the rate of contribution payable 

under the scheme from time to time. 
 
40. The Contractor shall within seven days of the close of every month submit to BHEL a 

statement showing  the amount of contribution payable / paid  for employees engaged 
by him or  through him and shall also furnish to BHEL such information as Principal 
Employer is required  to furnish under the provisions of the ESI Act and PF as well as the 
schemes made thereunder to the authorities concerned. 

 
41. Whenever any sum of money is found to be recoverable from or payable  by the 

contractor under the above Act, the sum shall be deducted from any sum that may be 
due or which at any time thereafter may become due to the Contractor under this 
contract or under any other  contract or from his security deposit.  In case the recoveries 
are not sufficient to satisfy the claim, the contractor shall pay  the balance thereof on 
demand.  In case any recoveries are made under this clause from security deposit, the 
contractor shall immediately thereafter  pay such further sums as may be required to 
replenish the shortage caused by such recoveries in amount of security deposit. 

 
42. The Contractor shall abide by all the labour and other laws applicable to contract labour 

/ worker under this contract  and shall at all times keep BHEL indemnified against all 
loses, claims, prosecutions under any law. 

 
43. In case of non-compliance of any of the provisions of the Acts and in case BHEL having 

complied with the same, BHEL will be entitled to recover the same from the 
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contractor / sub-contractor. 
 
44. Non-exercise  of any of the powers  or rights available to BHEL  hereunder or under any 

law, shall not in any way  operate as waiver thereof. 
 

Note :  The Specimen forms for the following are available in BHEL. 
 
 
1)  Form ‘A’  - Payment Certificate 
 
2) Form IV   - Application for License 
 
3) Form XIII  - Register of Workmen employed by contractor 
 
4) Form XIV  - Employment Card 
 
5) Form XV  - Service Certificate 
 
6) Form XVI  - Muster Roll 
 
7) Form XVII  - Register of wages 
 
8) Form XIX   - Wage slip 
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GENERAL SAFETY PRECAUTIONS TO BE FOLLOWED AT WORK SITE DURING EXECUTION 
 
The following safety measures should be strictly  adhered to during execution of works at sites. 
1.  Providing the working platform with toe board  and handrail for continuous working at 

heights. 

2.  Providing safety belt and life line at all times for men working at heights. 

3.  Providing dust or fume respirator in places where dust and fume concentration exists. 

4.  Providing goggles and welding screens. 

5.  Providing acid and alkali  proof rubber gloves for handling acid and alkali and chemical 

which are corrosive. 

6. Providing rubber gloves for working on electrical works. 

7.  Ensuring proper  lashing of the components while being transported in vehicles. 

8.  The vehicles must have side supports or have body to support the materials conveyed. 

9.  The materials should not  be allowed to extend or overflow the sides of the vehicles. 

10. Materials should not be allowed to overhang from the rear edge of the body of the 

vehicle. 

11. Driver of the vehicle must possess license. 

12. Vehicle must not be overloaded  prescribed limits. 

13. Red flags and lights for parts projecting from the body of vehicle must be provided. 

14. The speed restrictions within the factory premises must  be strictly adhered to. 

15. The gas cylinders must be always handled on trolleys or kept tied down not in use. They 

should never be rolled as Roller for conveying. 

16. Cylinders should not be used without regulators. 

17. All excavations must be barricaded and red lamps  must be provided. 

18. All electrical connections must be properly earthed. 

19. No work should be taken up for execution inside shop floor, without obtaining necessary 

work permit. 

20. Providing helmet, safety belt, etc., for high level work and sufficient number of Industrial 
Safety nets at appropriate level to safeguard the persons working at high level 
particularly nin trusses, girders, roofing etc., of industrial and high roof buildings. 

21. The contractor should maintain a register regarding the driver license particulars. 

22. All personal  protective equipment conform with standard specification as per the 
details given in the code of conduct. 

 
Contractor including their sub contractors, agents and labour engaged on the work  are required 
to scrupulously adhere to the safety regulations, safety precautions and measurers. Any 
violation thereof will invite punitive action being taken against them. Also contractors with 
frequent violations of safety regulations will not be entrusted with further  work in this 

organization. 
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SAFETY PRECAUTIONS TO BE OBSERVED WHILE TRANSPORTING MATERIALS 

 
 
I.  VEHICLE  
 
 
1. Vehicles carrying material should have proper registration documents and must  be 

produced on demand by our Security Staff. 
 
2. The light on right side, i.e., over the drivers cabin shall be in working  condition. 
 
 
3. Both  the head lights as well as park lamps must be in working conditions. 
 
 
 
II. MOVEMENT OF VEHICLE  
 
 
1. The vehicle should not travel at more than 20 km.ph in our premises. 
 
 
2. The Driver of the vehicle must possess heavy duty licence and produce  on demand by 

the Security Staff. 
 
 
3. Vehicles carrying inflammable liquids in the tank containers should have grounding chain 

or the tank should be coated with insulating material also to avoid Static Electricity. 
 
 
4. In road junctions, speed breakers and railway crossing, the speed should be lowered and 

vehicle should proceed cautiously. 
 
 
5. The driving should ‘KEEP TO THE LEFT’ at all places. 
 
 
6. The vehicle should not be parked in road which could obstruct the vehicular  traffic. 
 
 
7. No person other than driver should be allowed to sit or stand on the prime mover or 

trailer. 
 
 
8. The vehicle should pass only through the approved routes. Short cuts should be 

forbidden. 
 
9. There must be a safe distance behind another moving truck. 
 
10. The driver should avoid making quick starts, jerky stops or quick turns at excessive 

speed. 
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III SHIPPING 
 
1. Strong side supports should be  provided on both  sides of  the trailer.   The side 

supports  should  be fixed  in such a way that  it cannot be removed even temporarily. 
 
 
2. Adequate  packing must be given for  easy slinging operation. The packing materials 

should  be good enough to withstand the load. 
 
 
3. The stacking of loads in the truck should be evenly placed. The load should not be 

heaped together or dumped over the  chassis. 
 
 
4. The loaded materials should be fastened tightly with ‘WIRE ROPE’.   Manila rope or coir 

rope should not at all be used. There must be side packing such as gunny or rubber tyre 
between the sharp edge of the job and wire rope in order to avoid  cut in the wire rope. 

 
 
5. There must be minimum two fastenings and  it should be more in case of lengthier 

loads. 
 
6. The wire rope  should be in sound conditions i.e, there should not be links, knots or 

bristles etc., 
 
 
7. The wire rope ends should  be clamped with ‘U’ clamps. 
 
 
8. The load on the truck should not be beyond its standard capacity. The carrying capacity 

must be clearly marked on the trailer also. 
 
 
9. The loose pieces should be bundled before loading on the truck. 
 
10. There must be red flags or red lamps for the lengthy loads which extend beyond chassis. 
 
11. The load should  not be over  hanging more than 3 ft. from the end of the body. 
 
12. The materials should not be stacked too high to avoid hitting against live electric lines. 
 
13. While transporting the scraps, there must be wire knitting cover to prevent falling of 

scrap. 
 
 
IV GENERAL 
 
The vehicles should not be moved directly inside the production building in case the materials 
are to be unloaded there. But the vehicle should be parked outside the building and the driver 
should ascertain the passage as well as the unloading points with the help of shop officials. This 
will avoid  the congestion of blocking of traffic in the gangway. 
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The contractor should engage Technical persons and Workmen with the following 
qualifications for works as  detailed below  and the contractor shall carry out the 
Health Performance check at his cost for the workman engaged in the work through 
a registered medical practitioner and produce the certificate on demand.   

 CHECK   FOR   HEALTH   PERFORMANCE  

Sl.  

No.  
Activity  Hazard  

  

Exposure  

Consequence  

  

Check for  Periodicity  

  

1  

  

Concrete  

Dismantling  

  

Emission of Dust  

& Noise  

  

1  

  

Lung 

function  

  

Once in a  

Year  

2  Concrete Mixing  Emission of Dust  

& Noise  

1  Lung 

function  

Once in a 

Year  

3  Painting  Emission of Dust  

& fumes  

  

1  Lung & 

throat 

function  

Once in a 

Year  

4  Cutting & 

Welding  

Emission of fumes 
and gas.  
Exposure to Live  

wire  

3  Eyes & Lung 

function  

Once in a 

Year  

5  Working on AC 

sheets  

Emission of Dust  

  

3  Lung 

function  

Once in a 

Year  

6  Sweeping of 

Roads  

Emission of Dust  

  

2  Lung 

function  

Once in a 

Year  

7  Collection and 

disposal of 

Sanitary waste  

Foul smell & 
susceptibility to 
decease.  
  

3  Lung 
function and  
skin 

irritation  

Once in a 

Year  

8  Handling of  

Oxygen & 
Acetylene  
Cylinders  

Leakage of gas  4  Throat  

irritation  

Once in a 

Year  

9  Cleaning of 

Manholes  

 Exposure to  

poisonous gas  

  

4  Suffocation  Once in a 

Year  

10  Cleaning of  

Overhead tank  

Emission of Dust  1  Suffocation 
& skin  
irritation  

Once in a 

Year  

 

NOTE: Exposure Consequence  

  1.Slightly harmful  

  

2. Harmful  

3.Very harmful  

4. Extremely harmful  
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SCHEDULE ‘A’ 

 
LIST OF WORKS AND PRICES 

 
NAME OF WORK:   :        Operation and Maintenance of Electrical Installations at Equalising 
Reservoir, BHEL, Trichy.   
 

 
DETAILS & QUANTITIES of each item of work shown in the BILL OF QUANTITIES  are only 
approximate. They are given as a guide for the purpose  of tendering only and are liable to 
variation  and alteration of the Competent Authority. The work  under each item as executed  
shall be measured and priced at the  corresponding percentage quoted  by the contractor in the 
BILL OF QUANTITIES 
 

Sl.No. Description of work / supplied  Total amount of work / 
supplies (in figures and 
words)  

Rs.     Ps. 

Period of contract 

 
 

1. 
 
 
 
 
 
 
 
 

 
 
Operation and Maintenance of 
Electrical Installations at 
Equalising Reservior, BHEL, 
Trichy. 

 
 

   To be quoted in 15      
   Page of Price Bid. Not      
   to be quoted here 
 
 
 

 
 

FIFTEEN (15) 
MONTHS 

 
 
 

BILL OF QUANTITIES 
 

Sl. No. Appx. Qty. Description of 
work  

TNBP No. Rate (Both in Unit 
fig & Words  

Amount 
Rs.            Ps. 

 
 

AS PER SEPARATE SHEETS ATTACHED SHEETS IN  
PRICE BID 
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 ‘SCHEDULE B’ 
 
1. The following materials will be issued FREE of cost to contractor at BHEL Stores / 

Stock yard if specified in the BOQ and specifications. 
 

Sl.No. DESCRIPTION PLACE OF ISSUE 
 

1 Cement  BHEL STORES or Stock yard 
 

2 M.S Rounds, C.T.D Bars & Structural Steel, rails and 
all railway materials 
 

BHEL STORES or Stock yard 

 
 
2. It will be the responsibility of the Contractor to submit his demands for the above 

stores in writing atleast seven days in advance of the actual requirement. 
 
3. Issue of Stores is subject of the availability at the place of issue cited above, items of 

stores to be issued  by BHEL which are not available at the time of indenting by the 
contractor may be supplied by BHEL after necessary procurement. The contractor 
shall not be entitled to any claim of compensation for delay in the supply of stores 
by BHEL under any circumstances. 

 
4. The materials will be issued only during the working hours of the BHEL Stores 

Department ( 8.00 a.m. to 4.30 p.m. ). Contractor shall have to transport them to the 
site  of work at his own cost as soon as they are issued to him. 

 
5. The steel  materials if issued will be in random lengths and sizes as stocked by the 

BHEL and the cost  of all cutting, conversion, substitution and fabrication as well as 
wastage shall have to be borne  by the Contractor. 

 
6. The contractor shall from time to time render proper account of all materials issued 

to him by BHEL. If he fails to do so, no further issue of materials will be made to him 
and he will be held responsible  for any delay in the execution of the work which 
may occur on this account. 

 
7. Where  A.C. Sheets and accessories, Doors, Windows, Sanitary fittings, Special 

glasses or other items are issued free of cost to the contractor, the contractor will 
have to make good at his own cost  any loss or damage to any part or whole of the 
items issued to him as above. All wastage  within the premises  limits as fixed by 
BHEL will be charged for at the prescribed issued rates of BHEL. Excess  wastage will 
be charged for at punitive rates which will be 100% higher than the issue rates. 

 
8. All surplus materials in good condition which are not returned to the BHEL  Stores as 

also quantities of materials consumed in excess of the max.  permissible limit as 
fixed by BHEL shall be charged for at punitive rates. 

 
 The decision of the Senior Engineer / Dy. Manager / Manager as to the extent to 

which materials have been rendered  surplus or consumed in excess of the actual 
requirements shall be final and conclusive and binding  on the contractor. 
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SCHEDULE ‘C’ 

 
ISSUE OF TOOLS AND PLANTS TO CONTRACTORS 

 

Sl.No. Qty. Particulars Details of 
BHEL Crew 
Supplied 

Hire 
Charges 
Per unit 
Per Day 

Place of 
Issue 

Remarks  

 
 

……………………………..Nil………………………………. 
 

 

 
 
a. Machineries shall not be operated over time without the written permission of the 
Sr. Engineer / Dy. Manager / Manager. 
 
b. All Coolies, Watermen etc., required  in addition to BHEL crew mentioned in column 
4 above shall be  arranged by the contractor at his own expense. 
 

SCHEDULE ‘D’ 
 

 
NOTE : All Drawings are to be signed by the Contractor as well as the officer entering into 
contract. 
 

SL.No. DRAWING NUMBER DESCRIPTION 

Nil Nil Nil 

 
 

SCHEDULE ‘E’ 
 

LEAD STATEMENT 
 

Sl.No. Name of Material Name of Source Lead Particulars both for 
Factory and Township  

 
1 

 
Cement  

BHEL STORES or 
Stock yard 

 
2 Kilometre 

 

2 
M.S Rounds, C.T.D Bars,Rail& 
Structural Steel 

BHEL STORES or 
Stock yard 

 
2 Kilometre 
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C.A……………………………………..Date ………………………………………………………… 
(To be used in conjunction with BHE Ltd., General Conditions of Contract )  
 
 
 

AUTHORITY TO TENDER 
 
 
 
Tender Notice No.CT:TN: 012/17-18  Office of the  
           
                 SMCIVIL/PLANNING,DESIGN & QC 
                 BHARAT HEAVY ELECTRICALS LIMITED 
                                                                          TIRUCHY – 14. 

 
Tender Schedule No.CT:TS: 012/17-18 
      
 
  
 
 Lumpsum /Percentage rate / Item rate  tender for works required in in   :        
‘’Operation and Maintenance of Electrical Installations at Equalising Reservior, BHEL, 
Trichy.’’ 
 
 
Messrs.   …………………………………………………………………………. ‘are / is hereby authorized to 
tender for the above work. The Tender is to be delivered at the Office of the 
SMCIVIL/PLANNING,DESIGN & QC, 53 Building Ground floor Bharat Heavy Electricals 
Limited, Thiruverumbur, Tiruchirappalli – 620 014, up to 14.00 hrs. on  21.09.2017  
addressed to the  SMCIVIL/PLANNING,DESIGN & QC,Building No.53 Ground floor, BHEL. 
Tiruverumbur, Tiruchirapalli – 620 014 superscribing the name of work as mentioned above. 
 
 
 
Any correspondence concerning this Tender should be addressed as indicated above quoting  
the Tender Notice, schedule No. and other relevant particulars. 
 
 
BHARAT HEAVY ELECTRICALS LIMITED DO NOT BIND THEMSELVES TO ACCEPT THE LOWEST 
OR ANY  TENDER 
 
 
 
 
 
        Issuing Officer with  
         Designation  
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Contract Agreement No……………………………………………………………………………. 
 

TENDER 
To 
 
SM/CIVIL/PLANNING,DESIGN & QC  
Bharat Heavy Electricals Limited 
Unit : Tiruverumbur 
TIRUCHIRAPPALLI – 620 014. 
 

I / We hereby offer to carry out the work of “ Operation and Maintenance of Electrical 
Installations at Equalising Reservior, BHEL, Trichy.” 
 
I / We hereby carefully perused the following documents connected with the above noted 
work and agree to obide the same. 
 

1. Specifications (General & Particular ) 
2. Drawings 
3. Schedule ‘A’, ‘B’, ‘C’, ‘D’ & ‘E’ and Bill of Quantities attached hereto. 
4. Schedule or rates 
5. BHE Ltd., General & Special Conditions of Contract, Tender Notice and Instructions 

to Tenders attached hereto. 
 
 I / We forward herewith the sum of Rs……………………………………….as Earnest Money, 
which shall be  refunded should  this tender be rejected. I / We further  agree to deposit 
such sum which along with the sum of Rs…………………………mentioned above shall make up 
50% of the fully Security Deposit  for this work as provided for under conditions of the 
BHARAT HEAVY ELECTRICALS LIMITED General Conditions of Contract. 
 
 
 I / We further agree to execute all the work referred to in the said documents upon 
the terms & condition contained or referred therein and as detailed in Schedule ‘A’ and Bill 
of Quantities annexure  thereto an to carry out such deviations as may be ordered, vide 
conditions 6 of the BHEL Ltd., General Conditions  of Contract upto a maximum of 20% of the 
tendered of Rs……………………………………………………. 
 
 
I / WE further agree to refer all disputes, as required  by condition 62 of the General 
conditions of Contract to the sole arbitration of an Officer, to be appointed by the General 
Manager, B.H.E. Ltd., in his sold discretion  whose decision shall be final and binding. 
 
 
WITNESS      Signature of the Contractor 
  
       Date : 

1. …………………………………. 
 
 

2. …………………………………. 
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GENERAL SUMMARY 

 
 
1.  (a) Net Cost of works or building etc., from Schedule  
 ‘A’ and Bill of quantities annexed  thereto   Rs. 
 
2.   Provisional sum       Rs. 
        
        ……………………………. 
     Total     Rs. 
        …………………………… 
 
 
Rupees……………………………………………………………………………………………………………………………………

………………………………………………………………………………………………Shri…………………………………………

………………………………………… in the capacity of 

………………………………………………………………………………… has been duly authorized by me / use  

to sign the tender for and on behalf of 

……………………………….…………………………………………………………………………………………………………….…

…………………………………………………………………………    ( in block letters )  

 
 
Date :        SIGNATURE OF CONTRACTOR 
 
 
 
 
Witness :       Postal Address :  
 
 
 
 
1………………………………….    Telephone No. 
              Address 
 
 
2. ………………………………… 
              Address 
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…………………………………………………………………………….. alternations have been made in the 

Tender Document and as evidence that these alternations were made before the execution 

of contract agreement, they have been initialed by the Contractor and the   

………………………………………………………………………………………………………………………………………………

………………………………………………………………………………………………………………………………………………

………………………………………………………………………………………………………………………………………………

……………… is hereby authorized to sign and initial on my behalf  the documents forming part 

of this contract (Number of alternation in figures and words to be given me )  

 
The above tender is accepted by me on behalf  of the Bharat Heavy Electricals  Limited, Unit 

Thriuverumbur, Tiruchirappalli – 620 014. for a sum of  Rs.. …………………………………….. 

…………………………………………………………………………………………….……………… 

…………………………………………………………………………………………….……………… 

…………………………………………………………………………………………….……………… at the item rates as 

indicated in the Bill of Quantities  attached to Schedule ‘A’. 

 
 
Signature ………………………………………. Date………………………………………….. 
 
 
Designation ……………………………………………………………………………………… 
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         E  FORMAT 
THE PURCHASE/CONTRACT EXECUTING AGENCY/BHEL 
ACCEPTANCE FOR  ELECTRONIC FUND TRANSFER / RTGS TRANSFER  

 

01 Name & Address of the 
Supplier / Sub-contractor 

 

02 VENDOR CODE assigned by BHEL  

 Details of Bank Account: 

   

03 NAME & ADDRESS OF THE BANK  

04 NAME OF THE BRANCH  

05 BRANCH CODE  

06 MICR CODE  

 

 
 

        

07 ACCOUNT NUMBER  

08 TYPE OF ACCOUNT  CURRENT A/C       /     OD     /      CASH CREDIT 

09 BENEFICIERY’S NAME  

10 IFSC CODE OF THE BRANCH 
 

           

11 EMAIL  ID  

12 TELEPHONE/MOBILE NO.  

 
CERTIFICATE 

I / We hereby agree to receive the payments due from BHARAT HEAVY ELECTRICALS LIMITED by the 
National Electronic Funds Transfer and/or   RTGS Transfer mode by credit   to my / our above 
mentioned Bank Account.  I / We also agree that payments made to the above mentioned Account is 
a valid discharge of the liability of Bharat Heavy Electricals Limited.    I / We also agree to bear the 
applicable Bank Charges for the above mode of transfer.   A copy of the cheque leaf/cancelled 
cheque leaf of  the  above account  is sent  herewith. 

 
AUTHORISED  SIGNATORY  WITH  NAME SEAL 

Banker’s  Certification 
 
We confirm that we are enabled for receiving RTGS and NEFT credits and we               further confirm 
that the account number of ____________________________________ ____ 
____________________________ (name of account holder), the signature of the authorized 
signatory and the MICR and IFSC codes of our Branch mentioned   above are correct. 
 
 
PLACE:                                                                                    (Manager / Officer’s)             
DATE  :                                                         Signature Under Bank stamp and Name Seal 

                                                                              With  Membership No. 

                                                                     (Telephone / Mobile No.                         ) 

Forwarded  to  Accounts Dept. 
We  confirm  the  above  details  are  verified  with  the  records  available with  us. 
Signature of the BHEL Executive with Name Seal (Operating the Contract/Services) 
 
                                                                                                     SIGNATURE  OF THE APPLICANT 


