
 

BHARAT HEAVY ELECTRICALS LIMITED, BHOPAL 
                EXTERNAL SERVICES HYDRO 
 

NOTICE INVITING TENDER 

NIT No.: ESH/TONS/UNIT#3/T-01 
 

 External Services Hydro Group, BHEL, Bhopal invites sealed bid in two part (Part-I: Techno-

commercial Bid; Part-II: Price Bid) for following work from experienced and financially sound bidder 

who fulfill the qualifying criteria contained in the tender document: 

Name of work                                 Rectification & refurbishment of damages and execution of 

dismantling, rectification, assembly of Stator Core, 

Winding & Rotor Poles etc along with capital overhauling 
work of turbine and generator and testing & commissioning 

of Unit#3 at 3x105 MW Tons HPS, MPPGCL 

Earnest Money               Rs. 2,62,000/- by EFT  

Visit http://www.bhel.com/index.php/latest_tenders 

Tender cost Rs. 2000 plus 18% GST (9% CGST+ 9% SGST) in the form 

of EFT (electronic fund transfer) receipt to be enclosed with 

techno-commercial bid.  

Visit http://www.bhel.com/index.php/latest_tenders 

Date of uploading tender to web 

site 

24.09.2020 

Last Date  & time for selling of 

tender 

Tender document to be downloaded from BHEL web site 

(http://www.bhel.com/index.php/latest_tenders up to 

08-10-2020, 16:00 hrs 

Due date & time of bid 

submission 

On or before   09-10-2019, 11.00 Hrs   

Due date & time of bid opening  09-10-2019, 14.00 Hrs onward 

Venue for submission & 

opening of tender 

Tender Room(Green Box), Ground Floor, Administrative 

Building BHEL, Piplani,  Bhopal – 462022 

 

NOTE:  

1. For detail, refer tender documents. 

2. BHEL reserves the right to accept or reject any of the bid / all the bids or cancel or 

withdraw the invitation of tender without assigning any reason whatsoever and in 

such case no bidder / intending bidder shall have any claim arising out of such 
action by BHEL.  

3. For LD Clause refer tender documents. 

 

Sr. Manager (External Services Hydro) 

New Hydro Block Annexe 

First Floor, BHEL 

Piplani, Bhopal-462022 

Ph:0755-2505089  

Email: jagat1@bhel.in 
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TENDER 
 

 

NIT No.: ESH/TONS/UNIT#3/T-01 
 

 

 

FOR  
 

Rectification & refurbishment of damages and execution of dismantling, 
rectification, assembly of Stator Core, Winding & Rotor Poles etc along with 

capital overhauling work of turbine and generator and testing & commissioning 

of Unit#3 at 3x105 MW Tons HPS, MPPGCL 
 
 
 

 

 

 

 
 

 
 

 

 
E X T E R N A L  S E R V I C E S  H Y D R O  

BHARAT HEAVY ELECTRICALS LIMITED 

( A  G o v e r n m e n t  o f  I n d i a  U n d e r t a k i n g )  
B H O P A L  –  4 6 2  0 2 2  ( M . P )  
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with capital overhauling work of turbine and 

generator and testing & commissioning of Unit#3 

at 3x105 MW Tons HPS, MPPGCL 
 
 

 

PART-1: TECHNICAL BID 
  

80264/2020/HEP-ESH95100
300



REF: NIT No. ESH/TONS/UNIT#3/T-01 
 
Part-1: Technical Bid 
Section 1: INSTRUCTIONS TO BIDDERS         Page  7 

 External Services Hydro, BHEL Bhopal 

 

 

 
 
 
 
 
 
 
 
 
 
 

 
 
 

PART – 1  
 
 
 
 

Section 1 :  

INSTRUCTIONS TO BIDDERS 
  

80264/2020/HEP-ESH95100
301



REF: NIT No. ESH/TONS/UNIT#3/T-01 
 
Part-1: Technical Bid 
Section 1: INSTRUCTIONS TO BIDDERS         Page  8 

 External Services Hydro, BHEL Bhopal 

 

 

1.1 

 

The bid is invited in two parts viz. Part-I: Techno-commercial Bid and part-II: 

Price Bid. Part-I (Techno-commercial) Bid: should contain documents in the 

same order as listed below  

1.1.1 Covering letter as per Annexure-A 

1.1.2 Check List as per Annexure-B 

1.1.3 EFT receipt of tender fee through bank with details as specified in Annexure-R 

1.1.4 EFT receipt of EMD through bank with details as specified in Annexure-R 

1.1.5 No deviation certificate – technical  as per annexure-H 

1.1.6 No deviation certificate – commercial  as per annexure-I 

1.1.7 Confirmation of participation in Reverse Auction Process as per “Annexure- K  

1.1.8 Certificate of confirmation for not being black listed Annexure-L 

1.1.9 Copy of work orders and completion certificates in support of past relevant work 

experience and other relevant documents as per requirement of clause 3.8.1 to 

3.8.3 of Special Conditions of this tender document 

1.1.10 Copy of duly audited balance sheet and Profit & Loss A/c of past three years 

ending 31st March 2020.  

1.1.11 Banker’s certificate to prove bidder’s financial strength to undertake the work 

duly indicating the financial limits the bidder enjoys. 

1.1.12 An attested copy of the Power of Attorney, in case an individual other than the 

sole Proprietor signs the tender 

1.1.13 Type of Firm with supporting documents 

1.1.13.1 IN CASE OF AN INDIVIDUAL:  His full name, experience, address and nature 

of business 

1.1.13.2 IN CASE OF PARTNERSHIP FIRMS:  The names of all the partners with 

addresses and their experience.  A copy of the partnership deed/ Instrument of 

Partnership duly certified by a Notary Public shall be enclosed. 

1.1.13.3 IN CASE OF COMPANIES: Date and place of registration including date of 

commencement certificate in case of public companies and the nature of 

business carried on by the Company.  Certified copies of memorandum and 

Articles of Association are also to be furnished.  Also indicate names, 

addresses and experience of the Directors. 

1.1.14 Human Resource totally available with the bidder with organization structure 

1.1.15 Tools & Tackles totally available with the bidder. 

1.1.16 Photocopy of PAN card in which PAN is readable. 
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1.1.17 Copy of GSTN if applicable 

1. 1.18 Note:    

(i) Any deviation written elsewhere in the offer other than that in the 

document specified at clause 1.1.5 & 1.1.6 shall be treated as 

unread and shall not be considered for any purpose. 

(ii) The bidder should not give their price offer in Techno-commercial 

Bid.  The techno-commercial bid containing price offer shall be 

accepted only if fulfilling all tender conditions without 

requirement of any further clarification. 

1.2 Part-II(Price) Bid: Price bid should contain only Price Offer to be submitted 

strictly as per enclosed Price Schedule. The Price Bid not submitted as per Price 

Schedule may not be considered.  

1.3 Part-I (Techno-commercial) Bid and Part-II(Price) Bid should be put in separately 

sealed envelopes and each envelopes must be marked clearly as Techno-

commercial Bid or Price Bid as the case may be. NIT Number and bidder’s name 

& address should also be clearly mentioned on these envelopes. These two 

envelopes must be put in a bigger envelope and sealed properly. Top of the outer 

cover/envelop should contain following information:  

1. NIT No. & Title of Work 

2. Bid Opening date & time 

3. Address/Venue of Bid Submission 

4. Bidder’s Name & Address 

   

The address / venue for bid submission is as follows –  

Tender Room (Green Box), 

Gr. Floor, Administrative Building  

BHEL, Piplani, Bhopal-462022  

1.4 The bidder has to ensure that the tender is submitted on or before the time & 

date specified in NIT & should be dropped in the tender box (Green Colour) 

available in tender room at Ground Floor, Administrative Building. 

1.5 Tenders received after 11.00 am will be treated as late tender and the same shall 

not be considered under any circumstance. 

1.6 Opening of tender will start at 2.00 PM and only techno-commercial bid (Part-I) 

shall be opened on the date of opening.  

1.7 Price bids (Part-II) will be opened for only those bidders who are found to be 

qualified after scrutiny and evaluation of techno-commercial offer and approval 

from MPPGCL. 

1.8 The representative of the bidder should have authority letter from their principal 

/ company for witnessing the tender opening.  

1.9 Any pre-tender queries should reach us at least 7 days before the due date 

of opening for techno-commercial bid, after which it will be assumed that 
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the bidder have accepted the subject tender in totality.  No deviation w.r.t. 

terms & conditions of the tender shall be acceptable. 

1.10 The tenderer shall closely pursue all the clauses, specifications and drawings if 

any, indicated in the Tender Documents before quoting. The offers should be 

strictly in accordance with the tender specifications & General Instructions to 

the tenderer.  

1.11 If there are varying or conflicting provisions made in any of the documents 

forming part of the tender, the accepting authority shall be deciding authority 

with regard to the intension of the document 

1.12 Before submission of the bid, the bidder is advised to inspect the site of work 

and the environments and be acquainted with the actual working and other 

prevalent conditions, facilities available etc. and furnish the certificate as per 

enclosed Annexure “J”. No claim will be entertained later on grounds of lack of 

knowledge. 

1.13 Tenderer must fill up all the schedules and furnish all the required information 

as per the instructions given in various sections of the tender specification. Each 

and every page of the Bid document must be signed, stamped and serially 

numbered with index and all tables/Declaration forms/information sheets 

(Annexure A to Annexure R) should be duly filled in legible writing and 

Submitted Along With The Techno-Commercial Offer by the tenderer in token of 

complete acceptance thereof.  The information furnished shall be complete in 

itself. Failing to do the same will leads to the cancellation of the project 

automatically 

1.14 The tenderer shall quote the rates in figures (international numerals to be used) 

as well as in words (English language to be used).  If on check there are found 

to be differences between the rates given by the contractor in words and figures 

or in the amount worked out by him in the schedule of quantities and general 

summary, the same shall be adjusted in accordance with the following rules: 

(a) In the event of a discrepancy between rates quoted in words and 

figures by tenderer, the rate quoted in words shall be taken as 

correct. 

(b) In the event of an error occurring in the amount column of 

Schedule of Quantities because of wrong extension of the unit 

rate and quantity, the unit rate shall be regarded as firm and 

extension shall be amended on the basis of the rate. 

(c) All errors in totalling in the amount column and in carrying 

forward totals shall be corrected. 

If there is such discrepancy in an offer, the same shall be conveyed to the bidder 

with target date upto which the bidder has to send his acceptance on the above 

lines and if the bidder does not agree to the decision of the purchaser, the bid 
is liable to be 

ignored. 
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1.15 In case of repetition of some items in different sections, the lowest rate quoted 

by the Contractor for such item of work in any section / sub-head of schedule 

of quantities shall be considered as the quoted rate for the item in all the 

different section/sub-head for payment. 

1.16 All entries in the tender shall either be typed or be written in ink. 

Erasures/cutting/overwriting/use of whitener/ columns left unfilled in tenders, 

if any, shall be initialed along with date and time and numbered by the officials 

opening the tenders. The total number of such noticed alterations ( or the 

absence of any alteration ) should be explicitly mentioned on the first page of 

the bid and announced in public bid opening. In absence of any alteration / 

overwriting / blanks, the remark “no correction noted” should be written. Bid 

should be free from correction, overwriting, using corrective fluid, etc any 

interlineation, cutting, erasure or overwriting shall be valid only if they are 

attested under full signature(s) of person(s) signing the bid else bid shall be 

liable for rejection.  

1.17 Only tenderers who have previous experience in the work of the nature & 

description detailed in this tender specification are expected to quote for this 

tender 

1.18 Offer from tenderer who does not have a proven and established experience in 

the field is not likely to be considered.  

1.19 The tenderer shall give full information w.r.t. following in accordance with Check 

List at Annexure ‘B’.   

1.19.1 Permanent Account Number as allotted by the Income Tax Department 

1.19.2 Goods & Service Tax Registration Number if applicable 

1.19.3 Financial viability as per Performa enclosed as per Annexure –C. 

1.19.4 A statement giving particulars of the various services rendered / in progress for 

similar works by the tenderers indicating the particulars & value of each work, 

site location, duration, date of completion as per Annexure –D. 

1.19.5 The human resource/manpower that are totally available with him, & that will 

be employed by the tenderer for this work in the form of month-wise & category-

wise deployment plan duly indicating the no. of Engineers, Supervisors, skilled 

& unskilled workers etc. as per Performa at Annexure –E. 

1.19.6 A list of Tools & Tackles (reference list at annexure-S) that the tenderer is having 

& those which will be deployed on this job as per Performa as per Annexure-F. 

1.19.7 An attested copy of the Power of Attorney, in case an individual other than the 

sole Proprietor signs the tender. 

1.19.8 Declaration sheet as per preform at Annexure – G. 

Certificate of No-Deviation (Technical) at Annexure-H. 

Certificate of No-Deviation (Commercial) at Annexure-I 
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Certificate conforming knowledge about site condition at Annexure-J.  

1.20 Note:  All the data required to be enclosed with the tender as per the 

requirements of this section need to be furnished neatly typed, 

signed and stamped in the given formats only & wherever necessary 

documentary proof also needs to be enclosed. In the absence of the 

above information the tender may be considered as incomplete and 

may lead to rejection.  

1.21 The offer shall be kept open for acceptance for a period of 08 months   from the 

date of opening of techno-commercial offer. In case Bharat Heavy Electricals 

Limited calls for negotiations, such negotiations shall not amount to 

cancellation or withdrawal of the original offer, which shall be binding, on the 

tenderer. All expenses for attending such negotiations are to be borne by the 

tenderer. 

1.22 The acceptance of Tender will rest with BHEL which does not bind itself to accept 

the lowest tender or any tender and reserves to itself full rights to reject any or 

all the tenders. 

1.23 The tenderers are required to quote for the complete scope of work with the 

lowest possible rate. The tenderers quoting for part of the work or incomplete in 

any respect are likely to be rejected. The work tendered out is indivisible in 

nature and the same shall be awarded to a single party. 

1.24 Conditional and unsigned tenders, tenders containing absurd or unworkable 

rates and amounts, tenders which are incomplete or otherwise considered 

defective and tenders not in accordance with the tender conditions, 

specifications, etc., are liable to be rejected.  

1.25 If a tenderer expires after the submission of his tender or after the acceptance 

of his tender, BHEL may at its discretion, cancel such tender.  If a partner of a 

firm expires after the submission of the tender or after the acceptance of the 

tender, BHEL may cancel such tender at its discretion unless the firm retains 

its character.  

1.26 BHEL will not be bound by any Power of Attorney granted by the tenderer or by 

changes in the composition of the firm made subsequent to the execution of the 

contract.  BHEL may, however, recognize such Power of attorney and changes 

after obtaining proper legal advice, the cost of which will be chargeable to the 

contractor concerned.  

1.27 If the tenderer deliberately gives wrong information in his tender, BHEL reserves 

the right to reject such tender at any stage or to cancel the contract, if awarded 

and forfeit the Earnest Money / Security Deposit / any other moneys due. 

1.28 Canvassing in any form in connection with the tender is strictly prohibited and 

the tenders submitted by the Contractor who resorts to canvassing are liable to 

be rejected. 
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1.29 Tenderer black listed by any BHEL unit/ region or by customer shall not be 

considered for technical evaluation. During Execution of any unit of customer, 

BHEL or customer, issue show cause notice to tenderer or blacklist it ,then 

BHEL has right to short close the tender at tenderer risk and cost. 

1.30 Tenderer shall also provide the list of employees along with their certified past 

experiences with their degree, diploma and ITI certificates as required by the 

tender. 

1.31 Tenderer shall also provide the list of Tools & Tackles that the tenderer is having 

& those which will be deployed on this job as per Performa as per Annexure-‘F’ 

along with their name of manufacture. Calibration certificates should also be 

provided for measuring equipment 

1.32 Should a tenderer or, in the case of a firm or Company, its Partner(s) / major 

shareholder(s) / Director(s) have relation(s) employed in BHEL, the authority 

inviting tender shall be informed of the fact along with the offer. Otherwise, 

BHEL may at its sole discretion, reject the tender or cancel the contract and 

forfeit the Earnest Money / Security Deposit.  

1.33 If any of the above conditions are not fulfilled by the tenderer BHEL has the 

right to reject or short close the tender at tenderer risk and cost. 

1.34 BHEL reserves the right to accept or reject any of the bid / all bids with or 

without deviation or cancel / withdraw the invitation for bid without assigning 

any reason whatsoever and in such case no bidder shall have any claim arising 

out of such action by BHEL. 

1.35 The offers of the tenderers who are on the banned list as also the offer of the 

bidders, who engage the services of the banned firms, shall be rejected.  

1.36 The list of banned firms is available on BHEL web site 

http://www.bhel.com/index.php/latest_tenders 

1.37 Wherever required, additional sheets may be used 
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2.1 DEFINITIONS: The following terms and expressions shall have the meaning 

hereby assigned to them except where the context otherwise requires. 

2.1.1 ‘BHEL’ shall mean Bharat Heavy Electricals Limited, a Company registered 

under the Indian Companies Act, 1956 with its Registered Office at BHEL 

House, Siri Fort, New Delhi, Pin-110049 through its office at Piplani, Bhopal – 

462022 or its authorized Officers or its Engineers or other employees 

authorized to deal with any matters with which these persons are concerned 

on its behalf. 

2.1.2 ‘CLIENT’ or ‘CUSTOMER’ shall mean the project authorities to whom BHEL 

is supplying the equipment & providing the services. In this case it is Madhya 

Pradesh power generating Company Limited. (MPPGCL), Madhya Pradesh 

(India). 

2.1.3 ‘CONTRACTOR’ shall mean the individual, firm or Company who enters into 

contract with BHEL for providing the services as per this Tender and shall 

include their executors, administrators, and successors and permitted assigns. 

2.1.4 ‘CONTRACT’ or ‘CONTRACT DOCUMENT’ shall mean and include the 

agreement, the work order, the accepted appendices of rates, schedules of 

quantities, if any, General Terms & Conditions of the Contract, Special 

Conditions of the contract, Instructions to Tenderers, drawings, technical 

specifications, the special specifications, if any, & the Letter of Intent / 

acceptance letter issued by BHEL.  Any conditions or terms stipulated by the 

tenderer in the tender documents or subsequent letters shall not form part of 

the contract unless specifically accepted in writing by BHEL in the letter of 

intent and incorporated in the Work Order. 

2.1.5 ‘TENDER DOCUMENTS’ shall mean the NIT, Instructions to Tenderers, 

General Conditions of Contract, Special Conditions, Price Schedule, Technical 

Specifications and Special Specification if any. 

2.1.6 ‘LETTER OF INTENT ‘shall mean the intimation by a letter / telegram / 

mail/fax to the tenderer that the tender has been accepted in accordance with 

provision contained in that letter.  The responsibility of the contractor 

commences from the date of issue of this letter and all the terms and conditions 

of contract are applicable from this date. 

2.1.7 ‘COMPLETION TIME’ shall mean the period specified in the Letter of Intent 

or date mutually agreed upon for completing the work / services stipulated in 

the work order to the satisfaction of the Site-In-Charge being of required 

standard and conforming to the specifications of the contract. 

2.1.8 ‘PLANT’ shall mean and connote the entire assembly of the plant and 

equipment is covered by the Contract. 

2.1.9 ‘EQUIPMENT’ shall mean all machinery, materials, structure, all electricals 

and other components of the plant covered by the contract. 
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2.1.10 ‘TESTS’ shall mean and include such test or tests to be carried out by the 

contractor as are prescribed in the contract or considered necessary by BHEL 

in order to ascertain the quality, workmanship, performance and efficiency of 

the contracted work or part thereof. 

2.1.11 ‘APPROVED, DIRECTED or INSTRUCTED’ shall mean approved, directed or 

instructed by BHEL Engineer / Site Engineer / Project- in-charge/ Site-in-

Charge. 

2.1.12 ‘WORK’ or ‘CONTRACT WORK’ shall mean and include the work to be done 

by the Contractor as specified in the Tender documents. 

2.1.13  ‘LAW GOVERNING THE CONTRACT AND COURT OF JURISDICTION’  

The contract shall be governed by the Law for the time being in force in the 

Republic of India. Subject to clause 2.27.1 or 2.27.2 of this contract. The Civil 

Court at Bhopal shall alone have exclusive jurisdiction in regard to all claims 

in respect of this Contract.  

2.1.14 ‘UNDER TAKING’: The tenderer shall give an undertaking under the official 

secret Act for maintaining secrecy of the tender documents, drawings or other 

records connected with the work given to him. The unsuccessful tenderer shall 

return all the drawings / documents given to them.  

2.2 ISSUE OF NOTICE :  

The Contractor shall furnish to the Site-In-Charge, the name designation and 

address of his authorized agent/ In-charge of Project and all complaints, 

notices, communications and references shall be deemed to have been duly 

given to the Contractor, if delivered to the Contractor or his authorized agent 

or left at or posted to the address either of the contractor or his authorized 

agent and shall be deemed to have been so given in the case of posting on the 

day on which they would have reached such address in the ordinary course of 

post or at which they were so delivered or left 

2.3 MATERIALS HANDLING AT SITE  

(INCLUDING STORAGE, LOADING, UNLOADING, HANDLING AND 

TRANSPORT): The contractor shall make all arrangements to load, unload, 

handle, transport and store all materials at site in proper manner (as approved 

by BHEL Site-In-Charge) so as to avoid contamination and deterioration. The 

contractor shall make own arrangement for T & Ps including cranes. For 

storage, open space shall be given by BHEL/ Customer and contractor shall 

make its own covered shed. The places at site where materials are to be stored 

shall be subject to the approval of the Site-in-charge. The store should have 

proper illumination, record keeping and locking arrangements for safe custody 

of the materials. The store should be made before arrival of the materials at 

site. Space required for stores may be conveyed during the offer stage. 

2.4 SUB-LETTING OF CONTRACT :  

The contractor may assign or sublet the contract or any substantial part thereof 

or any part of the plant to a party as per vendor list submitted along with the 
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offer, provided that any such arrangement shall not relieve the Contractor from 

any obligation, duty or responsibility under the contract. The Contractor shall 

submit its list of vendors for sourcing supplies / services along with the tender. 

BHEL may seek approval of the contractor and its sub-vendors from the 

customer and shall in turn give approval. 

2.5 REJECTION OF BID:  

The bid of the contractor may be rejected either  

 for not meeting the qualifying criteria or  

 due to unsatisfactory performance in the past at any of the BHEL units or 

BHEL run sites or  

 due to rejection of the contractor by the customer. 

2.6 CONTRACT QUALITY ASSURANCE AND QUALITY PLAN:  

The contractor shall submit a quality assurance program containing the quality 

management and procedures that are proposed to be followed in the 

performance of the works during various phases. The quality assurance 

programs to be followed for the execution of the contract will be mutually 

discussed and agreed.  

Within an agreed scheduled period after the LOI, the contractor shall submit a 

quality plan, detailing out the specific quality control procedure to be adopted 

for controlling the quality characteristics relevant to major activities to be 

undertaken. BHEL/ Customer will approve the plan identifying the “customer 

hold points” for inspection. During the inspection, in case the materials are 

rejected, it shall be the responsibility of the contractor to furnish approved 

materials. The contractor shall be fully responsible for the proper execution of 

all quality plans and shall also perform all quality control activities, inspection 

and tests agreed with BHEL/ Customer to demonstrate full compliance with 

the specification requirements. BHEL/ Customer shall witness 

test/inspection, etc as per the “customer hold points” indicated in the quality 

plans. 

2.7 EARNEST MONEY: 

2.7.1 

 

 

 

EMD is to be paid by tenderers for securing fulfilment of any obligation in terms 

of the NIT. Every tender must be accompanied by the prescribed amount of 

Earnest Money Deposit in full, in any one of the following form: 

 Cash deposit as permissible under the extant income Tax Act ( before 

tender opening) 

 Electronic Fund transfer credited in BHEL account (before tender 

opening). EFT credit receipt to be enclosed with tender 

 Banker’s cheque / pay order/ Demand draft, infavour of BHEL (along with 

offer)  

 Fixed deposit receipt (FDR) issued by scheduled banks/ public financial 

institutions as defined in the companies Act ( FDR should be in the name 

of the contractor , a/c BHEL). 

Tenders received without EFT receipt of fully paid Earnest Money or not in the 

manner prescribed above will not be considered. 

80264/2020/HEP-ESH95100
311



REF: NIT No. ESH/TONS/UNIT#3/T-01 
 
Part-1: Technical Bid 
Section 2: GENERAL TERMS & CONDITIONS        Page  18 

 External Services Hydro, BHEL Bhopal 

 

 

 2.7.2 The Earnest Money Deposit of the successful tenderer will be retained towards 

part of Security Deposit. 

2.7.3 In the case of unsuccessful tenderer, the Earnest Money will be refunded after 

finalization of the tender. 

2.7.4 FORFEITURE OF EMD: EMD paid by the tenderer will be forfeited as per NIT 

condition if: 

 After opening the offer and within the offer validity period the tenderer 

revokes his tender or makes any modification to his tender which is not 

acceptable to BHEL. 

 The contractor fails to deposit the required security deposit or commence 

the work within the period as per LOI / contract. 

 EMD by the tenderer shall be withheld in case any tenderer is envisaged 

under the provisions of extant “Guidelines on suspension of Business 

suppliers/contractors” and forfeited/released based on the action as 

determined under these guidelines 

2.7.5 EMD given by all unsuccessful tenderers shall be refunded normally within 15 

days of award of work. 

2.7.6 EMD shall not carry any interest. 

2.7.7 EMD of successful tender shall be retained as a part of security deposit.  

2.8 SECURITY DEPOSIT 

2.8.1 Security deposit means the security provided by the contractor towards the 

fulfilment of any obligation in terms of the provision of the contract. Upon 

acceptance of tender, the successful tenderer must deposit the required 

amount of security deposit, after adjusting the amount of Earnest Money duly 

deposited with the Tender, within the time specified in the letter of intent for 

satisfactory completion of work. 

2.8.2 The total amount of Security Deposit shall be 5% of the contract value. EMD of 

the successful tenderer shall be converted and adjusted towards the required 

amount of Security Deposit. 

2.8.3 The balance amount to make up the required Security Deposit of 5% of the 

contract value may be accepted in the following forms:  

2.8.3.1 Electronic Fund Transfer in favour of BHEL 

2.8.3.2 Bank Guarantee from Scheduled Banks/ Public Financial Institutions as 

defined in the Companies Act. The Bank Guarantee in the prescribed proforma 

as per annexure-B of general terms and condition from any one of consortium 

bank listed in annexure-C of general terms and condition.  

2.8.3.4 Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial 

Institutions as defined in the Companies Act (FDR should be in the name of the 

Contractor, a/c BHEL) 
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2.8.3.5 Securities available from Indian Post offices such as National Savings 

Certificates, Kisan Vikas Patras etc. (held in the name of Contractor furnishing 

the security and duly endorsed/ hypothecated/ pledged, as applicable, in 

favour of BHEL) 

2.8.4 (Note: BHEL will not be liable or responsible in any manner for the collection of 

interest or renewal of the documents or in any other matter connected 

therewith) 

2.8.5 Security Deposit shall be released to the Contractor upon fulfilment of 

contractual obligations as per terms of the contract. 

2.8.6 At least 50% of the required Security Deposit, including the EMD, should be 

collected before start of the work. Balance of the Security Deposit can be 

collected by deducting 10% of the gross amount progressively from each of the 

running bills of the Contractor till the total amount of the required Security 

Deposit is collected.  

2.8.7 If the value of work done at any time exceeds the contract value, the amount of 

Security Deposit shall be correspondingly enhanced and the additional Security 

Deposit shall be immediately deposited by the Contractor or recovered from 

payment/s due to the Contractor.  

2.8.8 The recoveries made from running bills (cash deduction towards balance SD 

amount) can be released against submission of equivalent Bank Guarantee in 

acceptable form, but only once, before completion of work. 

2.8.9 The Security Deposit shall not carry any interest 

2.8.10 Security Deposit will be held including bank Guarantee till the end of warranty 

period plus 03 months. Validity of the Bank Guarantee furnished towards 

Security Deposit under clause 10.1 e) above, should be valid up to the period 

of completion of warranty period as stipulated in the Letter of Intent/ WO, plus 

03 months claim period and the same will be kept valid by proper renewal till 

the satisfactory completion of the warranty period. 

2.8.11 It shall be the responsibility of the contractor to ensure Extension of BG as and 

when required and shall be submitted before 15 days of its expiry date. On 

failure to do so necessary action as deemed fit shall be initiated.   

2.8.12 Failure to deposit the Security Deposit within the stipulated time may lead to 

forfeiture of Earnest Money and cancellation of the award of work. BHEL 

reserves the right of forfeiture of Security Deposit in addition to other claims 

and penalties in the event of the Contractor’s failure to fulfil any of the 

contractual obligations or in the event of termination of contract as per terms 

and conditions of contract.  BHEL reserves the right to set off the Security 

Deposit, against any claims of any other contracts with BHEL. 

2.8.13 Refund of security deposit: Security deposits will be released only after the 

Warranty period is over. In case contractor wants refund of total security money 

deposited by him along with final bill, the contractor will have to submit  
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absolute “No Demand Certificate” in the prescribed form and returns properties 

belonging to BHEL/ customer  taken, borrowed or hired by him for carrying out 

the said works and produce a BG of an amount equivalent to 100% of the total 

security deposit at the time of final bill on successful completion of trial run 

with validity up to the expiry of Warrantee period + 3 months claim period.  

2.9 COMMENCEMENT & COMPLETION OF WORK :  

The contractor shall commence the work within the time indicated in the Letter 

of Intent and shall proceed with the same with due expedition without delay. 

No mobilization charges of any kind are payable.  

2.9.1 At the time of mobilisation of work at site, the contractor is required to submit 

the copies of following documents to Site-In-Charge for verification: 

a. BG to be submitted through Structured Financial Messaging System 

(S.F.M.S). 

b. Contract Agreement 

c. Indemnity Bond 

d. EPF registration 

e. Valid Test Certificates for the Plant & Machinery being deployed at site.  

f. Valid Insurance Policy covering third party liability, workmen 

compensation & tool & tackles brought to site. 

g. Proper Labour License. 

h. Work force deployment schedule for posting to site. 

i. Detail work schedule (L-3 network). 

2.9.2 If the successful tenderer fails to commence the work within the stipulated 

time, BHEL at its sole discretion will have the right to cancel the contract. 

2.9.2.1 The Earnest money and / or Security Deposit will stand forfeited without any 

further reference to the Contractor without prejudice to any of BHEL’s other 

rights and remedies in this regard 

2.9.3 All the works shall be carried out under the direction and to the satisfaction of 

BHEL.  

2.9.4 The transported equipment, erected/constructed plant or work performed 

under the contract, as the case may be, shall be taken over by BHEL/customer 

when it has been completed in all respects and / or satisfactorily put into 

operation & site is made clear 

2.10 WORK EXECUTION & SCHEDULE: 

2.10.1 The Contractor is responsible for the correct execution of the work in 

accordance with the scopes/drawings provided to him. The levels, measures 

and other information concerning the existing site as shown on the drawings 

or as described are supposed to be correct but the contractor shall verify them 

for himself and no extra claim, whatsoever shall be entertained on account of 

any discrepancy or omission in such matters or on account of the description 

turning out to be different from what was expected. 
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2.10.2 In case the contractor requires any clarifications, conditions, drawings etc., 

the Site-In-charge shall be contacted. 

2.10.3 The contractor will be required to submit detail work schedule before start of 

work, and he shall submit a Bar chart/PERT Chart/CPM to the Site-in-

charge indicating how the contractor proposes to complete the work within 

the stipulated time as per the contract. This Bar Chart /Pert Chart / CPM 

should clearly indicate the various activities in the proper sequence of 

construction. Once this program of construction has been submitted by the 

contractor and approved by the Site-in-charge, the contractor shall follow the 

detailed work schedule, organize labor / material to suit the completion 

period of work & abide by the approved construction program with the 

progress indicated in the chart. The detailed work schedule shall be organised 

to suit the completion period of work within the shutdown given by the 

customer. 

2.10.4 The work under the contract will be deemed to be completed in all respect, 

only when the trial runs, testing and commissioning including trial operation 

are completed. The contractor shall obtain no dues form concerned BHEL / 

Customer department. 

2.10.5 On final completion of work, the contractor shall submit the completion report 

and obtain approval from BHEL. 

2.10.6 The entire schedule as approved shall be strictly followed by contractor. If 

delay is for any reason beyond the control of the contractor, then the 

contractor shall bring it to the notice of engineer in charge. 

2.11 INTEREST CHARGES:  

No interest shall be payable by BHEL on Earnest Money, Security Deposit / or 

on any money due to the Contractor by BHEL. 

2.12 DRAWINGS & DOCUMENTS:  

Relevant drawings & documents available at project shall be provided to 

successful bidder during execution of the work. If some relevant 

drawings/documents of some assemblies are not available (being old project), 

R&M work to be carried out as per instruction of BHEL site in-charge. 

2.13 METHOD OF WORKMANSHIP 

2.13.1 All work shall be performed in a first class, neat and good workmanship 

manner by technical staff skilled in the trade involved. 

2.13.2 The installation shall be carried out in such a manner as to preserve access to 

other equipment installed. 

2.14 INSPECTION & TESTING AT CONTRACTOR’s WORKS 

2.14.1 BHEL / customer shall within 10 days from the date of offsite inspection for 

the work/equipment give a notice in writing to contractor of any objection. The 

contractor shall give due consideration to such objection and shall either make 
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the modifications that may be necessary to meet the said objections or shall 

confirm in writing to BHEL / customer giving reasons therein that no 

modifications are necessary to comply with the contract. 

2.14.2 BHEL / customer shall have access to the contractors/sub-contractor’s 

premises or work and shall have the power at all reasonable time, to inspect 

any portion of the work being carried out or equipment or examine the 

materials and workmanship of the equipment’s being manufactured in other 

premises of the contractor/sub-contractor.  

2.14.3 In all cases where the tests whether at premises or works of the contractor or 

of any sub –contractor are to be conducted, the contractor/sub-contractor, 

shall provide free of charges such labour, materials, electricity, fuel, water, 

stores, apparatus and instruments as may be reasonably demanded by BHEL 

/ customer or his authorised representative to carry out effectively such test of 

the equipment in accordance with contract and shall give facilities to BHEL / 

customer or to his authorized representative to accomplish testing. 

2.15 PROGRESS REPORT & FIELD OFFICE RECORD 

2.15.1 The contractor shall prepare and submit daily progress report / charts, 

manpower deployment, material receipt report and such other reports as 

required by the Site-In-Charge for the monitoring and smooth progress of work. 

Progress report should explicitly indicate progress achieved against the targets, 

reasons for delay and action plan to compensate for such delay. 

2.15.2 The contractor shall maintain records pertaining to the quality of work and 

inspection and testing compliance with all technical requirements. Where 

safety of work is involved, the contractor shall submit written procedure to the 

Site-In-Charge 

2.16 MEASUREMENT OF WORK 

2.16.1 Before taking any measurement of any work, the Site-In-Charge or a 

subordinate deputed by him shall give reasonable notice to the contractor. If 

the contractor fails to attend at the measurements after such notice or fails to 

countersign or to record the difference within a week from the date of 

measurement in the manner required by the Site-In-Charge then in such event 

the measurements taken by the Site-In-Charge or by the subordinate deputed 

by him shall be final and binding on the contractor and the contractor shall 

have no right to dispute the same. 

2.16.2 For progressive/running bill payments, the contractor shall present detailed   

measurement sheets in triplicate duly indicating all relevant details based on 

technical documents and connected drawings for work done during the month 

/ period under different categories in line with terms of payment as per letter 

of intent. The basis of arriving at the quantities / weight shall be the relevant 

documents and drawings released by BHEL. These measurement sheets shall 

be prepared jointly with Site-In-Charge and signed by both the parties. 
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2.16.3  These measurement sheets will be checked by the Site-In-Charge and 

quantities and percentage eligible for payment under different groups shall be 

decided by him. The abstract of quantities and percentage so arrived at based 

on the terms of payment shall be entered in the measurement book and signed 

by both the parties. 

2.16.4 Based on the above quantities the contractor shall prepare the bills in the 

prescribed proforma and work out the financial value. These will be entered in 

the Measurement Book and signed by both the parties. Payment shall be made 

by BHEL after effecting the recoveries due from the contractor. 

2.16.5 All recoveries due from the contractor for the month / period shall                            

be effected in full from corresponding running bills unless specific approval 

from competent authority is obtained to the contrary. 

2.16.6 Measurement shall be restricted to that quantity for which it is required to 

ascertain the financial liability of BHEL under this contract. 

2.16.7 Measurements shall be taken jointly by persons duly authorised by BHEL and 

the contractor. 

2.16.8 Passing of bills covered by such measurement does not amount to acceptance 

of the completion of the work measured by BHEL. Any left out work has to be 

completed by the contractor, as directed. 

2.16.9 Final measurement and bill shall be prepared in the Performa prescribed for 

the purpose, based on the certificate issued by the Site-In-Charge that the 

entire work as stipulated in the tender specification has been completed in all 

respect to the entire satisfaction of BHEL. The contractor shall give unqualified 

‘NO CLAIM AND NO DEMAND CERTIFICATES’. All the tools and tackles 

loaned to him should be returned in satisfactory condition to BHEL. The 

abstract of final quantities and financial values shall also be entered in the 

Measurement Book and signed by both parties. The final bill shall be paid 

within a reasonable time after the completion of the work.  

2.17 RIGHTS OF BHEL 

2.17.1 BHEL reserves to itself the following rights in respect of this Contract without     

entitling the Contractor to any compensation as below: 

2.17.2 To get the work done through another agency at the risk and cost of Contractor, 

in the event of Contractor not starting the work in time, poor progress of work, 

inability to get the work done, delay in completion of Contract, poor quality of 

work, persistent disregard of instructions of BHEL, assignment transfer, or 

subletting of the contracted work without written permission of BHEL, non-

fulfilment of any contractual obligations etc. and to claim / recover 

compensation for such losses from the contractor including BHEL’s supervision 

charges and overheads from Security Deposit / other dues in addition to any 

other action that may be taken. However, BHEL shall notify such action.  
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2.17.3 To withdraw any portion of work and/or to restrict / alter quantum of work as 

indicated in the contract during the progress of work and get it done through 

another agency and /or by the departmental staff to suit BHEL’s commitments 

to its Customer. 

2.17.4 To terminate the contract after due notice and forfeit the Security Deposit and 

recover the loss sustained in getting the balance work done through other 

agencies in addition to liquidated damages in the event of: 

2.17.4.1 Contractor’s continued poor progress. Withdrawal from or abandonment of the 

work before completion of the work. 

2.17.4.2 Corrupt act of the contractor. 

2.17.4.3 Insolvency of the contractor. Persistent disregard of the instructions of BHEL. 

2.17.4.4 Assignment Transfer, Subletting of the contract work without BHEL’s written 

permission. 

2.17.4.5 Non-fulfilment of any contractual obligations or obligations under the law. To 

recover any money due from the Contractor from out of any money due to the 

Contractor under this or any other Contract or from the Security Deposit. 

2.17.5 To claim penalty or compensation for losses sustained including BHEL’s 

supervision charges and overheads in case of termination of contract or 

negligence of work by the contractor and/or to levy liquidated damages for delay 

in completion of work. 

2.17.6 To determine the Contract or to restrict the quantum of work and pay for the 

portion of work done in case BHEL’s contract with its customer is terminated 

for any reason. 

2.17.7 To effect recoveries from any amounts due to the contractor under this or any 

other contract or in any other from the moneys which BHEL is forced to pay to 

anybody due to contractor’s failure to fulfil any of his obligations.  

2.17.8 To restrict or increase the nature of work to suit site requirements, since the 

tender specification is based on preliminary documents and quantities 

furnished therein are indicative and approximate. The rates quoted shall not 

be subjected to revision by the contractor in such case. 

2.17.9 To deploy BHEL’s skilled and/or semi-skilled workmen in case of emergency / 

poor progress / deficiency in skill on the part of the employees of the contractor 

and to recover the expenditure on account of the same from the money due to 

the contractor. 

2.17.10 The Site-In-Charge shall have full powers to acquire the removal from the 

premises of all materials which in his opinion are not in accordance with the 

specifications and in case of default the Site-In-Charge shall be at liberty to 

employ other persons to remove the same without being answerable or 

accountable for any loss or damage that may happen to arise to such materials. 
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The Site-In-Charge shall have full powers to ask for other proper materials to 

be substituted thereof and in case of default the Site-In-Charge may ask the 

same to be supplied and all costs which may arise due to such removal and 

substitution are to be borne by the contractor. 

2.17.11 While every endeavour will be made by BHEL to this end, BHEL cannot 

guarantee uninterrupted work due to conditions beyond its control. The 

contractor will not be entitled to any compensation / extra payment on this 

account. 

2.17.12 In the event of any dispute of technical nature, the decision of BHEL and / or 

Site-In-Charge shall be final and binding on the Contractor. 

2.18 RESPONSIBILITIES OF THE CONTRACTOR  

IN RESPECT OF LOCAL LAWS, EMPLOYMENT OF WORKERS ETC  

2.18.1 The contractor should follow the prevailing industrial / labor laws as amended 

from time to time and shall also take all safety measures required during the 

execution of this order. 

2.18.2 The Contractor shall be fully responsible for correctness & quality of his work 

to the entire satisfaction of BHEL / Customer. The work shall be executed in 

accordance with the directions, instructions, drawings and specification. The 

work shall be performed in a first class, neat and good workmanship manner 

by technical staff skilled in the trade involved. The installation shall be carried 

out in such a manner as to preserve access to other equipment installed. If 

during the progress of manufacture or supply of plant, BHEL/customer notifies 

in writing to the contractor that the contractor has installed/manufactured any 

plant or part of plant unsound or imperfect, or has supplied any plant inferior 

in quality to that specified, the contractor on receiving details of such defects 

or deficiency, shall at his own expenses, within such time as may be reasonably 

necessary for the purpose, alter, reconstruct or remove such plant or part of 

plant or supply fresh materials as per standard specification and in case the 

contractor fails to do so, BHEL may on giving the contractor thirty days’ notice 

in writing of his intention to do so, proceed to alter, reconstruct or remove such 

plants or part of plants at the contractor’s cost provided that nothing in this 

clause shall be deemed to deprive BHEL/ customer or affect any rights which 

he may otherwise have in respect of such defect or deficiencies and provided 

that such replacement shall be carried out by  BHEL/ customer within a 

reasonable time and at a reasonable price and as far as possible, to the same 

specification and under competitive conditions. 

2.18.3 If the completed plant or any portion taken over is found to be defective or fails 

to fulfil the requirement of the contract, the Site-In-Charge shall forthwith give 

the contractor notice setting forth particulars of defects or failure and the 

contractor shall make the defects good, or alter the same to make it comply 

with the requirements of contract. If the contractor fails to do so, within a 

reasonable time, BHEL/Customer may reject and replace at the cost of the 

contractor, the whole or any portion of the plant, as the case may be, which is 
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defective or fails to fulfil the requirement of the contract. In case of such 

replacement by BHEL, contractor shall be liable to pay to BHEL the extra cost, 

if any of such replacement delivered and/or erected as provided for in the 

original contract. Such extra cost and the damages being the ascertained 

difference between the prices paid by BHEL/Customer, under the provision 

above mentioned for such replacement and the contract price for the plant so 

replaced and also to repay any sum paid by BHEL/Customer to the contractor 

in respect of such defective plant. 

2.18.4 If in the opinion of the contractor any work is insufficiently specified or required   

modifications, the Contractor shall refer the same in writing to the Site-In-

Charge and obtain his instruction / approval in writing before proceeding with 

the work. If contractor fails to refer such instance, any excuse for faulty 

erection, for poor workmanship or delay in completion shall not be entertained. 

2.18.5 Land belonging to BHEL or its customer under temporary possession of BHEL 

shall not be occupied by the contractor without the written permission of BHEL. 

2.18.6 The old plant and equipment, which are being replaced by new plant and 

equipment will be the property of the customer. The customer shall provide 

space or store for storing the dismantled plant and equipment within the plant 

premises. The contractor shall stack the dismantled material properly. 

2.18.7 The Contractor will be required to sign a contract with BHEL on Non-judicial 

stamp paper as per Annexure – “A” of General Terms & Conditions. The cost 

towards agreement shall be borne by the contractor. 

2.18.8 All the properties/equipment/components of BHEL/its customer loaned with 

or without deposit, to the contractor shall remain the properties of BHEL/ its 

customer. The contractor shall use such properties for the purpose of execution 

of this contract. The contractor shall return them in good conditions as and 

when required by BHEL/its customer. In case of non-return, loss, damaged, 

repairs, etc., cost thereof, as may be fixed by the Site-In-Charge, will be 

recovered from the contractor. 

2.18.9 It shall not be obligatory on the part of BHEL/ customer to supply any 

tools and tackles. Contractor has to arrange the testing equipment’s as per 

annexure –“S” required to complete all the tests mentioned in NIT and required 

for successful commissioning of the machine. No instruments will be provided 

by Customer and BHEL, only 415V, 3 AC supply will be made available by 

customer at site. 

2.18.10 ROYALTY  

Royalty for equipment supplied shall be borne by the contractor and nothing 

extra on this account shall be paid to him by BHEL. 

2.18.11 PERMANENT BENCH MARKS 

Where directed by the Site-In-Charge, the contractor shall provide permanent 

bench marks. Likewise, any other levels or lines or points specifically required 
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by the Site-In-Charge shall be built in. The contractor shall carefully protect 

and preserve such important mark during execution of the work. 

2.18.12  SITE TESTING  

For the tests carried out by the contractor at site, the contractor shall install 

testing equipment  at site as per annexure- “S” of NIT and shall ensure and 

certify the calibration of the equipment so installed and shall maintain the same 

in working order throughout the period of construction. The contractor shall 

also provide the necessary trained staff for carrying out such tests and using 

such equipment. List of equipment’s with range shall be submitted by the 

bidder.  

2.18.13 APPROVAL OF LOCAL MATERIALS FOR USE  

Before bringing any material (locally purchased) to site in bulk for civil works, 

infrastructure, plant services, etc, contractor shall have to bring a sample first 

and get it approved by Site-In-Charge. Any material brought to site in 

contravention of this conditions shall be rejected forthwith and no payments 

shall be made. 

2.18.14 COMPENSATION 

For all works having contract value of Rs. 5,00,000/- or above, BHEL shall 

recover the amount of compensation paid to victim(s) by BHEL towards loss of 

life/ permanent disability due to an accident which is attributable to the 

negligence of contractor, agency or firm or any of its employees as detailed 

below.  

a) Victim: Any person who suffers permanent disablement or dies in an accident 

as defined below.  

b) Accident: Any death or permanent disability resulting solely and directly from 

any unintended and unforeseen injurious occurrence caused during the 

manufacturing/ operation and works incidental thereto at BHEL factories/ 

offices and precincts thereof, project execution, erection and commissioning, 

services, repairs and maintenance, trouble shooting, serving, overhaul, 

renovation and retrofitting, trail operation, performance guarantee testing 

undertaken by the company or during any works/ during working at BHEL 

Units/ Offices/ townships and premises/ Project Sites.  

c) Compensation in respect of each of the victims:  

i. In the event of death or permanent disability resulting from Loss of both 

limbs: Rs. 10,00,000/- (Rs. Ten Lakh).  

ii. In the event of other permanent disability: Rs.7,00,000/- (Rs. Seven 

Lakh)  

d) Permanent Disablement: A disablement that is classified as a permanent 

total disablement under the provison to section 2 (I) of the Employee’s 

Compensation Act, 1923.  

2.18.15 The contractor shall not claim any compensation due to reduction in the scope 

of work due to changes in design, which curtail the quantum of work. 
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2.18.16 The contractor shall fully indemnify BHEL/its customer against all claims of 

whatever nature arising during the course of execution of this contract due to 

the acts of contractor/his personnel.  

2.18.17 In the event of any claim or demand being made or action being brought against 

BHEL/Customer for infringement or alleged infringement of letter, patent  in 

respect of any machine plant, work or thing used or supplied by the  contractor 

under this contract or in respect of any method of using or working  by 

BHEL/Customer of such machines, plant, work or thing, the contractor will 

indemnify BHEL/Customer against  such claim or demand and all costs and 

expenses arising from or incurred by reason  of such claim or demand. In case 

the equipment in such suit or proceedings is held to constitute infringement 

and the use of the equipment or part is prohibited, the contractor shall at his 

own expenses either procure for BHEL/Customer the right to continue using 

the equipment , modified it so as it becomes non-infringing or remove the 

equipment and refund BHEL/Customer price plus the transportation and 

installation cost  thereof. 

2.18.18 The contractor shall ensure that no damage is caused to any person / any 

existence work/property of customer/other parties working at site. If any such 

damage is caused, it shall be the responsibility of the contractor to make good 

the losses and compensate the affected parties at his own cost. The contractor 

shall indemnify BHEL for any such eventuality in the prescribed proforma as 

per Annexure “Q” of General Terms & conditions. 

2.18.19 Any delay in completion of work or non-achievement of periodical targets due 

to reasons attributable to the contractor, will have to be compensated by the 

contractor either by increased manpower and resources or by working extra 

hours or more than one shift at no extra cost to BHEL. 

2.18.20 The contractor shall execute the work under the conditions usual to such power 

plant construction and in conjunction with numerous other operations at site. 

The contractor and his personnel shall co-operate and co-ordinate with other 

agencies at project site and proceed in a manner that shall help in the progress 

of work at site as a whole. 

2.18.21  The contractor shall keep the area of work clean and shall remove the debris 

etc. while executing day-to day work. Upon completion of work, the contractor 

shall remove from the vicinity of work, all scrap, packing materials, rubbish, 

unused and other materials and deposit them in places specified by the Site-

In-Charge. The Contractor shall also demolish all the hutment’s sheds, offices, 

etc. constructed and used by him and shall clean the debris. In the event of his 

failure to do so, the same will be arranged to be done by the Site-In-Charge and 

the expenses for the same shall be recovered from the contractor. 

2.18.22 The contractor shall execute the work in the most professional manner in the 

stipulated time. Accuracy of work and timely execution shall be the essence of 

80264/2020/HEP-ESH95100
322



REF: NIT No. ESH/TONS/UNIT#3/T-01 
 
Part-1: Technical Bid 
Section 2: GENERAL TERMS & CONDITIONS        Page  29 

 External Services Hydro, BHEL Bhopal 

 

 

this contract. The contractor shall be responsible to ensure that the quality, 

assembly and workmanship conform to the dimensions and clearance given in 

the drawings and/or as per the instructions of the Site-In-Charge. 

2.18.23 

 

 

 

 

 

2.18.24 

Establishment of Site Office – Contractor shall make its own office at site. He 

will be required to maintain good office at site with necessary staff & 

infrastructure like mobile phone, Computer System with Printer, UPS and 

internet. Contractor shall extend all office facility and infrastructure for BHEL 

/ Customer official use. 

 The contractor under this contract shall also provide free of cost service of 

highly killed/ skilled persons during the period of contract exclusively for use 

by BHEL. This manpower will be required for following services; 

 One no highly skilled worker (Qualified computer operations) for office and 

stores work and for maintaining the documentation and records (films/ 

movies / photographs) from site opening to handing over of machine 

 One no Skilled worker for office & store use and distribution of docks and 

xeroxing the document at site. 

2.18.25  In case there is no specification laid down in the contract for a class of work, 

such work shall be carried out in accordance with the standard practice and 

instructions, and of the Site-In-Charge. 

2.18.26 No levy, payment or charge made or imposed shall be impeached by reason of 

any clerical error or by reason of any mistake in the amount levied, demanded 

if charged. 

2.18.27 The contractor shall take all reasonable care to protect the materials and the 

work till such time the plant/equipment has been taken over by BHEL/its 

customer. It will be the responsibility of the contractor to ensure safe lifting of 

the equipment to avoid damages/accidents. 

2.18.28 Contractor shall not stop work or abandon the site for whatsoever reason or 

dispute, excepting for force majeure conditions. All problems/dispute shall be 

separately discussed and settled without affecting the progress of work, 

stoppage or abandonment of work, other than under force majeure conditions, 

shall be treated as breach of contract and dealt with accordingly. 

2.18.29 OBSERVING LOCAL LAWS, PROVIDING WORKMEN & SUPERVISORY 

PERSONNEL 

The following are the responsibilities of the contractor in respect of observance 

of local laws, employment of personnel, payment of taxes etc: 

2.18.29.1 The contractor shall engage sufficient staff to maintain the required rate of 

progress and quality of workmanship. If unskilled workers are required to be 

engaged, the same shall be engaged, as far as possible, from local areas in 

which the work is being executed. Claim for idle labour/machinery due to non-

supply of any material by BHEL or for any other reasons will not be entertained. 
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During the continuance of this contract, the contractor shall have due regard 

to all local festival, religious events and other customs, in all his dealings with 

the local labour for the time being employed on or in connection with the work. 

2.18.29.2 The Contractor shall comply with all local, state and central laws, statutory 

rules, Regulations, etc., such as: the payment of wages Act, the Minimum 

Wages Act, The Workmen’s Compensation Act, The Employer’s Liability Act, 

The Industrial Disputes Act, The Employees Provident Fund Act, Employees 

State Insurance Scheme, The Contract labour (Regulations and Abolition) Act, 

1970 and other Acts, Rules and Regulations for labour as may be enacted by 

the Government during the tender of the Contract and having force or 

jurisdiction at site. The contractor will be required to seek registration, if 

required, as per local laws. The contractor shall give to the local governing body, 

police and other concerned project site authorities all such notice (s) as may be 

required under law. 

2.18.29.3 The Contractor shall obtain independent license under the Contract Labour 

(Regulations and Abolition) Act, 1970 and its amendments from the concerned 

authorities based on the certificate (Form V) issued by the Principal employer 

/ customer. 

2.18.29.4 The contractor shall pay all taxes, fees, license charges which may be him or 

otherwise as deemed fit. 

2.18.29.5 The contractor shall make all arrangements and shall also meet all expenses in 

connection with his workmen’s qualification / re-qualification test(s) etc at site. 

2.18.29.6 All safety rules and codes are applicable to work shall be followed without any 

exception 

2.18.29.7 The contractor shall arrange to provide guards and prominently display caution 

notices, in unsafe and hazardous area. 

2.18.29.8 The contractor shall be responsible for the provision of health and sanitary as 

described arrangements in the contract labour Regulations and Abolition Act, 

1970 and its amendments. 

2.18.29.9 The contractor shall be responsible for safety precautions as may be required 

for safe and satisfactory execution of the contract. 

2.18.29. 

10 

All safety rules and codes applied by BHEL/its customer at site shall be 

observed by the contractor and his workmen without exception. The contractor 

shall be responsible for the safety of the equipment/material and work to be 

performed by him and shall maintain all lights, fencing guards, signs etc. or 

other protections necessary for the purpose. Contractor shall also take such 

additional precautions as may be indicated from time to time by the Site-In-

Charge, with a view to prevent pilferage, accidents, fire hazards etc. Suitable 

number of clerical staff, watch and ward staff & storekeepers to take care of 

equipment, material, construction tools and tackles shall be posted at site by 

the contractor till the completion of the work. The contractor shall arrange for 
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such safety devices as are necessary for this type of work and carryout the 

requisite site test of handling equipment, lifting tools, tackles etc. as per usual 

standards and practices. 

2.18.29. 

11 

The contractor shall ensure proper accommodation including adequate medical 

facilities for the personnel employed by him. Customer on chargeable basis can 

extend these facilities to contractor during project tenure. 

2.18.29. 

12 

The contractor will be directly responsible for payment of wages to his 

workmen. A pay-roll sheet giving details of all payments made to the workmen 

duly signed by the contractor’s representative shall be furnished to BHEL for 

record purpose.  

2.18.29. 

13 

No idle labour charges will be admissible in the event of any stoppage of work 

resulting in the contractor’s workmen being rendered idle due to any reason at 

any time. 

2.18.29. 

14 

 The contractor shall furnish fortnightly labour deployment report indicating 

the classification and number of workmen engaged, date-wise and category-

wise. Besides, the contractor shall also furnish progress reports on work at 

regular intervals as required by the Site-In-Charge. 

2.18.29. 

15 

The contractor has to ensure that the people deployed by them restrict their 

movement in the area earmarked for the project. For movement in area other 

than earmarked for project prior permission of BHEL Site-In-Charge is 

required. The contractor shall abide by all the rules and regulations of the 

power station. 

2.18.29. 

16 

Gate Pass for entry into power station would be required for all the persons 

deployed by the contractor at site. Special permission would be required for 

working beyond normal working hours. The contractor shall be arranging the 

passes and working permission beyond normal working hours on their own. 

BHEL Site-In-Charge shall provide necessary help and guidance for the same. 

Normal working hours in the plant is 8 hours. 

2.18.29. 

17 

The Contractor shall deploy all skilled, semi-skilled and unskilled workers and 

should hold valid certificates wherever necessary. The contractor shall deploy 

only experienced supervisory staff to carry out the erection work and control 

his workmen. BHEL reserves the right to insist on removal of any employee of 

contractor. In the event of increasing or decreasing the category of workers, 

supervisors the contractor shall obtain the prior approval of BHEL’s site-in-

charge.  

2.18.29. 

18 

The contractor will get Form-V from customer for obtaining labor license. 

2.19 STRIKES AND LOCKOUTS 

2.19.1  The contractor will be solely responsible for all disputes and other issues 

connected with his workmen. In the event of contractor’s workmen resorting to 

strike or the contractor resorting to lockout and, if the strike or lockout so 
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declared is not settled within a period of one month, BHEL shall have the right 

to get the work executed employing its own men or through other agencies or 

both. The cost incurred by BHEL in this regard shall be recovered from the 

contractor. 

2.19.2 For any purpose whatsoever, the employees of the contractor shall not be 

deemed to be in the employment of BHEL. 

2.20 FORCE MAJEURE  

2.20.1 Notwithstanding anything contained in the contract, neither BHEL nor the 

Contractor shall be held responsible for total or partial non-execution of any of 

the contractual obligations, should the obligation become unreasonably 

onerous or impossible due to occurrence of a 'Force Majeure' which directly 

affects the obligations to be performed by the BHEL or the contractor; Such 
events include war, military operations of any nature, blockages, revolutions, 

insurrections, riots, civil commotions, insurgency, sabotage, acts of public 

enemy, fires, explosion, epidemics, quarantine restrictions, floods, earthquake, 

or acts of God, restrictions by Govt. authorities; over which the BHEL or the 

contractor has no control. 
The party claiming to be affected by force majeure shall notify the other party 

in writing without delay, within two weeks from the occurrence of such 

situation and on the cessation thereof. Extension of time sought by the 

contractor along with supporting evidence and so granted by BHEL for the work 

affected, if any, shall not be construed as waiver in respect of remaining 

execution. Rescheduling of execution on account of force majeure conditions, 
if so agreed by BHEL, will not entail the contractor to claim any increase in the 

price on whatsoever account. 

 

2.20.2 Notwithstanding above provisions, BHEL shall reserve the right to cancel the 

Contract, wholly or partly, in order to meet the overall project schedule and 

make alternative arrangements. If deemed necessary, BHEL may takeover 

partly processed work at a mutually agreed price 

 

2.21 SETTLEMENT OF DISPUTES 

2.21.1 Except as otherwise specifically provided in the contract all disputes concerning 

questions of fact arising under the contract shall be decided by the Site-In-

Charge subject to a written appeal by the contractor to the Site-In-Charge, 

whose decision shall be final to the parties hereto. 

2.21.2 Any disputes or differences including those considered as such by only one of 

the parties arising out of or in connection with the contract shall be to the 

extent possible settled amicably between the parties. 

2.21.3  If amicable settlement cannot be reached, then all disputed issues shall be 

settled by arbitration as provided in relevant clause.  

2.22    

 

2.22.1  

ARBITRATION & CONCILIATION  

 

ARBITRATION : 
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2.22.1.1 Except as provided elsewhere in this Contract, in case Parties are unable to 

reach amicable settlement (whether by Conciliation to be conducted as provided 

in Clause 2.27.2 herein below or otherwise) in respect of any dispute or 

difference; arising out of the formation, breach, termination, validity or 

execution of the Contract; or, the respective rights and liabilities of the Parties; 

or, in relation to interpretation of any provision of the Contract; or. in any 

manner touching upon the Contract (hereinafter referred to as the ‘Dispute’), 

then, either Party may, commence arbitration in respect of such Dispute by 

issuance of a notice in terms of section 21 of the Arbitration & Conciliation Act, 

1996 (hereinafter referred to as the ‘Notice’). The Notice shall contain the 

particulars of all claims to be referred to arbitration in sufficient detail and shall 

also indicate the monetary amount of such claim. The arbitration shall be 

conducted by a sole arbitrator to be appointed by the Head of the BHEL Bhopal 

unit issuing the Contract within 60 days of receipt of the complete Notice. The 

language of arbitration shall be English. The Arbitrator shall pass a reasoned 

award. Subject as aforesaid, the provisions of Arbitration and Conciliation Act 

1996 (India) or statutory modifications or re-enactments thereof and the rules 

made thereunder as in force from time to time shall apply to the arbitration 

proceedings under this clause. The seat of arbitration shall be Bhopal The 

Contract shall be governed by and be construed as per provisions of the laws 

of India. Subject to this provision 2.27.1.1 regarding ARBITRATION, the 

principal civil court exercising ordinary civil jurisdiction over the area where 

the seat of arbitration is located shall have exclusive jurisdiction over any 

DISPUTE to the exclusion of any other court.  

2.22.1.2  In case of Contract with Public Sector Enterprise (PSE) or a Government 

Department, the following shall be applicable:  

In the event of any dispute or difference relating to the interpretation and 

application of the provisions of commercial contract(s) between Central Public 

Sector Enterprises (CPSEs)/ Port Trusts inter se and also between CPSEs and 

Government Departments/Organizations (excluding disputes concerning 

Railways, Income Tax, Customs & Excise Departments), such dispute or 

difference shall be taken up by either party for resolution through AMRCD 

(Administrative Mechanism for Resolution of CPSEs Disputes) as mentioned in 

DPE OM No. 4(1)/2013-DPE(GM)/FTS-1835 dated 22-05-2018 as amended 

from time to time.  

2.22.1.3  The cost of arbitration shall initially be borne equally by the Parties subject to 

the final allocation thereof as per the award/order passed by the Arbitrator.  

Notwithstanding the existence of any dispute or differences and/or reference 

for the arbitration, the Contractor shall proceed with and continue without 

hindrance the performance of its obligations under this Contract with due 

diligence and expedition in a professional manner unless the dispute inter-alia 

relates to cancellation, termination or short-closure of the Contract by BHEL.  

2.22.2  CONCILIATION:  

If at any time (whether before, during or after the arbitral or judicial 

80264/2020/HEP-ESH95100
327



REF: NIT No. ESH/TONS/UNIT#3/T-01 
 
Part-1: Technical Bid 
Section 2: GENERAL TERMS & CONDITIONS        Page  34 

 External Services Hydro, BHEL Bhopal 

 

 

proceedings), any Disputes (which term shall mean and include any dispute, 

difference, question or disagreement arising in connection with construction, 

meaning, operation, effect, interpretation or breach of the agreement, contract), 

which the Parties are unable to settle mutually, arise inter-se the Parties, the 

same may, be referred by either party to Conciliation to be conducted through 

Independent Experts Committee (IEC) to be appointed by competent authority 

of BHEL from the BHEL Panel of Conciliators.  

Notes:  

1. No serving or a retired employee of BHEL/Administrative Ministry of BHEL 

shall be included in the BHEL Panel of Conciliators.  

2. Any other person(s) can be appointed as Conciliator(s) who is/are mutually 

agreeable to both the parties from outside the BHEL Panel of Conciliators.  

The proceedings of Conciliation shall broadly be governed by Part-III of the 

Arbitration and Conciliation Act 1996 or any statutory modification thereof 

and as provided in Procedure 2.3 to this GCC. The Procedure 2.3 together 

with its Formats will be treated as if the same is part and parcel hereof and 

shall be as effectual as if set out herein in this GCC.  

The Contractor hereby agrees that BHEL may make any amendments or 

modifications to the provisions stipulated in the Procedure 2.3 to this GCC 

from time to time and confirms that it shall be bound by such amended or 

modified provisions of the Procedure 2.3 with effect from the date as 

intimated by BHEL to it.  

2.23   TAXES 

Refer annexure-T for tax related compliance. 
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3.1 The Special terms and conditions given here supersede the relevant terms & 

conditions given in Instruction to tenderers and General Terms and Conditions. 

3.2 STRIKES AND LOCKOUTS: The contractor will be solely responsible for all 

disputes and other issues connected with his workmen. In the event of 

contractor’s workmen resorting to strike or the contractor resorting to lockout 

and, if the strike or lockout so declared is not settled within a period of one 

month, BHEL shall have the right to get the work executed employing its own 

men or through other agencies or both. The cost incurred by BHEL in this 

regard shall be recovered from the contractor. 

3.3 NO DEVIATION IN ANY OF THE TENDER TERMS SHALL BE ACCEPTABLE.  

3.4 This section of the tender defines the scope of the contractor’s work other than 

as specified in the Technical Specifications. The requirement and conditions 

mentioned in this section are in addition to what are stated in “Instructions to 

Tenderers” , “General terms and conditions” & “Technical Specifications”.  

3.5 In case of any conflicting provisions given in different sections of the 

tender following shall be the order of preference forming the basis for 

arriving at a conclusion : 

 A) Description in schedule of quantities of price schedule 

 B) Technical Specifications 

 C) Special Conditions if any 

 D) Drawings  

 E) General terms & conditions  

3.6 The bidders are advised to take into account all factors and any fluctuations in 

the market rates etc. having effect on prices. No delay will be accepted and no 

claim will be entertained on this account after acceptance of the tender or 

during the currency of the contract. It is advisable that the bidders visit the site 

prior to bid submission. 

3.7  NATURE OF JOB:   

3.7.1 The job tendered out comprises of refurbishment/rectification of 

generator and COH of generator & turbine of unit#3 by dismantling, 

rectification and assembly of necessary parts, erection, Testing & 

commissioning & other works of unit#3 at 3X105 MW, Tons hydroelectric 

project, Sirmour, (MPPGCL) in Madhya Pradesh. 

3.7.2 Bidders should visit the site at their own cost before submitting their offer and 

to make sure that they understand the working environment, present state of 

the structures, availability of original documents with our customer, local rules, 

laws and regulations etc. A certificate to this effect should be submitted by the 

bidder as per format given at Annexure “J”. 

NOTE: BHEL shall not accept any claim arising out of above factors. 
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3.8 QUALIFYING CRITERIA: The bidders should fulfil following qualifying criteria: 

3.8.1 The bidder should have the experience of successful execution of erection of 

new hydro generator and hydro vertical francis or vertical Kaplan turbine not 

less than 60 MW in hydro power plant 

or 

Capital overhauling and R&M work of Hydro Generator and hydro  

Francis/Kaplan turbine of not less than 60 MW in hydro plant with complete 

rewinding of stator and refurbishment of generator and turbine, during last 

seven years ending on 31.08.2020 

3.8.2 The bidder should have executed the work of above nature during last seven 

years ending on 31.08.2020 for valuing either of the following:  

a) Three works each valuing not less than Rs. 52.4 Lakhs 

b) Two works each valuing not less than Rs. 65.5 Lakhs 

c) One work valuing not less than Rs. 104.8 Lakhs 

3.8.3 The bidder should have average annual financial turnover not less than Rs 39.3 

Lakhs during the last 3 years, ending 31st March 2018-19.  

Self-attested Audited Balance Sheet and P/L Account for last three years to be 

submitted in fulfilment of this criterion.CA certificates to be enclosed 

3.8.4 The bidder shall not be black listed/ prohibited for doing business with any 

BHEL unit or M/s MPPGCL  as on the date of submission of this tender. 

3.8.5 Technical experience and financial resources of any subcontractor/subsidiary 

company /associate group shall not be taken into account in determining the 

Bidder’s compliance with the qualifying criteria.  

3.8.6 The bid can be submitted by an individual party or a Joint Venture of not 

more than two parties. Necessary certificates and documents required for 

evaluation are required to be submitted in fulfilment of above criteria.  

(Details of Joint Venture are given under clause no. 3.26 below). 

3.8.7 BHEL is accredited to quality management system (ISO 9001: 2015). There by 

bidder has to successfully perform the work with quality standard / norms 

under BHEL guidance.  

3.8.8 Note: Apart from above documents, BHEL reserves the right to ask for 

additional documentary evidence for fulfilment of qualifying requirement 

of vendors. 

3.9 OTHER INFORMATION TO BE SUBMITTED BY THE BIDDER:  

The bidder should submit following duly signed and stamped along with offer 

3.9.1 No Deviation Certificate (Technical) as per Annexure “H” of Instruction to 

Tenderers. 
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3.9.2 No Deviation Certificate (Commercial) as per Annexure “I” of Instruction to 

Tenderers.  

3.9.3 Copy of PAN No.  

3.9.4 Copy of GST No. 

3.9.5 An attested copy of the Power of Attorney, in case an individual other than the 

sole Proprietor / Director / Partner signs the tender. 

3.9.6 Documents in support of type of firm. 

3.9.7 Financial viability statement as per Annexure “C” of Instruction to Tenderers 

with  supporting documents. 

3.9.8 Certificate confirming knowledge about site condition as per Annexure “J” of 

Instruction to Tenderers.  

3.9.9 Confirmation of participation in Reverse Auction Process as per “Annexure –  

K” 

3.9.10 All other annexures attached with this tender 

3.10 SCOPE OF CONTRACTOR RELATED TO WORK, MAN POWER & 

ARRANGING TEST EQUIPMENTS FOR ALL THE TESTS AT SITE: 

3.10.1 Providing man power and special testing equipment / machine as per 

requirement of site. 

3.10.2 Providing minimum work force at site along with necessary tooling and machine 

during the duration of work is the responsibility of the contractor.  

3.10.3 Brief scope of work is as follows :-  

3.10.3.1 Dismantling of Unit. 

3.10.3.2 Rectification / Refurbishment/ overhauling work of generator. 

3.10.3.3 Rectification / Refurbishment / overhauling work of turbine. 

3.10.3.4 Trial assembly of major turbine components. 

3.10.3.5 Final erection / Re-assembly work – turbine. 

3.10.3.6 Final erection / Re-assembly work – generator 

3.10.3.7 Box-up activities. 

3.10.3.8 Pre-commissioning / mechanical spinning / commissioning, synchronisation 

of unit and handing over of the machine to customer after 72 hours of trial run 

3.10.4 Test equipment’s and T & P shall be in the contractor scope as per annexure-

“S” 

3.10.5 Note: -  
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For detail scope of work, refer technical specification 

ESH/TONS/UNIT#3/T-01/ Part-1: Section-4  

3.11 COMPLETION SCHEDULE:  

3.11.1 On intimation by BHEL through Email or Fax for site opening, the contractor 

has to make initial mobilization of his materials, resources and workforce so as 

to commence the work within 15 (fifteen) days from intimation (since the work 

is to be done on priority/urgent basis). Further mobilisation of fresh resources 

and augmentation of existing resources shall be done in consultation with 

BHEL in all the area as covered in scope of work. 

3.11.2 The total work under the scope should be completed within 8 months from the 

date of commencement of work (i.e. date of handing over of machine by 

customer to contractor till synchronisation and handing over machine to 

customer after 72 hours of successful operation of the machine.   

3.11.3 NOTE: Completion time is the essence of the contract. Hence the contractor 

may be required to arrange working in extended working hours/ round the 

clock working to achieve scheduled completion time. 

3.11.4 For working on extended hours/ Sundays/ holidays, a written permission has 

to be obtained from the customer well in advance. 

3.12.0 PRICE SCHEDULE 

3.12.1 Please refer to the Price Schedule. Price bid should be submitted strictly as per 

the enclosed price schedule. Any deviation w.r.t. price schedule is not 

acceptable and the offer having deviation is liable to be rejected. Rates quoted 

by the bidder against schedule items shall remain firm.   

3.12.2 Price shall include all taxes/Duties/Royalties/Octroi/Freights applicable as on 

date of submission of tender except GST.  Any new tax introduced in future 

shall be considered as applicable 

3.12.3 GST shall be reimbursed to the contractor at actual at prevailing rate at the 

time of execution of work against documentary evidences. 

3.12.4 No claim shall be admissible on account of revision in rate of existing taxes & 

duties (except GST) subsequent to bid submission. However, if any new taxes 

& duties are introduced subsequent to bid submission and during the 

currency of the contract including its extension if any for the reasons not 

attributable to the contractor, the same shall be reimbursed at actual against 

documentary evidence of remittance by the contractor. In case the contract 

period is extended for the reasons attributable to the contractor, no such 

reimbursement shall be made during extended period.  

3.12.5 Income Tax shall be deducted at source (TDS) as per prevailing rules and copy 

of TDS shall be provided to contractor.  
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3.12.6 Note: - Claim for reimbursement of GST pertaining to running bill should 

be submitted along with running bills. 

3.13 EVALUATION OF THE OFFER AND ISSUE OF WORK ORDER: 

3.13.1 The bidder shall submit complete price of the package.  

3.13.2 Evaluation of the offer will be strictly based on information submitted by the 

bidder. In view of this, the bidder is requested to go through the tender 

documents carefully and furnish all details clearly.  

3.13.3 Total price of the package shall be compared for the purpose of arriving at 

L-1.  

3.13.4 In the course of evaluation, more than bidder happens to occupy L1 status, 

effective L1 will be decided by soliciting discount price from the respective L1 

bidders. In case more than one bidder happens t occupy L1 status even after 

soliciting discount, L1 bidder shall be decided by toss/ draw of lots, in the 

presence of respective L1 bidders or their representatives.  

3.13.5 Based on the techno-commercial evaluation and reverse auction, the 

successful L1 bidder shall be awarded the contract for the complete package.   

3.13.6 No condition or deviations allowed in price bid.  

3.13.7 Work is indivisible in nature and shall be awarded to a single party.    

3.13.8 BHEL shall go for a Reverse Auction after the techno-commercial 

evaluation. The bidder is required to communicate their consent for the same 

as per  Reverse Auction Annexure-K for reference. 

3.14 TERMS OF PAYMENT 

3.14.1 Progressive payment shall be made after completion work as per price schedule 

and is subject to the deductions towards Security Deposit, Income Tax with 

surcharge, any other tax or levies applicable in the state and recoveries towards 

materials/services rendered on chargeable basis, penalty and LD, if applicable. 

3.14.2 All the payments due to the Contractor will be made through Electronic Fund 

Transfer (EFT). For EFT facility the successful bidder is required to submit the 

details duly endorsed by their bankers in the prescribed format as mentioned 

at Annexure-R. Normally payment of bills takes about 60 days from the date of 

receipt of bills at Bhopal office duly verified by Site-In-Charge.   

3.14.3 Note: Advance Payment – BHEL does not give advance as a policy. 

3.15 EXTRA/ADDITIONAL ITEMS OF WORK 

3.15.1 Any NEW ITEM of work which is explicitly not as per the scope envisaged in 

the tender but found essential during execution of the contract for satisfactory 

completion of the total work, it will come under the ambit of Extra Item of Work. 
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In case such extra item is executed, the rate for the same shall be determined 

in the following ways and in the same priority: 

3.15.1.1 The rate for such extra item shall be derived from the nearest possible item or 

group of items of the awarded price schedule.  

3.15.1.2 If the derivation of rate of an extra item is not possible as per above, the same 

shall be derived from any order placed by BHEL in last 1 year for the same item 

either on the same vendor or on any one else in the vicinity of 100 kilometres 

of project site.  

3.15.1.3 In case of failure by all the above two clauses i.e. 3.15.1.1 and 3.15.1.2, the 

rate for extra item shall be derived on prevailing market rates and on actual 

basis by observing the consumption of materials (with permissible wastage as 

per standard practice), deployment of labour’s and other incidentals with 15 % 

as contractor’s premium and overheads. For this purpose, the contractor has 

to maintain and produce proper record duly certified by BHEL Site-In-Charge. 

Decision of BHEL in this regard shall be final and binding on the contractor.  

3.16 SUSPENSION AND CANCELLATION OF WORK: 

3.16.1 BHEL reserves the right to suspend and restart execution of the contract 

without invalidating the provisions of the contract. Orders for suspension or 

restart of the contract will be issued by BHEL to the contractor in writing. In 

such case, the time for completion of the contract will be extended for a period 

mutually agreed to between the parties. No price variation on this account 

shall be admitted.  

3.17 INSURANCE: 

3.17.1 It shall be the sole responsibility of the contractor to obtain transit insurance 

for envisaged scope of supply and get insured the property, materials, 

machineries, tools & tackles etc. belonging to him.  

3.17.2 It shall be the sole responsibility of the contractor to insure sufficient coverage 

of his workmen against risks of accidents and injury while at work as required 

by the relevant rules and to pay compensation, if any, to them as per 

Workmen’s Compensation Act. Contractor shall have accident insurance policy 

to cover the above. The work will be carried out in a protected area and all the 

Rules and Regulations of BHEL / its customer in the project Area which are in 

force from time to time shall be followed by the contractor.  

3.17.3 If due to contractor’s carelessness, negligence and / or non-observance of safety 

and other precautions, any accident / injury occurs to other persons / public, 

damage to BHEL’s / its customer’s property and/or personnel occurs, and if 

BHEL is unable to recover in full its claim from the Insurance Company, the 

deficit will be recovered from the contractor. The contractor shall be responsible 

for necessary compensation and other expenses in full, if so decided by the 

appropriate authority. 
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3.17.4 It shall be the responsibility of the contractor to provide security arrangements 

for the equipment/materials belonging to BHEL / its customer & handed over 

to the contractor for Transportation / erection till these are taken over by BHEL 

or are returned to BHEL / its customer’s Stores. 

3.18 PENALTY FOR DELAY: 

3.18.1 The total work under scope is to be completed within the completion time 

mentioned under Clause 3.11.2 above. Required approval, drawings and 

material in scope of customer/BHEL shall be made available to contractor in 

time.   

3.18.2 Delay in completion of the work under scope that may take place beyond 

contractual schedule OR within any extension for the reasons attributable to 

the contractor shall be subject to imposition of PENALTY at the rate of 0.5 % of 

the contract value per week of delay or part thereof subject to maximum ceiling 

of 10% of the contract value. GST on penalty shall be charged extra 

3.19 DEFECT LIABILITY/WARRANTY 

3.19.1 The warranty period for the work executed shall be for a period of 12 months 

commencing immediately from the date of completion of the total 

package/handing over of the units. 

3.19.2 In case of any deficiencies in the workmanship, which is detected before the 

expiry of the warranty period, the contractor on notification by BHEL shall 

rectify or remedy the defects at his own cost and provisions of this clause shall 

apply to the portions of the work so replaced or renewed until the expiration of 

12 months from the date of such replacement or renewal or the expiration of 

the original warranty period whichever is later, subject to minimum 05 days 

time is provided for remobilization of site and shut down of required duration 

is made available. The repairs of the defective work shall be done by the 

contractor within a reasonable time to be decided mutually. If any defects are 

not remedied within a reasonable time, BHEL may proceed to do the work after 

giving 30 days notice to the contractor at the reasonable price and debit the 

cost to the contractor, but without prejudice to any other rights which BHEL 

may have against the contractor in respect of such defects. The new warranty 

after repairs shall be for 12 months from the date of commissioning or original 

warranty whichever is later. 

3.19.3 During warranty period the contractor shall be liable to repair or replace any 

defective work that may develop in his own workmanship or those of his 

subcontractors and arising solely from faulty workmanship. The contractor’s 

obligation against the above clause shall be option to replace or repair at site. 

All transportation, insurance and other charges for carrying out remedy of the 

defective works shall be borne by the contactor. 

 The acceptance of the work by the Site-In-Charge shall in no way relieve the 

contractor of his obligation under this clause.  
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3.20 TERMINATION OF THE CONTRACT:  

 No order shall be terminated after issue of the order or the understanding to 

proceed with the work except if desired by the Customer or Government of 

India. In the event of such cancellation, the Contractor shall be paid for all the 

work either fully or partly executed prior to the date of termination and the 

commitments entered into and expenses incurred for the execution of the 

contract as on the date of such termination. Nothing extra in addition to above 

shall be paid to the contractor in the event of such termination.  

3.21 EXTENSION FOR DELAY: 

3.21.1 If the works be delayed due to Force majeure or delay on the part of the other 

contractors or tradesmen engaged by BHEL in executing work not forming part 

of the contract, or any other cause which, in the absolute discretion of BHEL is 

beyond the contractor's control then upon the happening of any such event 

causing delay, the contractor shall immediately give notice thereof in writing 

but shall nevertheless use constantly his best endeavours to prevent or make 

good the delay and shall do all that may be reasonably required to the 

satisfaction of BHEL to proceed with the work. 

3.21.2 Requests for extension of time, to be eligible for consideration shall be made by 

contractor in writing within fifteen days of the happening of the event causing 

delay. The contractor may also, if practicable, indicate in such a request the 

period for which extension is desired considering the working plan for 

remaining work. 

3.21.3 In any such case, Site-In-Charge, BHEL or any other officer authorised by 

BHEL may give a fair and reasonable extension of time for completion of the 

work. Such extension (Grant/Denial) shall be communicated to the contractor 

by the Site-In-Charge in writing, within 1 (One) month of the date of receipt of 

such request by the latter 

3.21.4 NOTE: No additional compensation of any kind shall be admissible on 

account of this.   

3.22 STATUTORY REQUIREMENT:  

It shall be the sole responsibility of the contractor to obtain all necessary 

statutory sanctions, approvals, Licence, Permits, & Certificates etc. as may be 

required to execute the work as envisaged in the scope. BHEL/Customer shall 

only provide all necessary assistance in obtaining such sanctions, approvals, 

licence, permits etc.  

3.23 FACILITIES TO BE PROVIDED BY BHEL/CUSTOMER : 

3.23.1 Construction Office and Stores: Depending upon the availability and 

requirement, the space for construction of office, stores shall be provided to the 

contractor. Within two weeks of completion of the contract, the contractor will 

have to remove all such temporary structures and handover the space made 

available to the contractor in a clean, levelled and tidy condition 
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3.23.2 Residential Accommodation and transportation: All transportation and 

accommodation arrangements for staff deployed by the contractor shall be the 

responsibility of the contractor at his own expenses. BHEL shall not provide 

any such above arrangement / Space etc. whatsoever. However BHEL shall 

provide accommodation/office space to the contractor on the same terms and 

conditions which M/s MPPGCL will offer to BHEL. Arrangement of furnishings 

and electricity connection (& meters) at accommodation if provided by MPPGCL 

will be in the scope of the contractor 

3.23.3 Entry Passes : Upon contractor request Customer shall issue entry passes for 

the contractor’s staff during normal/extended  working hours including 

Sunday and holidays, depending upon requirement of work 

3.24 TOOLS, TACKLES & EQUIPMENT 

All tools & Tackles and consumables as given in Annexure-‘S’ but not limited 

to this list (only for guidance) for the satisfactory execution of the job shall be 

arranged by the contractor at free of cost. All measuring instruments, tools and 

tackles should be tested periodically and contractor shall also produce 

necessary certificate and proof of having tested & calibrated from certified 

agencies. List of tools, tackles & equipment’s of reputed manufacturers with 

proper Test / Calibration Certificates are to be arranged by the contractor at 

his own cost.  

3.25 JOINT VENTURE  

A joint venture (JV, sometimes 'J-V') is a legal entity formed between two parties 

to undertake an economic activity together. Thus, a joint venture may be 

defined for present purposes as any arrangement whereby two or more parties 

co-operate in order to run a business or to achieve a commercial objective. This 

co-operation may take various forms and may involve the running of a business 

on a long-term basis or on the realization of a particular project. The business 

may be entirely new, or it may be an existing business, which, it is believed, 

will benefit from the introduction of a further participant. 

3.26 Agreement: There should be a Joint Venture agreement between two parties 

showing terms & conditions of Joint Venture. The parties to Joint Venture shall 

jointly and severally be liable to BHEL of all obligations of the Joint Venture. 

The parties to Joint Venture shall maintain their Joint Venture agreement till 

successful execution and completion of contract with BHEL. The Joint Venture 

shall submit a notarized Joint Venture agreement to BHEL at the time of 

submitting offer. 
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4.1 INTENT OF SPECIFICATION 

4.1.1 This specification is intended for receipt of material at site, unloading at site, 

storage, transportation of material from store to work site and back, erection, 

providing testing equipment for all the tests and testing and commissioning of 

mechanical systems, electrical, instrumentation and control as given under 

scope of work. 

4.1.2 Any item / equipment not specifically mentioned in the contract / technical 

specification but required for completeness and safe / normal operation of the 

listed equipment system, is deemed included in the contract without any 

commercial implication.  During the contract execution any ambiguity / 

contradiction / difference of opinion arising will be interpreted by the 

BHEL/Customer / his consultant and his decision shall be binding on the 

contractor. 

4.2 PROJECT INFORMATION 

4.2.1 Tons Hydro-electric Project with an installed capacity of 305MW is the largest 

single unit capacity hydro machines of MPPGCL. This 3*105MW Project is part 

of the Bansagar Project and is located in Sirmour district near to Rewa city. 

4.2.2 Project address: 

Tons Hydroelectric Project 

MPPGCL, Sirmour 

MP 486448 

Nearest  City:  Rewa 

Nearest Railway Station: Rewa 

Nearest Airport: Allahabad / Khajuraho / Jabalpur. 

4.2.3 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 Salient features of project: 

 

 F.R.L.  Beehar/Tons                                                         280/280.50M 

 No. of Expansion Joint in 
penstock                               

one in each penstock 

 Top of the Power House 126.00Mtr(EL) 

 DT deck Level  (crane level) 120.00M(EL) 

 Crane Level (EOT) 119.00M(EL) 

 ECR  116 M(EL) 

 Cable gallery 111.50 M(EL) 

 Service bay level (UCB)                                                             107.00M(EL) 

 STN MCC Floor  102.5 M(EL) 

 PP set floor 99.00M (EL) 

 C/L of turbine/gen 
coupling 

99.4M (EL) 

 Turbine pit/brake jack 
panel floor 

.10(EL) 

 C/L of turbine /GV/Spiral                                                   95.399M (EL) 

 Balancing pipe C/L DT 
area 

93.44M(EL) 

 MIV floor 91.6 m(EL) 
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4.2.4 

 Dia. of Surge Shaft                                                          7.3M 

 

Important information of machine 

 

A)  Turbine:- 

 Type: Vertical shaft francis 

 (ii)Design/Rated head: 175 m 

 Maximum static head: 183.60 m 

 Rated output: 107,000 KW 

 Maximum output: 117,600 KW 

 Speed: 250 rpm 

 Run away speed: 440 rpm 

 Rated discharge: 66.80 cubic meter/sec 

 Maximum discharge: 75.6 cubic meter/sec 

 Submergence of C.L. of guide apparatus: 1.0 m 

 Max. hydraulic thrust: 200 Kg 

 Guide vane PCD: 3840 m 

 No. of guide vanes: 24 

 Spiral inlet dia: 2800 mm 

 Runner exit dia: 2950 mm 

 Turbine shaft dia: 820 mm 

 Bearing journal dia.: 1100 mm 

 GV servomotor dia.: 500 mm 

 GV full stroke: 251 mm 

 Flywheel effect GD sq.: 7200 Ton-sqm. 

 Top Labyrinth Radial 
clearance                                    

1.0 to 1.28 mm 

 Bottom Labyrinth Radial 
clearance                             

1.2 to1.48 mm 

 Machine jacking Limit                                                   15 mm (Max.) 

 Runner Blade                                                                   11 (odd) 

 

 Cooling water requirement 
– Air cooler 

5400 ltr/min 

 Cooling water requirement 
– LP cooler    

840 ltr/min 

 Cooling water requirement 
– LGB cooler    

240 ltr/min 

 Tubes in one Gen air cooler 164 nos. 

 Tubes in one LP cooler 500 nos. 

 Brake Jack Pad Size 325x325x38mm 

 Preloaded Spring for thrust 
pad for one unit  

620 nos. 

 Spring Mattress Deflation 
at normal load (590 tonnes) 

2.0mm 

 Gen barrel dia 11500mm 

 Turbine shaft length 3633mm 

 Gen shaft length 7850mm 

 Turbine /gen shaft 
coupling Dia 

1410mm 

 Center line of TGB 97.199 EL 

 Rotary sleeve outer Dia 1050mm 

 Insulated bolt of Runner 
disc (Qty/U)                          

16(8 pair) 
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 Insulated Dowel of Runner 
Disc                                   

8 (50.60X180mm) 

 Guide Vanes Servomotor 
Stroke Length                     

251 mm 

 Guide vanes full Opening                                                      26 Degree 

 GV PCD 3840mm 

 Maximum Hydraulic 
Thrust on M/C                             

200 KG 

 Runner Disc  Outer Dia.                                                  2050mm 

 Runner Disc Inner Dia.                                                    1000mm 

 Spiral Dia.                                                                          2800mm 

 Penstock Dia. at valve 
house                                                           

4560mm 

 MIV opening Time                                                           60+-10 sec. 

 MIV opening Stroke length                                            1415 mm 

 Runner Exit Dia                                          2950mm 

 Throat ring ID 2970mm 

 PP set capacity  (Receiver in 
ltr)                                         

2666(oil)+5334(air)=8000  

   

 Radial Clearance B/W 
Shaft Sleeve and sealing 

housing 

3.5mm(radial) 

 Runner Dia. & Weight 2950mm, 18Tonnes 

 Turbine Shaft Dia.  820mm 

 Turbine + Gen Shaft weight 55.5 tonnes (approx) 

 Wound Stator Weight 180Tonnes 

 Wound Rotor Weight 300Tonnes 

 Turbine Shaft Material Forged Steel 

                                   
 

(B) Generator: 

 Type: HGT 760/170-24 K, 11667 KVA, 105000 KW, (128333 KVA, 
continuous overload  

 capacity), 11000±5% volts, 3 phase, 50 Hz, 0.9 PF lagging, 24 poles,250 
rpm, 

 Air gap at pole centre: 25 mm  

 Stator resistance/phase at 20°c : 0.0016 ohm 

 Stator connection: star 

 Field winding resistance at 20°c : 0.18 ohm 

 Slip ring brushes (12 per ring) : 24  
 

 Top Air Guide/baffle 
plate/separator plate  

(Qty.)    

18(each) 

 Bottom Air Guide/baffle 
plate/separator plate  

(Qty.) 

18(each) 

 

(C) Bearings:  

 Thrust bearing type: spring mattress, No. of pads: 10,Bearing 
dimensions: 2050mmOD/1000 mm (ii) Guide bearing(Top & 

Lower):Pivoted pads, No. of pads: 12,  

 Bearing dimensions: 250 x250 mm x1600 dia 
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(D) Coolers : 

(i) Stator/ Generator air coolers: Fin type tube cooler, No. of cooler: 06 nos. 

(ii) LP coolers: for cooling UGB/Thrust bearing oil, No. of cooler: 3 nos. 

(iii) LGB Cooler: 04 nos. fitted at Lower guide bearing housing 

(iv) TGB cooler: 08 nos. coolers fitted in Turbine guide bearing chamber 

4.3 SCOPE OF SERVICES: 

The scope of services includes all the major and minor activities required for 

rectification & refurbishment of damages and execution of dismantling, 

rectification, assembly of Stator Core, Winding & Rotor Poles etc along with 

capital overhauling work of turbine and generator and testing & commissioning 

of Unit#3 for successful running of the machine.  

Any other activity that is not listed here but required to be done for successful 

running of the machine, shall be in the scope of contractor. 

4.4 SCOPE OF WORK: 

Following are the major activities that will have to be carried out during subject 

work. 

 1. Dismantling of Unit. 

2. Rectification / Refurbishment/ overhauling work of generator. 

3. Rectification / Refurbishment / overhauling work of turbine. 

4. Trial assembly of major turbine components. 

5. Final erection / Re-assembly work – turbine. 

6. Final erection / Re-assembly work – generator: 

7. Boxing up of Unit.  

8. Pre commissioning / commissioning tests, final running of machine, 

synchronisation of unit & handing over of the machine to customer after 

72 hrs of trial run. 

The details of scope of work under above heads and sequential activities are as 

below: 

4.4.1 DISMANTLING OF UNIT 

4.4.1.1 DISMANTLING OF GENERATOR  

 
1. Jacking of machine, proper punching / marking of all the components 

before start of dismantling activities, recording existing TGB, LGB, UGB 

bearing gaps, rotor and stator air gap and magnetic axis recording, top 

and bottom runner labyrinth gap.  

2. Removal/ dismantling of dome, draining of oil from thrust bearing, UGB 

& LGB.  

3. Dismantling of frame of SSG and top chequered plates of generator. 

4. Dismantling of oil vapour seal and its pipeline and draining of all oil from 

LGB, UGB/TB housing.  

5. Dismantling of thrust bearing, UGB & LGB coolers. Oil and coolers pipe 

lines. 
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6. Dismantling of slip ring assembly, brush holder’s assembly. 

7. Dismantling of top baffle plates, top and bottom air guides assemblies. 

8. Removal of all the TSD's, RTD's & their capillaries/wirings.  

9. Removal of T.B, UGB & LGB pads, dismantling of cover of oil housing of 

UGB & LGB. 

10. Removal of thrust collar by heating/ hydraulic pressing the collar. 

11. Dismantling of thrust bearing disc with thrust collar considering for 

checking the healthiness of existing TB disc, and replaced with new / 

repaired disc if found defective. 

12. Removal of T.B disc, dismantling of all cooling pipelines and any other pipe 

works in bracket area. 

13. Disconnection of all control & excitation cables. 

14. Removal of top bracket by dismantling of dowels & holding down bolts of 

top bracket (Shims of each top bracket arms measure and store 

separately). Recording journal distances from housing, measurement of 

LGB & TGB journal distances w.r.t. LGB & TGB housing respectively. 

15. Decoupling of Generator & Turbine shaft. 

16. Removal of Rotor by fixing rotor-lifting device. 

17. Dismantling of the entire Rotor poles and thereafter dispatch to works 

(BHEL Bhopal) for re-insulation. Necessary packing and packing material 

at site shall be arranged by contractor.  

18. Dismantling of stator air coolers 

19. Dismantling and removal of bottom bracket along with brake & jack 

assembly. 

4.4.1.2 DISMANTLING  OF  TURBINE  

 
1. Unit in dewater condition shall be provided by customer (customer scope)  

2. Opening of penstock and draft-tube drain valve after sealing of both the 

gates. 

3. Opening of both spiral casing and draft-tube manholes. Internal 

illumination of spiral casing. Making working platform and joint 

inspection. 

4. Dismantling of both Guide vane servomotors from regulating ring & 

shifting to the service bay. 

5. Dismantling of TGB Housing chamber, RTDs, and DTTs. Recording 

Clearance of TGB Pads, TGB Housing with shaft journal.  

6. Shaft seal dismantling  
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7. TGB Pads and TGB housing dismantling. Dismantling of all linkage, strap, 

lever, housing, top cover and associated pipeline. 

8. Making of temporary shaft dismantling Platform/Device for holding 

Turbine shaft along with Runner at S/B. 

9. Runner shaft assembly removal and shifting to S/B 

10. All Guide Vanes (24 Nos.) to be removed with lifting device and shifted to 

service bay for repair work at workshop. 

11. Dismantling and removal of Main Shaft Coupling Bolts & Nuts. Coupling 

guards (U/L) dismantling, runner cone. 

12. Dispatch pivot ring and GV bush housing to Bhopal along with newly 

supplied bushes available at site for bronze bush replacement and surface 

repair. Necessary packing and packing material at site shall be arranged 

by contractor 

4.4.2 RECTIFICATION /REFURBISHMENT WORK OF GENERATOR 

4.4.2.1 RECTIFICATION OF CORE IN THE PIT 

 
1. Before starting the stator core activities, necessary changeable working 

platform for covering generator barrel and isolation for turbine pit shall be 

built by contractor. (Necessary Material of adequate strength and size shall 

be arranged by contractor).   

2. Dismantling of Stator windings (by de-brazing) / slot wedges / insulation 

materials etc.  

3. Dismantling of pressing plates, bar support ring and brackets and safely 

remove the stator core punching from top of core to bottom pocket. 

4. Cleaning, grinding of stator surface, primer coating, painting of stator 

frame and other stator parts. 

5. Checking, levelling of stator frame, key bars verticality, fingerplate 

levelling. Check and correct if required. 

6. Cleaning of and safe storage of removed usable stator punching.  

7. Core punching laying by new supplied punching from bottom pocket to 

top of the core height. (It shall be ensured that the Core Slots are built up 

vertically in a straight line at every step of core building. 

8. Required number of RTD’s shall be provided at suitable places in the 

Stator Core while building. 

9. Core diameter and Core height shall be measured during the entire 

process of core building after every 200mm of core build up. 

10. Final pressing of the core after its complete built-up using the existing 

Finger Plates and the Core Studs using a suitable torque spanner to 

designed torque value. 
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11. Record the final core diameter and core height of the Stator Core during 

core consolidation (core flux test). These dimensions need to be taken at 

equidistant points across the entire periphery of the Generator Core. 

4.4.2.2 WINDING OF STATOR 

 
1. Preparation for Bottom bar laying (i.e. fixing of brackets, support rings at 

top and trial assy etc.) 

2. The end-winding portion of the coils will be insulated with flexible tapes. 

Thus, the insulation will be rigid in the slot portion and flexible in the 

overhang portion, which greatly facilitates assembly and removal of coils 

from the slots. 

3. Painting of the inside surface of Core Slots using semi-conducting varnish. 

Care to be taken that rest of core surface is well protected from this 

varnish. 

4. Laying of Bottom bars (270 nos.) after insuring healthiness of bars. 

5. Preparation of top bar laying (HV test of Bottom bars in position, assy of 

separators, winding RTDs etc.), lacing of bottom bars by putting end-

winding packers. 

6. Laying of top bars (270 nos.) 

7. HV test of combined bottom & top bars in slots, slot wedging etc.  

8. Preparation of brazing of top and bottom series joints of Bottom and top 

series joints 

9. Brazing of terminal joints, insulation taping of jumpers. 

10. Re-tightening of MOS blocks lacing.  

11. Fixing and binding packers between Side Bottom bar jumpers and Bend 

type Top bar jumper  

12. Fixing of packers between bus bars and jumpers to separate them   where 

ever no gap is found in between  

13. Applying epoxy cement on terminal joints and then taping of insulations 

on brazed joints and at portion under terminal bus bar bracket. 

14. Setting, fixing and binding bus ring packers with bus bars and brackets. 

15. Cleaning of stator and Initiating Dry out process  

16. HV test of wound stator 

17. Spray painting of the Stator Core surface using Grey Becktol insulation 

paint and oxygen gas to avoid ingress of any moisture and red gel 

(insulating) painting on overhang winding. 

4.4.2.3 RECTIFICATION & RE-ASSEMBLY OF ROTOR IN SERVICE BAY 
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1. Measurement of IR & PI of rotor winding (Before pole dismantling). 

2. De-soldering of all the Generator Rotor pole joints. 

3. Refurbishment and complete overhauling of rotor parts. D.P. Testing of all 

the rotor spider weld joints. 

4. Testing, installation of rotor pole assembly on the rotor rim. Tightening of 

all pole keys. Replacement of damaged/defective pole keys with new pole 

keys of similar material.  

5. All springs and rotor pole keys to be replaced with new to ensure vibration 

free operation of machine. 

6. Testing of poles including I.R. values as well as Impedance measurement 

during assembly. 

7. Preparation & soldering of pole to Pole and Pole to CCL (current carrying 

leads) joints and their insulation. 

8. Spray painting of Rotor pole winding with Epoxy Red Gel insulation paints 

using oxygen gas and Grey Becktol paint on pole shoe faces. 

9. Carrying out the Dry out of rotor pole assembly and final HV test. 

4.4.2.4 OVERHAULING OF BALANCE GENERATOR PARTS 

 
1. Complete cleaning & centering of slip ring.  

2. Cleaning of brush rocker assembly & replacement of worn out brushes. 

3. Complete cleaning of generator shaft and inner tank of UGB & LGB. 

4. Polishing of mirror surface of T.B disc with Colgate powder.  

5. Cleaning of T.B collar surface, Scraping of thrust bearing pad segments 

w.r.t T.B disc. ( If pads are debited  type )   

6. Matching of UGB and LGB pads w.r.t. journals.  

7. DP test of existing thrust pads, LGB Pads & UGB pads should be 

conducted. Pads should be polished with oil stone, Colgate powder and 

blue matched with their respective surfaces. Oil pockets should be 

prepared in all thrust & Guide pads. If the thickness of pads are not as 

per requirement then respective bearings will be replaced. 

8. Replacement of all defective pressure gauges, flow relays, level relays. 

9. Cleaning & hydraulic testing of thrust bearing, UGB, LGB & TGB coolers. 

10. Overhauling/replacement of various valves in bearing cooling, individual 

valves of stator hot air coolers & oil pipe lines. 

11. Calibration of all TSDs of TB, UGB, LGB, Hot air & TGB. 

12. Checking of all RTDs. 

13. Replacement of brake & jack system with new one 
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14. Brake dust collector system, oil leakage unit, brake & jack control panel 

& associated starter panel. 

15. HS system overhaul (customer scope) 

16. Measurement of the height of each spring of spring mattress and segregate 

them according to height with proper tagging. 

17. Blue matching of all surfaces at Generator portion required to maintain 

level like upper bracket & Lower bracket matching plates were conducted. 

All existing shims of lower bracket & Upper bracket should be cleaned 

thoroughly and placed properly with proper marking. 

18. Dismantling of thrust collar with runner disc. Replacement of old runner 

disc by repaired runner disc available at site, after blue matching with 

thrust collar.  

4.4.3 RECTIFICATION/REFURBISHMENT/OVERHAULING WORK – TURBINE 

 
1. Replacement of TGB cooling water header. 

2. Replacement of old labyrinth (top &bottom) with new one. 

3. Replacement of SS throat ring after runner. 

4. Replacement of runner cone. 

5. Replacement of old header with new header of shaft seal cooling line. 

6. Replacement of new balancing pipeline for top cover 

7. Replacement of airline for isolating seal, and shaft seal with new airline.  

8. Replacement of aeration valve with isolating valve 

9. Maintenance / replacement of DT inspection door 

10. DP & UT test of existing TGB Pads should be conducted. Pads should be 

polished with oil stone, Colgate powder and blue matched with their 

respective surfaces. Oil pockets should be prepared in all thrust & Guide 

pads. If the thickness of pads are not as per requirement then respective 

bearings will be replaced. 

11. Replacement of all pressure, level switch, flow gauges. 

12. Hydraulic testing of newly supplied cooling water  header pipe lines. 

13. Cleaning of all coolers & hydraulic testing. 

14. Dismantling of existing guide apparatus linkage mechanism.  

15. Installation of new GV servomotor by proper levelling. 

16. Assembling of all the dismantled parts. 

17. Checking and setting of all the safety devices of the unit such as hydraulic 

over speed, Mechanical over speed etc. 
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4.4.4 TRIAL ASSEMBLY OF MAJOR TURBINE COMPONENTS 

 
1. Trial assembly of guide apparatus by putting pivot ring over stay ring.  

2. Centering of pivot ring w.r.t Stay ring,  

3. Trial assembly by lowering of all the 24 nos. guide vanes & top cover along 

with G.V. bush housing. 

4. Checking of top & bottom clearance of guide vanes etc. 

5. Dismantling of all parts lowered for trial assembly. 

6. Lowering of new regulating ring and recording gaps for retaining ring 

machining. 

4.4.5 FINAL ERECTION / RE-ASSEMBLY WORK – TURBINE 

 
1. Lowering of pivot ring including tightening of bolts & fixing of 6 nos. 

dowels.  

2. Fitting of runner with turbine shaft. 

3. Centering of turbine shaft assembly w.r.t. lower labyrinth & elevation 

check etc. including rotation of runner shaft assembly for free movement 

w.r.t. lower labyrinth & checking of labyrinth gaps etc. 

4. Assembly of guide vanes on lower ring with fitting of cup seal & steel ring. 

5. Lowering of Top cover with rubber cord & tightening of all fixing bolts along 

with fixing of 6 nos. dowels. 

6. Checking & rectification for any water leakage through rubber cord of top 

cover.  

7. Assembly of Guide vane with rubber cord, cup seals and tightening of all 

fixing bolts along with fixing of dowels. 

8. Assembly of all levers, stoppers etc. 

9. Checking and rectification by welding & grinding for any cracks observed 

during DP testing in turbine guide bearing body. 

10. Lowering & assembly of regulating ring.  

11. Assembly of servomotors, connecting rods, links etc. with the adjustment 

of both servomotor arms and it's stoke adjustment.  

12. Lowering and fitting TGB inner & outer housing,  

13. Dowelling of turbine guide bearing body.  

14. Fitting of all greasing accessories, pipelines, dose feeders, greasing 

connections, & nibbles in G.V bushes. 

15. Greasing in all lower & upper bushes of guide vanes. 

16. Cleaning of TGB pads and re-fixing of TGB pad sleeves after I.R check. 

80264/2020/HEP-ESH95100
349



REF: NIT No. ESH/TONS/UNIT#3/T-01 
 
Part-1: Technical Bid 
Section 4: TECHNICAL SPECIFICATIONS          Page  56 

 External Services Hydro, BHEL Bhopal 

 

 

17. Fitting of diagonally opposite pressure release pipelines of turbine top 

cover, extending them to leakage drainage gallery and plugging of 

unwanted holes. 

18. Fitting & testing of TGB coolers, Fixing of turbine pit cover platform & it's 

chequer plates. 

19. Top cover pressure release pipelines, TGB & shaft seal cooling system. 

20. Checking and adjustment of bedding gaps between all the guide vanes. 

21. Checking of dry stroke of guide vanes. 

4.4.6 FINAL ERECTION / RE-ASSEMBLY WORK – GENERATOR 

 
1. Lowering of lower bracket, levelling of brake pads & mechanical locking. 

2. Commissioning of brake & jack system. 

3. Fixing of rotor lifting device. Lowering of rotor & removal of lifting beam. 

4. Coupling of Rotor assembly with turbine shaft   

5. Preparation and lowering of top bracket along with trust bearing assembly. 

Making HS operational. 

6. Assembly of thrust bearing disc with shaft considering the required 

rectification in TB disc by using re-usable items / new items. 

7. Lowering of thrust collar assembly, insuring proper match marking and 

maintain equal gaps from each TB pads (considering the jacking height of 

the rotor)  

8. Inspection of stator - rotor air gap and rough centering of shaft,    

9. Shifting of top bracket for centering with reference to rotor and doweling 

of top bracket on stator  

10. Lowering of rotor (unjacking) on thrust pads and Rough Centering of rotor 

taking LGB housing as reference 

11. Filling of oil in TB housing, HS lube system make operational and 

preparation for manual rotor rotation. 

12. Rotor levelling  

13. Unit axis alignment 

4.4.7 BOXING UP OF UNIT 

 
1. Assembly of shaft sealing & inner tank.  

2. Boxing up of all bearings including fixing of inner tank, collectors & gap 

setting of thrust bearing, UGB, LGB & TGB. 

3. Installation/ fitting of TGB Pads. 

4. Dowelling of turbine guide bearing body.  
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5. Assembly of all bearing coolers (TGB, UGB, LGB & Th. Bearing ) & 

pipelines including 

6. Centring, taking Turbine housing and LGB housing as reference and 

locking of rotor in centered position. Fixing of RTD's & TSD's of all 

bearings.  

7. Assembly of slip ring & brush rocker assembly.  

8. Removal of D/T platform through D/Tube manholes & closing of D/Tube 

& spiral manholes after confirming the closing of D/Tube drain valves. 

9. Installation of shaft seal assembly 

10. Checking stator forms and rotor forms and setting gaps of stator & rotor 

as per requirement 

11. Assembly Air guide assy. at top & bottom 

12. Assembly of stator air coolers in position 

13. Assembly of LGB pads and setting pad clearances 

14. Assembly of UGB pads and setting pad clearances 

15. Instrumentation at LGB /UGB/TGB (RTD & DTT) 

16. Vapour seal assembly at LGB & UGB 

17. Assembly of oil coolers in position 

18. Assembly of Earthling Brush 

19. Assembly of tubular shaft / slip ring assembly, Over speed device, Top 

dome etc 

20. Cooling Water piping, Vapour seal piping 

21. Miscellaneous Box-up activities 

4.4.8 COMMISSIONING & HANDING OVER 

4.4.8.1 ROTOR TESTING 

 
1. Insulation resistance test 

2. Polarization index 

3. Winding resistance 

4. AC impedance 

5. Pole Balancing Pole balance 

4.4.8.1 STATOR TESTING 

 
1. Insulation resistance test 

2. Polarization index 
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3. Winding resistance 

4. Tan Delta and Capacitance Test of stator winding. Stator bottom & top 

bars and complete wound stator HV test 

5. Phase Sequence test 

6. OCC & SCC tests 

7. Final testing/ inspection of rotor, stator and top to bottom of machine 

8. Mechanical spinning & bearing run 

9. IR-PI, dry out, HV test & tan delta test of stator 

10. Recommissioning test/OCC/SCC, synchronization & load throw off test 

etc. 

11. Vibration measurement and rectification shall be carried out within 

permissible limit. 

12. Handing over of machine to M/s MPPGCL after reliability run for 72 hours. 

4.5 COMPLETION SCHEDULE    

4.5.1 Total completion time for unit shall not exceed beyond 08 MONTHS from the 

date of handing over of machine to contractor for rehabilitation and restoration 

work. The commencement date of job will be reckoned as the date of date of 

handing over of machine to contractor and the completion date will be reckoned 

as the date of completion of all works as per the scope of work and taking over 

the machine by Customer M/s MPPGCL after successful trial run of 72 hours 

4.5.2 NOTE: Completion time is the essence of the contract. Hence, the contractor 

may be required to arrange working in extended working hours/ round 

the clock working to achieve scheduled completion.  

Written permission will have to be obtained from the customer well in 

advance for working on extended hours/Sundays/Holidays,. 

4.6 LIST OF DRAWING, DOCUMENTS AND MAJOR T&P  

AVAILABLE AT SITE / TO BE PROVIDED: FREE OF COST 

4.6.1 Documents like assembly & erection drawings for turbine & generator, O & M 

manuals, Original/ latest log sheets/ protocols of erection & commissioning of 

unit available at site shall be provided for reference. 

4.6.2 Rotor Lifting Device with tested slings of required capacity. 

4.6.3 Stools/ stand for Rotor as per drawing. 

4.6.4 Generator shaft Lifting Device with tested slings of required capacity.  

4.6.5 All special lifting devices & slings for balance items of Turbine & Generator, as 

required 
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4.6.6 Special spanners / torque tightening device for tightening of coupling bolts of 

Runner & Turbine Shaft, Generator Shaft etc. 

4.6.7 Oil centrifuging machine. 

4.7 FACILITIES TO BE PROVIDED FREE OF COST 

 
1. 2 no EOT crane with two hooks of 175 TON each capacities and 1 hook 

of 30 Ton. Crane operators shall be provided by the Corporation during 

normal working hours only. Sleepers, Packers and special lifting devices 

as available.  

2. Special tools like heavy spanners, bearing pullers and other special tools 

supplied by the original manufacturer with the equipment. 

3. Electricity for construction power and lighting, water supply at one point 

at power house. 

4. Space for site stores as available 

5. Covered space for site office at one point. 

6. Special tools like heavy spanners, bearing pullers and other special tools 

supplied by the original manufacturer with the equipment. 

7. Electricity for construction power and lighting, water supply at one point 

at power house. 

8. Space for site stores as available 

9. Covered space for site office at one point. 

4.8 FACILITIES EXTENDED ON CHARGEABLE BASIS BY THE CUSTOMER 

 
1. Existing Workshop facilities available with MPPGCL 

2. Purchaser may provide Mobile Crane service on request in emergency 

conditions on chargeable basis, if available. 

3. Unfurnished quarters for Subcontractor workmen/ Supervisors as 

available. 

4. Electricity connection in above quarters . 

5. Medical facilities for Contractor personnel in Purchaser’s hospital at site. 

4.9 CONTRACTOR’S RESPONSIBILITY 

 
1. The work under the scope of work shall be executed with the best skill 

and know-how available with the contractor and in accordance with the 

clearances and adjustments set forth in the manufacturer's 

drawing/instructions/other information furnished to them. 

2. The various settings, clearances, adjustments and benchmarks will be 

restored during overhauling to the conditions as far as practicable and 

possible in line with the various OEM drawings / documents / erection 
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and commissioning protocols, the conditions shall be brought to the 

design values if available or the conditions as observed at the time of 

dismantling of the equipment, in consultation with Corporation. 

3. In case part of the work is not executed or completed due to reasons 

attributable to contractor, the price for the same shall be decided upon 

mutually and the amount of the same shall be deducted from contractor's 

bills. 

4. The contractor shall organize the site with required manpower both 

skilled/unskilled/semiskilled/highly skilled workers and supervisory 

engineers. The equipment should be handled with the utmost care and 

skills. 

5. Contractor shall provide fully functional desk top computer along with 

laser jet printer for BHEL site office for day to day work and also one office 

assistant for maintaining BHEL site office. 

6. Safety/ calibration certificate of testing and lifting devices shall be 

ensured by contractor before use 

4.10 CONTRACT REQUIREMENT 

4.10.1 The contractor shall comply with all applicable state and central laws, statutory 

rules, regulations, etc. such as payment of wages Act - 1938 (Bare Act 1994) , 

Minimum Wages act 1948 (1993), Workmen Compensation Act - 1923 (1994), 

Employers Liability Act-1938, Industrial Disputes Act-1947(1994), Employees 

Provident Fund & Miscellaneous Provisions Act - 1952 (1992), Employees State 

Insurance Act-1948 (1994) & contract labour (Regulation & The Arbitration Act-

1940) (Bare Act-1994). 

4.10.2 To enable the contractor for obtaining the labour license, Principal Employers 

Certificate in Form V or any other prescribed form shall be issued by the 

Corporation to the contractor. 

4.10.3 Contractor shall depute experts for project site and also other areas as required 

during execution of the work. 

4.11 INSURANCE AND SECURITY 

4.11.1 Contractor shall arrange insurance at their cost against loss, destruction, 

damage or theft of the equipment’s and plants offered for overhauling during 

the work period. 

4.11.2 The contractor shall make endeavor to preserve the dismantled components 

and keep in their custody and shall arrange for adequate security arrangement 

to prevent theft and pilferage and also coordinate with other agencies working 

at the power plant premises. Proper stacking / storage records are to be 

maintained by the contractor with all the relevant documents. 

4.12 QUALITY ASSURANCE, INSPECTION AND TESTING 
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1. The services under this specification shall have assured quality and 

workmanship. The Bidder in his proposal shall submit his Field Quality 

Plan (as per enclosed format) containing quality assurance program and 

quality assurance documents for BHEL’s approval. The Contractor shall 

be bound to conduct all stage inspections on various equipment/material 

during execution process in accordance with the approved copy of this 

document. BHEL / Customer shall have the right to carry out Quality 

Audit and Quality Surveillance by witnessing any or all such tests to be 

carried out at works as and when desired.  

2. These audit/surveillance/approvals shall not however relieve the 

contractor of their responsibility of the Quality Assurance and overall 

guarantee and responsibility shall wholly lie with the Bidder within the 

preview of the contract. 

3. Tests / inspections shall be carried out during and after the completion 

of services as applicable in accordance with relevant codes and 

standards. 

4. BHEL / Customer or his authorized representative shall have his full 

access to witness any or all tests/inspections to be carried out at work 

spot. 

5. After installation, the equipment/system shall be tested and 

commissioned at site to customer’s full satisfaction as per the 

instructions of the manufacturer. 

4.13 ERECTION AND INSTALLATION 

 
1. The installation work shall comply with the latest applicable standards, 

regulations, electricity rules, and safety codes relevant to the location 

where the installation is being carried out. 

2. Erection activities work shall include but not limited to:- 

- Shifting of materials from stores to erection site. 

- Cleaning and assembling equipment for erection. 

- Taking over of fronts 

- Placing of equipment’s in position, leveling, etc. 

- Final welding as applicable, NDT as per specification. 

- Erection of equipment. 

3. Cleaning, surface preparation, corrosion protection, and painting. 

4. Providing all necessary platform, stairs, ladders etc. for operation & 

maintenance of equipment / systems, if required, during the course of 

the execution. 

5. Arranging all temporary supply of special aids for erection, 

commissioning etc. like scaffolding, etc 
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6. Provide all labour, necessary erection equipment, temporary site 

facilities, temporary connection to power supply, water supply etc. from 

the customer supplied sources, for erection, tests, tests on completion 

required for the fulfillment of the contractor’s duties in connection with 

the works. 

7. Arrange & deliver power, fuel, water, waste water discharge etc. during 

construction, erection, startup and testing and pay for construction 

power & water. 

8. Apply for all permits & get authorities approval for all actions, which 

require approval or permit. 

9. Co-ordination with approval agencies on plant interface areas.  

10. Carry out testing, tests on completion of the plant and equipment 

applicable. 

11. Any other services in connection with or related to the works so far as the 

necessity for providing the same is specified in or reasonably to be 

inferred from the contract and / or required for the completion of the 

project. 

12. All dismantled/left-over parts shall be transported to stores within the 

plant boundary. 

13. Pressure Testing : Unless otherwise specified pressure tests shall be 

made on:  

- All items, which are subjected to pressure and have not been pressure 

tested in the manufacturer’s works. 

- Site-made welds and other forms of joint on pressure items. 

- Tests shall be made after erection and completion of piping up to a 

suitable stop valve before painting. 

4.14 OVER RUN CHARGES :   

No over-run charges shall be paid. 

4.15 STORAGE OF MATERIALS:  

The contractor shall store all materials in proper manner to avoid 

contamination and deterioration. Should the place where the contractor stores 

the materials be required by the Site-in charge for any other purpose, the 

contractor should arrange to clear the space within such time as may be 

instructed by the Site-in-Charge. 

4.16 PERMANENT BENCH MARKS 

4.16.1 Where directed by the Site-in-Charge, the contractor shall provide permanent 

benchmarks. Likewise, any other levels, lines, or points specifically required 

by  
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4.16.2 The contractor shall carefully protect and preserve such important mark 

during execution of the work. 
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PART – 1  
 
 
 
 

Section 5 :  

ANNEXURES 
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  ANNEXURE – A 

COVERING LETTER 

 

 Sr MANAGER (ESH) 

 ESH GROUP 

 NEW HYDRO BLOCK, ANNEXE,  
GROUND FLOOR,   

 BHEL, PIPLANI, BHOPAL M.P. – 462022 

 

 Dear Sir, 

 

 I/We hereby offer to carry out the work detailed in Tender Specification No. /-NIT No.: 
ESH/TONS/UNIT#3/T-01, issued by Bharat Heavy Electricals Limited BHOPAL in accordance 

with the terms and conditions thereof. 

 

I/We have carefully perused the following listed documents connected with the above work and 

agree to abide by the same: - 
 

1. Instructions to Tenderers 

2. General Terms and Conditions 

3. Special Conditions 

4. Technical Specifications 

5. Price Schedule 
 

I/We have deposited / forwarded herewith the Tender Fee and Earnest Money deposit. Details 

of Tender Fee and EMD payment are furnished in the check list. 

 

EMD shall be refunded should our offer not be accepted. Should our offer be accepted, I/We 
further agree to deposit the required amount of Security Deposit for the work as provided for 

in the tender specification within the stipulated time as may be indicated by BHEL BHOPAL. 

 

I/We further agree to execute all the works referred to in the said documents upon the terms 

and conditions contained or referred to therein and as detailed in the appendices annexed 

there to. 
 

 

 

 

                     

 
                                                                            Signature of the Tenderer 

                                Address  

PLACE : 

DATE : 
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ANNEXURE –B 

CHECKLIST & SCHEDULE OF GENERAL PARTICULARS 

NIT No. ESH/TONS/UNIT#3/T-01 

NOTE : - Bidder shall fill in the following details and no column should be left blank. 

1.  Name & Address of the Bidder  

2.  Fax / Email Address  

3.  Phone No. (Office) OFFICE:- MOB:- 

4.  Name & designation of the official of the tenderer to 
whom all the references shall be made 

 

5.  Bidder's proposal No. & date  

6.  Whether Tender Fee submitted by EFT Please give 
details. 

 

7.  Whether EMD submitted by EFT / MSME certificate Pl. 
give details.  

 

8.  Validity of offer / rates quoted for 3 months from the 
offer date  

Yes / No 

9.  PAN No.  Photocopy enclosed Yes / No  (PAN NO. --
___________________) 

10.  GSTIN Registration No. (If Applicable) photocopy 
enclosed 

 

11.  Attested copy of power of attorney  Yes / No 

12.  Whether signed copy of tender document submitted  Yes/NO 

13.  Details about type of the firm with relevant supporting 
documents.  

Yes / No 

14.  Financial viability in the format at Annexure “C” Yes / No 

15.  Detail of experience in the format at Annexure “D” Yes / No 

16.  Month wise Manpower Deployment Plan in the format 
at Annexure ”E” 

Yes / No 

17.  List of tools & tackles in the format at Annexure “F” Yes / No 

18.  Declaration sheet in the format at Annexure “G”  Yes / No 

19.  No Deviation Filled (Technical) as per Annexure “H” Yes / No 

20.  No Deviation Filled (Commercial) as per Annexure “I” Yes / No 

21.  Certificate confirming knowledge about site condition 
as per Annexure “J” 

Yes / No  

22.  Certificate confirming participation in reverse auction, 
if necessary, as per Annexure “K” 

Yes / No  

23.  Certificate confirming about not being blacklisted by 
BHEL /customer as per Annexure “L” 

Yes / No  

 
 
 

SIGNATURE OF THE BIDDER WITH SEAL 
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ANNEXURE –C 

FINANCIAL VIABILITY 

 

 
 

Note:-  

 1.   All the above documents should be duly certified by auditors / Bank as may be 

applicable.  
 

 

 

 

 

SIGNATURE OF THE BIDDER WITH SEAL 
 

 

 

 

1.  

Owner’s capital in the business (in  case of 

partnership, please mention percentage shares 

and amounts) 

Fin Year Rs. 

2 
 Quantum of business done during the last  

Three financial years     

2018-19 Rs. 

2017-18 Rs. 

2016-17 Rs. 

3 
Value of fixed assets of the businesses in last   
three financial years 

2018-19 Rs. 

2017-18 Rs.1 

2016-17 Rs. 

2.  Guarantee limits (if any) enjoyed by the  firm       Rs. 

3.  Over draft limits (if any)  enjoyed by the firm            Rs. 

4.  

Please enclose audited profit and loss account 

and balance sheet for last 3 years (i7ndicate no. 

of sheets) ending as on 31.03.2019. 

Yes No 
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ANNEXURE – D 

 

INFORMATION OF SIMILAR JOBS EXECUTED TILL 31.08.2020 

NIT No. ESH/TONS/UNIT#3/T-01 

Sr.No. Agency by whom 

awarded with name & 

contact no. of 
concerned person  

Particulars of the 

works awarded 

Work Order No. 

with Date 

Work 

Order 

value 

Date of 

completion 

  

 

 

 

 

 
 

 

 

 

 
 

 

 

 

 

 
 

 

 

 

 
 

 

 

 

 

 

    

       
 

Note:- Refer Clause 1.1.9 of “Instructions to Tenderers” 

 

 

 
 

 

 

 

SIGNATURE OF THE BIDDER WITH SEAL 
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    ANNEXURE –E 

 

MONTH WISE MANPOWER DEPLOYMENT PLAN TO BE SUBMITTED BY TENDERER 

NIT No. ESH/TONS/UNIT#3/T-01 

 

 

     

 

 

 
SIGNATURE OF THE BIDDER WITH SEAL 

 

 

  

     Manpower Deployment indicating no. of persons 

S. 

no 

Category 
Months 

  1st 2nd 3rd 4rd 5th 6th 7th 8th Remark 

1 Project Manager         - 

2 
F/Man./ Elect 

(Ex.MPPGCL/BHEL) 
 

    
  

                  

- 

3 Supervisor  
    

  
                   

- 

4 

Winder Having at least 5 

years’ experience for 

erection and 

commissioning of 

Generator 

 

    

  

 

 

5 
Highly Skilled / Skilled 

Workers 
 

    
  

 
 

  
a) Welder/brazer UT 

Certified  
 

    
  

 
  

  

b) Electrician atleast 5 

year's experience for 
erection and 

commissioning of 

Generator 

 

    

  

 

 

  

c) Fitter atleast 5 year's 

experience for erection 
and commissioning of 

Generator 

 

    

  

 

 

  d) Skilled Labour         - 

6 Unskilled workers         - 

7 

Manpower of any other 

category required for the 
work 
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ANNEXURE –F  

 

LIST OF MAJOR TOOLS AND TACKLES TO BE PROVIDED BY CONTRACTOR 

NIT No. ESH/TONS/UNIT#3/T-01 

 

Sl. No. Name of equipment Quantity Owned 

Quantity proposed to 

be deployed for this 

job 

    

 

 

 
 

 

 

 

 
 

 

 

 

 

 
 

 

 

                                                                                          

      

 

 

 
SIGNATURE OF THE BIDDER WITH SEAL 
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ANNEXURE –G 

DECLARATION SHEET 

NIT No. ESH/TONS/UNIT#3/T-01 

 

I / We, (NAME OF THE FIRM) ........………………… …………………………………… 

............………………… hereby certify that, all the information and data furnished by me / us 

with regard to this Tender Specification (NIT No.) ………………………………… 

………………………….…… are true and complete to the best of my / our knowledge.  I / We 

have gone through the specification, conditions and stipulations in detail and agree to comply 

with the requirements and intent of specification. 

I / We, further certify that I / we am / are the duly authorised representative(s) of the under 

mentioned tenderer and a valid power of attorney to this effect is also enclosed. 

I / We, hereby declare that I / we shall treat the tender documents, drawings, specifications 

and other records connected with the work as secret / confidential and shall not communicate 

information / derived there from to any persons other than a person to whom I / We am / are 

authorised to communicate the same or use the information in any manner prejudicial to the 

safety of the same. 

 
 

 

 

 

 

Tenderer’s Name & Address: 
 

 

 

 

 

 
SIGNATURE OF THE BIDDER WITH SEAL  
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ANNEXURE –H 

 

CERTIFICATE OF NO-DEVIATION (TECHNICAL) 

NIT No. ESH/TONS/UNIT#3/T-01 

 

I/WE, M/s ……………………………………………………………………………………… 

 

hereby certify that notwithstanding any contrary indications/ conditions elsewhere in 
our offer documents, I/we have neither set any terms and conditions nor there is any 

deviation taken from the conditions of BHEL’s tender specifications – technical other 
than mentioned below and I/we agree to all other terms and conditions mentioned in 
BHEL’s tender specifications – technical with associated amendments and 
clarifications: 

Sr.No. 

Tender 

Spec. Ref 

doc. 

Clause 

Reference 

Clause description as 

appearing in tender 

document 

Deviation(If any) 

1.0     

2.0     

3.0     

4.0     

5.0     

6.0     

7.0     

 
 
 

 
 

                   SIGNATURE OF THE BIDDER WITH SEAL 
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ANNEXURE –I 

 
      

CERTIFICATE OF NO-DEVIATION (COMMERCIAL) 

NIT No. ESH/TONS/UNIT#3/T-01 

 

 

I/WE, M/s ………………………………………………………………………………………… 

 

hereby certify that notwithstanding any contrary indications/ conditions elsewhere in 
our offer documents, I/we have neither set any terms and conditions nor there is any 
deviation taken from the conditions of BHEL’s tender specifications – commercial other 
than mentioned below and I/we agree to all other terms and conditions mentioned in 
BHEL’s tender specifications – commercial with associated amendments and 
clarifications: 

 

Sr.No. 

Tender 

Spec. Ref 
doc. 

Clause 
Reference 

Clause description as 

appearing in tender 
document 

Deviation(If any) 

1.0     

2.0     

3.0     

4.0     

5.0     

6.0     

7.0     

 
 
 
 

 

 

 

                   SIGNATURE OF THE BIDDER WITH SEAL 
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           ANNEXURE – J  

 

CERTIFICATE CONFORMING KNOWLEDGE ABOUT SITE CONDITION 

 

NIT No. ESH/TONS/UNIT#3/T-01 

 
I/We, M/s ----------------------------------------------------------------------------------- 

hereby declare and confirm that we have visited the project site at Tons Hydroelectric project, 

Sirmour in Madhya Pradesh. as referred in BHEL’s Tender Specification under reference above 

and acquired full knowledge and information about the site’s conditions. We further confirm 

that the above information is true and correct and we shall not be eligible for any additional 

payment of any nature on account of lack of knowledge or non-familiarization of sites 

conditions.  

 

 

 

 

 
 

 

SIGNATURE OF THE BIDDER WITH SEAL 
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   ANNEXURE –K  
 

 

CONFIRMATION OF PARTICIPATION IN REVERSE AUCTION 

 

NIT No. ESH/TONS/UNIT#3/T-01 

 
 

We, M/s ________________________________________________________________________ 

hereby declare and confirm that we possess the knowledge about the online process of reverse 

auction and if BHEL go for the reverse auction process for the finalisation of L1 party , as referred 

in BHEL’s Tender documents, we have no objection to participate in the reverse auction process.  

 

GENERAL TERMS AND CONDITIONS OF REVERSE AUCTION 
 

Against this tender enquiry for the subject work with detailed scope of work as per NIT conditions 

and specifications BHEL will resort to “REVERSE AUCTION PROCEDURE” i.e. ON LINE BIDDING 

ON INTERNET. 

1. For the proposed reverse auction, technically and commercially acceptable bidders only 

shall be eligible to participate. 

2. BHEL will engage the services of a service provider who will provide all necessary training 

and assistance before commencement of on line bidding on internet. 

3. BHEL will inform the contractor in writing in case of reverse auction the details of service 

provider to enable them to contact and get trained. 

4. Business rules like event date, time, start price, bid decrement, extensions etc. also will be 

communicated through service provider for compliance. 

5. Contractors have to fax the Compliance form in the prescribed format (provided by Service 

provider) before start of reverse auction. Without this the contractor will not be eligible to 

participate in the event. 

6. Reverse auction will be conducted on scheduled date & time. 

7. At the end of Reverse Auction event, the lowest bidder value will be known on the network. 

8. The lowest bidder has to fax the duly signed filled in prescribed format as provided on case 

to case basis to BHEL through service provider within 24 hours of Auction without fail. 

9. Any variation between the on line bid value and the signed document will be considered as 

sabotaging the tender process and will invite disqualification of the contractor to conduct 

business with BHEL as per prevailing procedure. 
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10. On successful completion of Reverse Auction proceedings, the L1 bidder shall be 

required to submit detailed billing break up with in 01 week by indicating unit rate 

against each and every item of the price schedule and the same shall be applicable 

with due approval from BHEL for processing payments.  

11. In case BHEL decides not to go for Reverse Auction procedure for this tender enquiry the 

price bids and price impacts if any, already submitted and available with BHEL shall be 

opened as per BHEL’s standard practice. 

 

 

 

 
 

  

SIGNATURE OF THE BIDDER WITH SEAL 
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ANNEXURE –L  

 

 

CERTIFICATE OF CONFIRMATION OF NOT BEING BLACK LISTED IN BHEL / MPPGCL 

 

 

NIT No. ESH/TONS/UNIT#3/T-01 

 

(The bidder has not been black listed / prohibited/ banned by any  
BHEL unit / customer as on date.) 

 

 

  
I / We, M/s ____________________________________________ hereby declare and confirm that we 

have done the business with BHEL (name of the unit/ units)………………………and / or with 

MPPGCL ……………….  in the past and our company / organization has not been black listed 

/ banned / prohibited for doing the business by any of the above two units / organizations 

as on date.  

 

     OR 

 

I / We, M/s ____________________________________________ hereby declare and confirm that we 

have not done any business with BHEL ……………………………….(name of the unit/ units)/ 

or with MPPGCL till date and we / our company / organisation is for the first time applying 

for doing the business with them. 

 

 

 

 

 

SIGNATURE OF THE BIDDER WITH SEAL 
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ANNEXURE –M 

 AGREEMENT  

     (To be executed on non–judicial stamp paper of appropriate value as per Government 

norms) 

 

THIS AGREEMENT MADE THIS………………………………………….……. DAY OF ………. 202…. between 

BHARAT HEAVY ELECTRICALS LIMITED, Bhopal (A Government of India Enterprise) a Company 

incorporated under the Companies Act 1956, having its registered office at BHEL House, Siri Fort, 

New Delhi – 110 049 (hereinafter called BHEL) of the ONE PART 

AND 

…………………………………………………………………………………………………………………………………

…………………………… (hereinafter called the `Contractor’) of the SECOND PART. 

WHEREAS M/s ……………………………………………………… state that they have acquired and possess 

extensive experience in the field of ………………………………………………......................................... 

and whereas in response to an Invitation to Tender No……………............ dated ………… issued by 

BHEL for the execution of ……………………….. the Contractor submitted their offer dated………………. 

And whereas BHEL has accepted the offer of the Contractor on terms and conditions specified in the 

Letter of Intent No…………… dated………....... read with the reference cited therein. 

THIS AGREEMENT witnesses and it is hereby agreed by and between the parties as follows: 

That the Contractor shall execute the work of ………………………… 

………………………………….……………… and more particularly described in Tender specification 

(hereinafter called the said works) in accordance with and subject to terms and conditions contained 

in these presents, Instructions to Tenderers, General Conditions of Contract, Special Conditions, 

annexures, Letter of Intent  

dated ……………… and such other instructions, drawings, specifications given to him from time to 

time by BHEL. 

The Contractor is required to furnish to BHEL Security Deposit in the forms of cash/approved 

securities / Bank Guarantee valid upto ………… for a sum of Rs………………………… (Rupees 

……………………………………………………………………) towards satisfactory performance and 

completion of the Contract. 

The Contractor has furnished a Guarantee bearing No………………….  Dated …………………… for a 

sum of Rs…………….. (Rupees……………………….. ………………………….) executed by 

………………………….Bank in favour of BHEL towards Security Deposit valid up to…………………..(The 

Contractor has furnished to BHEL an initial Security Deposit of Rs……….. in cash /Approved 
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Securities/BG for Rs………. And has agreed for recovery of the balance security deposit by 

BHEL………… @ 10% of the value of work done from each running bill till the entire security deposit 

is recovered). 

The contractor hereby agrees to extend the validity of the Bank Guarantee for such further period or 

periods as may be required by BHEL and if the contractor fails to obtain such extension (s) from the 

Bank, the contractor shall pay forthwith or accept recovery of Rs…… from the bills in one instalment 

and the Contractor further agrees that failure to extend the validity of the Bank Guarantee or failure 

to pay the aforesaid amount in the manner specified above shall constitute breach of contract.  In 

addition to above.  BHEL shall be entitled to take such action as deemed fit and proper for recovering 

the said sum of Rs………….. 

That in consideration of the payments to be made to the contractor by BHEL in accordance with this 

Agreement the Contractor hereby convenience and undertakes with BHEL that they shall execute, 

construct, complete the works in conformity, in all respects, with the terms and conditions specified 

in this Agreement and the documents governing the same. 

That the Contractor shall be deemed to have carefully examined this Agreement and the documents 

governing the same and also to have satisfied himself as to the nature and character of the works to 

be executed by him. 

That the Contractor shall carry out and complete the execution of the said works to the entire 

satisfaction of the Site-In-Charge or such other officer authorised by BHEL, within agreed time 

schedule, the time of completion being the essence of the Contract. 

That BHEL shall, after proper scrutiny of the bills submitted by the Contractor, pay to him during the 

progress of the said works such sum as determined by BHEL in accordance with this Agreement. 

That this Agreement shall be deemed to have come into force from the date on which the letter of intent 

has been issued to the Contractor. 

That whenever under this contract or otherwise, any sum of money shall be recoverable from a payable 

by the Contractor, the same may be deducted in the manner as set out in the General Conditions of 

Contract or other conditions governing this Agreement. 

That all charges on account of Octroi, Terminal and other Taxes including sales tax or other duties on 

material obtained for execution of the said works shall be borne and paid by the Contractor. 

That BHEL shall be entitled to deduct from the Contractor’s running bills or otherwise Income Tax 

under Section 194(C) of the Income Tax Act, 1961. 
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That BHEL shall be further entitled to recover from the running bills of the contractor or otherwise 

such sum as may be determined by BHEL from time to time in respect of consumables supplied by 

BHEL, hire charges for tools and plants issued (where applicable) and any other dues owed by the 

contractor. 

That it is hereby agreed by and between the parties that non-exercise, forbearance or omission of any 

of the powers conferred on BHEL and/or any of its authorities will not in any manner constitute waiver 

of the conditions here to contained in these presents and the liability of the Contractor with respect to 

compensation payable to BHEL or Contractor’s obligations shall remain unaffected. 

It is clearly understood by the between the parties that in the event of any conflict between the Letter 

of Intent and other documents governing this Agreement, the provisions in the letter of intent shall 

prevail. 

The following documents:-  

 (a) Invitation to Tender No……………………………. and the documents specified therein 

 (b) Contractor’s Offer No……………….. date…………… 

 (c)  Letter of Intent No…………………. date …………….. 

 (d)  …………………………………………………………… 

shall also form part of & shall govern this Agreement. 

IN WITNESS HEREOF, the parties hereto have respectively set their signature in the presence of: 

 

 

 

 
     (CONTRACTOR)  

to be signed by a person holding a valid Power of Attorney 

 

 

                                          
 

                                                           

 

                                                                                For and on behalf of BHEL, Bhopal 

       

     WITNESS: - 
                        1. …................................. 

                        2. ................................... 
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ANNEXURE –N 

 

MODEL FORM OF BANK GUARANTEE (FOR SECURITY DEPOSIT) 

 (To be issued in non-judicial stamp paper of appropriate value as per Government norms) 

In consideration of the Bharat Heavy Electricals Limited, having its registered Office at BHEL House, 

Siri Fort, New Delhi (hereinafter called BHEL), having agreed to exempt ……………………… (hereinafter 

called “the said Contractor (s)” from the demand, under the terms and conditions of the Agreement 

dated ……………….. made between BHEL and ………… for ………………………. (hereinafter called “the 

said Agreement”) of Security (name of work) deposit for the due fulfilment by the said contractor(s) of 

the terms and conditions contained in the said Agreement, on production of a bank guarantee for 

Rs………………… (Rupees…………………………………………………….Only). 

We, ……………………………………….............. at the …………………………………………….. (indicate the 

name of the Bank), (hereinafter referred to as “the bank”) request of contractor(s) do hereby undertake 

to pay to BHEL and amount not exceeding Rs……… ....................... .................... against any loss or 

damage caused to or suffered or would be caused to or suffered by BHEL, by reason of any breach by 

the said contractor(s), of any of the terms or conditions contained in the said Agreement. 

We, ……………………………………........... (indicate the name of the Bank) do hereby undertake to pay 

the amounts due and payable under this guarantee without any demur, merely on a demand from 

BHEL, stating that the amount claimed is due by way of loss or damage caused to or would be caused 

to or suffered by BHEL by reason of breach by the said Contractor(s) of any of the terms or conditions 

contained in the said Agreement or by reason of the contractor(s)’s failure to perform the said 

Agreement.  Any such demand made on the bank shall be conclusive as regards the amount due and 

payable by the Bank under this guarantee. However, our liability under this guarantee shall be 

restricted to an amount not exceeding Rs……………………………………………….. 

We, ………………………………………………………… (indicate the name of the Bank) undertake to pay to 

BHEL any money so demanded notwithstanding any dispute or disputes raised by the Contractor(s) / 

supplier(s) in any suit or proceeding pending before any court or Tribunal relating thereto, our liability 

under these presents being absolute and unequivocal. 

The payment so made by us under this bond shall be a valid discharge of our liability for payment 

there under and the contractor(s) / supplier(s) shall have no claim against us for making such 

payment. 

We …………………………………………………... (indicate the name of the Bank) further  agree  that  the  

guarantee  herein contained shall remain in full force and effect during the period that would be taken 

for the performance of the said Agreement and that it shall continue to be enforceable till all the dues 

of BHEL under or by virtue of the said Agreement have been fully paid and its claims satisfied or 

discharged or till BHEL certifies that the terms and conditions of the said Agreement have been fully 

and properly carried out by the said Contractor(s) and accordingly discharges this guarantee. Unless 

a demand or claim under this guarantee is made on us in writing on or before ………………….. we shall 

be discharged from all liability under this guarantee thereafter. 

We ………………………………………………… (indicate the name of the Bank) further  agree  with  BHEL 

that BHEL shall have the fullest liberty without our consent and without affecting  in any manner 
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our obligations hereunder to vary any of the terms and conditions of the said agreement or to extend 

time of performance by the said contractor(s) from time to time or to postpone for any time or from 

time to time any of the powers exercisable by the BHEL against the said Contractor(s) and to forbear 

or enforce any of the terms and conditions relating to the said Agreement and we shall not be relieved 

from our liability by reason of any such variation, or extension being granted to the said Contractor(s) 

or for any forbearance, act or omission on the part of BHEL or any indulgence by BHEL to the said 

Contractor(s) or by any such matter or thing whatsoever which under the Law relating to sureties 

would, but for this provision, have effect of so relieving us. This guarantee will not be discharged due 

to the change in the constitution of the Bank or the Contractor(s) / Supplier(s). 

We, ……………………………………………………. (indicate the name of the Bank) lastly undertake not to 

revoke this guarantee during its currency except with the previous consent of BHEL in writing. 

 

 

Dated ………. Day……………. of 202 

         For  

……………………….. 

      (indicate the name of the Bank) 

Witness : 

 

 

1.  -------------------------    2 ------------------------ 

 

 

Note :   The above format is drawn upon the model form jointly evolved by the Reserve Bank of 

India, the Indian Banker’s Association and the Ministry of Finance, Government of 

India as circulated by Indian Banker’s Association, Bombay vide their letter No. 

LA/14-61/7808 dated 1/5/1980 as such no deviations are acceptable. 

                      

To be issued in appropriate valid non-judicial stamp paper prevalent in the state 

where the same is executed which is to be certified by the Notary Public or any other 

competent officer of that state.  
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                              ANNEXURE-O 

 

PROCEDURE-2.3  FOR CONDUCT OF CONCILIATION PROCEEDINGS 

1. The proceedings of Conciliation shall broadly be governed by Part-III of the Arbitration and 

Conciliation Act 1996 or any statutory modification thereof and as provided herein: 

2. The party desirous of resorting to Conciliation shall send an invitation/notice in writing to the 

other party to conciliate specifying all points of Disputes with details of the amount claimed. 

The party concerned shall not raise any new issue thereafter. Parties shall also not claim any 

interest on claims/counterclaims from the date of notice invoking Conciliation till the 

conclusion of the Conciliation proceedings. If BHEL is to initiate Conciliation, then, the 

invitation to Conciliate shall be extended to the concerned Stakeholder in Format-30 hereto. 

Where the stakeholder is to initiate the Conciliation, the notice for initiation of Conciliation 

shall be sent in Format-31 hereto. 

3. The party receiving the invitation/notice for Conciliation shall within 30 days of receipt of the 

notice of Conciliation intimate its consent for Conciliation along with its counter-claims, if any. 

4. The Conciliation in a matter involving claim or counter-claim (whichever is higher) up to Rs 5 

crores shall be carried out by sole Conciliator nominated by BHEL while in a matter involving 

claim or counter-claim (whichever is higher) of more than Rs 5 crores Conciliation shall be 

carried out by 3 Conciliators nominated by BHEL. The appointment of Conciliator(s) shall be 

completed and communicated by the concerned Department/Group of BHEL 

Unit/Division/Region/Business Group to the other party and the Conciliator(s) within 30 days 

from the date of acceptance of the invitation to conciliate by the concerned party in the Format-

32. The details of the Claim, and counter-claim, if any, shall be intimated to the Conciliator(s) 

simultaneously in Format-29. 

5. The Parties shall be represented by only their duly authorized in-house executives/officers and 

neither Party shall be represented by a Lawyer. 

6. The first meeting of the IEC shall be convened by the IEC by sending appropriate 

communication/notice to both the parties as soon as possible but not later than 30 days from 

the date of his/their appointment. The hearings in the Conciliation proceeding shall ordinarily 

be concluded within two (2) months and, in exceptional cases where parties have expressed 

willingness to settle the matter or there exists possibility of settlement in the matter, the 

proceedings may be extended by the IEC by a maximum of further 2 months with the consent 

of the Parties subject to cogent reasons being recorded in writing. 

7. The IEC shall thereafter formulate recommendations for settlement of the Disputes supported 

by reasons at the earliest but in any case within 15 days from the date of conclusion of the last 
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hearing. The recommendations so formulated along with the reasons shall be furnished by the 

IEC to both the Parties at the earliest but in any case, within 1 month from the date of 

conclusion of the last hearing.  

8. Response/modifications/suggestions of the Parties on the recommendations of the IEC are to 

be submitted to the IEC within time limit stipulated by the IEC but not more than 15 days 

from the date of receipt of the recommendations from the IEC. 9. In the event, upon 

consideration, further review of the recommendations is considered necessary, whether by 

BHEL or by the other Party, then, the matter can be remitted back to the IEC with request to 

reconsider the same in light of the issues projected by either/both the Parties and to submit 

its recommendations thereon within the following 15 days from the date of remitting of the case 

by either of the Parties.  

9. Upon the recommendations by the Parties, with or without modifications, as considered 

necessary, the IEC shall be called upon to draw up the Draft 

10. Settlement Agreement in terms of the recommendations. 11. When a consensus can be arrived 

at between the parties only in regard to any  one or some of the issues referred for Conciliation 

the draft SettlementAgreement shall be accordingly formulated in regard to the said Issue(s), 

and the said Settlement Agreement, if signed, by the parties, shall be valid only for the said 

issues. As regards the balance issues not settled, the parties may seek to resolve them further 

as per terms and conditions provided in the contract. 12. In case no settlement can be reached 

between the parties, the IEC shall by a written declaration, pronounce that the Conciliation 

between the parties has failed and is accordingly terminated. 

11. Unless the Conciliation proceedings are terminated in terms of para 22 (b), (c) & (d) herein 

below, the IEC shall forward his/its recommendations as to possible terms of settlement within 

one (1) month from the date of last hearing. The date of first hearing of Conciliation shall be 

the starting date for calculating the period of 2 months. 

12. In case of 3 members IEC, 2 members of IEC present will constitute a valid quorum for IEC 

and meeting can take place to proceed in the matter after seeking consent from the member 

who is not available. If necessary, videoconferencing may be arranged for facilitating 

participation of the members. However, the IEC recommendations will be signed by all 

members. Where there is more than one (1) Conciliator, as a general rule they shall act jointly. 

In the event of differences between the Members of IEC, the decision/recommendations of the 

majority of the Members of IEC shall prevail and be construed as the recommendation of the 

IEC. 

13. The Draft Settlement Agreement prepared by the IEC in terms of the consensus arrived at 

during the Conciliation proceedings between the Parties shall be given by the IEC to both the 

parties for putting up for approval of their respective Competent Authority. 
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14. Authority viz. the Board Level Committee on Alternative Dispute Resolution s Competent 

Authority to the draft settlement agreement shall be obtained by the other party and informed 

to BHEL within 15 days of receipt of the final draft settlement agreement by it. Upon approval 

by the Competent Authority, the Settlement Agreement would thereafter be signed by the 

authorized representatives of both the Parties and authenticated by the members of the IEC.  

15. In case the Draft Settlement Agreement is rejected by the Competent Authority of BHEL or the 

other Party, the Conciliation proceedings would stand terminated.  

16. A Settlement Agreement shall contain a statement to the effect that each of the person(s) 

signing thereto (i) is fully authorized by the respective Party(ies) he/she represents, (ii) has fully 

understood the contents of the same and (iii) is signing on the same out of complete freewill 

and consent, without any pressure, undue influence. 

17. The Settlement Agreement shall thereafter have the same legal status and effect as an 

arbitration award on agreed terms on the substance of the dispute rendered by an arbitral 

tribunal passed under section 30 of the Arbitration and Conciliation Act, 1996. 20. Acceptance 

of the Draft Settlement Agreement/recommendations of the Conciliator and/or signing of the 

Settlement Agreement by BHEL shall however, be subject to withdrawal/closure of any arbitral 

and/or judicial proceedings initiated by the concerned Party in regard to such settled issues. 

18. Unless otherwise provided for in the agreement, contract or the Memorandum of 

Understanding, as the case may be, in the event of likelihood of prolonged absence of the 

Conciliator or any member of IEC, for any reason/incapacity, the Competent Authority/Head 

of Unit/Division/Region/Business Group of BHEL may substitute the Conciliator or such 

member at any stage of the proceedings. Upon appointment of the substitute Conciliator(s), 

such reconstituted IEC may, with the consent of the Parties, proceed with further Conciliation 

into the matter either de-novo or from the stage already reached by the previous IEC before the 

substitution.  

19. The proceedings of Conciliation under this Scheme may be terminated as follows: 

a. On the date of signing of the Settlement agreement by the Parties; or,  

b. By a written declaration of the IEC, after consultation with the parties, to the effect that 

further efforts at conciliation are no longer justified, on the date of the declaration; or,  

c. By a written declaration of the Parties addressed to the IEC to the effect that the 

Conciliation proceedings are terminated, on the date of the declaration; or, 

d. By a written declaration of a Party to the other Party and the IEC, if appointed, to the effect 

that the Conciliation proceedings are terminated, on the date of the declaration; or, 

e. On rejection of the Draft Settlement Agreement by the Competent Authority of BHEL or 

the other Party. 

20. The Conciliator(s) shall be entitled to following fees and facilities: 
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Sl No  Particulars  Amount 

1 Sitting fees Each Member shall be paid a Lump Sum fee of 

Rs 75,000/- for the whole case payable in terms 

of paragraph No. 27 herein below. 

2 Towards drafting of 
settlement 

agreement 

In cases involving claim and/or counter-claim of 
up to Rs 5crores. Rs 50,000/- (Sole Conciliator) 

In cases involving claim and/or counter-claim of 

exceeding Rs 5 crores but less than Rs 10 crores. 

Rs 75,000 (per Conciliator In cases involving 

claim and/or counter-claim of more than Rs 10 
crores. Rs 1,00,000/- (per Conciliator) Note: The 

aforesaid fees for the drafting of the Settlement 

Agreement shall be paid on the, Signing of the 

Settlement Agreement after approval of the 

Competent Authority 

or 
Rejection of the proposed Settlement 

Agreement by the Competent Authority 

of BHEL. 

3 Secretarial expenses Rs 10,000/- (one time) for the whole 

case for Conciliation by a Sole Member 

IEC. Where Conciliation is by multi member 
Conciliators Rs 30,000/- (one time)- to be paid to 

the IEC  

 

 

 

 

 

4 

Travel and 

transportation and 

stay at outstation 

Retired Senior 
Officials of other 

Public Sector 

Undertakings (pay 

scale wise equivalent 

to or more than E-8 
level of BHEL). 

As per entitlement of the equivalent 

officer (pay scale wise) in BHEL. 

 Others As per the extant entitlement of whole time 

Functional Directors in BHEL. Ordinarily, the 

IEC Member(s) would be entitled to travel by air 

Economy Class 

5 Venue for meeting Unless otherwise agreed in the agreement,  

contract or the Memorandum of Understanding, 
as the case may be, the venue/seat of 

proceedings shall be the location of the 

concerned Unit / Division / Region / Business 

Group of BHEL. Without prejudice to the  

seat/venue of the Conciliation being at the 

location of concerned BHEL Unit / Division / 
Region / Business Group, the IEC after 

consulting the Parties may decide to hold the 

proceedings at any other place/venue to facilitate 

the proceedings. Unless, Parties agree to conduct 

Conciliation at BHEL premises, the venue is to be 
arranged by either Party alternately. 
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21. The parties will bear their own costs including cost of presenting their cases/evidence/ 

witness(es)/expert(s) on their behalf. The parties agree to rely upon documentary evidence in 

support of their claims and not to bring any oral evidence in IEC proceedings. 

22. If any witness(es) or expert(s) is/are, with the consent of the parties, called upon to appear at 

the instance of the IEC in connection with the matter, then, the costs towards such 

witness(es)/expert(s) shall be determined by the IEC with the consent of the Parties and the 

cost so determined shall be borne equally by the Parties. 26.  

23. The other expenditures/costs in connection with the Conciliation proceedings out of the lump 

sum fees of Rs 75,000/- for Sitting Fees, 50% shall be payable after the first meeting of the 

IEC and the remaining 50% of the Sitting Fees shall be payable only after termination of the 

conciliation proceedings in terms of para 22 hereinabove. 28.  

24. The travelling, transportation and stay at outstation shall be arranged by concerned Unit as 

per entitlements as per Serial No. 4 of the Table at para 23 above, and in case such 

arrangements are not made by the BHEL Unit, the same shall be reimbursed to the IEC on 

actuals limited to their entitlement as per Serial No. 4 of the Table at Para 23 above against 

supporting documents. 

25. The IEC Member(s) shall submit necessary invoice for claiming the fees/reimbursements. 

26. The Parties shall keep confidential all matters relating to the conciliation proceedings. 

Confidentiality shall extend also to the settlement agreement, except where its disclosure is 

necessary for purposes of its implementation and enforcement or as required by or under a law 

or as per directions of a Court/Governmental authority/ regulatory body, as the case may be. 

27. The Parties shall not rely upon or introduce as evidence in any further arbitral or judicial 

proceedings, whether or not such proceedings relate to the Disputes that is the subject of the 

Conciliation proceedings: 

a. Views expressed or suggestions made by the other party in respect of a possible 

settlement of the Disputes; 

b. admissions made by the other party in the course of the Conciliator proceedings; 

c. proposals made by the Conciliator; 

d. The fact that the other Party had indicated his willingness to accept a proposal for 

settlement made by the Conciliator. 

28. The Parties shall not present the Conciliator(s) as witness in any Alternative Dispute Resolution 

or Judicial proceedings in respect of a Disputes that is/was the subject of that particular 

Conciliation proceeding. 
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29. None of the Conciliators shall act as an arbitrator or as a representative or counsel of a Party 

in any arbitral or judicial proceeding in respect of a Disputes that is/was the subject of that 

particular Conciliation proceeding. 

30. The Parties shall not initiate, during the Conciliation proceedings, any arbitral or judicial 

proceedings in respect of a Disputes that is the subject matter of the Conciliation proceedings 

except that a Party may initiate arbitral or judicial proceedings where, in his opinion, such 

proceedings are necessary for preserving his rights including for preventing expiry of period of 

limitation. Unless terminated as per the provisions of this Scheme, the Conciliation proceedings 

shall continue notwithstanding the commencement of the arbitral or judicial proceedings and 

the arbitral or judicial proceedings shall be primarily for the purpose of preserving rights 

including preventing expiry of period of limitation.  

31. The official language of Conciliation proceedings under this Scheme shall be English unless 

the Parties agree to some other language 
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                             ANNEXURE-P 

 
NIT No. ESH/TONS/UNIT#3/T-01 

 

LIST OF CONSORTIUM BANKS 

 

1. SBI  

2.  SBH 

3.  Canara Bank 

4.  PNB 

5.  BOB 

6.  SBT 

7.  Deutsche Bank 

8.  Citi Bank 

9.  HDFC 

10. HSBC 

11. SCB 

12.  ICICI 

13.  ABN Amro Bank N.V.  

14.  Corporation Bank 

15.  Syndicate Bank 

16.  Indian Bank 

17.  UCO Bank 

18.  Central Bank 

19.  Oriental Bank of Commerce 

20.  Kotak Mahindra Bank Limited 

21.  The Federal Bank Limited 

22.  United Bank of India 

23.  Vijaya Bank 

24.  Union Bank of India 

25.  Bank of India 

26.  Punjab & Sind Bank 

27.  Andhra Bank 

28.  Axis Bank  
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ANNEXURE-Q 

INDEMNITY BOND 

(To be issued in Non-Judicial Stamp Paper of appropriate value as per Government 

norms) 

 

WHEREAS THE (Name of the contractor) M/s.     , having its 

registered office at,                                                        has taken the contract for tender 

NO…………………………………………………………….. & Contractor’s Offer 

No..………………..but the sub-contractors have also to obtain licence under the contract 

Labour (Regulation & Certificate under Form-V of the said rules. 

 

So on the request of (Name of the contractor) M/s……………………………………………M/s 

Bharat Heavy Electricals Limited, Bhopal has agreed to issue certificate in Form-V in 

respect of the sub-contractor mentioned below. M/s ……………………………., therefore, 

undertake to fully indemnify the M/s  Bharat Heavy Electricals Limited, Bhopal from any 

financial implication whatsoever that may arise due to the grant of certificate in respect of 

sub-contractors of (name of the contractor in Form-V under contract Labour (Regulation & 

Abolition) Act. 1970 and its amendments. 

 

1.  

2.  

3. 

 

                                                                                          Signature & seal of Contractor 
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ANNEXURE-R 

 

 

FORMAT FOR (EFT) ELECTRONIC FUND TRANSFER  

 

You are requested to submit the information as per details along with the offer : 

1. Name of the Supplier (Max 60 char) 

2. Account No  (Max 17 char) 

3. Name of the bank, branch, city (Max 60, 40 and 20 characters respectively) 

4. Branch Code (Max 5 char) 

5. MICR Code (Max 30 char) 

6.  IFSC Code (Max. 30 char) [ Every NEFT enabled bank / branch has a unique IFSC 

Code (Indian Financial Security Code) ] This code may differ from RTGS IFSC code. 

Vendors / bidders are requird to submit the information on firm’s letter head. In addition 

to above information please also furnish the following details to enable faster clearance of 

bills. 

7. E-Mail Address (Max 40 char) 

8. Details of TIN No. (Max 11 char) 

 

The successful bidder shall furnish the following information on their letterhead duly 

endorsed by the bank as per details given therein. 

 

  

80264/2020/HEP-ESH95100
385



REF: NIT No. ESH/TONS/UNIT#3/T-01 
 
Part-1: Technical Bid 
Section 5: AANEXURES             Page  92 

 External Services Hydro, BHEL Bhopal 

 

 

(ON VENDOR / CONTRACTOR LETTER HEAD ONLY) 
 

To 

 

__________________________ 

M/s Bharat Heavy Electrcials Limited 

P.O. Piplani Bhopal (MP) 462022 

 

Dear Sir/Madam, 

 

Sub : Authorization of  our payment through EFT/NEFT/RTGS 

We hereby authorize M/s BHEL Bhopal to make our payments through Electronic Fund Transfer System. The details for facilitating 

the payments are given below: 

 

1. NAME OF THE BENEFICIARY : ____________________________________________________________________ 

 

2. ADDRESS :______________________________________________________________________PIN______________ 

 

3. TELEPHONE NO. WITH STD. CODE : _____________________ 

 

4. BANK PARTICULARS 

 

A) BANK NAME :_____________________________________________________ 

 

B)   BRANCH ADDRESS :__________________________________________________________PIN _____________ 

 

C) 9 DIGIT MICR CODE :______________________________ 

 

D) BANK ACCOUNTNO :  

 

E)   BANK ACCOUNT TYPE :        

 

F)   IFSC CODE : ________________________________            G) BRANCH CODE:__________ 

 

5. BENEFICIARY AUTHORISED E-MAIL ADDRESS :____________________________ 

                   

SAVING CURRENT LOAN CASH CREDIT OTHERS (PL. SPECIFY) 

I/We hereby declare that the particulars given above are correct and complete. If the 

transaction is delayed or credit is not effected due to incomplete or incorrect 

information, I/We would not hold the Company responsible. 

 

Name of the authorized Signatory:______________________________________ 

 

Date :____________ 

 

SIGNATURE & OFFICE STAMP 

Proposed Bank Certification: It is certified that above mentioned beneficiary holds a 

bank account No…………………………………….. with our branch and the Bank 

particulars mentioned above are correct. 

 

Name of the authorized Signatory:______________________________________ 

 

Date :____________ 

 

SIGNATURE & OFFICE STAMP 

No Objection Certification from Existing Bank (In case of change of Bank): we 

have no-objection w.r.t. further payment made by M/s BHEL in the above mentioned 

account. Bank details of the above mentioned beneficiary with our bank are as follows: 

Account No:___________________________ 

Bank  Address :_______________________________________________________  

 

Please refer point no 7 of the instructions 

SIGNATURE & OFFICE STAMP 

Endorsement of the SDC (MM)/ PO Issuing Authority or WO Issuing Authority.  

 

 

All original documents are to be forwarded to Dy. Manager/Finance/Cash Planning Section.       

              

VENDOR/  

CONTRACTOR  

CODE(S) 
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Instructions for filling up the format   

 

1. Details to be addressed to the followings 

 Contract awarding agency in case of work(s) contract and other contingent supplies 

 CDC/CRX in case of transporter 

 Medical MM incase of Medical Purchase 

 SDC/MM  where the purchase order issued by MM 

2.  All details must be filled in capital letters 

3. A cancelled blank cheque must be enclosed for verification of Account No, MICR and IFSC Codes.  

4. Official Stamp along with designation must be affixed below the signature 

5. Bank authorization is mandatory  

6. All documents in original are to be submitted to BHEL. 

7. In case of change of bank, no objection certificate is required from the existing bank on bank 

letterhead with suitable clarification. 

8. Form with correction(s) or overwriting will not be accepted. 
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ANNEXURE –S 

 

 
 

LIST OF TESTING EQPT, GENERAL T&P TO BE PROVIDED BY CONTRACTOR 

 
 

Testing Equipments 

 

1. Power pack and sufficient numbers of jacks for core pressing and hydraulic wrench for core 

tightening. 

2. Necessary equipment’s i.e. heaters/ rectiformer for stator heating during stator core and 

winding testing /dry out of unit. 

3. Micro Ohm meter for winding resistance measurement. 

4. Phase Sequence tester. 

5. ELCID test equipment with testing personnel 

6. Auto transformer, cables etc for Impedance measurement of rotor poles. 

7. Voltage drop & polarity check testing equipment for field coils. 

8. HV test kit along with their accessories and testing personals. 

9. Operation and minor maintenance of stator core flux transformer and core flux test kit and 

cables.( Core flux transformer, testing kit and cable shall be provided by BHEL). 

10. Assistance in Tan delta test. (Testing equipment and testing personnel shall be provided by 

BHEL). 

11. 5 KV megger for IR/PI measurement. 

 

 

Sufficient quantity of general Tools and tackles ( Required as per scope of work)  

 

1. Set of D Spanner, ring spanner, box spanner (refer note) 

2. Set of screw driver,  

3. Set of Allen key (refer note) 

4. Set of Hexa Blade 

5. Set of Pipe wrench 

6. Set of Slide Wrench 

7. Set of Scrapper 

8. Set of Hammer 

9. Set of Chisel 

10. Set of Die & Tap 

11. Set of Drilling machine 

12. Set of Drill bits 

13. Set of Mechanical Jack(as required) 

14. Set of Hydraulic Jack(as required) 
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15. Surface plate 

16. Set of Chain pully block 

17. Set of Grinder 

18. Set of C Clamp 

19. Set of cutting nozzle(welding) 

20. Set of Nylon Hammer 

21. Set of Nylon Sealing 

22. Set of letter Punch 

23. Set of Number Punch 

24. Set of Hole Punch 

25. Set of Plier 

26. Set of file 

27. Measuring Tape 

28. Set of Dial Gauge 

29. Measuring Scale 

30. Height gauge 

31. Set of Vernier calliper 

32. Set of stick Micrometer 

33. Set of inside and outside micrometer  

34. Set of Measuring Scale, tape  

35. Water level manometer. 

36. Set of Painting Brush, airless spray gun, spray gun 

37. Grit blasting/ shot blasting machine  

38. Compressor for cleaning and  spary painting 

39. Glass Tape, Mica Tape, Cotton Tape for minor repair 

40. Rustalene  (as required) 

41. Oil Stone (as required) 

42. Set of Engg. Blue 

43. Set of Teflon Tape 

44. Set of Locktite 

45. Holdtite (as required) 

46. Brazing Torch(as required) 

47. Cylinder Key 

48. Drill Key (as required) 

49. Set of Filler Gauge) 

50. Set of Drill Bit 

51. Set of Wire Brush 

52. Gas cutting wire (as required) 

53. Set of Gas Cutting Nozzle 
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54. Set of Cutting Disc 

55. TIG Welding set 

56. DC welding generator 

57. Welding transformer 

58. Set of Grinding Disc 

59. Set of DP test kit 

60. M Seal (as required) 

61. 500 V hand Meggar 

62. KV motorised meggar 

63. Set of Wire Silling 

64. Set of nylon sling  

65. Set of stud Rod 

66. Set of Hand Lamp 

67. Cloth (as required) 

68. Cotton Waste (as required) 

69. Set of Switch Board 

70. Set of Halogen Lamp 

71. Set of Copper Rod 

72. Set of Copper Plate 

73. Set of Drill Sleeve 

74. Asbestos Cloth (as required) 

75. Portable Oven (as required) 

76. Straight Edge (as required) 

77. Set of Goti 

78. Set of O Ring 

79. Set of Blower 

80. Red Paint (as required) 

81. Black Paint (as required) 

82. Yellow Paint (as required) 

83. Thinner / Kerosene (as required) 

84. Set of Hammer Ring 

85. Set of Eye Bolt 

86. Molicote (as required) 

87. Set of Shim Cutter 

88. Set of Gouging Rod 

89. Welding Lead and welding holder(as required) 

90. Welding Electrodes Heating oven  

91. M.S. & S.S. Electrodes (as required) 

92. Cutting Electrode (as required) 
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93. Master Level 

94. Set of Outside Micrometer 

95. Inside Micrometer (as required) 

96. Slip Gauge (as required) 

97. Set of Allen Key 

98. Right Angle (as required) 

99. Set of Filler gauge 

100. Set of Bur Cutter 

101. All Welding Related Accessories 

102. All Gas Cutting Accessories 

103. All Grinding Accessories 

104. Set of Scissor 

105. Marken Cloth (as required) 

106. Set of Depth Gauge 

107. Set of Depth Gauge 

108. Theodolite 

109. Set  of Torque Wrench (as required) 

110. Hydraulic Testing Pump for Water (as required) 

111. Hydraulic Testing Pump for Oil (as required) 

112. Set of D-Sackle (as required) 

113. Set of Turn Buckle (as required) 

114. Sand Paper /Emric Cloth (as required) 

115. Spirit Level (as required) 

116. Wooden Plank / Slipers (as required) 

117. Stop Watch 

118. Knife 

119. Solder Rim 

120. Vacuum Cleaner 

121. Wire Stripper 

122. Wire Crimping Tool 

123. Non-Contact Type Digital Techometer 

124. Digital Multimeter 

125. Phase Sequence Meter 

126. Tong Tester 

127. Set of Safety Halmet 

128. Set of Welding Glass / Mask 

129. Set of Leg Plier /Guard 

130. Set of Hand Gloves  Cotton / Leather 

131. Set of Nose / Ear Mask 
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132. Set of Hand Sleeve 

133. Set of Dangri / Apron 

134. Set of Safety Shoes /Gum Boots 

135. First Aid Box 

136. Angle grinder 

137. Straight grinder 

138. Shim Cutting tool 

139. Vacuum cleaner 

140. 24V transformer for lighting with bulbs and bulb holder 

141. Safety apron, goggle, boots & helmet for workers 

 

NOTE: Contractor shall arrange spanners of ‘D’, ring and allen key set of both metric system 
as well as of British system fasteners as the project is very old and some of the fasteners may 

be of British system. Contractor should arrange spanners to fasten up to M56 sizes.  
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 ANNEXURE T 

TAXES 

1 Wherever bidders are required to supply services at project site Party has to submit GST 

registration no. of the State in which project site is located along with copy of registration 

certificate at the time of submission of Bid. In case the same is not available at the time of 

submission of bid, the contractor has to give an undertaking that the same will be arranged 

before award of work order.    

2 HSN Code/SAC, rate of tax under GST and applicable GST (IGST, CGST/SGST/UTGST) and 

GSTIN shall be clearly mentioned by the Bidder. 

3 GST portion of the invoice shall be released only upon:- 

2.2.1     All invoices raised by contractors/vendors must be GST compliant Tax invoices as 

per GST invoice rules.  

2.2.2     Contractor declaring such invoice in his GSTR-1 or any modified return as notified 

by government 

2.2.3     Receipt of goods/services and Tax Invoice by BHEL and  

2.2.4     Confirmation of payment of GST thereon by contractor on GSTN portal 

2.2.5    Alternatively, Contractor has to submit BG (through SFMS) of appropriate value 

which shall be valid at least one month after the confirmation of date of payment of 

GST by contractor on GSTN portal and receipt of Tax invoice and receipt of services, 

whichever is later. Contractor has to give an undertaking in this regard.  

2.2.6     Contractor has to give an undertaking to BHEL that they have declared invoice in 

his return and paying GST within timeline prescribed for availing ITC by BHEL. 

Payment to Contractor for GST portion will be released only after completion of above activity and on 

availment of ITC by BHEL.        

4 In case GST credit is delayed/denied to BHEL due to non/delayed receipt of services/goods and 

/or tax invoice or expiry of the timeline prescribed in GST Law for availing such ITC, or any other 

reasons not attributable to BHEL, GST amount shall be recoverable from the contractor along 

with interest levied/ leviable on BHEL.  

Reverse Charge under GST 

5 In respect of services, reverse charge liability shall arise at the earliest of date of payment to 

service provider or 60 days from the date of issue of invoice by service provider. Contractor has 

to submit bill for payment within 30days from the date of invoice. Any interest or penalty 

implications attributable to the contractor shall be recovered from them. 

6 Any GST liability arising on BHEL under reverse charge before actual receipt of goods and/or 

invoice thereof would be subject to recovery of interest leviable for the period between the date 

of such liability and actual date of eligibility of ITC based on receipt of goods, receipt of invoices 

and other condition specified in GST Law. 
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Liquidated Damage/Penalty 

7 Liquidated damage (LD) or Penalty if chargeable from suppliers/contractors as per NIT, 

applicable GST will be charged in addition to the same.  

Tax Deduction at source 

8 TDS as per extent provisions of the GST Law shall be deducted from supplier/contractor bill. 
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NIT No.: ESH/TONS/UNIT#3/T-01 
 

Rectification & refurbishment of damages and 

execution of dismantling, rectification, assembly 

of Stator Core, Winding & Rotor Poles etc along 

with capital overhauling work of turbine and 

generator and testing & commissioning of Unit#3 

at 3x105 MW Tons HPS, MPPGCL 
 
 

 

PART-2: PRICE BID 
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P R I C E  B I D  

 
  :WorkTitle of  Rectification & refurbishment of damages and execution of dismantling, rectification, 

assembly of Stator Core, Winding & Rotor Poles etc along with capital overhauling work of turbine 

and generator and testing & commissioning of Unit#3 at 3x105 MW Tons HPS, MPPGCL.               

NIT No.  ESH/TONS/UNIT#3/T-01 

Sl No Schedule Description Amount in Rs. 

1 A Dismantling of Unit. 10% 

2 B 
Rectification / Refurbishment/ overhauling 

work of generator. 20% 

3 C 
Rectification / Refurbishment / overhauling 

work of turbine. 15% 

4 D Trial assembly of major turbine components. 5% 

5 E Final erection / Re-assembly work – turbine. 10% 

6 F Final erection / Re-assembly work – generator 10% 

7 G Box-up activities. 
                    5% 

8 H 

Pre commissioning / mechanical spinning/ 

commissioning tests, synchronization of unit 

and handing over of the machine to customer 

after 72 hours of trial run. 15% 

9 I Defect liability  10% 

    TOTAL OF  SERVICES (%) 100% 

  
Quoted 
price  

Grand Total of price Quoted for work as per 

Schedule A to I (in figures) Rs.  
  

  
Quoted 
price  

Grand total of price Quoted for work as per 

Schedule A to I  (in words ) Rs. 
  

    

NOTE:       

1. ONLY GRAND TOTAL PRICE OF THE COMPLETE PACKAGE TO BE QUOTED. 

2. Rate per unit for different items of the Price Schedule shall be derived from the percentage 

value assigned to that particular item and qty specified in the price schedule. 

3. The price quoted by the bidder shall be inclusive of all taxes and duties except for GST tax  

applicable on service portion of the works, which shall be reimbursed to the contractor at 

rate prevailing at the time of services rendered. 

4 The L1 bidder shall be decided on the basis of price quoted for complete package. BHEL 

reserves right to decide L1 bidder  through Reverse Auction Process. 

5 

 

Activities pertains in schedule A to I if not performed/ deleted / not required during final 

execution of work shall not be liable for payment. 

6 In case of price bid tie of 2 or 3 bidders, then the L1 bidder shall be decided on the basis of 
maximum average turnover of the last 3 years earned by the bidder ending on 31st 

March,2020. 

 
 

SIGNATURE OF THE BIDDER WITH SEAL 
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BILLING BREAK-UP OF R&M ACTIVITIES 

 

Rectification & refurbishment of damages and execution of dismantling, rectification, 
assembly of Stator Core, Winding & Rotor Poles etc along with capital overhauling work of 
turbine and generator and testing & commissioning of Unit#3 at 3x105 MW Tons HPS, 
MPPGCL 

NIT No.  ESH/TONS/UNIT#3/T-01 

SCHEDULE - A 

DISMANTLING 

Sl. 
No. 

Description Unit Qty.      % of 
total 
value 

A1 Dismantling of generator as per NIT clause no 4.4.1.1  set 1 3.0 

A2 Dismantling of turbine  as per NIT clause no 4.4.1.2 set 1 7.0 

 

Total 

  10.0 

 
 
SIGNATURE OF THE BIDDER WITH SEAL  

80264/2020/HEP-ESH95100
397



REF NIT No. ESH/TONS/UNIT#3/T-01 

PART-II: PRICE BID                                                                                           104       

 

 External Services Hydro, BHEL Bhopal 

 

 

 
 
 
 
 
 
 

Rectification & refurbishment of damages and execution of dismantling, rectification, 
assembly of Stator Core, Winding & Rotor Poles etc along with capital overhauling work of 
turbine and generator and testing & commissioning of Unit#3 at 3x105 MW Tons HPS, 
MPPGCL 

NIT No.  ESH/TONS/UNIT#3/T-01 

SCHEDULE - B 

Rectification /Refurbishment work of Generator 

Sl. 
No. 

Description Unit Qty.      % of 
total 
value 

 B1 Rectification of core as per NIT clause no 4.4.2.1 set  1   5.0 

 
B2 Winding of stator as per NIT clause no 4.4.2.2 

 

set 1 

10 

 
B3 Rectification & re-assembly of rotor in service bay as 

per NIT clause no 4.4.2.3 
 

set 1 

2.5 

B4 Overhauling of balance generator parts as per NIT 
clause no 4.4.2.4 

set 1 
2.5 

  TOTAL     20.0 

 
 
 
 
SIGNATURE OF THE BIDDER WITH SEAL 
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Work Rectification & refurbishment of damages and execution of dismantling, rectification, 
assembly of Stator Core, Winding & Rotor Poles etc along with capital overhauling work of 
turbine and generator and testing & commissioning of Unit#3 at 3x105 MW Tons HPS, 
MPPGCL 

NIT No.  ESH/TONS/UNIT#3/T-01 

SCHEDULE - C 

Rectification/Refurbishment/overhauling work – Turbine 

Sl. 
No. 

Description Unit Qty.      % of 
total 
value 

 
C1 

Rectification/Refurbishment/overhauling work – Turbine  
as per NIT clause no 4.4.3 

Set 1 15.0 

  TOTAL     15.0 

 
 
 
 
SIGNATURE OF THE BIDDER WITH SEAL 
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Rectification & refurbishment of damages and execution of dismantling, rectification, 

assembly of Stator Core, Winding & Rotor Poles etc along with capital overhauling work 
of turbine and generator and testing & commissioning of Unit#3 at 3x105 MW Tons 
HPS, MPPGCL 

NIT No.  ESH/TONS/UNIT#3/T-01 

SCHEDULE - D 

TRIAL ASSEMBLY 

Sl. 
No. 

Description Unit Qty.      % of 
total 
value 

1 

Trial assembly of major turbine components as per NIT 
clause no 4.4.4 Set 1 5.0 

  TOTAL Set 1 5.0 

 
 
 
 
 
 
SIGNATURE OF THE BIDDER WITH SEAL 
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SIGNATURE OF THE BIDDER WITH SEAL 
  

Rectification & refurbishment of damages and execution of dismantling, rectification, 
assembly of Stator Core, Winding & Rotor Poles etc along with capital overhauling work 
of turbine and generator and testing & commissioning of Unit#3 at 3x105 MW Tons 
HPS, MPPGCL 

NIT No.  ESH/TONS/UNIT#3/T-01 

SCHEDULE - E 

FINAL RE-ASSEMBLY – TURBINE 

Sl.
No. 

Description Unit Qty.      % of 
total 
value 

E1 Final erection / re-assembly work – turbine as per NIT 
clause no 4.4.5 
 

Set 1 
  10.0  

  
TOTAL 
 

Set 1 
10.0 
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Rectification & refurbishment of damages and execution of dismantling, rectification, 
assembly of Stator Core, Winding & Rotor Poles etc along with capital overhauling work 
of turbine and generator and testing & commissioning of Unit#3 at 3x105 MW Tons HPS, 
MPPGCL 

NIT No.  ESH/TONS/UNIT#3/T-01 

SCHEDULE - F 

FINAL RE-ASSEMBLY – GENERATOR 

Sl. 
No. 

Description Unit Qty.      % of 
total 
value 

F1 

Final erection / re-assembly work – Generator as per NIT 
clause no 4.4.6 
 

 
Set 

 
1 10.00 

  Total Set 1 10.00 

 
 
 
 
 
 
 
SIGNATURE OF THE BIDDER WITH SEAL 
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Rectification & refurbishment of damages and execution of dismantling, rectification, 
assembly of Stator Core, Winding & Rotor Poles etc along with capital overhauling work 
of turbine and generator and testing & commissioning of Unit#3 at 3x105 MW Tons 
HPS, MPPGCL 

NIT No.  ESH/TONS/UNIT#3/T-01 

SCHEDULE - G 

BOXING UP OF UNIT 

Sl. 
No. 

Description Unit Qty.      % of 
total 
value 

 G1 Boxing up of unit as per NIT clause no 4.4.7 Set 1 5.0 

  TOTAL Set 1 5.0 

     

 
 
 
 
 
 
SIGNATURE OF THE BIDDER WITH SEAL 
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Rectification & refurbishment of damages and execution of dismantling, rectification, 

assembly of Stator Core, Winding & Rotor Poles etc along with capital overhauling work 
of turbine and generator and testing & commissioning of Unit#3 at 3x105 MW Tons 
HPS, MPPGCL 

NIT No.  ESH/TONS/UNIT#3/T-01 

SCHEDULE - H 

Pre-commissioning, commissioning, synchronisation & handing over 

Sl. 

No. 

Description Unit Qty.      % of 

total 
value 

H1 Pre commissioning checks and mechanical spinning of  
as per NIT clause no 4.4.8 

Set 1 5.0 

H2 Commissioning tests, synchronization of unit and 
handing over of the machine to customer after 72 
hours of trial run as per NIT clause no 4.4.8 

set 1 10.0 

   Set 1 15.0 

 
 
 
 
 
 
SIGNATURE OF THE BIDDER WITH SEAL 
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Rectification & refurbishment of damages and execution of dismantling, rectification, 
assembly of Stator Core, Winding & Rotor Poles etc along with capital overhauling work 
of turbine and generator and testing & commissioning of Unit#3 at 3x105 MW Tons 
HPS, MPPGCL 

NIT No.  ESH/TONS/UNIT#3/T-01 

SCHEDULE - I 

DEFECT LIABILITY 

Sl. 
No. 

Description Unit Qty.      % of 
total 
value 

 I1  Defect Liability 
Defect liability coverage for 12 months after handing 
over of machine to customer 

 set 1   10.0 

  TOTAL Set 1 10.0 

 

To be released after the defect liability / guarantee   
period is over. 

   

 
 
 
 
 
 
SIGNATURE OF THE BIDDER WITH SEAL 
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Rectification & refurbishment of damages and execution of dismantling, rectification, 

assembly of Stator Core, Winding & Rotor Poles etc along with capital overhauling work 
of turbine and generator and testing & commissioning of Unit#3 at 3x105 MW Tons 
HPS, MPPGCL 

NIT No.  ESH/TONS/UNIT#3/T-01 

ILLUSTRATION FOR ARRIVING RATE OF A PARTICULAR ITEM 

Sl No Activity / Method 

1 Suppose we want to calculate unit rate of item 1 of Price Schedule A 

2 
Let the price quoted by the bidder for complete package under summary of 
Prices is Rs. 100 .  

3 As per summary of Prices the weightage of Price Schedule A is  10 % 

4 Hence the value of Price schedule A is Rs. 10.  

5 As per Price Schedule A the weightage of item 1 is 3% of total services 

6 Hence the total value of item 1 of Price Schedule A will be Rs. 3.00 

7 
Units rate shall be arrived at considering the total value assigned against each 
activity divided by the respective quantity 

 
 

 
 
 
SIGNATURE OF THE BIDDER WITH SEALeft 
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