Cicki7A

NIT ref. No.: EDN/SC&PV/GIPCL/7SMW/SITE ESTT/01 Date: 09/05/2018

F;UT 5 0T

BHARAT HEAVY ELECTRICALS LIMITED

(A GOVT. OF INDIA UNDERTAKING)
ELECTRONICS DIVISION
P.B. N0.2606, MYSORE ROAD, BANGALORE-560 026.

Tender document for Establishment of site Office at GIPCL
75MWp (AC) SPV plant project site at, Charanka, Gujarat.

Tender document submission due Date : 23/05/2018 by 13:00
Tender should be submitted in a sealed envelope.

Tender opening Date (Technical): 23/05/2018 at 13:30 Hours

Earnest Money Deposit: NA

Tender to be addressed to

RAVINDRA M SAVADATTI
AGM (SC&PV-PVSS)
BHEL EDN, Mysore Road
Post Bag No 2620
Bangalore-560026
Contact No:(080) 26999074
Mobile: 9845691227
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NIT ref. No.: EDN/SC&PV/GIPCL/7SMW/SITE ESTT/01 Date: 09/05/2018

BHARAT HEAVY ELECTRICALS LIMITED

(A GOVT. OF INDIA UNDERTAKING)
ELECTRONICS DIVISION
P.B. N0.2606, MYSORE ROAD, BANGALORE-560 026.

SC&PV-PVSS DEPARTMENT

SITE OFFICE, 75MWP (AC) SPV PLANT FOR GIPCL,
CHARANKA, GUJARAT SOLAR PARK, GUJARAT STATE.

Notice Inviting Tender for
Establishment of site Office at GIPCL 75MW)p (AC)
SPV plant project site at,

Charanka, Gujarat Solar Park, Gujarat
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NIT ref. No.: EDN/SC&PV/GIPCL/7SMW/SITE ESTT/01 Date: 09/05/2018

Sub: Tender enquiry for establishment of Site office at GIPCL 75 MW(AC) SPV Plant
at Charanka, Gujarat Solar Park. Gujarat.

Sealed bids are invited for hiring of Establishment of Site office at GIPCL 75MW (AC) SPV
Plant at Charanka, Gujarat Solar Park, Gujarat, for a period of twelve (12) MONTHS. The
General Conditions of Contract form part of the Tender specifications. All pages of the
tender documents shall be duly signed, stamped and submitted along with the offer
in token of complete acceptance thereof. The information furnished shall be complete
by itself. The tenderer is required to furnish all the details and other documents as required
in the following pages.

SUBMISSION OF TENDERS

The tenderers must submit their tenders as a two part bid to Officer inviting tender as per
instructions in the NIT.

Tenders submitted by post shall be sent by” REGISTERED POST ACKNOWLEDGEMENT
DUE / by COURIER" and shall be posted with due allowance for any postal /courier delays.
BHEL takes no responsibility for delay, loss or non-receipt of tenders sent by post/courier.
The tenders received after the specified time of their submission are treated as ‘Late
Tenders’ and shall not be considered under any circumstances.

COVER-I (TECHNO-COMMERCIAL BID) — in sealed envelope

All the Bidders are required to submit the following documents in a sealed cover super-
scribing “TECHNO-COMMERCIAL BID” on the top of the envelope. Name of the job, tender
document Number & due date of submission.

i) A statement giving particulars duly supported by documentary evidence of satisfactory
performance of services rendered/being rendered for works of similar nature by the Bidder
in reputed Government/PSU/Leading Private Sectors.

ii) An attested copy of the Power of Attorney in case the tender is signed by an individual
other than the Proprietor.

iii) Duly filled-in NIT annexures, formats etc. and credentials of the bidder as required (NIT
page Nos. (1 TO 19)

COVER—II (Price Bid) — In sealed envelope

The Bidder shall go through all the VOLUMESs and Annexure and quote as per price bid in
a Sealed Cover.

The price bids of only those Bidders will be opened whose “Techno-
Commercial bid” are found to be in order and acceptable to BHEL.

Duly filled-Price Schedule together with signed preamble (NIT Page Nos. 18 & 19)
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NIT ref. No.

: EDN/SC&PV/GIPCL/75MW/SITE ESTT/01 Date: 09/05/2018

The aforesaid cover in sealed condition shall be super-scribed with (i) Details of enclosed
cover and (ii) Name of the job, tender document no. & due date of submission.

Tenders shall be opened by authorized Officer of BHEL at his office at the time and date as

specified in

the NIT, in the presence of such of those tenderers or their authorized

representatives who may be present.

In case of omission in quoting any rate for one or more items, the evaluation shall be done

considering

the highest quoted rate obtained against the respective items by other

tenderers for the subject tender.

A) Before submission of Offer, the tenderers are advised to inspect the site of work
and the environments and be well acquainted with the actual working and other
prevalent conditions, facilities available, position of material and labour, means of
transport and access to Site, accommodation, etc. No claim will be entertained later,
on the grounds of lack of knowledge of any of these conditions.

U S

No

10.

Sealed Offers in the format attached should be reached BHEL EDN Bangalore
Offers will be opened at BHEL-EDN, Bangalore on receipt.

The offer shall be valid for 90 days from the date of opening of bid.

The rates quoted shall be FIRM. No escalation in rates will be allowed.

The rate quoted shall be exclusive of GST, if GST is applicable then
bidder to clearly bring out the GST component in the rate schedule
separately.

The tender is likely to be finalized in a very short time.

The bidder is advised to visit the site to familiarize themselves with the site
conditions.

Payment for services will be on monthly basis based on certification of site I/C
along with bills as applicable.

Advance payment / interim payment will not be made to the contractor .Enquiry
comprising of following documents are issued herewith.

Your offer & documents submitted with the offer shall be signed and stamped
in each page by your authorized representative. No overwriting / correction in
tender documents by bidders shall be allowed. However if correction is
unavoidable, the same may be signed by authorized signatory.

B) All documents / annexure submitted with the offer shall be properly
annexed and placed in respective places of the offer as per enclosure list
mentioned in the covering letter. BHEL shall not be responsible for any
missing documents.

1. No Deviation with respect to tender clauses and no additional clauses/
suggestions / clarification in Techno-commercial bid/Price bid shall normally
be considered by BHEL. Bidders are requested to positively comply with the
same. Offers with deviation are liable for rejection.

2. BHEL reserves the right to accept or reject any or all offer without assigning
any reasons thereof. BHEL also reserves the right to cancel the tender wholly
or partly without assigning any reason thereof. Also BHEL shall not entertain
any correspondence from bidders in this matter.
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NIT ref. No.: EDN/SC&PV/GIPCL/75MW/SITE ESTT/01 Date: 09/05/2018

3. You may consult this office before submitting your offer, for any clarifications

regarding scope of work, facilities available at sites or on terms and conditions.

No additional claim shall be entertained by BHEL in future, on account of non-
acquaintance of above.

4. In the event of any conflict between requirement of this specification/
documents etc. or requirements of different codes/standards specified, the
same to be brought to the knowledge of BHEL by you in writing for clarification
before due date, otherwise, more stringent requirement as may be interpreted
by BHEL shall prevail and shall be binding on you. Any typing error/missing
pages / other clerical errors in the tender documents, noticed by you must be
pointed out before submission of offer, or else, BHEL's interpretation shall
prevail & binding on you.

5. Tender document containing above mentioned volumes shall be signed &
stamped in all pages including this covering letter. Price bid shall be furnished
in the format (Annex-01) enclosed with the tender. Any additional copy, if
required, may be taken by photo-copying from the tender document given.

6. The bidder may depute their authorized representative during the opening of
techno commercial bid as per schedule.

7. BHEL has the rights to conduct Reverse auction.

The bidder may have to produce original document for verification if so decided by BHEL.

Details of Tender Document to be submitted:

Sealed cover-1 (Super scribing NIT number, Name of work, Date of submission of
tender, time of submission of tender and from address.)

Section 1: General terms

Section 2: Scope of work, terms and conditions

Sealed cover-2 (Super scribing NIT number, Name of work, Date of submission of
tender, time of submission of tender and from address.)
Section 3: Price Bid Format (Annexure - 1)

The Sealed cover-1 and sealed cover-2 are to be kept in one more sealed cover super
scribing NIT number, Name of work, Date of submission of tender, time of
submission of tender and from address.

BHEL reserves the right to cancel or reject the offer either partly or in full without
assigning any reasons thereof.

Thanking you,

Yours Faithfully,
For & On behalf of Bharat Heavy
Electricals Ltd.,
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NIT ref. No.: EDN/SC&PV/GIPCL/7SMW/SITE ESTT/01

Contact Details :

1. Mr. R.M.Savadatti,
AGM (0S)- SC&PV,
5th Floor, NEB, BHEL-EDN,
Mysore Road, Bangalore-26.
Tel. No.: 080-26998347/ 9845691227
E-mail : rmsavadatti@bheledn.co.in

2. Mr. D. Gowrishankar
Sr. Engineer (SC&PV)
5th Floor, NEB, BHEL-EDN,
Mysore Road, Bangalore-26.

Tel. No.: 080-26998029 / 9440106183
E-mail: gowrishankar@bheledn.co.in
Enclosures:

1. Format for No-deviation certificate.
2. Bank EFT details

Date: 09/05/2018

4. Undertaking for deduction on account of loss of material due to theft or pilferage on

contractor’s letter head
5. Tender document as per above details.
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NIT ref. No.: EDN/SC&PV/GIPCL/7SMW/SITE ESTT/01 Date: 09/05/2018

FORMAT FOR NO DEVIATION CERTIFICATE

(To be submitted in the bidder's letter head)

To
BHARAT HEAVY ELECTRICALS LTD ELECTRONICS DIVISION
Mysore Road, Bangalore-560 026. Ph:080-26998153.

SUB: NO DEVIATION CERTIFICATE FOR SITE ESTABLISHMENT WORK, LOADING AND
UNLOADING WORKS AT BHEL 75MW SPV PLANT AT CHARANKA, GUJARAT SOLAR
PARK, GUJARAT.

Ref: EDN/SC&PV/GIPCL/75MWY/SITE ESTT/01 Dated: xx/xx/2018

Dear Sirs,

With reference to above, this is to confirm that as per tender conditions, we have
noted the job content. We also confirm that we have not changed/modified the tender
documents and in case of observance at any stage, our offer shall be treated as null and
void.

We hereby confirm that we have not taken any deviation from tender clauses together with
other references as enumerated in the above referred NIT and we hereby convey our
ungualified acceptance to all terms and conditions as stipulated in the tender and NIT.

In the event of observance of any deviation in any part of our offer at a later date whether
implicit or explicit, the deviations shall stand null & void.

We confirm to have submitted offer strictly in accordance with tender instructions.

Thanking you,

Yours faithfully
(Signature, date & seal of
authorized Representative
of the contractor)
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NIT ref. No.: EDN/SC&PV/GIPCL/7SMW/SITE ESTT/01 Date: 09/05/2018

ELECTRONIC FUNDS TRANSFER (EFT) OR
PAYLINK DIRECT CREDIT
FORM Please Fill Up the form in CAPITAL LETTERS only:
TYPE OF REQUEST (Tick one): CREATE CHANGE:

BHEL Vendor/Supplier Code:

Company Name:

Permanent account Number(PAN):

Address:

City: STATE | | PINCODE

Contact Person(s)
Telephone No:
Fax No:

E-Mail-Id:

S1.No.

01 Bank Name:

02 Bank Address:

03 Bank Telephone No:

04 Bank Account no

05 Account Type: Saving/Cash Credit

6 9 Digit Code Number of Bank and branch
Appearing on MICR cheque issued by Bank

07 Bank Swift Code (applicable for EFT only)

08 |Bank IFSC Code(applicable for RTGS)

09 Bank TFSC Code (applicable for NEFT)
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NIT ref. No.: EDN/SC&PV/GIPCL/7SMW/SITE ESTT/01 Date: 09/05/2018

I here certify that the particulars given above are true, correct and complete and that I,
as a representative for the above named Company, hereby authorize BHEL,EDN, Bangalore to
electronically deposit payments to the designated bank account. If the transaction is delayed or
not effected at all for reasons of incomplete or incorrect information, | would not hold
BHEL/Transferring Bank responsible. This authority remains in full force untii BHEL - EDN

Bangalore receives written notification requesting a change or cancellation.

I have read the contents of the covering letter and agree to discharge the responsibility

expected of me as a participant under ECS/EFT.

Date:
Authorized Signatory:
Designation: Telephone No. with STD Code

Company seal

BANK CERTIFICATE

We certify that .............................. hasan Account NO .............................. With us and

we confirm that the bank details given above are correct as per our records.

Date:
Place:

Signature

Please return completed form along with a blank cancelled cheque or photocopy thereof to:
Bharat Heavy Electricals Ltd.,

Attn:

Electronics Division, Mysore Road, BANGALORE -560026
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NIT ref. No.: EDN/SC&PV/GIPCL/7SMW/SITE ESTT/01 Date: 09/05/2018

SECTION 1
GENERAL TERMS

EVALUATION OF BIDS

Technical Bids submitted by the tenderer will be opened first and evaluated for fulfilling the
Pre-Qualification criteria and other conditions in NIT/Tender documents, based on
documentary evidences submitted along with the offer.

Tenderers whose bids are found techno commercially qualified shall be informed the date
and time of opening of the Price Bids and such Tenderers may depute their representatives
to witness the opening of the price bids. BHEL"s decision in this regard shall be final and
binding.

Lowest bidder will be decided on overall cost.

VALIDITY OF OFFER

The rates in the Tender shall be kept open for acceptance for a minimum period of 90 days
from latest due date of offer submission (including extension, if any). In case BHEL (Bharat
Heavy Electricals Ltd) calls for negotiations, such negotiations shall not amount to
cancellation or withdrawal of the original offer which shall be binding on the tenderers.

COMMENCEMENT OF WORK
The contractor shall commence the work within one week of issue of Letter of Intent from
BHEL and shall proceed with the same with due expedition without delay.

If the contractor fails to start the work within stipulated time as intimated by BHEL, then
BHEL at its sole discretion will have the right to cancel the contract.

All the work shall be carried out under the direction and to the satisfaction of BHEL.

(i) 65% of the jobs created due to the project in the supervisory and managerial cadres &
80% Of the jobs that will be created in other cadres shall be filled in by employing local
persons. The expression Local person shall mean a person domiciled in Gujarat State for
15 years prior to applying for employment to you.

(ii) Before engaging the labour in to work, Contractor should get the NOC from labours’
native police station as well as NOC from Santhalpur, Gujarat police station.

Billing: Apart from BOS items other consumable/useable items shall be billed as actual
and on submission of receipt certified by site representative on monthly basis.

Payment term: Payment will be made from Headquarters (Bangalore) within 30 days
from the date of receipt of bills certified by BHEL's site representatives.

Payment can be released by EFT (Electronic Fund Transfer).  Acceptance for this
arrangement to be indicated by the contractor in his offer.
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NIT ref. No.: EDN/SC&PV/GIPCL/7SMW/SITE ESTT/01 Date: 09/05/2018

Income tax as applicable shall be deducted while releasing the payment. TDS certificate for
the year will be issued in the next financial year. For this purpose contractor shall furnish
photo copy of PAN card issued by Income Tax Department.

1.

You are required to comply with the provision of the EPF and Minimum Wages Act in so
far as they relate to the contract.

You are required to submit, Electronic Fund Transfer Form duly signed & sealed by banker
along with cancelled cheque copy, Labour license of the workmen engaged valid for
contract period.

Invoice submitted should be in the format as specified under GST laws viz. All details as
mentioned in Invoice Rules like GSTIN registration number, invoice number, quantity,
rate, value, taxes with nomenclature — CGST, SGST, IGST mentioned separately, HSN
Code / SAC Code etc. In the absence of details, it is not treated as valid invoice & credit
cannot be availed.

Payment of GST to vendors as applicable will be made only if it is matching with data
uploaded by Vendors since credit availment is linked to uploading of returns.

Vendors to give undertaking that GST as mentioned in the Invoice has been paid either
through cash or admissible input credit and also filed the returns. Credit can be availed
only if tax is paid by Contractor.

For invoices paid on Reverse charge basis — “Tax amount” & that it is “payable on reverse
charge basis to be mentioned on the invoice as per GST laws.

The following documents are to be submitted along with the Running Account Bills for
process of payment.

a) All tax Invoice should be submitted with details of BHEL and contractor
GSTIN number should be mentioned.

b) HSN (Harmonized System of Nomenclature) / SAC (Services Accounting
Code) to be mandatorily mentioned in all invoices submitted.

c) Measurement books duly filled and signed officials of BHEL and
contractor

d) Worksandservices:CGST and SGST on BHEL PSWR with following details
are to be mentioned in the invoice State: Gujarat; BHEL Nodal office-
PSWR; GSTIN no: 24AAACB4146P1ZL
For IGST State: Karnataka ; BHEL Nodal office- EDN, Bangalore, GSTIN no
29AAACB4146P17B

Sub Contract: The contractor shall not sublet any portion of the contract without written

permission of BHEL'’S representative.
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NIT ref. No.: EDN/SC&PV/GIPCL/7SMW/SITE ESTT/01 Date: 09/05/2018

Arbitration: Except if otherwise provided for in the contract all questions and disputes
relating to the specification, instructions, orders of the execution or failure to execute the
same whether arising during the tenure of contract or on completion shall be referred to
the sole arbitration of AGM (SC & PV —PVSS), BHEL-Electronics Division, Bangalore..

Validity: The offer submitted by the contractor shall remain valid for acceptance for a
period of 90 days from the date set for opening of tender.

Scope of work and acceptance of terms and conditions: The contractor shall himself
obtain all necessary information on local conditions and factors, which may influence or
affect his offer. It must be understood and agreed that such factors have been investigated
and considered while submitting the offer. Neither any change in the time schedule of the
contract nor any financial adjustment arising thereof shall be permitted by BHEL-EDN,
which are based on the lack of such clear information or its effect on the cost of the works
to the contractor.

Submission of offer by the contractor implies that he has read all the tender conditions and
has made himself aware of

- the scope of work

- Specification of the work to be done

- Local conditions

- Other factors bearing on the execution of work.

Firm price : The rate quoted shall be firm throughout the tenure of the contract and shall
be inclusive of all applicable taxes as may be applicable and BHEL-EDN shall entertain no
claim, whatsoever, on this account.

Validity and termination of the contract: The contract shall be valid initially for a period
Twelve (12) months from the date of award which can be extended further on same terms
and conditions based on site requirement. The contract may be terminated by BHEL-EDN
by giving a notice of 30 (THIRTY) days’ notice and no compensation shall be paid for
remaining period of the contract period.

SECURITY DEPOSIT:

Upon acceptance of the tender, the successful bidder within the time and amount specified
in the Letter of Intent must deposit Security Money with BHEL. The total amount of
Security Deposit will be a lump sum value of Rupees two lakhs.

i) Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand
Draft/ Electronic Fund Transfer in favour of BHEL

iii) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined
in the Companies Act. The Bank Guarantee format should have the approval of
BHEL
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NIT ref. No.. EDN/SC&PV/GIPCL/75MWI/SITE ESTT/01 Date: 09/05/2018
iv) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions
as defined in the Companies Act (FDR should be in the name of the Contractor,
a/c BHEL)

V) Securities available from Indian Post offices such as National Savings
Certificates, Kisan Vikas Patras etc. (held in the name of Contractor furnishing the
security and duly endorsed/ hypothecated/ pledged, as applicable, in favour of
BHEL)

(Note: BHEL will not be liable or responsible in any manner for the collection of
interest or renewal of the documents or in any other matter connected therewith).

Security Deposit shall be released to the Contractor upon fulfilment of contractual
Obligations as per terms of the contract.

The Security Deposit shall not carry any interest.
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SECTION 2

The contractor will be required to provide as per following Scope and terms &

conditions:

Scope of work:

1.

w N

The contractor will have to take all measures for providing services at the premises
of BHEL/GIPCL Charanka project sites as directed by site administration round the
clock as above including all property within its premises for which personnel
engaged on duty will have to remain extremely vigilant and alert. In case of loss of
any item by theft or pilferage, contractor would have to take necessary action and
comply with the formalities required under the Law and lodge FIR with the Police.
The personnel of the contractor performing duty shall be responsible for safe
guarding items entrusted to them.

The contractor shall contact local police/administration, if required.

The contractor’s employees engaged on duty shall be responsible for searching the
person and their belongings/materials on a random basis as well as in suspicious
cases both during entry and exit and inform the designated Officer in case the
person is found to be unauthorized carrying any property of the Company.

The contractor shall man all entry points, regulate and check the flow of men/
material and ensure that every entry/exit is as per the valid documents and a record
of the same be maintained regularly.

Contractor’s employees on duty shall take all preventive measures to avoid fire or
accident taking place. However, in case of such an eventuality, suitable action to be
taken immediately for firefighting and informing the designated officer of BHEL
immediately.

Contractor’s employees on duty shall patrol and check movement of man and
materials during day and night and ensure that no theft, pilferage, trespass,
accident, nuisance, disturbance of peace and disorderliness etc. take place in the
area.

Contractor’s employees on duty shall keep a record of entry and exit of all visitors
and vehicle and carry out search of both while entry and exit.

Contractor shall maintain liaison with Police/Fire/Civil Authorities and Red Cross
Authorities if applicable.

Contractor’s employees on duty shall maintain proper records/documents as per
requirement of the company in connection with above services. Such records/
documents would be in the entry/exit register of men and material, records of
intimations given to designated officers with regard to aforesaid incidents.

10. Contractor’s employees on duty shall ensure that lights/fans are not in use beyond

office hours and are switched off and water taps are turned off.

11. Contractor’s employees on duty shall watch habitual offenders and mischief makers

and inform the designated officer of BHEL if anything unusual is noticed.

12.Contractor’'s employees on duty shall provide protection in case of assault/

apprehension of assault to any employee of BHEL.
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13. Contractor’s employees on duty shall seize goods suspected to be stolen and hand
them over the designated officer of BHEL without delay.

14. Contractor’s employees on duty shall bring to the notice of designated officer of
BHEL any untoward occurrence/incidents in the Company premises.

15. It will be open to BHEL to ask for replacement of any or all of contractor’'s employees
if he/they will not fully meet BHEL’s contract requirement. Alternatively, the
contractor may withdraw their employees for administrative reasons but they
should be suitably replaced. If the employee/(s) on duty are in-disciplined or
sleeping during duty hours he/they will be suspended/replaced by the contractor
immediately.

16. The contractor will also comply with all other statutory provisions as applicable,
including any applicable Act and relevant rules framed there under.

17. The contractor shall pay wages to his workmen at the rates as applicable to security
services under the minimum wages Act applicable for Gujarat state for unskilled
(security guard) and highly skilled (supervisor) categories. Worker is also eligible
for other allowances such as attendance bonus, travelling allowance, washing
allowance etc. and the contractor shall be responsible for payment of the same. The
contractor shall disburse the wages in the presence of the company’s
representatives and obtain their signature in the payment register on or before 7th
of every month, if it falls on Sunday payment shall be made on previous day.

18. The rates of wages should be quoted lump sum inclusive of ESI, PF, gratuity, bonus,
allowances etc. Exact amount of wages remitted to ESI & PF authorities in respect
of workmen engaged for the above & the details of amounts remitted towards their
PF & ESI for each month to be enclosed.

19. The contractor shall comply with the provisions of the payment of wages Act 1936,
minimum wages Act 1948, and other statutory law relating thereto and made there
under from time to time.

20. The contractor shall comply with the provisions of the, the payment of the wages
Act 1936, Factories Act, Minimum wages Act 1948, Employment of children Act
1938, Employers liability Act 1938, Industrial Disputes Act 1947, & other Acts
Central or States, that may be applicable to him. He shall be liable to pay all such
sum, or sums that may become payable as contribution, compensation, penalty, fine
or otherwise, which the provision of the said acts, to or on behalf of any workmen
employed by the contractor by an authority empowered under the relevant Act. Any
cost incurred by the Management of BHEL in connection with any claim or
proceedings under the said Acts or in respect of loss, injury or improper
performance of this contract by the contractor, is workmen, servant and any money
which may become payable to the management of BHEL as aforesaid shall be
deemed to be deducted by the management of BHEL from any money due or
accruing to the contractor by the management of BHEL or may be recovered by the
management of BHEL from the contractor in the other manner.

21. The contractor should take independent code numbers under EPF Act 1952 and ESI
Act 1948 and shall cover his workmen under the employees provident fund
schemes and Employees state insurance Act 1948 & show proof of payment of
subscriptions/contributions to the concerned authorities. Both in respect of
ESI/EPF the contractor shall obtain necessary declaration forms from his
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employees & obtain individual insurance and PF number & shall furnish to the
company necessary proofs for having made remittance of ESI & PF contributionsin
respect of all contract laborers engaged by him if applicable.

22.As regards Employees State Insurance Act, the contractor shall submit Photostat
copies of the challans of remittance of the contributions (both the employees
contributions and his own contribution there on ) to the ESI corporation in respect
of the employees engaged in BHEL by him for this work for the relevant period
before any payment is released by BHEL if applicable

23.The BHEL-EDN General Conditions of contract shall also apply to this work except
to the extent modified in these conditions. BHEL-EDN General Conditions of
Contract is enclosed with this NIT. The contractor shall scrutinize the same and
acquaint himself with provisions thereof to the satisfaction.

UNIFORM

The contractor should ensure that his staff are always dressed in clean and tidy uniforms
while on duty for the said services. The contractor shall have to provide two sets of uniform
including shoes at least once in two years to their manpower at their own cost. The
contractor shall have to provide one Jersey or Pull Over at least once in two years for winter
season to their manpower.

GENERAL

The contractor shall have to train all the manpower engaged by him in operating all
firefighting equipment located in the office complex.

Necessary deduction of Tax at source as per rules will be made from the contractor’s bill
and a certificate will be issued to this effect.

The contractor shall be responsible for resolving all disputes between their employees and
themselves and shall ensure proper performance of duty by their manpower.

The contractor shall take appropriate Insurance coverage for the requisite amount in
respect of manpower and Supervisor, as applicable. Insurance Cover shall be obtained by
the contractor at his own cost within a fortnight from the commencement of the contract
and copy of Insurance cover shall be sent to the BHEL project site immediately.

The liability of any compensation for injury to personnel or others arising as a result of
duties by their manpower shall be that of the contractor.

Itis reiterated that there is no employer-employee relationship either with the contractor
or with contractor’s employees or with the contractor’s organization. This is a contract and
BHEL have no connection directly or indirectly or even remotely with contractor
employees or with contractor’s organization. This is only a business transaction.

Other points:

Providing and maintaining site office set up items/materials as required by BHEL for
setting up site office proposed at GIPCL 75MW Solar Plant at Charanka, Gujarat Solar Park,
Gujarat. The contractor will maintain these facilities till the contract period completion.

1. Contractor has to do supply, erection and commissioning of the chemical toilet with
septic tank as per the annexure requirement of BHEL.
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2. The cabling from GETCO substation to the container will be carried out by the
contractor using appropriate cable size for the load with an 1SI reputed make electric
meter.

3. Contractor should have the capacity of Unloading of Materials, stacking as per site I/C
instructions by Hydra- 10-15 T. Diesel for Hydra and labour inclusive.

General:

e Chemical toilet with Septic tank (10 users) shall be as per IS code.

e PVC Water storage tank and plumbing materials should be of reputed company-
Sintex and good quality Plumbing line by ISI PVC pipe manufacturer. Motor for
pumping the water from a sump to be considered including construction of a sump
of suitable capacity for long term storage.

e Suitable pantry arrangement for preparation of light refreshment /snacks/tea etc.
in lieu of hotplate or any electrically operated equipment.

e Covered shed should be water tight and 300mm height platform since electrical
items will be stored in that shed.

e All other electrical items cable, meter etc. should be of reputed ISI Marked
manufacturers.

PRE-QUALIFICATION REQUIREMENTS:

The pre-qualification criteria proposed to be followed for the open tender is given below.

1. The contractor must have executed job of similar nature during last seven (7)
years ending last day of month previous to one in which application are invited
with PSUs, Central Govt. Offices, Govt. Educational and Training Institutions,
Hospitals, Offices/Undertakings, Private Sector entities of following value.

I Three (3) similar works costing not less than Rs. 23 lakhs each.

OR

. Two (2) similar completed works costing not less than Rs. 29lakhs each

OR

iii. One (1) similar completed work costing not less than Rs. 46 lakhs.

2. Possession of valid trade license, ESI or Workmen compensation policy, PF &
GST registration. Bidders can quote for the subject tender based on declaration
that Registration details will be furnished in case of award of work.
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Price bid (Duly signed/sealed and submitted in sealed
COVGI‘) SECTION-3 (Annex-01) Rate_Schedule

Name of the AQENCY: ..o e

Yo Lo =2 PR
MOBIIE NO ... v ML oo
Site Establishment works at GIPCL - Charanka - Gujarat for 12 months
Sl. I . Rate Amount
NO. Description Unit Qty (Rs) (Rs)
Ai | Chemical toilet with Septic tank - 2 NOS. Sets 2
Providing and installing Sintex tank -2000Liters
capacity, including plumbing, motor etc. Water
.. | shall be filled in sintex tank @ approx. 2000Lts per
A Months 12
day or as per requirement on daily basis. - 2
Sets
Providing internet dongle of high speed capacity-
B.ii | 4G dongle 150Mbps speed with 30GB/month Nos. 2
including monthly charges
Supply and installation of A4 Printer (Black and
... | white) with scanner and Xerox facility (Brand - HP,
B.iii . . . . . Sets 2
Canon laser jet or equivalent) including cartridge
refilling and maintenance.
Supply and installation of A3 Printer (Black and
. white) without scanner and Xerox facility (Brand -
B.iv . . . . sets 1
HP, Canon laser jet or equivalent) including
cartridge refilling and maintenance.
By Pantry, crockery set, Hot plate or equivalent to Sets 1
serve 15 people.
Packaged drinking water in 20L bottles,200L(10 Nos
B.vi | cans) per day minimum -  will be Local (20L Bot.tle) 3650
arrangement
. . Man
C.i | Office boy -2 Nos. Months 24
Unloading of Materials, stacking as per site 1/C Lsuurrr:]p
C.ii | instructions by Hydra- 10 -15 T. Diesel for Hydra or 6
and labour inclusive. P
month
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Temporary fencing 2 meters above ground for an
area of 25000Sg.m. (60% at one place and 40% at
other place) with locally available wooden poles Lump
and barbed wire with one gate of 5 meter width at sum
each place. To be dismantled after 1 year or as per
instructions of site in charge

LS

Covered store shed with raised concrete platform
of 300 mm height with GI Sheet roofing and side
wall cladding to ensure water proofing. 2500 sgm Lump
with 4 m height (60% at one place and 40% at sum
other place. Lump sum on rental basis for 12
months)

LS

DG set (New Kirloskar/cummins and other reputed
Fj | brands, silent version) cabling to the load to be | \onths 12

included. 15kVA - 3NOS.

Supplying Diesel - @ 12 hours operation per day
including transportation of diesel. Payment will be
on market rate. Estimated @ 1000 liters per month
approximately.

F.ii Ltrs. 12000

TOTAL AMOUNT Rs

GST Extra as applicable

Note: 1) For Sl. Nos. (B.vi) and (F.ii) actual quantities will be paid
2) Cost for Biscuits/Snacks/tea shall be paid as actual over the above if any.
3) If power supply is available from promoter/customer Sl. Nos. (F.i) and (F.ii) will not be operated.
4) BHEL has the right to operate or not to operate any of the items mentioned above depending upon
self-sufficiency of the same.
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BHARAT HEAVY ELECTRICALS LIMITED
ELECTRONICS DIVISION

BANGALORE - 560026

GENERAL CONDITIONS OF CONTRACT
FOR
LUMP-SUM, ITEM-RATE AND PERCENTAGE

CONTRACT
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REVISED GENERAL CONDITIONS OF CONTRACT w.e. f. 1-4-1975

CONTENTS
Condition
Number Description
CHAPTER —I
1. Definitions
CHAPTER-II
2. Heading to the contractor
3. Contract documents
4. Works to be carried out
5. Provisional items
6. Deviations
7. Time
8. Stores &materials
9. Delay & Extension of time

10. Patent Rights
11. Octroi &other duties
12. Royalties
13. Plant & Equipment
14. Assignment or Transfer of contract
a) Sub -contract
15. Compliance to Regulations and Bye —laws

CHAPTER —llI

16. Security deposit

17. Orders under the contract

18. Admission to site

19. Contractor’s Supervision

20. Labour

21. Water

22. Temporary Workshops, stores etc.,

23. Stores &materials-on-site etc

24. Tools & plant on site

25. Statement of Hire charges

26. Precautions against Risks

27. Notices & Fees

28. Setting out of the works and protecting & maintaining signal marks
29. Site drainage

30. Excavations, relies, etc.,

31. Foundations

32. Covering in work

33. Approval of works by stages

34. Execution of works

35. Day work

36. Inspection of the work

37. Responsibility for building
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“~—— R.Palanikumar,
Sr. Engr-Civil,BHEL-EDN CONTACTOR (SIGN &
SEAL)



3|Page

40.
41.
42.
43.

Completion

Compensation for delay.

Laws governing the content.
Cancellation of contract for corrupt act.

44, Cancellation of contract for insolvency, assignment or sub-letting of contract
45. Cancellation of contract for default.

46. Termination of contract for death.

47. Special powers or determination.

48. Fair wage.

CHAPTER-IV

49. Records and measurements.

50.
51.
52.
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Reimbursement / refund on variation in price.
Advances on account.
Final bill.
Payment of bills.
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Annexure-‘A’

BHEL contractor’s Labour Regulation and BHEL safety code ( See Condition 20)

1. DEFINITIONS
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a)

b)

©)

d)

€)

0)

h)

)

K)

In these general conditions of contract, the following terms shall have the meaning hereby assigned to them
except where the context otherwise requires:

The “CONTRACT” means the documents forming the tender and acceptance thereof , together with all the
document referred therein including general and Special Conditions of Contract, Schedules ‘A’, ‘B’, ‘C’, ‘D’,
‘E” and/or General Summary attached to the form of tender, the Karnataka P.W.D. Schedule of Rates as
amended up to 1979-80 the specifications and the Drawings. All these documents as applicable taken together
shall be deemed to form one contract and shall be complementary to one another.

The ““TENDER DOCUMENTS’” means the form of tender, the applicable schedules ‘A’, ‘B*,’C’, ‘D’, ‘E’
and/or General and Special conditions of contract and the specifications and / or drawings as given to
contractors on payment for the purpose of preparing their tenders

The ‘WORK’ means the work described in the tender documents, in individual work orders and/or
accompanying drawings and specifications as may be issued from time to the Contractor by the Senior
Engineer (Civil) deputy manager (projects) or the Engineer- in- charge within the powers conferred upon
them, including all modified or additional works and obligations to be carried out either at the site or at any
Factory workshop or other place as required for the performance of the contract.

The “*SITE”” means the land and /or other places on, in, into or through which the work is to be executed
under the contract or any adjacent land , path or street which may be allotted to or used for the purpose of
carrying out the contract.

The ““CONTRACTOR’” means the individual, firm or company, whether incorporated or not, undertaking
the work and shall include the legal personal representatives of such individuals or the persons composing
the firm or company, or the successors of the firm or Company and the permitted assigns of such individual
or the firm or company.

The abbreviations DGM/P, Sr. M/P, S.E/C means Dy. General Manager /Projects, Senior Manager / Projects,
and Senior Engineer / Civil respectively, who direct the contact and the letters E/C means Engineer / Civil
in-charge of the particular work pertaining to the contract.

The “Engineer — in — charge” means the Engineer / Civil deputed by Senior / Civil to supervise the work, or
part of the work.

“APPROVED” and “DIRECTED” means the approval or direction of the DGM/P. Sr. M/P, or S.E/C. or
person deputed by them for the particular purpose.

“BHARAT HEAVY ELECTRICALS LIMITED” hereinafter referred to as BHEL SHALL mean the board
of directors, Resident Director, General Manager/ Project Administrator or other Administrative Officers, of
the said company including the project officer, Sr. Manager / Projects, or Senior Engineer / Civil, Engineer/
Civil authorized to invite tenders and enter into the contracts for works on behalf of “Bharat Heavy Electrical
Limited”, Unit: Electronics Division, Mysore Road, Bangalore — 26.

In the case of lump sum contracts, CONTRACTOR’S PERCENTAGE” means the percentage offered by the
contractor as addition to or deduction from the cost of buildings, or other works listed in schedule, ‘A’ to
provide a lump sum quotation for performance of the contract inclusive of all extra costs, profit, establishment
charges, carriage, insurance etc., complete.

In the case of percentage rate contracts, “Contractor’s percentage” shall, if the context so permits, mean the
uniform percentage tendered by the contractor and accepted by the Accepting Officer, and the expression
“CONTRACT RATE" shall likewise mean the rates in the K.P.W.D. schedule of rate as amended up to
1979 - 80 as adjusted by the said Contractor’s percentage, if any.

The “CONTRACTOR SUM” means the sum accepted, or the sum calculated in accordance with the prices
accepted in the tender and / or the contract rates as payable to the Contractor for the entire execution and full
completion of the work.

— .
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2.

The “FINAL SUM” means the actual amount payable under the contract by BHEL, to the Contractor for the
entire execution and full completion of the work.

The “DATE OF COMPLETION?" is the date or dates for completion of the whole or any part of the work as
set out in or ascertained in accordance with the individual work orders or the tender documents, or any
subsequent agreed amendment thereto.

A “WEEK” means seven days without regard to the number of hours worked or not worked in any day in that
week.

A’DAY” means a day of 24 (Twenty four) hours irrespective of number of hours worked or not in that day
A “WORKING DAY means any day other than that prescribed by the Negotiable instruments ACT as being
a holiday, consists of the number of hours of labour as commonly recognized by good employers in the trade
in the District where the work is carried out or as laid down in the BHEL Regulation.

“DEVIATION ORDER” means any an order given by the Senior Engineer/Civil or Engineer-in-charge to
effect an alteration, addition or deduction, which does not radically affect the scope of nature of the contract.
“EMERGNCY WORK” means any urgent measures which, in the opinion of the Engineer-in-charge, become
necessary during the progress of the work to obviate any risk of accident or failure or which become necessary
for security.

“PROVISIONAL SUM” or “PROVISIONAL LUMPSUM” means a lump-sum include by the BHEL in the
tender documents and represent the estimated value of work for which details are not available at the time of
inviting the tender.

“PROVISIONAL ITEMS” means items for which approximate quantities have been included in the tender
documents.

“DAY WORK” means on item of work requiring the employment of labour with or without materials as the
case may be, which, in the opinion of the Senior Engineer /Civil-in-charge, is not capable of being evaluated
by the accepted methods of measurement or assessment and is paid for on the basis of the actual labour and
materials utilised on the particular item of work referred to.

CHAPTER-II
SCOPE OF CONTRACT

HEADING TO THE CONTRACT

The heading to these conditions shall not affect the interpretation thereof

— .
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3.

CONTRACT DOCUMENTS:

The accepting officers shall furnish to the Contractor on demand “FREE OF COST” three copies of signed
Drawing and one copy of the signed agreement comprising of preamble to Agreement, General and Special
Specifications, Schedules ‘A’ ‘B’ “‘C’ ‘D’ and ‘D’ etc., (but excluding General Conditions of Contract and
Drawing) and three copies of all further drawings issued during the progress of work.

However, for any additional copies of the agreement or drawings required by the Contractor, the same will
be supplied on payment the Specified Cost.

The contractor shall keep one copy of all the drawings and of the specifications on the site and the Engineer-
in-charge or his representative shall at all reasonable times have access to them.

WORK TO BE CAREED OUT :

The Contract shall, expect as provide under Schedules ‘B’ and ‘C” include all labour , materials, tools, plant
, equipment and transport which may be required in preparation for , and in the execution and full completion
of the work. Schedule ‘A’ shall be deemed to have been prepared in accordance with good practice and
recognized principles and unless otherwise stated , the descriptions given therein shall be held to include
waste on materials, carriage and cartage, lead ,return of empties , hosting, setting, fitting in position and all
other labour necessary in and for the entire execution and full completion aforesaid. Any error in description
or quantity in Schedule ‘A’ or any omission there from shall not vitiate the Contract or release the Contractor
from the execution of the whole or any part of the work comprised therein according to the drawings and
specifications, or from any of his obligations under the contract. The insertion of the name of any firm of
suppliers in the Tender Document is for the purpose of obtaining a particular class or quantity of materials or
workmanship but the articles or materials specified may be obtained from any other firm subject to the prior
written approval of the Senior Engineer / Civil / Engineer/Civil.

In the case of a discrepancy between Schedule ‘A’ the Specifications and/or the drawings, the accepting
officer shall be the sole deciding authority as to which shall prevail and his decision shall be final and
conclusive. If neither drawings nor specifications contain any mention of minor details of construction, which
in the opinion of the Accepting Officer whose decision shall be final and conclusive, are responsible and
obvious and fairly intended for the satisfactory completion of the work, such details shall be provide by the
Contractor without any extra cost as if they were specially mentioned and shall be deemed to be included in
the contract.

The Contractor will be deemed to have satisfied himself as to the nature of the site, local facilities of access
and all matters affecting the execution and completion of the work. No extra charges consequent on any
misunderstanding in this respect or otherwise will be allowed.

PROVISIONAL ITEMS:

The full amount of provisional lump-sum and the value annexed to each provisional item inserted in the
Tender documents shall be deducted from the contract sum and the value of work ordered and executed there
under shall be ascertained by measurement or valuation as for deviations.

No work under these items is to be begun without instructions in writing from the Engineer- in —charge.
The extend of quantities or items described as “ provisional “ shall not be held to guarantee or limit the
amount and description of the work to be executed by the Contractor either respect of the item concerned or
the work as a whole.

No addition or deduction shall be made by the Contractor to the amount of the provisional lump-sums as
included in the tender documents.

DEVIATIONS:

The contractor shall not make any alteration to or omission from the work as described in the tender
documents except in pursuance of the written instruction of the Engineer —in charge. No such deviation from
the work described in the tender documents shall be valid unless the same has been specifically confirmed
and accepted by the Accepting Officer in writing and incorporated in the contract.

\, o .
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The accepting Officer may deviate, either by way of addition or deduction, from the work so described,
provided that the contractor sum be not thereby varied on the whole by more than the percentage set out in
the tender documents. The value of all additions and deductions will be added to, or deducted from the
contract sum. Whenever the Accepting Officer intends to exercise such a right, his intention shall specify the
deviation which are to be made, the lump-sum assessment or the proposed basis of payment, the extra time
allowed, if, any and the date for completion of the entire contract.

Any objection by the Contractor to any matter concerning the order shall be notified by him in writing to the
Senior Engineer (Civil) / Engineer-in-charge within SEVEN DAY'S from the date of such order, but under
no circumstances shall the work be stopped (unless so order by the Senior Engineer/Civil /E/C owing to
differences or controversy that may arise from such an objection. In the absence of such a notification of
objection, by the contractor, he will be deemed to have accepted the ordered and the conditions stated therein.
In the event of the contractor, failing to agree with the Senior Engineer/ Civil /E/C regarding the terms of the
proposed deviation, the objection shall e referred to the DGM/P/Sr.M/P, whose decision shall be final,
conclusive and binding on the Contractor.

7. TIME:

Time is the essence of the contract and is specified in the tender document or in each individual work order.

As soon as possible after the contract is let or any substantial work order is placed and before work under it
is begun, the Senior Engineer/Civil or Engineer-in-charge and the contractor shall (if so required by the Sr.
E/C) agree to a time and Progress chart. The chart shall be prepared direct relation to the time stated in the
tender documents or the Work Order for the completion of the individual items thereof, and/or the contract
or Orders a whole. It shall indicate the forecast of the dates for the commencement and completion of the
various trade processes or sequences of the work, and shall be amended as may be required by agreement
between the Sr. E/C or Engineer-in-charge, and the contractor within the limitation of the time imposed in
the tender documents or ORDER.

In the absence of any specific Time and Progress Chart to be agreed to between the Contractor and the Sr.
E/C. or Engineer —in-charge, the contractor shall ensure and maintain uninterrupted progress of the work such
that the entire work shall be completed within the time imposed in the tender document or order and that the
proportion of work completed up to any time in relation to the entire work to be done under the Contract or
Order shall not be less than the proportion that the time elapsed bears to total time of completion provided in
the tender Document or Order.

The Contractor shall suspend the execution of the work, or any part or parts there of whenever called upon in
writing by the Engineer —in —charge to be so, and shall not resume work there on unit so directed in writing
by the Engineer —in —charge. The Contractor will be allowed an allowed an extension of time for completion
not less than the period of suspension but no other claim in this respect for completion or otherwise how so
ever will be admitted. This may also be extended to allow for alteration of work made by the deviation order.

8. STORES AND MATERIALS:
The contractor shall, at his own expense , supply all stores and materials required for the contract, other than
those listed in Schedule ‘B’ which may be provided by Bharat Heavy Electricals Limited at the rates detailed
therein subject to their availability at the place of issue indicated therein. All stores and materials to be
supplied by the Contractor shall be of the best kind as described in the Specifications and the Contractor shall,

if required by the Engineer —in- charge furnish him with proof to his satisfaction that the store and materials
so comply with the specifications.

The contractor shall, at his own expanse and without delay, supply samples of stores and materials proposed
to be used in the execution of the work for the approval of the Engineer-in charge, who may reject all stores
and materials not corresponding either in quality or character to the approved samples.

In the case of stores provided under Schedule ‘B’ the Contractor shall bear the cost of loading, transporting
to site, unloading, storing under cover as required, assembling & jointing the several parts together as
necessary and incorporating & fixing these stores & materials in the work, including all preparatory work of

~—— R.Palanikumar,
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10.

11.

12.

13.

whatever description that may be required, and closing, preparing, loading and returning empty cases or
containers to the place of issue without any extra charges.

DELAY AND EXTENSION OF TIME:

If, in the opinion of senior Engineer/Civil/engineer/Civil the work is delayed:
i) by reason of abnormally bad weather, or

i) by reason of serious loss or damage by fire, or

iii) by reason of civil commotion, local combination of workmen, strike or lockout, affecting any of the
trades employed on the work, or

iv) by delay on the part of the agency or tradesman engaged by BHEL in executing work not forming
part of this contract, or

V) by reason of any other cause which in the absolute discretion of the Sr. M/P. Sr. E/C. or E/C is (when
he is the Accepting Officer of the Contract) beyond the contractors control, then in any such case,
the Accepting Officer, on the recommendation of the Sr. E/C., E/C (or higher authority) may make
fair and reasonable extension in the completion dates of the individual items of work or the contract
as a whole. Such extension which will be communicated to the contractor by the Sr. E/C. /E/C. in
writing shall be final and binding on the contractor. No other claim in this respect for compensation
or otherwise howsoever is admissible. Upon the happening of any such event causing delay, the
contractor shall immediately give notice thereof in writing to the Sr. E/C/E/C but shall do all that
may reasonably be required to the satisfaction of the Sr. E/C/E/C to proceed with the work.

PATENT RIGHTS:

The contractor shall fully indemnify BHEL, or the agent, servant, or employee of BHEL, against any action,
claim or proceeding relating to infringement or the use of any patent or design or any alleged patent or design
rights, and shall pay any royalties which may be payable in respect of any article/ or part thereof included in
the contract.

In the event of any claims being made or action brought against BHEL, or any agent, or servant or employee
of BHEL., in respect of any of the matters aforesaid, the contractor shall not apply when such increment has

taken place in complying with the specific directions issued by the BHEL but the contractor shall pay any
royalties payable in respect of any such use.

OCTROI AND OTHER DUTIES:

All charges on account of Octroi, Terminal or Sales Tax and / or other duties on materials obtained for the
work (excluding materials provided by BHEL, on payment) shall be borne by the contractor.

ROYALTIES:

Royalties fixed from time to time as per prevalent local rules will be recovered for materials, which the
contractor may be allowed to remove from quarries situated on land which is in charge of the BHEL,
authorities.

PLANT AND EQUIPMENT:

The contractor, shall at his own expanses, supply all tools, plant and equipment (herein-after referred to as
T & P) required for the execution of the contract, as specified in the tender documents.

— .
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14. ASSIGNMENT OR TRANSFER OF CONTRACT:

The contract shall not, without the prior written approval of the Accepting Officer, assign or transfer the
contract or any part thereof, or any share, or interest therein to any other person. No sum of money which
may become payable under the contract shall be payable to any person other than the contractor unless the
prior written approval of the Accepting Officer to the assignment or transfer of such money is given.

a) SUB-CONTRACT:

The contractor shall not sub-let any portion of the contract without the prior written approval of the
Accepting Officer

15. COMPLIANCE TO REGULATION AND BYE-LAWS :

The contractor shall conform to the provisions of any statute relating to the work and regulations and bye-
law of any local authority and water and of any water and lighting Companies or Under takings with those
systems the works is proposed to be connected. He shall before making any variation from the drawings or
the specification that may be necessitated for such connection give the Senior Engineer /civil /E/C notice,
specifying the variation proposed to be made and the reason therefore and shall not vary out any such variation
until he has received instructions from the Senior Engineer/ Civil /E/C in respect thereof. The contractor shall
be bound to give all notices required by statute regulations or bye-laws as aforesaid and to pay all fees and
taxes payable to any authority in respect thereof.

CHAPTER-III
PERFORMANCE OF THE CONTRACT

16. SECURITY DEPOSIT

Upon acceptance of the tender, the successful tenderer shall remit the security deposit with Bharat Heavy
Electricals Ltd within the time as specified in the Letter of Intent.

The rate of Security Deposit will be as below:

|y R.Palanikumar,
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Up to Rs.10 Lakhs 10%

Above Rs. 10 Lakhs up to Rs.50lakhs Rs .1 Lakhs + 7.5% of the amount

exceeding Rs. 10 Lakhs
Above Rs.50 Lakhs Rs. 4 Lakhs + 5% of the amount
exceeding Rs. 50 Lakhs

The contractor should submit the Security Deposit before the start of the work.

i)

ii)
iii)
iv)

v)

Vi)

vii)

viii)
iX)

Cash (as permissible under the income Tax Act).

Pay order, demand draft in favour of BHEL.

Local cheques of scheduled banks, subject to realization.

Securities available from Post Offices such as National Saving Certificates, Kisan Vikas Patras
etc.,

(Certificate should be held in the name of contractor furnishing the security and duly pledged
in favour of BHEL and discharged on the back)

Bank Guarantee from scheduled Banks/Public financial Institutions as defined in the companies
Act subject to a maximum of 50% of the total security deposit value. The balance 50% has to
be remitted either by cash or in the other form of security. The Bank Guarantee format should
have the approval of BHEL.

Fixed Deposit Receipt issued by scheduled Banks/Public Financial Institutions as defined in the
Companies Act. The FDR should be in the name of the contractor, A/C BHEL, duly discharged
on the back.

Security Deposit can also be recovered at the rate of 10% from the running bills. However in
such cases at least 50% of the Security Deposit should be collected before start of the work and
balance 50% may be recovered from the running bills.

EMD of the successful tenderer shall be converted and adjusted against the Security Deposit.
The Security Deposit shall not carry any interest.

NOTE: Accepting of Security Deposit against SI. No. (iv) and (vi) above will be subject
to hypothecation or endorsement on the documents in favour on BHEL. However, BHEL
will not be liable or responsible in any manner for the collection of interest or renewal of
the documents or in any other matter connected therewith.

For extra items of work and deviated quantities, security deposit will be recovered at 10%
of the value of deviated amount. The security deposit will be released as stipulated under
clause 16(IV) of GCC.

17. ORDERS UNDER THE CONTRACT:

All orders, notices etc. to be given under the contract shall be in writing, type script of printed and if sent

by

registered post to the address given in the tender of the contractor , shall be deemed to have been

served on the date when in the ordinary course they would have been delivered to him.

The contractor shall carry out without delay all orders given to him.

18. ADMISSION TO SITE:

The contractor shall not enter on (other than inspection purposes) or take possession of the site unless
permitted to do so by the Senior Engineer/Civil/E/C. The portion of the site to be occupied by the Contractor
will be clearly defined and marked on the site plan, and the contractor will on no account be allowed to
extend his operations beyond these areas.

The Contractor shall provide, if necessary, or required at the site, temporary access thereto and shall alter,
modify and maintain the same as required from time to time. He shall take out and clear away the access
route when no longer required restoring the area to its original conditions.
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The Senior Engineer/Civil/E/C shall have power to execute other works (whether or not connected with the
work in the contract agreement) in the site contemporaneously with the execution of the original work and
contractor shall give reasonable facilities for this purpose.

BHEL, reserves the right of taking over, at any time, and portion of the site which they may require and the
contractor shall at his own expense clear such portion forthwith. No photographs of the site or of the work
or any part thereof shall be taken, published or otherwise circulated, without the prior approval of the Senior
Engineer/Civil/E/C.

No such approval shall however exempt the contractor from complying with any statutory provisions in
regard to the taking and publication of such photographs.

BHEL officials connected with the contract shall have the right of entry to the site at all times.

Senior Engineer/Civil/E/C shall have the power to exclude from the site any person whose admission thereto
may, in his opinion, be undesirable for any reason whatsoever.

19. CONTRACTOR’S SUPERVISION:

The Contractor shall either himself supervise the execution of the Contract or shall appoint a competent
Agent approved by the senior Engineer/Civil/E/C to act in his stead.

The contractor shall employ on Engineer/Agent having at least a ‘Degree of Bachelor of Civil Engineering’
from a recognised University/on any work with a Contract value exceeding rupees two lakhs and having at
least a ‘Diploma in Civil Engineering’ from a recognised college on work with a contract value exceeding
Rs. 50,000/- but not exceeding rupees two lakhs.

The employment of an Engineer/Agent as aforesaid, the Senior Engineer/Civil/E/C capable possession of a
recognised technical qualification and is in opinion of the Senior Engineer/Civil/E/C capable of receiving
instructions of the Engineer-in-charge and of executing the work to the satisfaction of the Engineer-in-
charge.

If the contractor fails to appoint a suitable Engineer/Agent as aforesaid, the Senior Engineer/Civil/E/C shall
have full powers to suspend the execution of work and stop payment of any advances that may have become
due until such date as a suitable Engineer/Agent is appointed and the contractor shall be held responsible for
the delay caused to the work and no extension of time on this account shall be given to him as stipulated in
condition (9) above.

Orders given to the contractors Agent/Engineer shall be considered to have the same force as if they had
been given to the contractor himself.

The contractor or his agent shall be in attendance at the site during all working hours and shall superintended
the execution of work with such additional assistance in each trade as the Senior Engineer/Civil/E/C may
consider necessary.

The contractor or his accredited agent shall attend, when required and without making any claim for doing
so, either the Office of the Engineer-in-charge or the work-site to receive instructions.

The Senior Engineer/Civil/E/C shall have full powers, and without assigning any reason, to require the
contractor immediately to cease to employ in connection with this contract any agent, servant or employee
whose continued employment is, in his opinion, undesirable.

The contractor shall not be allowed any compensation on this account.
20. LABOUR:

The contractor shall employ labour in sufficient numbers either directly or through sub-contractors to
maintain the required date of progress and of quality to ensure workmanship of the degree specified in the
contract and to the satisfaction of the Engineer-in-charge. The contractor shall not employ in connection
with the works any person who has not completed his fifteen years of age.
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The contractor shall furnish to the Engineer-in-charge at the intervals specified by him, a distribution return
of the number and description by trades of the work people employed on the works. The contractor shall
also submit on the 4™ and 19™ of every month to the Engineer-in charge a true statement showing in respect
of the second half of the preceding month and the first half of the current month (i) the accident that occurred
during the said fortnight showing the circumstances under which they happened and the extent of damage
and injury caused by them and (ii) the number of female workers who have been allowed maternity benefit
as provided in the maternity benefit Act, 1961 or Rules made there under and the amount paid to them.

The contractor shall pay to labour employed by him either directly or through sub-contractors wages not less
than fair wages as defined in the contractor’s labour regulations.

The contractor shall in respect of labour employed by him either directly or through sub-contractors comply
with or cause to be complied with contractors Labour Regulations in regard to all matters provided therein.

The contractor shall comply with the provisions of the payment of Wages Act, 1936, Minimum Wages Act,
1948, Employers Liability Act 1938. Workman’s Compensation Act, 1923, industrial Disputes Act, 1947,
Maternity Benefit Act, 1961 and Mines Act 1952 or any other law relating thereto and rules and there under
from time to time.

The contractor shall be liable to pay his contribution and the employees’ contribution to the State Insurance
Scheme in respect of all labour employed by him for the execution of the contract, in accordance with the
provision “The Employees” State Insurance Act, 1948 as amended from time to time. In case the contractor
fails to submit full details of his account of labour employed and the contribution payable, the Engineer-in-
charge shall recover from the running bills of contractor an account of contribution as assessed by him. The
amount so recovered shall be adjusted against the actual contribution payable for employees’ State
Insurance.

The Engineer-in-charge shall on a report having been made by an inspecting Officer as defined in the
contractors labour regulations have the power to deduct from the moneys due to the Contractor any sum
required or estimated to be required for making good the loss suffered by a workers by reason of non-
fulfillment of the conditions of the contract for the benefit of workers, non-payment of wages or of
deductions made from his or their wages which are not justified by the terms of the contract or non-
observance of the contractors labour Regulations.

The contractor shall indemnify the BHEL against any payments to be made under for observances of the
Regulations aforesaid without prejudice to his right to claim indemnify from this sub-contractors.

In the event o the Contractor committing a default or breach of any of the provisions of the aforesaid
Contractors Labour Regulations, as amended from time to time or furnishing any information or submitting
or filling any form/Resister/Slip under the provisions of these regulations which is materially incorrect then
on the report of the Inspecting Officers as defined in the Contractors Labour Regulation, the contractor shall
without prejudice to any other liability pay to the BHEL a sum not exceeding to Rs.50/- as liquidated
damages for every default breach or furnishing, making, submitting, filling materially incorrect statement as
may be fixed by the Engineer-in-charge and in the event of the contractors default continuing in this respect,
the liquidated damages may be enhanced to Rs. 50/- per day for each day of default subject to a maximum
percent of the estimated cost of woks put to tender.

The Engineer-in-charge shall deduct such amount from bills or security deposit of the contractors and credit
the same to the Welfare fund constituted under Regulations. The decision of the Engineer-in-charge in this
respect shall be final and binding.

MODEL RULES FOR LABOUR WELFARE:

The contractor shall at his own expense comply with or cause to be complied with model Rules for Labour
Welfare as appended to these conditions as rules framed by Government from time to time for the protection
of health and for making sanitary arrangements for workers employed directly or indirectly or the works. In
case the contractor fails to make arrangements as aforesaid, the Engineer-in-charge shall be entitled to do so
and recover the cost thereof form the Contractor.
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21.

SAFETY CODE:

The contractor shall at his own expense arrange for the safety provisions as appended to these conditions or
as required by the Engineer-in-charge, in respect of all labour directly or indirectly employed for
performance of the works and shall provide all facilities in connection therewith. In case the contractor fails
to make arrangements and provide necessary facilities as aforesaid, the Engineer-in-charge shall be entitled
to do so and recover the cost thereof from the contractor.

Failure to comply with model Rules for Labour Welfare, Safety Code, or of the provisions relating to report
on accidents and to grand of maternity benefits to female workers shall make the Contractor liable to pay to
the BHEL as liquidated damages an amount not exceeding Rs 50/- for each default or materially incorrect
statement. The decision of the Engineer-in-charge in such matters based on reports from the Inspecting
Officers as defined in the contractors Labour Regulation as appended to these conditions shall be final and
binding and deductions for recovery of such liquidated damages may be made from any amount payable to
the Contractor.

WATER:

The contractor shall allow in his tender and provide at his cost all water required for the work or his
employees on the work, together with all pipes and fittings or other means that may be necessary or required
to ensure a proper and ample supply of water for all purpose connected with the work.

In the event of a provision existing in the Tender documents for supply of water on payment by Bharat
Heavy Electricals Limited, water will be supplied from the BHEL supply System, or other sources at any
points fixed by the Senior Engineer/Civil on the site of work. The contractor shall make necessary
arrangement for lifting, pumping, carrying or conveying the water as required at his own cost. The levy of
water charges to be borne by the Contractor in such case shall be specifically mentioned in the Tender
documents.

22. TEMPORARY WORKSHOPS, STORES ETC :

23.

The Contractor shall, during the progress of the work provide, erect and maintain at his own expanses all
necessary temporary workshops, store, offices etc., required for the proper and efficient execution of the
work. The planning, sitting and erection of these bldgs. shall have the approval of the Engineer-in-charge
and the Contractor shall at all times them tidy and in a clean and sanitary condition to the entire satisfaction
of the Engineer-in-charge.

On compilation of the work all such temporary buildings shall be cleared away and the site restored and left
in a clean and tidy condition to the entire satisfaction of the Engineer-in-charge.

STORES AND MATERIALS ON SITE :
All stores and materials required for the work are to be deposited by the Contractor only in places to be
indicated by the Engineer-in-charge.

Where in accordance with the contract stipulations certain Stores and Materials 9for incorporation in the
work) are to be issued to the Contractor by the BHEL as detailed under Schedule ‘E’ such times will be so
issued only to the extent required for the actual completion of the work as stipulated in the Contract. The
decision of the Senior Engineer/Civil/E/C regarding the quantities to be issued as above shall be final and
binding on the Contractor. For any excess quantities consumed on the work their cost will be recovered from
the Contractor at punitive rates which will be 100% (hundred percent) more than the issue rates of the BHEL.

In regard to the materials and stores which may be issued to the contractor by BHEL the Contractor shall
give the Engineer-in-charge reasonable notice in writing of his requirements of such stores and materials
and on the approval of his demand being natified to him, he shall make immediate arrangements for drawing
the same. Such stores and materials shall be transported by Contractor at his own expanses direct from the
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23a.

place of issue to the site of the work, unless prior written approval is obtained from the Engineer-in-charge
to take them to a store or workshop elsewhere.

The Contractor shall have to build a weather-proof shed for the storage of cement required for 15 days
consumption of the work.

BHEL officers connected with the Contract shall have the power at any time to inspect and examine any
stores or materials indented to be used in or on the work, whether on the site or at any place where the same
are lying and the contractor shall give necessary facilities for such inspection and examination.

The Engineer-in-charge shall be entitled to have tests made of any stores or materials supplied by the
Contractor who shall provide at his own expanse all facilities which the Engineer-in-charge may require for
this purpose. If at the discretion of the Engineer-in-charge an independent expert is employed to make any
such tests his charges shall be borne by the contractor only if the test discloses that the said stores or materials
are not in accordance with the provisions of the contract.

Should the Senior Engineer/Civil/E/C consider at any time during the construction or re-construction, on
prior to the expiry of the ‘“MAINTENANCE PERIOD’, that the stores or materials provided by the
Contractor are unsound or of a quality inferior to that contract for, or otherwise not in-accordance with the
Contract, (in respect whereof the decision of the Senior Engineer/Civil/E/C shall be final and conclusive)
the contractor shall on demand, in writing from the Sr. E/C. E/C specifying the stores or materials
complained of, not withstanding that the same may have been inadvertently passed, certified and paid for,
forthwith remove the stores or materials so specified and provide other proper and suitable store or materials
at his own expanse; to the entire satisfaction of the Sr. E/C. E/C and in the event of his failing to do so within
a period to be specified by the Sr. E/C. E/C in his demand aforesaid, the Sr. E/C.E/C may replace within
others the stores or materials complained of at the risk and expanse in all respects of the Contractor. The
liability of the contractor under this condition shall not extend beyond the maintenance period aforesaid
except as regards stores or materials, which the Sr. E/C.E/C shall have previously given notice of to the
contractor to replace. (Maintenance period for any work under this organization will be six months from the
date of actual completion of the particular work and handing over to BHEL).

All stores and materials brought to the site shall become and remains the property of BHEL and shall not be
removed from the site without the prior written approval if the Senior Engineer/Civil/E/C. However, when
the work is finally completed the Contractor shall at his own expanse forthwith remove from the site all
surplus stores and materials originally supplied by him and upon such removal; the same shall rest in and
become the property of contractor. All BHEL stores and materials issued to Contractor for incorporation or
fixing in the work and which, making due allowance for reasonable wear and tear/or waste, have not on
completion of the work been so incorporated of fixed, shall be returned by the Contractor at his own expanse
to the place of issue.

Credit for surplus and/or materials returned by the contractor to BHEL will be given to him at a price based
on the prevailing market rate but not exceeding that at which the said stores and materials were originally
issued to him but due consideration shall be given to the allowance claimed by BHEL in respect of any
depreciation or damages suffered by the stores and/or materials whilst in the custody of the contractor
regarding which the decision of Sr. E/C/E/C shall be final and conclusive.

If , in the opinion of the Sr. E/C/E/C (which shall be final and conclusive) any stores supplied by BHEL
have either during currency of the work or after completion of the work whilst under the custody of the
contractor, become damaged to such an extent that they cannot be usefully utilized, either in the same work
or in other works, the Sr. E/C.E/C shall not accept the stores and in the extent of his rejecting , the Contractor
shall be charged for the said stores at a rate fixed by the Accepting Officer. The Contractor shall not be
entitled to any claim what-so-ever on this account.

DEFECTS LIABILYTY PERIOD:

the contractor shall be responsible to make good and remedy at his own expenses within such period as may
be stipulated by the Engineer-in-charge, any defect which may develop or may be noticed before the expiry
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24.

25.

26.

of the maintenance period of six months hereto from the certified date of completion and intimation f which
has been sent to the contractor within seven days of the expiry of the said period by a letter sent by hand
delivery or by registered post.

TOOLS AND PLANT ON SITE :

All tools, plant and equipment brought to the site shall become the property of BHEL and shall not be
removed from the site without the prior written approval of the Senior Engineer/Civil/E/C. When the work
is finally completed or the Contractor is determined for reasons other than the defaults of the contract, he
shall forthwith remove from the site all tools, plants, equipment etc., (other than those as may have been
provided by BHEL) and upon such removal, the same shall revert in, and become the property of the
contractor.

STATEMENT OF HIRE CHARGES :

Monthly detailed statement of the hire charges incurred in respect of BHEL tools, plants, equipment etc.,
shall be given to the contractor by the Engineer-in-charge.

PRECAUTIONS AGAINST RISKS :

The contractor shall be responsible for providing at his own expense, for all precautions to prevent loss or
damage from any and all risks and to minimize the amount of any such loss or damage and for the necessary
steps to be taken for the said purpose until the works have been handed over complete in all respect to the
Engineer-in-charge.

The contractor shall provide all watchmen necessary, for the protection of the site, the work, the materials,
the tools, plant, equipment and anything else lying on the site during the progress of the work. He shall
solely be responsible for and shall take all reasonable and proper steps for protecting, securing , lighting and
watching all places on or about the work and the site which may be dangerous to any person whom so ever.

27. NOTICES AND FEES :

28.

The contractor shall give all notices required by any statutory provision or by the regulations and/ or bye-
laws of any local authority and / or of any Public Service, Company or Authority affected by the work or
with whose system the same area or will be connected. The contractor shall pay and indemnify BHEL against
any fees and charges, demandable by law under such Acts, Regulations and/ or bye-laws in respect of the
work and shall make and supply all drawings and plans required in connection with any such notice.

SETTING OUT OF THE WORKS AND PROTECTIVE AND MAINTAINING SIGNALS AND
WORKS :

The engineer-in-charge shall supply dimensioned drawing, levels and other information necessary to enable
the contractor to set out the work. The contractor shall at his own expense set out accurately according to
the drawing and figured dimension thereon, all the work comprised in the contract and any extras or additions
thereto and shall be solely responsible for their being so set out the executed.

All bench marks, pegs, signals, on the surface, alignment stones, milestones and all similar marks weather
put in by BHEL Authority for the purpose of checking the contractors work or in the nature of permanent
survey marks will during the tender of the contract, be under the care of the contractor who shall, at his own
expense, take all proper and reasonable precautions and care to preserve and maintain them in their true
position. In event of these marks being disturbed or obliterated by accident or due to any other cause
whatsoever, the same may, if deemed necessary to replaced by the Sr.E/C/. E/C at contractors expense and
the cost thereof deducted from any money than or thereafter becoming due to the contractor.
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Where requested by the contractor, the level marks center line and chainage pegs corresponding to those
shown on the drawing will be pointed out to the contractor on the ground but all bench marks or chainage
pegs additional to those shown on the drawing will be set out by BHEL authorities.

29. SITE DRAINAGE :

All water that may accumulate on the site during the process of the work, or in trenches and excavations
shall be removed to the entire satisfaction of the Engineer-in-charge and at Contractors expense.

30. EXCAVATIONS, RELICS ETC:

31

32

33

Material of any kind obtained from excavation on the site shall remain the property of BHEL and shall be
disposed off as the Engineer-in-charge directs.

All gold, silver, oil and other materials of any description and all precious stones, coins, treasured, relics,
antiquities and other similar items which may be found in or upon the site shall be the property of Bharat
Heavy Electricals Limited and Contractor shall duly preserve the same to the satisfaction of the BHEL and
shall from time to time deliver the same to such person or person as the Bharat Heavy Electricals Limited,
may appoint to receive the same.

. FOUNDATIONS :

The contractor shall not lay any foundations until the excavations for the same have been examined and
approved in writing by the Engineer-in-charge.

. COVERING-IN WORK :

The contractor shall give reasonable notice in writing to the Engineer-in-charge whenever any work is to be
permanently covered up or concealed, whether by earth or other means so that it can finally be inspected or
measured, if necessary. In default of so doing, the contractor shall, if required by the Engineer-in-charge
uncover such work at his own expense.

. APPROVL OF WORKS BY STAGES :

All work embracing more than one process shall be subject to examination and approval at each stage thereof
and the contractor shall give due notice in writing to the Engineer-in-charge when each stage is ready. In
default of such notice being received, the Engineer-in-charge shall be entitled to approve the quality and
extent thereof at any time he may choose and in the event of any dispute, the decision of the Senior
Engineer/Civil thereon shall be final and conclusive.

34. EXECUTION OF THE WORK :

35.

The work shall be executed in a workman-like manner and to the satisfaction in all respects of the Engineer-
in-charge. The Engineer-in-charge will communicate or confirm his instructions to the Contractor in respect
to the execution of the work in a “work Site Order Book” maintained at his office and contractor shall visit
this office daily and shall confirm receipt of such instructions by signing the relevant entries in this book.
Such entries will rank as order or notices in writing within the intent and meaning of these conditions.
DAY WORK :

No day-work shall be performed without the prior written instructions of the Accepting Officer.

The Contractor shall give to the Engineer-in-charge reasonable notice of the start of any work ordered to be
executed by day-work and shall deliver to the Senior Engineer/Civil-in-charge/E/C within two days of end
of each pay-week return in duplicate giving full detailed accounts of labour and materials for that pay week.
One copy of each of these returns, if found correct, will be certified by the Engineer-in-charge and returned
to the contractor and must be produced at the time of adjustment of accounts.
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An invoice in duplicate signed by the Contractor or his agent shall be sent with each delivery of materials
for day-work and the contractor will be furnished with a receipt signed by the Engineer-in-charge specifying
the description, quantities weight or measurement (as the case may be) of the articles approved, reference
will be made in this receipt in the return aforesaid and the receipt itself is to be produced in support of the
Contractors bill.

In the case of Lump-sum contracts, the rates to be changed and the percentage addition for profit and
establishment charges, etc, will be agreed upon between the Accepting Officer and the Contractor prior to
the execution of the work.

36. INSPECTION OF THE WORK :

BHEL Offers concerned with the Contractor shall have power at any time to inspect and examine any part
of the work and the contractor shall give such facilities as may be required to given for such inspection and
examination.

Should E/C/E/C consider at any time during the expiry of maintenance period, that any work has been
executed with unsound, imperfect or unskilled workmanship or of quality inferior to that contracted for or
not otherwise in accordance with contract [in respect whereof the decision of the sir. E/C. shall be final and
conclusive] the contractor shall, on demand in writing from the Sr. E/C.E/C specifying the fault
notwithstanding that the same may have been inadvertently passed, certified and paid for, forthwith rectify
or remove and reconstruct the work of specified, in whole or in part as the case may be require at his own
expense to the entire satisfaction of the Sr. E/C. E/C in his demand aforesaid, the Sr. E/C. may carry out the
work by other means at the risk and expense in all respect of the contractor. However, the liability of the
contractor under this condition shall not extend beyond the maintenance period except as regard
workmanship which the Sr. E/C .E/C shall have previously given notice of to contractor to rectify.

37. RESPONSIBILITY FOR BUILDING :

In the event of any building ,or part of any building being handed over to the Contractor for the execution
of work thereto under the provisions of the Contract, he shall give a written receipt for all fixtures, glass etc.,
and he shall be required make good at his own expense all damages resulting any cause whatsoever while
in his charge and on completion of the work to deliver up the said building or part thereof a clean state
complete in every particular to the entire satisfaction of the Engineer-in-charge.

38. INSURANCE OF WORKS AGAINST DAMAGE AND LOSS DUE TO FIRE, TEMPEST, FLOODS,
EARTHQUAKE, RIOT AND AGAINST DAMAGE BY AIR-CRAFT.(Not Applicable)

The contractor shall, within one month after the date of acceptance of the contract, insure the work against
loss and damage by fire, tempest, floods, earthquake, riots and against damage by air-craft with an insurance
office approved by the Accepting Officer. Such insurance shall be effected in the name of BHEL and shall
be for the full value of the contract sum. The Contractor shall lodge with the BHEL policies and receipt of
the premiums for such insurance and shall maintain such policies in force until the entire completion of the
work as certified by the Senior Engineer/Civil/E/C.

If the contractor fails to comply with the terms of this condition that the Accepting Officer may insure the
work and may deduct the amount of premiums from any money become payable to the contractor or may at
his discretion refuse payment of any advances to the Contractor until the contractor shall complied with the
terms of the condition.

Such insurance whether effected by the Accepting Officer or the Contractor shall not be a limit or bar to the
liability and obligation of the contractor to complete the entire work in all respects as certified by the Senior
Engineer/Civil/E/C.
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In case of such a loss or damage as aforesaid, the money payable under any such insurance shall be received
and may be retained by the BHEL until the work is finally completed and shall then be credited to the
contractor in the final statement of accounts in the event of his contract not having been previously cancelled
under these conditions.

39. DAMAGE AND LOSS TO PRIVATE PROPERTY & INJURY TO WORKMAN :

The contractor shall at his own expense reinstate and make good to the satisfaction of the Sr. E/C/E/C and
pay compensation for any injury, loss or damage occasioned to any property or rights whatever including
property and rights of BHEL, (or Agents, servants or employees of BHEL) the injury loss or damage arising
out of or in any way in-connection with the execution of purported execution of the contract and further the
contractor shall indemnify BHEL against all claims enforceable against BHEL (or any agent, servant or
employee of BHEL or which would b so enforceable against BHEL) where a private person , in respect of
any such injury (including injury resulting in death loss or damage to any person) whosoever or property,
including all claims which may arise under the workman’s Compensation Act or otherwise.

40. COMPLETION:

41.

The works shall be competed to the entire satisfaction of the Engineer-in-charge and in accordance with the
Contractors forecast of Time and Progress where operative, and all unused stores and materials, tools plant,
equipment, temporary buildings, and things shall be removed and the site and cleared of rubbish and all
waste materials and delivered up clean and tidy to the satisfaction of the Engineer-in-charge at the
Contractors expense on/or before the Scheduled date of completion.

The BHEL shall have power to take over from the Contractor from time to time such sections of the work
as have been competed to the satisfaction of the Engineer-in-charge.

The Senior Engineer /Civil/E/C shall certify to the Contractor the date on which the work is completed and
the state thereof.

The Senior Engineer/Civil/E/C shall also certify, to the Contractor the state of the work at the end of the
maintenance period, where applicable.

COMPENSATION FOR DELAY:

If the contractor fails to maintain the required progress in terms of condition 7 or to complete the work and
clear the site on or before the contracted or extended the period of completion, he shall, without prejudice
to any other right or remedy of the BHEL on account of such breach, pay as agreed compensation an amount
calculated as stipulated below or such smaller amount as may be fixed by the BHEL on the contract value
of the work for every week that the progress remains below that specified in condition 7 or that the work
remains incomplete.

This will also apply to items or a group of items for which separate period of completion has been specified.

For this purpose the term ‘contract value’ shall be the value at contract rates of the work as ordered.

a) completion period (as originally stipulated)
not exceeding 6 months. ... @ 1 percent per week
b) Completion period (as originally stipulated)
Exceeding 6 months and not exceeding 2 years......... @ 1/ 2 percent per week
c) Completion period (as originally stipulated)
P j’_’_,"
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42.

43.

44,

exceeding2years L. @ 1/ 4 percent per week

Provided always that the total amount of compensation for delay to be paid under condition shall not exceed
the under noted percentage of the contract value or of the contract value of the item of group of items of work
for which a separate period of completion is given :

b) completion period (as originally stipulated)
not exceeding 6 months. ... @ 10 percent of the contract
value
b) Completion period (as originally stipulated)
Exceeding 6 months and not exceeding 2 years......... @ 71/2percent of the contract
value
c) Completion period (as originally stipulated)
Exceeding2years ... @ 5 percent of the contract
value

The amount of compensation may be adjusted or set off against any sum payable to the Contractor under this
or any other contract with the BHEL.

LAWS GOVERNING THE CONTRACT :
This contract shall be governed by the Indian Laws for the time being in force.
CANCELLATION OF CONTRACT FOR CORRUPT ACTS :

The Accepting Officer, whose decision shall be final and conclusive, shall, without prejudice to any other
right or remedy which shall have accrued or shall accrue thereafter to Bharat Heavy Electricals Limited,
cancel the contract in any of the following cases and the contractor shall be liable to make payment to BHEL
for any loss or damage resulting from any such cancellation to the same extent as provided in the case of
cancellation for default.

If the contract shall:

a) Offer or give or agree to give to any person in BHEL, service any gift or consideration of any
kind as an inducement or reward for doing or forbearing to do or for having done or forborne to
do any act in relation to the obtaining or execution of this or any other contract for BHEL
service,

OR

b) Enter into a contract with BHEL in connection with which commission has been paid or agreed
to be paid by him or with his knowledge, unless the particulars of any such commission and the
terms of payment thereof have previously been disclosed in writing to the Accepting Officer,

OR

c) Obtain a contract with BHEL as a result of RING tendering or by non-bonafide methods of

competitive tendering without first disclosing the fact in writing to the Accepting Officer.

CANCELLATION OF CONTRACT FOR INSOLVENCY, ASSIGNMENT OR TRANSFER OR
SUB LETTING OF CONTRACT :

The Accepting Officer, without prejudice to any other right or remedy which shall have accrued or shall

accrue thereafter to BHEL shall cancel the contract in any of the following cases:-

If the contractor:

a) Being an individual, or if a firm any partner thereof, shall at any time be adjusted bankrupt or have a
receiving order or orders for administration of his Estate made against him of shall take any proceeding,
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for liquidation or composition under Bankruptcy Act for the time being in force or make any conveyance
or assignment of his effects of composition or arrangements for the benefit of his creditor or purport to
do so, or if any application be made under any Bankruptcy Act for the time being in force for the
sequestration of his estate or if a trust deed be granted by him on behalf of his creditor;
OR
b) Beingacompany, shall pass a resolution or the court shall make an order for the liquidation of its affairs,
or a Receiver or a Manager or behalf of the departures holders shall be appointed or circumstances shall
arise which entitle the court or debenture holders to appoint a Receiver or Manager;
OR
c) Assigns, transfers, sub-let or attempt to assign transfer or sub-let any portion of the work without the
prior return approval of the Accepting Officer.

Whenever the Accepting Officer exercise his authority to cancel the contract under this condition he may
complete the work by any means at the contractor risk and expense provided always that in the event of the
cost of completion (as certified by Sr. E/C/E/C which is the final and conclusive ) being less than the contract
cost, the advantage shall accrue to the BHEL and that if the cost of completion exceeds the moneys due to
the contractor under the contract, the contractor shall either pay the excess amount ordered by Sr. E/C/E/C or
the same shall be recovered from the contractor by other means.

In case of BHEL completes the work under the provisions of this condition of cost of such completion to be
taken into account in determining the excess cost to be charged to the contractor under this condition shall
consist of this cost of material purchased and /or labour provided by the BHEL with an addition of such
percentage to cover superintendence and establishment charges as may be decided by the Sr. Manager (P) Sr.
E/C/E/C whose decision shall be final and conclusive.

45. CANCELLATION OF CONTRACT IN PART OR IN FULL FOR CONTRACTORS DEFAULT :
If the contractor;
Makes default in commencing the work within reasonable time form date of handing over of the site and
continuous in that state after a reasonable notice from senior/Engineer /Civil E/C;

OR

a) In the opinion of the Sr. E/C/E/C at any time, whether before or after the date or extended date for
completion, make default in proceeding with the work, with due diligence and continues in that state
after a reasonable notice from Sr.E/C/E/C.

b) Fails of comply with any of terms and conditions of the contract or after reasonable notice in writing
with orders properly issued there under :

¢) Fails to complete the work, work order and items of work with individual dates for completion and clear
the site on or before the date of completion, or fails to achieve the progress as set out under clause 7 of
these General Conditions of Contract.

The Accepting Officer may, without prejudice to any other rights or remedies which shall have accrued or
shall accrue thereafter to BHEL cancel the contract as a whole or in part thereof or only such work order or
items of work in default from the contract. Whenever the Accepting Officer exercises his authority to cancel
the contract as a whole or in part under this condition he may complete the work at the contractor risk and
cost, provided always that in the events of the cost of completion (has certified by Sr. E/C/E/C which is final
and conclusive ) being less than the contract cost, the advantage shall accrue to the BHEL if the cost of the
excess amount ordered by Sr. M.P./Sr. E/C/E/C or the same shall be received from the contractor by other
means.
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46.

47.

48.

In case of BHEL completes the work or any part thereof under the provisions of this condition the cost of
such completion to be taken into account in determining the excess cost to be charged to the contractor under
this condition shall consist of the cost of the material purchased and /or labour provided by the BHEL with
an addition of such percentage to cover superintendence and establishment charges as may be decided by the
Sr. M.P. /Sr. E/C/E/C. whose decision shall be final and conclusive.

TERMINATION OF CONTRACT OF DEATH :

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, Accepting
Officer shall have the opinion of terminating the contract without compensation to the contractor.

SPECIAL POWER OF DETERMINATION:

If at any time after the Acceptance of the tender, BHEL shall for any reason whatsoever not required the
whole or any part of the work, to be carried out, the Sr. M.P./Sr. E/C/E/C shall give notice in writing of the
fact to the contractor who shall have no claim to any payment of compensation or otherwise howsoever on
account of any profit or advantage which he might have derived from the execution of the work in full but
which he did not derive in consequence of the force closing of the work.

He shall be paid at Contact rate, for the full amount of the work executed including such additional works,
e.g. clearing of site, etc., as may be rendered necessary by the said fore-closing. He shall also be allowed
reasonable payment (as decided by the Accepting Officer) for any expenses sustained on account of labour
and materials collected but which could not be utilised on the work, as verified the Sr. E/C Neither shall the
contractor has any claim for compensation on account of any alterations having been made in the original
specifications drawings, designs and instructions, involving any curtailment of the work as originally
contemplated.

FAIR WAGE :

a) The Contractor shall pay not less than the ‘Fair Wage’ to labourers engaged by him on the work.
‘Fair Wage’ means wage whether for time or piece work notified at the time of inviting tenders for the
work and where such wages have not been notified, the wages prescribed by the Sr.
Manager/Projects/Sr.E/C/E/C for the stations at which the work is done.

b) The contractor shall, notwithstanding the provision of any contract to the contrary, cause to be paid a
‘Fair Wage’ to labourers indirectly engaged on the work, including any labour engaged by his sub-
contractors in connection with the said wok, as if the labourers had been directly employed by him.

¢) In respect of all labours directly or indirectly employed on the work for the performance of the
contractors part of this Agreement, the contractor shall comply with or cause to be complied with the
BHEL contractor’s labour Regulations (appended hereto as Annexure ‘A’ to these conditions) in regard
to payment of wages, wage period, deductions from wages, recovery of wages, not paid and deductions,
unauthorisedly made, maintenance of wage book, wage slips, publication of scale of wages and other
terms of employment, inspection and submission of periodical returns and all other matters of a like
nature.

d) The Senior Engineer /Civil/E/C concerned shall have the right to deduct from the moneys due to the
Contractor any sum required or estimated to be required for making good the loss suffered by a worker
or workers by reason of non-fulfillment of the condition of the contract for the benefit of the workers,
non-payment of wags or of deductions made from this or their wages which are not justified by the
terms of the contract or non-observance of the regulations.
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e) Vis-a-vis BHEL the Contractor shall be liable primarily for all payments to be made under the contract
and for the observances of the Regulations aforesaid without prejudice to his right to claim indemnity
from his sub-contractor’s.

f)  The regulations aforesaid shall be deemed to be a part of this contract and any breach thereof shall be
deemed to be a breach of this contract.

CHAPTER-IV

VALUATION AND PAYMENT

49. RECORDS AND MEASUREMENTS :
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All items having a financial value shall be entered in the BHEL Measurement Book so that a complete
record is obtained of all works performed under the contract.

Building etc. priced in schedule ‘A’ as a unit lump-sum will be entered by number at the unit lump-sum.
Work carried out for agreed lump-sums will be described and similarly recorded.

Lump-sum omissions will be entered for deduction. Measurement shall be restricted to that required to
ascertain the financial liability of BHEL under the contract.

Work which fails to be measured in detail shall be measured physically, without reference to any local
custom that may obtain excepting where it may otherwise be directed | the tender documents. The
measurements shall be taken jointly by any person duly authorised on the part of the BHEL and by the
contractor. The Engineer-in-charge shall give reasonable notice in writing to the Contractor of appointment
for measurement.

The contractor shall, without extra charge, provide assistance with appliances and other things necessary for
measurement.

The Contractor shall bear all the cost of measurement of his work.

Measurement shall be entered in the BHEL Measurement book and signed and dated by both parties each
day at the site on completion of measurement. If the contractor objects to any of the measurement recorded
on behalf of the BHEL a note that effect will be made in the BHEL measurement book or against the item
or items objected to; and such note shall be signed and dated by both the parties engaged in taking the
measurement.

If, as a result of such objection, it becomes necessary to re-measure the work wholly or in part, the expense
of such re-measurement shall be borne by the party requiring the, measurement to be re-taken provided that
a net error is found by this re-measurement to amount to less than 5% (five percent) of the value as recorded
by the first measurement. But, where the net errors amount to 5% and ever of the said value, then the cost is
to be borne by the other party. If any case, of the net value of errors found exceeds Rs. 500/- the expense of
re-measurement is to be borne by the other party.

If the Contractors representative fails to attend when required, the Engineer-in-charge shall have power to
proceed by himself to take measurements and in that case these measurements shall be accepted by the
Contractor as final.

The contractor shall, once every month submit to the Senior Engineer/Civil/E/C with a copy to the Sr.
M/P/details of his claims for the work done by him up to and including the previous months which are not
covered by his contract Agreement in any of the following respects.

a) Deviation from the items and Specifications provided in the contract documents.

b) Extra items/New items of work.

c) Quantities in excess of those provided in the contract schedule.

d) Items in respect of which rates have not been settled. He should, in addition, furnish a clear

certificate to the effect that the claims submitted by him as aforesaid cover all his claims and
that no further claims shall be raised by him in respect of the work done upto and including the
period under report.
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50.

51.

VALUATION OF DEVIATIONS :
Rate for deviated items of work will be fixed as follows:

. For any item of wok required to be carried out after the contract has been awarded and which is not
covered by Contractors Schedule but is covered by K.P.W.D. schedule of rates the rate payable for such
a fresh item will be derived from K.P.W.D. Schedule by the method of proportion as follows:

a) IN the same proportion to the rate in K.P.W.D. Schedule of Rates as the tendered rate for the nearest
analogous items of work in Contractors Schedule bears to the rate for the particular analogous item or
wok in K.P.W.D. schedule of Rates.

b) If a single appropriate analogous item of work is not available in both Schedule Contractor’s and
K.P.W.D. Schedule then the method of proportion will be applied to the nearest analogous group of items
available in both the Schedules referred i.e. in the same proportion as the total tendered cost of that
particular group of items (the sum of the products of the tendered rates and the quantities for which orders
are placed) bears to the total cost of the same items and quantities at the K.P.W.D.Schedule of Rates.

c) If even an appropriate analogous group of items is not available in Contractor’s Schedule and K.P.W.D.
Schedule, then the methods of proportion will be applied to all those items of the whole work, which are
available in both the Schedules and for which orders have been placed on the Contractor, i.e., In the same
proportion as the total cost of all these items of work (the sum of the products of the tendered rates and
the quantities for which orders are placed) bears to the total cost of the same items and quantities at the
K.P.W.D. Schedule of Rates.

11. If any work not covered by any of the foregoing is ordered on the Contractor, the basis of payment shall
be decided by the Accepting Officer whose decision shall be final and conclusive and binding on the
parties.

The selection of analogous item or analogue group of items referred to above shall be done by the Sr.
E/C./E/C. Where the rates for deviated items or new items of work can be derived by the selection of
different analogous items or analogous group of items, the lowest of all such derived rates shall be taken
as the correct rate. In the case of the contracts for which the Sr. E/C.,E/C is the
Accepting Officer, all disputes regarding the settlement of rates of deviated or new items of work shall
to the Sr. M/P. whose decision shall be final and conclusive.

REIMBURSEMENT/REFUND ON VARIATION IN PRICE, MATERIALS :

In after submission of the tender and/or during the progress of the works, the price of any materials (not being
a material supplied from the BHEL, stores in accordance with the Conditions of the Contract) is increased or
decreased by an Act of Legislature (Central or state) and /or any notification there under or on account of
new duties or levies such as Octroi or on account of increase or decrease in such duties affecting the price of
materials required for incorporation in the works or the price of any item to be incorporated in the works and
made from materials of which the price has increased or decreased as aforesaid and the Contractor has
thereupon to pay in respect of such material or item a price which is higher or lower than the price of that
material or item as prevailing immediately before the passing of such Act or levying, increasing/decreasing
of such duty, the BHEL., shall in case of increase in price or the duty reimburse the Contractor the increase
in price or additional increased duty paid by the Contractor and in case of decrease | price, the BHEL shall
be entitled to a refund of the reduction in duty. Provide however no reimbursement or refund shall be made
if the increase /decrease is not more than plus 10% of the said price, the reimbursement or refund shall be
made only on the excess over 10% provided always that any such increase shall not payable if, in the opinion
of the Sr. M/P whose decision shall be final and conclusive the increase is attributable to the delay in the
execution of the contract within the control of the Contract, or that any such increase has become operative
after the contracted/or extended date completion of the work or items of work in question.
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52.

53.

The Contractor shall, for the propose of this condition, keep such books of account and other document as
are necessary to show the account of any increase claimed or any reduction available and shall allow
inspection of the same by any duly authorised representative of the BHEL and further shall at the request of
the Sr, E/C/E/C. furnish for verification such other information of the Sr. E/C/E/C may require.

The contractor shall within a reasonable time of his becoming aware of any alteration in the prices of any
such materials, give notice thereof in writing to the Sr. E/C.E/C stating that the rate is submitted in pursuance
to this condition together with all information relating thereto which he may be in a position to supply.

ADVANCES ON ACCOUNT :

No payment shall be made for work estimated to cost less than Rupees One Thousand till after the whole of
the work shall have been completed and a certificate of completion given by the Competent authority.

In the case of work estimated to cost more than Rupees One Thousand the contractor may at intervals of not
less than one month or as otherwise provided for in the Contract documents, counting from the date on which
order to the commence work given by Sr. E/C.E/C submit claims on BHEL forms for payment of advance on
account of work done and of materials delivered in connection with the Contract.

The Contractor shall be paid in respect of such claims to the extent approved and passed by the Sr. E/C.E/C
subject a maximum of 90% o the value of the work actually executed in site provided the work has been
executed to the satisfaction of the Engineer-in-charge. The certificate of the Sr. E/C. E/C regarding such
approval and passing of the sums so payable shall be final and conclusive against the Contractor.

“After the full amount of Security Deposit is made up through the 10% deductions from ‘On Account’
bills, 100% of all subsequent bills may be made to the Contractor”.

The Contractor may also be paid during the progress of the work 75% of the value of any materials which are
in the opinion of the Engineer-in-charge in accordance with contract, and are actually required for
incorporation in the work and which have reasonably been brought to the site in-connection therewith and
are adequate stored an/or protected against damage by weather or other causes, but which have not at the time
of payment of the advance been incorporated in the work. Payment of such advances however shall be purely
at the discretion of the Sr. M/P/Sr.E/C.,/E/C provided always that payments shall not be made under these
periodical certificates in respect of perishable materials like lime, cement, timber, sand kankar etc.

Any sums/due from the Contractor on account of tools and plant, stores or any other items provided by BHE L
shall be deducted from the respective advances.

The Senior Engineer/Civil/E/C shall from time to time certify the sums payable to the Contractor after
retaining the reserves.

Any certificate relating to work done or materials delivered may be modified or corrected by any subsequent
interim certificate or by the final certificate and no certificate of the Sr. E/C/E/C supporting an advance
payment shall itself be conclusive evidence that any work or materials to which it relates are in accordance
with the contract. All such intermediate payments shall be regarded as advances against the final payment
only and shall not be considered as an admission of the due performance of the contract or any part thereof
in respect or the accruing of any claim whatsoever. Such intermediate payments shall not conclude, determine
or effect in any way the powers of the Sr. E/C/E/C as to the final settlement and adjustment of the account or
otherwise, or in any way vary or affect the Contract.

FINAL BILL :

As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge, the
contractor shall forward a certified final account on BHEL forms, in duplicate. It shall be accompanied by all
abstracts, vouchers etc., in support thereof and shall be prepared in the manner prescribed by the Senior
Engineer /Civil/E/C. No claim will be entertained after the receipt of the final bill.
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54.

55.

56.

57.

58.

The contractor shall be entitled to be paid the final sum less the value of payments already made on account,
subject to certification of the final bill by the Sr. E/C/E/C any sums due from the contractor on account Tools
and plant, Stores or any other items provided by BHEL not yet recovered from the contractor shall be deducted
from the final sum aforesaid.

No charge shall be allowed to the contractor on account of the preparation of the final bill.
PAY MENT OF BILLS:

All payments to be made to the Contractor under this contract shall be by “Crossed Cheque” marked
“A/C payee only” (within a reasonable time after the certification by the Sr. E/C/E/C at

.......................... located in the station where either the work is executed or service rendered or at their
branch nearest to the station where the Office of the Senior Engineer/Civil/E/C is located.)

RECOVERY FROM CONTRACTOR :

Whenever under the contract any sum of money shall be recoverable from or payable by the contractor the
same may be deducted from any sum then due or which at any time thereafter may become due to the
contractor under the contract or under any other contract with BHEL of from his Security Deposit or he shall
pay the claim on demand.

POST TECHNICAL AUDIT OF WORK AND BILLS :

BHEL reserve the right to carry out a post-payment audit and technical examination of the work and final bill
including all supporting vouchers, abstract etc., and to enforce recovery of any sums becoming due as a result
thereof in the manner provided in the proceeding sub-paragraph’s provided however that no such recovery
shall be enforced after three years of passing the final bill.

REFUND OF SECURITY DEPOSIT :

50% of the Security Deposit mentioned in condition 16 above, may be refunded to the contractor in respect
all contract on completion of work and after payment of final bill and the balance 50% on expiry of the
maintenance period, (Described under clause 23) provided the contractor shall have rendered a “No Demand
Certificate.” In case of works where maintenance period is not involved 100% of the security deposit may be
refunded after payment of final bill provided that the contractor shall have rendered a “No Demand
Certificate.”

ARBITRATION :

Except where otherwise provided for in the contract all question and disputes relating to the meaning of the
specifications, design, drawings and instructions herein before mentioned and as to the quality of
workmanship or materials used on the work or has been other questions, claim, right, matter or thing
whatsoever in any way arising out of or relating to the contract, design, drawing, specification, estimate,
instruction, orders or these conditions or otherwise concerning the works of the execution of failure to execute
the same whether arising during the program of the work or after the completion or abandonment thereof
shall be referred to the sole arbitration of the Managing Director/Chief Engineer of BHEL and if the Managing
Director/Chief Engineer is enable or unwilling to Act, to a sole arbitration of some other person appointed by
the Managing Director/General Manager/Chief Engineer, willing to Act s such arbitrator. The cases referred
to arbitration shall be other than those for which the decision of the Sr. M/P./D.C.E/Sr.E/C. is expressed in
the contract to be final and conclusive. There will be no objection if the arbitrator so appointed is an employee
of BHEL and that he had deal with the matters to which the contracts relates and that in the course of his
duties such he had expressed views of on all or any of the matters in dispute or difference. The arbitrator to
whom to matter is originally referred being transferred by vacating his office or being enable to act for any
reason, such Managing Director/ General Manager/Chief Engineer as aforesaid at the time of such transfer,
vacation of office or inability to act, shall account another person to act as arbitrator in accordance with the
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terms of the contract, such person shall be entitled to proceed with the reference from the state at which it
was left by his predecessor.

Subject as aforesaid the provision of the Arbitration Act, 1940 or any statutory modification or re-enactment
thereof and the rules made there under and for the time being in force shall apply to the arbitration proceeding
under this clause.

It is a term of contract that the party involving arbitration shall specify the dispute or disputes to be referred
to arbitration under this clause together with the amount or amounts claimed in respect of each such dispute.

The arbitrator (s) may from time to time with consent of the parties enlarge the time, for making and
publishing the awards.

The work under the contract shall, if reasonable possible, continue during the arbitration proceedings and no
payment due to payable to the contractor shall be withheld on account of such proceedings.

The Arbitrator shall be deemed to have entered on the reference on the date he issue notice to both the parties
fixing the date of the first hearing.

The Arbitrator shall give a separate award in respect of each dispute or difference refereed to him.
The venue of arbitration shall be such place as may be fixed by the arbitration in his sole discretion.

The award of the arbitrator shall be final, conclusive and binding all parties to this contract.
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ANNEXURE- ‘A’
BHEL CONTRACTOR’S LABOUR REGULATIONS.
(See condition 20)
1. DEFINITION:

In these regulations, unless otherwise expressed or indicated, the following words and expressions shall
have the meaning hereby assigned to them.

a) “Labour” means workers employed by a contractor directly or indirectly through a sub-contractor, or
by an agent on his behalf on a payment not exceeding Rs. 500/- per month.

b) “ Fair Wage” means wages, which shall include wages for weekly day of rest and other allowances,
whether for time or piece work, after taking in to consideration prevailing market rates for similar
employment in the neighborhood but shall not be less than the minimum rates of wages fixed under the
Minimum wages Act.

c) “Contractor” for the purpose of these Regulations shall include on agent or sub-contractor employing
labour on the wok taken on contractor.

d) “Inspecting Officer” means any Labour Enforcement Officer or Assistant Labour Commissioner of the
Chief Labour Commissioner’s organisation.

e) “Form” means a form appended to these Regulations.

2. NOTICE OF COMMENCEMENT:

The contractor shall, within seven days of commencement of the work, furnish in writing to the Inspecting
Officer of the area concerned the following information, with copy to the Engineer- in charge.

a) Name and situation of the work.

b) Contractor’s name and address.

c) Particulars of the Department for which the work is undertaken.

d) Name and address of the sub-contractors as and when they are pointed.
e) Commencement and probable duration of the work.

f)  Number of workers employed and likely to be employed.

g) ‘Fair Wages’ for different categories of workers.

3. 1) Number of hours which shall constitute a normal working day. The number of hours which shall
constitute a normal working day for an adult shall be NINE hours. The working day of an adult worker shall
be so arranged that of intervals, if any for rest it shall not spread over more than 12 hours on any day, when
an adult worker is made to work for more than NINE hours on any day or for more than 48 hours in any week
he shall in respect of overtime work, be paid wages at double the ordinary rate of wages.

1) Weekly day of rest: Every worker shall be given a weekly day of rest, which shall

be fixed and notified at least 10 days in advance. A worker shall not be required or allowed to work on the
weekly rest day unless he has or will have a substitution rest day, on one of the five days immediately before
or after the rest day, provided that no substitution shall be made which will result in the worker working for
more than 10 days consecutively without a rest day for a whole day.

Where in accordance with the foregoing provisions a worker works on the rest day and has been given a
substituted rest day he shall be paid wages for the work done on the weekly rest day at the overtime rate of
wages.

NOTE: The expression ‘Ordinary rate of wages’ means the fair wage the worker is entitled to.
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4. DISPLAY OF NOTICE REGARDING WAGES, WEEKLY DAY OFF REST ETC.

The Contractor shall before he commences his work on contract display and correctly maintain and continue
to display and correctly maintain in a clean legible condition in conspicuous places on the works, notice in
English and in the local Indian languages, spoken by majority of workers, giving the rate of fair wages, the
hours of work for which such wages are payable, the weekly rest days workers are entitled to and name and
address of the Inspecting Officer. The Contractor shall send a copy of each of such natice to the Inspecting
Officers and the Engineer’s in charge.

5. FIXATION OF WAGE PEIODS:

The contractor shall fix wage periods in respect of which wages shall be payable. No wage period shall
normally exceed one work.

6. PAYMENT OF WAGES:

i) Wages due to every worker shall be paid to him direct. All wages shall be paid in current coins or
currency or in both.

ii) Wages of every worker employed on the contractor shall be paid where the wages period is one week,

within three days from the end of the wage period, and in any other case before the expiry of the 7th day
or 10" day from the end of the wage period according as the number of workers does not exceed 1,000
in exceeds 1000.

iii) When employment of any worker is terminated by or on behalf of the contractor, the wages earned by
him shall be paid before expiry of the day succeeding the one on which his employment is terminated.

iv) Payment of wages shall be made at the work site on a working day except when the work is completed
before expiry of the wage period, in which case final payment shall be made at the work site within 48
hours of the wage period, in which case final payment shall be made at the work site within 48 hours of
the last working day and during normal working time.

Note:

The term “working day” means a day on which the work, on which labour is employed, is in progress.
7. REGISTER OF WORKMEN:

A register of workmen shall be maintained in the form appended to these regulations and kept at the work
site or as near to it as possible, and the relevant particulars of every work men shall be entered therein within
3 days of his employment.

8. EMPLOYMENT CARD:

The contractor shall issue an employment card in the form appended to these regulations to each worker on
the day of work or entry into his employment. If a worker has already any such card with him issued by the
previous employer the contractor shall merely endorse that employment card with relevant entries. On
termination of employment the employment card shall again be endorsed by the contractor and returned to
the worker.
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9. REGISTER OF WAGESETC:

i)

i)

A register of wages- cum-muster roll in the form appended to these regulations shall be maintained and
kept at the work site or as near to it as possible.

A wage slip in the form appended to these regulations shall be issued to every worker employed by the
contractor at least a day prior to disbursement of wages.

10. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES:

i)
a)
b)

c)

d)

€)
i)

i)

iv)

v)

i)

Wages of worker shall be paid to him without any deductions of any kind except the following:
Fines.

Deductions for absence from duty, i.e. from the place or the places where by the terms office employment
is required to work. The amount of deduction shall be in proportion to the period for which he was absent.

Deduction for damage to or loss of goods expressly entrusted to the employed person for custody, or for
less of money which he is required to account for, where such damage or loss is directly attributable to
his neglect or default ;

Deduction for recovery of advances or for adjustment of over payment of wages. Advances granted shall
be entered in a register ; and

Any other deduction which the BHEL may from time to time allow.

No fines shall be imposed on a worker save in respect of such acts and omissions on his part as have been
approved by the chief Labour Commissioner.

No fines shall be imposed on a worker and no deductions for damage for loss shall be made from his
wages until the worker has been given an opportunity of showing — cause against such fines or
deductions.

The total amount of fines which may be imposed in any one wage period on a worker shall not exceed an
amount equal to three Paise in rupee of the wages payable to him in respect of that wage period.

No fine imposed on a worker shall be recovered from him in installments, or after expiry of sixty days
from the date on which it was imposed. Every fine shall be deemed to have been imposed on the day of
the act or omission in respect which it was imposed.

The contractor shall maintain both in English and the local Indian language a list, approved by the Chief
labour Commissioner, clearly stating the acts and omissions for which penalty or fine may be imposed on
a workman and display it in good condition a conspicuous place on the work site.

vii) The contractor shall maintain a register of deductions for damage or loss in the forms appended to these

a)
b)
©)
d)
e)
f)
)}
h)
i)
)

SEAL)

regulations which should be kept at the place of work.
Full particulars of the labourers who met with the accident.
Sex.
Age.
Rates of wages.
Nature of accident and cause of accident.
Time and date of accident.
Date and time when admitted in hospital.
Date of discharge from the hospital.
Period of treatment and result of treatment.

Percentage of loss of earning capacity and disability as assessed by Medical officer.
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11.

12.

13.

14.

15.

16.

17.

k) Claim required to be paid under Workmen Compensation Act.

1) Date of payment of compensation.
m) Amount paid with details of the person to whom the same was paid.
n) Authority by whom the compensation was assessed.

0) Remarks.

REGISTER OF ACCIDENTS:

The contractor shall maintain a register of accidents in such form as may be convenient at the work place
but the same shall include the following particulars :-

PRESERVATION OF REGISTERS:

The register of workmen and the Register of wages-Cum-Muster Roll required to be maintained under these
Regulations shall be preserved for 3 years after the date on which the last entry is made therein.

ENFORCEMENT:

The Inspecting Officer shall either on his own motion or on a complaint received by him carry out
investigations and send a report to the Engineer-in-charge specifying the amount representing / workers dues
and amount of penalty to be imposed on the contractor for breath of these regulations, that have to be
recovered from the contractor, indicating full details of the recoveries proposed and the reasons, there for. It
shall be obligatory of the part of the Engineer-in-charge on receipt of such a report to deduct such amounts
from payments due to the contractor.

DISPOSAL OF AMOUNTS RECOVERED FROM THE CONTRACTORS:

The engineer in charge shall arrange payment to workers concerned within 45 days from receipt of a report
from the Inspecting Officer except in cases where the contractor had made an appeal under regulation, 16 of
these regulations. In cases where there is an appeal, payment of worker dues would be arranged by the
Engineer in charge, wherever such payments arise, within 30 days from the date of receipt of the decision of
the Regional Labour Commissioner (RLC).

WELFARE FUND:

All moneys that are recovered by the Engineer-in-charge by way of workers due which could not be disbursed
to workers within the time-limit prescribed above, due to reasons such as where about or workers not being
known, death of a worker, etc., and also amounts recovered as penalty, shall be credited a fund to be kept
under the custody or BHEL for such benefits and welfare of work man employed by the contractors.

APPEAL AGAINST DECISION OF INSPECTING OFFICER:

Any person aggrieved by a decision of the Inspecting Officer may appeal against such decision to the
Regional Labour Commissioner concerned within 30 days from the date of decision, forwarding
simultaneously a copy of his appeal to the Engineer-in-charge. The decision of the Regional Labour
Commissioner Shall be final and binding upon the contractor and the work men.

REPRESNTATION OF PARTIES:

i) A workmen shall be entitled to be represented in any investigation or enquiry under these Regulations
by an officer of a registered trade union of which the said trade union is affiliated or where the work man
is not a member of any registered trade union, by an officer of a registered trade union, connected with,
or any other workmen employed in, the industry in which the worker is employed.

\, o .
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18.

19.

20.

ii) A contractor shall be entitled to be represented in any investigation of enquiry under these Regulation by
an officer of an association of contractors of which he is member or by an officer of a Federation of
associations of contractors to which the said association is affiliated or where the contractor is not a
member of any association of employers, connected with, or by any other employer engaged in the
industry in which the contractor is engaged.

iii) No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry under
these Regulations.

INSPECTION OF BOOKS AND OTHER DOCUMENTS:

The contractor shall allow Inspection of the registers and other documents prescribed under these regulations
by inspecting officers and the Engineer-in-charge or his authorized representative at any time and by the
worker or his agent on receipt of due notice at convenient time.

INTERPRETATIONETC:

On any question as to the application, interpretation or effect of these Regulations, the decision of the Chief
Labour Commissioner or Deputy Chief Labour Commissioner (Central) shall be final and binding.

AMENDMENTS:

Central Government may, some time to time, add to or amend the Contractors Labour Regulations and issue
such directions as it may consider necessary for the proper implementation of the Contractors Labour
Regulations for the purpose of removing any difficulty which may arise in the administration thereof, based
on which the BHEL Contractors Labour Regulation here in contained shall be subject to revision.

BHEL SAFETY CODE (See condition 20)

i)  Suitable scaffolds shall be provided for workmen for all work that cannot safely be done from the ground,
or from solid construction except such short period work as can be done safely from ladders. When a
ladder is used one extra mazdoor shall be engaged for holding the ladder and if the ladder is used for
carrying materials as well, suitable footholds and handholds shall be provided on the ladder and the
ladder shall be given an inclination not steeper than % to 1 (1/4 horizontal and 1 vertical).

ii) Scaffolding or staging more than 3.25 meters above the ground or floor, swing or suspended from an
overhead support or erected with stationery support, shall have a guard rail properly attached, bolted,
braced and otherwise secured at least 1 meter high above the floor or platform of such scaffolding or
staging and extending along with the entire length of the outside and ends thereof with only such openings
as may be necessary for the delivery or materials, such scaffolding or staging shall be so fastened as to
prevent it from swaying from the building or structure.

iii) Working platform, gangways and stairways shall be so constructed that they do not sag unduly or
unequally, and if height of a platform or gangway or stairway is more than 3.25 meters above ground
level it shall be closely boarded, have adequate width and be suitably fenced, as described in 2 above.

iv) Every opening in floor of a building or in a working platform shall be provided with suitable means to
prevent fall of persons or materials by providing suitable fencing or failing with a minimum height of 1
meter.

v) Safe means of access shall be provided to all working platform and other working places, every ladder
shall be securely fixed. No portable single ladder shall be over 9 meters in length. Width between side
rails in a rung ladder shall in no case be less than 30cm. For ladders up to and including 3 meters in
length. Uniform step spacing shall not exceed 30 cm.

— .
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Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on any of the
sites shall be so stacked or placed as to cause danger or inconvenience to any person or the public. The
contractor shall provide all necessary fencing and lights to protect public from accidents and shall be bound
to bear expenses of defense of every suit action or other proceedings at law that may be brought by any person
for injury sustaining owing to every suit action or other proceedings at law that may be brought by any person
for injury sustaining owing to neglect of the above precautions, and pay any damages and costs which may
be awarded in any such suit, action or proceedings to any such person or which may with the consent of the
contractor be paid to compromise any claim by any such person.

6. EXCAVATION AND TRENCHING:

All trenches, 1.5 meters or more in depth, shall at all times be supplied with at least one ladder for each 30 m
length or fraction thereof. Ladder shall to be extended from bottom of trench to at least, 1 meter above surface
of the ground. Sides of a trench 1.5 meters or more in depth shall be stepped back to give suitable slope, or
securely held by timber bracing, so as to avoid the danger of sides collapsing. Excavated materials shall not
be placed within 1.5 meters of the edge of trench or half the depth of trench, whichever is more. Cutting shall
be done from top to bottom. Under no circumstances shall undermining or undercutting be done.

7. DEMOLITION:
Before any demolition work is commenced and also during the process of the work.
a) All roads and open areas adjacent to the work site shall either be enclosed or suitably protected;

b) No electric cable or apparatus which is liable to be source of danger over a cable or apparatus used by
operator shall remain electrically charged.

c) All present steps shall be taken to prevent danger to persons employed, from risk or fire or explosion or
No floor, roof or other part of a building shall be so overloaded with debris or materials as to render it
unsafe.

8. All necessary personal safety equipment as considered adequate by the Engineer-in-charge shall be available
for use of persons employed on the site and maintained in a condition suitable for immediate use and the
contractor shall take adequate steps to ensure proper use of equipment by those concerned.

a) Workers employed on mixing asphaltic materials cement and lime mortars/concrete shall be provided
with protective footwear and protective goggles.

b) Those engaged in handling any materials which is injurious to the eye shall be provided with protective
goggles.

¢) Those engaged in welding works shall be provided with welder’s protective eye shields.

d) Store breaker shall be provided with protective goggles and protective clothing and seated at sufficiently
safe intervals.

e) When workers are employed in sewer and manholes which are in use, the contractor shall ensure that
manholes covers are opened and manholes are ventilated at least for an hour before workers are allowed
to get in to them. Manholes so opened shall be cordoned off with suitable railing and provided with
warning signals or boards to prevent accident to public.

f) The contractor shall not employ men below the age of 18 and women on the work of painting with
products containing lead in any form. Wherever men above the age of 18 or employed on the work of
lead painting the following precautions shall be taken.

i) No paint containing lead or lead products shall be used except in the form of paste or readymade paint.

ii) Suitable face masks shall be supplied by the contractor for use by workers when paint is applied in the
form of spray or a surface having lead paint is dry rubbed and scrapped.

iii) Overalls shall be supplied by the Contractor to workmen and adequate facilities shall be provided to
enable working painters to wash during and cessation of work.
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9.  When work is done near any where there is risk of drowning, all necessary equipment shall be provided and
kept ready for use and all necessary steps taken for prompt rescue of any person in danger and adequate
provision made for prompt first aid treatment of all injuries likely to be sustained during the course of the
work.

10. Use of hoisting machine and tackles including their attachments, encourage and supports shall conform to
the following:

a) i) These shall be of good mechanical construction, sound material an adequate strength and  free from

defects and adequate strength, and free from defects.

ii) Every rope used in hoisting or lowering materials or as a means of suspension shall be durable quality

b)

©)

d)

11.

12.

13.

14.

15.

SEAL)

and adequate strength, and free from defects.

Every crane driver or hoisting appliance operator shall be properly qualified and no person under the
age of 21 years shall be in-charge of any hoisting machine including any scaffolding winch or give signals
to operator.

In case of every hoisting machine and of every chain, ring, hook, shackle, swivel and pulley block used
in hoisting, or lowering or as means of suspension safe working load shall be ascertained by adequate
means. Every hoisting machine and all gear referred to above shall have the safe working load plainly
marked thereon. In case of a hoisting machine having a variable safe working load, each safe working
load, and the conditions under which it is applicable shall be clearly indicated. No part of any machine
or any gear referred to above in this paragraph shall be loaded beyond the safe working load except for
the purpose of testing.

In case of departmental machine, safe working load shall be notified by the Engineer-in-charge. As
regards contractors machines the contractor shall notify safe working load of each machine to the
Engineer-in-charge wherever he brings it to site of work and get it verified by the Engineer-in-charge.

Motors gearing, transmission, electric wiring and other dangerous parts of hoisting appliances shall be
provided with efficient safeguards, hoisting appliances shall be provided with such means as will reduce
to the minimum risk of accidental descent of load. Adequate precautions shall be taken to reduce to the
minimum risk of any part of a suspended load becoming accidentally displaced. When workers are
employed on electrical installations which are already energised, insulating mats, working apparel such
as gloves, sleeves, and boots, as may be necessary shall be provided. Workers shall not wear any rings;
watches carry keys or other materials which are good conductors of electrically.

All scaffolding, ladders and other safety devices mentioned or described herein shall be maintained in a
safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use.
Adequate washing facilities shall be provided at or near the places of work.

These safety provisions shall be brought to the notice of all concerned by display on a notice board at a
prominent place at the work spot. Persons responsible for ensuring compliance with the safety code shall
be named there on by the contractor.

To ensure effective enforcement of the rules and regulations relating to safety precautions, arrangements
made by the contractor shall be open to inspection by the Engineer-in-charge or his representative and
the inspection officers as defined in the contractor’s Labour Regulations.

Notwithstanding the above conditions 1 to 14, the Contractor is not exempted from the operation of any
other Act or Rule in force.
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FORM OF REGISTER OF WORKMEN
(Regulation 7)

SI. No.

Name and Surname

of the workers.
Age & Sex

address of employee
(Village, Dist.,

Thana)
Date of termination

or leaving of

commencement of
employment

Father/Hushand’s
Name
Nature of
employment &
designation
Permanent home
Present address
Date of
employment

Signature or Thumb
impression of the

employee

Remarks
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FORM OF EMPLOYMENT CARD
(Regulation 8)

Particulars of next of kin (wife/husband and children, if any, or/dependent next of kin in case of the worker
has no wife/husband or child):

AV
FUll address Of ePeNaENtS: ... ... ettt et e et e e e e et e e e et e eae e aeaees
(Specify village, Dist., N0 StALE): .. ..eie et et e e e e e et e et e e e
5 55 02 o 5 = 5 £
225 L2 G s u 4 © S © 8=
8E &6 x © . O oS o o © Q9 c S c
58 E S 55 S< F 5 Z o x 88 §T=2 @
o o [ = Y= —
S8EE |88 =% - 5 |ZES 858 S
c&28s5| 978 o =2 ED| = o = X =0 4 QXG0 5
S o Y= .= o o S ¢ DO = ~ — » @K O —
© = O'C & = LT < | X > = O L = g D0 T O -
ES°. | 8285 §< 3 - Z5| 8238 52 886 | £=320 2 5 <
o) 08273 3.28°C 235 € S| oBE Lo | o3| Zad . = 20
z ES8c ERBos S22 222278 25 | 9= E523 £ 2
— SEL_ | 8828 o< ELW o ox & T > S S | © Q¢ (3 2 e
n ZW=o6c | aal = =2 o — <o | 4o & Z a =85S as S o n @
1 2 3 4 5 6 7 8 9 10 11
e
I ')
& N lanik
— R.Palanikumar,
Sr. Engr-Civil, BHEL-EDN CONTACTOR (SIGN &

SEAL)




37|Page

N.B: For the worker employed at one time one piece-work basis and at another on daily wages, relevant entries in respect of each type of
employment should be made separately.
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FORM OF WAGE SLIP
(REGULATION 9)

(1) NAME OF the CONMTACTON. ...\t cie it cet et e e e et e e e e e e e e e et e e e et eeae e eeeans
L) - =P
1.  Name of the workers with
father’s/husband’s Name
2. Nature of employment
3. Wage period
4. Rate of wages payable
5.  Total attendance/unit of
Work done
6. Dates on which overtime
worked.
7. Overtime wages.
8.  Gross Wages, payable
9.  Total deductions (indicating
nature of deduction).
10. Net Wages Payable

CONTRACTOR’S SIGNATURE/
SIGNATURE/
THUMB IMPRESSION.
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FORM OF REGISTER OF WAGES-CUM-MUSTER ROLL
(Regulation 9)

(vi) Name and address 0f the CONTIACTOr:........o.i it e e e e e e e e e s
(vii) No. & Date of the contract agreement/WOrk Order:.........ovuvvieer it e e e eeaeaaa
(viii)  Name and address of the dept. awarding the Contract:.............c.oovviiiiiiiiiin i e e,
(ix) Nature of the contract and location of the Work:............coooviiii i e
x) DUration OF the CONMTIACE: ... ... vt et e et e e e e e e e e e e e e eenenes
(xi) R AT U T =T 4 T

Fair . .
Wages Overtime Deduction from
wages )
paid. worked. wages.
payable.
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DEDUCTIONS FOR DAMAGE OR LOSS CAUSED TO THE BHEL BY

X3S
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