CVC Office Order No. 13/3/05 Dt. 16 03 2005

## BHEL PSSR CONTRACTS DEPARTMENT

## DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH 01 06 2014 TO 30 06 2014

1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
Tender No.			of NIT				Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenders/ Evaluated L1	Contract No. & Date	Name of contractor			Reason for Single Tender
SCT 1553	LT ELECTRICAL BELLARY UNIT 3	OT	09/04/2014	TWO	30/04/2014		1.M/S KSL TECHNOCRATS 2. M/S PRV CONSTRUCTIONS P LTD 3. M/S VASAVI ELECTROSYSTEMS PVT LTD	NIL	YES	SCT 1553 DT.3.6.14	M/S KSL TECHNOCRATS	50162725	18 MONTHS	NOT APPLICABLE
	CONSTRUCTION OF CIVIL & ARCH. WORKS - PKG A AT NEW NEYVELI TPP	OT	14/03/2014	TWO	21/04/2014		1.M/S ESSAR PROJECTS LTD 2.M/S SHAPOORJI PALLONJI & CO LTD. 3. M/S SNC POWER CORPORATION PVT LTD. 4.M/S SEW INFRASTRUCTURE LTD. 5.M/S NCC LTD. 6. GANNON DUNKERLY & CO LTD 7. M/S PRASAD & COMPANY(PROJET WORKS LIMITED 8.M/S JMC PROJECTS LIMITED	1.M/S SUNIL HITECH ENGINEERS LTD 2.M/S BRIDGE & ROOF CO(INDIA) LTD		SCT 1547 PKG A DT. 16.6.14	M/S ESSAR PROJECTS LTD	946100000	30 MONTHS	NOT APPLICABLE
	ELECTRICAL PACKAGE FOR UNIT 1,5 & 6 OF 6X150 MW SET AT ADITYA ALUMINIUM	OT	29/04/2014	TWO	20/05/2014		1.M/S PRV CONSTRUCTIONS(P) LTD 2.M/S VASAVI ELECTROSYSTEMS PVT LTD 3.M/S VOLTECH INFRASTRUCTURE PVT LTD.	1.M/S MUKAND ENGINEERING LTD. 2.INSTECH SYSTEMS & AUTOMATION	YES	SCT 1554 26.6.14	M/S PRV CONSTRUCTIONS PVT LTD	21768025	15 MONTHS	NOT APPLICABLE