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DISMANTLING, ERECTION, TESTING & 
COMMISSIONING 

 

OF 
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CURRENT TRANSFORMER 

AT  
SIRMOUR & CHACHAI S/S OF  
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ON BEHALF OF 

 
 

BHARAT HEAVY ELECTRICALS LIMITED, 
JHANSI: 284120 
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TENDER NOTICE NO. BHE/JHS/FES/079A/20 
 
 

1.0 Field Engineering Services of Bharat Heavy Electricals Limited, Jhansi invites offer for the 
work to be carried out as stated in clause No. 5.0. 

 
2.0 PROJECT: 

(i) Customer :    M/S MPPGCL, Jabalpur, MP. 
             (ii) Site:              :    ATPS Chachai / TONS HPS Sirmour in MP as per MPPGCL instructions 
 
3.0 DETAILS OF EQUIPMENT: 
 

- 27 Nos. ,220 KV Current Transformer at ATPS Chachai 
- 27 Nos. ,220 KV Current Transformer at Tons Sirmour 

 
4.0 APPROXIMATE WEIGHT AND DIMENSIONS: 

 
Dimension (Approx.)    - Over All Shipping 

Length      -  930 mm. 

Width      -  900 mm. 

Height      -  3670mm. 

Total weight with oil & fittings  -           1240 Kg 

Note-The above details are indicative to ascertain the facilities required at site. 

5.0 SCOPE OF WORK OF THE CONTRACT: 
 
5.1 The Contractor may visit the site for understanding the site condition & other details of 

working of site before bid quotation 
5.2 Transportation of Current Transformer (CT) with accessories from BHEL’s work to site 

store is in the BHEL scope which will include transit insurance, loading/unloading, 
transportation etc. 

5.3 After arrival of the transformer with accessories at site, material inspection shall be 
done by MPPGCL at site however contractor to co-ordinate the same. It will be the 
contractor’s responsibility to facilitate MPPGCL representative in inspection and 
checking of CTs and all associated accessories supplied with transformer. 

5.4 The storage of material shall be done in MPPGCL stores. 
5.5 If the material has been handed over to MPPGCL, then at the time of start of erection  

the vendor has to receive all materials in complete. Day to day issue of material will not 
be permitted. No material will be provided by MPPGCL during job execution to complete 
the contract.  

5.6 The material handling from storage site to erection site will be in contractor’s scope. 
Material handling equipment crane, hydra and truck for material shifting inside the 
plant premises shall be arranged by contractor during job execution to complete the 
contract.  
Dismantled material i.e. CTs to be packed and to be shifted in stores as specified by 
customer. Packing of dismantled materials i.e. CTs will be in contractor’s scope. 
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5.7 Any cutting, welding, Aluminum welding etc, minor modification shall be in contractor’s 
scope. All these works shall be done by the qualified welder. All critical welding will be 
checked as per specified norms to ensure the quality of the welding.  
After completion of the dismantling of old CTs and erection of new CTs, all 
recommended testing of the CTs has to be conducted by the contractor in presence of 
MPPGCL representative as per instruction of Engineer-in-charge. The results may please 
be shared with BHEL-Jhansi and if any test is to be repeated the same is to be carried 
out without any additional cost implication. Contractor has to submit at least five (05) 
copies of test result. 

5.8 All testing equipment shall be arranged by the contractor with valid calibration 
certificate. If any special instrument required by the contractor to complete the testing. 
All checks and tests to be done as per customer requirement for commissioning of CTs. 
All Facilities of Filter Machine, Crane of suitable capacity, Oil storage etc. required for 
completion of the work shall be provided by contractor. 

             No extra payment will be made by BHEL in this regard.  
Oil filter machine shall be required to top up oil as per requirement. Necessary 
arrangement for Nitrogen top up shall also be required 

5.9     The personnel employed by the contractor for erection and testing of transformer at      
site should be experienced in this field. 

5.10   If contractor is deploying any subcontractor for execution of job of the erection and 
testing of transformer, the subcontractor should have adequate experience and 
credential in same field i.e. erection, testing, storage, shifting etc. of similar size of CTs. 
The sub-contractor should have electrical license, PF registration and other legal 
formalities which are required to execute the job in MPPGCL premises. Also prior 
permission from BHEL shall be taken before any deployment of any sub-contractor. 

5.11     All safety equipment for the working personnel’s has to be provided by the contractor.  
In case of any accident/miss happening contractor shall be only responsible to settle the 
case. 

5.12    All special tools and tackles required for erection i.e. lifting jacks, winch etc, shall be 
arranged by the contractor. 

5.13 In case of exigency BHEL reserves the right to offer additional work at same agreed rate 
of dismantling, erection, testing and commissioning of CTs. For this specific letter shall 
be issued to vendor who has to comply the same. 

6.0        INSPECTION AND TESTING AT SITE 
Upon receipt at site the contractor shall make the CT’s ready by fitting all accessories 
and oil top up for use as a replacement of the existing CT’s as and when necessary by 
the owner. For this purpose the contractor shall carry out a detailed inspection and 
testing program for field activities covering areas right from the receipt of material stage 
up to readiness for commissioning stage. 

7.0 RECEIPT AND STORAGE CHECKS 
a) Checks and record & of each package, visible parts of the CT’s etc. for any 

damage. 
b) Check the gas pressure in CTs. 
 

8.0 CHECK / TEST ON ASSEMBLED CT’s 
 

a) Check the oil level in the CT. 
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b) Check the following: 

1) All fittings as per drawing. 
2) Earthing arrangements.  

                           c)         Test on CTs 
 

a. IR value between secondary winding and earth and between 
      Windings. 
b. Secondary resistance 
c. Polarity 
d. Ratio Test 

 
9.0 Price shall be inclusive of all taxes and duties. 

a) GST shall be applicable as per prevailing rates on Total Contract Value. 
b) All credits applicable in GST shall be suitably passed on to BHEL as per government 

guidelines In case of credit is not available as denied by GST portal due to improper 
documentation or wrong uploading of data by bidder, the same will be recovered 
from the bidder along with interest , if any.  

11.0 Price will be evaluated on the basis of schedule of price attached with the tender   

document. 

 

12.0 TERMS OF PAYMENT: 

90% payment after completion of contract activity.  Balance 10% after 1 year from the 
date of completion of Erection, Testing & Commissioning & handover. 

 
13.0 SCHEDULE OF WORK: BHEL shall issue letter to successful vendor for completion of work 

of each site separately. The vendor has to complete all the activities of scope of work 
within 3 months.  
 

14.0 Tender documents consist of general terms and conditions, special terms and conditions 
mandatory requirement for considering the offer preform for schedule of prices are 
attached. 
 

15.0    EMD of Rs. 19,750.00 (Rs. Nineteen Thousand & Seven Hundred Fifty only) is to be     
submitted along with offer. 

 

19.0 Tender cost of Rs. 400/- + 18%GST= Total Rs. 472/-  
(Rupees Four Hundred & Seventy Two only) 
(payable through a Separate EFT/ submission as described along with technical bid, in 
case the documents downloaded from website) 

                                                                                                                                                         
21.0    TENDER SUBMISSION 

Typed/written offer in duplicate should be sent in double sealed cover. Tender should 
be submitted in double –cover under Two part bid system i.e. The techno-commercial 
& price bids respectively. The inner cover should be sealed with tender’s distinctive seal 
and super scribed with tender notice No. JHS/FES/079A/20 and address to: 
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Sr DGM (FES) 
Bharat Heavy Electricals Limited 
P.O. BHEL-Jhansi (U.P.) 
Pin – 284 120  

The tender cover should bear the address of this office and identification of tender. The 
tender will be received up to 13:00 hours on 13.10.2020 and will be opened at 14:00 
hours on 13.10.2020 itself, in presence of tender’s representative as may be present. 
The validity of offer should be 120 days from the date of tender opening. Dropping of 
tender in the tender box is responsibility of the vendor.   
 

22.0 The outer cover should only bear the address of this office and should not have  
Any Indication that a tender is within 

  Outer Cover 
To,       

             Sr DGM (FES ), 
                         BHEL, Jhansi-284120 
 

23.0 The one inner covers shall respectively contain the techno-commercial cum price bid in 
one .Each cover shall be super scribed with the tender’s name. Tender Number and 
sealed with tenders distinctive SEAL and addressed  as shown on the respective covers 
sketched below:  

 

 
 
24.0 The tenders duly filled and complete in all respects shall be dropped in the tender Box  
            Located at CISF Gate of BHEL-Jhansi Administrative Building. 
 
25.0 Tenders are advised to note and strictly follow the time scheduled as noted at  

Preceding Paras above to avoid inconveniences later and possibility of non-acceptance 
of tender by BHEL 

 
 
 

TECHO- COMMERCIAL BID COVER (PART-I) 
TEN NO. BHE/JHS/FES/079A/20   Due on-13.10.2020 
 

FROM,    TO, 

FIRM NAME                     Sr. DGM (FES/RPD) 

FIRM’S SEAL       BHEL, Jhansi-284120 

           PRICE BID COVER (PART-II) 
TEN NO. BHE/JHS/FES/079A/20    Due on-13.10.2020 

FROM,    TO, 

FIRM NAME                     Sr. DGM (FES/RPD) 

FIRM’S SEAL       BHEL, Jhansi-284120 
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26.0 DEPUTATION OF REPRESENTATIVE FOR NEGOTIATIONS: 
After opening of the tenders if BHEL Jhansi decides to negotiate the tendered should be 
in a position to depute his representatives at short notice with full authority for 
negotiating, as well as commercial terms and concluding the contract. 

 
                                   Sr DGM (FES) 

                      Bharat Heavy Electricals Limited, 
                                                                                   JHANSI-284120 
 

Technical Particulars of 220 KV Current Transformer 

 

Jhansi W.O.No.              :  72138A19000 / 72140A19000 

Type     :  Current Transformer 

Quantity    : 27 + 27 Nos. 

Voltage Rating   :  220 KV 

Rated Primary Current  :  1200 Amps.   

Rated Frequency   : 50 Hz   

Weight (Approx.) Kg.  : Core & Winding     :  320 kg 

                                                              Porcelain Insulator : 380 kg 

                                          Tank,Top-Chamber & Fittings : 284 kg 

        Oil Weight  :  256 kg. 

                                                                          Oil  Quantity           : 300 Ltrs. 

                  Total Weight  : 1240 kg.  

       

                                               L x W     x      H 

             Shipping Dimensions:                930 mm x 900 mm x 3670 mm 

  

REFERENCE DRAWING NOS.: 

 

Out Line Gen. Arrangement  : 24771051641  

Rating & Diagram Plate   : 24771051642 

Adapter Plate                                                : 44762650013 

                        Terminal Connector Assy.                           : 34777050182 

Packing Box Assy.                                         : 14778050003                                
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SPECIAL TERMS AND CONDITIONS FOR PART –1 
 
 
In addition to General conditions following conditions will also be applicable: 
 
1.0 Each CTs will be comprehensively insured by BHEL, Jhansi to cover transport up to site 

store, placement on plinth, erection, testing and commissioning and handing over to 
Customer.   

 

2.0 The necessary materials required during movement of CTs up to the plinths such as 
jacks, sleepers, rails, crane etc shall have to arranged by the contractor at his own cost.  
On receipt of CT’s at site contractor will have to check the Nitrogen pressure in 
transformer and he will have to maintain Nitrogen pressure at his cost till it is erected 
at site. 

 

3.0 10% of the contract value will be paid after satisfactory completion of one year of 
handing over the equipment to Customer. 

 

4.0 Any information and confidential documents of BHEL, coming into the knowledge of the 
contractor during the course of execution shall not be passed on to any outside agency 
failing which it shall be treated as breach of the contract resulting in termination of the 
contract. 

 
5.0 LIQUIDATED DAMAGES FOR DELAY IN COMPLETION 

 
It is expressly understood and agreed that if the contractor fails to successfully complete 
all activities including the testing & commissioning of CTs as per schedule specified in 
the Contract, the contractor shall pay to the BHEL as liquidated damages, and not as 
penalty a sum calculated at the following rate: 
A sum of Rs.@ 0.5% per week or part thereof for each day of delay in completion of 
testing and commissioning of Current Transformer as per the scope of work of the 
Contractor under the Contract. The maximum Liquidated Damage (LD) for delay i.e. LD 
for delay in successful completion of Testing Power Transformer shall be 10% of the 
contract price. The Liquidated damaged amount if any, will be recovered from the 
payment due under the Erection and /or any other means as deemed fit by the BHEL.  
The erection work of said transformer has to be completed within 3 months/ site from 
date of issue of letter by BHEL of each site. 
  

6.0 Collection of any short supply/replacement items send by BHEL from the nearest 
transporter store shall be in scope of contractor, free of charges. 
 

7.0     All the T & P, Welding Machine, vacuum etc. shall be arranged by Contractor. 
 
8.0 Collection of any short supply/replacement items send by BHEL from the nearest 

transporter store shall be in scope of contractor, free of charges. 
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Annexure “A” 
 
        Tender No. BHE/JHS/FES/079A /20     

PRICE BID 
 

Si. no. Scope of work Quantity Price per CT 

(INR) 

Total 

amount(INR) 

1 Dismantling & Shift to store 54   

2 Collection from store, Erection, 

testing and commissioning of CTs 

54   

        

 
 

 
Rupees in Words     
 
Rupees in figures 

 
            Note:  
 

   (1) Offer to be valid for 120 days 
     (2) BHEL may delete, add any activity/activities at the time of order. 

   (3) GST will be payable extra as applicable. 
   (4) If there is a discrepancy between words and figures, the amount in words shall prevail. 
   (5) BHEL may go for Reverse Auction after Techno-Commercial evaluation instead of submitted 

related Price Bid. Bidder should confirm participation in Reverse Auction along with Techno-
Commercial Bid. Non-Acceptance to participate in RA may result in non-consideration of your bid 
in case BHEL decides to go for RA 

   (6) In case more than one contractor quoted the L1 (lowest and technically accepted) rates, L1 shall 
be decided based discount offered in sealed bid. 

    
I/We agree with above and all other terms & conditions of the contract. 

 

 

 

     (Signature of Contractor with Seal) 
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1.0.      GENERAL TERMS AND CONDITION 
 
1.1 SCOPE: As per clause 5.0 of Tender Notice. 
a) Wherever requested by the customer you shall undertake the minor repair/servicing of 

the CTs and the scope of work shall be to make the CTs ready for Erection, testing and 
commissioning. 

b) Filling of transformer oil in the CT with vacuum drying wherever applicable/necessary 
to the required level and circulation of oil till satisfactory results are obtained before 
commissioning. 

 
c) Painting as required will be carried out so as to maintain the finish of the surface of the  

CTs and necessary prior to the erection of the same at site (Paint shall be supplied free 
of cost).    

 
d) Testing & Commissioning shall have to done by contractor. 
 
e) Any other works, not covered in items (a) to (d) but required for satisfactory 

commissioning of the transformer shall also to be carried out by the contractor free of 
cost. Such as operational checks of all electrical equipment. 

 
f). The contractor shall prepare a schedule of the works to be carried out with specific 

periods for each item of work involved. All assemble and erection drawing shall be made 
available at site. 

 
1.2. LOSS OR DAMAGE 
 
 The contractor is responsible for the safe erection of the equipment/materials. 
 
1.3. PAYMENT (Mode of payment Performa enclosed) 
 
 Subject to any deductions which the BHEL may be authorized to make under the 
 Contract the contractor shall be entitled to payment wherever he has taken up to the 

erection work at the request of Customer as follows. 
 

a) Within the schedule period. 90% payment after completion of erection, testing, 

commissioning & handover for each CT’s and balance 10% payment after one year from 

the date of commissioning & handover in line with tender requirement. Customer’s 

clearance certificate will be required for release of payments. 
 
 

b) GST & any other tax applicable those will be deducted from the bill amount.  
 
c) MODE OF PAYMENT:     The payment admissible on progressive payment bills 

May be paid on the 10th   days or next working day if 10th happens to be holidays) after 
presentation of bill and final settlement of bill after 60 days after such verification as is 
considered necessary. A NO CLAIM CERTIFICATE should be submitted with the final bill 
certifying that there are no other outstanding dues and this is the last bill in settlement 
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of full and final payment.  A NO DUES CERTIFICATE should be obtained from BHEL 
site/customer that all borrowed tools and equipment have been refunded in good 
condition and hire charges paid for such equipment. However, in case if any delay BHEL 
will not accept any interest liability on such bills. 

 
 
1.4 SCHEDULE OF REPAIR/ SERVICING ERECTION 

 The erection work of said transformer has to be completed within 3 months after issue 

of letter by BHEL for each site to start of erection. 

 The date notified by the customer as unit commissioned shall be taken as the date of 
completion of works and reckoned for assessing the delay. 

 The delivery period will not normally be extended. Hence all efforts shall be taken to 
complete the work within the contracted period specified. 

 
1.5 DEFECTIVE ERECTION: 
a) If during the period of erection, it is found that goods already erected are defective in 

workmanship or do not confirm to specification or unsuitable for the purpose for which 
they erected, then it will be open to the BHEL either to repudiate the entire contract 
and claim such loss that the BHEL may suffer on the account on risk & cost basis or 
require the contractor to rectify the work 

b) Similarly, if during the guarantee period of the current transformer any of the goods 
found to be defective in workmanship or do not confirm to specification or draw 
unsuitable for the purpose for which they are erected. It will be open to the BHEL either 
to repudiate the entire contract and claim damages or accept such part of the goods 
that are satisfactory and require the contractor to replace the balance or the claim 
composition for the entire loss sustain by the BHEL on that account. 

 
1.6 ACCESS TO SITES AND WORKS ON SITE: 
a) The works so far as it is carried out on the customer premises shall be carried out at 

such time as the customer may approve & the customer shall give the contractor 
reasonable facilities for carrying out the works. 

 
b) In the execution of the works no person other than the contractor or its duly appointed 

representative and workmen shall be allowed to do work on the site except by the 
special permission in writing to the site Engineer or his representative. 

 
1.7       CO-OPERATION WITH OTHER CONTRACTOR: 

The contractor shall cooperate with all other contracts or tradesman/representative(s) 
of the customer who may be performing other works on behalf of the owner and the 
workmen who may be employed by the customer & doing work in the vicinity of the 
works under the contract. The contractor shall also so arrange to perform its work as 
top minimize, to the maximum extent possible, interference with the work of other 
contractors and their work men. Any injury or damage that may be sustained by the 
employees of the other contractors and the customer due to the contractor’s work shall 
promptly be made good by the contractor at its own expense. The site Engineer shall 
determine the resolution of difference or conflict that may arise between the contractor 
and other contractors or between the contractor and the workmen of the customer in 



BHARAT HEAVY ELECTRICALS LIMITED, JHANSI 
FIELD ENGINEERING SERVICES 

 

11 | P a g e  

 

regard to their work, if the work of the contractor is delayed because of any acts of 
omission of another contractor the contractor shall have no claim against the owner on 
that account other than an extension of time for completing its works. The site Engineer 
shall be notified promptly by the contractor of any defects in the other contractor work 
that could affect the contractor’s works. The site Engineer shall determine the corrective 
measures, if any required to rectify this situation after inspection of the works and such 
decisions by the site Engineer shall be binding on the contractor. 
 

1.8      DISCIPLINE OF WORKMEN: 
The contractor shall adhere to the disciplinary procedure set by the site Engineer in 
respect of its/its employees and workmen at site. The site Engineer shall be at liberty to 
object to the presence of any representative or employee of the contractor at the site, 
if in the opinion of the site Engineer such representative/employees has misconduct 
himself or is incompetent or negligent or otherwise undesirable .The contractor shall 
remove such person(s) objected to & provide competent replacement in his place. 
 

1.9      PROTECTION OF WORK: 
The contractor shall have total responsibility for protecting its works till it is finally taken 
over by the customer. No claim will be entertained by the BHEL or by the site Engineer 
for any damage or loss to the contractor works and the contractor shall be responsible 
for complete restoration of the damaged works to original conditions, to comply with 
the specifications and drawings.  Should any such damage to the contractor’s works 
occur because of any other party not being under its supervision or control the 
contractor shall make, its claim directly to the party concerned without involving the 
BHEL. 
 
 It disagreement or conflict or dispute develops between the contractor and the other 
party or parties concerned regarding the responsibility for damage to the contractor 
works the same shall be resolved as per the provisions of security deposit clause above 
titled co-operation with other contractors. The contractor shall not cause any delay in 
the repair of such damaged works because of any delay in the resolution of such 
disputes. The contractor shall proceed to repair the work; immediately & no cause 
thereof will be assigned pending resolution of such disputes.  

  
1.10 EMPLOYMENT OF LABOUR: 
a) The contractor will be expected to employ on the work only its regular skilled employees 

with experience in the particular type of work. No female labor shall be employed after 
darkness. No person below the age of eighteen years shall be employed. 

 
b)    All traveling expenses including provisions of all necessary transport to worker to & fro 

site, lodging allowances and other payment to the contractor’s employees shall be sole 
responsibility of the contractor. 

 
c) The hours of the work on the site shall be decided by the customer and the contractor 

shall adhere to it. Working hours will normally by eight (8) hours per day Monday 
through Saturday. 
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d)        Contractor’s employees shall bear identification badges while on work at site. 
 
e) In case the owner becomes liable to pay any wages or dues to the labor or any 

Government agency under any of the provisions of the minimum wages act, Workmen 
compensation act contract labor regulation abolition act or any other law due to act of 
omission of the contractor, the owner may make such payments and shall recover the 
same from the contractor’s bills. 

 
f) The contractor shall be provided with supply of electricity for the purposes of the 

contract only at one point in the project site. The contractor at its own cost shall make 
its own further distribution arrangement. All temporary wiring shall comply with local 
regulations and will be subject to site Engineer’s inspection and approval before 
connection to supply. 

 
1.11. FACILITIES TO BE PROVIDED BY THE CONTRACTOR: 

a) Tools and tackles. 
 

b) The contractor shall bring to site all the construction/erection equipment tools tackle, 
scaffolding etc required for dismantling, pre-assembly, erection of the equipment 
covered under the contract. He shall submit a list of all such materials to the site 
Engineer before the commencement of pre-assembly at site. 

 

 

c) After the completion of the works, the contractor shall not remove the material from the 

site. The materials such as construction equipment, erection tools and tackles 
scaffolding etc, without permission of the Site Engineer. 

  
FIRST AID: 

 
The contractor shall provide necessary first aid facilities for all its employees, 
representatives and workmen working at the site. Adequate number of 
contractor’s personnel shall be trained in administering first aid. 

 
 

CLEANLINESS: 
 

The contractor shall be responsible for keeping the entire allotted area clean and 
free from rubbish, debris etc, during the period of Contract. 

 
Waste oil shall be disposed of in a manner acceptable to the Owner. Under no 
circumstances shall waste oil be dumped into uncontrolled drains. 

 
FIRE PROTECTION: 

 
All the Contractor’s supervisor personnel and sufficient number of workers shall 
be trained for fire-fighting  and shall be assigned specific fire protection duties 
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enough of such trained personnel shall be available at the site during the entire  
period of the contract. 

 
The contractor shall provide enough fire protection equipment of the types and 
number for the ware-house, office, temporary structures, labour colony area 
etc. Access to such fire protection equipment, shall be easy and kept open at all 
times. 

 
1.12 SECURITY: 

 
The contractor shall have total responsibility for all equipment and materials in its 
custody, stores, loose semi-assembled and/or erected by it at site.  
  The contractor shall make suitable security arrangements including employment of 
security personnel to ensure the protection of all materials, equipment and works from 
theft Fire, pilferage and any other damages and loss. All materials of the contractors 
shall enter and leave the work site only with the written permission of the Site Engineer 
in the prescribed manner. 

 
 
1.13       MATERIAL HANDLING AND STORAGE: 
 
13.1 All the equipment furnished the Control and arriving at site shall be promptly received 

unloaded and transported and stores; in the storage by the contractor. 
 
13.2   The contractor shall be responsible for examining all the consignment and shall notify             

the site Engineer/BHEL, Jhansi (within 10 days of receipt of materials) of any damage, 
shortage, discrepancy etc, for the purpose of replacement/insurance claim along with 
LR-NO etc. However the contractor shall be solely responsible for any shortages or 
damages in transit handling and/or in storage and erection of the equipment at site 
during Erection, testing & commissioning as well as for preferring all claims with the 
underwriter(s) any demurrage, wharf age and other such charges claimed by the 
transporters, railways etc shall be to the account of the contractor. 

 
13.3 The contractor shall maintain an accurate and exhaustive record detailing out the list of 

all equipment received by it for the purpose of erection and keep all such record open 
for the inspection of the Site Engineer. 

 
13.4 All equipment shall be handled very carefully to prevent any damage or loss. No 

bare wire ropes, slings etc shall be used for unloading and/or handling of the equipment 
without the specific written permission of the Site Engineer. The equipment stores shall 
be properly protected to prevent damage either to the equipment or to the floor where 
they are stored. 

 
13.5 The contractor shall ensure that all the packing materials and protection devices used   

for the various equipment during transit and storage are removed before the equipment 
are installed. 
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13.6 All the materials stores in the open or dusty location (s) shall be covered with suitable 
weather proof and flame proof covering material wherever applicable. 

 
13.7  The contractor shall be responsible for making suitable indoor storage facilities to store 

all equipment which require indoor storage. Normally all the electrical equipment such 
as motors control gear and consumable shall be stores in the closed storage space. 

 
14. CONSTRUCTION MANAGEMENT: 
 
14.1 The field activities of the contractor’s working at site will be coordinating by the site 

Engineer  and the Site Engineer’s decision shall be final in the resolving any  dispute or 
conflict between the contractor and other contractor and trade men of the owner 
regarding scheduling and co-ordination of work. Such occasion by the Site Engineer shall 
not be cause a cause for extra compensation of extension of time for the contractor. 
Time is the essence of the contract and the contractor shall be responsible for 
performance of its works in accordance with the specific construction scope. 

 
 
 
15.0    PROTECTION OF PROPERTY & CONTRACTOR’S LIABILITY: 
 
15.1 The contractor shall be responsible for any damage resulting from its operations its shall 

also be responsible for protection of all person including members or public and 
employees of the owners and the employees of other contractors and sub-contractors 
and all public and private property including structures, building, other plants and 
equipment and utilities wither above for below the ground. 

 
16.0 INSURANCE: 
 
16.1 In addition to the conditions covered under, the clause title insurance, the following 

provisions will also apply to the person of works to be done beyond the contractors own 
or its sub-contractors manufacturing works. 

 
17.1       Workmen’s Compensation  Insurance: 
 

This insurance shall protect the contractor against all claims- applicable under the 
workmen compensation Act 1948(Government of India). This policy shall also cover the 
contractors against claims for injury, disability disabilities disease or death of its or its 
sub-contractors employees which for any reason or not covered under the workmen 
compensation Act 1948. The liabilities, shall not be less that. 
 

Workmen compensation as per statutory provisions 
 

Employees’ liability as per statutory provisions 
 

17.2 Comprehensive Automobile insurance: 
 

The insurance shall be in such from into protect the contractor against all claims for  
injury disability, disease and death to members of public including the owner’s men and 
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damage to the property of other arising from the use of motor vehicle  during own or 
off the site operations irrespective of the owner ship of such vehicle . The minimum 
liability covered shall be as here in indicated. 
 
Fatal injury   Rs. 100,000   each person 
 

    Rs. 200,000   each occurrence 
 

Property Damage  Rs. 100,000   each occurrence 
 
17.3 Comprehensive General Liability Insurance: 
 
17.3.1 The insurance shall protect the contractor against  all claims arising from injuries, 

disabilities, disease or death of members of public of damage to property of others due 
to any Act or omission on the p0art of the contractor, its against , ;its employees, sits 
representative and sub-contractor or from riots, strikes and civil commotion. This 
insurance shall also cover all the liabilities of the Contractor arising out of the Case titled 
difference of suits under General Conditions of contract of this Volume 1 A. 
 

17.3.2 The hazards to be covered will pertain to the works and areas where the contractor, its 
agents and employees have to perform work pursuant to the contractor. 

 
17.3.3 The above are only illustrative list of insurance covers normally required and it will be 

the responsibility of the contractor to maintain on necessary insurances coverage to the 
extent both in time & amount to take care of all its liabilities either direct or indirect in 
pursuance of the contract. 

 
18.0 WORK AND SAFETY REGULATIONS: 
 
18.1 The contractor shall insure proper safety of all the workmen, materials plant and 

equipment belonging to it or to the others, working at the site. The contractor shall also 
be responsible for provision of all safety notices & safety equipment required by the 
relieve and legislation deemed necessary by the site Engineer. 

 
18.2 All equipment used in construction and erection by contractor shall meet Indian/ 

International standards and where such standards do not exist, the contractor shall 
insurance these to be absolutely safe. All equipment shall be strictly operated and 
maintained by the contractor in accordance with manufactures operation manuals and 
safety instruction as per guidelines/rules in this regard. 

 
18.3 Periodicals examinations and all tests for lifting / hoisting equipment and tackles shall be 

carried, out in accordance with the relevant-provisions of factories Act 1948, Indian 
Electricity Act and associated laws/Rules in force from time to time. A register of such 
examinations and tests shall be proper maintained by the contractor and will be 
promptly. Produced as and when desired by Site Engineer or by the persons authorized 
by him. 

 
18.4 No electrical cable in used by the contractor owners will be distributed without proper 
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permission. 
 
18.5 No repair work shall be carried out on any live equipment the equipment must be 

declared safe by the site Engineer and a permit to work shall be issued by the site 
Engineer before any repair work is carried out by the contractor. While working on 
electric lines/equipment whether live or dead, suitable type and sufficient quantity of 
tool will, have to be provided by the contractor to electricians/workmen/officers. 

 
18.6 The contractor shall employ necessary number of qualified, full time 

electricians/electrical supervisors to maintain its temporary electrical installations. 
 
18.7 In case any accident occurs during the construction/erection or other associated 

activities undertaken by the contractors thereby causing any minor or major or fatal 
injury to its employees due to any reason what so ever it shall be responsibility of the 
contractor to promptly inform the same to the site Engineer in prescribed form and also 
to all the authorities envisaged under the applicable laws. 

  
18.8 The site Engineer shall have the right at its sole discretion to stop of the work, if in its 

opinion the work is being carried outing such a way ask many case accidents & endanger 
the safety of the persons and/or property and or equipment. In such cases, the 
contractors shall be informed in writing about the nature of hazards and possible 
injury/accident & he shall comply to remove short comings promptly. The contractors, 
after stopping the specific work, can, if felt necessary appeal against the order of 
stoppage of work to the site Engineer within 3 days of such stoppage of works and the 
decision of the site. Engineer in this respect shall be conclusive and binding on the 
contractor. 

 

18.9 The contractor shall not be entitled for any damages/compensation for stoppage of 
work due to safety reasons as provided above and the period such stoppage of work will 
not be taken as an extension of time for completion of work and will not be the ground 
for waiver of levy of liquidated damages. 

 

18.10 The contractors shall follow and comply with all safety rules, relevant provisions of 
applicable laws pertaining to the safety of workmen, employees plant and equipment 
as may be prescribed from time to time without any demur, protest or contest or 
reservation. In case of any unconformity between statutory requirements and safely 
rules referred, above, the latter shall be binding on the contractor unless the statutory 
provisions are more stringent. 

 

18.11 If the contractor does not take all safety precautions and/or  fails to comply with the 
Safety  rules as prescribed by the owner or as prescribed  under the applicable law for  
the safety of the equipment plant and personnel and the contractors does not prevent 
hazards conditions which may cause injury to its own  employees or employees of other 
contractors or  owner or any other person at site or adjacent thereto, the contractor 
shall be responsible for payment of compensation to the owner as per the following 
schedule. 

 

a. Fatal injury or accident  Rs. 3,00,000/= 
 causing death    per persons 
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 These are applicable for death injury to any person whosoever 
 

b. Major injuries or accident  Rs. 20,000/=  
 causing 25% or more permanent per person 
 

 disability to workmen or  whosoever 
 employees. 
 
Permanent disability shall have the same meaning as indicated in workmen’s 
compensation Act. These compensation  mentioned above shall be in addition to the 
compensation payable to the workmen/employees under the relevant provisions of the 
workmen’s compensation Act and rules framed their under or any other applicable law 
as applicable from time to time. In case the owner is made to pay such compensation, 
the contractor will be liable to reimburse the owner such amount (s) in addition to the 
compensation indicated above.  This is advisable to contractor to provide “Group 
Insurance Policy” to their workers. 
 
 

19.0 CODE REQUIREMENTS: 
 

The erection requirement and procedures to be followed during the installation of the 
equipment shall be in accordance with the relevant ASME Codes accepted good 
Engineering parties, the engineer’s drawings and other applicable Indian codes and laws 
and regulations of the Government of India. 
 

20.0 CHECK  OUT OF CONTROL SYSTEMS : 
After completion of wiring & cabling the contractor shall check out the operation of all 
control system for the equipment furnished and installed under these specification and 
documents. 
 

21.0 CABLING: 
 
21.1 All cables shall be supported by the conducts or cable tray run in air or in cable channels 

these install in exposed runs parallel or perpendicular to dominate surfaces with right 
angle turn made symmetrical bends for fittings. When cables are run on cable trays, 
they shall be clamped at a minimum intervals of 2000 mm or otherwise as directed by 
the Site Engineer.  

 
21.2 Control cable terminations shall be made in accordance with wiring diagram, using 

identifying codes-subject to site engineer’s approval Multicore control cable Jackets 
shall be removed as required to train and terminate the conductors. The cable jackets 
shall be left on the cable as far as possible to the point of the first conductor branch. 
The insulated conductors from which the jacket is removed shall be neatly twined in 
bundles and terminated. The bundles shall be firmly but not tidily tied utilizing plastic or 
nylon ties or specifically treated fungus protected cord made for this purpose. Control 
cable conductor’s insulation shall be securely and evenly out. 
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SECTION-1 

 
22.0     GENERAL INSTRUCTIONS TO TENDERERS: 
 
22.1 DESPATCH INSTRUCTIONS; 
 
22.1.1 This tender specification as a whole duly furnishing all the details required and other 

documents as required in the following pages, shall be duly signed and sent  in a scaled 
cover duly super scribing the name of work as ;given in the tender notice 

 
22.1.2 The tender shall be addressed to-Sr. DGM(FES),BHEL, JHANSI(UP)-284120. 
 
22.1.3 Tender submitted by post shall be sent REGISTEREDPOST ACKNOWLEDGEMENT DUE’ 

and shall be posted with the due allowance for any postal delay. The tenders received 
after the due date and time of opening are liable to be rejected. Telegraphic offers and 
offers received by telex may not be considered unless confirmed in writing by a detailed 
offer. 

 
22.1.4 The tenders shall be opened by the authorized officer of BHEL at his office at the time 

and date as specified-in-the tender notice; in the presence of such of those enterers or 
their authorized representatives who may be present. 

 
22.1.5 The tenderers shall closely person all  the clauses, specifications and drawings indicated 

in the Tender Documents before quoting should the tenderer  have any doubt  about 
the meaning of any portion  of the Tender Specifications or find discrepancies or 
commission in the Drawings or the tender documents issued  are incomplete or shall 
require clarification on any of the technical aspect scope of work etc, he shall at once 
contact the authority inviting-the tender for clarification before the submission of the 
tender.  

 
22.1.6 Before tendering the tenderers are advised to inspect the site of work and the 

environment and be well acquainted with the actual working and other prevalent 
conditions, facilities available, position of material and labor. No claim will be 
entertained later on the round of lack of knowledge. 

 
22.1.7 Tenderer must fill up all the schedules and furnish all the required information as per 

the instructions given in various sections of the tender specification. Each and submitted 
along with the offer by the Tenderer in taken of complete acceptance thereof. The 
information furnished shall be complete by itself. 

 
22.1.8 The Tenderer shall quote the rates in English Language and international numerals. 

These rates shall be entered in figures as well as in words. For the purposes of the 
tender. The metric system of units shall be used. 
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22.1.9 All entries in the tender shall either be typed or be in ink. Erasers and over writing are 
not permitted and may render such tenders liable to summary rejection. All 
cancellations and insertions shall be duly attested by the tenderer. 
 

22.1.10 Contractor’s Offers and remarks and any deviations shall be with reference to 
sections and clause numbers given in the order schedule. 

 
23.0 EARNEST MONEY DEPOSIT 
 

23.1 Earnest Money deposit will be as per the Tender documents. 
Every tenderer must be accompanied by the prescribed amount forms. 
(All securities are to be discharged and pledged in favor of BHEL) 
 

23.2.1 EMD should be enclosed along with tender in the Form of EFT receipts. 
 

23.3 The earnest money deposit of the successful tenderer will be converted into   
 security deposit for the due fulfillment of the contract. 

 

23.4 In case of unsuccessfully tenderers   the Earnest Money will be refunded to them within 
a reasonable time after finalization of the tender. 

 

23.5 BHEL reserves the right of forfeiture of Earnest Money Deposit in case the successful 
tenderer. 

 

(a) Fails to start the work as may be indicated in the letter of intent. 
 

(b) After opening of Tender, revokes his tender within the stipulated period or alters   
 his earlier quoted rates/conditions. 

 
24.0 Authorization and Attestation: 
 
24.1 Tenders shall be signed by persons duly authorized/empowered to do so certify copies 

of such authority and relevant documents shall be submitted along with the tenders. 
 
25.0 Validity of Offer: 
 

The rates in the Tender shall be kept open for acceptance for a minimum period of 120 
days from the date of opening of tenders. If a tenderer withdraws a revokes his tender 
or revises the tendered rates or conditions for any item within the aforesaid period, his 
Earnest Money Deposit is liable to be forfeited. In case the Bharat Heavy Electricals 
Limited, calls for negotiations such, negotiations shall not amount to cancellation or 
withdrawal of the original offer which shall be binding on the tenderers. 

 
26.0 Execution of Contract:  
 

The successful tenderer’s responsibility   under this contract commences from the date 
of issue of the letter of intent by Bharat Heavy Electricals Limited. The successful 
tenderer shall be required to execute an agreement in the prescribed from with the 
BHEL within reasonable time after the acceptance of his tender and in any case before 
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submitting the first bill for payment. The expenses for completion and stamping the 
agreement shall be borne by the Contractor. 
 

27.0 Security Deposit:  The total amount of security  deposit will be 5% of the contract   
     value.  EMD of the successful tenderer shall be converted and adjusted towards the  
     required amount of security deposit. 

 
The security Deposit should be collected before start of the work by the contractor. 
 

27.1 Security Deposit may be furnished in any one of the following forms: 
 

i) Cash ( as permissible under the Income Tax Act) 
ii) Pay Order ,Demand Draft in favour of BHEL 
iii) Local cheques of scheduled banks, subject to realization. 
iv) Securities available from Post Office such as National Savings Certificates, Kissan 

Vikas Patras etc.(Certificates should be held in the name of Contractor furnishing 
the security and duly pledged in favour of BHEL and discharged on the back). 

v) Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined 
in the Companies Act. The Bank Guarantee format should have the approval of 
BHEL. 

vi) Fixed Deposit Receipt issued by Scheduled Banks/Public Financial institutions as 
defined in the Companies Act. The FDR should be in the name of the contractor, 
A/C BHEL duly discharged on the back. 

vii) Security deposit can also be recovered at the rate of 10% from the running bills. 
However in such cases at least 50% of the Security Deposit should be collected 
before start of the work and the balance 50% may be recovered from the running 
bills. 

 
Note:   In case of small value contracts not exceeding Rs. 10 lakhs and all SAS jobs, work 
can be started before Security Deposit is collected. However, payment can be released 
only after collection/recovery of initial 50% Security Deposit). 
 
viii) EMD of the successful tenderer can be converted and adjusted against the 

security deposit. 
ix) The security deposit shall not carry any interest. 

 
(Note: Acceptance of Security Deposit against Sl No. (iv) and (vi) above  will be subject 
to hypothecation or endorsement on the documents in favour of BHEL. However BHEL 
will not be liable or responsible in any manner for the collection of interest or renewal 
of the documents or in any other matter connected therewith). 
 

27.2 If the value of the work done at any time exceeds the accepted agreement value the  
Security Deposit shall be correspondingly enhanced and the extra security deposit shall 
be immediately recovered from payments due to him. 

 
27.3 Failure to deposit the security within the stipulated time may lead to forfeiture of 

Earnest  Money and cancellation of the award of work. 
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27.4 In case the contractor desired to furnish full security deposit, as may be indicated in the 

letter of intent, he may do so in any one of the forms as mentioned in clause 27.1 above 
in Which case no deduction from bills will be effected. However, the deposit should 
cover upto the period of warranty also. 

 
27.4A In any part of Security Deposit of the Contractor is held in the form of approved 

securities it shall be kept transferred in the name of Bharat Heavy Electricals Limited, 
Jhansi in such a manner that BHEL can realize it fully without reference to the contractor. 
BHEL shall not be responsible for any depreciation in the value of the security while in 
BHELs custody or for any loss of interest thereon. 

 
 
27.4B STAMP DUTY : Every Contractor should pay the stamps duty as per India Stamp Act 

1899  are as follow, which will be payable to Government by BHEL, and not refundable 
to Contractor: 

 
i) If deposit cash    Rs. 125/= per thousand 

 
ii) If through FDR/NSC/KVP  Rs. 70/= per thousand 

 
iii) If third party guarantee  Rs. 100/= per thousand 

 
 

iv) If Bank Guarantee   Rs. 5/= per thousand 
       which was not exceed Rs. 10,000/= 
       
27.5    BHEL reserves the right of forfeiture of Security Deposit in addition to other, claims    

  and  penalties in the event of the contractor’s  failure to fulfill any of the contractual 
  obligations or in the event of termination of contract as per terms and conditions of    

       contract. 
 
28.0 Return of Security deposit: 
 

Security deposit will be refunded after one year on successful completion of work. If the 
contractor duly performs and completes the contract in all respects to the entire 
satisfaction of BHEL and presents an absolute “No demand certificate in the 
customer/BHEL form and return properties belonging to BHEL handed over rent or hired 
by him for carrying out the said works total amount of security deposit will be released 
to the contractor after deducting all costs of expenses or other amounts that are to be 
paid to BHEL under this or other contracts entered into with the contractor. 

 
28.1 No interest shall be payable by BHEL on Earnest Money /Security Deposit or  on  any  
 money due to tile contractor by BHEL. 
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29.0     Rejection of tender and other conditions: 
 
29.1      The acceptance of tender will rest with BHEL  which does not bind itself to accept the  

lowest tender or any tender and reserves to itself full right for the following without    
     assigning any reasons what so ever: 

 
(a) To reject any or all of the tenders. 
(b)  To award the work in part. 
(c)  Either of the stated in (a) & (b) to modify 

                                                   
29.2 Conditional tenders, tenders containing absurd on unworkable rates and amounts and 

tenders which are incomplete and Otherwise considered defective and tenders not in 
accordance with the tender conditions, specifications etc are liable to be rejected. 

 
29.3 If a tenderer expires after submission of the tender or after the acceptance of his tender. 

BHEL may at their direction, cancel such tender. If a partner of a firm expires after 
submission of the tender or after the acceptance of the tender, BHEL may cancel such 
tender at their discretion unless the firm retains its character.  

 
29.4 BHEL   will not be bound by any Power of Attorney guaranteed by the tenderer or by 

changes in the compositions of the firm made subsequent to the execution of the 
contract. 

 
29.5 If the tenderer   deliberately gives wrong information in his tender, BHEL reserves the 

right    to reject   such tender at any stage or to cancel the contract, if awarded and 
forfeit the Earnest Money/Security Deposit. 

 
29.6 Canvassing in   any form in connection with the tenders is strictly prohibited and the   

tenders submitted by the Contractors who report to canvassing are liable to  rejection. 
 
29.7 Should a tenderer or contractor or in the case of a firm or company of contractor’s one 

or more of its partners/shareholders/Directors have a relation or relations employed in 
the capacity of an Officer of BHEL, the authority inviting tender shall be informed of the 
fact along with the offer, failing this, BHEL cancel the contract and forfeit the Earnest 
Money/Security Deposit. 
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Section II 

 
GENERAL CONDITIONS OF THE CONTRACT 

 
 
30.0     DEFINITIONS ; 

The following terms shall have the meaning hereby assigned to them except where the 
context requires otherwise. 

 
30.1 BHEL (or B H E L) shall mean Bharat Heavy Electricals Limited, Jhansi a Company 

registered under Indian Companies Act 1956 . With its Registered Office at BHEL House 
Siri Fort, New Delhi- 110049 or its administrative Officers or its site Engineer or other 
employees authorized to deal with any matters with which these persons are concerned 
on its behalf.  

 
30.2 ‘GENERAL MANAGER’’ / ADD.  GENERAL MANAGER’’ shall mean the Officer  in 

administrative charge BHEL, Jhansi. 
 
30.3 ÉNGINEER’OR ÉNGINEER CHARGE’ shall mean Engineer deputed by BHEL The term 

includes ‘SITE ENGINEER’’RESIDENT ENGINEER’ and ASSISTANCE SITE ENGINEER’of BHEL 
at the site as well as the officers in charge at  BHEL Jhansi. 

 
30.4 ‘‘SITE’’ shall mean the place or places at which the plants/equipment are to be erected 

and services are to be performed as per the specification of this contract. 
 
30.5 CLIENTS OF BHEL or CUSTOMER   shall mean the project authorities to whom  BHEL  is  

supplying the equipment. 
 
30.6 CONTRACTOR shall mean   the individual, firm or company who enters into his contract 

with BHEL and shall include their executors, administrators, successors and assignees.  
 
30.7 ÇONTACT or CONTRACT DOCUMENT’ shall mean and include the agreement or work 

order, the accepted appendices of rates. Schedule of quantities if any and general 
conditions, of contract, the special conditions of contract Instructions to the tenderers 
the drawings, the specifications, the special specifications, if any, the tender documents 
and the letter of indent/Accepting Letter issued by BHEL. Any conditions or terms 
stipulated by the contractor in the tender documents or supporting letters shall not 
form part of the contract unless specifically accepted in writing by BHEL and 
incorporated in the agreement. 
 

30.8      GENERAL CONDITIONS OF CONTRACT shall mean the instructions to the 
     Tenderers and general conditions of contract pertaining to the work detailed. 

 
31.0     TENDER SPECIFICATION” shall mean the ‘specific conditions. Technical 

Specifications, appendices, size information and drawing pertaining to the work in which 
the workers are required to submit their officer. Also this will include the specifications 
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covered under specifications detailed in NIT of client of BHEL for erection, testing and 
commissioning of plant; individual specification No. will be assigned to each tender 
specification. 
 

32.0     TENDER DOCUMENTS “shall mean the document listed in Index like Tender  
    Specification No. JHS/FES/079/19 invitation letter, Technical particular of transformer. 

32.1  special terms and condition part-I including schedule of price and payment as  
         Per Annexure-A, Annexure B Price Bid & General terms and conditions etc. 
 
33.0   LETTER OF INDENT ‘shall mean the intimation by a letter to the tenderer that the   

tender has been accepted in accordance with previous contained in that letter. The 
responsibility of the contractor commence from the date of issue of this letter and all the 
terms and conditions of contract are applicable from this date. 

 
34.0  ÇOMPLETION TIME’ shall mean the period by date specified in the acceptance of tender 

for handing  over of the erected equipment/plant  which are found acceptable by the 
Engineer being of required standard and confirming to the specification of the contract. 

 
35.0   PLANT shall mean and can note the entire assembly of the plant and equipment 

covered  by the contract. 
 
36.0   ‘EQUIPMENT’ shall mean all equipment, machineries, materials structural, electrical 

and other components of the plant covered by the contract. 
 

37.0 TESTS  shall mean and include such test or tests to be carried out on the part of the 
contractor as are prescribed in the contract or considered necessary by BHEL in order 
to as certain the quality, workmanship, performance and efficiency of the contract  work 
or part thereof. 

 
38.0 APPROVED ‘DIRECTED’ of ‘INSTRUCTED shall mean approved directed or instructed  by 

BHEL. 
 
39.0 WORK OR CONTRACT WORK shall mean and include supply of all categories of labour 

specified consumables, tools and tackles required for, complete and satisfactory site 
transportation, handing storing , erecting, testing and commissioning of the equipment 
to the entire satisfaction of BHEL. 

 
40.0 SINGULAR AND PLURAL ETC words carry in singular number shall also include   

plural and vice versa, where the context so required. Words importing the masculine 
gender shall be taken to include the feminine gender and words importing persons shall 
include any Company or Association or body of individuals, whether incorporated or 
not. 

 
41.0 ‘HEADINGS’’ the headings in these general conditions are solely  for the purpose of 

facilitating reference and shall not be deemed to be part thereof or be taken into 
consideration in the interpretation or construction thereof or of the contract.  
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42.0     “Month’ shall mean calendar month. 
 
43.0     “WRITING’ shall include any manuscript type written or printed statement Under the  

signature or seal as the case may be 
 
43.1  Law   governing the contract any Court Jurisdiction. The Contract shall be governed by 

the Law .For the time being enforce in the Republic of India. The civil jurisdiction, Jhansi   
shall alone have exclusive jurisdiction in regard to all claims, in respect of this contract. 

 
44.0 ISSUE OF NOTICE; 
 

The contractor shall furnish to the BHEL Engineer the name designation and address of 
his authorized agent and all  complaints, notices, communications and reference shall 
be deemed to have been duly given to the contractor if delivered  to the contractor or 
his authorized agent or left at or posted to the address either of the contract or of his 
representative and shall be deemed to have been no given in the case of posting oil the 
day on which they would have reached such address in the ordinary course of post or 
which they were so delivered of/or left Use of 

 
45.0 USE OF LAND; 
 

No land belonging to BHEL or their customer temporary possession of BHEL shall be 
occupied by the contractor without the written permission of BHEL 

 
46.0 COMMENCEMENT OF WORK; 
 
.46.1 The contractor shall commence the works within the time indicated in the letter of 

intent   from BHEL and shall proceed with the same with due expedition without delay. 
 
46.2 If the successful tenderer fails to start the work within the stipulated time BHEL at its 

sole discretion will have the right to cancel the contract. His earnest money and/or 
Security Deposit with BHEL with stand forfeited without any further reference to him, 
without prejudice to any and all of BHEL’s  other rights and remedies in this regard.  

 
46.3 All the works shall be carried out under the direction and to the satisfaction of BHEL. 
 
46.4 The erected/constructed plant or work performed under the contract shall be taken 

over when it has been completed in all respects and duly tested or satisfactorily put into 
operation at site. 

 
47 MODE OF PAYMENT AND MEASUREMENT OF THE WORK COMPLETED: 
 
1 All payments due to the contractor shall be paid only Account payee Cheque. 
 
2 The contractor shall present his bill on the formats prescribed by BHEL for every 

payment. After verification of such bills by BHEL, all items having financial value shall be 
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certified by BHEL Engineer and the bills prepared based on the same and connected 
technical documents which form part of this specification. 

 
3          Measurement shall be restricted   to that for which is required to ascertain the financial    

     liability of BHEL under this Contract. 
 
4          Work which is to be measured in detail shall be measured as per standard procedure  

without reference to any local procedures excepting where it is otherwise stated in the 
tender documents. The measurement shall be taken jointly be persons duly authorized 
on the part of BHEL by the contractor. 

 
5         If at any time due to any reason whatsoever, if becomes necessary to measures the work 
done in full or in part the expenses towards such in measurement shall be taken jointly by 
persons duly authorized on the part of BHEL by the contractor. 

 
6       The contractor shall bear the expenditure involved, if any in making the measurement. 

  The contractor shall without extra charges, provide all the assistance with appliances and  
other things necessary measurement. 

 
7.   The measurement entered in the bills prepared shall be signed with date by the both the   
       contracting parties. 
 
8.  The contractor will be intimated in writing by the site Engineer, the proposed date of  
      measurement. If the contractor’s representative fails to participate in the joint  
measurement,  the BHEL Engineer shall have the power, to proceed by himself to take 
measurement in  which case the measurement shall be accepted by the Contractor as final. 
 
9.   Passing of measurement as per bills does not amount to acceptance of the completion of 
the   work mentioned. Any left out work has to be completed; if pointed out a later date by  
      BHEL 

 
48.0     RIGHTS OF BHEL ; 
 

BHEL reserves the following right in respect of this contract without entitling the 
Contractor for any compensation. 

 
 
1 To get the work done through other agency at the risk and cost of the Contractor in the 

event of Contractor’s poor progress, or inability to progress the work for completion as 
stipulated in the contract, poor quality of the work etc. and to recover compensation 
for such losses from the contractor including BHEL’s supervision charges and overheads 
from security deposit/other – dues. 

 
2     To withdraw any portion of work and/or to restrict/alter the quantum of work as   

indicated in the contract during the progress of erection and get it done through other 
agency aid/or by departmental labors to BHEL’s commitment to its customer or incase 
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BHEL decides to advance the date of completion due to other emergency reasons/BHEL’s 
obligation to its customer. 
 

3 To terminate the contract after giving reasonable notice and forfeit Security Deposit 
 and recover the loss sustained in getting the balance work done through other agencies in    
addition to liquidated damaged in the events of. 

 
4        Contractor’s continued poor progress brought to his notice from time to time 
 
5        Withdrawal from or abandonment of the work before completion of the work. 
 
6         Corrupt act of Contractor 
 
7       Insolvency of the Contractor 
 
5     Persistent disregard to the instructions in writing of BHEL. 
 
9       Assignment transformer sub-letting of the contract without BHEL’s written  permission. 
 
Non-fulfillment of any contractual obligations or obligations under the law. Any delay in works 
for reasons attributable to the contractor   will have to be compensated by him either, by 
increasing, man power and resources or by working extra hours and more than he shift without 
any cost. 

 
6 To recover any money due from the contractor, from any money due to the 

 contractor under   this contract or any other contract or from the Security Deposit. 
 

a. To claim compensation for losses sustained including BHEL’s supervision charges 
and  overheads in completion on termination of contract to impose penalty for 
delay in completion of the work, at the rate ½% of the contract value per week 
of delay or part thereof subject to a ceiling of 10% of the contract value. 

 
b. To terminate the contract or to restrict the quantum of work and pay for the 

portion of work executed in case BHEL’s contract with there customers are 
terminated for any reasons. 

 
c. To effect recovery from any amounts due to the contractor under this or any 

other contract etc, in any offer from, the moneys BHEL is forced to pay to 
anybody due to Contractor’s failure to fulfill any of his obligations. 

 
d.  While every Endeavour will be made by BHEL they can not guarantee 

uninterrupted work due to conditions beyond their control Contractor will not 
be entitled for any compensation/extra payment on this account. 

 
e.  In the event of any nature, the decision of BHEL shall be final &binding on the  

Contractor.  Responsibilities of the Contractor in respect of local laws 
employment of workers etc. The following are the responsibilities of the 



BHARAT HEAVY ELECTRICALS LIMITED, JHANSI 
FIELD ENGINEERING SERVICES 

 

28 | P a g e  

 

Contractor in respect of observation of local laws employment of personnel, 
payment of taxes etc. 

 
11.        As far as possible, unskilled workers shall be engaged from the local areas in which   
             the work is being executed. 
 
12 The Contractor at all times during the continuance of this contract, shall in all his 

dealings with local labors for the time being employed on or in connection with the 
work, have due regard to all local festivals and religious and other customs. 

 
13.  The contractor shall comply with all states and Central Laws, Statutory Rules, 

Regulations etc such as the payment of Wages Act Minimum Wages Act. Workmen 
compensation Act Employees liability Act, Industrial Dispute Act. Employees Provident 
Fund Scheme Employees State Insurance Scheme. Contract Labors (Regulation & 
Abolition) Act 1970 and other Acts. Rules & Regulation for labors as may be enacted by 
the Government during the tender of the Contract and having force or jurisdiction at 
site. The contractor shall give to the local Governing body. Police and other relevant 
authorities all such notice as may be required by law. 

 
14       The Contractor shall pay all taxes, Fees, license charges deposits duties tools, royalty,  
            commissions or other charges which may be liable   on account of any of   his operation    
            in executing the contract. In case BHEL is forced to pay any of such taxes. BHEL shall  
            have the right to recover the same   from the Contractor either from his bills or  
             otherwise as deemed fit. 
 
15       All the properties/equipment/components of BHEL/their client loaned with or without  
          deposit to the Contractor in connection with the contract shall remain the properties of  
          BHEL/their client. The Contractor shall use such properties for the purpose of execution  
          of this contract. All such properties/equipment/components shall be deemed to be in  
          good condition when received by the Contractor unless he notifies within 48 hours to 

the  contrary. The contractor shall return them in good condition as and when required 
by BHEL/their client. In case of non- return, loss damage repairs etc, the cost thereof, as 
may  be fixed by the site Engineer will be recovered from the Contractor. 

 
 

16.0    It is not obligatory on the part of BHEL to supply any tools and tackles or other 
materials   other than those specifically agreed to do so by BHEL. However, depending upon 
the  availability /possibility. BHEL’s customer’s handling equipment and other plants may 
be made available to the contractor on payment of the hire charges/free of charges as 
fixed, subject to the conditions laid down by BHEL/Customer from time to time. Unless paid 
in advance, such hire charges if applicable shall be recovered from Contractor’s bill/Security 
Deposit in One installment. 

 
17.0   The contractor shall not claim any compensation of the scope of work, due to change 

in design which curtails the quantum. 
 



BHARAT HEAVY ELECTRICALS LIMITED, JHANSI 
FIELD ENGINEERING SERVICES 

 

29 | P a g e  

 

18.0   The contractor shall fully indemnify BHEL against all claims of whatsoever nature 
arising during the course of erection/construction/performing work under the contract. 

 
19.0   In case the contractor is required to undertake any work outside the scope of this 

contract the rates payable shall be those mutually agreed upon. 
 
20.0    The contractor shall keep the area of works and shall remove debris etc, while 

executing   day today work. Upon completion of work the contractor shall remove from the 
vicinity of work all scrap packing materials rubbish unused and other materials and deposit 
them in places to be specified by the BHEL Engineer. The contractor will also demolish all 
the hutment’s sheds offices, constructed and used by him and shall clean the debris. In the 
event of his failure to do so the same will be arranged to be removed by the BHEL Engineer, 
the expenses therefore will be recovered from the contractor. 

 
21.0   The contractor shall arrange and coordinate his work in such a manner as to cause no 

hindrance to other   agencies working in the same premises. 
 
22.0   All safety rules and codes applied by the client/BHEL at site shall be observed by the 

Contractor without exception. The contractor shall be responsible for the safety of the 
equipment/material and works to be performed by him and shall maintain all lights, fencing 
guards, signs etc or other protection necessary for the purpose Contractor shall also take 
such additional  precautions as may be indicated from time to time by the Engineer with a 
view to prevent pilferage accident , fire hazards and due precautions shall be taken against 
fire, hazards and atmospheric conditions, suitable number of electrical staff watch and 
ward, store keepers to take care of equipment, materials and construction tools and tackles 
completion of the work under this contract. 

 
The Contractor shall arrange necessary for such type  for such safety devices as are 
necessary for such type of work and carry out the requisite tests of handling equipment, 
lifting tools, tackles etc, as per prescribed standards and practices, 

 
23.0   The contractor will be directly responsible for payment of wages to his workmen.  Pay 

roll sheet giving all the payments given to the workers and duly signed by the contractor’s 
representative should be furnished to BHEL site office for record purpose. 

 
24.0  The intent of specification is to provide services according to most modern and proven 

techniques and codes. The commission of specific reference to any method equipment or 
material necessary for the proper and efficient performance of work shall not relieve the 
contractor of the responsibility of providing such facilities to complete the work. 

25.0   In case of any class of the work for which there is no such specification as laid down in 
the contract such work shall be carried out in accordance with the instructions and 
requirements of the Engineer. 

 

26.0   No levy or payment or charge made or imposed shall be impeached by reason of any 
clerical error or by reason of any mistake in the amount levied or demanded or charged. 
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27.0    The detailed drawings specification, instruction manual, if any available with the BHEL 
Engineer will form part of tender specification. These documents will be made available for 
reference only to the contractor during execution of work. 

 
28.0   Should any error or ambiguity be discovered in the specification or information the 

contractor shall forthwith bring the same to the   notice of BHEL before commencement of 
work BHEL’s interpretation such cases shall be final and binding on the contractor. 

 
29.0  Also on idle labors charges will be admissible in the event of any stoppage caused in the 

work resulting in Contractor’s labors being rendered idle due to any cause at any time. 
 
30.0  No overrun charges shall be paid in the event of the completion period is extended for 

any reason whatsoever. 
 
31.0  It is possible that some repair/rectification, modification may be needed on the 

equipment   to be erected/constructed/work to be performed under this specification for 
reasons not attributable to the contractor. All such repair/rectification/modification work 
which can be done with the available facilities at site shall be carried out by the contractor 
free of cost and no extra charges shall be paid to the contractor. 

 
32.0  The quality and progress of work will be regularly reviewed. The schedule and   program 

of work will be given to the contractor in advance and it will be the obligation of the 
contractor to achieve the desired quality and progress of work by suitably reinforcing their 
labors force and/or by working extra hours or in more than one shift without any extra cost. 
Workmen found unsuitable for the work will be replaced immediately by the contractor on 
being informed by BHEL. 

 
33.0   During the erection/construction /performing work under the contract it is very 

essential that proper and adequate inspection should be made constantly to maintain the 
quality of workmanship so that any deviation from design dimension does not exceed 
permissible limits. The proper functioning   of the unit, while in operation, depends to a 
great extent on the above factors. The fact that effective supervision and inspection  at the 
execution stage is less costly than any down time of running unit ever for a short period 
need not be over-emphasized.  For details regarding alignment and permissible 
dimensional deviations in the   sub-assemblies. Engineer may be consulted. 

 
34.0  The contractor furnished fortnightly labors report showing by classification of number 

of employees engaged in various categories of work date wise and a progress report of 
work as required by BHEL Engineer. 

 
35.0  The contractor shall execute the work in the most substantial and work man like 

manner in stipulated time. Accuracy of work and timely execution are the essence of this 
contract. The contractor shall be responsible to ensure that the assembly and workmanship 
conform to the dimensions and clearances. Given in the drawings and/or as per instructions 
of BHEL Engineers.  
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36.0  The contractor shall take all reasonable care to protect the materials and work till such 
time the plant/equipment has been taken over by BHEL/their client. Where necessary 
suitable fencing and lighting shall have to be   provided by contractor as a safety of BHEL. 
Suitable caution, notices shall be displayed where access to any per may be deemed to be 
unsafe and hazardous. 

 
37.0  It will be the responsibility of the contractor to ensure safe lifting of the equipment 

taking due precautions to avoid any accidents and damage to other equipment and 
personnel. 

 
38.0   The wages shall be paid by the contractor to the workmen directly without the 

intervention of any Thekedar and that the contractor shall ensure that no amount is 
deducted or recovered by way of commission or otherwise by any other person from the 
wages of the workmen. 

 
39.0   CONSEQUENCES OR CANCELLATION : 
 

Whenever BHEL exercises its authority to terminate the contract/withdraw a portion of 
work under the clause 5.0 they may complete the work by any means at the contractor’s 
risk and expense provided that in the event  of the cost of completion( as certified by 
the Site Engineer which is final and conclusive) being less than the contract cost, the 
advantage shall be to BHEL and that if the cost of completion exceeds the moneys due 
to the Contractor under the contract, the contractor shall either pay the excess amount 
ordered by BHEL or the same shall be recovered from the contractor by any other 
means. This will be in addition to the forfeiture of Security Deposit and recovery of 
liquidated damage as per relevant clauses. 
 

39.1 In case BHEL completes the work under the provision of this condition on, the cost of 
such completion to be taken into account in determining the excess cost to be charged 
to the contract under this condition, shall consist of materials purchased and/or labors, 
provided by BHEL with an addition of such percentage to cover supervision and 
establishment, charges as may be decided by BHEL. 

 
 
40.0     STRIKES AND LACKOUTS ; 
 

The Contractor will be fully responsible   for all the dispute and other issues connected 
with his labors. In the event   of the Contractor’s labors resorting to or the contractor 
resorting to lockout and if the strike or the lockout declared is not settled within a period 
of one month. BHEL shall have the right to get the erection work executed employing 
its own labor or through   any other agencies or both and the cost so incurred by BHEL 
shall be deducted from the Contractor’s bills as per clause 2.7. 
 
 

41.0    For all purposes whatsoever the employees of the Contractor shall not be deemed to 
be in       the employment of BHEL. 
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42.0 FORCE MAJEURE: 
 
42.1 The following shall amount to Force Majeure Acts of God. Acts of any Government 

War, Sabotage, Riots, Civil Commotion, Police Action, Revolution. Flood , Fire, Cyclones 
Earth Quake and Epidemic over which contractor has no control.  

42.2     If the Contractor suffers delay in the due execution of the contractual obligation due 
to delay caused by Force Majeure as defined above, the agreed legations of the time of 
completion of the job covered by this contract or the job contractor shall be extended by a 
period of time equal to the period of delay provided that on the occurrence of any such 
contingency the contractor immediately reports to BHEL in written of delay and the 
contractor shall not be eligible for any compensation. 

 
42       GUARANTEE : 
 

Even though the work will be carried under the supervision of BHEL Engineers the 
Contractor will be responsible for the quality of the workmanship and shall guarantee 
the work done for a period of twelve months from the date of completion of work as 
certified by the Engineer for good workmanship and shall rectify free of cost all defects 
due to faulty erection detected during the guarantee period starting from the date of 
the completion of rectification in the event of the contractor failing to repair  the 
defective works within the time specified by the Engineer, BHEL may proceed to 
undertake the repairs of such defective, works at the contractor’s risk and expense 
without prejudice to any other rights and recover the same from Security Deposit outer 
dues. 

 
 
43 JURISDICTION 

Any matter of dispute arising out of or in connection with this contract shall be under 
jurisdiction of Jhansi Court only.   
 

44 ARBITRATION 
All disputes arising in connection with the contract shall be settled by mutual consultation. 
If no agreement is reached the dispute shall be settled in accordance with Arbitration and 
conciliation Act, 1996 and the rules made there under. The dispute shall be referred for 
arbitration to any arbitrator to be appointed by the Head of the unit.  
The award of the arbitrator shall be final and binding on both the parties. The venue of the 
Arbitration shall be at Jhansi in India. The Award to be given by the Arbitration shall be a 
speaking award. All questions, disputes, differences arising under, out of or in connection 
with this contract shall be to the exclusive jurisdiction of Jhansi court.  
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SPECIAL TERMS & CONDITIONS PT II FOR ERECTION & COMMISSIONING 
 
In addition to the “General Terms & Conditions” the following conditions will also be applicable. 
 
1.0 TIME & EXTENSION FOR DELAY: 

The time   allowed for execution of the work as per schedule in accordance with these 
conditions shall be of the essence of the contract. The execution of the work shall 
commence immediately when the engineer in charge, Transformer Service Cell issues 
written order to commence the work or from the date of handing   over the site 
whichever is later. If the contractor commits default in commencing the execution of 
the work as aforesaid. BHEL shall without prejudice to any other right or remedy be of 
liberty to forfeit the security deposit absolutely and cancel the contract. 

 
As soon as possible after contract is concluded the BHEL site in charge and the 
contractor shall agree   upon a time & progress chart “Bar Chart”. The chart shall be 
prepared in direct relation to the time stated in the contract documents for completion 
of items of the work. It shall indicate the forecast of the date of commencement and 
completion of the various activities. The work progress shall be in accordance with “Bar 
Chart” and if any delay is due to contractor side this will be added to the contract period 
and shall not be liable for any overrun charges is any applicable. 

 
2.0 FACILITIES TO BE PROVIDED/ ARRANGED BY THE CONTRACTOR: 
 
2.1 STORAGE OF ACCESSORIES & CONSTRUCTION OF STORE 
 

All accessories shall have to be stored under suitable shed/cover.   
 
2.1 MATERIALS: The contractor shall at his own expenses, provide all consumable materials 

specified in the order. 
All materials to be provided by the contractor shall be of good quality and if requested 
by the site in charge, furnish proof to the satisfaction of the site in charge. 
 

2.2 WATCH & WARD: 
 

The contractor  shall provide and maintain at his own expenses all lights, guards,  fencing 
and watching when & Where necessary or required by  the BHEL site  in charge   for the 
protection of the works or for the safely and convenience of those employed on the 
works or the public. 
 

2.3 TOOLS & PLANTS;  
 

The contractor will have to arrange all tools, jacks, cranes/oil storage tank 
plants/machinery including vacuum pump, high vacuum filter machine. 
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2.4 ACCOMMODATION; 
 

The contractor will have to make their own arrangement for the accommodation of their 
staff at site & they must have phone facility at site/residence to contract frequently. 
 

3.0  CONTRACTOR’S SUPERVISOR; 
 

The contractor shall either himself supervise the execution of the work or shall appoint 
a competent person/engineer approved by the site incharge to act instead. If the 
contractor fails to appoint a suitable engineer as directed by the site incharge, the site 
incharge shall have full power to suspend the execution of the work until such date as a 
suitable person/engineer is appointed and the contractor shall be held responsible for 
the delay so caused to the work. Supervisor appointed by the contractor should possess 
Electrical Supervisor License from local authorities as required. Contractor must comply 
with statutory requirements of local authorities customer in the 

 
4.0 FACILITIES TO THE CONTRACTOR: 
 
4.1 URGENT WORK; 
 

If any urgent work ( In respect of which the decision of the site  In charge shall be final 
and binding) for carrying  out  parallel contract which becomes necessary at once to 
carry, if out, the site In charge may be his own or other work people, carry it over as he 
may consider necessary. If the urgent work shall be such as the contractor is liable under 
the contract to carry out at his own expenses, all expenses incurred on it by BHEL shall 
be recoverable from the contractor and be adjusted or set against any sum payable to 
him. 

 
5.0 MINOR CIVIL WORK; 

 
Although   the civil work is not under scope of work, but minor civil work like chipping, 
repairing of breakage grouting of foundation bolts etc, shall be done by the contractor 
without any extra work charges. However contractor has to check up   the foundation 
as per drawing prepared by the purchaser well in time and, inform BHEL and purchaser 
if anything found not as per drawing. 

 
6.0 CLOSING OF SITE: 
 

At the time of closure of the site, the contractor will hand over all spares and other 
materials to the customer’s store and obtain receipt. All the surplus materials will be 
properly packed in wooden crates, loaded on trucks and sent to BHEL Jhansi works on 
“freight to pay” basis by the contractor at his cost. 
 

6.0 MODE OF PAYMENT:     The payment admissible on progressive payment bills 
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Shall be paid on the 10th   days or next working day if 10th happens to be holidays) after 
presentation of bill and final settlement of bill after 60 days after such verification as is 
considered necessary. A NO CLAIM CERTIFICATE should be submitted with the final bill 
certifying that there are no other outstanding dues and this is the last bill in settlement 
of full and final payment.  A NO DUES CERTIFICATE should be obtained from BHEL 
site/customer that all borrowed tools and equipment have been refunded in goods 
condition and hire charges paid for such equipment. However, in case if any delay BHEL 
will not accept any interest liability on such bills 
. 

7.0 As soon as materials are received at site/store the contractor has to arrange for 
inspection of all accessories along with BHEL engineer/customer as per dispatch, advice 
notes for storage/damage and the report for the same must reach Jhansi within fifteen 
days of materials site. 

 
8.0 No Sub-contractor for storage and erection will be allowed without the written 

permission of BHEL. 
 
9.0 10% of the contract value will be paid after one year of handing over of the equipment 

to customer. 
 
10.0 The contractor will be required quote for each part in complete or complete on 

whichever he proposes to take up, failing which his offer is liable for rejection. 
 
11.0 Any information and confidential document of BHEL coming into the knowledge of the 

contractor during the course of erection, shall not be passed on to any outside agency, 
failing which it shall be treated as breach of the contractor resulting in termination of 
the contract. 

 
12.0 The contractor will be required to follow field quality plan approved by customer with 

respect to proper storage etc. of accessories, instruction manual with respect to pre-
erection, erection, testing activities. 
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Pre  Qualifying  Requirement (Mandatory for tender evaluation) 

1) Average Financial Turnover:  
Average Annual financial turnover during last 3 years, ending as on 31st March 2020, 
should be at least Rs. 2.96 lakhs. Duly audited copy of Balance sheet and P&L A/c to 
be submitted as a supporting document. If all balance sheets/FS are not available 
for all three years then the average shall be calculated by dividing the sum of 
turnover of submitted balance sheets/FS by three. 

2) Experience in executing similar works in last 7 years ending 30/06/2020 for either 
of following - 

i) 3 similar completed works each costing not less than Rs. 3.95 lakhs. 
  "Or" 

ii) 2 similar completed works each costing not less than Rs. 4.94 lakhs. 
  " Or" 

iii) 1 similar completed work costing not less than Rs. 7.89 lakhs. 

 

Experience in similar work means experience in executing E&C of CT’s & Power 

transformers  
 
*   Experience in Govt./Public Sector :- 
Documentary proof (Copy of WO/PO/LOI and work completion certificate) in support 

of above eligibility criteria shall be submitted along with techno – commercial bid. 

Or 

           *    Experience in private Sectors:-  
Documentary proof (Copy of WO/PO/LOI and work completion certificate along with 

TDS certificate/Traces) in support of above eligibility criteria shall be submitted along 

with techno – commercial bid. 
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REQUIREMENT FOR CONSIDERING THE OFFER: TO BE SUBMITTED SEPARATELY AS  

 TECHNICAL OFFER; 
 

The following information documents to be submitted along with the technical offer, failing 
which offer may be rejected. 

 
a) List of tools & Plan like Crane, filter Machine etc available with Contractor. 

(Desirable) 
 

b) List of calibrated instruments available with the contractor. (Desirable) 
 

c) List of staff expected to be deployed at site with their technical qualification and 
experience. Site in-charge should be having with minimum 2-3 years of experience. 
(Desirable) 

 
d) Organization chart of organization and site. (Desirable) 

 
e) Provident Fund Account Number (Mandatory) 

 
f) ESI No. (Desirable) 

 
g) Labor License number (as applicable ) 

 
h) EMD and Tender document cost should be enclosed along with . (Mandatory) 

 
i) Permanent Account Number (PAN) of Income Tax. (Mandatory) 

 
j) GST Registration No. (Mandatory) 
 
k) Electrical License in name of Firm. (Desirable) 
 
l) Electrical license of Supervisory work in name of your Employee/ Proprietor. 
(Desirable) 

 
 
 
 
 
 
 
 
 
 
 
 


