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Registered Office : BHEL House, Siri Fort, New Delhi – 110 049, India 
Website: www.bhel.com 

Ref:BHEL/NR/SCT/PANKI/MM/1106                                                                     
 
======================================================================================== 

NOTICE INVITING E-TENDER (NIT) 
         BIDDER TO SUBMIT OFFERS ON PORTAL 

https://bhel.abcprocure.com  
======================================================================================== 
 

To 
 
 
Dear Sir/Madam 
 

Sub :  NOTICE INVITING E-TENDER 
 
Sealed offers in two part bid system are invited from reputed & experienced bidders (meeting PRE QUALIFICATION 
CRITERIA as mentioned in Annexure-I) for the subject job by the undersigned on the behalf of BHARAT HEAVY 
ELECTRICALS LIMITED as per the tender document. Following points relevant to the tender may please be noted and 
complied with. 
 

1. Salient Features of NIT 

SL 
NO 

ISSUE DESCRIPTION 

i TENDER NUMBER BHEL/NR/SCT/PANKI/MM/1106 

ii  Broad Scope of job MATERIAL HANDLING OF PLANT MATERIALS INCLUDING 
SERVICES FOR MATERIALS MANAGEMENT, 
CONSTRUCTION POWER MANAGEMENT AND  PIT-LESS 
WEIGHBRIDGE FOR 1X660 MW PANKI THERMAL POWER 
PROJECT, PANKI, KANPUR, U.P. 

iii DETAILS OF TENDER DOCUMENT 

a Volume-IA Technical Conditions of Contract (TCC) consisting of 
Scope of work, Technical Specification, Drawings, 
Procedures, Bill of Quantities, Terms of payment, etc 

 
Applicable 

b Volume-IB Special Conditions of Contract  (SCC) Applicable 

c Volume-IC General Conditions of Contract (GCC) Applicable 

d Volume-ID Forms and Procedures Applicable 

e Volume-II Price Schedule (Absolute value). Applicable 

iv Issue of Tender 
Documents  

 From BHEL website (www.bhel.com) and       

https://bhel.abcprocure.com 

      Tender documents will be available at  website till 
due date of submission 

 
Applicable 

v DUE DATE & TIME 
OF OFFER 
SUBMISSION 

Date : 01/06/2018 , Time : 1500 HRS 

Place : on https://bhel.abcprocure.com   

Applicable 

vi OPENING OF 
TENDER 

At    due   date  / time  
Date : 01/06/2018 , Time : 1530 HRS 
Notes: 
  (1) In case the due date of opening of tender 
becomes a non-working day, then the due date & 
time of offer submission and opening of tenders get 
extended to the next working day.  
 (2) Bidder may depute representative to witness the 
opening of tender.  However it being an e-tender it 
shall be opened online  

Applicable 

https://bhel.abcprocure.com/
http://www.bhel.com/
https://bhel.abcprocure.com/EPROC/
https://bhel.abcprocure.com/
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vii EMD AMOUNT Rs. 18,86,000/-. 
 

Applicable for all Bidders 
(including MSE Bidders) 

viii COST OF TENDER Rs. 2,000/- Applicable for all Bidders 
(including MSE Bidders) 

ix LAST DATE FOR 
SEEKING 
CLARIFICATION 

Five days before bid submission due date. 
Along with soft version also, addressing to contact 
address given below 

1) Name: SUSMITA BASU 
Designation: SR. DGM 
Deptt: SCT 
Address: BHEL-PSNR, PLOT NO. 25, 
SECTOR – 16A, NOIDA - 201301 
Phone: (Landline/Mobile) 0120-2416262 
Email : susmitabasu@bhel.in 

 
2) Name: ADITTI GUPTA 

Designation: SR. ENGINER 
Deptt: SCT 
Address: BHEL-PSNR, PLOT NO. 25, 
SECTOR – 16A, NOIDA - 201301 
Phone: (Landline/Mobile) 0120 - 2416511 
Email : aditi@bhel.in 

 
Applicable 

x SCHEDULE OF Pre 
Bid Discussion 
(PBD) 

  
Not applicable. 

xi INTEGRITY PACT & 
DETAILS OF 
INDEPENDENT 
EXTERNAL 
MONITOR (IEM) 

Shri D.R.S. Chaudhary 
E-1/164 Arera Colony 
Bhopal 462016 
dilip.chaudhary@icloud.com 

Applicable 

xii Latest updates  Latest  updates on the important dates, 
Amendments, Correspondences, Corrigenda, 
Clarifications, Changes,  Errata, Modifications, 
Revisions, etc to Tender Specifications will be hosted 
in BHEL webpage (www.bhel.com -->Tender 
Notifications View Corrigendums) & portal 

https://bhel.abcprocure.com   and not in 
the newspapers. Bidders to keep themselves 

updated with all such information 

 

xiii Tender submission  On portal https://bhel.abcprocure.com    

 
2. The offer shall be submitted as per the instructions of tender document and as detailed in this NIT. Bidders to 

note specifically that all pages of tender document, including these NIT pages of this particular tender together 
with subsequent correspondences shall be submitted by them, Rates/Price including discounts/rebates, if 
any, mentioned anywhere/in any form in the techno-commercial offer other than the  Price Bid, shall 
not be entertained.  

 
3. Unless specifically stated otherwise, bidder shall remit cost of tender and courier charges if applicable, in the 

form of Demand Draft drawn in favour of Bharat Heavy Electricals Ltd, payable at Power Sector Regional 
HQ at Noida issuing the Tender, along with techno-commercial offer. Bidder may also choose to deposit the 
Tender document cost by cash at the Cash Office as stated above against sl no iv of 1, on any working day; 
and in such case copy of Cash receipt is to be enclosed with the Techno Commercial offer. Sale of tender 
Documents shall not take place on National Holidays, holidays declared by Central or State Governments and 
BHEL PS HQ at Noida, Sundays and second/ last Saturdays.  
 

As this tender is an E-Tender and no paper bids will be accepted therefore the scanned copy of the Demand 
Draft or the Cash Receipt issued by BHEL PSNR should be uploaded in the E procurement portal. Hard Copy 

http://www.bhel.com/
https://bhel.abcprocure.com/
https://bhel.abcprocure.com/
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of the demand draft should reach BHEL PSNR HQ Noida before the due date and time of bid submission.  
BHEL shall not be responsible for postal or any other delays in this regard. 
 

4. Unless specifically stated otherwise, bidder shall deposit EMD through Cash Deposit (as permissible under the 
extant Income Tax Act) (before tender opening), Electronic Fund Transfer credited in BHEL account (before 
Tender Opening) or Banker’s Cheque/ Demand Draft/ Pay Order in favour of Bharat Heavy Electricals Ltd, 
payable at Noida (along with offer).  
 
‘One Time EMD’ will not be considered for this tender. All the bidders who have ‘One Time EMD’ with BHEL 
and want to participate in this tender, would also submit the requisite amount of EMD as mentioned in Clause 
No. 1, Salient Features of NIT, Sl. No. (vii) above.  
However, the One Time EMD can be adjusted against the EMD applicable against this tender on specific 
request of bidder. 
 
For Electronic Fund Transfer the details are as below-: 
 
a) Name of the Beneficiary -: Bharat Heavy Electricals Limited 
  
b) Bank Particulars 

i). Bank Name -:                                                  STATE BANK OF INDIA 
ii). Bank Telephone No.(with STD code)-:           011-23352180 
iii). Branch Address-:                                            CAG BRANCH, NEW DELHI 
iv). Bank Fax No. (with STD code) -:                    011-23353101 
v). Branch Code -:                                                SBIN0009996 
vi). 9 Digit MICR Code of the Bank Branch -:       110002201 
vii). Bank Account Number -:                                 10813608647 
viii). Bank Account Type -:                                      CASH CREDIT 
ix). 11 Digit IFSC Code of Beneficiary Branch-:    SBIN0009996 

 
(Note-: In case of E-Tenders, no paper bids shall be accepted, therefore, the scanned copy of the Banker’s 
Cheque/ Demand Draft/ Pay Order/ Details of payment made through Electronic Fund Transfer should be 
uploaded in the E-Procurement Portal and hard copy of the same should reach BHEL-PSNR HQ Noida before 
the due date and time of bid submission. BHEL shall not be responsible for postal or any other delays in this 
regard.) 
   
  For other details please refer General Conditions of Contract. 
 

5. Procedure for Submission of Tenders: This is an E-tender floated online through our E-Procurement Site 

https://bhel.abcprocure.com. The bidder should respond by submitting their offer online only in our e-

Procurement platform at https://bhel.abcprocure.com. Offers are invited in two-parts only.  

 
Documents Comprising the e-Tender 

The tender shall be submitted online ONLY, EXCEPT TENDER FEE & EMD (in physical form), as mentioned 
below: 
 
a. Technical Tender (UN priced Tender) 

 
All Technical details (e.g. Eligibility Criteria requested (as mentioned below)) should be attached in e-tendering 
module, failing which the tender stands invalid & may be REJECTED. Bidders shall furnish the following 
information along with technical tender (preferably in pdf format): 

i. Tender Cost and Earnest money Deposit (EMD) furnished in accordance with NIT Clause 3.0 & 4.0.  
ii. Technical Bid (without indicating any prices). 

 
b. Price Bid: 

 
i. Prices are to be quoted in the attached Price Bid format online on e-tender portal.  
ii. The price should be quoted for the accounting unit indicated in the e-tender document. 

https://bhel.abcprocure.com/EPROC/
https://bhel.abcprocure.com/
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iii. Note: It is the responsibility of tenderer to go through the Tender document to ensure furnishing all 
required documents in addition to above, if any. Any deviation would result in REJECTION of tender 
and would not be considered at a later stage at any cost by BHEL. 

iv. A person signing (manually or digitally) the tender form or any documents forming part of the contract 
on behalf of another shall be deemed to warrantee that he has authority to bind such other persons 
and if, on enquiry, it appears that the persons so signing had no authority to do so, the purchaser may, 
without prejudice to other civil and criminal remedies, cancel the contract and hold the signatory liable 
for all cost and damages. 

v. A tender, which does not fulfil any of the above requirements and/or gives evasive information/reply 
against any such requirement, shall be liable to be ignored and rejected.  

vi. In case offer is sent through hard copy/fax/telex/cable/electronically in place of e-tender, same shall 
not be considered. 

 
DO NOT‟S 
Bidders are requested NOT to submit the hard copy of the Bid. In case offer is sent through hard 
copy/fax/telex/cable/electronically in place of e-tender, the same shall not be considered. Also, uploading of 
the price bid in prequalification bid or technical bid may RESULT IN REJECTION of the tender. 

 
Digital Signing of e-Tender  

Tenders shall be uploaded with all relevant PDF/zip format. The relevant tender documents should be 
uploaded by an authorized person having Class 3- SHA2- 2048 BIT- SIGNING & ENCRYPTION digital 
signature certificate (DSC). 
.  

The Requirement:  
1. A PC with Internet connectivity &  
2. DSC (Digital Signature Certificate)(Class 3- SHA2- 2048 BIT- SIGNING & ENCRYPTION) 

 
BHEL has finalized the e-procurement service Provider-: 

M/s AbcProcure, Ahmedabad 

A-202/208, Wall Street-II, Opp. Orient Club, Nr. Gujarat College, 

Ellis Bridge, Ahmedabad-380006 

The contact details of the service provider are given below: 

 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

The process of utilizing e-procurement necessitates usage of DSC (Digital Signature Certificate) 
(Class 3- SHA2- 2048 BIT- SIGNING & ENCRYPTION) and you are requested to procure the same 
immediately, if not presently available with you. Please note that only with DSC, you will be able to login the e-
procurement secured site and take part in the tendering process. 

    

Name Contact Nos. e-mail ID Role Location 

Swapnil 

Hamilton 

+91 79 40270549 swapnil.h@eptl.in  Support Executive HO – Ahmedabad 

Hardik Oza +91 79 40270560 Hardik.oza@eptl.in Support Executive HO – Ahmedabad 

Ankur Bhatt +91 79 40270590 ankur.bhatt@eptl.in Support Executive HO – Ahmedabad 

Prashant 
Rajyaguru 

+91 79 40270545 / 
9016859416 

prashant@eptl.in Ast. Manager – 
Implementation & 
Support 

HO – Ahmedabad 

Dharam 
Rathod 

+91 79 40270596 / 
9374519754 

dharam@eptl.in Manager – 
Implementation & 
Support 

HO – Ahmedabad 

Pradip 
Parmar 

+91 79 40270532 / 
9328657215 

pradip@eptl.in Sr Manager – 
Implementation & 
Support 

HO – Ahmedabad 

Devang Patel +91 79 40270576 / 

99983 05442 

devang@eptl.in Sr Manager – 

Implementation & 
Support 

HO – Ahmedabad 

mailto:swapnil.h@eptl.in
mailto:Hardik.oza@eptl.in
mailto:ankur.bhatt@eptl.in
mailto:prashant@eptl.in
mailto:dharam@eptl.in
mailto:pradip@eptl.in
mailto:devang@eptl.in
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1. The contact details of the DSC Certifying Authority as given below 
 

1 GNFC www.ncodesolutions.com 

2 e-Mudhra http://www.e-Mudhra.com 

3 Safescrypt www.safescrypt.com 

 

Vendors are also requested to go through seller manual available on https://bhel.abcprocure.com. 
  

6. Not Used 
 

7. Deviation with respect to tender clauses and additional clauses/suggestions in Techno-commercial bid / Price 
bid shall NOT be considered by BHEL. Bidders are requested to positively comply with the same.  

 
8. BHEL reserves the right to accept or reject any or all Offers without assigning any reasons thereof. BHEL also 

reserves the right to cancel the Tender wholly or partly without assigning any reason thereof. Also BHEL shall 
not entertain any correspondence from bidders in this matter (except for the refund of EMD). 

 
9.       Assessment of Capacity of Bidders: 

 
 Bidder’s capacity for executing the job under tender shall be assessed ‘LOAD’ wise and 
‘PERFORMANCE’ wise as per the following: 
 
 
 
 

I. LOAD: Load takes into consideration ALL the contracts of the Bidder under execution with BHEL Regions, 

irrespective of whether they are similar to the tendered scope or not. The cut off month for reckoning ‘Load’ 

shall be the 3rd Month preceding the month corresponding to the ‘latest date of bid submission’, in the following 

manner - 

(Note: For example, if latest bid submission is in Jan 2017, then the ‘load’ shall be calculated up to and inclusive of Oct 

2016)  

 
Total number of Packages in hand = Load (P) 
 

 

Where ‘P’ is the sum of all unit wise identified packages (refer table-1) under execution with BHEL 
Regions as on the cut off month defined above, including packages yet to be commenced, excepting 
packages which are on Long Hold. 
 

II. PERFORMANCE: Here ‘Monthly Performance’ of the bidder for all the packages (under execution/ executed 

during the ‘Period of Assessment’ in all Power Sector Regions of BHEL) SIMILAR to the packages covered 

under the tendered scope, excepting packages not commenced shall be taken into consideration. The ‘Period 

of Assessment’ shall be 6 months preceding and including the cut off month. The cut off month for reckoning 

‘Period of Assessment’ shall be the 3rd Month preceding the month corresponding to ‘latest date of bid 

submission’, in the following manner:  

(Note: For example, if ‘latest date of bid submission’ is in Jan 2017, then the ‘performance’ shall be assessed for a 6 
months’ period up to and inclusive of Oct 2016 (i.e. from May 2016 to Oct 2016), for all the unit wise identified 
packages (refer Table -1)) 

 
i). Calculation of Overall ‘Performance Rating’ for ‘Similar Package/Packages’ for the tendered scope under 

execution at Power Sector Regions for the ‘Period of Assessment’: 
 
This shall be obtained by summing up the ‘Monthly Performance Evaluation’ scores obtained by the 
bidder in all Regions for all the similar Package/packages’, divided by the total number of Package 
months for which evaluation should have been done, as per procedure below: 

 

a) P1, P2, P3, P4, P5 , …. PN  etc. be the packages (under execution/ executed during the ‘Period of 
Assessment’ in all Regions of BHEL) SIMILAR to the packages covered under the tendered 
scope, excepting packages not commenced. Total number of similar packages for all Regions = PT 

(i.e. PT = P1 +P2 + P3 +P4 +…PN) 
 

http://www.e-mudhra.com/
https://bhel.abcprocure.com/
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b) Number of Months ‘T1’ for which ‘Monthly Performance Evaluation’ as per relevant formats, should 
have been done in the ‘Period of Assessment’ for the corresponding similar package P1. Similarly 
T2 for package P2,T3 for package P3, etc. for the tendered scope.   Now calculate cumulative total 
months ‘TT’ for total similar Packages ‘PT’ for all Regions (i.e. TT = T1 + T2 + T3 +T4 + ..TN ) 

 

c) Sum ‘S1 ‘of ‘Monthly Performance Evaluation’ Scores (S1-1, S1-2, S1-3, S1-4, S1-5…. S1-T1) for similar 
package P1, for the ‘period of assessment’ ‘T1’ (i.e. S1 = S1-1+ S1-2+ S1-3+ S1-4+ S1-5+…S1-T1). 
Similarly, S2 for package P2 for period T2, S3 for package P3 for period T3 etc. for the tendered 
scope for all Regions. Now calculate cumulative sum ‘ST’ of ‘Monthly Performance Evaluation’ 
Scores for total similar Packages ‘PT’ for all Regions (i.e. ‘ST ’= S1+ S2+ S3+ S4+ S5+…. SN.) 

 

d) Overall Performance Rating ‘RBHEL’ for the Similar Package/Packages (under execution/ 
executed during the ‘Period of Assessment’) in all the Power Sector Regions of BHEL  

        Aggregate of Performance scores for all similar packages in all the Regions 
=       --------------------------------------------------------------------------------------------------------------------- 

Aggregate of months for each of the similar packages for which performance 
should have been evaluated in all the Regions 

           ST 
=       ----- 
           TT 

e) Bidders to note that the risk of non-evaluation or non-availability of the ‘Monthly 
Performance Evaluation’ reports as per relevant formats is to be borne by the Bidder. 
 

f) Table showing methodology for calculating ‘a’, ‘b’ and ‘c’ above 
 

Sl. 
No. 

Item Description Details for all Regions Total 

(i) (ii) (iii) (iv) (v) (vi) (vii) (viii) (ix) (x) 

1 Similar Packages for all 
Regions  
(under execution/ 
executed during period of 
assessment) 

P1 P2 P3 P4 P5 … PN Total No. of similar 
packages for all 
Regions = PT  
i.e. Sum (Σ) of 
columns (iii) to (ix)  

2 Number of Months for 
which ‘Monthly 
Performance Evaluation’ 
as per relevant formats 
should have been done in 
the ‘period of 
assessment’ for 
corresponding Similar 
Packages ( as in row 1) 

T1 T2 T3 T4 T5 … TN Sum (Σ) of columns 
(iii) to (ix) 
 
= TT 

3 Monthly performance 
scores for the 
corresponding period (as 
in Row 2) 

S1-1, 
S1-2, 
S1-3, 
S1-4, 
… 
S1-T1 

S2-1, 
S2-2, 
S2-3, 
S2-4, 
… 
S2-T2 

S3-1, 
S3-2, 
S3-3, 
S3-4, 
… 

S3-T3 

S4-1, 
S4-2, 
S4-3, 
S4-4, 
… 

S4-T4 

S5-1, 
S5-2, 
S5-3, 
S5-4, 
… 

S5-T5 

.. 

… 

… 

… 

… 

SN-1, 
SN-2, 
SN-3, 
SN-4,  

… 

SN-TN 

 
-------- 

4 Sum of Monthly 
Performance scores of 
the corresponding 
Package for the 
corresponding period (as 
in row-3) 

S1 S2 S3 S4 S5 … SN Sum (Σ) of columns 
(iii) to (ix)  
= ST 

ii). Calculation of Overall ‘Performance Rating’ (RBHEL) in case at least 6 evaluation scores for ‘similar 
Package/Packages’ for the tendered scope ARE NOT AVAILABLE, during the ‘Period of Assessment’: 

This shall be obtained by summing up the ‘Monthly Performance Evaluation’ scores obtained by the 
bidder in all Regions for ALL the packages, divided by the total number of Package months for which 
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evaluation should have been done.  ‘RBHEL’ shall be calculated subject to availability of ‘performance 
scores’ for at least 6 ‘package months’ in the order of precedence below: 

a) ‘Period of Assessment’ i.e. 6 months preceding and including the cut-off month 
b) 12 months preceding and including the cut-off month  
c) 24 months preceding and including the cut-off month  
d) 36 months preceding and including the cut-off month  

In case, RBHEL cannot be calculated as above, then Bidder shall be treated as ‘NEW VENDOR’. 
Further eligibility and qualification of this bidder shall be as per definition of ‘NEW VENDOR’ described 
in ‘Explanatory Notes’. 

 
iii). Factor “L” assigned based on Overall Performance Rating (RBHEL) at Power Sector Regions: 

Sl. no. Overall Performance Rating (RBHEL) Corresponding value of ‘L’ 

1 =60 NA 

2 > 60 and ≤ 65 0.4 

3 > 65 and ≤ 70 0.35 

4 >  70 and ≤ 75 0.25 

5 > 75 and < 80 0.2 

6 ≥ 80 NA 
 

III.  ‘Assessment of Capacity of Bidder’:  

‘Assessment of Capacity of Bidder’ is based on the Maximum number of packages for which a vendor is 

eligible, considering the performance scores of similar packages, as below: 

Max number of packages PMax= (RBHEL - 60) divided by corresponding value of ‘L’, i.e. (RBHEL- 60)/L  
Note:  

i). In case the value of PMax results in a fraction, the value of PMax is to be rounded off to next whole 
number 

ii). For RBHEL = 60, PMax  = ‘1’ 
iii). For RBHEL ≥ 80, there will be no upper limit on PMax 

 

The Bidder shall be considered ‘Qualified’ as per ‘Assessment of Capacity of Bidder’ for the subject 
Tender if P ≤ PMax 
 (Where P is calculated as per clause ‘I’ above) 

IV. Explanatory note:  

i). Similar package means Boiler or ESP or Piping or Turbine or Civil or Structure or Electrical or C&I etc. at 
the individual level irrespective of rating of Plant and irrespective of whether the subject tender is a single 
package or as part of combined/composite packages. Normally Boiler, ESP, Piping, Turbine, Electrical, 
C&I, Civil, Structure etc. is considered individual level of package. For example, in case the tendered 
scope is a Boiler Vertical Package comprising of Boiler, ESP and Power Cycle Piping (i.e. the ‘identified 
packages as per TabIe-1 below), the ‘PERFORMANCE’ part against sl.no. II above, needs to be 
evaluated considering all the identified packages (i.e. Boiler, ESP and Power Cycle Piping) and finally the 
Bidder’s capacity to execute the tendered scope is assessed in line with III above.  
 

ii). Identified Packages (Unit wise) 
Table-1 

Civil Electrical and C&I Mechanical 

i). Enabling works 
ii). Pile and Pile Caps 
iii). Civil Works including 

foundations 
iv). Structural Steel Fabrication 

& Erection 
v). Chimney 
vi). Cooling Tower 
vii). Others (Civil) 

 

i). Electrical 
ii). C&I 
iii). Others (Elect. and C&I) 

i). Boiler & Aux (All types including CW 
Piping if applicable) 

ii). Power Cycle Piping/Critical Piping 
iii). ESP 
iv). LP Piping 
v). Steam Turbine Generator set & Aux 
vi). Gas Turbine Generator set & Aux 
vii). Hydro Turbine Generator set & Aux 
viii). Turbo Blower (including Steam Turbine) 
ix). Material Management 
x). Others (Mechanical) 
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iii). Bidders who have not been evaluated for at least six package months in the last 36 months preceding 
and including the Cut-off month in the online BHEL system for contractor performance evaluation in BHEL 
PS Regions, shall be considered “NEW VENDOR”. 
 

A ‘NEW VENDOR’ shall be considered qualified subject to satisfying all other tender conditions. 
 
A ‘NEW VENDOR’ if awarded a job (of package/packages identified under this clause) shall be tagged 
as “FIRST TIMER” on the date of first LOI/LOA from BHEL. 
 
The “FIRST TIMER” tag shall remain till completion of all the contracts against which vendors has 
been tagged as First Timer or availability of 6 evaluation scores within last 36 months preceding and 
including the cut-off month in the online BHEL system for contractor performance evaluation in BHEL 
PS Regions.  
 
A Bidder shall not be eligible for the next job as long as the Bidder is tagged as “FIRST TIMER” 
excepting for the Tenders which have been opened on or before the date of the bidder being tagged 
as ‘FIRST TIMER’. 
 
After removal of ‘FIRST TIMER’ tag, the Bidder shall be considered ‘QUALIFIED’ for the future 
tenders subject to satisfying all other tender conditions including ‘Assessment of Capacity of Bidders’. 

 
iv). In the unlikely event of all bidders shortlisted against Technical and Financial Qualification criteria not 

meeting the criteria on ‘Assessment of Capacity of Bidders’ detailed above, OR leads to a single tender 
response on applying the criteria of ‘Assessment of Capacity of Bidders’ OR due to non-approval by 
Customer, then BHEL at its discretion reserves the right to consider the further processing of the Tender 
based on the Overall Performance Rating ‘RBHEL’ only, starting from the upper band. 
 

v). ‘Under execution’ shall mean works in progress as per the following: 
a. Up to execution of 90% of anticipated Contract Value in case of Civil, MM, Structural and 

Turbo Blower Packages 

b. Up to Steam Blowing in case of Boiler/ESP/Piping Packages 

c. Up to Synchronization in all Balance Packages 

Note: BHEL at its discretion can extend (or reduce in exceptional cases in line with Contract 
conditions) the period defined against (a), (b) and (c) above, depending upon the balance 
scope of work to be completed. 

 
vi). Contractor shall provide the latest contact details i.e. mail-ID and Correspondence Address to SCT 

Department, so that same can be entered in the Contractor Performance Evaluation System, and in case 
of any change/discrepancy same shall be informed immediately. Login Details for viewing scores in 
Contractor Performance Evaluation System shall be provided to the Contractor by SCT Department.  
 

vii). Performance Evaluation for Activity Month shall be completed in Evaluation Month (i.e. month next to 
Activity Month) or in rare cases in Post Evaluation Month (i.e. month next to Evaluation Month) after 
approval from Competent Authority. In case scores are not acceptable, Contractor can submit Review 
Request to GM Site/ GM Project latest by 25th of Evaluation Month or 3 days after approval of score, 
whichever is later. However, acceptance/rejection of ‘Review Request’ solely depends on the discretion of 
GM Site/GM Project. After acceptance of Review Request, evaluation score shall be reviewed at site and 
the score after completion of review process shall be acceptable and binding on the contractor. 

 
viii). Project on Hold due to reasons not attributable to bidder - 

a. Short hold: Evaluation shall not be applicable for this period, however Loading will be 
considered. 

b. Long hold: Short hold for continuous six months and beyond or hold on account of 
Force Majeure shall be considered as Long Hold. Evaluation as well as Loading shall not 
be considered for this period.  
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ix). Performance evaluation in CL 9 above is applicable to prime bidder and Consortium partner (or Technical 
tie up partner) for their respective scope of work. 

 
10. Since the job shall be executed at site, bidders must visit site/ work area and study the job content, facilities 

available, availability of materials, prevailing site conditions including law & order situation, applicable wage 
structure, wage rules, etc before quoting for this tender. They may also consult this office before submitting 
their offers, for any clarifications regarding scope of work, facilities available at sites or on terms and 
conditions.  

 
11. For any clarification on the tender document, the bidder may seek the same over   e-procurement portal as per 

specified format, within the scheduled date for seeking clarification, from the office of the undersigned. BHEL 
shall not be responsible for receipt of queries after due date of seeking clarification due to postal delay or any 
other delays. Any clarification / query received after last date for seeking clarification may not be normally 
entertained by BHEL and no time extension will be given. 

 
12. BHEL may decide holding of pre-bid discussion [PBD] with all intending bidders as per date indicated in the 

NIT. The bidder shall ensure participation for the same at the appointed time, date and place as may be 
decided by BHEL. Bidders shall plan their visit accordingly. The outcome of pre-bid discussion (PBD) shall 
also form part of tender. 
 

13.  In the event of any conflict between requirement of any clause of this specification/ documents/drawings/data 
sheets etc or requirements of different codes/standards specified, the same to be brought to the knowledge of 
BHEL in writing for clarification before due date of seeking clarification (whichever is applicable), otherwise, 
interpretation by BHEL shall prevail. Any typing error/missing pages/ other clerical errors in the tender 
documents, noticed must be pointed out before pre-bid meeting/submission of offer, else BHEL’s interpretation 
shall prevail. 
 

14. Unless specifically mentioned otherwise, bidder’s quoted price shall deemed to be in compliance with tender 
including PBD. 
 

15. Bidders shall submit Integrity Pact Agreement (Duly signed by authorized signatory who signs in the offer), if 
applicable, along with techno-commercial bid. This pact shall be considered as a preliminary qualification for 
further participation. The names and other details of Independent External Monitor (IEM) for the subject 
tender is as given at Clause No. 1, Salient Features of NIT, Sl. No. (xi) above.   
 

15a.       Integrity Pact (IP) 
 

i)   IP is a tool to ensure that activities and transactions between the Company and its Bidders / 
Contractors are handled in a fair, transparent and corruption free manner. A panel of Independent 
External Monitors (IEMs) have been appointed to oversee implementation of IP in BHEL. 

 

The IP as enclosed with the tender is to be submitted (duly signed by authorized signatory who signs 
in the offer) along with techno-commercial bid. Only those bidders who have entered into such an IP 
with BHEL would be competent to participate in the bidding. In other words, entering into this Pact 
would be a preliminary qualification. Details of IEM for this tender is given at point 1 (xi) above. 

 

ii)  Please refer Section-8 of the IP for Role and Responsibilities of IEMs. In case of any complaint 
arising out of the tendering process, the matter may be referred to the IEM mentioned in the tender. 

 

No routine correspondence shall be addressed to the IEM (phone / post / email) regarding the 
clarifications, time extensions or any other administrative queries, etc. on the tender issued. All such 
clarification / issues shall be addressed directly to the tender issuing (procurement) department. 

 

For all clarifications/issues related to the tender, contact details are as per Clause No. 1, Salient Features 
of NIT, Sl. No. (ix) above. 

 

16. The Bidder has to satisfy the Pre Qualifying Requirements stipulated for this Tender in order to be qualified.  
The Price Bids of only those bidders will be opened who will be qualified for the subject job on the basis of 
satisfying the Pre Qualification Criteria specified in this NIT as per Annexure-I (as applicable), past 
performance etc. and date of opening of price bids shall be intimated to only such bidders. BHEL reserves the 
right not to consider offers of parties under HOLD.  
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17. In case BHEL decides on a `Public Opening', the date & time of opening of the PRICE BID shall be intimated 
to the qualified bidders and in such a case, bidder may depute one authorised representative to witness the 
price bid opening. BHEL reserves the right to open ‘in-camera’ the ‘PRICE BID’ of any or all 
Unsuccessful/Disqualified bidders under intimation to the respective bidders.  
 

18. Validity of the offer shall be for six months from the latest due date of offer submission (including 

extension, if any) unless specified otherwise 
 

19. (a)  BHEL reserves the right to go for Reverse Auction (RA) (Guidelines as available on www.bhel.com) 
instead of opening the sealed envelope price bid, submitted by the bidder. This will be decided after 
techno-commercial evaluation. Bidders to give their acceptance with the offer for participation in RA. Non-
acceptance to participate in RA may result in non-consideration of their bids, in case BHEL decides to go 
for RA. 

 

       (b)  Those bidders who have given their acceptance to participate in Reverse Auction will have to necessarily 
submit ‘Process compliance form’ (to the designated service provider) as well as ‘Online sealed bid’ in the 
Reverse Auction. Non-submission of ‘Process compliance form’ or ‘Online sealed bid’ by the agreed 
bidder(s) will be considered as tampering of the tender process and will invite action by BHEL as per 
extant guidelines for suspension of business dealings with suppliers/ contractors (as available on 
www.bhel.com). 

 

(c)  The bidders have to necessarily submit online sealed bid less than or equal to their envelope sealed price 
bid already submitted to BHEL along with the offer. The envelope sealed price bid of successful L1 
bidder in RA, if conducted, shall also be opened after RA and the order will be placed on lower of 
the two bids (RA closing price & envelope sealed price) thus obtained. The bidder having 
submitted this offer specifically agrees to this condition and undertakes to execute the contract 
on thus awarded rates. 

 

(d)  If it is found that L1 bidder has quoted higher in online sealed bid in comparison to envelope sealed bid for 
any item(s), the bidder will be issued a warning letter to this effect. However, if the same bidder again 
defaults on this count in any subsequent tender in the unit, it will be considered as fraud and will invite 
action by BHEL as per extant guidelines for suspension of business dealings with suppliers/ contractors 
(as available on www.bhel.com). 

 

              (e)   If reverse auction process is unsuccessful, sealed envelope price bids of all the techno-commercially 
qualified bidders shall be opened and the tender shall be processed accordingly. However, the envelope 
sealed bid(s) of techno-commercially acceptable bidder(s) who had agreed to participate in the RA and 
had failed to submit the online sealed bid shall not be opened.   

 

20. On submission of offer, further consideration will be subject to compliance to tender & qualifying requirement 
and customer’s acceptance, as applicable. 
 

21. In case the bidder is an “Indian Agent of Foreign Principals”, ‘Agency agreement has to be submitted along 
with Bid, detailing the role of the agent along with the terms of payment for agency commission in INR, along 
with supporting documents.  
 

22. The bidders shall not enter into any undisclosed M.O.U. or any understanding amongst themselves with 
respect to tender.  
 

23. Consortium Bidding (or Technical Tie up): NOT APPLICABLE  
 

24. The bidder shall upload   documents in support of possession of ‘Qualifying Requirements’ duly self-certified and 
stamped by the authorized signatory, indexed and properly linked in the format for PQR. In case BHEL requires 
any other documents/proofs, these shall be submitted immediately. 

 

25. The bidder may have to produce original document for verification if so decided by BHEL.  
 

26. It may please be noted that guidelines/rules in respect of Suspension of Business dealings’, ‘Vendor evaluation 
format’, ‘Quality, Safety & HSE guidelines’, milestone/ completion certificate, etc may undergo change from time 
to time and the latest one shall be followed. The abridge version of extant ‘Guidelines for suspension of 
business dealings with suppliers/ contractors’ is available on www.bhel.com  on “supplier registration page”.               

 

http://www.bhel.com/
http://www.bhel.com/
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27.0    The offers of the bidders who are on the banned/ hold list as also the offer of the bidders, who engage the 
services of the banned/ hold firms, shall be rejected. The list of banned/ hold firms is available on BHEL web 
site www.bhel.com 

 

            27.1        Integrity commitment, performance of the contract and punitive action thereof: 
     

          27.1.1    Commitment by BHEL: 
                     BHEL commits to take all measures necessary to prevent corruption in connection with the tender 

Process and execution of the contract. BHEL will during the tender process    treat all Bidder(s) in a 
transparent and fair manner, and with equity. 

 

                27.1.2   Commitment by Bidder/ Supplier/ Contractor: 
 

              (i)   The bidder/ supplier/ contractor commit to take all measures to prevent corruption and will not directly 
or indirectly influence any decision or benefit which he is not legally entitled to nor will act or omit in 
any manner which tantamount to an offence punishable under any provision of the Indian Penal Code, 
1860 or any other law in force in India.   

  

                    (ii)   The bidder/ supplier/ contractor will, when presenting his bid, disclose any and all payments he has 
made, and is committed to or intends to make to agents, brokers or any other intermediaries in 
connection with the award of the contract and shall adhere to relevant guidelines issued from time to 
time by Govt. of India/ BHEL. 

 

                   (iii)   The bidder/ supplier/ contractor will perform/ execute the contract as per the contract terms & conditions 
and will not default without any reasonable cause, which causes loss of business/ money/ reputation, 
to BHEL. 

  

            If any bidder/ supplier/ contractor during pre-tendering/ tendering/ post tendering/ award/ execution/ post-
execution stage indulges in mal-practices, cheating, bribery, fraud or and other misconduct or formation of cartel 
so as to influence the bidding process or influence the prices or acts or omits in any manner which tantamount to 
an offence punishable under any provision of the Indian Penal Code, 1860 or any other law in force in India, 
then, action may be taken against such bidder/ supplier/ contractor as per extent guidelines of the company 
available on www.bhel.com and / or under applicable legal provisions. 

 

28.0     NOT APPLICABLE  
 

29.0    The Bidder along with its associate/ collaborators/ sub-contractors/ sub-vendors/  consultants/ service providers 
shall strictly adhere to BHEL Fraud Prevention Policy displayed on BHEL website http://www.bhel.com and shall 
immediately bring to the notice of BHEL Management about any fraud or suspected fraud as soon as it comes to 
their notice. 

 

30.0    Order of Precedence: 
 

In the event of any ambiguity or conflict between the Tender Documents, the order of precedence shall be in the 
order below: 
a. Amendments/Clarifications/Corrigenda/Errata etc  issued in respect of the tender documents by BHEL 
b. Notice Inviting Tender (NIT) 
c. Price Bid 
d. Technical Conditions of Contract (TCC)—Volume-1A 
e. Special Conditions of Contract  (SCC) —Volume-1B 
f. General Conditions of Contract  (GCC) —Volume-1C 
g. Forms and Procedures —Volume-1D                      

  for BHARAT HEAVY ELECTRICALS LTD 
                                                                                              (SCT) 
Enclosure:- 
 

(i) Annexure-1: Pre Qualifying criteria. 
(ii) Annexure-2: Check List. 
(iii) Annexure-3: Authorization of representative who will participate in the online Reverse Auction Process 
(iv) Annexure-4: Feedback form 
(v) Annexure-5: Integrity Pact 
(vi) Other Tender documents as per this NIT. 

 
 

http://www.bhel.com/
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ANNEXURE - 1 
PRE QUALIFYING  REQUIREMENTS  

 

JOB MATERIAL HANDLING OF PLANT MATERIALS INCLUDING SERVICES FOR 
MATERIALS MANAGEMENT, CONSTRUCTION POWER MANAGEMENT AND  PIT-
LESS WEIGHBRIDGE FOR 1X660 MW PANKI THERMAL POWER PROJECT, PANKI, 

KANPUR, U.P. 
 

TENDER NO BHEL/NR/SCT/ PANKI/MM/1106 

 

Sl. No. Name and Description of Pre-Qualification criteria Bidder’s claim in 

respect of 

fulfilling the PQR 

Criteria 

A Submission of Integrity Pact Applicable 

B Assessment of Capacity of bidder to execute the work as per clause 9.0 of NIT Applicable – by 

BHEL 

C 
 

C-1 

 
 

C-1.1 

 

 
C-1.2 

 

 
C-1.3 

 

 

 

 

C-1.4 

Technical 

Bidder must have, achieved/Executed any one of the following in last seven years 

as on the latest date of offer Submission:- 

One job of material handling of 2,81,500 MT or higher in a single Work Order OR 

One job of material handling of value of Rs.760 Lakhs or higher in a single Work 

Order in any Industry, Industrial or Infrastructure project. 

OR 

2 jobs of material handling each of 1,76,000 MT or higher OR 2 jobs of material 

handling each of value Rs.475 Lakhs or higher in any Industry, Industrial or 

Infrastructure project. 

OR 

3 jobs of material handling each of 1,41,000 MT or higher OR 3 jobs of material 

handling each of value Rs. 380 Lakhs or higher in any Industry, Industrial or 

Infrastructure project. 

OR 

Erection, Testing and Commissioning of Boiler consisting of Pressure Parts, 

Structure/ESP of same unit as a standalone bidder (upto Boiler Light up or 

beyond) of one unit of 400 MW or higher in last 7 years as on due date for offer 

submission. 
 

Applicable 

D 
 

D-1 

 

 

 

 

 

 

 

 

 

Financial 
 

TURNOVER: Bidders must have achieved an average annual financial turnover 

(Audited) of Rs. 282.90 Lakhs or more over last three Financial Years (FY) i.e. 

(2014-2015, 2015-2016, 2016-2017). Bidder shall submit audited accounts 

(balance sheets and profit & loss account) in support of this. 
 

In case audited financial statements have not been submitted for all the three 

years as indicated above, then the applicable audited statements submitted by 

the bidders against the requisite three years, will be averaged for three years i.e. 

total divided by three. 
 

If financial statements are not required to be audited statutorily, then instead of 

Applicable 
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D-2 

 

 

 

 

 

 

 
D-3 

audited financial statements, financial statements are required to be certified by 

Chartered Accountant. 
 

Net worth:  Net Worth (Only in case of companies) of the bidder should be 

positive.  
 

Net worth of the Bidder based on the latest Audited Accounts as furnished for ‘D-

1’ above should be positive.  
 

Net worth = Paid up share capital* + Reserves 

( * : Share Capital OR Partnership Capital OR Proprietor Capital as the case may 

be) 

 

Profit:  Bidder should have earned profit in any one of the three financial years as 

applicable in the last three financial years defined in ‘D-1’ above based on latest 

Audited accounts. 

 

PROFIT shall be PBT earned during any one year of last three financial years as 

in ‘D-1’ above 

E Approval of Customer 

 

Not Applicable 

F Consortium Criteria 

 

Not Applicable 

 

Explanatory Notes: 
 
1. For evaluation of PQR, the credentials of the bidder alone, and not that of the Group Company shall be considered. 

 
2. For C-1.1, C-1.2 and C-1.3, the word ‘EXECUTED’ means the bidder should have achieved the criteria specified in 

the PQR even if the total contract has not been completed or closed. 
 
3. For C-1.1, C-1.2 and C-1.3, the word ‘MATERIAL HANDLING’ means Unloading, Verifying, Shifting, Stacking, 

Preservation, Handling And Handing Over of components of Power Plant or Industrial works. 
 

4. For C-1.4 ‘BOILER’ means Coal Fired Steam Generator Only And ‘EXECUTED’ means “BOILER LIGHT UP” in 
respect of Boiler & Aux and ESP. 

 
5. Relevant documents, meeting above requirements at sl. no. (C) & (D) shall be submitted by bidders. 

 
6. For sl.no. ‘C-1’ above Value of work is to be updated with indices for "All India Avg. Consumer Price index for 

industrial workers" and "Monthly Whole Sale Price Index for All Commodities" with base month as per last month of 
work execution and indexed up to three (3) months prior to the month of latest due date of bid submission as per 
following formula- 

 
P =    R +   0.425 x R x (XN - X0) + 0.425 x R x (YN - Y0)  

                                          X0                                                   Y0 

Where 

P =    Updated value of work 

R =    Value of executed work 

XN = All India Avg. Consumer Price index for industrial workers for the month, three months prior to the   month of 

latest due date of bid submission (e.g. If latest bid submission date is 03-Apr-17, then bid submission month 

shall be reckoned as April’17 and index for Jan’17 shall be considered). 

X0 = All India Avg. Consumer Price index for industrial workers for last month of work execution 
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BIDDER SHALL SUBMIT ABOVE PRE-QUALIFICATION CRITERIA FORMAT, DULY FILLED-IN, SPECIFYING 

RESPECTIVE ANNEXURE NUMBER AGAINST EACH CRITERIA AND FURNISH RELEVANT DOCUMENT 

INCLUSIVE OF  WORK ORDER AND WORK COMPLETION CERTIFICATE ETC IN THE RESPECTIVE ANNEXURES 

IN THEIR OFFER. 

YN = Monthly Whole Sale Price Index for All Commodities for the month, three months prior to the month of latest 

due date of bid submission (e.g. If latest bid submission date is 03-Apr-17, then bid submission month shall be 

reckoned as April’17 and index for Jan’17 shall be considered). 

Y0 = Monthly Whole Sale Price Index for All Commodities for last month of work execution. 
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 ANNEXURE - 2 

CHECK LIST 

NOTE:- Tenderers are required to fill in the following details and no column should be left blank   

1 Name and Address of the Tenderer  

2 Details about type of the Firm/Company  

3.a Details of Contact person for this Tender Name : Mr/Ms 

Designation: 

Telephone No: 

Mobile No: 

Email ID: 

Fax No: 

3.b Details of alternate Contact person for this Tender Name : Mr/Ms 

Designation: 

Telephone No: 

Mobile No: 

Email ID: 

Fax No: 

4 EMD DETAILS    DD No:                             Date     : 

Bank  :                             Amount: 

5 Validity of Offer  TO BE VALID FOR SIX MONTHS FROM DUE DATE 

 
 

APPLICABILITY(BY 
BHEL) 

ENCLOSED 
BY BIDDER   

6 Whether the format for compliance with PRE QUALIFICATION 
CRITERIA (ANNEXURE-I) is understood and filled with proper 
supporting documents referenced in the specified format 

Applicable YES / NO 

7 Audited profit and Loss Account for the last three years Applicable YES/NO 

8 Copy of PAN Card Applicable YES/NO 

9 Whether all pages of the Tender documents including annexures, 
appendices etc are read understood and signed Applicable YES/NO 

10 Integrity Pact  Applicable YES/NO 

11 Declaration by Authorised Signatory Applicable YES/NO 

12 No Deviation Certificate Applicable YES/NO 

13 Declaration confirming knowledge about Site Conditions Applicable YES/NO 

14 Declaration for relation in BHEL Applicable YES/NO 

15 Non-Disclosure Certificate Applicable YES/NO 

16 Bank Account Details for E-Payment Applicable YES/NO 

17 Capacity Evaluation of Bidder for current Tender Applicable BY BHEL 

18 Tie Ups/Consortium Agreement are submitted as per format Not Applicable YES/NO 

19 Power of Attorney for Submission of Tender/Signing Contract Agreement   Applicable YES/NO 

20 Analysis of Unit rates Applicable YES/NO 

NOTE : STRIKE OFF ‘YES’ OR  ‘NO’, AS APPLICABLE. TENDER NOT ACCOMPANIED BY THE PRESCRIBED ABOVE 
APPLICABLE DOCUMENTS ARE LIABLE TO BE SUMMARILY REJECTED. 

 
 
DATE  :                                                                AUTHORISED SIGNATORY 

(With Name, Designation and Company seal)     
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                               ANNEXURE - 3 
                          

 Authorization of representative who will participate in the on line Reverse 
Auction Process; 

 
1 NAME & DESIGNATION OF OFFICIAL  

2 POSTAL ADDRESS (COMPLETE)  

3 TELEPHONE NOS. (LAND LINE & MOBILE 
BOTH)  

4 FAX NO.  

5 E-MAIL ADDRESS  

6 NAME OF PLACE/ STATE/ COUNTRY, 
WHEREFROM S/HE WILL PARTICIPATE IN 
THE REVERSE AUCTION 
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ANNEXURE – 4 
 
  Feedback Form: From where did you get information reg. this tender 

 
1 NEWSPAPER ADVERTISEMENT (NAME)   

2 BHEL WEBISTE (TENDER NOTIFICATION)   

3 CENTRAL PUBLIC PROCUREMENT PORTAL 
OF GOVERNMENT OF INDIA (CPP PORTAL)   

4 EMAIL COMMUNICATION FROM BHEL  

5 ANY OTHER SOURCE  

                          



INTEGRITY PACT

Between

Bharat Heavy Electricals Ltd. (BHEL), a company registered under the Companies Act 1956 and

having its registered office at "BHEL House", Sir' Fort, New Delhi - 1 10049 (India) hereinafter

referred to as The Principal", which expression unless repugnant to the context or meaning hereof

shall include its successors or assigns of the ONE PART

and

(description of the

party along with address), hereinafter referred to as The Bidder/ Contractor" which expression

unless repugnant to the context or meaning hereof shall include its successors or assigns of the

OTHER PART'

Preamble

The Principal intends to award, under laid-down organizational procedures, contract/s for

The Principal values full compliance with

all relevant laws of the land, rules and regulations, and the principles of economic use of

resources, and of fairness and transparency in its relations with its Bidder(s)/ Contractor(s).

In order to achieve these goals, the Principal will appoint independent External Monitor(s), who

will monitor the tender process and the execution of the contract for compliance with the

principles mentioned above.

BHEL AA:MM:IP:RO1 dtd 1.4.2010
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Section 1- Commitments of the Principal

1.1 The Principal commits itself to take all measures necessary to prevent corruption and to

observe the following principles:-

1.1.1 No employee of the Principal, personally or through family members, will in

connection with the tender for, or the execution of a contract, demand, take a promise

for or accept, for self or third person, any material or immaterial benefit which the

person is not legally entitled to.

1.1.2 The Principal will, during the tender process treat all Bidder(s) with equity and reason.

The Principal will in particular. before and during the tender process, provide to all

Bidder(s) the same information and will not provide to any Bidder(s) confidential /

additional information through which the Bidder(s) could obtain an advantage in

relation to the tender process or the contract execution.

1.1.3 The Principal will exclude from the process all known prejudiced persons.

1.2 If the Principal obtains information on the conduct of any of its employees which is a penal

offence under the Indian Penal Code 1860 and Prevention of Corruption Act 1988 or any

other statutory penal enactment, or if there be a substantive suspicion in this regard, the

Principal will inform its Vigilance Office and in addition can initiate disciplinary actions.

Section 2 - Commitments of the Bidder(s)/ Contractor(s)

2.1 The Bidder(s)/ Contractor(s) commit himself to take all measures necessary to prevent

corruption. He commits himself to observe the following principles during his participation

in the tender process and during the contract execution.

2.1.1 The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm,

offer, promise or give to the Principal or to any of the Principal's employees involved

BHEL AA:MM:IP:R01 dtd 1.4.2010
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in the tender process or the execution of the contract or to any third person any

material , immaterial or any other benefit which he / she is not legally entitled to, in

order to obtain in exchange any advantage of any kind whatsoever during the tender

process or during the execution of the contract.

2.1.2 The Bidder(s)/ Contractor(s) will not enter with other Bidder(s) into any illegal or

undisclosed agreement or understanding, whether formal or informal . This applies in

particular to prices, specifications , certifications , subsidiary contracts, submission or

non-submission of bids or any other actions to restrict competitiveness or to introduce

cartelization in the bidding process.

2.1.3 The Bidder(s)/ Contractor(s) will not commit any penal offence under the relevant IPC/

PC Act; further the Bidder(s)/ Contractor(s) will not use improperly, for purposes of

competition or personal gain, or pass on to others, any information or document

provided by the Principal as part of the business relationship , regarding plans, technical

proposals and business details, including information contained or transmitted

electronically.

2.1.4 The Bidder(s)/ Contractor( s) will, when presenting his bid , disclose any and all

payments he has made, and is committed to or intends to make to agents, brokers or any

other intermediaries in connection with the award of the contract.

2.2 The Bidder(s)/ Contractor ( s) will not instigate third persons to commit offences outlined

above or be an accessory to such offences.

BHEL AA:MM : IP:RO1 dtd 1 . 4.2010
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Section 3 - Disqualification from tender process and exclusion from future

contracts

If the Bidder(s)/ Contractor(s), before award or during execution has committed a transgression

through a violation of Section 2 above, or acts in any other manner such as to put his reliability

or credibility in question, the Principal is entitled to disqualify the Bidder(s)/ Contractor(s) from

the tender process or take action as per the separate "Guidelines on Banning of Business dealings

with Suppliers/ Contractors". framed by the Principal.

Section 4 - Compensation for Damages

4.1 If the Principal has disqualified the Bidder from the tender process prior to the award

according to Section 3, the Principal is entitled to demand and recover the damages

equivalent Earnest Money Deposit/Bid Security.

4.2 If the Principal has terminated the contract according to Section 3, or if the Principal is

entitled to terminate the contract according to section 3, the Principal shall be entitled to

demand and recover from the Contractor liquidated damages equivalent to 5% of the

contract value or the amount equivalent to Security Deposit/Performance Bank Guarantee,

whichever is higher.

Section 5 - Previous Transgression

5.1 The Bidder declares that no previous transgressions occurred in the last 3 years with any

other company in any country conforming to the anti-corruption approach or with any other

Public Sector Enterprise in India that could justify his exclusion from the tender process.

5.2 If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender

process or the contract, if already awarded, can be terminated for such reason.

BHEL AA:MM:IP:RO1 dtd 1.4.2010
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Section 6 - Equal treatment of all Bidders/ Contractors / Sub-contractors

6.1 The Bidder(s)/ Contractor(s) undertake(s) to obtain from all subcontractors a commitment

consistent with this Integrity Pact and report Compliance to the Principal. This commitment

shall be taken only from those sub-contractors whose contract value is more than 20 % of

Bidder's/ Contractor's contract value with the Principal. The Bidder(s)/ Contractor(s) shall

continue to remain responsible for any default by his Sub-contractor(s).

6.2 The Principal will enter into agreements with identical conditions as this one with all

Bidders and Contractors.

6.3 The Principal will disqualify from the tender process all bidders who do not sign this pact

or violate its provisions.

Section 7 - Criminal Charges against violating Bidders/ Contractors /Sub-

contractors

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an

employee or a representative or an associate of a Bidder, Contractor or Subcontractor which

constitutes corruption, or if the Principal has substantive suspicion in this regard, the Principal

will inform the Vigilance Office.

Section 8 -Independent External Monitor(s)

8.1 The Principal appoints competent and credible Independent External Monitor for this Pact.

The task of the Monitor is to review independently and objectively, whether and to what

extent the parties comply with the obligations under this agreement.

BHEL AA:MM:IP:R01 dtd 1.4.2010
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8.2 The Monitor is not subject to instructions by the representatives of the parties and performs

his functions neutrally and independently. He reports to the CMD, BHEL.

8.3 The Bidder(s)/ Contractor(s) accepts that the Monitor has the right to access without

restriction to all contract documentation of the Principal including that provided by the

Bidder(s)! Contractor(s). The Bidder(s)/ Contractor(s) will grant the monitor. upon his

request and demonstration of a valid interest, unrestricted and unconditional access to his

contract documentation. The same is applicable to Sub-contractor(s). The Monitor is under

contractual obligation to treat the information and documents of the Bidder(s)/

Contractor(s) / Sub-contractor(s) with confidentiality,

8.4 The Principal will provide to the Monitor sufficient information about all meetings among

the parties related to the contract provided such meetings could have an impact on the

contractual relations between the Principal and the Contractor. The parties offer to the

Monitor the option to participate in such meetings.

8.5 As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will

so inform the Management of the Principal and request the Management to discontinue or

take corrective action, or heal the situation, or to take other relevant action. The Monitor

can in this regard submit non-binding recommendations. Beyond this, the Monitor has no

right to demand from the parties that they act in a specific manner, refrain from action or

tolerate action.

8.6 The Monitor will submit a written report to the CMD. BHFI_ within 8 to 10 weeks from the

date of reference or intimation to him by the Principal and, should the occasion arise,

submit proposals for correcting problematic situations.

8.7 The CMD, BHEL shall decide the compensation to be paid to the Monitor and its terms and

conditions.

8.8 If the Monitor has reported to the C: MD, BI IEL, a substantiated suspicion of an offence

under relevant IPC / PC Act , and the CMD , BI-IEL has not , within reasonable time, taken

visible action to proceed against such offence or reported it to the Vigilance Office, the
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Monitor may also transmit this information directly to the Central Vigilance

Commissioner, Government of India.

8.9 The number of Independent External Monitor(s) shall be decided by the CMD. BHEL.

8.10 The word `Monitor' would include both singular and plural.

Section 9 - Pact Duration

9.1 This Pact begins and shall be binding on and from the submission of bid(s) by bidder(s). It

expires for the Contractor 12 months after the last payment under the respective contract

and for all other Bidders 6 months alter the contract has been awarded.

9.2 If any claim is made / lodged during this time, the same shall be binding and continue to be

valid despite the lapse of this pact as specified as above, unless it is discharged/ determined

by the CMD, BHEL.

Section 10 - Other Provisions

10.1 This agreement is subject to Indian Laws and jurisdiction shall be registered office of the

Principal, i.e. New Delhi.

10.2 Changes and supplements as well as termination notices need to be made in writing. Side

agreements have not been made.

10.3 If the Contractor is a partnership or a consortium, this agreement must be signed by all

partners or consortium members.

10.4 Should one or several provisions of this agreement turn out to be invalid, the remainder of

this agreement remains valid. In this case, the parties will strive to come to an agreement to

their original intentions.
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10.5 Only those bidders / contractors who have entered into this agreement with the Principal

would be competent to participate in the bidding. In other words, entering into this

agreement would be a preliminary qualification.

For & On behalf of the Principal For & On behalf of'the Bidder/ Contractor

(Office Seal) (Office Seal)

Place----------------------

Date-----------------------

Witness: Witness:

(Name & Address) (Name & Address)

BHEL AA:MM : IP:RO1 dtd 1.4.2010
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TECHINICAL CONDITIONS OF CONTRACT 
 

Of 
 

PART-A:-  
THE WORK FOR RECEIPT OF MATERIALS, UNLOADING, VERIFYING, 

SHIFTING, STACKING, PRESERVATION AND HANDING OVER OF PLANT 
AND OTHER MATERIALS OF BOILER, TG, ELECTRICAL, SOLAR PV 

MODULES, ASSOCIATED AUXILIARIES, CHEMICALS, CEMENT, 
STRUCTURAL & REINFORCEMENT STEEL AND PROVIDING 

SERVICES FOR MATERIALS MANAGEMENT AND CONSTRUCTION 
POWER MANAGEMENT 

 
PART-B:-  

PROVIDING SERVICES OF PIT-LESS WEIGH-BRIDGE OF 100 MT 
CAPACITY OF SIZE 20 M X 3.5 M ON BUILD, OWN AND OPERATE BASIS. 

 
FOR 

 
1X660 MW PANKI THERMAL POWER PROJECT, PANKI, KANPUR, U.P. 

 

 
    

Bharat Heavy Electricals Limited 
(A Govt. Of India Undertaking) 

Power Sector – Northren Region, 
Plot  No.  25 , Sector - 16A, 

Distt. Gautam Buddh Nagar, 
NOIDA – 201 301 (INDIA) 
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UTTAR PRADESH RAJYA VIDYUT UTPADAN NIGAM LTD., LUCKNOW has entrusted BHEL a turnkey 
contract to setup Panki Thermal Power Station (1X660 MW), Kanpur (U.P.).  

 

Sl. No. Title Description 

1 Owner UTTAR PRADESH RAJYA VIDYUT UTPADAN NIGAM 

LIMITED (UPRVUNL), LUCKNOW 

2 Project Title Panki Thermal Power Station (1X660 MW) 

3 Project Site Location Panki, Kanpur, U.P., India 

4 Nearest Railway Station Panki (5 Km.) 

5 Nearest Airport Kanpur (25 Km.), Lucknow (80 Km.)  

6 Extreme Recorded DBT Maximum (47.3oC) , Minimum (-0.9oC) 

7 Average Relative Humidity Annual Average (65%) 

8 Rainfall Annual Average (832.6 mm) 

9 Nearest Water Body Lower Ganga Canal (adjacent to site) 

10 Basic Wind Speed 47.0 m/s (As per IS: 875 Part-III) 

11 Seismic Data Zone-III (As per IS: 1893) 

 

The Nearest Town Kanpur is about 16 Km from site and is easily accessible by Road/ Railway. 
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2. 0 SCOPE OF WORK 
 
2.1 PART-A:- 

BHEL has been awarded the work of Design, Engineering, Supply, Erection, Testing & 
Commissioning of 1X660 MW Panki Thermal Power Plant at Panki, Kanpur, U.P. by UTTAR 
PRADESH RAJYA VIDYUT UTPADAN NIGAM LIMITED (UPRVUNL). 

 
2.2 THE SCOPE OF WORK OF THIS TENDER SPECIFICATION OF MATERIAL HANDLING AND 

MATERIALS MANAGEMENT SERVICES FOR 1X660 MW Panki Thermal Power Plant at 
Panki, Kanpur, U.P. SHALL BE BROADLY AS UNDER: 
 

a. UNLOADING OF ALL TYPES OF HEAVY CONSIGNMENTS AND/OR OD 
CONSIGNMENTS (e.g. STATOR, HP, IP, LP Turbine) DIRECTLY FROM 
TRAILORS/WAGONS BY SUITABLE CRANE OR BY JACK AND SLEEPER METHOD (ALL 
TO BE ARRANGED BY THE CONTRACTOR), INCLUDING LEVELLING OF THE 
UNLOADING AREA AND ATTENDANT WORK. 

 
b. RECEIPT OF MATERIALS DISPATCHED BY ROAD TRANSPORT ON DOOR DELIVERY 

BASIS AT THE BHEL STORES AND UNLOADING THEREOF. 
 

c. COLLECTION OF MATERIALS DISPATCHED BY ROAD TRANSPORT/ RAIL ON 
GODOWN DELIVERY BASIS FROM TRANSPORTERS’/RAILWAY GODOWNS, 
LOADING AT TRANSPORTERS/ RAILWAY GODOWN, LOCAL TRANSPORT UP TO 
BHEL STORES/ STORAGE YARD AND UNLOADING THEREOF. 

 
d. PRELIMINARY VERIFICATION OF MATERIALS AT THE TIME OF UNLOADING FROM 

ROAD TRANSPORT VEHICLE OR WHILE RECEIVING CONSIGNMENTS FROM 
RAILWAY/ TRASPORTERS’ GODOWN - AS THE CASE MAY BE, REPORTING 
IMMEDIATELY THE DISCREPANCIES LIKE DAMAGES AND SHORTAGES NOTICED. 

 
e. DETAILED VERIFICATION OF MATERIALS WITH REFERENCE TO PACKING LIST AND 

LOADING ADVICE SLIP AFTER UNPACKING OF BOXES & CRATES; REPACKING, 
WHERE CALLED FOR, AFTER DETAILED VERIFICATION; PREPARATION OF RECEIPT 
INSPECTION REPORTS. 

 
f. STACKING AND STORING AT BHEL OPEN STORAGE YARD/ COVERED STORES/ 

CLOSED & SEMICLOSED SHEDS, SUBMISSION OF STACKING/STORING RECORDS. 
 

g. PRESERVATION OF THE MATERIALS IN ACCORDANCE WITH BHEL’S 
PRESERVATION MANUAL AND/OR AS PER BHEL’S INSTRUCTIONS. 
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h. GENERAL CLEANING, GRASS CUTTING AND UPKEEP OF STORAGE YARD, 
COVERED AND SEMICLOSED STORES SHEDS WITHIN THE QUOTED RATES FOR 
UNLOADING, VERIFICATION AND STACKING. 

 

i. PROVIDING MATERIALS MANAGEMENT SERVICES AS SPECIFIED IN RELEVANT 
CHAPTER 

 
j. REHANDLING AND RESTACKING OF MATERIALS AS AND WHEN CALLED FOR BY 

BHEL. THIS ALSO INCLUDES EXCESS/REDUNDANT/ SCRAP MATERIALS RETURNED 
TO STORES BY BHEL’S CONSTRUCTION & ERECTION CONTRACTORS. 

 
k. HANDLING AND LOADING OF OUTGOING MATERIALS THOSE ARE TO BE SENT TO 

OTHER DESTINATIONS. 
 

l. PROVIDING SERVICES FOR MAINTENANCE AND UPKEEP OF CONSTRUCTION 
POWER 

 
SCOPE OF WORK IS FURTHER DETAILED IN VARIOUS CLAUSES HEREAFTER. 
 

2.3 MAJOR PACKAGES TO BE HANDLED ARE AS UNDER: 

 
a. Cement, Reinforcement Steel and Structural Steel 

 
b. Boiler, Mill Bunker Buildings structure, Fans, Mills, Feeders, Ducts & Dampers, ESP 

along with their auxiliaries and trim piping. 
 

c. Turbine, turbo-generator, condenser, various pumps with drive motors and their 
auxiliaries including heaters, heat exchangers and de-aerator.  
 

d. Boiler & Aux controls & instrumentation and accessories and cables, trays  
 

e. STG & Aux controls and instrumentation and accessories 
 

f. Electrical Panels, cables, cable trays and accessories. 
 

g. Station C&I package with associated equipments, cables & cable trays. 
 

h. Power cycle and TG cycle Piping, Tanks, Vessels etc. 
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i. Complete Insulation, Refractory, Lining, Ancillary and cladding materials. 
 

j. Low pressure piping system. 
 

k. LT switch gears, Electrical and pneumatic actuators and motors. 
 

l. Circulating water pipes, filter, plate type heat exchanger, CW booster pumps with 
drives, DM cooling water system and drives, and aux cooling water pumps. 
 

m. Other BHEL supplied (manufactured/bought out items) packages. 
 

n. Materials and consumables required for erection & commissioning of plant. 
  

o. Solar PV components. 
 

p. Miscellaneous Chemicals. 
 

q. Miscellaneous Cranes & hoist. 
 

r. Construction equipments of BHEL including high capacity cranes sent in 
dismantled condition and other items received from other sites/locations. 

 
2.4 Approx. weight to be handled as indicated in Annexure-I is of the order of 3,51,424 MT. 

Most of these material required for erection shall be arrive at site well in time for which 
the contractor shall be required to carry out   proper handling, verification, storage and 
issue as per the scope mentioned in this NIT. 
 

Total Break-up of Approximate Quantities as follows: 
a) Main Plant Equipment = 1,09,047 MT 
b) Reinforcement Steel = 37,039 MT 
c) Structural Steel = 28,255 MT 
d) Cements in bag = 1,77,083 MT 

 

However depending on site requirements, some of delayed items may need to be 
delivered directly at site, which may be done by BHEL through its respective erection 
agency. In such cases where material is received, unloaded and verified by erection 
agency, the contractor (Material Handling Contractor) will NOT be eligible for any 
payment for such works. Besides above, BHEL entirely at its discretion (including cases 
where the contractor is not able to mobilize adequately), may arrange unloading / 
handling of  items like Generator, LP Rotors, Feed storage tank, boiler panels, headers, 
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wind box etc and any other materials through its other contractors. The contractor 
(Material Handling Contractor) in such cases will NOT be eligible for any payment. 

 
Annexure-I attached with this NIT gives the general idea about the weights and 
dimensions of some major components / equipments to be handled by the contractor.  
The weights and dimensions shown are approximate and are liable to vary. No increase 
in quoted / accepted rates /prices shall be allowed due to change in weights and 
dimensions of the equipment / materials. 

 
2.5 SITE VISIT 

Contractor should visit site and acquire full knowledge & information about site 
conditions and in & around the plant premises, together with all statutory, obligatory, 
mandatory requirements of various authorities before submission of bid. Post Award no 
claim shall be admissible in this regard. 

 
2.6 Successful bidder shall have to engage a separate agency/gang for Unloading, Stacking, 

Issuing, Re-shifting, Re-stacking, Loading, etc for Cement Material Handling. 
 

2.7 Weekly Cleaning, Housekeeping, etc inside Cement storage shed shall have to be ensured 
by vendor. 
 

2.8 The contractor is to use his own equipment like suitable cranes / trucks / tractor trailers 
and other material handling equipment including all necessary small / major T&Ps 
required for the above work for 1 x 660 MW PANKI Thermal Power Project at Panki, 
Kanpur,  Uttar Pradesh. 

 
2.9 It will be responsibility of the contractor to keep in touch with M/s UPRVUNL and BHEL at 

site to find out the arrival of consignments, and release of truck/trailers after unloading. 
 
2.10 Unloading of heavy or OD consignments (i.e. Stator, HP,IP,LP turbine)  directly from 

trailers by suitable crane or by jack and sleeper method (all to be arranged by the 
contractor), at the location decided by BHEL engineer shall be carried out by the 
contractor within the quoted rate. All T&Ps including hydraulic jacks and wooden sleepers 
required for sleeper/jack method of unloading shall be arranged by the contractor. 
 

2.11 Detailed verification of materials with reference to packing list / Loading advise slip / etc., 
after unpacking of boxes & crates; repacking where called for, after detailed verification; 
preparation of receipt inspection reports etc shall be carried out within the quoted rate 
within 30 days of the unloading. If the verification is not carried out within 30 days for 
reasons attributable to the contractor, then BHEL is having right to carry out the 
verification at the risk and cost of the contractor.  
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2.12 BHEL will provide free of cost all necessary preservatives, paints, thinners, rust 
preventives, grease, lubricants and end caps to contractor for preservation of 
components. All tools & tackles and other consumables required for preservation of 
components including supervision shall however be provided by contractor at his own 
cost.  Preservation of components includes applying preservatives, paints, rust 
preventives, greasing of threaded portions, fixing of end caps in position for pressure 
parts, repainting of work order / DU numbers, component codes etc. After preservation 
wherever necessary, components will be stacked properly as per original stacking for 
which no additional payment shall be made. 

 

2.13 After the stacking/verification, the materials may need to be restacked / shifted within 
the storage area as per the instructions of the Engineer. The activity of restacking shall be 
applicable and payable only if the material after verification need to be shifted and 
restacked to different location with the help of trailer, crane as per the instruction of BHEL 
Engineer. 

 

2.14 It shall be the responsibility of the contractor to keep in touch with Engineer at site and 
find out arrival of road consignments. The Contractor shall collect all the parcel way bills 
/ lorry waybills from BHEL site office either personally or through an authorized 
representative. The contractor or his authorized representative shall, for the purpose, 
visit the said office every day and collect available GR, RR, LWB, and PWB etc.  While 
collecting the GR, RR. LWB, PWB, contractor or his authorized representative will sign the 
register maintained for the purpose indicating date and time of collection.  The contractor 
shall keep in touch with carriers and arrange to effect delivery of consignments 
immediately on their receipts. Delay may cause deterioration of goods apart from 
attracting demurrage charges.  Contractor shall also maintain a register (Manual & Digital 
both) indicating date of RR, LWB, PWB, date of collection of the materials from road 
transport agencies / Lorries and date of stacking them at storage yard of BHEL. 

 

2.15 It is possible that in certain cases, dispatch documents may not be received in time but 
BHEL may receive Photostat/Xerox copies of the same. It is, therefore, the responsibility 
of the contractor to collect these Photostat/Xerox copies while obtaining indemnity bond 
from BHEL authorities at site. 

 

2.16 Payment of all demurrage / wharfages that are due to contractor’s fault, would be the 
responsibility of contractor and to his account.  If BHEL has to make payment of 
demurrage / wharfages along with freight, the amount so paid as demurrage / wharfages, 
for the reasons stated above, shall be paid by the contractor forthwith or would be 
recovered from bills of the contractor. 
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2.17 In any case contractor will pursue with concerned Carrier authorities at all level (local/HQ 
etc.) for waiver / reduction to the minimum of such demurrage charges. Whenever such 
demurrages become payables due to reasons not attributable to contractor, contractor 
will immediately bring it to the notice of BHEL with specific request to bear such charges. 
The decision of the Engineer in such case will be final and binding on the contractor. 
 

2.18 Any discrepancy / shortage / damage found in the consignment after taking delivery from 
the carriers after giving clear receipt would be the responsibility of the contractor and the 
amount liable to be lost by BHEL on such accounts is recoverable from the contractor. 
 

The contractor shall verify the consignments in detail within 12 days of Receipt and 
report the discrepancies in prescribed formats not later than 14th day. Any loss on 
account of delayed reporting shall be recoverable from contractor’s bill/any payment due. 
Contractor shall arrange all facilities to open packages - where required in the presence 
of BHEL engineer, verify the contents, repack wherever and whenever called for and 
properly stack them as per storage manual or/and as may be directed by BHEL. 
 

2.19 It would be the responsibility of the contractor to examine the packages, consignments, 
etc. on arrival and bring to the notice of carriers and BHEL Authorities regarding loss / 
damages, if any, observed in the consignments proposed to be taken delivery.  Before 
taking delivery, particularly of consignments in ‘smalls’, the weight of the package shall 
be checked with the invoiced weight / contents of the packages and any discrepancy shall 
be reported immediately to BHEL/ carriers. In all the cases of loss / damages the 
contractor will take open delivery from the carriers & shall forward such Open Delivery 
Certificates (ODC) to the Engineer within 07 days of retiring such consignments.  All 
expenses connected therewith shall be to the account of contractor. BHEL reserves right 
to claim losses, if any, accrued to BHEL in the event of contractor’s non-compliance to 
above. 
 

2.20 BHEL reserves the right to recover from the contractor any loss which arises out of undue 
delay / discrepancy / shortage / damage or any other cause during transit and stacking 
(between the Road / carriers godowns / weigh bridges and BHEL storage yards / store 
sheds / project site), when the custody of the equipment is with the contractor. 
 

2.21 Pre-defined identification system of the locations of open storage yard, semi-closed shed, 
covered stores as well as storage racks has to be designed by the contractor with the 
approval of BHEL. Contractor shall put up prominent identification boards of segmental 
locations (for open and closed stores) or inscription (on the storage racks) with clear 
visibility from a distance. Contractor shall also arrange to display plot plan at regular 
intervals in the covered/semi-closed/open storage. The contractor shall arrange proper 
displays/signs for various requirements as per instructions of BHEL. 
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The display boards shall be made with structural steel & M.S. plates and shall be painted 
with synthetic enamel paint. Contractor shall have to periodically repeat such exercise as 
the original displays may get lost / damaged / deteriorate with time. All materials and 
consumables for this purpose shall be arranged by the contractor. Contractor shall have 
to make his own arrangements including supply of materials for displaying the proper 
identification tags, boards, marking, inscription etc. As scope of work. 
 

2.22 Contractor shall submit procedure with sketches of handling of all heavy components to 
BHEL well in advance and obtain prior approval before unloading and stacking. 
 

2.23 Since this contract is intended to be a complete package from material receipt through 
issue/transactions right upto material reconciliation, full responsibility w.r.t the proper 
upkeep of facilities e.g. computers, stationary items; ensuring befitting discipline among 
the store assistants/staff under its control and accounting of materials on stock shall rest 
with the contractor at all times. 
 

In the remote possibility of any untraceable material, customarily BHEL has to process the 
insurance claim. To kick off such claim, the contractor shall render all necessary assistance 
including augmentation of documents (FIR etc) within the quoted price as may be 
required for realization of the insurance claim. 
 

2.24 Unloading from trailer at storage area / work site stacking and re-stacking of heavy 
sophisticated equipment like water wall panels, heavy motors, heavy bearings, 
generators, rotors, C&I panels, turbine components, pumps, panels etc.  shall be done in 
the presence of or as per the directions of BHEL representative. 
 

Certain items may be dispatched with tie rods/ strips welded with frame carrying items 
and with trailer. These tie rods / strips are required to cut by using Gas flame or by other 
method as directed by Engineer for unloading of materials. 
 

2.25 Since, the trucks / trailers are expected to arrive during any time of the day / night, the 
contractor shall have his workmen round the clock at site as well as other places as 
required to unload the materials. 
 
Consignments coming on Sundays and Holidays are also required to be handled by the 
contractor promptly.  It will be the responsibility of the contractor to contact the site 
Engineer / his authorized representative of BHEL at their residence, if required, and obtain 
instructions to make suitable arrangements. The detention charges, if any, in the event of 
delay in unloading from the carrier, will be on contractor’s account. 
 

2.26 It shall be the responsibility of the contractor, to provide all necessary facilities and tools 
to open the packages, in the presence of the Engineer, verifying their contents, re-packing 
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wherever and whenever necessary, properly stacking them as may be directed by the 
Engineer. These works should be so done so as to facilitate proper handling, periodical 
verification of materials, receipt position, stock taking etc. 
 
The contractor shall have experienced persons at site who can maintain the records of 
dispatch / receipt/ stacking / verification / shortage / damage / missing items etc. 

 

2.27 All materials shall be stored at least 6” above ground level by use of concrete sleepers.  
No material shall be left to remain on ground at any time. Materials shall not be stacked 
in low-lying areas, where they are likely to get flooded during rains. Concrete sleepers/ 
blocks and tarpaulins for this purpose wherever deemed necessary will be arranged by 
BHEL free of cost as decided by BHEL ENGINEER. However these items shall be stacked / 
stored properly at a location(s) specified by BHEL when not in use. The contractor is 
expected to use these most judiciously. In case it is observed that the contractor is not 
utilizing these optimally, he could be asked to re-stack the same at his cost. 

 

2.28 It is possible that certain heavy items / consignments may require fabrication of a suitable 
shed over it. These sheds will be covered with suitable sheets or tarpaulin. The contractor 
will be required to fabricate such sheds. All materials required for this will be provided by 
BHEL. However all expenses towards manpower, T&P, consumables etc will be borne by 
the contractor. After the completion of the work the contractor will dismantle the same 
and return these materials back to the stores. The contractor will be paid @ Rs. 9500/- 
per MT for such works. 
 

NO ADDITIONAL PAYMENT SHALL BE MADE IN CASE THE STRUCTURE IS FABRICATED OF 
SCAFFOLDING PIPES, CLAMPS & GI SHEETS. IN SUCH CASES THE MATERIAL SHALL BE 
ISSUED BY BHEL FREE OF CHARGE TO THE CONTRACTOR. HE SHALL ENSURE THAT THE 
SAME ARE RETURNED TO THE STORE AFTER THE EQUIPMENT HAS BEEN ISSUED. 
 

2.29 The material / equipment requiring indoor storage will be handled and stacked inside the 
storage shed (provided by BHEL) by the contractor using own material handling 
equipments. 
 

2.30 For checking / verification of the components / packages with packing slips GR/ LWB 
etc., sufficient experienced persons and other facilities shall be provided by the 
contractor as and when required by the Engineer. 
 

2.31 Stacking of the material shall be done as per the instructions and to the satisfaction of the 
Engineer. The materials shall be so stacked that the same should facilitate easy handling. 
In the event of any improper stacking BHEL may ask the contractor to re-stack the material 



TECHNICAL CONDITIONS OF CONTRACT (TCC) 
CHAPTER ‐ II: SCOPE OF WORK 

 

 
Page 11 of 59 

 

properly failing which BHEL may get the job done by any other agency at the risk and cost 
of the Contractor. 
 

2.32 The contractor shall execute the work in the most substantial and workman like manner. 
The stores shall be handled with care and diligence.  Any loss to BHEL due to contractor’s 
lapse / negligence shall have to be made good by the contractor. 
 

2.33 In case contractor is not able to unload, transport, stack the material at a pre-determined 
area, as per direction of the Engineer for any reason whatsoever (including non-
availability of crane, tractor trailer and other T&P etc.), BHEL shall be at liberty to get the 
work done by engaging other agency / equipment / T&P etc. at the risk and cost of the 
contractor. 
 

2.34 If the contractor or his workmen shall break, deface injure or destroy any part of a 
building, road, Serbs, fenced enclosures, water pipes, cables, drains, electric or telephone 
posts or wires, trees, stored components or any other property or to any part of erected 
equipment etc., the contractor shall make the same good at his cost or in default the 
Engineer may cause the same to be made good by other workmen/agency or by other 
means and deduct the expense (of which the BHEL Engineer’s decision is final) from any 
sum that may be then or at any time thereafter become due to the contractor or from his 
security deposit or any other money due. 
 

2.35 It shall be the responsibility of the contractor to keep the storage areas (closed / semi-
closed / open) in neat and tidy conditions. Any vegetation like grass, bushes, Sarkandas 
etc. shall be cut periodically in open storage area & removed as per requirement & 
instructions of BHEL Engineer within the contractual value.  All surplus / unusable 
packing materials shall be removed and deposited at location(s) specified by BHEL within 
the project premises (including weighing of the same within the project premises if 
required). 
 

2.36 Normally the consignments from BHEL’s manufacturing units / their sub-suppliers are 
sent on freight paid basis.  In case any consignment is received at any place on freight to 
pay basis, it will be the responsibility of the contractor to pay the freight and take delivery 
of such consignments.  The amount of freight paid by the contractor at any point of time 
in such cases will be limited to Rs. 5,000/-.  However, the freight paid by the Contractor 
will be reimbursed by BHEL within a week’s time on production of relevant receipts. In 
case of freight amounts exceeds Rs. 5,000/- contractor may request BHEL well in time to 
issue cheque /draft for such amounts in favor of carriers towards freight charges. 
 

Delay in issuance of cheque/ drafts as above shall not in any case be taken as a cause of 
delay in taking delivery of consignment resulting in demurrage leviable by carriers. 
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Receipt of such payment and proof of taking delivery of consignment shall be submitted 
to BHEL by the contractor. 
 

2.37 Normally the consignments are expected to be received inside the Project area. But in 
case any consignment is booked to any other place in and around   PANKI/KANPUR, it will 
be the responsibility of the contractor, if necessary and desired by BHEL, to take delivery 
as desired by BHEL Engineer.  The reimbursement of freight paid, as envisaged in clause 
2.36 will be made to the contractor. 
 

2.38 In case some materials are required to be dispatched from PANKI site to manufacturing 
units, other sites or any other place, the contractor may be asked by the Engineer to get 
the same packed, transport it to nearest Railway Station / Carrier’s godowns and get the 
same booked. Prior to that Contractor shall identify, tag, pack and prepare gate passes 
for the materials to be dispatched. Materials shall be loaded onto the outgoing vehicles 
with due care and handed over to the transporter with clear goods receipt which shall be 
submitted with BHEL promptly. BHEL shall make arrangement for the transport vehicles 
at its own cost. 

 

Payment will be regulated on pro-rata basis on the accepted unit rate as per SECTION A.4 
& A.5 OF RATE SCHEDULE, as applicable. 
 

2.39 Such materials which need to be brought to transporter’s/railway godown for booking, 
arrangements shall be adopted as mentioned below: 
Contractor shall arrange suitable vehicle for transportation of materials/smalls from 
stores/storage yard/site to transporters godowns, identify, tag, pack and prepare gate 
passes for the materials to be dispatched. Materials shall be loaded onto the outgoing 
vehicle with due care and handed over to the transporter with clear goods receipt which 
shall be submitted with BHEL promptly within the quoted rates as per SL NO A.4 & A.5 OF 
RATE SCHEDULE, as applicable. 
 

2.40 In case some of consignments are to be dispatched on full truck /trailer load basis, where 
the carriers will place their fleet inside the plant for loading, the contractor may be asked 
to collect them from different locations of store sheds/yard and load by using his crane 
and labour. 
 

2.41 MANDATORY SPARES 
 

2.42 Mandatory Spares from various manufacturing units of BHEL may come early during the 
course of the project and handing over to customer shall be taken up accordingly till 
completion. Vendor has to do proper identification, separate storage, stacking, 
verification and separate record keeping of these materials. Vendor has to provide 
assistance to BHEL during handing over of the materials to customer. 



TECHNICAL CONDITIONS OF CONTRACT (TCC) 
CHAPTER ‐ II: SCOPE OF WORK 

 

 
Page 13 of 59 

 

 

Any discrepancy / shortage / damage found in the consignment after taking delivery from 
the carriers after giving clear receipt would be the responsibility of the contractor and the 
amount liable to be lost by BHEL on such accounts is recoverable from the contractor. 
 

The contractor shall verify the consignments in detail within 12 days of Receipt and 
report the discrepancies in prescribed formats not later than 14th day. Any loss on 
account of delayed reporting shall be recoverable from contractor’s bill/any payment due. 
During the period of contract it may have to be shifted up to designated store of customer, 
for handing over. The cost for re-shifting, which is to be done only with proper instruction 
of BHEL Engineer, shall be paid as per SL NO A.4 OF RATE SCHEDULE.  
 

2.43 The contractor will arrange for gate passes and any other permits required for carrying 
out his work from the respective agencies at his own cost. He will also comply with 
regulations of the customer within the project area, any of the State Government and 
other Government agencies. 
 

2.44 The owner / employer or his authorized agents may inspect stores, storage yard, etc 
during the period of the contract awarded to him. The contractor shall make necessary 
arrangements for such inspection and carry out the rectification pointed out by the 
owner/employer without any extra cost to the owner / employer. No cost whatsoever 
such duplication of inspection of work be entertained. 
 

2.45 Owing to several project requirements, many components may have to be shifted from 
originally stacked locations to elsewhere within the project premises. This may involve 
loading of such material onto a vehicle moving to a new location and unloading/stacking 
including proper inscription of identification marks if needed. List of items duly certified 
by BHEL official, shifted, updated stock records about change in location etc. shall be 
prepared/submitted along with the monthly bills. 
 

Separate item rate is there for RE-SHIFTING AND RE-STACKING of stacked materials and 
the payment will be regulated on pro-rata basis on the accepted unit rate as per SL No 
A.4 & A.5 OF RATE SCHEDULE, as applicable. 
 

2.46 MATERIAL MANAGEMENT SERVICES 
The contractor under this contract shall provide following categories of services at the 
project site. The resources deployed for MM services by the contractor shall be at the 
exclusive disposal of BHEL on a full time basis. These shall not be used for any activities 
associated with the normal responsibilities envisaged under this contract of material 
handling and material management: 
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A. Supervision services 
Working level supervision of each work spot shall be in the scope of contractor under 
regular material handling work. On the other hand, supervisory services under MM 
services shall be at one level higher than working level supervision being done as 
contractor’s responsibility towards material handling work. BHEL requires that these 
services shall be to oversee and monitor the various operations/activities of material 
handling process. MM supervisory services shall ensure setting broad guidelines to 
the working level supervisors, monitoring progress of overall plan vis-à-vis 
implementation, proper and prompt traceability of stock in the stores, identification 
of corrective & preventive actions in material handling & storage work and 
implementation of a systematic process to finally ensure achievement of the project 
schedule. 
 

These shall also include services of personal assistance in the official work of BHEL’s 
construction manager, secretarial services for correspondences and documentation 
of various departments of BHEL site (erection, commissioning, finance & accounts, 
stores/material management etc.). 
Contractor shall render the services by ensuring deployment of requisite personnel 
with adequate (minimum diploma in engineering for mm supervision, graduation for 
secretarial services) educational qualification, having thorough experience in related 
field to enable understanding the intricacies of and special requirements involved in 
handling of project materials, inconsistencies and uncertainties associated with 
in/out flow of materials, project activities at odd hours & holidays and irregular 
working hours. Contractor shall ensure prompt and timely availability of such 
services. 
 

The unit of measurement of such services rendered satisfactorily by one person 
during one month shall be termed as one ‘Man-Month’. 
 

B. Menial Services 
Scope shall include services of Office Boy/ Messenger/Peon at BHEL office and stores, 
for handling correspondences (Dak, Documents, Drawings, etc), and other services 
e.g. Gardening, Cleaning etc. Man-months spread across various nature of services 
shall be deployed promptly as per the instruction of BHEL. For definition of Man-
Month refer above. 

Payment for the A & B shall be made as per the man-month rate fixed in ITEM NO C OF 
RATE SCHEDULE, on pro-rata basis as at actuals. 
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Tentative Requirement:- 

Sl. No. Category Deployment Man-Months 

1 Skilled 247 

2 Semi-Skilled 180 

3 Unskilled 587 

NOTE: BHEL AT ITS SOLE DISCRETION RESERVES THE RIGHT TO RE-SHUFFLE THE WORK 
ALLOCATION OF THE PERSONNEL DEPLOYED. 

Minimum wages per month fixed in ITEM NO C OF RATE SCHEDULE = (Basic Wages + 
Special Allowance) 

Per Man Day Rate = Total Man-Month Rate (per person) divided by 26 Days. 

MONTHLY UNIT RATES ARE BASED ON MINIMUM WAGES AS PER UPRVUNL (PANKI) 
CIRCULAR AT THE TIME OF NIT AND THE SAME SHALL BE REVISED AS WHEN IT IS 
CHANGED. THE MINIMUM WAGES PER MONTH SHALL BE PAID AS PER THE RATE GIVEN 
IN CIRCULAR ISSUED BY UPRVUNL (PANKI). 

SINCE THE RATES AGAINST MANPOWER SERVICES ARE VARIABLE ACCORDING TO 
PERIODIC REVISION, THE OVERRUN COMPENSATION AS PER GENERAL CONDITION OF 
CONTRACT SHALL NOT BE APPLICABLE FOR ITEM NO ‘C’ OF RATE SCHEDULE. 

THE ACTUAL REQUIREMENT OF MANPOWER (FOR A & B BOTH) SHALL BE DISCUSSED 
AND FINALIZED WITH ENGINEER IN-CHARGE REGULARLY DURING THE COURSE OF THE 
CONTRACT AND TO BE DEPLOYED ONLY AFTER DUE CLEARANCE FROM BHEL ENGINEER. 

IN CASE THE CONTRACTOR DOES NOT DEPLOY OR DELAYS DEPLOYMENT OF ABOVE SAID 
MANPOWER WITH REFERENCE TO SPECIFIC INSTRUCTIONS FROM BHEL, BHEL WILL 
RECOVER NON-REFUNDABLE PENALTY PER DAY OF DELAY IN THE FOLLOWING 
MANNER: 

i) RECOVERY AT THE RATE OF THE PREVAILING MINIMUM WAGES PLUS 25.08% (FOR 
STATUTORY PAYMENTS) AT PANKI FOR THE RESPECTIVE CATEGORIES STATED 
ABOVE PLUS 10% WILL BE MADE FROM THE RUNNING/FINAL BILL OF THE 
CONTRACTOR. 

ii) FOR COMPUTER OPERATOR IF THE MINIMUM WAGE IS NOT AVAILABLE IN 
SCHEDULE IT SHALL BE TAKEN AS MINIMUM WAGE FOR SKILLED WORKER PLUS 10 
%. 
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2.47 For any exigencies during execution of the contract, the contractor shall have to depute 
his personnel for collection/delivery of any material meant for site from/to out station if 
desired and instructed by the Engineer.  The contractor will however be reimbursed 
expenses incurred for such work for person deputed, as below:- 

 Second class train fare with reservation / supplementary charges/bus fare subject to 
furnishing details with proof regarding ticket numbers, journey details, amount of 
fare etc. 

 Local conveyance charges (Actual bus / cycle rickshaw/ auto rickshaw fare for local 
journeys at out station) as permitted by the Engineer. 

 Daily allowances @ Rs.200/- per day and @ Rs.500/- per day for lodging. 

 Postal / telegraphic / telephones charges, if any, subject to production of proof of 
having incurred such expenditure. 

 Freight and other charges, if any, paid on production of actual receipts. 

 Payment for the above will be made by BHEL within a month from the date of 
submission of bill along with details / desired documents by the Contractor subject 
to completion of work assigned to contractor personnel and to the entire satisfaction 
of the Engineer. 

 
2.48 RESPONSIBILITIES OF CONTRACTOR 
 

2.48.1 RECEIPT & ISSUE 

Scope includes execution of various activities as follows: 

i) Receipt, unloading, carrying out receipt inspection, detailed verification, stacking and 
regular stock verification of project materials at site. 

ii) Preparing various reports at appropriate stages and reporting damage/loss during 
receipt as well as storage and any other associated responsibility as assigned by BHEL 
from time to time. Responsibility shall include the following activities: 

a) Examination of incoming consignments to detect any loss or shortage or outward 
damage and recording it on the LR/LWB before making acknowledgement of its 
receipt from the transporter and simultaneously obtaining endorsement of the 
vehicle driver on the same. 

b) Reporting such discrepancy to BHEL immediately on receipt of consignment. 

c) Assisting BHEL in lodging insurance claims in respect of loss/damage as stated 
above. 

iii) Issue of materials to BHEL’s erection contractors, preservation of stacked materials, 
re-stacking/re-handling as necessary, progressive and final reconciliation with BHEL’s 
erection agencies and preparation of necessary document/ record in respect of these 
activities. 
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iv) Return of excess/defective materials by various erection contractors of BHEL. 

v) Loading and dispatch of outgoing materials. 

 
 
 EXPECTED MINIMUM QUALITY OF SERVICE 

Contractor shall render the services by ensuring deployment of requisite personnel with 
adequate educational qualification having thorough experience in related field to enable 
understanding the intricacies of and special requirements involved in handling of project 
materials, inconsistencies and uncertainties associated with in/out flow of materials, 
project activities at odd hours & holidays and irregular working hours. Contractor shall 
ensure prompt and timely availability of such services. 

 

2.48.2 PRESERVATION OF COMPONENTS 

Contractor shall arrange for preservation of components as per BHEL’s storage and 
preservation manual and/or as per instructions of BHEL engineers. 

One or more of following methods shall be adopted for preservation:- 

i) Coating with preservative paints/lubricant/inhibitors 

ii) Capping/wrapping/covering 

iii) Filling/immersion in oil/chemicals etc 

iv) Periodic checks/maintaining required nitrogen pressure in tanks of transformers; 
BHEL will provide the nitrogen gas for the same. However contractor shall handle 
the cylinders at stores, transport to point of use, fit-up refills and return empty 
cylinders to BHEL stores. 

v) HT motors 

For preservation of HT motors, space heaters have to be kept energized to avoid 
ingress of moisture. Insulation resistance has to be measured and recorded at 
specified intervals till these are issued for erection. BHEL will provide necessary 
cables, switches etc. For this, however contractor shall install, operate and 
maintain the same. 

BHEL will provide free of cost all preservatives like preservative oil, lubricants, chemicals, 
inhibitors, caps etc except primers & paints. Contractor shall provide red oxide zinc 
chromate (ROZC) primer conforming to IS: 2074 of reputed manufactures (e.g. Asian 
paints, Berger, Jenson & Nicholson, Bombay Paints, Shalimar or any other BHEL approved 
manufacturer) required for preservation shall be provided by the contractor and used for 
this purpose. 

In the process the identification marks, component/material codes, match marks may 
have to be repainted. This work after preservation components are to be stacked 
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properly, periodical reports on the preservation carried out should be submitted to BHEL 
in the prescribed formats. 

 

2.48.3 RECORD KEEPING 

Contractor shall prepare, maintain and update various MM records, associated with 
materials management operation of BHEL at project site. Two systems of record 
keeping/capturing information & data at various stages are in vogue viz. 

 
I. Manual ledgers & records. 
II. Computerized database application: BHEL has developed a software application 
named site operations management system (SOMS) that Captures all the data in the 
entire chain of transactions starting with Master list of project materials, records of 
dispatch, receipt, Inspection, issue, return, consumption etc. 

 
Some of these records are master shipping/packing list, LR/RR register, Daybook register, 
stock register, records of issues to & return of materials in respect of various erection 
subcontractors, insurance claim records, periodical status reports in various formats 
covering desired aspects and output information as per BHEL/Client’s requirement. 

 
Contractor will provide necessary hardware, software & stationary etc. and shall take 
utmost care to ensure that these properties and records are protected from any Damage 
or loss. BHEL will recover the cost of such property / expenses of restoration from the 
contractor with 30% overhead charges in case of any loss/damage attributable to 
negligence/failure on contractor’s part. 

  
 The contractor under this contract shall complete induction of following categories of 
resources within the quoted item rates, to ensure establishment of proper materials 
management at the project site. 
a) Item rate in the rate schedule has specific mention of “Materials Management” with 

sole purpose to emphasize the requirement of sufficient no. of adequately qualified 
manpower to ensure best obtainable quality of work. Accordingly, 
supervisors/manpower (apart from workmen on cranes and material handling 
purpose) as indicated against each activity in the table below, normally to work at 
(but not limited to) BHEL site office. 

 
Contractor shall engage skilled & qualified personnel for Construction Power 
management and Material management in the area of material receipt & its unloading, 
verification of materials, preservation of materials, record keeping of materials, for 
dealing with insurance claims and maintenance and upkeep of 11KV/415V Distribution 
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and 415 V construction power grid. For some of the above important area of works 
minimum deployment of workers shall be as follows: 

 

SL 
NO 

ACTIVITY/DESCRIPTION 
MINIMUM 

NO. OF 
PERSONS 

REMARKS 

1.  DETAILED VERIFICATION  1 
TO BE DEPLOYED FROM START OF 
CONTRACT PERIOD   

2.  

MATERIAL RECEIPT/UNLOADING,  
COLLECTION/ BOOKINGS, 
MATERIAL ISSUE (STRUCTURAL 
STEEL) 

1 
TO BE DEPLOYED FROM START OF 

CONTRACT PERIOD   

3.  

MATERIAL RECEIPT/UNLOADING,  
COLLECTION/ BOOKINGS, 
MATERIAL ISSUE 
(REINFORCEMENT & CEMENT) 

1 
TO BE DEPLOYED FROM START OF 

CONTRACT PERIOD   

4.  MATERIAL ISSUE (BOILER & AUX)  1 FROM THE START OF BOILER ERECTION 

5.  
MATERIAL ISSUE (TG, T&P, BOP, 
ELEC, C&I)  

2 
FROM THE START OF TG & AUX 
ERECTION  

6.  PRESERVATION  1 + 3 

GANG OF 3 LABOURS LEAD BY 1  
QUALIFIED PERSON FROM 5 TH  
MONTH ONWARDS of CONTRACT 
PERIOD  

7.  RECORD KEEPING (BOILER STOCK)  1 FROM THE START OF BOILER ERECTION 

8.  
RECORD KEEPING (TG, BOP, ELEC, 
C&I) 

1 
FROM THE START OF TG & AUX 
ERECTION 

9.  
RECORD KEEPING (T&P STOCK, 
MRC, ASSISTANCE IN INSURANCE 
CLAIMS, PURCHASE ETC)  

1 
4TH MONTH FROM START OF 
CONTRACT PERIOD 

10.  
MAINTENANCE OF BHEL IT 
INFRASTRCUTURE AT SITE 

1 

MINIMUM QUALIFICATION REQUIRED 
BCA OR EQUIVALENT. SHOULD HAVE 
BASIC KNOWLEDGE OF COMPUTERS, 
PERIPHERALS AND NETWORKING. 
THE RESPONSIBILTIES ARE 
MAINTAINING/UP KEEPING OF IT 
RELATED FUNCTIONS AT SITE AND TO 
COORDINATE WITH PSNR NOIDA HQ IT 
TEAM TO ENSURE UNINTERRURPTED IT 
SERVICES AT SITE. 
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11.  

QUALIFIED ELECTRICIANS AND 
HELPERS, WITH MMEs AND T&Ps 
(MULTIMETER, TONG TESTER, 
MEGGER-1000V, LADDER, ETC.) 
CAPABLE OF MAINTAINING 
11KV/415V DISTRIBUTION AND 
415 V CONSTRUCTION POWER 
GRID 

2+2 
3RD MONTH FROM START OF 
CONTRACT PERIOD 

 
NOTE:  

1. THE NO. OF PERSONS INDICATED ABOVE IS TENTATIVE AND ACTUAL DEPLOYMENT 
MAY VARY BASED ON WORK LOAD AND SITE REQUIREMENT. THE MANPOWER 
REQUIREMENT SHALL BE FINALISED IN THE BEGINNING OF THE CONTRACT PERIOD 
WITH BHEL ENGINEER INCHARGE AND MAY BE REVIEWED DURING THE COURSE OF 
THE PROJECT. THIS DOES NOT ABSOLVES THE CONTRACTOR FROM HIS 
RESPONSIBILITY TOWARDS THE SATISFACTORY EXECUTION OF THE JOB. 

 
2. IN CASE THE CONTRACTOR DOES NOT DEPLOY OR DELAYS DEPLOYMENT OF ABOVE 

SAID MANPOWER WITH REFERENCE TO SPECIFIC INSTRUCTIONS FROM BHEL, BHEL 
WILL RECOVER NON-REFUNDABLE PENALTY AS: 

 
i) RECOVERY AT THE RATE OF THE PREVAILING MINIMUM WAGES PLUS 25.08% 

(FOR STATUTORY PAYMENTS) AT PANKI FOR THE RESPECTIVE CATEGORIES 
STATED ABOVE PLUS 10% WILL BE MADE FROM THE RUNNING/FINAL BILL OF 
THE CONTRACTOR. 

ii) FOR COMPUTER OPERATOR IF THE MINIMUM WAGE IS NOT AVAILABLE IN 
SCHEDULE IT SHALL BE TAKEN AS MINIMUM WAGE FOR SKILLED WORKER 
PLUS 10 %. 

 
3. CONSUMABLES LIKE JOINTING KIT, LUGS, GLANDS, CABLES, WIRES, FUSES, ETC. 

REQUIRED FOR UPKEEP AND MAINTENANCE OF 11KV/415V DISTRIBUTION AND 
415V CONSTRUCTION POWER GRID SHALL BE PROVIDED BY BHEL FREE OF COST 
UNDER SUPERVISION OF BHEL ENGINEER. 

 
2.49 Payment for all materials including over dimensional and heavier components shall be 

regulated on the accepted unit rate -ITEM NO A.1 of rate schedule. ITEM NO. A.1 of 
rate schedule is inclusive of payment against above listed manpower. NO SEPARATE 
PAYMENT WILL BE MADE FOR THE ABOVE LISTED MANPOWER. 

 

2.50 Contractor shall make necessary arrangements to ensure following : 
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2.50.1 Contractor has to maintain contact with local hospital having ambulance 

facility, scanning & other ultra-modern medical facilities required during 

emergency. 

2.50.2 Contractor has to ensure pre-employment medical check for all staff & 

workers. 

2.50.3 Contractor has to ensure that adequate First Aid facilities with trained nurse are 

available at work site for emergency purpose. This emergency set-up should include, 

but not limited to, following:- 

a) Male nurse (in shifts) 
b) Oxygen set up 
c) Breathing apparatus 
d) Eye wash facility 
e) Stretcher 
f) Trauma blanket 
g) Medicines. 

In addition to above, BHEL (through its other contractor) has arranged ambulance at 

work site for emergency purpose, which can be utilized by the contractor in case of 

emergency. The charges for the same will be decided mutually at site. In case, under 

unavoidable circumstances, if the ambulance is not available / being used elsewhere, 

the contractor will have to arrange for the same as under clause 2.50.1. 

2.51 The contractor shall comply with following towards Social Accountability; 

 
a. The contractor shall not employ any employee less than 15 years of age in pursuant 

to ILO convention. If any child labour were found to have been engaged, the 
Contractor shall be levied with expenses of bearing his education expenditure which 
will include stipend to substantiate appropriate education or employ any other 
member of family enabling to bear the child education expenditure. 

b. The contractor shall not engage Forced/ Bonded Labour and shall abide by abolition 
of Bonded Labour System (Abolition) Act, 1976. 

c. The contractor shall maintain Health & safety requirement as stipulated in the 
Contract and Contract Labour (Regulation & Abolition) Act, 1970. 

d. The Contractor shall abide by UN convention w.r.t. Human Rights and shall be liable 
for Discrimation / Corporal Punishment for failure in meeting with relevant 
requirements. 

e. The Contractor shall abide the requirement of Contract Labour (Regulation & 
Abolition) Act, 1970 for working hours. 
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f. The Contractor shall abide by the Statutory requirement of Minimum Wages Act 
1948, payment of Wages Act 1936. 

g. The Contractor shall arrange potable drinking water to its employees & workers. 
 

2.52 Contractor shall ensure daily housekeeping and keep proper cleanliness of work place and 
do the disposal of wastes to certified area. 

 

2.53 PART-B (Clause 2.53 to 2.85):- 

 

WEIGH BRIDGE: Scope of Services/Work & Contractor’s Responsibilities: 

Providing services of Pit-less Weighbridge of 100 MT Capacity of size 20 m x3.5 m on 

Build, Own and Operate basis at the construction site of 1X660 MW UPRVUNL PANKI 

THERMAL POWER PROJECT. 

The total contract period shall be 43 months and be divided in two parts as under: 

(A) INSTALLATION PERIOD: The installation period of 2 months is provided for 
contractor to install & commission his equipment, set up the necessary 
establishment and make operational all his facilities for rendering the service. 

(B) OPERATION PERIOD: The operation period shall be 41 months from the date of 
completion of declaring the facilities of contractor as “Operational” as per relevant 
clause. 

2.54 The Scope of Services shall include Design, Procurement/Manufacturing, Deployment at 
Project Site, Civil Construction, Installation, Testing, Commissioning, Operation (including 
manning in required shifts as per BHEL requirement), Maintenance (including supply of 
spare parts for day to day operation and also for the scheduled and/ or breakdown 
maintenance of all the equipment, Instruments and complete installation in totality), 
Dismantling after closure of Services, removal and disposal of equipment, scrap, earth, 
debris etc. from project site and restoration of the location in clean, level & soil 
compacted state. Approach road to the Weigh Bridge from Main Road shall be excluded 
from the scope and same shall be executed by BHEL. 

 

2.55 The above scope of work includes complete civil work like excavation, suitably capable 
foundation & backfilling, leading and trailing ramps of RCC of gentle gradient etc. 
complete for installation of Weigh Bridge and Operation-cum-Control Room including, 
Mechanical, Electrical and Electronics items and any other items necessary for regular 
operation of the Weigh Bridge including cost of materials, labour, permits, licenses etc as 
applicable. 
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2.56 All equipment necessary for the required service shall be tested as per relevant IS and/or 
other applicable specifications at works prior to the shipment to site for Installation. On 
completion of Installation and Commissioning of the complete facility the same shall, in 
witness of BHEL, be subject to Load Test / Acceptance Test as per applicable Indian 
Standards or relevant engineering practice. On successful completion and acceptance 
of such test duly certified by BHEL, the equipment/installation shall be declared 
‘Operational’ for contractual purposes. 

 

2.57 The service shall be rendered to suit BHEL site requirement, which may require single 
shift/ two shift/ round the clock, operation of the facilities. The services may be required 
on weekends and holidays as well, as per BHEL site activities. 

 

2.58 Providing the environment control and regulation equipments such as Room Air 
Conditioner, Dust guard, Air Curtain etc as may be required to take care of electronics 
systems and installations to ensure continuous satisfactory availability and operation of 
service facilities is within the scope of work. 

 

2.59 All Tools & Plants including crane, if any, materials, consumables etc required for 
installation of Weigh Bridge and all other facilities etc are in the scope of the service 
provider. All consumables required for Operation and the contractor shall arrange 
maintenance of the facilities. BHEL shall not provide any facility in this regard. 

 

2.60 All staff, skilled, semi/un-skilled labour for Installation and Commissioning, Operation and 
Maintenance and any other requirement for rendering the service shall be in the 
contractor’s scope. 

 

2.61 Contractor shall arrange and ensure periodical calibration of the facilities/ equipment 
with / from the Government authorized agency / Govt. Department with traceability to 
National Physical Laboratory of India. Also, all the relevant test as per IS and/or any other 
requirement shall be arranged by the contractor. The proof of all such calibrations and 
tests shall be furnished to BHEL. All fees, charges as applicable in this regard are in 
contractor’s scope. 

 

2.62 Contractor shall arrange Inspection by the Statutory Authorities as applicable to all his 
facilities and operation. Contractor shall pay all fees, charges etc as applicable. 

 

2.63 The Contractor shall arrange construction water required for civil works of the 
Weighbridge. 
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2.64 BHEL shall provide at one point the electricity supply 230 V, 50Hz, for Installation and for 
Operation & Maintenance of the contractor’s site facilities. However, all necessary 
arrangements for drawl and distribution (with complete arrangement for cables, 
distribution boards and protection devices such as breakers etc) for his use shall be 
arranged by the contractor. This set up has be approved and cleared for use by the 
relevant authority (electrical inspectorate). BHEL shall not be responsible for damage(s), 
if any, to contractor’s facilities/ equipments etc on account of any fluctuation in supply 
side parameters. 

 

2.65 Contractor shall arrange appropriate insurance cover for his installations and facilities as 
also for staff and labour for entire period of contract and extension thereof, if any Proof 
of it shall be furnished to BHEL. 

 

2.66 Contractor shall make security arrangement for his installations and facilities. 

 

2.67 Contractor shall provide area illumination around his facilities suitable to need and in 
consultation with BHEL. 

 

2.68 Regular repair, maintenance and upkeep of all installations & facilities arising out of wear 
and tear during use particularly of ramps and platforms shall be ensured for satisfactory 
availability and operation of installations & facilities as incidental. 

 

2.69 On completion of service contract period the complete set up installed and other facilities 
created shall be removed by the contractor and from the project premises and level the 
ground etc without any additional cost to BHEL within time frame specified by BHEL. BHEL 
will not provide any T&P, consumables etc for removal of contractor’s facilities and 
equipments etc. 

 

2.70 Contractor shall follow all regulations and BHEL directives with regard to Safety as 
applicable to the service being rendered. 

 

2.71 Contractor shall obtain necessary Gate Pass, permission for shift operation/overstay as 
may be required by BHEL/Client for the time being. 

 

2.72 Contractor at all times during the currency of this contractor shall possess necessary 
license, permits as applicable to the provision of this service and pay all fee and charges 
as may be applicable. BHEL shall in no way be held responsible for any of the lapse of the 
contractor. 

 

2.73 BRIEF TECHNICAL SPECIFICATION OF THE WEIGH BRIDGE IS AS FOLLOW: 



TECHNICAL CONDITIONS OF CONTRACT (TCC) 
CHAPTER ‐ II: SCOPE OF WORK 

 

 
Page 25 of 59 

 

Number Required  1 

Carrying capacity/strength  120 MT  

Weight capacity  100 MT  

Type  Pit Less Type Road Weigh Bridge  

Number of Platform  1 

Size of platform  20m X 3.5m  

Least count  10 Kg  

Purpose  
 

Weighment of Laden and Empty Trucks, Trailers, Tankers etc  

Accuracy  (+/-) 0.05% of Full Scale  

Type of the system  Microprocessor controller based with load cells  

Display  Digital display in Kilograms for full  

Print out  
Automatic print out should be generated for each weighment 
through the System.  

Capacity and should have adequate font size (at least 13mm) legible with contrasting background.  

2.74 Bidder shall along with his offer submit the complete technical information with regard 
to the weighbridge offered as part of service. 

Refer Annexure-II Technical Specification of Weigh Bridge. 

 

FACILITIES TO BE PROVIDED BY BHEL 

2.75 BHEL will provide only the space/land free of cost for setting up the Weigh Bridge. 

2.76 Approach road to Weigh Bridge shall be provided by BHEL for the movement of 
loaded/unloaded trailers/trucks etc. 

2.77 As provided elsewhere BHEL will provide Electric supply at one point to the contractor. 
Electricity is chargeable. However, any cess and duties levied/leviable on electricity 
consumed shall be to the contractor’s account. 

 

 AVAILABILITY OF SERVICES, PREVENTIVE MAINTENANCE, BREAKDOWN 
MAINTENANCE & PENALITY DUE TO BREAKDOWN ETC. 

2.78 Contractor shall provide his equipment and other resources in such a manner so as to 
ensure uninterrupted service as and when required by BHEL. Accordingly all his 
installations and facilities shall be operative. No undue delays shall occur in weighing of 
carriers on account of any failure of contractor’s services. 

2.79 For preventive maintenance, contractor shall plan the activities in advance in consultation 
with BHEL and execute such plans within the time approved by BHEL, expeditiously so as 
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to ensure barest minimum down time. No penalty will be charged for such down time for 
preventative maintenance. 

2.80 For unforeseen Breakdowns in a service month a cumulative Service Non-availability of 3 
days (72 Hrs) but not exceeding 12 Hrs. at a stretch on any single occasion will be 
permitted, as incidental and no penalty shall be levied for such breakdowns. However, 
contractor shall expedite remedial action so as to restore the services back to normal with 
least of disruption. Such allowable breakdown duration can be availed only in the 
concerned service month and cannot be adjusted against any other service month. Also 
such allowance shall be applicable only in case of a machinery breakdown/malfunction 
and not for any break in services attributable to absenteeism of personnel. 

PENALTY 

2.81 In case the contractor fails in delivering the contracted service over and above the allowed 
period as specified above, BHEL shall levy penalty for each additional hour or part thereof 
beyond such allowances in the following manner: 

a) The regular payment (as per Terms of Payment) for those many hours of service not 
available beyond allowance shall not be paid. The Hourly rate shall be calculated as under: 

 

           Amount Payable for the relevant Service Month 
b)          HOURLY RATE = --------------------------------------------------------------------- 
       30 days X 16 hours 
Amount payable for the relevant Service Month is calculated as per TCC clause no. 
7.11(ii). 

In addition to the disallowance of regular payment as above, a non-refundable penal 
charge at the rate of 50% of such hourly rate for the hours of service not available beyond 
allowed periods shall also be levied in the RA bill of respective month. 

 

2.82 VARIATION IN QUANTITY/DURATION:- 

 It is anticipated that in total about 2,66,000 MT of incoming and outgoing materials, 
mostly steel & cement, will pass through the weighbridge spread over the Operation 
Period and Extensions thereof. However, these quantities and Operation Period may vary 
to any extent on upper/lower side depending upon the site conditions and BHEL 
requirements. No claim whatsoever from the contractor shall be entertained on account 
of any such variation in quantities or Operation Period. 

2.83 The service shall be rendered and facilities shall be available for exclusive use of BHEL. 
The facilities shall not be used for any commercial use other than that as specified in this 
Tender Specification. 
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2.84 Service provider shall take back the entire installation (building, foundation, equipment, 
accessories etc.) after the completion of Contract Period (including extensions thereof). 

2.85 The contract shall deem to be completed when so certified by BHEL. All the above works 
shall be measured and paid under relevant item of BOQ. All the above jobs shall be as per 
BHEL Engineer’s instructions, drawings, detailed specification and respective bill of 
quantities furnished in the Rate Schedule. 

2.86 VARIATION IN QUANTITY (Clause no. 2.14 of GCC) 

The quantities against each item of the Rate Schedule are approximate and may vary up 
to any extent or may be deleted altogether. The agreed rate of each item shall remain 
firm for any variation in individual quantities. Compensations on account of such 
variation shall be dealt as per clause no. 2.14 of GCC where ‘Awarded Contract Value’ 
shall be referred to Items rates of Sl. No. A of RATE SCHEDULE ONLY. The Payment shall 
be made as per agreed item rates for the quantities actually executed and measurements 
by BHEL. The contractor has to take note of this and quote his rates accordingly. 

Responsibility of the Contractor (Weigh Bridge) 

2.87 The contractor shall engage all the unskilled, skilled and especially skilled labor including 
fabricators, welders and fitters etc. and supervisory staff. Only trained and competent 
personnel with previous experience in the job shall be employed. However, BHEL reserves 
the right to decide on the suitability of the workers and other personnel who will be 
employed by the contractor. BHEL reserves the right to insist on removal of any employee 
of the contractor at any time, if they found him unsuitable. The contractor shall be bound 
to follow the instruction of BHEL. 

2.88 All the materials like steel, structural members, painting materials, G.I. Sheets, MS square 
bar and necessary electric goods etc. shall be supplied by the contractor as per the 
specification mentioned in the tender/Indian standard specification. The contractor is 
required to quote their rates inclusive of cost of all materials, labor, etc. BHEL reserves 
the right to inspect and reject any material not found satisfactory. 

General (Weigh Bridge) 

2.89 During execution of the job, it is very essential that proper and adequate inspection 
should be made constantly by the contractor to maintain quality of workmanship and to 
ensure that deviations from BHEL drawings not exceed the permissible limits, which shall 
be approved by BHEL. Necessary laboratory test shall be conducted on random sampling 
basis for the materials like Bricks, steel, cement etc if so desired by BHEL Engineer. Apart 
from that Contractor shall also ensure Field Quality Test (FQA) like Compressive Strength 
Test of concrete (cube test), Sieve Analysis of aggregates, and Compaction Test for 
backfilling as per Standard Practice and Relevant IS codes either at site or nearby Field 
Quality Lab. approved by BHEL. All the testing charges shall be borne by the contractor. 
Decision of BHEL engineer shall be binding on the contractor. Contractor shall procure 
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reinforced / structural steel & cement from reputed manufacturer/ Authorized dealer & 
approval for the same shall be obtained from BHEL well in advance before ordering of the 
materials. 

2.90 The contractor shall visit the site and ascertain the local conditions, entry and traffic 
restrictions, all obstructions in the area and also ascertain all site conditions and 
particularly the sub-soil conditions etc. The contractor shall carry out the survey to study 
the properties of soil/sub soil like strength to withstand the weight of structure during all 
weather conditions without sinking of foundation. If any of such defects like cracks, 
sinking of foundation etc. occur after completion of work till the performance guarantee 
period, it shall be rectified by contractor free of cost including the supply of materials 
required. No claim shall be entertained on this account under any circumstances from the 
contractor. 

2.91 The contractor shall provide and maintain at his own cost pumps and other equipment to 
keep the work free from water and continue to do so until the handing over of the work. 
The contractor shall clear all trees, rubbish, vegetation, brickbats etc. And dispense them 
suitably in allotted areas at his own cost. 

2.92 The contractor shall take adequate precautions to ensure complete safety and prevention 
of accidents at site. The safety precautions shall conform to IS codes wherever applicable. 

2.93 The contractor shall, at all stages of work deploy skilled/semi-skilled tradesman/worker 

who are qualified and possess certificate in particular trade from CPWD Training Institute 

/ Industrial Training Institute / National Institute of Construction Management and 

Research (NICMAR), National Academy of Construction, CIDC or any similar reputed and 

recognized Institute managed / certified by State / Central Government. The number of 

such qualified tradesmen shall not be less than 20% of total skilled / semi-skilled workers 

required in each trade at any stage of work. The contractor shall submit number of man 

days required in respect of each trade, its scheduling and the list of qualified tradesman 

along with requisite certificate from recognized Institute to Engineer-in-Charge for 

approval. Notwithstanding such approval, if the tradesman are found to have inadequate 

skill to execute the work of respective trade, the contractor shall substitute such 

tradesman within two days of written notice from Engineer-in-charge. Failure on the part 

of contractor to obtain approval of Engineer-in-Charge or failure to deploy qualified 

tradesman will attract a compensation to be paid by contractor at the rate of Rs. 100 per 

such tradesman per day. Decision of Engineer-in-Charge as to whether particular 

tradesman possesses requisite skill and amount of compensation in case of default shall 

be final and binding. 
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3.0  FACILITIES IN THE SCOPE OF BHEL/CONTRACTOR 

S.No. Description Scope Remarks 

  BHEL Contractor  

1.1.0 ESTABLISHMENT    

1.1.1 FOR CONSTRUCTION PURPOSE    

A. 

Open space for office YES  Free of charge. 

As and where made 

available by customer M/s 

UPRVUNL /BHEL 

B. 

Open space for storage YES  Free of charge. 

As and where made 

available by customer M/s 

UPRVUNL/BHEL 

1.1.2 FOR LABOUR COLONY    

A 
Open space   YES To be arranged by 

Contractor outside plant 

premises. 

1.2.0 ELECTRICITY    

1.2.1. 

Electricity for construction purposes 
(chargeable/free) 

  Chargeable 

As per UPRVUNL/UPPCL 

standard rates Contractor 

shall install calibrated 

energy meter for 

metering electricity 

consumption. 

1.2.1.1 Single point source YES   

1.2.1.2 Further distribution for the work to be done 
which include supply of materials & execution 

 YES 
 

1.2.2 
Electricity for the office, weigh bridge, 
stores, canteen etc of the bidder which 
include: 

  
 

1.2.2.1 Distribution from single point including 
supply of materials & service 

 
YES  
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S.No. Description Scope Remarks 

  BHEL Contractor  

1.2.2.2 
Supply, Installation & connection of material 
of energy meter including operation & 
maintenance 

 
YES  

1.2.2.3 Charges, Duties & deposits including 
statutory clearances for above 

 
YES  

1.2.2.4 Demobilization of the facilities after 
completion of works 

 
YES  

1.2.2.5 
Electricity for living accommodation of the 
bidder’s Staff, engineers, supervisors etc. on 
the above lines 

NA 
NA 

No Accommodation 

inside premises. 

1.3.0 
WATER SUPPLY 

  
 

1.3.1 
FOR CONSTRUCTION  

  
 

1.3.1.1 
Making the water available at single point 

 YES 
Free. 
As and where made 
available by BHEL / M/s 
UPRVUNL 

1.3.1.2 
Further distribution as per the requirement of 
work including supply of materials & 
execution 

 YES 
 

 
FOR LABOUR COLONY 

  
 

 
Making the water available at single point 

 
NA 

No Accommodation 

inside premises.  
Further distribution as per the requirement of 
work including supply of materials & 
execution 

 
NA 

1.4.0 
LIGHTING 

  
 

1.4.1 For Material Handling work (supply of all 

materials) 

1. At office storage area 

2. At Yard or any other places where material 

is unloaded/stored 

 YES  

1.4.2 For material handling work (execution of 

lighting work/arrangements) 

1. At office storage area 

 YES  
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S.No. Description Scope Remarks 

  BHEL Contractor  

2. At Yard or any other places where material 

is unloaded/stored 

 Providing the necessary consumables like 

bulbs, tubelights, Switches, etc. for 

maintaining the lighting system 

 YES  

1.5.0 Communications facilities for site operations 

of the bidder 

   

1.5.1 Telephone, fax, internet, intranet, email etc.  YES  

1.5.2 Single Point Source YES   

1.5.3 Further distribution as per the requirement  YES  

3.1 BHEL will not be responsible for any loss or damage to the contractor’s equipment as a result 
of variation in voltage or frequency or interruptions in power supply. 

3.2 The Contractor shall be responsible for providing all necessary facilities like residential 
accommodation, transport, electricity, water, medical facilities etc. at his own cost as required 
under various labour laws and statutory rules and regulations framed there under to the 
personnel employed by him. 

3.3 Provision of distribution lines of both electrical power and water from the central points to the 
required place with proper distribution boards observing the safety rules laid down by the 
electrical authorities of the state shall be done by the contractor, supplying all the materials 
like cables, distribution board, switch boards, TPN, CBS, ELCBS/ MCCBS/ Copper  / Brass clamps, 
copper conductor, change over switches pipes etc. at his own cost.  If any failure is caused in 
supply of the power and water, it is the responsibility of the contractor to make alternate 
arrangements at his cost. The contractor shall adjust his working shifts / hours accordingly and 
deploy additional manpower if necessary so as to achieve the targets. The energy meter to be 
installed by the contractor & shall be tested and certified by State Electricity Board or any 
other agency approved by M/s UPRVUNL at his cost. 

3.4 The contractor while drawing construction power supply from Distribution Board should strictly 
adhere to following points. 

b) All electrical installations should be as per Indian Electricity rules. 

c) All distribution Boards installed by the contractor should be constructed with fireproof 
materials viz.  Steel frames, Bakelite sheets etc. 

d) Connection for single phase should be taken from phase and neutral.  Nowhere the 
connection should be taken with earth as neutral. 
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e) All electrical connections should be made through connectors, nuts and bolts, switches, plug 
and sockets. Loose connections or hooking up of wires shall not be permitted. 

f) Contractor have to make their own earthing arrangement for their equipment / DB earthing.   

g) All electrical equipment / tools and plants should be properly earthed.  DBs to be earthed 
diagonally opposite at two points. 

h) Contractor should use “MCCB” and “ELCB” either on incoming or outgoing connections to 
the DBs. 

i) Contractor should ensure that all the CBs / TPNs/ Fuses/ MCCB / ELCB cables etc. should be 
of adequate rating/ capacity. 

j) For permission of supply connections contractor has to submit a test report of their 
installations with a single line diagram of connected/ proposed loads. 

3.5 ELCB will be tested once in a week or as directed by BHEL by actually simulating the earth leakage 
for all installations and the same shall be recorded in the logbook to be maintained by the 
contractor. 

3.6 In case of power cuts / load shedding no compensation for idle labour or extension of time for 
completion of work will be given to contractor. 

3.7 On completion of work or as and when required by BHEL, all the temporary buildings, structures, 
pipe lines, cables etc. shall be dismantled and levelled and debris shall be removed, as per 
instructions of BHEL, by the contractor at his cost.  In the event of his failure to do so, BHEL will 
get it done and expenses incurred shall be recovered from the contractor along with prevailing 
overheads. The decision of BHEL Engineer in this regard shall be final. 

3.8 Contractor should install PCs ALONG WITH MODEM to connect with our server (LAN) AT SITE. 
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4.0  T&Ps AND IMTEs DEPLOYED BY CONTRACTOR 

S.NO. EQUIPMENT 
QTY. IN 

NOS. DEPLOYMENT PERIOD 

   From To Total Period 

1.  
40 MT Crane 01 

From start of 
contract period* 

35 months 35 months 

2.  40 MT Crane 01 

From 5th month 
from Start of 
contract period* 

39 months 35 months 

3.  18/20 MT Crane 01 
From start of 
contract period* 

35 months 35 months 

4.  18/20 MT Crane 01 

From 5th month 
from Start of 
contract period* 

43 months 39 months 

5.  12/14 MT crane 02 
From Start of 
contract period* 

35 months 35 months 

6.  12/14 MT crane 01 

5th month from 
Start of contract 
period* 

42 months 38 months 

7.  Truck 10MT APR**    

8.  20 MT Trailer with 
Pulling Unit 01 

Start of contract 
period* 

43 months 43 months 

9.  20 MT Trailer with 
Pulling Unit APR**    

10.  60 MT Trailer with 
Pulling Unit APR**    

11.  10/20/50/100 MT 
Hydraulic Jacks APR**    

12.  
Wooden Sleepers 
Assorted sizes 
3’ ft x 6’’ x 6’’ 

1000 
Nos  

Start of contract 

period*   
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S.NO. EQUIPMENT 
QTY. IN 

NOS. DEPLOYMENT PERIOD 

   From To Total Period 

13.  

SLINGS, ‘D’-SHACKLES, 

MAX PULLER. (01 MT TO 

10 MT) 

25 
PAIRS 

   

14.  

SLINGS, ‘D’-SHACKLES, 

MAX PULLER, PULLEY 

BLOCKS, HYDRAULIC 

JACKS, ETC ABOVE 10 

MT. (WITH TEST 

REPORTS) 

APR** 
   

15.  
SPANNER SETS RING/D 

UPTO 56 MM 02 SETS 
Start of contract 

period* 
  

16.  Ladders 
APR** 

   

17.  

MMEs AND T&Ps 

INCLUDING MEGGER 

FOR MAINTAINING 

11KV/415V 

DISTRIBUTION AND 415 

V CONSTRUCTION 

POWER GRID 

APR** 
   

*  The date of start of contract period shall be the mutually agreed date between the 
contractor and BHEL engineer to start the work. In case of discrepancy the decision of 
BHEL engineer is final.  

 
** APR- As per requirement (Contractor shall have to deploy the T&P whenever required at 

site as decided by BHEL ENGINEER) 

 

4.1 The above list specifies only major T&Ps (may not be complete) to be deployed by the 
contractor and is based on minimum requirement. All additional / other tools and plants 
including suitable capacity D shackles, slings, rails, sleepers, hydraulic / mechanical jacks 
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etc which are required for satisfactory & timely completion of work shall also be deployed 
by the contractor within finally accepted rate / price. 

 
4.2 The above list is only indicative and these T&Ps may not be required for entire contract 

period but contractor shall ensure the availability of the T&Ps as per work requirement 
and T&P Deployment schedule.  
 
T&P Deployment schedule shall be finalized at site in consultation with BHEL Engineer 
based on the work fronts/work requirement. BHEL decision shall be final and binding 
regarding the T&P deployment schedule. Contractor shall mobilize / maintain the T&P’s 
as per the deployment schedule notified time to time by BHEL Engineer. 
 

4.3 If any one of T&P mentioned above is not needed for proper execution of scope of work, 
provided contractor has not utilized BHEL free issued T&P for completing such work, no 
recovery from contractor shall be applicable. 
 

4.4 Any additional item required in addition to above mentioned T&P for proper execution of 
scope of work, contractor has to arrange such T&P within quoted rate on the instruction 
of BHEL in writing in a reasonable period within two weeks from the written instruction 
from BHEL. 

 
4.5 Crane log sheet for each of the crane on daily basis are to be certified by the BHEL 

engineer. Contractor shall submit the monthly Running Account Bills along with duly 
certified log sheets. 

 
4.6 Contractor shall ensure that all the MMEs, T&Ps, cranes and trailers mentioned in the 

deployment plan shall be in good working condition throughout the period mentioned in 
the deployment plan. In case of non-compliance if any as listed in clause 4.7 below, the 
charges as per rates towards deployment of the particular T&P for each month shall be 
not be paid, which are calculated as per the Cl. No. 7.5 Sl. No.2, in the running bills of the 
respective months for any or all of the non-compliance if any, as mentioned below.  

 
(Explanation: If there is non-compliance as listed below in any one particular crane/T&P in 
any one month then the charges shall be unpaid in the running bill of that month for that 
crane/T&P). 

 
4.7 List of non-compliance: 
 

i. In case deployment of T&P w.r.t requirement/schedule, is delayed or deployed for a 
shorter period or abnormal down time of T&P. 

ii. In case T&P w.r.t requirement was not deployed by the contractor as per instruction 
of BHEL and BHEL had to deploy either its own T&P. 

iii. BHEL had to deploy the T&P from outside agency. 
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iv. Non availability / not working condition of the particular crane cumulatively for more 
than 10 (ten) working days in the calendar month during the period mentioned in the 
deployment plan.  

v. Non availability / not working condition of the particular crane for more than 05 (five) 
consecutive working days in the month during the period mentioned in the 
deployment plan.  

 
4.8 In case BHEL had to deploy its own T&P, hire charges of T&P applicable for outside 

agencies as per extant guidelines for “Hire Charges on issue of Capital Tools & Plants” shall 
be recovered. 
 

In case BHEL had to deploy the T&P from outside agency, actual hiring cost plus applicable 
overheads shall be recovered. 
 

4.9 All the tools and tackles/measuring instruments shall be duly tested/calibrated and valid 
certificate to that effect should be submitted to BHEL site in-charge before the start of 
work. 
 

4.10 T&P’s mentioned above shall be specifically deploy as per the respective packages. 
However, as per work requirement and availability of T&Ps the inter use in Material 
Handling and Mechanical works may be permitted as per the instruction of the BHEL 
Engineer. 
 

4.11 If the work related to T & Ps mentioned above is completed then, BHEL can release that 
T & P during contract period / extended period if any. However, written permission shall 
be taken by contractor from BHEL construction Manager for releasing the T&P. 
 

4.12 In addition to the deduction mentioned in clause 4.6 & 4.7 above, if work gets delayed 
due to non-availability of any T & P, BHEL reserves the right to get the work done at the 
risk and cost of contractor. 

 
4.13 Any or part or all of the T & Ps of the contractor identified for the tendered package shall 

not the engaged for any works other than that of the works intended in this tender. 
 
4.14 In case BHEL decides to engage the cranes for any of its job then the contractor is bound 

to operate the cranes with his own operator as per the direction of BHEL engineer. 
However, the mutually agreed charges towards high speed Diesel only shall be paid to the 
contractor. No other charges shall be payable to contractor on account of this. 

 
4.15 During the extended period of contract, if any, contractor shall arrange all MMEs, T & Ps 

excluding the cranes and trailers. Arranging cranes and trailers shall be governed suitably 
by clause 4.18 below. 
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4.16 Deployment of cranes and trailers mentioned in the deployment plan, if required for more 
period of deployment, over and above the indicated period, shall be deployed by the 
contractor against specific request from BHEL. The charges towards deployment of the 
particular T & P for each month shall be paid which are calculated as per the Cl. No. 7.5 
Sl. No.2. 

 
4.17 The manufacturing year of all major T&Ps deployed by the contractor (40 MT /mobile 

crane and 18/14/12 Ton hydra crane) should not be more than 10 years as on the date of 
deployment. The documentary proof to be submitted to site In-charge. 

 
4.18 The first RA bill shall be released only after receipt 100% of wooden sleepers at site. The 

sleepers are to be taken back by the contractor on as is where basis is. No claim on 
account of damage /loss shall be payable by BHEL. 

 
4.19 During the extended period of contract, services of T&Ps shall be provided by the 

contractor as per the instruction of BHEL engineer. The monthly charges towards 
deployment of the particular crane shall be paid at the rate of 90 % of monthly awarded 
rates for a period of 12 months after completion of contract period. Thereafter (contract 
period+12 months) rate will be decided after mutual agreement. No extra payment shall 
be made for T&Ps other than cranes. 

 
4.20 Duration for deployment of major T&Ps for which separate monthly hiring rates are 

being paid as per ITEM No. B OF RATE SCHEDULE is tentative and may change as per 
requirement. Mobilization and demobilization of these T&Ps shall strictly be done as 
per the instructions from BHEL. BHEL also reserves the right to direct the contractor to 
dis-continue/ de-mobilize any/all of these cranes within the contract period/extended 
contract period with 60 days advance written notice without assigning any reason. No 
payment will be made for the period after the date of demobilization/discontinuance 
notified by BHEL. 

 
4.21 Any or part or all of the T&Ps of the contractor identified for the tendered package shall 

not be engaged by contractor for any works other than that of the works intended in this 

tender. However BHEL reserves the rights to engage those T&Ps for which separate 

monthly rates are being paid as per ITEM No. B OF RATE SCHEDULE for its own works 

other than that of the works intended in this tender during the period of contract. In 

such cases fuel will be provided by BHEL. However operator for the same shall be 

provided by contractor.
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5.0 T&Ps AND IMTEs DEPLOYED BY BHEL ON SHARING BASIS 

LIST OF T&P BEING PROVIDED BY BHEL ON FREE OF HIRE CHARGES AND ON SHARING 

BASIS  

 Sl. No. Equipment Capacity Qty. 

1 EOT Crane 180/80 MT 2 No 

2 CRAWLER CRANE 75/100/135/250/

600 MT 

1 No 

NOTES: 

1. Cl.4.2.2.16 c) of SCC shall be read as day-today upkeep and running maintenance like 
filling topping up of lubricants, changing filters, etc including repair of self-starter, 
batteries and dynamo of these cranes shall be excluded from the scope of the 
contractor. In case of breakdown of crane, contractor shall provide the necessary 
manpower for maintenance of the crane to maintenance agency, failing to do so BHEL 
will get the job done at the risk and cost of contractor. BHEL may also provide cranes 
through crane hiring agencies in which case the day-to-day upkeep and running 
maintenance shall be excluded from scope of contractor. 

 

2. Cl.4.2.2.16 e) of SCC The operator for BHEL's cranes 100 MT & above capacity being 
provided by BHEL free of cost. For 75 MT cranes valid operator is to be arranged by 
vendor. Further fuel for operation of all BHEL cranes, shall be provided by contractor 
within the final accepted rates.  

 

3. The Cranes at Sl No 2 will be provided as per requirement & availability for special 
package handling only at the sole discretion of the BHEL Engineer 

 

4. The contractor shall make necessary arrangement like lying of special sleeper beds, 
assembly & dismantling of heavy lift attachment, boom, jib etc. for movement and 
operation of crane. 

 

5. Other T&P mentioned above, contractor shall transport from BHEL stores, install, 
operate, carry out maintenance, dismantle after use and return to BHEL stores. 

Cranes provided by BHEL will be on sharing basis with other agencies / contractors of 
BHEL. The allocation of cranes shall be the discretion of BHEL engineer, which shall be 
binding on the contractor. Cranes will be deployed at appropriate time as decided by BHEL 
for suitable duration and intended purpose. Augmentation of BHEL T & P under special 
circumstances shall be discretion of BHEL.
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6.0 TIME SCHEDULE 

6.1 INITIAL MOBILIZATION 

PART-A & B: 

After receipt of LOA, contractor shall discuss with Project Manager / Construction 
manager regarding initial mobilization. Contractor shall mobilize necessary resources 
within 15 days of issue of LETTER OF AWARD or as per the directive of BHEL. Such 
resources shall be progressively augmented to match the schedule of milestones and 
commissioning. However, BHEL Engineer will certify the actual date of start of work after 
adequate mobilization of manpower, material handling equipment and other T&P by the 
contractor. 

 

6.2 AUGMENTATION OF MOBILISATION 

PART-A: 

Contractor shall subsequently augment his resources in such a manner that daily 
errands/activities shall be completed on daily basis and the entire work is completed 
within the time schedule/contract period. Mobilization of contractor’s resources shall be 
made and augmented from time to time in such a manner that the work in scope is carried 
out in an uninterrupted manner. 

PART-B: 

The contractor shall have to subsequently augment his resources in such a manner that 
the entire facility for Weigh Bridge is ready for BHEL’s use within TWO MONTHS. 

 

6.3 CONTRACT PERIOD 

PART-A & B: 

Major materials as covered within the scope of this tender are likely to be received in 
stages up to 43 months from the actual date of start of work. The Contract period shall 
be considered as 43 (Forty Three) months from “The Start of Contract Period”. 

6.4 If work is not completed within contract period the same may be extended at the 
discretion of BHEL. 

6.5 The scope of work under this contract is deemed to be completed, when so certified by 
the Engineer. 
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7.0 TERMS OF PAYMENT 

7.1 The ‘Engineer’ will certify regarding the actual work executed in the measurement books 
and bills, which shall be accepted by the contractor in measurement book. 

7.2 Contractor shall submit bills for the work completed under the specification, once in a 
month detailing work done during the month.  The format for billing shall be approved by 
BHEL before raising invoices and payment shall be released within 30 days of receipt of 
Bill complete in all respect. 

7.3 Shortage / damage reports on BHEL’s standard materials management forms and No 
payment shall be released till the contractor submits these reports and are verified by the 
Engineer. 

7.4 Subject to any deduction which BHEL may be authorized to make under the contract, the 
contractor on the certificate of the Engineer at site be entitled for payment as explained 
hereunder:- 

 

PART A: 

7.5 PAYMENT FOR T&P DEPLOYMENT (35.99 % of Lumpsump Price Quoted by Bidder) 

1. Payment for the month as given in (c) below shall be paid on monthly basis on 
meeting the conditions (a) & (b) below: 
a) If the all the cranes are available in working condition in line with clause no 4.0 of 

Chapter-IV. 

b) If unloading of all the received materials in that billing month is completed. 

c) Monthly pro-rata payment for deployment of T & Ps = The amount of Charges 

per month calculated as per RATE SCHEDULE of Price bid and value which comes 

for each item (crane / trailer) shall be the amount payable towards deployment of 

major T&Ps for each month.  

Explanation: Monthly pro-rata payment for deployment of T & Ps as mentioned 
below 
 

2. Monthly pro- rata payment for cranes/trailer 
 

Sl. 
no 

Crane / Trailer The percentage of charges per month per item to be considered 
for the purpose of payment for the cranes and trailers deployed 
during the original & extended period of contract, if any.   

1.  40 T Crane-I 0.25566 % of Lumpsump Price Quoted by Bidder. 
2.  40 T Crane-II 0.25566 % of Lumpsump Price Quoted by Bidder. 
3.  18/20 T Crane-I 0.10221 % of Lumpsump Price Quoted by Bidder. 
4.  18/20 T Crane-II 0.10221 % of Lumpsump Price Quoted by Bidder. 
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5.  12/14 T Crane-I 0.07615 % of Lumpsump Price Quoted by Bidder. 
6.  12/14 T crane-II 0.07615 % of Lumpsump Price Quoted by Bidder. 
7.  12/14 T crane-III 0.07615 % of Lumpsump Price Quoted by Bidder. 
8.  20T trailer 0.05360 % of Lumpsump Price Quoted by Bidder. 

 
7.6 If the clause 7.5.1 (a) above is not fully satisfied, then the payment shall be calculated as 

governed by the clause no 4.6 & 4.7 of Technical conditions of contract. The deducted 

amount on this account shall not be paid back on any situation.  

7.7 55.20% of Lumpsump Price Quoted by Bidder will be paid per ton basis for Handling all 

items of Manufacturing Units, Chemicals, Structural steel, Reinforcement steel and 

Cement as below: 

The ‘Rate per MT of materials’ calculated as above shall be paid on completion of the 

activities mentioned in the following table on pro-rata basis. 

Sl. 

No. 

Description of Activity % of Payment 

1. UNLOADING, SHIFTING TO OPEN/ COVERED STORES 30% 

2. UPDATION OF RECEIPT DETAILS, IN STORE MATERIAL 

REGISTERS/BHEL MM PACKAGE SYSTEM 

15% 

3. STACKING AND VERIFICATION 15% 

4. UPDATION OF VERIFICATION DETAILS IN MATERIAL STOCK 

REGISTERS, SUBMISSION OF REPORTS AS PER SPECIFIED 

FORMATS FOR SHORTAGE/OPEN DELIVERY, LODGING OF 

POLICE REPORTS IF REQUIRED, DOCUMENTS FOR 

INSURANCE CLAIMS ETC, AND PREPARATION OF MATERIAL 

RECEIPT CERTIFICATES IN PRESCRIBED FORMATS WHERE 

EVER APPLICABLE  

25% 

5. IDENTIFICATION OF MATERIAL IN READY TO LIFT POSITION 

FOR ISSUE TO BHEL/ERECTION AGENCY, AND UPDATION OF 

ISSUE DETAILS IN STORES RECORDS 

12% 

6. COMPLETION OF CONTRACTUAL OBLIGATIONS (7.9) 3% 

 Total  100% 
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7.8 4.74% of Lumpsump Price Quoted by Bidder will be paid per ton basis for Re-Shifting, 

Re-Stacking & Dispatch all items of Manufacturing Units, Chemicals, Structural steel, 

Reinforcement steel and Cement as below: 

The ‘Rate per MT of materials’ calculated as above shall be paid on completion of the 

activities mentioned in the following table on pro-rata basis. 

Sl. 

No. 

Description of Activity % of Payment 

1.  MATERIAL RE-SHIFTING & RE-STACKING 35% 

2.  IDENTIFICATION OF MATERIALS, TAGGING, PACKING IF 

REQUIRED,PREPARATION OF GATE PASSES ETC 

15% 

3.  LOADING OF MATERIALS, INCLUDING T&P OF BHEL, INTO 

TRUCKS/CARRIERS AT SITE STORES/ERECTION SITE FOR 

ONWARD TRANSPORTATION TO OTHER DESTINATIONS, IF 

REQUIRED (TRANSPORTATION BY OTHER AGENCIES). 

35% 

4.  UPDATION OF STORE DOCUMENTS/BHEL MM PACKAGE 

SYSTEM 

12% 

5.  COMPLETION OF CONTRACTUAL OBLIGATIONS (7.8) 3% 

 Total  100% 

 

 

7.9 OTHERS 
% from every RA Bill to be paid only after satisfactory completion otherwise Forfeited: 

SL NO Description of Activity % of Payment 

1.  Removal of grass/weeds and other plant 

growth in the store area 

0.5% 

2.  Housekeeping & cleaning of all closed sheds 0.5% 

3.  Safety + Illumination 0.5% 

4.  Preservation planned for month 0.5% 
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5.  Implementation of E-stores for 

records/data and completion of monthly 

reconciliation. 

1% 

 
PART B: 

7.10 4.07% of Lumpsump Price Quoted by Bidder will be paid for services of Weigh Bridge: 

7.11 TERMS OF PAYMENT FOR PROVIDING WEIGH SERVICE ONLY:- 
i. 15% of the accepted lump sum price shall be paid on BHEL’s certification of 

contractor’s facilities as “Operational” for the service as per relevant clauses. 
ii. The balance 85% will be paid in 41 equal installments as regular monthly payment 

toward each completed month of service on providing satisfactory services and 
certification thereof by BHEL engineer.  
 

7.12 BHEL shall not pay any charges other those specified in these specifications. 
 

7.13 During the extended period of contract, services of Weigh Bridge shall be provided by the 
contractor as per the instruction of BHEL engineer. The monthly charges towards services 
of Weigh Bridge shall be made on pro-rata basis for the utilized number of days at the 
monthly awarded rates derived as per Sl no 7.11(ii)  

 



TECHNICAL CONDITIONS OF CONTRACT (TCC) 
CHAPTER ‐ VIII: TAXES AND OTHER DUTIES 

 
Page 44 of 59 

 

 
8. TAXES AND DUTIES: 

8.1.1 Price quoted should be inclusive of all applicable Taxes/charges but Excluding GST. The 
Contractor shall pay all other taxes, fees, royalty, commission etc. which may be levied on 
the contractor in executing the contract. In case BHEL is forced to pay any of such taxes, it 
shall be recovered from Contactor’s bills or otherwise as deemed fit.  
 
GST Shall be payable extra as per following :  

8.1.2. Contractor/Vendor has to issue invoice indicating HSN/SAC code, Description, Value, Rate, 
applicable tax and other particulars in compliance with the provisions of relevant GST Act 
and Rules made thereunder. With the implementation of e way bill provisions, contractor 
shall comply with same as applicable. 

8.1.3 Vendor has to submit GST compliant invoice within seven days from the due date of invoice 
as per GST Law. In case of delay, BHEL reserves the right of denial of GST payment if there 
occurs any hardship to BHEL in claiming the input thereof. In case of goods, vendor has to 
provide scan copy of invoice & GR/LR/RR to BHEL before movement of goods starts. 
Special care should be taken in case of month end transactions. 

8.1.4. GST amount claimed in the invoice shall be released on fulfilment of all the following 
conditions by the Contractor : - 

a. Supply of goods and/or services have been received by BHEL.  
b. Original Tax Invoice has been submitted to BHEL.  
c. Respective invoice has appeared in BHEL’s GSTR - 2A for the month corresponding 

to the month of invoice.  Alternatively, BG of appropriate value may be furnished 
which shall be valid at least one month beyond the due date of confirmation of 
relevant payment of GST on GSTN portal or sufficient security is available to adjust 
the financial impact in case of any default by the contractor. 
 

8.1.5 Contractor shall be solely responsible for discharging his GST liability according to the 
provisions of GST Law and BHEL will not entertain any claim of GST/interest/penalty or any 
other liability on account of failure of contractor in complying the provisions of GST Law or 
discharging the GST liability in a manner laid down thereunder 

8.1.6 In case declaration of any invoice is delayed by the vendor in his GST return or any invoice 
is subsequently amended/altered/deleted on GSTN portal which results in any adverse 
financial implication on BHEL, the financial impact thereof including interest/penalty shall be 
recovered from the Contactor’s due payment. 
 

8.1.7 Any denial of input credit to BHEL or arising of any tax liability on BHEL due to non-
compliance of GST Law by the Contractor in any manner, will be recovered along with liability 
on account of interest and penalty (if any) from the payments due to the Contactor. 
 

8.1.8 The admissibility of GST, taxes and duties referred in this chapter or elsewhere in the 
contract is limited to direct transactions between BHEL & its Contractor. BHEL is not 
responsible for any liability that may arise due to any transaction beyond the direct 
transaction between BHEL & its Contractor. 
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8.1.9 Variation in Taxes & Duties: 
Any upward variation in GST shall be considered for reimbursement provided supply of 
goods and services are made within schedule date stipulated in the contract or approved 
extended schedule for the reason solely attributable to BHEL. However downward variation 
shall be subject to adjustment as per actual GST applicability.  
 
In case the Government imposes any new levy/tax on the output service/goods after price 
bid opening, the same shall be reimbursed by BHEL at actual. The reimbursement under 
this clause is restricted to the direct transaction between BHEL and its contactor only and 
within the contractual delivery period only. 
 
In case any new tax/levy/duty etc. becomes applicable after the date of Bidder’s offer but 
before opening of the price Bid, the Bidder/Contractor must convey its impact on his price 
duly substantiated by documentary evidence in support of the same before opening of price 
bid. Claim for any such impact after opening the price bid will not be considered by BHEL 
for reimbursement of tax or reassessment of offer. 

8.1.10 Modalities of Tax Incidence on BHEL: 
Where GST law permits more than one option or methodology for discharging liability of tax/ 
levy/ duty; the contractor shall approach BHEL before choosing any option to discharge his 
tax liability. BHEL shall have the right to direct the contractor to adopt the appropriate option 
considering the amount of tax liability on BHEL as well as procedural simplicity with regard 
to assessment of the liability.  
 
The option chosen by BHEL shall be binding on the contractor for discharging the obligation 
of BHEL in respect of the tax liability to the contractor. 

 

8.2 BUILDING & OTHER CONSTRUCTION WORKERS (REGULATION OF EMPLOYMENT 
AND   CONDITIONS OF SERVICE) ACT, 1996 (BOCW Act) AND RULES OF 1998 
READ WITH BUILDING & OTHER CONSTRUCTION WORKERS CESS Act, 1996 & 
CESS RULES, 1998. 

 In case any portion of work involves execution through building or construction workers, 
then compliance to the above titled Acts shall be ensured by the contractor and contractor 
shall obtain license and deposit the cess under the Act. In the circumstances it may be 
ensured as under:- 

8.2.1 It shall be the sole responsibility of the contractor in the capacity of employer to forthwith 
(within a period of 15 days from the award of work) apply for a licence to the Competent 
Authority under the BOCW Act and obtain proper certificate thereof by specifying the scope 
of its work. It shall also be responsibility of the contractor to furnish a copy of such certificate 
of licence / permission to BHEL within a period of one month from the date of award of 
contract. 

8.2.2 It shall be the sole responsibility of the contractor as employer to ensure compliance of all 
the statutory obligations under these act and rules including that of payment / deposit of 1% 
cess on gross payment made for value of work involving building or construction workers 
engaged by the contractor within a period of one month from the receipt of payment. 
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8.2.3 

It shall be the responsibility of the sub-contractor to furnish the receipts /challans towards 
deposit of the cess together with the number, name and other details of beneficiaries 
(building workers) engaged by the sub-contractor during the preceding month. 

8.2.4 It shall be the absolute responsibility of the sub-contractor to make payment of all statutory 
payments & compensations to its workers including that is provided under the Workmen’s 
Compensation Act, 1923. 

8.2.5 The contractor shall, however ensure before deposit of any BOCW Cess, that customer is 
not depositing the same in order to avoid excess deposit of cess. 

8.2.6 The contractor shall bear cost of BOCW cess either by way of deposit or through recovery 
by BHEL in case the same is deposited by the customer. 

8.2.7 In case of failure in above mentioned compliances, BOCW Cess @ 1% as well as 
applicable penalty as specified in BOCW Act/Rules shall be deducted from the contractor. 
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9.1 The intent of specification is to provide material handling and materials management 

services according to the most modern and proven techniques and codes. The omission 

of specific reference to any method, equipment or materials necessary for proper and 

efficient unloading, transportation, verification, stacking & preservation etc. shall not 

relieve the contractor of the responsibility of providing such facilities to complete the 

work without any extra compensation. 

9.2 The work shall be executed under usual conditions affecting major thermal power 

projects in an existing power plant and in conjunction with numerous other operations at 

site. The contractor and his personnel shall cooperate with personnel of customer's 

contractors, coordinating his work with others and proceed in a manner that shall not 

delay or hinder the progress of work as a whole.  

9.3 All the work shall be carried out as per the instructions of BHEL engineer. BHEL engineer's 

decision regarding correctness of the work and method of working shall be final and 

binding on the contractor. 

9.4 The contractor shall perform all required services which may not be specified herein but 

nevertheless required for the completion of work within quoted rates. 

9.5 All necessary certificates and licenses required to carry out this work are to be arranged 

by the contractor expeditiously. 

9.6 All cranes, transport equipments, handling equipment, tools, tackles, fixtures, equipment, 

manpower, supervisors/engineers, consumables etc required for this scope of work shall 

be provided by the contractor. 

9.7 All expenditure including taxes and incidentals in this connection will have to be borne by 

the contractor unless otherwise specified in the relevant clauses elsewhere in these 

specifications. The contractor's quoted rates shall include all such contingencies. In this 

connection refer relevant clause of general conditions of contract. 

9.8 The contractor shall perform all required services which may not be specified herein but 

nevertheless required for the completion of work within quoted rates. 

9.9 The distances indicated in these specifications are only approximate. However, the 

tenderers should assess the various distances and site conditions by visiting site before 

submitting their offer. No additional/extra claims for any variation in this regard will be 

entertained. 

9.10 Contractor shall arrange for cutting and removal of vegetation growth/grass etc in the 

storage yard as and when called for by BHEL as incidental to work. BHEL will take 
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appropriate action at the risk & cost of the contractor in case of failure in this regard. 

Contractor shall use latest available methodology to ensure removal of vegetation. 

9.11 If the contractor or his workmen or employees break, deface, injure or destroy any part 

of a building, road, kerbs, fence, enclosures, water pipes, cables, drains, electric or 

telephone posts or wires, trees or any other property or to any part of erected 

equipments, stored components etc. Within the project premises or outside the 

contractor shall make the same good at his own expenses. 

9.12 Sleepers will be taken back by contractor after the completion of contract period on “as 

is where is” basis. 

9.13 Housekeeping of closed sheds are also included in the scope of work. Contractor shall 

carry out the housekeeping works on regular intervals (once a week). 

9.14 Fabrication & placement of racks in close sheds is the part of this tender, for fabrication 

of racks BHEL will provide the steel on free of cost. 

9.15 OVERRUN COMPENSATION (Clause no. 2.12 of GCC) 

Overrun compensation shall be applicable only for the rates as calculated in clause 7.7, 

and 7.8 only of Technical Conditions of Contract. 

9.16 PRICE VARIATION (Clause no. 2.17 of GCC) 

PVC will be applicable only for Sl. No. A of RATE SCHEDULE. 

9.17 PERFORMANCE GUARANTEE (Clause no. 2.24 of GCC) 

Irrespective of provisions in tender elsewhere, in view of nature of work, performance 
guarantee is not required under this contract. 

9.18 RETENTION AMOUNT )Clause no. 2.22.2 of GCC) 

100% of Retention amount shall be refunded along with final bill payment. 
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ANNEXURE – I 

 

GENERAL IDEA OF WEIGHTS TO BE HANDLED 

 

The information given below is very tentative and not complete.  Only a few of the typical 

components are listed below to give a general idea to the bidder. The weights and sizes indicated 

below are only approximate and are liable to vary. 

A. Approximate total weight of material 3,51,424 MT 

i.  Reinforcement Steel  37,039 MT 

ii.  Structural Steel  28,255 MT 

iii.  Cements in bag  1,77,083 MT 

iv.  
Approximate Weight of Boiler, ESP & Aux.  74,271 MT 

v.  Approximate Weight of Piping  System 5,306 MT 

vi.  Approximate Weight of TG & Aux. 5,141 MT 

vii.  Approximate Weight Electrical, C&I, Station 
C&I 

8,813 MT 

viii.  BOP and Chemicals 4,992 MT 
ix.  Mandatory Spares 4,676 MT 
x.  Packing/PSNR Material 5,848 MT 

B. 
General idea of some major components (Single Piece) to be handled under this 
package. 

 S.No. 
Description 

Approx. Gross 

Wt./Piece (MT) 

Approx. dimensions of 

Packages (LxWxH) 

1 Ceiling girder 120  

2. Main Column 56  

3. Water Wall panel 25  

4. Water Wall Header 30  
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5. S.H. Header 30  

6. R.H. Header 41  

7. Wind Box 75  

8. Mill drive assembly 43  

9. HP Turbine 140  

10. IP Turbine 179  

11. LP Turbine Rotor 115  

12. Generator stator 324  

13. Generator rotor 80  

14. Front water box(Gen.) 34  

15. Front water box(Tur.) 33  

16.. Rear water box(Gen.) 22 - 

17. Rear water box(Tur.) 22  

 

NOTES:- 

1. The weight mentioned above is approximate and liable to vary as per design consideration 

of the manufacturing unit. 

2. The payment will be made at the quoted / accepted rates for the tonnage actually 
handled.  

3. The list is only illustrative and not exhaustive. 
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ANNEXURE-II 

TECHNICAL SPECIFICATION OF WEIGH BRIDGE 

S. No.    PARTICULARS & BHEL SPECIFICATION   

1.   CONFIGURATION    

1.1   Construction    Pit Less Type   

1.2   Weighing Capacity    100 metric ton (10000 kg)   

1.3   Platform Size (minimum)    20 m x 3.5 m   

1.4   Platform height from ground level    Bidder to Specify   

1.5   Ramp inclination ratio    Bidder to Specify   

1.6   Mechanism / Principle    Electronic with Load Cells   

1.7   No. of Load Cells    Minimum 8 Nos. Bidder to Specify  

1.8   Weight Indication    Digital Indication System   

2   BASIC DESIGN & CONSTRUCTIONAL FEATURES   

2.1  
 The basic design shall be suitable for electronic measuring system using load cells and 
digital indication system.   

2.2  
 The measuring accuracy shall be as per Class III Accuracy and abided by Indian Weights & 
Measures Act.   

2.3   The weigh bridge shall be of free motion strut mounted type construction.   

2.4  
 For a better and balanced weighing, the load cell should be suitably arranged for 
supporting the platform. Vendor to confirm and give details.   

2.5  

 The platform structure shall be fabricated type with welded rolled steel sections and 
plates of reputed make like SAIL, JINDAL, TISCO, etc. Bidder has to submit the details on 
the platform construction with outline drawings and material used, along with the offer. 
Thickness of Plate used for the platform to be specified.   

2.6  
 The fabricated platform structures are to be shot blasted prior to painting and finished 
with primer and epoxy coating of required Dry Film Thickness (DFT). Bidder to give details 
on paints applied and DFT.   

2.7  
 The platform plates are to be provided with anti-skid ribbing or made of checkered 
plates.   

2.8   Bolt on type side railing with brackets are to be provided for the platform.   

2.9   Stoppers or bumpers are to be provided in longitudinal and transverse directions.   

2.10  
 The design of the weigh bridge shall be such that all the load cells can be accessed easily 
during maintenance/ breakdown.   
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S. No.    PARTICULARS & BHEL SPECIFICATION   

2.11  
 The weigh bridge indicator cum display system shall be compatible with a PC, for taking 
print outs, data entry to hard disk of the PC and giving connectivity to external IT network 
system through suitable and reliable communication cables and ports.   

3  LOAD CELL DETAILS    

3.1   Rated Capacity of each Load Cell (metric ton)   Bidder to Specify 

3.2   Type of Load cell   
Compression type 

Bidder to specify and give 
complete details 

3.3   Load cell technology   
Analog / Digital 

Bidder to Specify and give 
complete details 

3.4   Make & Model no.   Bidder to Specify 

3.5   Accuracy Level   
In the order of 0.02% 

Bidder to Specify 

3.6   Electrical Input Supply [Minimum & Maximum]   Bidder to Specify 

3.7   External Communication   Bidder to Specify 

3.8   Output Resolution   Bidder to Specify 

3.9   Output Update Rate   
In the order of 10 readings per 

second. 
Bidder specify 

3.10   Repeatability   Bidder to Specify 

3.11   Overload Rating (Safe)   
Not less than 125% of rated 

capacity. 
Bidder to Specify 

3.12   Overload Rating (Ultimate)   
Not less than 250% of rated 

capacity. 
Bidder to Specify 

3.13   Sensitivity in mV/V   2.0 ± 0.1% 

3.14   Operating Temperature Range   10 °C to 50 °C 

3.15   Temperature Effect on Sensitivity   Bidder to Specify 

3.16   Temperature Effect on Zero Balance   Bidder to Specify 

3.17   Protection Class   IP 67/IP 68 
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S. No.    PARTICULARS & BHEL SPECIFICATION   

3.18   Citation (For Test Certificate)   0IML R60 

3.19   Creep in 30 min. Bidder to Specify 

3.20  Shall be unaffected by 'off-centre' loads 

3.21  
 Canister design to be strong enough to withstand wear, tear and accidental damage due 
to harsh usage 

3.22  Shall be hermetically sealed 

3.23   Shall be provided with automatic diagnostics   

3.24  
 Shall withstand hostile conditions due to extreme temperatures, lightning, wind, shock 
and vibration   

3.25   Shall be provided with over load protection   

3.26   Shall be provided with 'low torque’ anti rotation load button 

3.27   Shall be provided with waterproof connectors 

3.28  
Test Certificate for Load Cell’s Accuracy Test conducted from reputed laboratory is 
required   

4  DIGITAL INDICATION SYSTEM 

4.1   Make & Model no.    Bidder to specify   

4.2   Processor   
 Micro Processor based [Bidder to 
specify make and model]  

4.3   Processor Clock    Bidder to specify   

4.4   Real Time Clock    On Board Battery Backed   

4.5   Memory   

 For data storage, capable of 
storing around 1500 weighment 
records with battery back up. 
Bidder to specify the memory 
storage capacity.   

4.6   Power Supply    Switched Mode Power Supply   

4.7   Input Voltage    230 V AC, 50 Hz   

5  Protection    

5.1   Fuse of suitable rating for It AC Mains.    Bidder to specify   

5.2   npuInput Line Filter for EMI and RFI Sions.    Bidder to confirm   
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S. No.    PARTICULARS & BHEL SPECIFICATION   

5.3   uppressSpike Suppressors for input transits.    Bidder to confirm   

5.4   High voltage protectors.    Bidder to confirm   

5.5   Degree of Resistance to dirt and moisture.   
 Vendor to specify the IP (Ingress 
Protection) number   

5.6   Splash proof keypad    Bidder to specify   

5.7   Power Consumption (Watts)    Bidder to specify   

5.8   A/D Conversion    Bidder to furnish details   

5.9   Load Cell Excitation    Bidder to furnish details   

5.10   Repeatability    ± 0.01% of Full Scale   

5.11   Display   

 A suitable Illuminated Display 
(with Backlight) for displaying 
numerals as well as alphabets, at 
any time.   

5.12   Remote Display   
 Remote Display port to indicate 
weight on the platform 

5.13  
Reading Capacity of Display unit 5.16 Features 
Configurable Decimal points 

Minimum 80 metric ton (i.e. 20 
metric ton above the rated 
capacity of the weigh bridge ) 
Vendor to specify  

5.14  Features 

 Configurable Decimal points 

 Flicker free display of weight 

 Configurable Zero tracking 

 Over & Under Range Indication 

 Character height (mm) 

 Number of digits 
Vendor to specify 

5.15  Printer Port 

Compatible for connecting dot 
matrix/laser printer for printing of 
weighment of records and reports. 
 

5.16  Serial Port / Ethernet 

RS-232 Serial Port for computer 
interfacing or driving remote 
display and provision of Ethernet 
to Net Connectivity. Vendor to 
specify. 
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6 Computer and Printer  

6.1  
Computer installed with Windows Operating System, Keyboard, Mouse and Printer will be 
arranged by BHEL. Vendor to specify the configuration details like OS version, Size of RAM 
and HDD, type of printer required etc. 

6.2  LAN connection with BHEL site office. 

7 WEIGHBRIDGE SOFTWARE 

7.1  

The OFFER shall also include the SOFTARE required to integrate the function of the 
Hardware with Operations of the Weigh-Bridge offered. 
Bidder to specify the software capability to interface with SAP or other software at BHEL. 
NOTE: Bidder to list down the technical features / function sof the SOFTWARE in detail. 

7.2  
Software for SMART CALIBRATION (minor weigh correction by software) shall be provided 
by the vendor. In addition to Software for pre-start data entry for loading details, date & 
time, location, etc. Bidder to specify. 

8 PRINT-OUT FIELD 

8.1  

The print out slip should contain the following details:- 
a) BHEL Logo 
b) Ticket number and Date auto generated 
c) Vehicle Registration Number up to 25 space alphanumeric and special characters 
d) Tare Weight, Net Weight, Gross Weight -in kg 
e) Date (DD/MM/YYYY) & Time (hh:mm:ss 24 hour format) of each Weighment 
f) Item Particulars / Description minimum 32 characters comprising of space, alpha 
numeric and special characters mode. 
g) Address of Transporter with Phone Number 50 characters. 
h) Invoice number (manually entered) comprising of alphanumeric, space and special 
characters. 
i) Stores Dept. Code Number, Designation of persons for Weighing and Authority, etc. in a 
PRINTABLE FORMAT 
 
To be discussed in detail at the time of order finalization.   

8.2   Report generation   
 Date wise, Vehicle wise, sorting 
data based on print out fields. 
Bidder to specify 

9  Hardware   

The Bidder has to list down the 
Hardware required to be supplied 
to assure the specified functions 
from the weigh bridge offered.   

10  Additional Features   

Bidder to list down the list of 
additional features available in the 
OFFERED Weight Bridge & Control 
Unit.   
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11  LIGHTING SYSTEM 

11.1  A spot light with sufficiently long cable shall also be provided for 24 V AC supply  

12  UN-INTERRUPTED POWER SUPPLY UNIT (UPS)   

12.1  
 UPS of suitable rating with maintenance free dry batteries shall be provided for 
operations lasting over three continuous hours.   

12.2   Make. : APC / MICROTEK / AMARON or any other reputed make acceptable to BHEL   

12.3   Model & Rating (kVA): Bidder to specify   

12.4   Catalogue of the UPS and battery shall be submitted with the Technical Offer.   

12.5   Spares Package for the UPS for 2 years working also shall be offered.   

13 IMPORTANT POINTS 

13.1  

 Single Phase AC (3 wire system) 230V ± 10%, 50 Hz ± 1.5 Hz, Power Supply Source will be 
provided by BHEL at a single point near the weighing machine, as per the layout 
recommended by Vendor. All types of cables, connections, circuit breakers etc. required 
for connecting BHEL’s power supply point to different parts of the machine/control 
cabinets, shall be the responsibility of vendor.   

13.2   All electrical equipment shall be tropicalized and shall have IP 54 degree of protection   

13.3   All electrical control cabinets & panels should be dust and vermin proof   

13.4  

 Vendor should ensure the proper Earthing for the machine and its accessories. Bidder has 
to ensure the works relating to the running of earth flat from all the load cells used, and 
connecting to the common earth pit provided for the subject weigh bridge. This complete 
work is under the scope of the Bidder.   

14  ENVIRONMENTAL PERFORMANCE OF THE MACHINE   

14.1  
 The machine shall be suitable for an ambient temperature of around 50 .C and relative 
humidity of 95 % respectively, but both do not occur simultaneously.   

14.2  
Weather conditions are extreme type, Atmosphere will be dust laden during dome part of 
the year. 

14.3  Paint of the machine shall be weather resistant and shall not peel off due to weathering.   

14.4  
 Vendor to ensure that the Thermal Stability of the complete machine to be designed 
keeping in view the specified Ambient Conditions and accuracy requirements of BHEL for 
trouble free operation of the weighing machine.   

14.5  
If any safety / environmental protection enclosure is required it shall be built in the 
weighing machine by the vendor.   

15  MACHINE SPARES   

15.1   Load Cell 2 nos.   

15.2  

 Digital Indicating System 1 set. Remote Display Unit 1 No. Itemized break up of 
mechanical and electrical spares used on the machine in sufficient quantity as per 
recommendation of Vendor for 2 years of trouble free operation on two shifts continuous 
running basis should be offered by vendor. Unit Price of each item of spare shall be 
offered.   
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15.3  
 Electrical: All types of Relays/Contactors/Push Buttons, Indicating Lamps/Fuses, and PCBs 
shall be quoted.   

15.4  
All types of spares for total machine and accessories should be available for at least ten 
years after supply of the weighing machine.  

16 DOCUMENTATION 

16.1  
THREE sets of following documents (Hard Copies) in English language shall be supplied 
along with machine 

16.2  Operating Manuals of Weighing Machine and Indicator System 

16.3  Programming Manuals for the Weighing Machine 

16.4  

Detailed Maintenance Manual (for troubleshooting and service) of machine with all 
drawings of machine assemblies/sub-assemblies/parts including Electrical / Mechanical 
and Instrumentation circuit diagrams. Technical Manual & Data sheet for Load cell, 
Indicating system and other components 

16.5  
Complete back up of hard disk / software on GHOST CD and clear written Instructions (3 
copies) to take back-up and reloading of a new hard disk. 

16.6  One additional set of all the above documentation on CD ROM, wherever possible. 

17 MACHINE FOUNDATION 

17.1  

Vendor shall submit the preliminary layout drawing for getting BHEL’s approval within 
FOUR WEEKS from the date of issue of BHEL Purchase Order. Vendor shall submit 
complete foundation details including static and dynamic loads within a month after 
getting BHEL’s approval. The layout should consist of all requirements pertaining to 
complete weighing machine including control room. 

18 INSPECTION & MACHINE ACCEPTANCE 

18.1  
Pre dispatch inspection Machine shall be offered for inspection by BHEL engineers at 
vendor’s works. Vendor to confirm Vendor to give details on MACHINE INSPECTION Tests 
to be performed by Vendor at Vendor’s works, on the machine, before dispatch. 

18.2  Full load test to demonstrate the maximum capacity of the weighing machine. (If possible) 

18.3  Demonstration of all features of the weighing machine, indicator system & accessories 

18.4  
Travel, board & lodging for the BHEL Engineers who will be visiting vendor’s works for re-
dispatch inspection shall be borne by BHEL. Vendor to note Tests / Activities to be carried 
out by Vendor at BHEL site commissioning of machine. 

18.5  
Accuracy,  Repeatability,  Safe Over Load Testing,    
 Communication Connectivity and tests recommended by the Vendor 
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RATE SCHEDULE BREAK-UP 

A. Material Handling 

Sl.No. 

Particulars at PANKI 

Description Qty.(IN MT) 
% Allocation of 

Lumpsump Price(=X) 
Quoted by Bidder 

A.1 
For Handling all items of Manufacturing Units, 
Chemicals 

109047 22.56% 

A.2 
For Handling all items of Structural steel, 
Reinforcement steel 

65294 10.30% 

A.3 For handling of Cement 177083 22.34% 

A.4 
Reshifting, Restacking & Dispatch of Plant Material, 
Structural Steel, Reinforcement Steel 

17434 2.88% 

A.5 Reshifting, Restacking & Dispatch of Cement 17708 1.85% 

    TOTAL (A) 59.94% 

B. T&P Deployment 

Sl No. Major T&P requirement for PANKI 
Deployment 

period (months) 

% 

Allocation of Lumpsump 
Price (= X) Quoted by 

Bidder 

B.1 40 T Crane (2 nos) 70 17.90% 

B.2 18/20 T Crane (2 nos) 74 7.56% 

B.3 14/12 T crane (3 nos) 108 8.22% 

B.4 20 T trailer (1 nos) 43 2.30% 

    TOTAL (B) 35.99% 

C. MATERIAL MANAGEMENT SERVICES 

Sl No. 

Major 
Manpower 

requirement 
for PANKI 

Deployment 
period man-

months 

Per Day Basic 
Wages Rate 

(Rs.) (M) 

Factor of 
Special 

Allowance 
(Fixed) (N) 

Minimum Wages 
Per day 

(Rs.) MxN 

MONTHLY 
RATE (IN RS.) 

C.1 Skilled 247 350.72 1.3123 460.25 11,966 

C.2 Semi-Skilled 180 313.71 1.3123 411.68 10,704 

C.3 Unskilled 587 284.63 1.3123 373.52 9,712 

D. Weigh Bridge 

Sl 
No. 

Major T&P requirement for 
PANKI 

Deployment period for Panki 
months 

% 
Allocation of Lumpsump Price 

(=X) Quoted by Bidder 

D.1 
Weigh Bridge 43 4.07% 

  TOTAL (D) 4.07% 
Factor of Special Allowance = Certain additional allowances are added extra to the wages of labour (,i.e. only on labour component in the work item) in 

the form of percentage, as recommended by the Government due to statutory and other provisions. 31.23% factor can be used for covering PF, ESI, 

BONUS, LEAVE WITH WAGES, UNIFORM ALLOWANCE, PETTY CONTRACTOR PROFIT ETC.( PF:-13.15%, ESI:-4.75%, BONUS:-8.33%, Petty contractor Profit 

and Miscellaneous 5%).   
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UNPRICED RATE SCHEDULE 

DESCRIPTION OF WORK TOTAL VALUE (in Rupees) 

(In Figures and Words) 

Total Price (X) for the total work as per 

Tender Specification for “Material Handling 

of Plant materials including services for 

materials management, Construction power 

management and  Pit-less weighbridge for 

1x660 MW Panki Thermal Power Project, 

Panki, Kanpur, U.P.”  

(Note: Total price (X) shall be exclusive of 

price for material management services 

Section C) 

 

 

 

Note: 

1. The quantities indicated against each item of rate schedule break-up are tentative and liable 

to vary depending upon site requirement. The contractor has to handle all items indicated 

by BHEL Engineer for achieving completion of work. Total payment made to contractor 

shall be on the basis of actual quantity handled as per certification of BHEL. 

2. Incomplete offer received may not be considered for the subject work. 

3. The Rate shall be entered in figures as well as in words. In case of difference in rates 

between words and figures THE LESSER OF THE TWO will be treated as valid rate. In 

case of omission in quoting any rate, the evaluation will be done considering the highest 

quoted rate obtained against that item but the work, if awarded, will be on the lowest quoted 

rate obtained against that item. 

4. The rates of different items for the entire scope shall be worked out & awarded as per 

“Annexure-A” Rate Schedule of TCC. 

5. Bidders need to quote the TOTAL PRICE (X) only (EXCLUSIVE of PRICE FOR 

MATERIAL MANAGEMENT SERVICES SECTION C) & rate of all other items are 

fixed based on formula. 

6. Total Contract Value shall be treated as Total Price (X) plus (+) Value of Section ‘C’. 

 

 



ANNEXURE‐A

Rs.

Sl no Description of item Quantity UNIT
% Allocation of 
TOTAL PRICE  (X)

TOTAL (IN RS.) (In figure & words) UNIT RATE/MT  (IN RS.)

Section A (59.94% of TOTAL PRICE) A B C D E=D/A

A.1
For Handling all items of Manufacturing Units, 
Chemicals

109047 MT 22.56%

A.2
For Handling all items of Structural steel, 
Reinforcement steel

65294 MT 10.30%

A.3 For handling of Cement 177083 MT 22.34%

A.4
Reshifting, Restacking & Dispatch of Plant 
Material, Structural Steel, Reinforcement Steel

17434 MT 2.88%

A.5 Reshifting, Restacking & Dispatch of Cement 17708 MT 1.85%

59.94%

Sl no Description of item Quantity UNIT
Allocated % of TOTAL 

PRICE (X)
Allocated Amount (In Rs.)

Monthly Rate (In Rs.) = (Allocated 
Amount / Total Quantity for similar 

type)
Section B (35.99% of TOTAL PRICE) A B C D E=D/A

B.1 40 T Crane‐I 35 MONTHS 8.9480790%

B.2 40 T Crane‐II 35 MONTHS 8.9480790%

B.3 18/20 T Crane‐I 35 MONTHS 3.5773950%

B.4 18/20 T Crane‐II 39 MONTHS 3.9862400%

B.5 12/14 T Crane‐I 35 MONTHS 2.6652720%

B.6 12/14 T crane‐II 35 MONTHS 2.6652720%

B.7 12/14 T crane‐III 38 MONTHS 2.8937240%

B.8 20T trailer 43 MONTHS 2.3047420%

Sl no Description of item Quantity UNIT UNIT RATE (IN RS.) MONTHLY RATE  (IN RS.) TOTAL (IN RS.)

C.1 Skilled 247 SERVICE 460.25 11,966 29,55,724.58
C.2 Semi‐Skilled 180 SERVICE 411.68 10,704 19,26,670.04
C.3 Unskilled 587 SERVICE 373.52 9,712 57,00,661.46

1,05,83,056.08

Sl no Description of item Quantity UNIT
Allocated % of TOTAL 

PRICE (X)
UNIT RATE (IN RS.) TOTAL (IN RS.)

1

Providing services of Pit less weigh bridge of 
100MT weighing capacity of size 20m X 3.5m on 
build,own and operate basis as per Technical 
Specification provided elsewhere in the tender 
for an overall contract period of 43 Months that 
includes 2 Months installation period and 41 
Months operation period.

1  LUMPSUM 4.07%

Note:

RATE SCHEDULE

JOB: PART‐A:‐ 
THE WORK FOR RECEIPT OF MATERIALS, UNLOADING, VERIFYING, SHIFTING, STACKING, PRESERVATION AND HANDING OVER OF PLANT AND OTHER MATERIALS OF BOILER, TG, 
ELECTRICAL, SOLAR PV MODULES, ASSOCIATED AUXILIARIES, CHEMICALS, CEMENT, STRUCTURAL & REINFORCEMENT STEEL AND PROVIDING
SERVICES FOR MATERIALS MANAGEMENT AND CONSTRUCTION POWER MANAGEMENT
PART‐B:‐ 
PROVIDING SERVICES OF PIT‐LESS WEIGH‐BRIDGE OF 100 MT CAPACITY OF SIZE 20 M X 3.5 M ON BUILD, OWN AND OPERATE BASIS.
FOR
1x660 MW UPRVUNL PANKI THERMAL POWER PROJECTATUPRVUNL PANKI, District‐Kanpur, State‐Uttar Pradesh.

SECTION A

Section B

 Total Section A

35.99%

Section C (*)

Section D (4.07% of TOTAL PRICE)
 Total Section C

WORDS(_______________________________________________________________________________________________________________________)

 TOTAL PRICE (X) TO BE FILLED BY BIDDER #

Total Section D

TOTAL PRICE  (IN RUPEES)  (SECTION  A + B + C + D)

(*)‐ MONTHLY UNIT RATES ARE BASED ON MINIMUM WAGES AS PER UPRVUNL (PANKI) CIRCULAR AND THE SAME SHALL BE REVISED AS WHEN IT IS CHANGED. THE 
MINIMUM WAGES PER MONTH SHALL BE PAID AS PER THE RATE GIVEN IN CIRCULAR ISSUED BY UPRVUNL (PANKI).

(#)Bidders need to quote the  TOTAL PRICE only (EXCLUSIVE of PRICE FOR MATERIAL MANAGEMENT SERVICES SECTION C) & rate of all other items are fixed based on 
formula.

 Total Section B
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