NOTICE INVITING TENDER DOCUMENT

FOR

WORKS CONTRACT FOR SITE SERVICES AT VARIOUS SITES
FOR
M/s ONGC KARAIKAL.

NIT No.: CXX/2019-20/13/ONGC/KKL DTD. 02-01-2020

DUE DATE AND TIME: 24-01-2020, 1100 HRS

gia75'er

BHARAT HEAVY ELECTRICALS LTD.
Control Equipment Services Department (CXX)
Block-3 Annexe, WWGF
Piplani, BHOPAL - 462 022
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CONTROL EQUIPMENT SERVICES DEPT. (CXX)

0755- 2503080/5268 email : namitprakash@bhel.in
praveenshah@bhel.in

% BHARAT HEAVY ELECTRICALS LTD., BHOPAL - 462022

To, From : Praveen Kumar Shah Dy. Mgr (CEE &
CXX), BHEL BHOPAL —462 022

Ref : CXX/2019-20/13/ONGC/KKL
Date : 02-01-2020

By Registered Post / By E-mail / By Hand/Press Tender

NIT NO.: CXX/2019-20/13/ONGC/KKL Date: 02-01-2020

SUB: WORKS CONTRACT FOR SITE SERVICES AT VARIOUS
SITES FOR M/s ONGC KARAIKAL.

Dear Sirs,

=

Sealed Bids are invited as per Terms & Conditions enclosed from qualifying bidders
Deputation to the site shall be on daily rate basis, as per T&C of NIT.

3. The Bids shall be in 2-part system i.e. Part-1 “Techno-Commercial Bid” and Part-2 “Price
Bid”, both to be sent in separate sealed envelopes and dispatched in a single packet. The outer
packet cover shall be inscribed with:

N

NIT No. : CXX/2019-20/13/ONGC/KKL DUE DATE: 24-01-2020
PROJECT: WORKS CONTRACT FOR SITE SERVICES AT VARIOUS SITES FOR M/S
ONGC KARAIKAL

Inner envelopes shall be inscribed with:

PART-1: TECHNO-COMMERCIAL BID

NIT No. : CXX/2019-20/13/ONGC/KKL DUE DATE: 24-01-2020

PROJECT: WORKS CONTRACT FOR SITE SERVICES AT VARIOUS SITES FOR M/S
ONGC KARAIKAL

PART-2: PRICE BID

NIT No. : CXX/2019-20/13/ONGC/KKL DUE DATE: 24-01-2020

PROJECT: WORKS CONTRACT FOR SITE SERVICES AT VARIOUS SITES FOR M/S
ONGC KARAIKAL

The Bid should be addressed to: In-Charge, Tender Room, Administrative Building,
BHEL, Piplani
BHOPAL — 462022
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10.

11.
12.

13.

14.

15.
16.
17.

18.

19.

20.

Bid should be free from correction, overwriting, using corrective fluid etc. Any interlineation,
cutting, erasure of overwriting shall be valid only if they are attested under full signature(s) of
person(s) otherwise bid shall be liable for rejection. All overwriting, cutting etc will be
numbered by bid opening officials and announced during bid opening.

Format for Part-1 Techno-Commercial Bid provided with the tender in Annex. — C is to be
filled-up mandatorily and required enclosures attached.

The Bid must reach us sufficiently before 1100 hrs on 24-01-2020 and the Part-1 Techno-
Commercial Bid will be opened on 24-01-2020 at 1400 hrs. in the presence of those
representatives of the bidders having authority letters from their companies.

The Bid envelope should be inside the tender box (Green colour) available in Tender room
at Ground Floor, Administrative Building before 1100 hrs. on 24-01-2020. Bid received after
1100 hours shall be considered as late tender and is liable to be rejected.

Earnest Money (EMD) of Rs. 29,780/- as mentioned in Annex. — A: The EMD is to be paid
either (i) by online mode as per clause 20 of NIT above (e-Payment) and/or (ii) in the form
of FDR issued by Scheduled Banks/Public Financial Institutions as defined in the
Companies Act (FDR should be in the name of the Contractor, a/c BHEL). No other
mode of payment is acceptable. The EMD paid shall not carry any interest. EMD of un-
successful bidder shall be returned after award of work to successful bidder (techno-
commercial cleared L1 bidder).

Tender Fee of Rs 500/-+GST (Rs. One Thousand only) to be deposited online only and
deposition slip (generated online) to be sent along with the Bid inside the envelope containing
Part-1 Techno-Commercial Bid. Bid received without Tender Fee is liable to be rejected. The
Tender Fee shall be non-refundable. Amount deposited other than online mode is not
acceptable, Refer point no.20 for process of online deposition.

The enclosed scope of work, as detailed in the tender, covers only the major work /
activities. In addition, if any other related activities for the completion of job are needed,
as per general maintenance requirement and site conditions, they have to be carried out at
site.

Penalty for delay shall be as per LD Clause (CI. 1.5 in Annex. — A & Cl. K in Annex. — B).

It will be in the interest of the contractor to visit the site before submitting the Bid to have clear
idea about the site conditions, location and existing state of the equipment etc. Contractor shall
provide prior information to BHEL.

BHEL is not responsible for the tenders/ bids lost / delayed in transit / by post etc. Any Bid
reaching this office after due date & time or without EMD & Tender Fee will not be considered.
The selected Contractor will have to mobilize their team ( Reporting at site) with all pre-
requisites within 7 days of the issue of the Letter of Intent / Work Order or advise for starting
work from our end, whichever is later.

Bid not received in line with the tender enquiry is liable to be rejected.

It is requested that only authorized representative of the bidder attends the tender opening.

All tools & instruments and their mobilization is Contractor’s responsibility. Contractor shall
ensure use of only calibrated Inspection / Measuring / Testing Equipment conforming to
national standards. Valid calibration certificate shall accompany these IMTEs.

“Code for Safety Management at Services Sites” in Annex. — E and “Statutory Liabilities of the
Contractor” in Annex.— F are to be accepted by the party for qualifying in Techno-Commercial
bid.

Part-2 Price bids of only those parties will be opened who qualify in the Techno-
Commercial bid.

In order to minimize cash handling, faster collection of money receipt and also to provide ease
and comfort of payment from their own place for depositors; an online facility through SB-
Collect has been implemented. It is for depositing amount for getting various types of services
from BHEL Bhopal viz. Tender cost, Earnest Money Deposit, Security Deposit etc., Complete
details are available under tag “online e-payment” on internet. Same page may also be viewed
by clicking over the following link:

http://www.bhelbpl.co.in/gcins/iccs.htm
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http://www.bhelbpl.co.in/qcins/iccs.htm

Details of developed templates are available on bank site. For first time user “Help Documents”
is also available on page under which general information relating to procedure for depositing
amount is available on page number 2 and 3. In addition to above for specific query related to
type of deposit, demo with the template is also available on respective page mentioned on page
no 2 of the help documents.

It is expected from the depositor(s) to understand the process first from the help document bank
site before proceeding to deposit.

Path:

1. http://www.bhelbpl.co.in/gcins/iccs.htm

2. Proceed Direct to Bank Site for payment

3. Accept the T&C and proceed.

4. Select State- Madhya Pradesh

5. Select Industry

6. Select Industries name as Bharat Heavy Electrical limited Bhopal
7. Select Payment Category — Tender Fee/ EMD/ SD etc.

8. Fill the details and Deposit the amount.

21. After receipt of work order contractor has to sign a Contract Agreement on Rs.500/ Stamp

Paper, covering all terms and conditions of the work order, Stamp duty charges to be Bourne
by contractor.

22. A relaxation of 50% on prior turnover criteria shall be applicable for Startups and Micro &

Small Enterprise bidders under Clause 4 of Notification issued by Government of India
attached at Annex-L, Registration Certificate (under applicable clause) for
Startups/Micro/Small Enterprises to be submitted by bidder. The relaxation mentioned shall
be applicable to Pt. 16 as well as Pt. 17 of Annexure C of this NIT.

Thanking You,

Yours faithfully,

For a

nd on behalf of BHEL

(Praveen Kumar Shah)

Dy. Mgr (CEE/ CXX)

Encl:
1 BHEL Commercial Terms & Conditions Annex. — A
2 | Scope of Work, Technical Details Annex. — B
3 | Techno-Commercial Bid Format Annex. — C
4 | Price Bid Format Annex. — D
5 | Code for Safety Management at Services Sites Annex. — E
6 | Statutory Liabilities of the Contractor Annex. — F
7 | Brief Description of Activities Involved Annex. — G
8 | Qualifying Criteria & Special Conditions Annex. — H
9 | Guidelines for compensation in case of Death/ | Annex. — |
Permanent Total Disablement
10 | Guidline for GST Annex. —J
11 | Arbitration Law Annex. — K
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Annexure — A

1.0 BHEL COMMERCIAL TERMS & CONDITIONS

CXX/2019-20/13/ONGC/KKL

11

Terms of
Payment

¢ No mobilization advance is payable.

o Payment shall be made on per visit basis in the following manner:

e 100% payment after each visit (supported with MOM / certification by
BHEL/Customer) together with invoice for completed activities.

e Payment shall be made within 45 days from the date of receipt of clear Invoice
with supported documents.

e SD deducted shall be returned 90 days after completion of work and acceptance
by M/s BHEL.

1.2

Deduction
of Income
Tax /
Payment of
GST

All payments are subject to Income Tax deduction as per prevalent rate of the bill amount
at source as per Central Government Laws. BHEL shall issue appropriate certificate in this
regard.

GST as applicable, shall be payable extra at the prevailing rate upon proof of
payment.

1.3

Earnest
Money
Deposit
(EMD)

EMD is essentially to be deposited by each bidder:
EMD amount for this NIT is Rs. 29,780/-

The EMD is to be paid either (i) by online mode as per clause 20 of NIT above (e-
Payment) and/or (ii) in the form of FDR issued by Scheduled Banks/Public Financial
Institutions as defined in the Companies Act (FDR should be in the name of the Contractor,
a/c BHEL). No other mode of payment is acceptable. The EMD paid shall not carry
any interest. EMD of un-successful bidder shall be returned after award of work to
successful bidder (techno-commercial cleared L1 bidder).

14

Security
deposit (SD)

SD is essentially to be deposited by the successful bidder @5% of the Contract Value.
EMD of the successful tenderer shall be converted and adjusted towards the required
amount of Security Deposit.

At least 50% of the required Security Deposit, including the EMD, shall be collected
before start of the work. Balance of the Security Deposit can be collected by deducting
10% of the gross amount progressively from each of the running bills of the Contractor till
the total amount of the required Security Deposit is collected

balance SD may be accepted in the following forms (after adjusting the EMD amount) :
i) Electronic Fund Transfer in favor of BHEL as per clause 20 above.

ii) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined

in the Companies Act. The Bank Guarantee format should have the approval of

BHEL

iii) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as
defined in the Companies Act (FDR should be in the name of the Contractor, a/c

BHEL)

iv) Securities available from Indian Post offices such as National Savings Certificates,
Kisan Vikas Patras etc. (held in the name of Contractor furnishing the security and

duly endorsed/ hypothecated/ pledged, as applicable, in favour of BHEL)

(Note: BHEL will not be liable or responsible in any manner for the collection of interest
or renewal of the documents or in any other matter connected therewith

(v) online as per clause 20 of NIT above (e-Payment).

15

Penalty
Clause

Refer Clause Annexure B Clause K

All other terms and conditions shall be governed as per NIT details and its Annexures signed and
submitted by the bidder with the Bid and subsequent clarifications / confirmations, if any.
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Annexure — B

NIT No. CXX/2019-20/13/ONGC/KKL Dtd: 02-01-2020 ‘

SCOPE  OF | WORKS CONTRACT FOR SITE SERVICES AT VARIOUS SITES FOR
WORK & | M/S ONGC KARAIKAL

TECHNICAL

DETAILS OF

EXECUTING | BHEL, BHOPAL: CEE — CXX DEPT.

AGENCY

A. SCOPE OF WORK AND BRIEF DESCRIPTION OF ACTIVITIES INVOLVED:

Please Refer Annexure — G for brief scope of work.

B. OBJECTIVE OF THE PROJECT:
Site services at various sites for M/s ONGC Karaikal including erection &
commissioning of AC-PCR , DC-PCR, DCON, cable, commissioning of alternator &
PCB calibration and erection & comm. support for APFC panel.

C. RIG/ SITE DETAILS:

Contractor has to complete the work at various Rig sites of M/s ONGC Karaikal.
Being mobile equipment location of Rig keep on changing based on deployment.
BHEL shall not make any payment on account of change in Rig site location.

D. LIST OF TOOLS TO BE CARRIED BY CONTRACTOR:

Solder Iron & Desolder Pump with consumable.

Hand Drill machine.

Multimeter

1000 V Megger

Electrician General Tools ( Screw Driver Set, Spanner Set, LN Key Set, Tester, Socket
Set, Wire Stripper, Crimping Tool etc.)

Resistance Box with One Set of resistances

Measuring Tools, Torch Light, insulation Tape etc.

Jigsaw machine, grinder etc.

Crimping tool for BCH Plugs/ Sockets, 20 Pin Pyle Sockets.1000A Pyle sockets etc.
Any other tool required for commissioning at rig site.

moow»

c-Iem

E. TERMS & CONDITIONS:

1.

Contractor shall make deputation as per call given by BHEL, maximum within 7 Days of
period.

The daily rate charges shall be paid for the period(s) of actual working at site, based on the
Time Sheets / Certification by BHEL / Customer / Site Representative, as per the Daily
Rates finalized.

3.

Journey DA: Fixed DA charges @ Rs 256/- per day towards travel / journey time shall be
paid. For part- hours journey period payment shall be made based on: (a) 3-6 Hrs = ¥4 DA,
(b) 6-12 Hrs =% DA (c) More than 12 Hrs shall be Full DA.
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The person(s) called for at BHEL or deputed to site will make his/their own arrangement
for stay / lodging & boarding.

After job completion, the contractor shall submit the Invoice for number of days worked at
site, along with other vouchers.

The Contractor will make his own arrangement for the necessary insurance of his (i)
personnel (ii) instruments / tools / tackles, test eqpt against accidents, damage, theft or fire
etc. Necessary workmen compensation insurance is contractor’s responsibility.

The contractor shall carry out and complete the specified work(s) to the entire satisfaction
of BHEL.

BHEL shall not reimburse any expenses towards (i) insurance cover for contractor’s
Persons deputed for site work, tools, instruments etc (ii) any medical expenditure (iii)
transport of his tools / instruments, personal luggage etc.

Rly Journey: To and Fro railway fare equivalent to 11-AC incl. Tatkal Chgs., if paid, will
be reimbursed for Graduate Engineer and I11-AC incl. Tatkal Chgs. will be reimbursed for
Diploma and ITI holders from Bhopal or Registered Office of the party to the place of
deputation. Journey particulars (Train Name, Train No. Tkt No., Stn From, Stn To,
Distance, Date & Time of Departure, Date & Time of Arrival, Fare etc.) to be furnished
with the bills / invoices.

10.

Road Journey: Where train journey is not available / more time consuming for waiting
train , Road travel charges shall be reimbursed @ Rs 5/- per Km

11.

Local Conveyance: (i) Conveyance to the site from the stay place, re-imbursement @ Rs
168/- per day shall be permitted. For GHA within the Factory premises provided by
Customer, this shall not be paid. (ii) Local conveyance to / from Place of Residence / Hotel
/ GH from / to Rly. Station / Bus Stand shall be Paid @ Rs. 160/- per trip

12.

Depending on requirement, the contractor may have to depute his person(s) even on 24
hours’ notice (to leave HQ), as per BHEL requirement to attend site work.

13.

Drawing, Schemes/ Wiring shall be provided by BHEL for successful bidders during
deputation at site.

14.

Contingency purchases: Contingency re-imbursement against expense of Gas charging of
DC-PCR Air-conditioners, Fabrication of plates/channels, provision for procurement of
Hardware, minor electrical items,tools/ paint/thinner for touch up, cable /wire , lugs ferrule/
Telephone / Internet & courier charges etc. can be purchased with approval of BHEL and
shall be reimbursed limited to Rs. 29,385/- subject to production of Bill and certification
by BHEL.

F. CONTRACT VALIDITY & REVIEW OF PERFORMANCE:

1

2.
3.

. Contract shall be valid for a period of 24 months from the date of signing of contract with
successful bidder.

BHEL may short close the contract without assigning any reason.

BHEL shall appraise the performance of the contractor during testing, commissioning and
functioning of the system and any other work done by contractor and shall be entitled to reject any
work which, is not in full accordance with their expectations BHEL reserves the right to even
terminate the contract unilaterally.
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G. CONFIDENTIALITY:

The Contractor shall not mis-utilize, issue to others any confidential information like Schemes
/ Drgs, Manuals, Instructions etc pertaining to the BHEL equipment / system nor shall attend
to any site complaints for the said Equipment directly on private basis during the tenure of
contract.

H. STATUTORY LIABILITY & ADHERANCE TO SAFETY MANAGEMENT CODE:

Where the Contractor Company has employed workers for these services, the enclosed
Statutory Rules / Regulations viz. “Code for Safety Management at Services Site” and
“Statutory Liabilities of the Contractor” (vide Annexures - E & F) are to be accepted and
followed by the party and feedback against compliance to be provided to BHEL.

The contractor shall defend & hold the BHEL, M/s ONGC or person & agencies working on
their behalf harmless from all actions, claims, suits and demands made, against either or both
or any or all of them in respect of injuries to or death of any person including employees of
the contractor or non-compliance of any statutory requirement.

l. QUALIFICATION CRETERIA & SPECIAL CONDITIONS: Refer Annexure-H.

J. CONTRACT VALUE:

Total Number of days (tentative) for which site work is required is mentioned in price bid, ,
all the factor as mentioned in clause E of annexure B shall be considered for arriving at
contract value. The total contract value shall be comprising tentative Mandays, to & fro Train
journey from respective HQ, local conveyance, Journey, Contingency charges, Vehicle hiring
charges etc. as mentioned in Cl. E of Annexure B above.

K. TIME FRAME & PENALTY:
Penalty in the following cases shall be applicable:

1- Supplier shall have to report at site within 07-day notice provided to them. Wherever the
delay is due to mobilization by contractor a sum of Rs. 500/- Per day, after 7 days notice,
shall be recovered as Penalty.

2- Whenever customer reports from site for the delay /poor execution of work and this
delay/poor execution is attributable to Contractor, a sum equivalent to 0.5% PER WEEK
of Contract Value shall be recovered as Penalty for each visit.

Certification for delay in deputation and delay/poor execution of work at site shall be given by
BHEL and shall be final. Total Penalty shall not exceed 10 % of the contract value.
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ANNEXURE -C

NIT No. CXX/2019-20/13/ONGC/KKL
2020

Dtd: 02-01-

PART -1 TECHNO-COMMERCIAL BID

DUE DATE: 24-01-2020

WORKS CONTRACT FOR SITE SERVICES AT VARIOUS SITES FOR M/S
ONGC KARAIKAL

1. | NAME OF BIDDER &
POSTAL ADDRESS WITH PIN CODE

2. | CONTACT PERSON(S) PHONE / MOBILE NO(S).

3. | FAX NO.

4. | EMAIL ID

5. | BID REF. NO. & DATE Ref. Date

6. | COMPANY REGISTRATION NO. (document) Reg. No. City Date

7. | IT PERMANENT A/C NO. (PAN) (document)

8. | GST REGN. NO. (furnish document)

9. | ESI/WC CODE NO. (furnish document)

10.| PROVIDENT FUND NO. (furnish document)

11.| TENDER FEE PARTICULARS Amt, 500/- +GST DU NO.

12.| EMD PARTICULARS Amt.  29780/- DU NO.

13.| VALIDITY OF BID 6 months

14.| MOBILISATION ( TO SITE) PERIOD 7 days from intimation

15.| BIODATAS OF PROPOSED EXPERIENCED SITE Experienced Commissioning Engineer ,Diploma
MANPOWER (furnish documentary proof) Engineer, Skilled ITI Electrician

16.| AVERAGE ANNUAL FINANCIAL TURNOVER (Mention Amount, which must be at least Rs.4.47
FOR LAST 3 YEARS UPTO 3157 March 2019 Lakhs).

(furnish documentary proof)

17. CE:)(SIEAEPRLIE’T\IISDESIK/ITIXQI I\(I)(IBLSI;JI(C:;CRE;?JF%EIEZYJOBS (Must be not less than Rs. 5.96 Lakhs each for 3
DURING THE LAST 7 YEARS UPTO Sb‘h Oct 2019 JF\(’)sbil(z)T Lakﬁ:'f;:‘lfjlag;(hs each for 2 jobs OR
(furnish documentary proof) e '

18.| TECHNICAL DEVIATIONS ( give details, if any Yes / No

19. | DEVIATIONS ON COMMERCIAL CONDITIONS, Yes/ No
give details, if any

20.| CONFIRMATION TO SPECIAL CONDITIONS Yes/ No
( Annx-H)

21.| SIGNED COPY OF NIT Enclosed (mandatory)

22.| UNPRICED PRICE BID FORMAT (Fill up “QUOTED” wherever prices are quoted)

(mandatory)

23.| ADHERANCE TO SAFETY MGMT CODE & Yes / No
STATUTORY LIABILITIES AS PER ANNEXURE-E (mandatory)

& ANNEXURE-F

24. | List of Enclosures: 1.

2. etc

Signature with date & Seal of contractor
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ANNEXURE — D

NIT No. CXX/2019-20/13/ONGC/KKL Dtd: 02-01-2020

PART -2 PRICE BID DUE DATE: 24-01-2020

WORKS CONTRACT FOR SITE SERVICES AT VARIOUS SITES FOR M/S ONGC KARAIKAL

NAME & ADDRESS / PIN
CODE / TEL / FAX / E-MAIL
OF BIDDER

BID DETAILS Ref No. : Date:

. PRICE BID FORMAT:

Rates must be quoted as below:

Sl Description Man Days Price in (Rs.)
envisaged
B
(A) (B)
. Total Graduate engineer price shall
DAILY RATE ( Exclusive of GST) FOR (
Lo | GRADUATE ENGINEER FOR SITE WORK 115 be 40.50 % of the total value.
' as per NIT
. Total Diploma engineer price shall
DAILY RATE ( Exclusive of GST) FOR !
,o | DIPLOMAENGINEER FOR SITE WORK as 186 be 43.50 % of the total value.
' per NIT
. Total Skilled electrician price shall
DAILY RATE ( Exclusive of GST) FOR !
2o | SKILLED ELECTRICIAN/ FITTER FOR 108 be 16.00 % of the total value.

SITE WORK as per NIT

Total in Fig. XXXXXXX
(TOBE FILLED BY BIDDER)

Total in Words

HQY/ Station of Contractor (from where persons are to be deputed at site) ..........
Note:

1.

Noakwd

© o

10.

11.

Bidder to quote only total value at the bottom of ‘B’ Column based on total man days envisaged as
in ‘A’ column. Individual item rates for Graduate Engineer, Diploma engineer, and Skilled
Electrician shall be derived from total value in the ratio of percentage as shown in ‘B’ Column. Per
day rate of graduate engineer, Diploma engineer & skilled electrician shall be calculated by
calculated amount of column (B) divided by number of man days as shown in column in (A).

Rates quoted above should include lodging & boarding charges.

Rates quoted shall be firm throughout the Contract period.

Above daily rate should be for site work only and not for journey period.

Taxes shall be payable extra as applicable on proof of payment.

Payment towards other head shall be as per CI. B of Annex. B.

In case of tie in L1 value between two or more bidders, the value of the L1 bid shall be equally divided
between the parties and separate Work Orders shall be placed on the respective parties.

Other Terms shall be as per NIT.

Man Days mentioned here are tentative and actual Payment shall be made based on actual days consumed
at site, limited to contract value.

Total Contract value shall be calculated based on total cost to BHEL by summing up total amount as
above, to & fro train fare, Journey DA cost of service personal, Local Conveyance and as per other
T&C of clause B of Annexure B.

Bid should be free from correction, overwriting, using corrective fluid etc. Any interlineation, cutting,
erasure of overwriting shall be valid only if they are attested under full signature(s) of person(s) otherwise
bid shall be liable for rejection. All overwriting, cutting etc will be numbered by bid opening officials and
announced during bid opening

Sign & Seal of Contractor
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ANNEXURE - E

NIT No. CXX/2019-20/13/ONGC/KKL Dtd: 02-01-2020
SUB: CODE FOR SAFETY MANAGEMENT AT SERVICES SITES

It may please be noted that the following practices are to be observed during execution the work:
GUIDELINES FOR SAFE WORK PRACTICES

- Personal Protective Equipment: Provision & use of personal protective equipment conforming to Indian or equivalent
standards to all employees of BHEL & its sub-contractors working at sites shall be ensured as specified below:

- Safety Helmets Conforming to 1S:2925 shall be worn by all at sites where there is any possibility of any object falling
from overhead.

- Safety Belts (Type 2) Conforming to IS: 3521 shall be used with the life line properly tied, by any person who is
required to work at an elevated location from where there is possibility of fall of the person by more than two meters.

- Person who might be exposed to any hazards to his eyes & face during the course of his work shall use 2.1.3 Eye &
Face Protection Device Conforming to IS: 8940 or 8520.

- Ear protection Device Conforming to IS: 6229 shall be used by any person exposed to excessive noise in his work.

- Hand & Body Protection Devices IS: 2573 or 6994 or 8519 or 8807 as applicable shall be used by a person who
might be exposed to the possibility of Injury to his hand or body while executing a particular task.

- Foot Protection Devices: Safety shoes or good quality covered shoes, depending on the degree of hazard one is likely
to be exposed to, shall be worn by persons engaged at servicing sites.

HOUSE KEEPING

- Materials, equipment etc. shall not be placed or left work area so as to obstruct safe movement of people or cause any
other mishap.

- Work places & passageways that are slippery due to oil, water etc. shall be cleaned up or strewn with sand/similar
substance.

- Action shall be taken to discourage the practice of throwing materials/ equipment from elevated locations to lower
levels.

ILLUMINATION

- Adequate & suitable artificial lighting shall be provided at all work places and their approaches.

- Lamps shall be protected by suitable guards where necessary to prevent danger, if the lamp breaks.

- Hand-held lamps shall be powered by either 24V supply or dry cells.

- Emergency lighting provisions for night work shall be made to minimize danger in case of power failure.

- Insertion of electrical wires directly into socket holes without proper plug top for drawing power shall not be allowed.
- Proper earthing & insulation of all temporary electrical lines laid for servicing jobs shall be ensured.

FIRE HAZARDS/ ACCIDENTS AND THEIR CONTROL

- Contractor should ensure that fire- fighting equipment, arranged by Customer, is available in the vicinity of work
place.

- Arrangements shall be made be contain sparks generated during welding, cutting or other operations and sparks shall
not be allowed to fall down on combustible materials, if any, kept below.

- Every scaffold shall be of safe design for the purpose for which it is to be used and shall be of safe and sound
constructions and maintained in good conditions.

- Switching off of power supply to welding machines etc. shall be ensured during non-working period.

- Rolling & dragging gas cylinder shall be allowed but suitably designed cage system shall be sued for lifting of gas
cylinders to elevated work locations and also for lowering them.

FIRST AID

- Contractor shall be required to maintain a first aid box with essential items. The box shall be available for use at all
hours of work.

STATUTORY REQUIREMENTS

- Adherence to all local, state and central legislation on safety measures as applicable to the work at site shall be

ensured.

- This document may be treated as a part of the NITs and your acceptance of these requirements will be essential for
qualifying to work as our sub-contractor.
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ANNEXURE - F

NIT No. CXX/2019-20/13/ONGC/KKL Dtd: 02-01-2020

SUB: STATUTORY LIABILITIES OF THE CONTRACTOR

All statutory requirement under Minimum Wages Act 1948, Payment of Wages Act 1936, Workmen
Compensation Act 1923, EPF & MP Act 1952, Payment of Gratuity Act 1972, ESI Act 1948, Contract
Labour (R&A) Act 1970, Payment of Bonus Act 1965, Income Tax Act, GST Tax Act and all other
applicable Act etc shall be complied by the Contractor

Contractor shall comply with all statutory requirement, rules, regulations & notification etc in relation to
employees issued from time to time by the concerned authorities

Contractor shall ensure payment of statutory prescribed minimum wages as applicable from time to time in
the presence of authorized representative of BHEL and maintain proper records of their timely
disbursement. These records need to be preserved for a minimum period of at least 3 years and should be
made available even after the contract is over for any verification by statutory / BHEL authority

Contractor to provide PF Pass Book to his employees ensure payment of PF, EDLI, pension dues under
EPF and MP Act 1952 to the RPFC

Contractor shall ensure payment of ESI contributions under ESI Act 1948, and provide ESI membership
no. of each employee

Contractor shall produce proof of deductions as well as remittance of PF, EDLI, Pension, ESI contribution,
administrative charges etc where ever applicable and shall maintain proper records

Contractor shall furnish proper returns to the concerned statutory authorities

Contractor shall be solely responsible for non- payment, delayed payment of wages, contribution under
EPF & MP Act, ESI Act etc

In case the Contractor fails to make payment of wages to his employees or remittance of contribution to
the concerned authorities, the security deposit / other dues under the contract can be utilized by BHEL to
discharge the liability of the contractor

Payment of bonus under Bonus Act, payment of gratuity under Gratuity Act and retrenchment
compensation under Act will be sole responsibility of the Contractor

Over & above the daily wage rate, payment shall be made for leave with wages

Contractor shall observe provisions of the Factories Act in respect of working hours, holidays, rest
intervals, leave & overtime to his employees. No work shall be done on second / third shift, overtime,
Sundays or on other declared holidays without written permission

In case a contractor employs women as employee, he will discharge his obligation under law in respect of
such women workers such as prohibition of engaging them during night hours, prohibition of employing
them for more than 9 hours per day, provision of créche facility, grant of maternity leave as per rules etc
Contractor shall be responsible for making payment of wages before expiry of 7 days from the last day of
wage period and to ensure disbursement of wages in the presence of the authorized representative of the
contract operating division & HR representative who shall record under his signature to the end of entries
in the register of wages and give certificate to this effect which shall be enclosed with the bill for claiming
payment

In case the Contractor fails to make payment to his employees within the stipulated date / time, security
deposit can be utilized for payment of wages etc. In case of such an eventuality the Contractor shall
replenish such an amount immediately

Contractor shall indemnify BHEL against all claims and losses under various statues or any civil or
criminal law in connection with the employees deployed by him

The contractor shall issue all the necessary Personal Protective Equipments (PPEs) to all his workmen
involved in the job. The liability for any compensation on account of any injury sustained by an employee
of the contractor shall be exclusively of the Contractor

Contractor to obtain insurance cover for his employees / equipment, tools & tackles etc and take third party
risk insurance coverage at his own cost. BHEL shall not be responsible for any loss, damage, pilferage of
his property under employees

Contractor should have independent code numbers under EPF & MP Act 1952 and ESI Act 1948 Service
Tax and shall cover his employees under the said codes

Contractor to obtain license under CL(R&A) Act 1970.
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ANNEXURE-G

SCOPE OF WORK FOR PROVIDING COMMISSIONNG SUPPORT DURING INSTALLATION AND
COMMISSIONING OF APFC PANEL AT ONGC KARAIKAL

S. No. Description of work
1 Opening of Material Boxes from BHEL and material verification as per packing list.
2 Earthing of APFC Panel
3 Tightening of control connections in APFC Panel
4 Tightening Power cable connection in APFC Panel
5 Isolation and Meggering
6 Power & Control Cable laying
7 Crimping of Power Lugs at APFC Socket side for the Power Lugs

8 Crimping of 20 Pin Control plugs & BCH Plug at APFC side

9 Checking Continuity

Testing of gas pressure and charging of Air Conditioners two nos. In case of low refrigerant

1

0 pressure, gas charging is in supplier scope BHEL consent.
11 Charging of APF Panel 01 as per commissioning procedure and troubleshooting if any
12 Charging of APF Panel 01 as per commissioning procedure and troubleshooting if any
13 Synchronizing of all Panel and troubleshooting if any
14 : N N

Final Load Test & Commissioning of complete APFC Panel & trouble shooting if any

15 Support during MOM with Customer for demonstration testing, rectification to their

satisfaction.

Above activities only briefly covers list of activities, any other activity not mentioned above
16 but required for completion of job, integration of new APFC Panel with existing rig
modification and/ or rectification as demanded/necessary by BHEL shall be in Customer scope.

SCOPE OF WORK FOR INSTALLATION AND COMMISSIONING OF DC-PCR, AC-PCR, DCON, POWER
& CONTROL CABLES AT ONGC KARAIKAL

S. No. | Description of work

1 Opening of Material Boxes from BHEL and material verification as per packing list.

2 Earthing of DC-PCR, AC-PCR and D¢on

3 Tightening of control connections in DC-PCR, AC-PCR & DCON

4 Tightening Power cable connection in DC-PCR, AC-PCR & DCON
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5 Tightening of lighting & Power transformers connection both in AC-PCR & DC-PCR

6 Isolation and Meggering of DC & AC PCR Bus Bars

7 Testing of feeders in AC-PCR

8 Testing of Starters in AC-PCR

9 Power & Control Cable laying for DC-PCR, AC-PCR and DCON, thru cable tray

10 1000A Sockets

11 20 Pin Sockets

12 BCH Sockets

13 Pyle Sockets

14 Crimping of Power Lugs at DC-PCR Socket side for the Power Lugs

15 Crimping of 20 Pin Control plugs at AC-PCR, DC-PCR & DCON side

16 Crimping of BCH Plugs and Pyle Plugs at AC-PCR, DC-PCR & DCON side

17
Checking IR values for Gen panel, SCR, Panel, Field Panel and feeder panels
Checking Continuity from SCR panel, Gen panel, Field panel and feeder panel TBs to Socket

18 L
Board for sockets as per Sl. No.08 above and as per commissioning procedure

19 Charging the Lighting transformer and checking the internal DC-PCR lighting

20 Checking Continuity from AC-PCR MCC Panel to Sockets Board as per commissioning procedure

21 Charging the Lighting & Power transformer and checking the internal AC-PCR lighting

22 Cable connection in Dgon and testing of Driller's console

23 Modification in AC-PCR

24 Commissioning of AC-PCR

25 Testing of gas pressure and charging of Air Conditioners two nos. In case of low refrigerant
pressure, gas charging is in supplier scope BHEL consent.

2% Charging of Gen Panel 01 and Calibration of AC-Module as per commissioning procedure
and troubleshooting if any

- Charging of Gen Panel 02 and Calibration of AC-Module as per commissioning procedure
and troubleshooting if any

28 Charging of Gen Panel 03 and Calibration of AC-Module as per commissioning procedure
and troubleshooting if any

29 Charging of Gen Panel 04 and Calibration of AC-Module as per commissioning procedure
and troubleshooting if any

30 Surge Suppression check in field panel

31 Synchronizing of all Gen Panel and troubleshooting if any
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32

Ground fault Testing

33 Power Pack safety and alarm test
34 Hands Off Circuit Test
35 Power Limit Indication Test
36 D'con Indication Test
37 Charging of SCR panel 01 and Calibration of D C-Module as per commissioning procedure and
troubleshooting if any
38 Charging of SCR panel 02 and Calibration of D C-Module as per commissioning procedure and
troubleshooting if any
39 Charging of SCR panel 03 and Calibration of D C-Module as per commissioning procedure and
troubleshooting if any
40 Charging of SCR panel 04 and Calibration of D C-Module as per commissioning procedure and
troubleshooting if any
41 Charging of SCR panel 05 and Calibration of D C-Module as per commissioning procedure and
troubleshooting if any
a2 Charging of SCR panel 06 and Calibration of D C-Module as per commissioning procedure and
troubleshooting if any
43 Assignment Check Thru all SCR 1-6 panel
44 Field Supply Test for Draw Works , Mud Pumps, RT etc.
45 . . . . . e
Support during MOM with Customer for demonstration testing, rectification to their satisfaction.
Above activities only briefly covers list of activities, any other activity not mentioned above
46 but required for completion of job, integration of new DC-PCR with existing rig modification
and/ or rectification as demanded/necessary by BHEL shall be in Customer scope.
47 Load trail observation
SCOPE OF WORK FOR ESTIMATION OF POWER LIMIT PCB
CALIBRATION AT M/s. ONGC KARAIKAL-20 NOS
1 | Wiring and termination check for power limit PCB circuit.
2 | Calibration of current limit to 1430 kVA or limit as specified by ultimate Customer.
3 Running alternator and observing its current output signal coming to Power limit PCB,
troubleshooting if any.
4 Disturbing KVAR sharing of Gen 01 through Gen Panel and increase Current of Gen 1 such that it
reaches current limit.
5 Observe current limit PCB function i.e. Meter at D'CON & indication at PCR, also check phase back of

drives takes place not permitting further loading of drives. Troubleshooting as required.
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Repeat step 4 & 5 For Gen 02

Repeat step 4 & 5 For Gen 03

6
7
8 | Repeatstep4 & 5 For Gen 04
9

Calibration/ Replacement of PCB components if required.

10 | Observation during normal running with changing load.

11 | Demonstrate above operation to BHEL/Ultimate Customer.

Recording of MOM with BHEL/ Ultimate Customer: On completion of work MOM)/ standard

12 L . . .
commissioning format shall be obtained from ultimate Customer to this effect.

SITE WORK FOR COMMISSIONING OF ALTERNATORS AT ONGC KARAIKAL-20
NOS

1 | Supervision of laying out of Power cable from Alternator to DC-PCR.

Supervision/ Termination correction of 06 Nos 300 Sgmm Power Cable, 01 No. 20 Core control cable
at Alternator end and DC-PCR end.

N

Continuity Check of power cable & Control cable. Troubleshooting/ rectification as required.

Meggering of Alternator & 20 core cables its Recording.

Tuning, Calibration / troubleshooting of AC-Module & exciter PCB.

Observation of alternator at ideal speed/ Field flashing as required and establishing voltage at ideal
speed (3-4 times)

Phase sequence testing

Observation of alternator at rated speed as required and establishing voltage at rated speed (3-4
times)

N (N O i~ W

9 | Check Generator CT in Gen panel for correct reading of KW and KWAR & troubleshooting if any.

Test of Ammeter and voltmeter, KW, KVAR ( Gen Panel meters) and relays etc . & troubleshooting if
any.

10

11 | Gen panel Breaker trip settings and ACB closing/ tripping operation& troubleshooting if any.

Bringing voltage and frequency to bus level and synchronizing from generator panel &

12 troubleshooting if any.

13 | Observation at light load, KVAR, KW, load Sharing & adjustment if any.

14 | Testing of alternator on full/ Max available load, Observation at light load, KVAR, KW, load Sharing

15 | Observation of alternator on load.

Scope of supplier includes measurement of MPU and actuator resistance and verifying its termination
and connection at engine side as well as AC-Module side, HOC battery ( if available) circuit checks,
ideal/Run operation check and troubleshooting of associated circuit as required to start, smoothly run
& load the Power pack for commissioning of alternator.

16

17 | RECORDING OF MOM WITH BHEL/ ULTIMATE CUSTOMER : On completion of work MOM/
standard commissioning format shall be obtained from ultimate Customer to this effect.
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ANNEXURE-H

NIT No. CXX/2019-20/13/ONGC/KKL Dtd: 02-01-2020

SUB: QUALIFYING CRITERIA & SPECIAL CONDITIONS

QUALIFYING CRITERIA (TECHNO-COMMERCIAL):

FINANCIAL:

AVERAGE ANNUAL FINANCIAL TURNOVER (Mention Amount, which must be at least Rs.4.47 Lakhs).
FOR LAST 3 YEARS UPTO 315T March 2019
(furnish documentary proof)

EXPERIENCE OF HAVING SUCCESSFULLY (Must be not less than Rs. 5.96 Lakhs each for 3 jobs OR
COMPLETED SIMILAR OIL RIG R&U, E&C JOBS | Rs. 7.44 Lakhs each for 2 jobs OR Rs.11.961 Lakhs for 1
DURING THE LAST 7 YEARS UPTO 30" Oct 2019 | job).

(furnish documentary proof)

TECHNICAL:

Must have successfully Commissioned minimum | MOM or documentary proof duly signed by Rig
01 No. AC-SCR/AC-VFD based System for Oil Rigs | equipment supplier or MOM or documentary proof
having DC-PCR , AC-PCR and D’Con in last 7 years | with ultimate Customer OR Proof of having successfully

at Rig Site up to UPTO 30™ Oct 2019 (furnish executed BHEL order for E&C of AC-SCR/VFD system in
documentary proof) Oil Rig.

SPECIAL CONDITIONS:

1.

It is not the intent to specify completely herein, all details for erection and commissioning of
DC-PCR , AC-PCR, D’Con, Cable tray, Rig Lighting & Cables , any activity not explicitly
mentioned in our specification but required for erection and commissioning & testing of
equipment as per prevailing sound engineering practices in drilling industry, ensuring safety
of equipment & personnel, ergonomics, aesthetics to be considered as part of contractor’s
scope. Prior to bidding, the bidder must carefully assess the system requirement and work
involved for its smooth integration with existing Oil Rig system.

Minor modifications like re-wiring in panel, installation of any extra components, hardware
etc. are in the scope of work. Major modification, if any will be intimated to BHEL for
suitable action. In such case no waiting charge is payable to contractor.

BHEL shall appraise the performance of the contractor during erection, commissioning and
functioning of the system and any other work done by contractor and shall be entitled to reject
any work which, is not in full accordance with their expectations BHEL reserves the right to
even terminate the contract unilaterally if, in their judgment, there are enough rejections of
work, delay or omissions.

Signing of MOM with BHEL / ultimate Customer shall be in contractor’s scope.

Contractor shall update BHEL on daily basis regarding the work progress made and consult
further course of action.

The activities are expected to be completed by 30th December 2021 it is made clear that
schedule of providing activities covered in this NIT depends on availability of shut-down
from Customer side, over which BHEL does not have any control. Rate quoted by vendor
shall be firm till 30th December 2021.
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7- Bidder shall provide rate as per Price Bid Format.
8- BHEL may short close the contract without assigning any reason.

9- The contractor shall defend of hold the BHEL, M/s ONGC or person & agencies working on
their behalf harmless from all actions, claims, suits and demands made, against either or both
or any or all of them in respect of injuries to or death of any person including employees of
the contractor or non-compliance of any statutory requirement.

10-Train/ air/ road travel fare, travelling expenses lodging & boarding and transportation
facilities of the person engaged in erection & commissioning job or any other purpose is the
sole responsibilities of the contractor. BHEL shall not be responsible for providing these
facilities.

11- Availing the services as per the Work Contract shall be strictly need based as per discretion of
BHEL. Contractor must clearly understand that there is no compulsion on BHEL to avail

services/deputation for any minimum no’s of Man-days.

12- Contractor may avail MSME relaxation Norms on prior experience/prior turnover criteria etc.
as applicable as per Notification issued by Government of India.
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Sub:

Annexure | of NIT

Compensation in cases of death/ permanent incapacitation of person due to
unintended | unforeseen occurrences during the manufacturing/ operation and
works incidental thereto at BHEL factories/ offices and precincts thereof,
project execution, erection and commissioning, services, repairs
and maintenance, trouble shooting, serving, overhaul, renovation and
retrofitting, trial operation, performance guarantee testing undertaken by the
company or during any works | during working at BHEL Units/ Offices/
townships and premises/ Project Sites.

These guidelines provide for compensation in case of Death/ Permanent Total Disablement,
whether or not there has been any wrongful act, neglect or default on the part of company
and notwithstanding anything contained in any other law in respect of each of the victims to
such extent as prescribed below:

0) In the event of death or permanent disability resulting from Loss of both
limbs: Rs.
10,00,000/- (Rs. Ten Lakh)

(i) Inthe event of other permanent disability: Rs.7,00,000/- (Rs. Seven
Lakh)

The Ppermanent disablement ' is defined under the proviso to Section 2 (I) of the
Employee 's Compensation Act, 1923.

"BHEL shall recover the amount of compensation paid to victim(s) by BHEL
towards loss of life / permanent disability due to an accident which is attributable
to the negligence of contractor, agency or firm or any of its employees as detailed

below.

a) Victim: Any person who suffers permanent disablement or dies in an accident as

b)

c)

d)

defined below.

Accident : Any death or permanent disability resulting solely and directly from any
unintended and unforeseen injurious occurrence caused during the manufacturing/
operation and works incidental thereto at BHEL factories! offices and precincts
thereof, project execution, erection and commissioning , services, repairs and
maintenance, trouble shooting, serving, overhaul, renovation and retrofitting, trial
operation, performance guarantee testing undertaken by the company or during any
works | during working at BHEL Units! Offices! townships and premises! Project
Sites.

Compensation in respect of each of the victims:

@ In the event of death or permanent disability resulting from
Loss of both limbs: Rs. 10,00,0001- (Rs. Ten Lakh)

(i) In the event of other permanent disability: Rs.700,000/- (Rs. Seven Lakh)
Permanent Disablement: A disablement that is classified as a permanent total

disablement under the proviso to Section 2 (l) of the Employee 's Compensation Act,
1923."
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ANNEXURE-J

NIT No. CXX/2019-20/13/ONGC/KKL Dtd: 02-01-2020
Guideline for GST

1 Wherever bidders are required to supply services at project site Party has to submit GST registration no.
of the State in which project site is located along with copy of registration certificate at the time of
submission of Bid. In case the same is not available at the time of submission of bid, the contractor has to
give an undertaking that the same will be arranged before award of work order.

2 HSN Code/SAC, rate of tax under GST and applicable GST (IGST, CGST/SGST/UTGST) and GSTIN
shall be clearly mentioned by the Bidder.

3 GST portion of the invoice shall be released only upon:-

3.1 All Invoices raised by contractors/vendors must be GST compliant Tax Invoices as per GST
Invoice rules.

3.2 Contractor declaring such invoice in his GSTR-1 or any modified return as notified by
Government

3.3 Receipt of goods/services and Tax Invoice by BHEL and

3.4 Confirmation of payment of GST thereon by contractor on GSTN portal

3.5 Alternatively, Contractor has to submit BG of appropriate value which shall be valid at
least one month after the confirmation of date of payment of GST by contractor on GSTN
portal and receipt of Tax invoice and receipt of services, whichever is later. Contractor has
to give an undertaking in this regard.

3.6 Contractor has to give an undertaking to BHEL that they have declared invoice in his
return and paying GST within timeline prescribed for availing ITC by BHEL. Payment to
Contractor for GST portion will be released only after completion of above activity and
on availment of ITC by BHEL.

4 In case GST credit is delayed/denied to BHEL due to non/delayed receipt of services/goods and /or tax
invoice or expiry of the timeline prescribed in GST Law for availing such ITC, or any other reasons not
attributable to BHEL, GST amount shall be recoverable from the contractor along with interest levied/
leviable on BHEL

Reverse Charge under GST

5A. In respect of services, reverse charge liability shall arise at the earliest of date of payment to service
provider or 60 days from the date of issue of invoice by service provider. Contractor has to submit bill for
payment within 30days from the date of invoice. Any interest or penalty implications attributable to the
contractor shall be recovered from them.

5B. Any GST liability arising on BHEL under reverse charge before actual receipt of goods and/or invoice
thereof would be subject to recovery of interest leviable for the period between the date of such liability and
actual date of eligibility of ITC based on receipt of goods, receipt of Invoices and other condition specified in
GST Law.

Penalty

6. Penalty if chargeable from suppliers/contractors as per NIT, applicable GST will be charged in
addition to the same.

Tax Deduction at sources

7. TDS as per extent provisions of the GST Law shall be deducted from supplier/contractor bill.
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ANNEXURE-K

NIT No. CXX/2019-20/13/ONGC/MSH Dtd: 31-10-2019

Arbitration & Law

=

All disputes between the parties to the Contract arising out of or in relation to the Contract, other

than those for which the decision of the Engineer in the Contract or any other person is
expressed to be final and conclusive, shall after written notice by either party to the contract to
the other party, be referred to sole arbitration of the General Manager or his nominee. The
Arbitration shall be conducted in accordance with the provisions of the Indian Arbitration and
Reconciliation Act, 1996.

The parties to the Contract understand and agree that there will be no objection that the
General Manager or the person nominated as arbitrator had earlier in his official capacity
directly or indirectly dealt with the matters to which the Contract relates or that in the course
of his official duties had expressed views on all or any of the matters in dispute or difference.
The award of the arbitrator shall be final and binding on the parties to this contract.

The arbitration proceedings shall be held at Bhopal.

MODEL CONCILIATION CLAUSE FOR CONDUCTING CONCILIATION
PROCEEDINGS UNDER THE BHEL CONCILIATION SCHEME, 2018

The Parties agree that if at any time (whether before, during or after the arbitral or judicial
proceedings), any Disputes (which term shall mean and include any dispute, difference,
question or disagreement arising in connection with construction, meaning, operation, effect,
interpretation or breach of the agreement, contract or the Memorandum of Understanding
(delete whichever is inapplicable), which the Parties are unable to settle mutually), arise inter-
se the Parties, the same may, be referred by either party to Conciliation to be conducted
through Independent Experts Committee to be appointed by competent authority of BHEL
from the BHEL Panel of Conciliators. Notes: 1. No serving or a retired employee of
BHEL/Administrative Ministry of BHEL shall be included in the BHEL Panel of
Conciliators. 2. Any other person(s) can be appointed as Conciliator(s) who is/are mutually
agreeable to both the parties from outside the BHEL Panel of Conciliators. The proceedings of
Conciliation shall broadly be governed by Part-111 of the Arbitration and Conciliation Act
1996 or any statutory modification thereof.
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