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CONTRACTOR                                                             ACCEPTING OFFICER 
 

 
Bharat Heavy Electricals Limited 

High Pressure Boiler Plant 
Tiruchirappalli – 620 014.  India 

Civil Engineering Department (Township) 
 

 

 

 

 

 

 
TENDER  DOCUMENT  (QUALIFICATION BID) 

 
 
Name of work  

 
: 

 
Improvements to Electrification in Public 
Buildings in BHEL Township. 
 

Value of work :   Rs. 16.49 Lakhs 
 

Tender Notice No. :  CT: TN:05  / 17 -18 
 

Tender Schedule No. :  CT: TS:05  / 17 - 18 
 

Period of Contract :  15 ( Fifteen) Months 
 

EMD : Rs. 33,000/-  
 

Issued to :  M/s  
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BHARAT   HEAVY ELECTRICALS LIMITED 
TIRUCHIRAPPALLI – 620 014 

CIVIL ENGINEERING DEPARTMENT (TOWNSHIP) 
 

BHE: C: P: T: 07:                                           24.06.2017 

 
To 
 
The Tenderer 
 
Dear Sirs, 
 

Sub: Improvements to Electrification in Public Buildings in BHEL Township. 
 
Ref:  

1. Tender Notice No. CT: TN: 05 / 17 – 18 
2. Tender Schedule No. CT: TS: 05 / 17 - 18 

 
********** 

 
Please find enclosed / attached non-transferable tender document containing I) Qualification bid 

consisting of Preamble, Specifications, General Conditions of Contract, Norms for Qualification and 
Qualification Performa ii) Price bid consisting of Bill of Quantities to offer your most competitive rates for all 
the items of Bill of to offer your most competitive rates for all the items. 

 
Tender for the work should be submitted in a sealed cover consisting of 4 ( Four) inner 

sealed covers such as i) Qualification bid cover ii) Price bid cover, iii) EMD cover and iv) cover with 
DD towards cost of tender document (in case the document is downloaded as described in 2nd para 
in Sl. No.1 below) all super scribing the name of work, tender schedule number, the contents etc.  

 
1) EMD cover shall contain requisite EMD in the form of DD. Kindly ensure that your 

tender is accompanied by the prescribed Earnest Money Deposit of  Rs. 33,000/- to 
be  made in the form of Demand draft drawn in favor of  BHEL,Trichy Tender without 
EMD  and tender cost will be summarily rejected and the respective Qualification bid 
will not be opened.. 

(Important Note: One time EMD is no more applicable. Hence tenderers who had 

previously remitted one time EMD, shall have to necessarily take EMD of specified 

amount mentioned for this tender)   
 
In case of tender documents downloaded from website, tender shall accompany the tender 
cost of Rs.750/- (Rs.825/- per document if required by post) in the form of Demand Draft 
(separate cover) in addition to the EMD amount in the form of Demand Draft.  Tender without 
Tender cost will be summarily rejected.  
 
All Demand Draft shall be drawn in favour of BHEL, Trichy payable at Tiruchirappalli. 
 

2) Qualification bid cover shall contain duly filled in qualification bid document signed by the 
tenderer in all the pages with documentary evidences for pre-qualification such as 
experience, value of work executed in the similar nature of work, etc.  Any bid without proper 
documentary evidence for pre-qualification shall not be considered for further evaluation. 

 
3) The Price Bid cover shall contain price bid document duly filled in and signed by the 

tenderer in all the pages.  The tenderer has to quote most competitive rate in  
Percentage Below (100-X) % / At par (100%) / Above (100+X) % of the rates 
provided  in Bill of Quantities appended from Page 20  to 30  in Price bid. 

 
 
 
 

 The completed qualification bid and price bid along with requisite EMD of Rs.33,000/- for the work 
in the form of Demand Draft in favour of BHEL,Trichy shall reach the office of the undersigned on or before 
17.07.17 at 14.00 hrs.  EMD in any other form will not be accepted.  The qualification bid will be opened 
on the same day at 14.00 hrs. In case of opening day falls on holiday or happened to be declared as a 
holiday, the receipt and opening of the tender shall automatically fall on the same timing of the next working 
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day. Date and time of opening of the Price Bid shall be intimated only to the bidders those who have 
qualified after evaluation of the qualification bid.  You / your authorized representative may participate in 
the tender opening with authorization letter. 

The tenderers who are desirous of sending their tender documents by post or courier are advised 
to send the same well in advance so as to reach the Office of the DY GEN MANAGER / CIVIL / FACTORY 
/ PLANNING, Bldg. No. 53 Ground Floor, BHEL, Trichy – 620 014, Tamilnadu on or before 17.07.2017 
at 14.00 hrs. 
 

The late tenders received after the tender submission / opening time will be summarily 
rejected and will not be considered for any reason. 
 
Clarification if any, can be obtained contacting e-mail id devapurush@bheltry.co.in /                            
ravi@bheltry.co.in / akila@bheltry.co.in 0431-2571937 / 2571214 / 2574658 
  
Latest updates on the important dates, Amendments, Correspondences, Corrigenda, Clarifications, 
changes, Errata, Modifications, Revisions, etc. to Tender Specifications will be hosted in BHEL webpage 
(www.bhel.com --> Tender Notifications --> View Corrigendums) and not in the newspapers. Bidders to 
keep themselves updated with all such information. One set of tender documents shall be retained by the 
bidder for their reference. 
 
Kindly acknowledge the receipt of the entire set of tender document 

 
 

Yours faithfully 
For and on behalf of  

BHARAT HEAVY ELECTRICALS LIMITED, 
 
 
 

             DGM/ CIVIL / PLANNING,Designs&QC 
BUILDING No. 53. 

 
 
 
 
 
 
 
 

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:devapurush@bheltry.co.in%20/
mailto:%20ravi@bheltry.co.in
mailto:%20ravi@bheltry.co.in
mailto:thiyaguvj@bheltry.co.in
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                                             BHARAT   HEAVY ELECTRICALS LIMITED 

TIRUCHIRAPPALLI – 620 014 
CIVIL ENGINEERING DEPARTMENT (TOWNSHIP) 

 
PREAMBLE 

The scope of work  Improvements to Electrification in Public Buildings in BHEL 
Township. 
Value of Work: Rs.16.49 Lakhs     Period of Contract: 15 (FIFTEEN) Months 
 

1. Time is the essence of the contract.  Being a time bound project, the contractor should make all efforts to 
complete the work in time.  Even though the overall completion period is indicated as 15 months, the works 
shall be completed progressively and handed over as per agreed split up schedule. 

 
2. The tenderers are advised to visit the site and get themselves acquainted with the site conditions before 

submitting the offer. 
 

3. The following eligibility criteria shall be complied to fulfill the Qualification Bid:-  
  

 i)The tenderer should have ESI, EPF, PAN , Goods,Service Tax Registration No., proof of 
having submitted IT returns acknowledged by IT office, Profit & Loss account and balance 
sheets certified by the auditor  for the three financial years (2013-14, 2014-15 & 2015-16)  
 

 ii)Average Annual financial turnover during the last 3 years, ending 31st 
March of the previous financial year, should be at least 30% of the estimated cost. 
 

 iii)Experience of having successfully completed similar works during last 
7 (Seven) years ending last day of month previous to the one in which applications are invited 
should be either of the following 
a. Three similar completed works costing not less than the amount equal to 40% of the 
estimated cost. 
                                      (or) 
b. Two similar completed works costing not less than the amount equal to 50% of the 
estimated cost. 
                                      (or) 
c. One similar completed work costing not less than the amount equal to 80% of the 
estimated cost. 
 
Similar work means Electrification / Electrical  works  
 
iv)Valid Electrical EA / ESB / EB Licence in the name of contractor from competent authority 
 
v) Latest Solvency certificate (obtained within 6 months from the date of tender opening) 
from Nationalised / Scheduled Bank shall be at least  for a value of 40 % of the estimated 
cost.  

4. The works executed in the own name of the tenderer only will be considered for eligibility criteria. 
5. Dissimilar / irrelevant works will not be considered for eligibility criteria. 
6. Tender Value is only approximate and liable for variation without entitling the tenderer to any compensation, 

till the total value of contract does not vary more than 20%.  The contractor has to execute any item of work 
irrespective of the quantity available in the tender without any reservation till the contract value does not 
vary more than 20%.   

7. Quoted percentage rate for all items shall be firm throughout the contract period of 15 (Fifteen) 
months including extended period if any and no cost escalation is allowed on any account. 

 
8. The works executed in the own name of the tenderer only will be considered for eligibility criteria. The 

nominated committee may also visit the works executed by the contractor / tenderer to ascertain the nature 

of work relating to similar works before qualifying. 
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9.  New Taxes / Levies 

In case the Government imposes any new levy / tax on the output service / goods / work after          
award of the contract, the same shall be reimbursed by BHEL at actual. In case any new tax / levy 
/ duty etc. becomes applicable after the date of Bidder’s offer, the Bidder / Contractor must convey 
its impact on his price duly substantiated by documentary evidence in support of the same before 
opening of Price Bid. Claim for any such impact after opening the Price Bid will not be considered 
by BHEL for reimbursement of tax or reassessment of offer. 

 
After award of work the contractor has to furnish the security deposit, as per Clause 13 of Tender Notice, 
attached in the Tender Document.  Also it is to be noted that after award of work the contractor has to 
furnish 50 % of security deposit before the commencement of work. 

 
 

For any clarification on the tender document, the bidder may seek the same in writing or through email, as 
per specified format, within the scheduled date for seeking clarification, from the office of the undersigned. 
BHEL shall not be responsible for receipt of queries after due date of seeking clarification due to postal 
delay or any other delays. Any clarification / query received after last date for seeking clarification may not 
be normally entertained by BHEL and no time extension will be given. 
 

 
10. Documentary evidences (Xerox copies – Gazetted officer attested & self-attested) for turnover,    

works experience, EPF, ESI, Goods,Service tax and Balance sheet ,Profit & Loss account & IT returns for 

the  last three years etc., all as required & indicated in the tender document should be furnished, without 

which it will not be taken into account.    The tenderers shall produce original document for verification if 

so decided by BHEL. 

In the event of any conflict between requirement of any clause of this specification / documents / drawings 
/ data sheets etc. or requirements of different codes/standards specified, the same to be brought to the 
knowledge of BHEL in writing for clarification before due date of seeking clarification (whichever is 
applicable), otherwise, interpretation by BHEL shall prevail. Any typing error / missing pages / other clerical 
errors in the tender documents, noticed must be pointed out before submission of offer, else BHEL’s 
interpretation shall prevail. 
 
Order of Precedence 
 

In the event of any ambiguity or conflict between the Tender Documents, the order of             
precedence shall be in the order below:   

 
a. Amendments / Clarifications / Corrigenda / Errata etc issued in respect of the tender 
  documents by BHEL 
b. Notice Inviting Tender (NIT) 
c. Price Bid 
d. Qualification Bid 
e. General Conditions of Contract 
 

The decision of Engineer-in-charge shall be final and binding on the contractor regarding clarification of 
items in this tender schedule. 
 

11. The value of turnover and the value of similar works mentioned include materials supplied. 
 

12. The norms for qualification is attached in the Qualification Bid Document.  
 

13. Tender Value is only approximate and liable for variation without entitling the tenderer to any compensation, 
till the total value of contract vary by more than 20% (twenty percentage). 

 
14. BHEL reserves its right to finalize the contract through reverse auction for which only qualified tenderers     
     will be provided with necessary documents containing reverse auction rules, terms and conditions for this  
     purpose. If, in case of opening of price bids, when there is a Tie in the percentage rates quoted by the      
    tenderers,  the ranking will be decided based on Lot System, in the presence of the bidders who witness the     
    price bid opening. 
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15. The offers of the tenderer / bidders who are on the banned list and also the offer of the bidders, who engage 
the services of the banned firms, shall be rejected. The list of banned firms is available on BHEL web site 

(www.bhel.com  Tender Notification  List of Banned Firms )  

 
16. BHEL reserves its right to reject the tender on account of unsatisfactory past performance by the present  

tenderer in another project / sister unit awarded under different enquiry.  
 

17. Documents submitted along with the offer shall be duly signed and stamped in each page by 
bidder/authorized representative of the bidder. 

 
18. The works executed in the own name of the tenderer only will be considered for eligibility  criteria.. The 

nominated committee may also visit the works executed by the contractor / tenderer to ascertain 
the nature of work relating to similar works before qualifying. 

 
19. The offers of the tenderer / bidders who are on the banned list and also the offer of the bidders 

who engage the services of the banned firms, shall be rejected. The list of banned firms is     
available on BHEL web site (www.bhel.com ---> Tender Notification - List of Banned Firms ) 

 

20. No advance / mobilization advance will be given and the part payment or advance for raw materials 

brought by the successful tenderer will not be paid. Payment will be made only for the quantities actually 

executed for a finished item of work as    measured and accepted finally. No separate payment will be 

paid for invisible and visible wastage and scrap materials. No advance payment will be made. No part 

payment will be made.  
21. The successful tenderer has to raise invoice in running bills based on the measurements written in the 

Measurement Book.  

22. Tenderers are requested to furnish the duly filled in E format (attached as separate in the 
 Qualification Bid) sheet along with a cancelled cheque leaf to accept Electronic Fund Transfer / R T G S 
transfer for any payment from BHEL, Trichy. 

 
23. The percentage rate offered is for finished item of works and shall provide for the complete cost towards 

fuel, tools, tackles, plant & machinery, temporary works, labour, materials, levies, taxes, transport, lay-out, 
repairs, rectifications, maintenance till handing over, supervision,  labour colonies, establishment, services, 
roads, revenue expenses, overheads, profits & all  other incidentals etc., complete.                                         
The rate quoted shall not include Goods,service tax.  However the Goods service tax as applicable for this 
contract work can be claimed from BHEL along with their monthly bills for further payment to be made to 
the authorities concerned. The contractor has   to  submit  the Goods,service tax payment challan as a 
documentary proof of having paid the  Goods service tax for the previous bill  for  which  he  has  received 
the Goods service  tax  payment along with the subsequent bill for which payment has  to  be  processed. 
       
The L1 position based on the quoted values (subject to calculations) excluding Goods,service tax, will not 
necessarily mean L1 for a vendor, but the net liability to BHEL, after considering the Goods service tax 
criteria for the vendors who had participated in the tender.  In case of non-applicability of Goods service 
tax, the contractor has to submit a declaration along with the tender documents. 

 
24. Some changes are likely in the quantities furnished as well as in the layout, design and specifications of 

the work.  The rates quoted shall be deemed to be inclusive of all such contingencies. 
 

25. Usually, working hours are limited to day time only.  In emergency cases to carryout works during nights, it 
may be done so with the specific prior permission of BHEL.  In such case, it is to be carried out in the 
presence of BHEL officials or their authorized persons. 

 
The work shall be carried out as per drawings released then and there, Department Work & Safety 

procedure, AWS / BIS specifications, standard code of practice and as per the instructions of Engineer-

in-charge.  The brief description of items of work is given in the bill of quantities provided in the Price Bid. 

Tenderer has to quote single common percentage both in figures and in words for all the items 

given in the Bill of Quantities provided in the Price Bid. The Price Bid cover shall contain price bid 

document duly filled in and signed by the tenderer in all the pages.  The tenderer has to quote 

most competitive rate in  Percentage Below (100-X) % / At par (100%) / Above (100+X) % of the 

rates provided  in Bill of Quantities appended from Page 20  to 30  in Price bid. 
 

http://www.bhel.co/
http://www.bhel.co/


 7 
  

CONTRACTOR                                                             ACCEPTING OFFICER 
 

26. For any item of work not covered in Bill of Quantities, the rate will be arrived at based on the conditions 
given in BHEL General Conditions of Contract in force. 

 
27. The contractor has to furnish the security deposit, as per Clause 13 of Tender Notice, attached in 

the Price Bid if the work is awarded.   Further the contractor has to furnish 50 % of security deposit 
before signing of agreement and commencement of work. 

 
28. The contractor has to arrange sufficient number of Lorries to collect & transport the surplus earth, 

construction debris generated, etc. at site. Otherwise BHEL would clear the debris at the contractor’s risk 
and cost. 
 

29. The contractor has to execute any item of work irrespective of the quantity available in the tender without 
any reservation / extra cost till the contract value does not vary more than 20%.   

 
30. Since the responsibility for the quality, workmanship and accuracy of any work being carried out under this 

contract lies with the contractor, the contractor should ensure that no work is done without the presence of 
contractor’s representative at the work spot.  The contract should arrange for surveying construction site at 
his own cost. 

 
31. Statement of completed works with detailed measurements along with material reconciliation statements 

shall be submitted by the contractor in the last week of every month or as required by the department for 
processing bill. 

 
32. The decision of Engineer-in-charge shall be final and binding on the contractor regarding clarification of 

items in this tender schedule. 
 

33. The works contract to be entered into with the successful tenderer will be governed by the BHEL Revised 
General Conditions of Contract in force. 

 

34. The contractor shall follow norms of BHEL security system for movement of men & materials within the 

complex including biometric system. 

 

35. The workmen to be deployed by the contractor shall adhere to the safety / security rules and regulations of 

the Company and any person who is found to be violating the security / safety rules of the company shall 

be replaced immediately at the cost of the contractor. 
 

36. The contractor shall strictly adhere to various labour laws in force. 
 

37. If any of the workers employed by the contractor is found to indulge in acts subversive of discipline,  
      the same will be brought to the knowledge of the contractor and he shall arrange for replacement of      
      such personnel. 
 

38.  Usually, working hours are limited to day time only.  In emergency cases to carryout works during     nights, 
it may be done so with the specific prior permission of BHEL. In such case, it is to be carried out in the 
presence of BHEL officials or their authorized persons. 

39. The contractor has to carry out all the works on all days except Sundays and BHEL holidays under normal 
circumstances. However sweeping of all shop floors has to be done in Sundays and BHEL holidays, if 
required. 

 
40. Contractor/Authorized representative must be present at site to supervise the activities on day-to-day basis 

and for giving necessary instructions regarding the work to be carried out.  
 

41. Bank Guarantee format for security deposit is enclosed in qualification bid to be used by the successful 

tenderer. The bank guarantee bond (BG)  is to be submitted by the successful tenderer  on non judicial 

stamp paper of Rs100/- and should be only from any one of the banks as per the list of consortium banks 

in India enclosed in the qualification bid.  
 

42. The contractor has to submit the organization chart of their set up for the works and any change thereafter 
in the organization set up shall have the prior approval of BHEL. 

 
43. The contractor should submit the programme for the completion of work and the list of machineries and site 

personnel to be deployed for the work along with tender. 
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44. The contractor should establish his own site office, fabrication yard, handling facility, storage facility to stock 

department supply materials at his own arrangement. 
 

45. The contractor is required to carry out construction activities as directed by the department officials.  It is 
required to engage certain minimum strength of staff for effective supervision of works as indicated below:  

 

Min of Supervisor (Diploma Holder)      -  1 No. 

Min of Electricians                                 -  6 No’s 

Min no helpers                                       -  5 No’s 

 
46. Adequate number of Quality Engineer and qualified Safety Engineer should be deployed at site.    
47. To safeguard the persons working at height in roof, wall etc., sufficient number of Industrial Safety nets 

shall be provided at tenderer’s cost in appropriate level and locations.  The working hand including 
Supervisors, Engineers should wear the personal protective items and safety measures such as helmets, 
safety belts, shoes, etc., before entering into working place. 

 
48. The tenderer has to deploy adequate labour of required categories such as Unskilled, Skilled, Mason, 

Carpenter, Plumber, Welder, Fitter, Mistry, electrician, technically experienced, etc. so as to execute the 
works simultaneously in all areas of work.   The Technical persons with experience shall have to produce 
valid certificate for verification. 

 
49. The contractor shall follow norms of BHEL security system for movement of men & materials within the 

complex including bio-metric system. 
50. Exclusive Stores personnel should be engaged who would coordinate with department official for clearance 

and collection of BHEL supplied materials required for works. 
 

51. Separate non-technical persons should be engaged for arranging daily gate passes for labours and vehicles 
entry in all the gates of Factory / Township Complex. 

 
52. The tenderer shall carry out health performance test at his cost for all the workmen engaged in the work 

through a registered medical practitioner and produce certificate on demand.     
 

53. All the works shall be executed as per the standard specifications as provided in TNBP / BIS. 
 

54. All the materials supplied by the contractor should conform to the relevant IS/BS/ISO/EN/ TNBP 
Specifications and got approved by the engineer-in-charge.  

 
55. The contractor should maintain proper accounts for materials if any supplied by this organization and these 

should be available at the site of work for verification and check by the Officials of this organization at any 
time. 

56. All materials brought by the Contractor for incorporation in the work shall be got inspected and approved 
by the Engineer-in-charge before they are incorporated in the work.   

 
57. The contractor should use only the materials of brand and quality as approved by BHEL. 

 
58. All materials and consumables brought by the contractor should have manufacturer’s certificate. 

 
59. All tools and plants including jack hammer with silencer & bits, rock drilling machine, etc., required for all 

the works covered under this contract will have to be brought by the contractor.   
60. All safety measures are to be followed during execution of work, particularly during blasting and only 

licensed blaster should be engaged for this purpose.  Sufficient care shall be taken by the contractor during 
excavation to avoid damages to the buried pipe lines, cables and other infrastructure like railway lines if 
any etc. Controlled blasting including muffling can be carried out with prior permission from safety 
department. 

61. Contractor’s materials and tools & plants shall have to be brought inside factory / Township with proper 
invoice / voucher and make necessary entry in the security gate.  They should maintain proper record for 
tools and plants, materials, etc., brought inside.  

 
62. The contractor should extend fullest co-operation with the third party agencies engaged, if any by BHEL, to 

adhere the Quality Control Procedures ensuring quality. 
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63. The contractor should extend full co-operation to the other contractors who may be doing other works in 
the same areas to enable them to execute their portions of work without any delay or difficulty. 

 
64. With regard to specifications not covered by the General and Special Conditions of Contract, those 

contained in the Tamil Nadu Building Practice Standard Specifications or Electrical specifications approved 
by Bharat Heavy Electricals Limited, shall apply. 

 
65. Tenderers are requested to furnish the duly filled in E format attached as separate sheet along with a 

cancelled cheque leaf to accept Electronic fund transfer / R T G S transfer for any payment from BHEL, 
Trichy. 

66. Bank Guarantee format can be obtained after award of work in case of successful tenderer.  
 

67. No advance / mobilization advance will be given. 
 

68. LD / Penalty clause is applicable as per General Conditions of Contract in force.  
 

69. BHEL reserves its right to finalize the contract through reverse auction for which only qualified tenderers 
will be provided with necessary documents containing reverse auction rules, terms and conditions for this 
purpose. 

 
70. The tenderer has to ensure payment of Minimum Wages as per Tamil Nadu State Minimum Wages 

as applicable under law from time to time.  At present the Tamil Nadu State Government Minimum 
wages declared is enclosed for your reference (Page No.14) 
Normally the revision will be with effect from 1st April of every year. Tenderers are requested to 
quote their offer after taking into account of the above factor also.  
 

71. The labourers engaged in this contract shall be paid additional payment as mentioned below in 
addition to the payment of Minimum wages as stated above.      

a) Unskilled Worker   Rs. 3200 per month 
b)  Semi-skilled Worker   Rs. 3700 per month 
c) Skilled Worker / Supervisor  Rs. 4100 per month 

Also the labourers shall be paid a minimum bonus which shall be 8.33% as per the payment of 
Bonus Act 1965 for the total wages paid (i.e.) Payment of minimum wages and additional payment 
as mentioned above.The Contractor shall have to remit EPF & ESI contributions at the rates 
applicable under law to the authorities concerned for the total wages paid (i.e.) Payment of minimum 
wages and additional payment as mentioned above. 
Important Note: 
 

"The contractor has to disburse the salary/wages for their workmen preferably through Bank.  If  wages 
are paid through Banking channel,  the relevant Bank statement/proof for Bank payment  should also 
be produced along with PF and ESI challans  to Welfare Section every month." 
 

72. Any claim or dispute arising from the tender stage, till/after completion of the work under the terms 
and conditions stipulated in the tender document/contract agreement shall only be enforced or settled in 
the courts at Tiruchirappalli, TamilNadu only. 
 
73. Force Majeure clause:  If at any time during the continuance of this contract the performance in 
whole or in part by either party of any obligations under this contract shall be prevented or delayed by 
reason, of any war, hostilities, acts of the public enemy, civil commotion, sabotage, fires, explosions, 
epidemics, quarantine, restrictions or acts of GOD (hereinafter referred to as events) then provided notice 
of happening of any such events is given by either party to other within twenty one days from the date of 
occurrence thereof neither party shall reason of such events be entitled to terminate this contract nor shall 
either party have any such non performance and delay is resumed as soon as practicable after such 
events has come to an end or ceased to exist. If the performance in whole or part of any obligation under 
this contract is prevented or delayed by reason or any such event claims for extension of time shall be 
granted for period considered reasonable by  BHEL subject to prompt notification by the tenderer to BHEL 
of the particulars of the events and supply to the BHEL if required of any supporting evidence. Any waiver 
of time in respect of partial installment shall not be deemed to be a waiver of time in respect of remaining 
deliveries. 
74. The correspondence exchanged against the tender from both tenderer and BHEL through email 
are considered as valid document legally though it is not signed. It is treated as valid confirmations made 



 10 
  

CONTRACTOR                                                             ACCEPTING OFFICER 
 

on behalf of the respective company and very much comes under the legal ambit of the business 
transaction and hence it is binding on both the parties to the business. 
 
75. Any transaction pertaining to the tender from both the parties of business done round the clock 
irrespective of the office or business hours of the companies, are valid legally and binding on both the 
parties. This applies to the extent only in such cases where deadline time for transaction is not specifically 
declared by either or both the patties to the business. 
76. In case Letter of Intent (LOI) is issued through email, the PC generated time and date of mail shall 
be construed as the official time and date of release of LOI. In as much as this date is within the last date 
of validity given by the bidder the LOI is said to have been issued within the validity period and shall be 
biding on both the parties to the business. 

 
77. Tenderers participating in the tender should declare in their technical bid that whether they have 
been black-listed / kept on hold for a specified period / given Business holiday for a specified period by 
any Public sector undertaking or Government departments. The reasons for such action with details and 
the current status of such hold shall be clearly furnished to BHEL. If no such details are mentioned in the 
offer then it will be construed that the subject bidder is not under any such hold. But at a later date if it 
comes to the notice of BHEL about any such hold under enforcement on the subject bidder, BHEL will 
have every right to reject the offer of such vendors at any point of time and also under any stage of the 
finalisation of the subject tender irrespective of the status of the subject bidder in that tender. Such bidders 
will not be permitted to participate in the further tender proceedings and will be communicated suitably. 
They will not be also considered for any on going tenders even if participated till the hold is officially lifted 
and confirmed in writing. 

 
78.If, in case of opening of price bids, when there is a Tie in the percentage rates quoted by the tenderers,  
the ranking will be decided based on Lot System, in the presence of the bidders who witness the price 
bid opening. 

 

79.MSE vendors can avail EMD / Tender Document cost waiver benefits only if they submit 

along with the offer, attested copies of either EM II certificate having deemed validity (five 

years from the date of issue of acknowledgement in EM II) or valid NSIC certificate or EM 

II certificate along with attested copy of a CA certificate (Format shown below).  

 Tenders without EMD / Tender Document cost / MSME proof will be summarily 

rejected. 
 

Certificate by Charted Accountant on letter head 
This is to certify that M/s._______________________ (hereinafter referred to as “company‟) having its 
registered office at ___________________________ is registered under MSMED Act 2006, 
(Entrepreneur Memorandum No (Part II)) _______________________ dtd. ________, Category :____( 
Micro/Small). (Copy enclosed). 
 
Further verified from the Books of Accounts that the investment of the company as per the latest audited 
financial year _________ as per MSMED Act 2006 is as follows: 
 

1. For Manufacturing Enterprises: Investment in plant and machinery (i.e. original cost 
excluding land and building and the items specified by the Ministry of Small Scale Industries 
vide its notification No. S.O.1722(E) dated October 5, 2006):  
` ___________ Lacs  

2. For Service Enterprises: Investment in equipment (original cost excluding land and building 
and furniture, fittings and other items not directly related to the service rendered or as may be 
notified under the MSMED Act 2006):  
` ____________Lacs  

(Strike off whichever is not applicable) 
 

The above investment of ` __________________ Lacs is within permissible limit of 
`_____________________ Lacs for _______________ Micro / Small (Strike off which is not applicable) 
Category under MSMED Act 2006. 

     Or 
The company has been graduated from its original category (Micro / Small) (Strike off which is not 
applicable) and the date of graduation of such enterprise from its original category is …………….. (dd 
/ mm / yyyy) which is within the period of 3 years from the date of graduation of such enterprise from 



 11 
  

CONTRACTOR                                                             ACCEPTING OFFICER 
 

its original category as notified vide S.O. No. 3322(E) dated 01.11.2013 published in the gazette 
notification dated 04.11.2013 by Ministry of MSME. 
 
Date: 
(Signature) 
Name: 
Membership number: 
Seal of Chartered Accountant 

Place: 
Date:  
       
The bidder along with its associate/ collaborators / sub contractors / sub vendors / consultants / service 
providers shall strictly adhere to BHEL fraud prevention Policy displayed on BHEL website 
http://www.bhel.com and shall immediately bring to the notice of the management about any fraud or 
suspected fraud as soon as it comes to their notice 

1. Deviations 

The contractor shall not make any alteration in addition to or omission from the work as described in 
the tender documents except in pursuance of the written instructions of the Engineer-in-charge.  No 
such deviation from the work described in the tender documents shall be valid unless the same has 
been specifically confirmed and accepted by the Accepting Officer in writing and incorporated in the 
contract. 

 
The Accepting Officer may deviate either by way of addition or deduction, from the work so described, 
provided that the contract sum be not thereby varied on the whole by more than the percentage set 
out in the tender documents.  The value of all addition and deductions will be added to, or deducted 
from the contract sum.  Whenever the Accepting Officer intends to exercise such a right, his intention 
shall specify the deviations which are to be made, the lumpsum assessment or the proposed basis 
of payment, the extra time allowed, if any, and the date for completion of the entire contract. 

 
Any objection by the Contractor to any matter concerning the order shall be notified by him in writing 
to the Engineer-in-charge within Seven days from the date of such order, but  under no  
circumstances  shall  the work be stopped (unless so ordered by the Engineer-in-charge) owing to 
differences or controversy that may arise from such an objection. In the absence of such a notification 
of objection by the contractor, he will be deemed to have accepted the order and the conditions 
stated therein.  In the event of the contractor failing to agree with the Engineer-in charge regarding 
the terms of the proposed deviation, the objection shall be referred to the Project Manager whose 
decision shall be final conclusive and binding on the Contractor. 

 
2.  Arbitration: 

 

Except where otherwise provided for in the contract all questions and disputes relating to the meaning 

of the specifications, designs, drawings and instructions hereinbefore mentioned and as to the quality 

of workmanship or materials used on the work or as to any other question, claim, right, matter or 

thing whatsoever in any way arising out of or relating to the contract, designs, drawings, 

specifications, estimates, instructions, orders or these conditions or otherwise concerning the work 

or failure to execute the same whether arising during the progress of the work or after the completion 

or abandonment thereof shall be referred to the sole arbitration of the Executive Director  / General 

Manager of BHEL and if  ED   is unable or unwilling to act, to the  sole arbitration of some other 

person appointed by the  ED / General Manager, willing to act  as such arbitrator.  The cases referred 

to arbitration shall be other than those for which the decision of the Manager / Senior Engineer / 

Engineer-in-charge is expressed in the contract to be final and conclusive.  

 

There will be no objection if the arbitrator so appointed is an employee of B.H.E.L and that he had to 

deal with the matters to which the contract relates and that in the course of his duties as such he had 

expressed views on all or any of the matters in dispute or difference. 

 

The arbitrator to whom the matter is originally referred being transferred or vacating his office or 

being unable to act for any reason, such Executive Director / General Manager as aforesaid at the 

time of such transfer, vacation of office or inability to act, shall appoint another person to act as 

http://www.bhel.com/
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arbitrator in accordance with the terms of the contract.  Such person shall be entitled to proceed with 

the reference from the stage at which it was left by his predecessor. 

 

Subject as aforesaid the provision of the Arbitration & Reconciliation Act, 1996 or any statutory 

modification or re-enactment thereof and the rules made there under and for the time being in force 

shall apply to the arbitration proceeding under this clause. 

 

It is a term of the contract that the party involving arbitration shall specify the dispute or disputes to 

be referred to arbitration under this clause together with the amount or amounts claimed in respect 

of each such dispute. 

 

The arbitrator(s) may from time to time with consent of the parties enlarge the time for making and 

publishing the award. 

 

The work under the Contract shall, if reasonably possible, continue, during the arbitration 

proceedings and no payment due or payable, to the Contractor shall be withheld on account of such 

proceeding. 

 

The Arbitrator shall be deemed to have entered on the reference on the date he issues notice to both 

the Parties fixing the date of first hearings. 

 

The arbitrator shall give a separate award in respect of each dispute or difference referred to him. 

 

The venue of arbitration shall be such place as may be fixed by the Arbitrator in his sole discretion. 

 

The award of the arbitrator shall be final, conclusive and binding on all parties to this contract. 

 

In the event of disputes or differences arising between one public sector enterprise and a Govt.  

Department or between two public sector enterprises the above stipulations shall not apply the 

provisions of BPE office memorandum No. BPE/CL 001/ 76MAN / 2 (1.10) 75-BPE (GM-1) dated 1st
 

January 1976 or its amendments for arbitration shall be applicable. 

 

Except as provided elsewhere in this Contract, in case amicable settlement is not reached between 

parties, in respect of any dispute or difference; arising out of the formation, breach, termination, 

validity or execution of the Contract; or, the respective rights and liabilities of the Parties; or in relation 

to interpretation of any provision of the contract; or, in any manner touching upon the Contract, then, 

either Party may, by a notice in writing to the other party refer such dispute or difference to the sole 

arbitration of an arbitrator appointed by Executed Director, BHEL, Trichy. 

 

The Arbitrator shall pass a reasoned award and the award of the Arbitrator shall be final and binding 

upon the Parties. 

 

Subject as aforesaid, the provisions of Arbitration and Conciliation Act 1996 (India) or statutory 

modifications or re-enactments thereof and the rules made thereunder and for the time being in force 

shall apply to the arbitration proceedings under this clause.  The seat of arbitration shall be such 

place as may be fixed by the Arbitrator in his sole discretion. 

 

Subject to the arbitration in terms of Clause, the Courts at Trichy shall have exclusive jurisdiction 

over any matter arising out of or in connection with this contract. 

 

Notwithstanding the existence or any dispute or differences and / or reference for the arbitration, the 

Contractor shall proceed with and continue without hindrance the performance of its obligations 

under this Contract with due diligence and expedition in a professional manner except where the 

Contract has been terminated by either Party in the terms of this Contract. 

 

In case of Contract with Public Sector Enterprise (PSE) or a Government Department, the 

following shall be applicable: 

In the event of any dispute or difference relating to the interpretation and application of the provisions 

of the Contract, such dispute or difference shall be referred by either Party for arbitration to the sole 

arbitrator in the Department of Public Enterprises to be nominated by the Secretary to the 
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Government of India in-charge of the Department of Public Enterprises.  The Arbitration and 

Conciliation Act, 1996 shall not be applicable to arbitration under this clause.  The award of the 

arbitrator shall be binding upon the Parties to the dispute, provided, however, any Party aggrieved 

by such award may make further reference for setting aside or revision of the award to the Law 

Secretary, Department of Legal Affairs, Ministry of Law and justice, Government of India.  Upon such 

reference the dispute shall be decided by the Law Secretary or the Special Secretary or Additional 

Secretary when so authorized by the Law Secretary, whose decision shall bind the parties hereto 

finally and conclusively.  The Parties to the dispute will share equally the cost of arbitration as 

intimated by the Arbitrator.” 
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BHARAT HEAVY ELECTRICALS LIMITED 
(A Government of India Undertaking) 

Unit: TIRUVERUMBUR, BOILER PROJECT, P.O. 
TIRUCHIRAPALLI - 620 014. 

 
CIVIL ENGINEERING DEPARTMENT 

 

                                          NOTICE INVITING TENDER      

           

01. Name of work    :     Improvements to Electrification in Public  
                                                                       Buildings in BHEL Township. 
 
02. Estimated Cost    : Rs. 16.49 Lakhs +applicable Goods Service Tax 
 

03. Earnest Money Deposit  : Rs. 33,000/- 
 

04. Completion Time  : 15 (Fifteen) Months  
(From the date of commencement of the work which will 
be reckoned from the date of handing over to the 
Contractor)  

 

05. Cost of Tender Document : Rs.750/- (including Sales Tax)  

      This amount will not be refunded under any  
      circumstances 
06.  Last Date for Receipt of  

 Tenders    : 14.00 Hrs. on 17.07.2017 
 

07.  Date of Tender Opening  : 14.00 Hrs. on 17.07.2017 
 
08. Maintenance Period   : 6 (Six Months from the date of actual  
                  completion of the entire  work and handing 
                                                                              over to Bharat Heavy Electricals Limited)  
 
 

Tender document contains 106 pages in Qualification Bid and 36 pages in Price Bid including Bill of 

Quantities, EFT format etc. 
 
 

Issued to Messrs. / Thiru  : ………………………………………………… 

      ………………………………………………… 

      ………………………………………………… 

      ………………………………………………… 

 
 
 

     ISSUING OFFICER 
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INSTRUCTIONS TO TENDERERS 
 

1. The tender is open to all Contractors. The Contractors not borne on the approved list of contractors of this 
organization must submit the following testimonials simultaneously with their tenders. 
 

i. A Certificate to establish that the tenderer is an independent contractor working on his own  
 

ii. At least two certificates from responsible Officers of Government of Firms of repute, regarding 
the tenderer’s capacity to undertake and carryout the work tendered for or similar work 
satisfactorily.  

NOTE:  
a) Copies of testimonials unless attested by a Gazetted Officer will not be accepted. 

 
b) Non – Submission of the above testimonials simultaneously with the tenders may result in the 

tender being rejected 
 

2. The tenders should be accompanied by a list of contracts already held by the contractor at the time of 
submitting the tender and giving the following particulars  
 

a) Value of  each contract 

b) The balance value of work  to be done on the same 

3. The tenderer is advised to obtain the tender documents in person or by a messenger duly authorized to do 
so. The BHARAT HEAVY ELECTRICALS LIMITED will not under any circumstances accept responsibility 
for the non – receipt of delay in the receipt of the tender documents by the tender. 
 

4. The common percentage Rate all items of the tender schedule should be quoted in FIGURES and in 
WORDS. In case of any difference in the rates quoted in figures and in words, the lower of the two rates 
will be taken as the tendered rate.  Unit rate quoted shall be the basis for arriving the total value of the 
tender.  The total amount for every item shall be arrived by multiplying the unit rate with the quantity 
indicated for that item.  In case of any arithmetic deviation is noticed in the total amount, the same will be 
corrected and evaluated by taking unit rate as basis and multiplying with the quantity indicated. 

 
5. The percentage rate offered is for finished item of works and shall provide for the complete cost towards 

fuel, tools, tackles, plant & machinery, temporary works, labour, materials, levies, taxes, transport, lay-out, 
repairs, rectifications, maintenance till handing over, supervision,  labour colonies, establishment, services, 
roads, revenue expenses, overheads, profits & all  other incidentals etc., complete. 
                                            
The percentage rate quoted shall not include Goods,service tax.  However the Goods service tax as 
applicable for this contract work can be claimed from BHEL along with their monthly bills for further payment 
to be made to the authorities concerned. The contractor has   to  submit  the Goods service tax payment 
challan as a documentary proof of having paid the  goods service tax for the previous bill  for  which  he  
has  received the goods service  tax  payment along with the subsequent bill for which payment has  to  be  
processed. 
       
The L1 position based on the quoted values (subject to calculations) excluding goods service tax, will not 
necessarily mean L1 for a vendor, but the net liability to BHEL, after considering the goods service tax 
criteria for the vendors who had participated in the tender.  In case of non-applicability of Goods service 
tax, the contractor has to submit a declaration along with the tender documents. 

Tender Value is only approximate and liable for variation without entitling the tenderer to any 

compensation, till the total value of contract does not vary more than 20%.  The contractor has to 

execute any item of work irrespective of the quantity available in the tender without any reservation till the 
contract value does not vary more than 20%.   
 
 

 
6. Should a tender find discrepancies or omissions in the drawings or any of the tender documents or should 

be in doubt as to their meaning, he should at once address the authority inviting the tender for clarification. 
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Every endeavor is made to avoid any error which can materially affect the basis of the tender but the 
successful tenderer shall  take upon himself to provide for the risk of any error which may be subsequently 
by discovered and shall make no subsequent claim on account thereof. 
 

7. Tenders submitted by post should be sent “Registered Post with Acknowledgement due”. These should be 
posted with due allowance for any delay in postal delivery. Tenders received after the due date and time of 
opening, tenders are liable to be rejected. 

 
8. Where the tender called for covers only the building work and excludes internal services such as sanitary 

and water supply installations, electrification etc., the building contractor will have to leave pockets, holes, 
etc., as required for other works and will have to phase his work to ensure smooth progress of the work of 
the other agencies also as directed by the Engineer – in – charge. 

 
9. Where the tender schedule contains special items of work such special floor finishes, foam concrete for 

insulation, special water proofing treatment to roofs etc., it will be entirely at the discretion of the Project 
Authorities to allot these items of work to other contractors specialized in these works. In such cases, the 
main building Contractor will have  to tender all necessary co-operation to the agencies involved so as to 
ensure the smooth progress of all work. 

 
10. The contractor’s responsibility under this contract shall commence form the date of receipt of the   LOI by 

the tenderer.  The scheduled period of completion for this work will be as mentioned in page No. 01, and 
the Contractor will have to plan his work accordingly. 

 
11.  Generally, the maintenance period for any work under BHEL organization will be SIX (6) MONTHS. 

 
12.  Earnest Money Deposit:  
 
12.1)  EMD is to be paid by tenderers for securing fulfilment of any obligations in terms of the  NIT. Earnest 

Money is to be paid by each tenderer to ensure that the tenderer does not refuse to execute the work 
after it is awarded to him.    

 
12.2) Rates of EMD shall be as under: 
 

For works/ services costing 
upto Rs 10 Crs 

 

2% of the estimated cost 

For works/ services with 
costing more than Rs10 Crs 

 

    Rs. 20 lakhs plus 1% of the estimated cost 
over Rs 10 Crs 

 
12.3) Mode of Deposit: 
 
The EMD may be accepted only in the following forms: 
 
(i) Cash deposit as permissible under the extant Income Tax Act (before tender 
                opening) 
(ii) Electronic Fund Transfer credited in BHEL account (before tender opening) 
(iii) Banker’s cheque/ Pay order/ Demand draft, in favour of BHEL ,Trichy (along with  
      offer) 

In case total EMD amount is more than Rs.20 Lakh, the amount in excess of Rs 20 lakh may be accepted 
in the form of Bank Guarantee from scheduled bank. The Bank Guarantee in such cases shall be valid for 
at least six months. 

 

(Important Note: One time EMD is no more applicable for tender, as per recent corporate 

guidelines. Hence tenderers who had previously remitted one time EMD, also shall have to 

necessarily take EMD of specified amount mentioned for this tender)   
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    12.4)  EMD by the Tenderer will be forfeited if, 
 
i)  After opening the tender and within the offer validity period, the tenderer revokes his tender or 

makes any modification in his tender which is not acceptable to BHEL. 
 
ii) The Contractor fails to deposit the required Security deposit or commence the work 
within the period as per LOI/ Contract. 
12.5) EMD by the tenderer shall be withheld in case any action on the tenderer is nvisaged 

under the provisions of extant “Guidelines on Suspension of business dealings with 
suppliers/ contractors” and forfeited/ released based on the action as determined under 
these guidelines. 
 

12.6) EMD shall not carry any interest. 
12.7) EMD of successful tenderer will be retained as part of Security Deposit 

 
13. Should a tenderer or a contractor on the list of approved Contractors  have a relative, or in the case or a 

film or Company of contractors any of its shareholders or shareholder’s relative, employed in a gazetted 
capacity in the Engineering Department of the Bharat Heavy Electricals Limited, the authority inviting 
tenders shall be informed of this fact at the time of submission of the tender, failing which tender, may be 
disqualified or if such fact subsequently comes to light, the contract may be rescinded in accordance with 
the relevant provisions in the General Conditions of Contract. 
 

14. If tenderer expires after the submission of his tender or after the acceptance of his tender the BHEL may, 
at their discretion, cancels such tender. If a partner of a firm expires after submission of tender or after the 
acceptance of the Tender, BHEL may cancel such Tender at their discretion unless the firm retain its 
character. 

15. The Bharat Heavy Electricals Limited will not be bound by any power of attorney granted by the tenderer 
or by changes in the composition of firm made subsequent to the execution of the contract. They may 
however recognize such power of attorney and changes after obtaining proper legal advice the cost of 
which will be chargeable to the contract concerned. 

 
16. If the tenderer deliberately gives wrong information in his tender or creates conditions favourable for the 

acceptance of his tender, the Bharat heavy Electricals Limited, reserves the right to reject such tender at 
any stage. 

 
17. Words importing the singular number shall also be deemed to include the plural number and vice versa 

where the context so requires. 
 

18. The expenses for completing and stamping the agreement shall be paid by the contractor. 
 

19. The General and special conditions are complementary to each other and where they are conflict the 
Special Conditions shall prevail. In regard to matters not covered by the General and Special Conditions of 
Contract, those contained in the Tamil Nadu Building Practice Standard Specifications or other 
specifications approved by the Bharat Heavy Limited, Shall apply. 

 
20. Tenderers shall not increase their quoted rate in case the Bharat Heavy Electricals Limited, negotiates for 

negotiation for reduction of rate. Such negotiation shall not amount to cancellation or withdrawal of the 
original offer and the rate originally quoted shall be binding on the tenderers for a period of three months 
from the date of opening of tenders. 

 
21. Canvassing in any form in connection with tenders is strictly prohibited and the tenders submitted by the 

contractors who resort to canvassing will be liable to rejection. 

 
22. All contractors will have to produce Income tax Clearance Certificate from the Income Tax– Officer 

concerned along with their tenders. Those Contractors whose income is not taxable will be required to give 
an affidavit of their income on the prescribed form. If the successful tenderer fails to produce the Income – 
tax clearance certificate within the stated period the Earnest Money Deposit and Security Deposit of the 
tenderer may be forfeited and the contract terminated. 
 

23.  If, in case of opening of price bids, when there is a Tie in the percentage rates quoted by the tenderers,  
the ranking will be decided based on Lot System, in the presence of the bidders who witness the price bid 
opening. 
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TENDER NOTICE 
 
NAME OF WORK:  Improvements to Electrification in Public Buildings in BHEL  
                                    Township. 

 
ESTIMATED COST: Rs.16.49 Lakhs 

 
1. SEALED TENDERS for the above noted work are hereby invited from contractor experienced in works of 

similar kind and magnitude. Tenders will be received by DGM / CIVIL / PLANNING / (F&T), 53 Building 

Bharat Heavy Electricals Limited, Tiruchirappalli – 620 014. Up to 14.00 hrs. on 17.07.2017 and will be 

opened on the same day at 14.00 hrs. at the Office of the DGM / CIVIL / PLANNING / (F&T), Building 53, 
in the presence of such of those tenderers. Or their agents who may choose to attend. 
 

2. TENDER FORMS and other particulars regarding the proposed work can be obtained on any working day 

from 8.00 A.M. to 4.30 P.M. up to 15.07.2017 on payment of the prescribed sum of Rs.750/ - per set ( 

including Sales Tax ) Amount not refundable. 
 

3. TENDERS must be submitted in sealed covers and should be addressed to DGM / CIVIL / PLANNING / 
(F&T), Building 53, with full name and address of the tenderer and the name of work being noted on the 
cover. 

 
4. All entries in the tender documents should be in one ink.  Erasures and over writings are not permitted. All 

cancellations and insertions should be duly signed by the tenderer concerned. 
 

5. TENDERERS should fill in all the required particulars in the blank spaces provided for this purpose in the 
tender documents and also sign each and every page of Tender Documents including the drawings 
attached  there to before submitting their tender. 

 
6. UNIT rate should be quoted in figures as well as in words with reference to each item and for all the items 

shown in the attached schedule. These rates shall be for the finished work in site.  Amount of each item 
and the total page by page and also the grand total amount of the whole contract should be filled in by the 
tenderers.  Unit rate quoted shall be the basis for arriving the total value of the tender.  The total amount 
for every item shall be arrived by multiplying the unit rate with the quantity indicated for that item.  In case 
of any deviation is noticed in the total amount, the same will be corrected and evaluated by taking unit rate 
as basis and multiplying with the quantity indicated. 

 
7. QUANTITIES shown in the attached schedule are only approximate and are liable to variation without 

entitling the contractors to any variation in the Quoted rates till the total value of the Contract does not vary 
by more than 20% (twenty percent)  

 
8. In quoting their rates, the tenderers are advised to take account all factors including any fluctuations in the 

market rates etc. No claim will be entertained on this account after acceptance of the tender or during the 
currency of the contract. 

 
9. Before tendering, the tenderers are advised to inspect the site of work and its environments and be well 

acquainted with the actual working and other prevalent conditions position of materials and labour, General 
and Special Conditions of Contract. Instructions to tenders, drawings and Specifications and all other 
documents which form part of the Agreements to be entered into. 

 
10. The rate quoted in the tender shall remain valid for a period THREE MONTHS from the date of opening of 

tenders. 
 

11. In the event of tender being submitted by firm the tender must be signed separately and legibly by each 
partner of member of the firm or in their absence, by the person holding the power of attorney on behalf of 
the firm concerned in the latter case a copy of the power of attorney duly attested by a Gazetted Officer 
must accompany the tender. 

12. Every tender must be accompanied with EMD for the amount as mentioned in “Instruction to Tenderers”. 
This Earnest Money will be refunded to the unsuccessful tenderers within fifteen days of finalization of the 
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award of work. In case of the successful tenderer, the Earnest Money will be retained as part of the Security 
Deposit for satisfactory completion of the work in accordance with Clause 16 of the General Conditions of 
Contract 
 

NOTE: Cheques, Currency Notes and Money Orders will not be accepted in lieu of the deposit receipt  
        referred to above. 

 
     13. Security Deposit 
 

13.1 The Security Deposit shall be collected from the successful tenderer. The total amount of security 
deposit will be 5% of the contract value. EMD of the successful tenderer shall be converted and 
adjusted towards the required amount of Security Deposit. 

 
At least 50% of the required Security Deposit, including the EMD has to be furnished by the 
contractor before   commencement of the work.  

 
Failing which the recovery of interest will be made at prime lending rate of SBI plus 2% for 
the period of default. 

13.2 Security Deposit may be furnished in any one of the following forms: 

 
i. Cash (as permissible under the extant Income Tax Act) 
 

ii. ii)  Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand 
Draft/ Electronic Fund Transfer in favour of BHEL 

 
iii. Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in 

the Companies Act. The Bank Guarantee format should have the approval of BHEL 
 

iv. Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as 
defined in the Companies Act (FDR should be in the name of the Contractor, a/c 
BHEL) 

 
v. Securities available from Indian Post offices such as National Savings Certificates, 

Kisan Vikas Patras etc. (held in the name of Contractor furnishing the security and 
duly endorsed/ hypothecated/ pledged, as applicable, in favour of BHEL) 
 
 (Note: BHEL will not be liable or responsible in any manner for the collection of 
interest or renewal of the documents or in any other matter connected therewith) 

 

 13.3  Security Deposit can also be recovered at the rate of 10% of the gross amount progressively 
from each of the running bills till the total amount of the required Security Deposit is collected. 
However in such cases at least 50% of the Security deposit should be collected before start of the 
work and  the  balance 50% may be recovered from the running bills. 
(Note: In case of (a) small value contracts not exceeding Rs 20 lakhs or (b) SAS jobs, work can 
be started before the required Security Deposit is collected. However, payment can be released 
only after collection/ recovery of initial 50% Security Deposit). 

 

             The Security Deposit shall not carry any interest 
 

NOTE:  Acceptance of Security Deposit against Sl. No. (iv) and (vi) above will be subject to hypothecation or 
endorsement on the documents in favour of BHEL. However, BHEL will not be liable or responsible in any 
manner for the collection of interest or renewal of the documents or in any other matter connected therewith.  

   
14. Unless the contractor whose tender is accepted signs the Contract Agreements and makes the necessary 

security deposit specified in Para 13 above within Seven days of the date of the order directing him to do 
so the amount of Earnest Money Deposit already deposited by him will be forfeited and acceptance of his 
tender withdrawn. 
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15. After tender opening if tenderer revokes his tender or increases his earlier quoted percentage rate or after 
acceptance of his tender does not commence the work in accordance with the instruction of the Engineer-
in-charge, the Earnest Money deposited by him will be forfeited and acceptance of his tender withdrawn. If 
only a part of the work included in the tender had been awarded to the tenderer, the amount of Earnest 
Money to be forfeited will be based on the value of the contract so awarded. 
 

16. The Bharat Heavy Electricals Limited reserved the right to reject any or all the received or accept any tender 
or part thereof without assigning any reason thereof. In the case acceptance of part of tender, time for 
completion may also be reduced to the extent considered appropriate by the Accepting Authority. 

 
17. Conditional and Un witnessed tenders, tender containing absurd rates and amounts tenders which are 

incomplete or otherwise considered defective and tenders not in accordance with the tender conditions laid 
down by the Accepting Officer are liable to be rejected. 

 
18. Tenders not submitted on the prescribed form are liable to be rejected. 

 
19. The work must be completed within a period as mentioned in Notice Inviting Tender. 

 
20. The Chairman / General Manger / Deputy General Manager / Deputy Manager / Senior Engineer shall be 

Accepting Officer, herein after referred to as such for the purpose of this contract. 
 

21. This tender notice shall be deemed to form an integral part of the contract to be entered into for this work. 
 

22. The tenderers are advised to go through the condition stipulated in Tender document & code of conduct for 
‘Health & Safety of Contract Labourer’ in details. Any violation thereof will invite punitive action being taken 
against them. While quoting the rate all the above factors are to be taken into account. 

 
23.  The bidder along with its associate/ collaborators/sub contractors/sub vendors/ consultants/      

  service providers shall strictly adhere to BHEL fraud prevention Policy displayed on BHEL     
  website http://www.bhel.com and shall immediately bring to the notice of the management about     
  any fraud or suspected fraud as soon as it comes to their notice 
 
 
 
 
 
 

ISSUING OFFICER 
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TO BE STAMPED IN ACCODANCE WITH STAMP ACT 
 
BANK GUARANTEE FOR SECURITY DEPOSIT 
 
1. THIS DEED OF GUARANTEE made this…….. day of ….…. (Month)…………… (Year) By 
……………………………( Bank ‘s full address) in favour of M/s Bharat Heavy Electricals Limited,   Unit : 
Thiruverumbur, Tiruchirapalli 620 014, having its Registered Head Office at BHEL House, Siri Fort , New 
Delhi 110049. 

 
2. WHEREAS M/s Bharat Heavy Electricals Limited (hereinafter called the “COMPANY”) 
have placed work order(s) which are pending as on date and also proposes to place further work order(s) 
(hereinafter called the “CONTRACT”) up to……… (Date) for fabrications/ for machining/supply  of pressure 
and non – pressure parts with M/s……………(CONTRACTOR’S Full address)  (hereinafter called the 
“CONTRACTOR /SUPPLIER”) and as per the terms of the contract, the company has issued / proposes to 
issue raw materials to the contractor to enable them to complete the work. 
 
3. AND WHEREAS one of the conditions for placing such contract(s) is that the Contractor/  
Supplier shall provide the Company a Bank Guarantee for Rs. …………….in lieu of cash and towards the 
security deposit for the raw materials supplied and to be supplied, in pursuance of the contract(s) already 
placed but pending as on date and the contract(s) to be placed from time to time up to ………….. (Date) and 
also for the satisfactory performance and completion of work/supply as per the terms and conditions of the 
said contract(s). 
 
4. AND WHEREAS the Contractor/ Supplier……………….. approached the ………… (Bank) and  
at their request and in consideration of the arrangement arrived at between the said Contractor / Supplier 
……………… and the said Bank, 
 
5. We ……………………. (indicate the name of the bank with full address), do hereby undertake to  

pay the amounts due and payable under this guarantee without any demur, merely on a demand from the 
Company stating that the amount claimed is due by way of loss or damage caused to or would be caused 
to or suffered by the Company by reason of breach by the said Contractor(s) of any of the terms and 
conditions contained in the said Agreement or by the reason of the contractor(s) ‘failure to perform’ the said 
agreement.    Any such demand made on the Bank shall be conclusive as regards the amount due and 
payable by the Bank under this guarantee.   However, our liability under this guarantee shall be restricted 
to an amount not exceeding Rs.______________________. 

 
6. We……………… (Bank), further assure that the Contractor/ Supplier shall be responsible for  
the safe custody and protection of the raw materials that have been supplied/and to be supplied by BHEL 
under the contract(s) already placed but pending as on date and to be placed up to ……………………..(date) 
against  all risks till they are delivered back as finished products to BHEL  as per the terms and conditions of 
the Contract or as they may direct and until such time, the Contractor/ Supplier shall hold the raw materials 
in trust for BHEL and shall not alienate  the  same in any manner whatsoever by way of sale or mortgage or 
charge or hypothecation etc. in favour of anyone else including the bank herein or any other banks /financial 
institutions etc.  The raw materials shall always remain the property of BHEL and the Bank shall indemnity 
BHEL against the loss, damage or deterioration whatsoever in respect of the said raw materials while in the 
possession of the Contractor/Supplier.   The raw materials of BHEL shall always be open for inspection by 
any Officer authorized by BHEL.   The liability under this Guarantee is a continuing one covering all contracts 
already placed but pending as on date and to be placed up to……………..(date) and should any loss or 
damage occur on account of the breach of the terms and conditions of the said contract(s) by the Contractor/ 
Supplier or should any surplus raw materials become due to the Company under the Contract(s) and remains 
undelivered by the Company, the Bank shall indemnify the Company for the loss /damage for the value of 
raw materials  for Rs……………./- (Rupees ………………Only)  and this is without prejudice to any other 
remedies which may be otherwise  available to the Company by deduction from any sum due or any sum 
which at any time hereinafter become due from the Contractor/ Supplier under this or any other Contract(s). 

 
 
7. We undertake to pay unconditionally to the company and money so demanded  
notwithstanding any dispute(s) raised by the Contractor in any suit, or proceedings pending before any Court 
or Tribunal or Arbitration or before any other authority relating thereto our liability under this present being 
absolute and unequivocal.  The payment under this guarantee would not wait till the disputes have been 
decided by any court or Tribunal or in the arbitration proceedings or by any other authority.  The payment so 
made by us under this Bond shall be a valid discharge of liability for payment so made by us under this Bond 
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shall be a valid discharge of liability for payment thereunder and the Contractor(s) shall have no claim against 
us for making such payment. 
8. We…………………………….( indicate the name of Bank), further agree that the guarantee  
herein contained shall remain in full force and effect during the period that would be taken for the performance 
of the said Agreement and that it shall continue to be enforceable till all the dues of the Company under or 
by virtue of the said Agreement have been fully paid and its claims satisfied or discharged or 
till___________________________________Office / Department/ Division of the Company certifies that the 
terms and conditions of the said Agreement have been fully and properly carried out by the said Contractor(s) 
and accordingly discharges this guarantee. 
9.  

(i)     Unless a demand or claim under this guarantee is made on us in writing on or before the        
______________________we shall be discharged from all the liability under this guarantee    
thereafter.  But where such claim or demand has been preferred by the Company with the Bank before the 
expiry of the said date, the claim shall be enforceable notwithstanding the fact that the said enforcement is 
effected after the said date. 

(ii) For the purpose of this clause, any letter making demand on the Bank by M/s. BHEL  
dispatched by Registered Post with Ack.Due or by Telegram or by any Electronic media addressed to the 
above mentioned address of the Bank shall be deemed to be the claim / demand in writing referred to above 
irrespective of the fact as to whether and when the said letter reaches the Bank, as also any letter containing 
the said demand or claim is lodged with the bank personally. 

10. We ……………………..(indicate the name of Bank), further agree with the company that the  
Company shall have the fullest liberty without our consent and without affecting in any manner our obligations 
hereunder to vary any of the terms and conditions of the said agreement or to extend time of performance 
by the said Contractor (s) from time to time or to postpone for any time or from time to time any of the powers 
exercisable by the Company against the said Contractor(s) and to forbear or enforce any of the terms and 
conditions relating to the said agreement and we shall not be relieved from our liability by any reason of any 
such variation or extension being granted to the said Contractor(s) or for any forbearance, act or omission 
on the part of the company or any indulgence by the company to the said Contractor(s) or by any such matter 
or thing whatsoever which under the law relating would but for this provision have effect of not so relieving 
us. 
11. This guarantee will not be discharged due to the change in the constitution of the Bank or the  
Contractor(s). 

 

12. It shall not be necessary for the company to proceed against the contractor before proceeding  
against the contractor before proceeding against the guarantor-bank and the guarantee herein contained 
shall be enforceable against them notwithstanding any security, which the company may have obtained or 
obtain from the Contractor shall, at the time when proceedings are taken against the guarantor hereunder 
be outstanding or unrealized. 

 
13. Any claim or dispute arising under the terms of this document shall only be enforced or settled  
in the Courts at Tiruchirapalli. 

 
14. The guarantor hereby declare that it has power to execute this guarantee and the executant  
has full powers to do so on its behalf under the proper authorities granted to him/them by the the guarantor. 

 
15. We …………………… (Indicate the name of Bank) lastly undertake not to revoke this 
guarantee during its currency except with the previous consent of the company in writing. In witness whereof 
we…………………, (indicate the name of Bank) have hereunto setout Bank Seal the 
___________________day _______________________month 20   

 
Bank Phone No. 
Bank e-mail ID 
Bank FAX No 

 

The Bank Guarantee bonds (BG) are to be submitted on non-judicial stamp 

paper of Rs. 100/- and should be only from any one of the below mentioned 

Banks in India.  
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LIST OF CONSORTIUM BANKS IN INDIA 
(as on 15.12.2011) 

 

List of Consortium Bank 

  Nationalised Bank   Nationalised Bank 

1 Allahabad bank 19 Vijaya Bank 

2 Andhra bank   Public Sector  Banks 

3 Bank of Baroda 20 IDBI 

4 Canara Bank   Foreign bank 

5 Corporation bank 21 CITI Bank N.A 

6 Central bank 22 Deutsche Bank AG 

7 Indian Bank 23 
The Hong Kong and Shanghai 
Banking Corporation Limited 

8 Indian Overseas Bank 24 Standard Chartered Bank 

9 Oriental bank of Commerce 25 The Royal Bank of Scotland N.V. 

10 Punjab National Bank 26 J P Morgan 

11 Punjab & Sindh Bank   Private bank 

12 State Bank of India 27 Axis Bank 

13 State Bank of Hyderabad 28 The Federal Bank Limited 

14 Syndicate Bank 29 HDFC 

15 State Bank of Travancore 30 Kotak Mahindra Bank 

16 UCO Bank 31 ICICI 

17 Union Bank of India 32 Indusind Bank 

18 United Bank of India 33 Yes Bank 
 

(1)  It should be typed in the Rs. 100 value of stamp paper. 
 
(2) It should be signed by TWO bank officials with Rubber stamp containing 
names & employee numbers of bank officials. 
 
(3) It should be submitted with bank covering letter with sign and seal of the 
bank official. 
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REVERSE AUCTION 
BHEL reserves the right to go for a Reverse Auction (RA) instead of Opening the submitted sealed bid, 
which will be decided after technical evaluation.  Information and general terms and conditions governing 
RA are given below. 
 
GENERAL TERMS AND CONDITIONS OF RA 
 
Against this enquiry for the subject item/ system with detailed scope of supply as per enquiry specifications, 

BHEL may resort to “REVERSE AUCTION PROCEDURE” i.e., ON LINE BIDDING (THROUGH A 

SERVICE PROVIDER). The philosophy followed for reverse auction shall be English Reverse (No ties).  

 

1. For the proposed reverse auction, technically and commercially acceptable bidders only shall be eligible to 

participate.  

2. Those bidders who have given their acceptance for Reverse Auction (quoted against this tender enquiry) 

will have to necessarily submit „online sealed bid‟ in the Reverse Auction. Non-submission of „online sealed 

bid‟ by the bidder for any of the eligible items for which techno-commercially qualified, will be considered 

as tampering of the tender process and will invite action by BHEL as per extant guidelines in vogue.  

 

3. BHEL will engage the services of a service provider who will provide all necessary training and assistance 

before commencement of on line bidding on internet. 
 

4. In case of reverse auction, BHEL will inform the bidders the details of Service Provider to enable them to 

contact & get trained. 
 

5. Business rules like event date, time, bid decrement, extension etc. also will be communicated through 

service provider for compliance.  
 

6. Bidders have to fax the Compliance form (annexure IV) before start of Reverse auction. Without this, the 

bidder will not be eligible to participate in the event.  
 

7. In line with the NIT terms, BHEL will provide the calculation sheet (e.g., EXCEL sheet) which will help to 

arrive at “Total Cost to BHEL” like Packing & forwarding charges, Taxes and Duties, Freight charges, 

Insurance, Goods Service Tax for Services and loading factors (for non-compliance to BHEL standard 

Commercial terms & conditions) for each of the bidder to enable them to fill-in the price and keep it ready 

for keying in during the Auction.  
 

8. Reverse auction will be conducted on scheduled date & time.  
 

9. At the end of Reverse Auction event, the lowest bidder value will be known on auction portal.  
 

10. The lowest bidder has to fax/e-mail the duly signed and filled-in prescribed format for price breakup 

including that of line items, if required, (Annexure VII) as provided on case-to-case basis to Service provider 

within two working days of Auction without fail.  
 

11. In case BHEL decides not to go for Reverse Auction procedure for this tender enquiry, the Price bids and 

price impacts, if any, already submitted and available with BHEL shall be opened as per BHEL‟s standard 

practice.  
 

12. Bidders shall be required to read the “Terms and Conditions” section of the auctions site of Service provider, 

using the Login IDs and passwords given to them by the service provider before reverse auction event. 

Bidders should acquaint themselves of the „Business Rules of Reverse Auction‟, which will be 

communicated before the Reverse Auction.  

 

13. If the Bidder or any of his representatives are found to be involved in Price manipulation/ cartel formation 

of any kind, directly or indirectly by communicating with other bidders, action as per extant BHEL guidelines, 

shall be initiated by BHEL and the results of the RA scrapped/ aborted.  
 

14. The Bidder shall not divulge either his Bids or any other exclusive details of BHEL to any other party. 
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15.  In case BHEL decides to go for reverse auction, the H1 bidder (whose quote is highest in online sealed 

bid) may not be allowed to participate in further RA process. 
 

16. BHEL reserves the right to go for Reverse Auction (RA) (Guidelines as available on www.bhel.com) 

instead of opening the sealed envelope price bid, submitted by the bidder. This will be decided after 

techno-commercial evaluation. Bidders to give their acceptance with the offer for participation in 

RA. Non-acceptance to participate in RA may result in non consideration of their bids, in case 

BHELdecides to go for RA. 
 

17. Those bidders who have given their acceptance to participate in Reverse Auction will have to 

necessarily submit ‘Process compliance form’ (to the designated service provider) as well as 

‘Online sealed bid’ in the Reverse Auction. Non-submission of ‘Process compliance form’ or ‘Online 

sealed bid’ by the agreed bidder(s) will be considered as tampering of the tender process and will 

invite action by BHEL as per extant guidelines for suspension of business dealings with suppliers/ 

contractors (as available on www.bhel.com). 
 

18. The bidders have to necessarily submit online sealed bid less than or equal to their envelope sealed 

price bid already submitted to BHEL along with the offer. The envelope sealed price bid of 

successful L1 bidder in RA, if conducted, shall also be opened after RA and the order will be placed 

on lower of the two bids (RA closing price & envelope sealed price) thus obtained. The bidder having 

submitted this offer specifically agrees to this condition and undertakes to execute the contract on 

thus awarded rates. 
 

19. If it is found that L1 bidder has quoted higher in online sealed bid in comparison to envelope sealed 

bid for any item(s), the bidder will be issued a warning letter to this effect. However, if the same 

bidder again defaults on this count in any subsequent tender in the unit, it will be considered as 

fraud and will invite action by BHEL as per extant guidelines for suspension of business dealings 

with suppliers/ contractors (as available on www.bhel.com).” 
 

20. “Bidders to submit online sealed bid less than or equal to their envelope sealed bid already 

submitted to BHEL” 
 

21. In case of tie for H1 bid (identical online sealed bids), 15 minutes additional time shall be provided 

and all the participating bidders shall be informed by mail/ message on bidding screen to enable 

bidders submit revised online sealed bids so as to break the tie. 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

http://www.bhel.com/
http://www.bhel.com)/
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GENERAL AND SPECIAL CONDITIONS OF CONTRACT 
 

GENERAL CONDITIONS 
 

1. No night work will be permitted without the written permission of the Engineer – in – charge. 
 
2. Bulkage test on the sand to be used on the work should be conducted periodically to arrive at the 

correct quantity of sand to be mixed for the different proportions as and when required. 
 
3. Items of work other than those mentioned in the Bill of Quantities (Tender Schedule) attached 

hereto will be carried out at the rates to be fixed by this organization as per relevant clauses of the 
General Conditions of Contract. 

 
4. (a) On the written request from the contractor Water required for the work may be provided by 

this organization at only one point at the site of the work at free of cost. In case of failure of 
water supply, the Contractor will have to make his own arrangements for water without any extra 
claims until supply is restored. BHEL does not accept any liability whatsoever for non-supply or 
delay in the supply of water under any circumstances. The contractor shall ensure that there is no 
wastage of water otherwise supply of water, is liable to be stopped at contractor’s risk and cost. 

 
5. Permission for erection of temporary work sheds etc., at site will have to be obtained from BHEL in 

writing in advance.  
 
6. The works contract to be entered into with the successful tenderer will be governed by the BHEL 

revised General Conditions of Contract in force. 
 
7. The successful tenderer / Contractor shall observe all safety regulations and take necessary safety 

precaution as called for under the “BHEL General Conditions of Contract and Safety Precautions” 
enclosed herewith. 

 
8. In all matters of dispute, the decision of the General Manager, Bharat Heavy Electricals Ltd., 

Tiruchirappalli – 620 014. shall be final and binding on the tenderer / contractor. 
 
9. Some changes are likely in the quantities furnished as well as in the layout, design and 

specifications of the work. The rate quoted shall be deemed to be inclusive of all such 
contingencies. 
 

10. All the materials supplied by the contractor should conform to the relevant IS/BS/ISO/EN/ TNBP 
Specifications and got approved by the engineer-in-charge 

 
 
 
 

The Contractor should engage technical persons and workmen with the following qualifications for works 
as detailed below and the contractor shall carry out the health Performance check at his cost for the 
workmen engaged in the work through a registered medical practitioner and produce the certificate on 
demand. 
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CHECK   FOR   HEALTH   PERFORMANCE 
 

 

Sl. 
No. 

Activity Hazard 

 
Exposure 

Consequence 
 

Check for Periodicity 

 
1 

 
Concrete 

Dismantling 

 
Emission of Dust 

& Noise 
 

 
1 

 
Lung 

function 

 
Once in a 

Year 

2 Concrete Mixing 
Emission of Dust 

& Noise 
 

1 
Lung 

function 
Once in a 

Year 

3 Painting 
Emission of Dust 

& fumes 
 

1 
Lung & 
throat 

function 

Once in a 
Year 

4 
Cutting & 
Welding 

Emission of fumes 
and gas. 

Exposure to Live 
wire 

 

3 
Eyes & 
Lung 

function 

Once in a 
Year 

5 
Working on AC 

sheets 
Emission of Dust 

 
3 

Lung 
function 

Once in a 
Year 

6 
Sweeping of 

Roads 
Emission of Dust 

 
2 

Lung 
function 

Once in a 
Year 

7 
Collection and 

disposal of 
Sanitary waste 

Foul smell & 
susceptibility to 

decease. 
 

3 

Lung 
function and 

skin 
irritation 

Once in a 
Year 

8 

Handling of 
Oxygen & 
Acetylene 
Cylinders 

 

Leakage of gas 4 
Throat 

irritation 
Once in a 

Year 

9 
Cleaning of 
Manholes 

Exposure to 
poisonous gas 

 
4 Suffocation 

Once in a 
Year 

10 
Cleaning of 

Overhead tank 
Emission of Dust 1 

Suffocation 
& skin 

irritation 

Once in a 
Year 

 
 
NOTE: Exposure Consequence  1. Slightly harmful 

2. Harmful 
3. Very harmful 
4. Extremely harmful 
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SPECIAL SPECIFICATIONS FOR ELECTRICAL WORKS AT BHEL 
 

1. SCOPE :  

The Specifications provide for the manufacture, testing before shipment, delivery at site, erection and 
setting to work of the electrical installation of the buildings of BHARATH HEAVY ELECTRICALS LIMITED. 
The requirements are set out below. 
Unless otherwise specified in this specification, the work shall be carried out in accordance with the 
“GENERAL SPECIFICATION FOR ELECTRICAL WORKS IN BHARAT HEAVY ELECTRICALS LIMITED” 
and under the terms laid down in the “General conditions of contract”. 
 

2. LOCATION  

The location is shown in the attached blue print. The exact location will be shown by the Engineer at site. 
 

3. ATMOSPHERIC CONDITIONS :  
The equipment supplied shall be suitable for operation under the following atmospheric conditions at site. 

Maximum temperature in shade  = 120o F 
Maximum temperature in the sun = 150o F 
Humidity    = 60-90 

4. LAYOUT :  

The electrical installations proposed is shown in the enclosed drawing. Other Particulars are given in the 

statement enclosed. 

 
5. LEVELS OF ILLUMINATIONS :  

The contractor is at liberty to put forward his own specific recommendations after taking into consideration 
all factors. 
 
The illumination shall be uniformly distributed, harsh shadows prevented and direct and reflected glare 
avoided. Proper directions of light shall result in adequate and comfortable illumination. 

 
6. SPECIFICATION FOR WIRING :  

Wiring points and run of mains as per IS 732 or any relevant IS specification and Indian Electricity rules. 

The wiring and mains, unless otherwise stated in the tender shall be carried out in single core cable PVC 

insulated PVC sheathed of approved make on 10mm to 12mm teakwood fillets. The cable size for the main 

shall be 6sq.mm. Prior to erection the teakwood fillets should be painted all over with one coat of approved 

make of distemper or paint of colour to match with surroundings. 

Counter sunk MS screws are to be used for securing the fillet to the teakwood plugs and these are to 

counter sunk 1.6mm clear below the surface of the fillet, the counter sunk space being filled with putty flush 

with the surface of fillets. 

 

Brass link clips manufactured by any approved firm with the prior permission of the Engineer shall be used. 

Each clip must not have more than two cables. Cable of size about 6sq.mm.if used shall have separate 

fixing clips for each cable. 

 

The wiring shall be carried out on the looping – in system. The teakwood boxes of approved pattern shall 

be used on the job. 

 

7. MATERIALS AND WORKMANSHIP :  

All materials used for the work shall be approved manufacturer and shall be suitable for the special purpose 
for which they are employed. They shall be of first class and capable of satisfactory operation in tropics 
with humid atmospheric conditions. 
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Unless otherwise specified they shall conform to the requirements of the appropriate Indian Standards / 
B.S.S where these are not available the American Standards shall be followed. The workmanship shall be 
high grade and the entire installation shall be carried out in accordance with best mode of practice. 
 
The main cables and all wiring and accessories used shall be of the highest quality throughout. The wiring 
mains, cables and accessories required for a block or building should be of the same pattern, kind and 
quality throughout. Different kinds of wires etc., of different manufacturers will not be permitted on the job. 

 
a. The switches and plug and sockets shall be porcelain base with bakelite covers. 
b. The ceiling roses may be of approved bakelite type. 
c. The lamp holders for all fittings shall be oxidized, copper or brass. 
d. All wooden boards, round blocks should be varnished with two coats of best quality varnish. 

8. FITTINGS AND FIXTURES :  

The fittings and fixtures should be dust proof and those for out – door should be watertight and weather 
proof in conditions. They shall be capable of easy maintenance and shall allow easy renewal of bulbs. All 
accessories shall be of the enclosed type with terminals brought out for easy inspection and maintenance. 

 
Installation of fitting, distribution boards etc., shall include any internal wiring of such fittings, mountings and 
connection to point wiring switches etc., shall be complete in all aspects. Unless otherwise specified all 
fittings shall be provided with bulbs and shades. 

 
9. EARTHINGS :  

The earthing of the  metal  clad switches, cable boxes and accessories shall be in a manner approved by 

the Engineer and shall be bare No.8 GI wire with GI earth electrode. Suitable arrangements for 

disconnection should be provided above and ground for testing purposes. All metal clad switches, 

distribution boards etc., should be earthed efficiently and above work should be carried out by contractor’s 

expenses. No .separate rate will be paid for the earthing of the entire system as per ISI codes of practice. 

 
10. SUPPLY SYSTEM :  

The supply system will be A.C.400 volts 3 Phase 50 cycles 250 volts between Phase and neutral. 
 

11. ADDITIONS & DEVIATION WORK :  

The contractors will be required on receipt of notice in wiring to carry out additions or deviations found 
necessary during or prior to the execution of the work at the accepted rates. 

 
The layout of the lamps, fittings, etc., indicated in the specification, drawings are only tentative. The tenderer 
shall base the offers as far as possible on the layout set out in this specification. 

 
In the event of the tenderers finding the specification not in line with their manufacturers normal design 
practice and wish to depart in any respect for this specification they may do so subject to the condition that 
such departure will not result in the safety of the installation being violated in any respect but ensure more 
economical, efficient and modern installation. 

 
12. MODE OF WORK :  

 
i. The Contractor should post a Resident Engineer with full powers for entering into agreements and 

receiving payment etc., 

 

ii. The Contractor should adhere to the following programme of work. 

a. As soon as plastering in each room is completed, battening have to be started. 

b. After completion of battening the Contractor will wait till the white washing is     completed. 

c. Immediately after white washing is over, wiring should be completed. Fittings should be 

installed after the doors and windows are provided. 

 

iii. All the materials and men should be collected and kept at site as the work has to be progressed 

very fast and in step with the civil progress at every stage. If the work is not in progress as per a 
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programme given by BHEL, penalty clause will be applicable unless of course the building is not 

ready to start the work. 

 

iv. The Contractor should closely watch the progress in each building and should start the work without 

further reference. 

 
v. Recovery towards materials not provided for in Schedule will be made at stores issue rates plus 

departmental charges at 20 % or the market rates, whichever is higher plus sales tax if any. The 

issue of such materials will be made only to the extent available. 

 
13. CONTRACTOR’S LICENCE AND COMPETENCY CERTIFICATE FOR SUPERVISORS AND WIREMEN 

:  

 
Tender received only from the licensed Government Contractors will be considered. The electrical 
installation works should be carried out only by Supervisors and or Wiremen only in possession of the 
Competency Certificate issued by the Government. The tenderers should furnish invariably along with the 
tenders, their contractor’s license No, as issued by the Government whom the Contractor is going to employ 
on the electrification work. 

 
The work is to be carried out only by the Contractor and not through sub-contractor or any other Agencies.  

 
The contractor should possess a minimum of five years experience in executing major contract works in 
C.T.S. wiring and conduit wiring, in Government organization and projects after obtaining the Contract 
License from the Government. 

 
14. Completion Report should be submitted in the proforma as per appendix, ’F’ of IS 732, if required.  

  

15. The contractor should be present at the time of inspection of the installation by the Electrical inspector. Any 

defects should be rectified by the contractor at free of cost. 

 

16. If the cable has to be laid in ground, the following specification should be followed. For one run of cable 

trench should be excavated to such a depth, the cables will be laid at a minimum depth of 0.75 meter. A 

layer of sand should be spread below as well as above the cable and covered with one layer of brick. If two 

or more cables are run, they should be laid in a horizontal plane and the cables be separated by placing a 

brick between them and 0.075 meter deep layer of sand should be spread below as well as above the 

ground level. The trench should be duly covered after laying of cables, spreading of brick etc.,  In case 

where cable have to be taken across the road, pipe will be issued by BHEL free of cost at store. However 

if pipes are already available across the road, then cable will have to be taken through that only. Cable 

route / joint indicators should be provided at suitable distances.  

 

17. In case of open trench / walls / column cables have to be taken with proper clamping either in cable rack / 

walls / columns. The clamps have to be supplied by the contractors. 

 

18. End terminations for the cable includes supply and using solderless crimping type tinned copper lugs, 

glands and if necessary cable adopter boxes with 8SWG 7/20 GI wire. 

19. Cubicle / Floor mounting switch board should be manufactured by the reputed manufacturers who have 

sufficient experience in the manufacture of electrical switch boards. The switch board has to be approved 

by us before despatch to workspot. 
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20. BRANDS REQUIRED FOR THE WORK 

 

Sl. No. MATERIAL NAME MAKE 

1 PVC CONDUIT PIPE 18 – 25 mm AVONPLAST,BAJAJ,KUNDAN 

2 ANGLE HOLDER , CEILING ROSE KUNDAN,LISHA,ANCHOR 

3 4FT 36W FTL FITTING WITH BULB PHILIPS,BAJAJ,CROMPTON 

4 1.5 SQMM FRLS PVC COPPER CABLE KUNDAN,BAJAJ,POLYCAB 

5 2.5 SQMM FRLS PVC COPPER CABLE KUNDAN,BAJAJ,POLYCAB 

6 4 SQMM FRLS PVC COPPER CABLE KUNDAN,BAJAJ,POLYCAB 

7 5PIN 5/6 AMPS SOCKET KUNDAN,LISHA,ANCHOR 

8 15/16AMPS SOCKET  KUNDAN,LISHA,ANCHOR 

9 5A/6A FLUSH TYPE SWITCH. KUNDAN,LISHA,ANCHOR 

10 15A/16A FLUSH TYPE SWITCH. KUNDAN,LISHA,ANCHOR 

11 TPN 40A MCB 8 WAY DISTRIBUTION BOARD 
L&T,SIEMENS,LEGRAND,INDO 
ASIAN , HAVELLS 

12 20A SPN 6 WAY MCB DB BOX 
L&T,SIEMENS,LEGRAND,INDO 
ASIAN , HAVELLS 

13 INSULATION TAPE STEEL GRIP,DEER 

 

21.  All the materials shall be approved by engineer in charge 

 
22. SAFETY MEASURES:  

 
a. A list containing the name of persons who are working, their age, designation, pay, nature of work is 

to be furnished immediately on receipt of work order, in triplicate. 

 

b. The work should be carried out in the presence of contractor’s supervisor and prior permission should 

be obtained from the concerned supervisor and the section before starting the work. 

 
c. In case of cable laying work, the work should be carried out after getting the prior permission from the 

concerned electrical supervisor and Civil department for digging the road when it is required to ensure 

the proper precautions are taken. 

 
d. While digging the road, a good barricade and proper sign boards should be provided in the area. 

 
e. While erecting the poles, proper safety precautions such as supporting the poles, tieing with ropes, 

suitable lifting tackles etc., are to be adhered. 

 
f. While working at heights, proper platform, ladders, safety belts, etc., should be used. 
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g. The necessary safety equipments such as gloves, lineman’s belt, helmet etc., must be issued to the 

workers and to be used at work. 

 
h. If Contractor’s workmen are found to violate the safety regulations, punitive action will be taken by 

withholding a sum of Rs.100/- to 500/- for each violation. 

 
i. These safety measures shall be deemed to form an integral part of the work order / agreement. 

 
23. RETURNING OF OLD MATERIALS :  

 
In case of removal of old materials, they have to be returned to our stores by the contractor at his cost. 
 
Important Note: 

 
All the specifications related to Electrification works is applicable. Remaining conditions not applicable. 

 

 
Guidelines for Suspension of Business Dealings with Suppliers/ Contractors 
 
PREAMBLE 
In order to protect the commercial interests of BHEL, it becomes necessary to take action against 
suppliers/ contractors by way of suspension of business dealings, who either fail to perform or 
are in default without any reasonable cause, cause loss of business/ money/ reputation, indulge in 
malpractices, cheating, bribery, fraud or any other misconduct or formation of cartels so as to 
influence the bidding process or influence the price etc. Suspension of Business Dealings could 
be in the form of “Hold” or “Banning” a supplier/ contractor or a bidder or an applicant for 
registration as a registered supplier. For this purpose, the following guidelines shall be followed 
across all BHEL units/ divisions/ regions (here in after referred to as Units). These guidelines are 
not exhaustive but enunciate broad principles governing action against such suppliers/ 
contractors. 
SCOPE 
 
a. For the purposes of these Guidelines, Company means the Bharat Heavy Electricals Limited.  
 
b. These Guidelines will be applicable to Supplier (which will include vendors, suppliers and 
contractors) i.e. to say:  
 
i. An entity that has applied for registration in any Unit of the Company for any material/service 
category.  
 
ii. A bidder in a tender notified by the Company;  
 
iii. An entity which has been awarded a contract.  
Note: The term “Tender” or “Contract” referred to in sub-clause (ii) and (iii) as above, refers to 
tender or contract notified or awarded, as the case may be, by the Company. 
 
c. Any action under these Guidelines shall be without prejudice to all remedies available under the 
contracts with the Suppliers or other legal provisions.  
 
d. If a Supplier, who has participated in a tender/ entered into a contract with BHEL as an Agent/ 
Trader/ Dealer/ Stockist/ Distributor/ Channel partner etc. (hereinafter referred to as Agent) of an 
identified Principal/ OEM/ Mills/ Works/ Plants (hereinafter referred to as Principal) for that bid/ 
contract, then action as per these guidelines can be undertaken against the Principal as well as 
Agent as appropriate.  
 
e. In case of the supplier being a Sole Proprietorship firm or a Partnership firm, action under these 
Guidelines shall be taken against both  
 

i. The Sole Proprietorship firm and the Sole Proprietor; or, as the case may be;  
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ii. The Partnership firm and all the partners thereof.  
 
Accordingly, action will be taken under these guidelines against any other Sole Proprietorship 
firm owned by the same Sole Proprietor. Similarly action under these guidelines will also be taken 
against another Partnership firm comprising of the same or some of the same Partners (but not 
including any new Partner) or a Sole Proprietorship firm owned by the same Partner(s).  
 
f. In respect of consortiums and unincorporated Joint Ventures/ Association of Persons (AOP)/ 
Body of Individuals (BOI), action under these guidelines shall be taken against the defaulting 
consortium partners and defaulting members of the unincorporated Joint ventures/ Association of 
Persons (AOP)/ Body of Individuals (BOI).  
 
1.0 Suspension of business dealing with Suppliers  
 
The following category of suspensions have been provided in these guidelines depending upon 
the gravity of the omission or commission by the Supplier.  

a) Hold within the unit for specific item(s)/ material category(ies)/ type of work(s) for one 
year.  

b) Hold within the unit for all item(s)/ material category(ies)/ type of work(s) for two years  
c) Banning across BHEL for all items/ material category(ies)/ type of work(s) for three years.  

The Supplier may be either put on hold or banned, as detailed hereinafter on the basis of one or 
more of the category wise reasons as enumerated hereunder:  
 
1.1 Hold  
1.1.1 Hold within the unit for a specific item(s)/ material category(ies)/ type of work(s) shall be 
imposed in the following cases, if  
 

I. in the last three consecutive supplies of a specific material category, average quality 
rating, as provided in the supplier performance rating (SPR) as per SEARP, falls below 
80% of the quality weightage. This is irrespective of supplies against PO(s) having single/ 
multiple delivery schedules.  

 
Note: Not applicable in cases for erection works of Power Sector Regions, where separate 
guidelines for evaluation of capacity of bidders is being followed. 
 

II. Two consecutive delays, for reasons of delay attributed to the Supplier, in execution of the 
contracts where delay occurred is such that  

a) prescribed maximum LD time limits of the contracts is exceeded or  
b) delay period has equaled/ exceeded half the original delivery period specified in 

the contracts  
           whichever among the above is earlier.  

III.  
a) Overall SPR (Supplier Performance Rating) in that particular Unit in line with 

SEARP falls below 60% of the specific material category.  
 

b) Bids of contractors (in PS-MSX portal) shall not be considered (if average score of 
last six months falls 60% or below as per guidelines for evaluation of capacity of 
bidders formula).  

Note: – for (b), No specific period of hold shall be applicable.  
 

IV. Supplier works are under strike/ lockout for a period of more than three months.  
 
1.1.2 Hold within the unit for all item(s)/material category(ies)/ type of work(s) shall be put in the 
following cases, if  
 

i) Supplier tampers with tendering procedure affecting ordering process.  
 Supplier has misused BHEL documents/ drawings/ technical information or has breached 
the confidentiality agreement with BHEL.  

ii) after placement of order, Supplier fails to execute the contract.  
 

iii) within warranty period as per contract, Supplier continues to supply low/ less/ non-
performing equipment/ services, repetitive failures, remains non-responsive.  
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iv) Wherever risk purchase clause (amounting to more than 5% of contract value) has been 
invoked.  

1.2 Banning across BHEL shall be imposed in following cases, if  
1.2.1  

i) After price bid opening but before placement of order, Supplier withdraws his offer or 
varies it in any manner within the validity period.  

 
ii) Supplier is found to be responsible for submitting fake/ false/ forged documents, 

certificates, or information or misrepresentation/ wilful suppression of facts, or has 
resorted to unethical, illegal means.  

 
iii) In spite of warnings, the Supplier persistently violates or circumvents the provisions of 

labour laws/ regulations/ rules or other statutory requirements.  
 

iv) Supplier is found to be involved in cartel formation or in any other act so as to influence 
the bidding process or influence the price.  

 
v) The Supplier has indulged in malpractices or misconduct such as bribery, corruption and 

fraud, pilferage, coercion etc.  
 

vi) The Supplier is found guilty by any court of law for criminal activity/ offences involving 
moral turpitude in relation to business dealings.  

 
vii) Supplier is found to have obtained any internal information/ documentation of BHEL by 

unauthorized means.  
 

viii) The foreign Principals along with the representing Agent shall be banned together if 
information submitted by them about their precise relationship, commission/ remuneration 
etc. payable/ receivable and other particulars as asked by BHEL, as per the extant 
guidelines regarding dealing with Agents of Foreign Suppliers is found false/ incorrect, at 
any stage.  

 
ix) Supplier has substituted, damaged, failed to return, or unauthorizedly disposed off free 

issue materials/ tools etc. of BHEL.  
 
1.2.2 A Supplier can also be banned with the approval of Director (E, R&D) provided a direction to 
this effect has been received from the administrative ministry of the Government. 
 
2.0   Reason(s) for putting a Supplier under hold/ ban as above are only illustrative and not 
exhaustive. Depending upon the gravity, the competent authority may decide to put a Supplier 
under hold/ ban for any other adequate and sufficient reason.  
 
3.0 Procedure  
 
3.2) If prima-facie evidence or sufficient grounds exist for suspension, a ‘show-cause notice’ shall 
be issued to the Supplier giving a notice period of 15 days. 
 
3.4) Interim Suspension:  
 
In appropriate cases for justifiable reasons, fresh enquiries (including consideration of existing 
offers) can be stopped by the Unit from the date of issue of show-cause notice pending final 
decision. In case a Supplier submits a representation requesting for lifting of the Interim 
Suspension, then, the same shall be considered.  
 
Note: Amongst others, in cases where recommendation for suspension of a supplier has been 
received from CBI/ Vigilance or any other investigating agency or the cases covered under clause 
1.1.1 i), the supplier may be immediately put on Interim Suspension for all fresh enquiries in the 
concerned unit pending final decision.  
 
3.6)  If no response to the show cause notice is received from the Supplier within 15 days, BHEL 
may decide to recommend suspension of business dealings or otherwise on the basis of the 
available evidence on record.  
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3.7) If the Supplier responds, BHEL will consider the reply.  
 
3.8) Personal hearing would be provided to the Supplier, if so requested by the Supplier or if so 
required. The minutes of the discussions shall be signed immediately with the supplier after 
conclusion of such discussions. In case, the supplier does not sign the minutes or, as the case 
may be, does not attend the personal hearing, then, record notes of discussion shall be issued to 
the Supplier on the same day duly recording such facts.  
 
3.10) In case more than one act or omission is alleged to have been committed by the Supplier, 
then, the case shall be dealt with for all such acts or omissions together as a case of higher 
category of suspension (as applicable). The suspension to be imposed on the Supplier will be as 
per the highest category of act or omission that is/are established ultimately.  
 
3.11) The onus shall be with the Supplier to inform BHEL regarding the corrective/ preventive 
actions taken to address the reasons which has led to its suspension and the hold/ ban will not be 
lifted automatically after the period mentioned in the order.  
 
Note: In cases of Fraud (as defined in the Fraud Prevention Policy available at www.bhel.com), 
unit may also consider appropriate action as per BHEL’s Fraud Prevention Policy. In addition, if 
misappropriation/ forgery is established, unit to consider filing of police complaint/FIR. 
 
4.0  The suspension order shall become effective from the earlier of the following events:  
 
a) the date of its issuance;  
 
Or,  
 
b) In case fresh enquiries have been put on Interim Suspension as stipulated in para 3.4 then, 
from the date when the Interim Suspension was implemented.  
 
5.0 Contractual obligations:  
 
5.1 Treatment of Contracts with Suppliers in Hold cases (applicable for the user unit only):  
 
5.1.1 Contracts already entered into with a Supplier before the date of issue of the order of Hold 
shall not be affected.  
 
5.1.2 Depending upon the type of hold, in ongoing cases where Techno-commercial Bids are 
under evaluation and any of the participant Supplier has been put on Hold, then the tender may be 
processed excluding the bid of that Supplier. However, if Price Bid has been opened and that 
Supplier happens to be L-1, then re-tendering is to be resorted to, excluding the Supplier.  
 
5.1.3 The case of running framework agreement (FA) where multiple POs are placed against a 
single FA and if the Supplier has been put on hold, further purchase orders against this FA are 
not to be placed on the Supplier during the period of hold depending on the type of hold.  
 
5.2 Treatment of Contracts with Suppliers in Ban cases (applicable across BHEL):  
 
5.2.1 All existing contracts with the banned Supplier shall normally be terminated by BHEL.  
Once the order for banning is passed, existing offers/ new offers of the Supplier shall not be 
entertained. 
6.0 Lifting of Suspension  
Lifting of suspension will not be automatic on completion of specified period as causes for 
putting on suspension should be removed/ addressed before lifting of suspension. The Supplier, 
under suspension may submit explanations to the initiating unit regarding corrective/ preventive 
actions taken by him. 
 9.0 List of banned Suppliers shall be hosted on BHEL’s website.  
 
12.0 Registration of banned supplier shall be deemed to have been cancelled automatically. 
Supplier once banned shall have to seek fresh registration in the respective BHEL unit(s) on 
lifting of ban 
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TERMS AND CONDITIONS REGARDING COMPLIANCE WITH VARIOUS LABOUR 
LAWS BY THE CONTRACTORS FOR BHEL 

 
 

1. The Contractor shall not employ in connection with the work any person who has not completed 18 years 
of age. 
 

2. The Contractor shall in respect of labour employed by him either directly or through subcontractors, comply 
with or cause to be complied with the following statutory provisions and rules and in regard to all matters 
provided therein. 
 
a) The Contract Labour (Regulation & Abolition) Act 1970  and the related Tamil Nadu  

Rules. 
b) The Minimum Wages Act 1948 and the related Tamil Nadu Rules. 
c) The Payment of Wages Act 1936 and the related Tamil Nadu Rules. 
d) The Factories Act 1948 and the related Tamil Nadu Rules. 
e) The Employee’s Provident Fund & Miscellaneous Provisions Act 1952. 
f) The Employees State Insurance Act 1948. 
g) The Workmen Compensation Act 1923. 
h) The Industrial Disputes Act 1947. 
i) The Payment of Bonus Act 1965. 
and any other law or modifications to the above or to the Rules made thereunder from time to time. 
 

REGISTRATION AND LICENSING 
 

3. Every Contractor shall register his name with the Welfare Section of BHEL before taking up the work 
awarded to him by giving the following information and getting a Code Number :  
 
a) The Name of the Contractor 
b) Nature of Contract Work 
c) Period of work 
d) Number of maximum labour employed by him on any one day 
e) License No. & Date (Applicable in case of contractor employing 20 or more workers) 
f) Whether enrolled for PF, ESI, etc., and enrolment No. 

 
This information is called for, for the purpose of informing the Inspectorate of Factories whenever they call 
for information regarding contracts. 
 

4. The Contractor employing 20 or more workmen is required to obtain license from the authorities (The 
Deputy Chief Inspector of Factories / Assistant Commissioner of Labour as the case may be). The license 
shall be amended and / or renewed wherever, there is an increase in the workmen employed by him or in 
the event of contract being extended or renewed. The Contractor shall inform the license number to the 
BHEL Management before taking up the work. 

 
5. The Contractor (Licensed or unlicensed) shall promptly furnish every information and document required 

by BHEL authorities for the purpose of fulfilling their obligations as Principal Employer and / or Occupier of 
the Factory and shall render all necessary assistance for the same. 
 

WAGES 
 
The tenderer has to ensure payment of Minimum Wages as per Tamil Nadu State Minimum 
Wages as applicable under law from time to time.   
 

The labourers engaged in this contract shall be paid additional payment as mentioned below in 
addition to the payment of Minimum wages as stated above. 
Normally the revision will be with effect from 1st April of every year. Tenderers are requested to 
quote their offer after taking into account of the above factor also. 
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a) Unskilled Worker  Rs. 3200 per month 
b)  Semi-skilled Worker  Rs. 3700 per month 
c) Skilled Worker / Supervisor Rs. 4100 per month 

Also the labourers shall be paid a minimum bonus which shall be 8.33% as per the payment of 
Bonus Act 1965 for the total wages paid (i.e.) Payment of minimum wages and additional payment 
as mentioned above. 
 
The Contractor shall have to remit EPF & ESI contributions at the rates applicable under law to the 
authorities concerned for the total wages paid ( i.e.) Payment of minimum wages and additional 
payment as mentioned above. 
At present the Tamil Nadu State Government Minimum wages declared is enclosed for your 
reference (Ref.Page No.14).  
 

6. The Contractor shall fix wage periods in respect of which wages shall be payable. No wage period shall 
exceed one month. 
 

7. The Contractor shall ensure payment of wages to the contract labour employed by him within three days 
from the end of wage period in case the wage period is one week or a fortnight and in all other cases before 
10th day of the following month. 

 
8. All Payment of wages shall be made on working days at the work site and during the working time and on 

date notified in advance. In case the work is completed before the expiry of the wage period final payment 
shall be made within 48 hours of the last working day. 

 
9. Where the employment of any worker is terminated by or on behalf of the Contractor, the wages earned by 

him shall be paid before the expiry of the second working day from the day on which his employment is 
terminated. 

 
10. Wages due to every worker shall be paid to him direct or to the person authorized by him in this behalf. All 

wages shall be paid in current coin or currency in both. 
 

11. The Contractor shall ensure the disbursement of wages in the presence of such authorized representative 
of BHEL Management. 

 
12. The above payment shall be verified by the authorized officer / representative of BHEL with the following 

certificate of the payment sheet “Certified that the amount shown in Column No…….…. has been paid to 
the workmen concerned in my presence on ………..at……………. 

 
13. A certificate of payment shall be furnished in duplicate by the Contractor to the Engineer in charge each 

month in Form ‘A’. 
 

14. A notice showing the wage period and the place and time of disbursement of wages shall be displayed at 
the place of work and a copy to be sent to the Welfare Department by the Contractor under 
acknowledgement. 

 
15. Notices showing the rate of wages, weekly rest  days, hours of work, wage period, date of  payment of 

wages, names and addresses  of the Inspector having jurisdiction, the date of unpaid wages shall be 
displayed  in Tamil and English in conspicuous  places at the establishment and  at work site by the 
Contractor. The Contractor shall inform  the BHEL Management every month the details of contract labour  
engaged  for contract in this following form :  
 
a) Serial Number 
b) Location 
c) Period of work 
d) No. of contract labour engaged during the month 
e) No. of days worked 
f) No. of men worked 
g) Wages paid to workers 
  
The above statement shall be furnished to BHEL Management at the end of every month. 
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REGISTERS AND RECORDS AND COLLECTION OF STATISTICS 
 

16. The following documents / formats under Contract Labour (Regulation & Abolition) Act 1970 and Tamil 
Nadu Rules thereunder shall be maintained by each contractor. 
 
a) Register of persons employed by the Contractor 
b) Employment Card 
c) Service Certificate 
d) Muster Roll, Wage Register, Deduction Register, Wage slip, Overtime Register, Register of Fines, 

Register of Advances etc., 
 

17. The Contractor shall display the abstract of the Contract Labour (Regulation Abolition) Act and the Rules 
thereunder both in English and Tamil. 
 

18. Half yearly Return shall be sent by the Contractor in duplicate to the Licensing Officer. 
 

19. The Contractor shall submit the returns required under the Contract Labour (Regulation & Abolition) Act 
1970 periodically to BHEL Management. 

 
20. The Contractor shall without fail give up to date information in writing of the attendance of the workers 

employed by him. 
 

21. The Contractor shall ensure that his workers keep and produce their Employment Card when coming to 
duty and take them back when leaving duty. 

 
22. All the above registers and records shall be preserved in original for a period of three years. All the registers, 

records and notice maintained under the Act and rules shall be produced on demand by Inspector or any 
authority under the Act. 
 

WORKING HOURS AND WORKING CONDITIONS 
 

23. No worker shall be required or allowed to work on Sunday unless he has or will have a holiday on anyone 
of the three days before or after the said day. 
 

24. The Contractor shall inform BHEL Management in the prescribed form details of the contract workers 
scheduled to work on Sunday, the day of rest and also indicate the substituted holiday in lieu thereof. This 
shall be intimated two days in advance before his workmen are booked for work on Sunday. 

 
25. The contract labour working for more than nine hours in any day or for more than 48 hours in any week 

shall be paid wages at the rate of twice the ordinary rate of wages in accordance with the provisions of 
Sections 59 of the Factories Act 1948. 

 
26. The Contractor shall provide all safety devices and personal protective equipment to his workmen at his 

own cost and shall ensure that his workmen wear / use such devices or equipment provided to them while 
doing the work and there should not be any relaxation on this. 

 
27. The Contractor shall give four paid National Holidays to his workers, viz., 26th January, 1st May, 15th August 

and 2nd October. 
 

28. The Contractor shall ensure that his workmen vacate the premises after the shift is over. 
 

29. The Contractor shall give leave with wages to his workmen who have worked for a period of 240 days or 
more in the Factory premises during a calendar year.  This leave shall be allowed during the subsequent 
calendar year at the rate of one day for every 20 days of work performed by the worker during the previous 
calendar year.  The worker whose services commences on a day other than the first of January shall be 
entitled to leave with wages at the above rate (One day for every 20 days of work) only if he had worked 
for a minimum of 2 /3 of the total  number of days in the reminder of the calendar year. This leave will be 
admissible only during the subsequent calendar year. 

 
30. No woman worker shall be required or allowed to work in the Factory except between the hours of 6.00 

A.M. and 7.00 P.M. 
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31. The Contractor shall comply with the provisions relating to Welfare and Health facilities as provided in the 
Contract Labour (Regulation and Abolition) Act 1970 read with the Tamil Nadu Contract Labour Rules 1975. 
 

NOTICE OF ACCIDENTS 
 

32. Notwithstanding anything contrary to this, in the event of accident the contractor shall be required to fill 
injury report and submit the Engineer in charge immediately and ensure the compliances of ESI / 
Workmen’s compensation Act, Factories Act and Rules made thereunder. He shall also maintain a register 
of accident as per the Act. 
 

33. The Contractor shall get the contract labour engaged by him insured under Workmen’s Compensation 
policy from General Insurance Corporation of India before actually starting the work of contract.  The 
insurance coverage should be for the entire period of Contract. The Contract shall comply with the 
provisions of the Workmen’s Compensation Act 1923. (This should be read in conjunction with the 
provisions of ESI Act )  

 
COVERAGE UNDER THE ESI ACT / PF AND MISCELLANEOUS PROVISIONS ACT 

 
34. The contractor shall ensure that all his workmen are covered under the Employee’s State Insurance Act 

and produce to BHEL such Registration Number / Enrolment Number before executing the contract work. 
 

35. The Contractor shall regularly pay the amount of contribution. i.e., employer’s contributions as well as 
employees’ contribution pursuance of the above scheme as fixed from time to time. The Contribution 
payable presently is 1.75% wages to be recovered from his workmen and 4.75% of wages to be contributed 
by the Contractor. Contributions recovered from employee and contribution made by the contractor may be 
rounded to the next higher multiples of five paise. 

 
36. The Contractor shall take note of any amendment that may be brought forth in the above contribution rate 

and act accordingly. 
 

37. The contractor shall ensure that his workmen are covered under the EPF & Miscellaneous Provisions Act 
1952 and accordingly produce to the BHEL Management the registration / enrolment number before 
awarding of contract work.  As per the existing provisions every worker shall be entitled and required to 
become a member of the fund. The employee’s contribution payable at present is 12% of wages which will 
be recovered by the contractor from the wages of his workmen and the contractor should pay equal 
contribution. The contractor is also liable to pay any administrative charges in this behalf that may be 
decided from time to time. It will be the responsibility of the contractor to ensure such contribution payable 
in respect of workmen employed through sub-contractors also. 

 
38. The Contractor shall take note of any amendment in the rate of contribution payable under the scheme 

from time to time. 
 

39. The Contractor shall within seven days of the close of every month submit to BHEL a statement showing 
the amount of contribution payable / paid for employees engaged by him or through him and shall also 
furnish to BHEL such information as Principal Employer is required to furnish under the provisions of the 
ESI Act and PF as well as the schemes made thereunder to the authorities concerned. 

 
40. Whenever any sum of money is found to be recoverable from or payable  by the contractor under the above 

Act, the sum shall be deducted from any sum that may be due or which at any time thereafter may become 
due to the Contractor under this contract or under any other  contract or from his security deposit.  In case 
the recoveries are not sufficient to satisfy the claim, the contractor shall pay the balance thereof on demand.  
In case any recoveries are made under this clause from security deposit, the contractor shall immediately 
thereafter pay such further sums as may be required to replenish the shortage caused by such recoveries 
in amount of security deposit. 

 
41. The Contractor shall abide by all the labour and other laws applicable to contract labour / worker under this 

contract  and shall at all times keep BHEL indemnified against all loses, claims, prosecutions under any 
law. 

 
42. In case of non-compliance of any of the provisions of the Acts and in case BHEL having complied with the 

same, BHEL will be entitled to recover the same from the contractor / sub-contractor. 
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43. Non-exercise of any of the powers or rights available to BHEL hereunder or under any law, shall not in any 
way operate as waiver thereof. 
 
Note:  The Specimen forms for the following are available in BHEL. 
 
1)  Form ‘A’  - Payment Certificate 
 
2)  Form IV   - Application for License 
 
3) Form XIII  - Register of Workmen employed by contractor 
 
4) Form XIV  - Employment Card 
 
5) Form XV  - Service Certificate 
 
6) Form XVI  - Muster Roll 
 
7) Form XVII  - Register of wages 
 
8) Form XIX   - Wage slip 
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GENERAL CONDITIONS OF CONTRACT FOR LUMPSUM, ITEM RATES AND PERCENTAGE 
CONTRACT 

 

CONTENTS 
 

Condition 
No 

Description 

 
CHAPTER – I 

 
1 DEFINITION 

 

     CHAPTER – II 

          SCOPE OF CONTRACT 

 
2 HEADING TO THE CONTRACT 

3 CONTRACT DOCUMENTS 

4 WORKS TO BE CARRIED OUT 

5 PROVISIONAL ITEMS 

6 DEVIATIONS 

7 TIME 

8 STORES & MATERIALS 

9 DELAY & EXTENSION OF TIME 

10 PATENT RIGHTS 

11 OCTROI AND OTHER DUTIES 

12 ROYALTIES 

13 PLANT & EQUIPMENT 

14 ASSIGNMENT OR TRANSFER OF CONTRACT 

a) SUB CONTRACT 

15 COMPLIANCE TO REGULATIONS AND BYE-LAWS 

 

CHAPTER – III 

    PERFORMANCE OF THE CONTRACT 

 
16 SECURITY DEPOSIT 

17 ORDERS UNDER THE CONTRACT 

18 ADMISSION TO SITE 

19 CONTRACTOR’S SUPERVISION 

20 LABOUR 

21 WATER 

22 TEMPORARY WORKSHOPS, STORES ETC. 

23 STORES & MATERIAL ON SITE 

24 STATEMENT OF HIRE CHARGES 

25 PRECAUTIONS AGAINST RISKS 

26 NOTICE & FEES 
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27 SETTING OUT OF THE WORKS & PROTECTION & MAINTAINING 

SIGNALS AND WORKS 

28 SITE DRAINAGE 

29 EXCAVATIONS, RELICS ETC. 

30 FOUNDATIONS 

31 COVERING – IN WORKS 

32 APPROVAL OF WORKS BY STAGES 

33 EXECUTION OF WORKS 

34 DAY WORKS 

35 INSPECTION OF THE WORKS 

36 RESPONSIBILITY FOR BUILDING 

37 INSURANCE OF WORKS 

38 DAMAGE AND LOSS TO PRIVATE PROPERTY & INJURY TO WORKMEN 

39 COMPLETION 

40 COMPENSATION FOR DELAY 

41 LAWS GOVERNING THE CONTRACT 

42 CANCELLATION OF CONTRACT FOR CORRUPT ACT 

43 CANCELLATION OF CONTRACT FOR INSOLVENCY, ASSIGNMENT OR 

SUB LETTING OF CONTRACT 
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CHAPTER- I 
 

1. DEFINITIONS 
 

In these General Conditions of Contract, the following terms shall have the meaning hereby assigned to 
them except where the context otherwise requires:- 

 
a) The “CONTRACT” means the documents forming the tender and acceptance thereof, together 

with all documents referred to therein including General and Special Conditions of Contract,  
Schedules ‘A’, ‘B’, ‘C’, ‘D’, ‘E’, and / or General Summary attached to the form of tender, the     Bharat 
Heavy Electricals Limited, Schedule of Rates as amended and in force the Specifications and the 
Drawings.  All these documents as applicable taken together shall be deemed to form one Contract and 
shall be complementary to one another. 
 

b) The “TENDER DOCUMENTS” means the form of Tender the applicable Schedules ‘A’, ‘B’, ‘C’, 
‘D’, ‘E’, and / or General Summary, General and Special Conditions of Contract and the Specification 
and / or Drawings as given to Contractors on payment for the purpose of preparing their tenders. 
 

c) The “WORK” means the work described in the tender documents in individual work orders and/or 
accompanying Drawings and Specifications as may be issued from time to time to the Contractor by the 
Engineer–in– charge within the powers conferred upon them, including all modified or additional works 
and obligations to be carried out either at the site or at any Factory Workshop or other place as required 
for the performance of the Contract. 
 

d) The “SITE” means the lands and/or other places on, in into or through which the work is to be executed 
under the Contract or any adjacent land, path or street which may be allotted to or used for the purpose 
of carrying out the contract. 

 
e) The “CONTRACTOR” means the individual, firm or Company, whether incorporated or not undertaking 

the work and shall include the legal personal representatives of such individuals or the persons 
composing the firm or Company, or the successors of the firm or Company and the permitted assigns 
of such individual or firm or Company. 

 
f) The “Engineer–in–charge” means the Engineer who is in charge for the works referred. 

 
CHAPTER II 

 
SCOPE OF CONTRACT 

 
2.  Heading to the Contract: 

 
 The heading to these conditions shall not effect the interpretation thereof. 

 
3. Contract Documents 

 
The Accepting Officer shall furnish to the Contractor on demand “FREE OF COST” three copies of signed 
drawings and one copy of the signed agreement comprising of preamble to agreement, General and Special 
Specifications, Schedule ‘A’, ‘B’, ‘C’, & ‘E’, etc., (but excluding General Conditions of Contract and 
Drawings) and three copies of all further drawings issued during the progress of work. 
 
However, for any additional copies of the agreement or drawings required by the Contractor the same will 
be supplied on payment at the specified cost.  The Contractor shall keep one copy of all the Drawings and 
the Specifications at the site and the Engineer-in-charge or his representative shall have access to them at 
all reasonable times.  None of these documents shall be used by the contractor for any purpose other than 
that of this contract.   
The Contractor shall take necessary steps to ensure that all persons employed on any work in connection 
with this contract have noticed that the Indian official Secrets Act 1923 (XIX of 1923) applies to them and 
shall continue so to apply even after the execution of such works under the contract. 
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4. Works to be Carried Out    
 
The Contract shall, except as provided under Schedules ’B’ and ‘C’ include all  labour, materials, tools, 
plants equipment and transport which may be required in preparation for, and in the entire execution and 
full completion of the work.  Schedule ‘A’ shall be deemed to have been prepared in accordance with good 
practice and recognized principles and unless otherwise stated, the descriptions given therein shall be held 
to include waste on materials carriage and cartage, lead, return of empties, hoisting, setting, fitting in 
position and all other labour necessary in and for the entire execution and full completion aforesaid.  Any 
error in description or quantity in schedule ‘A’ or any omission there from shall not vitiate the Contract or 
release the Contractor from the execution of the whole or any part of the work comprised therein according 
to the Drawings and Specifications, or from any of his obligations under the Contract.  The insertion of the 
name of any firm of suppliers in the Tender Documents is for the purpose of obtaining a particular class or 
quality of materials or workmanship but the articles or materials specified may be obtained from any other 
firm subject to prior written approval of the Engineer – in – charge.   
In the case of a discrepancy between Schedule ‘A’ the specification and / or the Drawing, the Accepting 
Officer shall be the sole deciding authority as to which shall prevail and his decision shall be final and 
conclusive.  If neither Drawings nor Specifications contain any mention of minor details of construction, 
which in the opinion of the Accepting Officer whose decision shall be final and conclusive, are reasonable 
and obviously and fairly intended for the satisfactory completion of the work, such details shall be provided 
by the Contractor without any extra cost as if they were specially mentioned and shall be deemed to be 
included in the contract.  The contractor will be deemed to have satisfied himself as to the nature of the 
site, local facilities of access and all matters affecting the execution and completion of the work.  No extra 
charges consequent on any mis-understanding in these respects or otherwise will be allowed. 
 

5. Provisional Items 

The full amount of provisional lumpsums and the value annexed to each provisional item inserted in the 
tender documents shall be deducted from the contract sum and the value of work ordered and executed 
thereunder shall be ascertained by measurement or valuation as for deviations. No work under these items 
is to be begun without instructions in writing from the Engineer-in-charge. 
The extent of quantities or items described as “Provisional” shall not be held to guarantee or limit the amount 
and description of the work to be executed by the contractor either in respect of the items concerned or the 
work as a whole.  No addition or deduction shall be made by the Contractor to the amount of the provisional 
lumpsums as included in the tender documents. 
 

6. Deviations 

The contractor shall not make any alteration in addition to or omission from the work as described in the 
tender documents except in pursuance of the written instructions of the Engineer-in-charge.  No such 
deviation from the work described in the tender documents shall be valid unless the same has been 
specifically confirmed and accepted by the Accepting Officer in writing and incorporated in the contract.   
The Accepting Officer may deviate either by way of addition or deduction, from the work so described, 
provided that the contract sum be not thereby varied on the whole by more than the percentage set out in 
the tender documents.  The value of all addition and deductions will be added to, or deducted from the 
contract sum.  Whenever the Accepting Officer intends to exercise such a right, his intention shall specify 
the deviations which are to be made, the lumpsum assessment or the proposed basis of payment, the extra 
time allowed, if any, and the date for completion of the entire contract.   
Any objection by the Contractor to any matter concerning the order shall be notified by him in writing to the 
Engineer-in-charge within Seven days from the date of such order, but  under no  circumstances  shall  the 
work be stopped (unless so ordered by the Engineer-in-charge) owing to differences or controversy that 
may arise from such an objection. In the absence of such a notification of objection by the contractor, he 
will be deemed to have accepted the order and the conditions stated therein.  In the event of the contractor 
failing to agree with the Engineer-in charge regarding the terms of the proposed deviation, the objection 
shall be referred to the Project Manager whose decision shall be final conclusive and binding on the 
Contractor. 

 
7. Time 

Time is the essence of the contract and is specified in the tender document or in each individual Work 
Order.  As soon as possible after the contract is let or any substantial Work Order is placed and before 
work under is to begin, the Engineer-in-charge and the Contractor shall agree to a Time and Progress 
Chart.  The Chart shall be prepared in direct relation to the time stated in the Tender Documents or the 
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Work Order for the completion of the individual items thereof and/the contract or order as a whole.  It shall 
indicate the forecast of the dates for the commencement of the various trade processes or sequences of 
the work, and shall be amended as may be required by agreement between the Engineer-in-charge and 
the Contractor within the limitation of the time imposed in the Tender Documents or Order.   

In the absence of any specific Time and Progress chart to be agreed to between the Contractor and the 
Engineer–in–charge, the contractor shall ensure and maintain uninterrupted progress of the work such that 
the entire work shall be completed within the time imposed in the Tender Documents or Order and that the 
proportion of work completed up to any time in relation to the entire work to be under the Contractor Order 
shall not be less than the proportion that the time elapsed bears to the total time of completion provided in 
the Tender Documents or Order.   

The contractor shall suspend the execution of the work, or any part or parts thereof whenever called upon 
in writing by the Engineer–in–charge to do so, and shall not resume work thereon until so directed in writing 
by the Engineer –in–charge.  The Contractor will be allowed an extension of time for completion not less 
than the period of suspension.  However, no other claim in this respect for compensation or otherwise 
however will be admitted.  Provided the cause for suspension is not attributable to any default on the 
contractor’s part to proceed with or fulfill the contractual obligations.  This may also be extended to allow 
for alteration of work made by the deviation order. 

 
8. Stores and Materials 

The Contractor shall, at his own cost and expense, provide all materials required for the works, other than 
those listed in Schedule ‘B’, which are to be supplied by Bharat Heavy Electricals Limited.  All materials to 
be supplied by the Contractor shall be of the best kind as described in the specifications and the Contractor 
shall, if requested by the Engineer–in–charge, furnish proof to the satisfaction of the Engineer-in-charge, 
that the materials so comply with the specifications.  The contractor shall, at his own expense and without 
delay, supply samples of materials proposed to be used in the execution of the work for approval of the 
Engineer–in–charge, who may reject the materials not corresponding either in quality or character to the 
approved samples.   

In the case of stores provided under Schedule ‘B’ the Contractor shall bear the cost of loading, transporting 
to site, unloading, storing under cover as required assembling and jointing the several parts together as 
necessary and incorporating or fixing these stores materials in the work, including all preparatory work of 
whatever description as may be required, and of closing, preparing, loading and returning empty cases or 
containers to the place of issue without any extra charges. 

 
9. Delay and Extension of Time: 

 
 If, in the opinion of Engineer–in–charge the work is delayed: 

  
i) By reason of abnormally bad weather, OR 
 
ii) By reason of serious loss or damage by fire, OR 

 
iii) By reason of Civil commotion, local combination of workmen strike or lockout, affecting any  

of the trades employed on the work OR. 
 

iv) by delay on the part of the agency or tradesman engaged by BHEL in  executing  work not forming 
part of this contract, OR   

v) by reason of any other cause which in the absolute discretion of the Engineer–in–charge is (when 
he is the Accepting Officer of the Contract) beyond the   Contractor’s reasonable control, than in 
such case the Accepting Officer on the recommendation of the Engineer-in-charge (or higher 
authority) may make fair and reasonable extension in the completion dates of the individual items 
of work or the contract as a whole.  Such extension which will be communicated to the Contractor 
by the Engineer–in–charge in writing shall be final and binding on the Contractor.  No other claim 
in this respect for compensation or other–wise howsoever is admissible. Upon the happening of 
any such event causing delay, the Contractor shall immediately given notice thereof in writing to 
the Engineer-in-charge but shall nevertheless use constantly his best endeavour to prevent or 
make good the delay and shall do all that may reasonably be required to the satisfaction of the 
Engineer–in–charge to proceed with the work. 
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10. Patent Rights: 
 
The Contractor shall fully indemnify B.H.E.L or the agent, servant, or employee of B.H.E.L against any 

action, claim or proceeding relating to infringement or the use of any patent or design or any alleged patent 

or design rights, and shall pay any royalties which may be payable in respect of any article / or part thereof 

included in the contract.   

In the event of any claims being made or action brought against B.H.E.L or any agent, or servant or 

employee of BHEL in respect of matters aforesaid the Contractor shall immediately be notified thereof for 

taking necessary action provided that payment of indemnity shall not apply when such infringement has 

taken place in complying with the specific directions issued by the BHEL but the Contractor shall pay any 

royalties payable in respect of any such use. 

 

11. Octroi and Other Duties: 
 

All charges on account of Octroi, Terminal or Sales Tax and/or other duties on material obtained for the 

work (excluding materials provided by B.H.E.L on payment) shall be borne by the contractor. 

 

In case any change in taxes and duties as per government notification including GST the same 
shall be applicable from time to time. After the rollout of GST the applicable service tax will be 
paid. 
 

12. Royalties: 

Royalties fixed from time to time as per prevalent local rules will be recovered for materials, which the 

Contractor may be allowed to remove from quarries situated on land which is in charge of the B.H.E.L 

authorities. 

 
13. Plant and Equipment: 

 
The Contractor, shall at his own expense, supply all tools, plant and equipment (here-in-after referred to as 

T & P) required for the execution of the contract other than those listed in Schedule ‘C’ which subject to 

their availability may be hired by B.H.E.L., to the Contractor or issued free for use in the execution of the 

work as specified in Tender Documents. 

 
14. Assignment or Transfer of Contract: 

 
The Contractor shall not, without the prior written approval of the Accepting Officer, assign or transfer the 

Contract or any part thereof, or any share, or interest therein to any other person.  No sum of money which 

may become payable under the Contract shall be payable to any person other than the Contractor unless 

the prior written approval of the Accepting Officer to the assignment or transfer of such money is given. 

 
14. (a) Sub Contract: 

 

The Contractor shall not sub–let any portion of the Contract without the prior written approval of the 

Accepting Officer. 

 

 

 

 

15. Compliance to Regulations and Bye Laws: 
 
The Contractor shall conform to the provision of any statute relating to the work and regulations and bye-

laws of any local authority and of any water and lighting Companies or Undertakings with whose system 

the work is proposed to be connected.  He shall, before making any variation from the drawings or the 

specifications that may be necessitated for such connections give the Engineer–in– charge notice, 

specifying the variation proposed to be made and the reasons there for and shall not carry out any such 

variation until he has received instructions from the Engineer–in–charge in respect thereof.  The contractor 

shall be bound to give all notice required by Statute Regulations or Bye-laws as aforesaid and to pay all 

fees, and taxes payable to any authority in respect thereof. 
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CHAPTER III 

 
PERFORMANCE OF THE CONTRACT 

 
16. Security Deposit 

 

16.1 The Security Deposit shall be collected from the successful tenderer. The total 
amount of security deposit will be 5% of the contract value. EMD of the successful tenderer 
shall be converted and adjusted towards the required amount of Security Deposit. 

 

At least 50% of the required Security Deposit, including the EMD has to be furnished 

by the contractor  before  commencement of the work.  

 

Failing which the recovery of interest will be made at prime lending rate of SBI plus 

2% for the period of default. 

 

16.2 Security Deposit may be furnished in any one of the following forms: 

i. Cash (as permissible under the extant Income Tax Act) 

 

ii. Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand 

Draft/ Electronic Fund Transfer in favour of BHEL 

 

iii. Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in 

the Companies Act. The Bank Guarantee format should have the approval of 

BHEL 

 

iv. Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as 

defined in the Companies Act (FDR should be in the name of the Contractor, a/c 

BHEL) 

 

v. Securities available from Indian Post offices such as National Savings Certificates, 

Kisan Vikas Patras etc. (held in the name of Contractor furnishing the security and 

duly endorsed/ hypothecated/ pledged, as applicable, in favour of BHEL,Trichy) 

 

 (Note: BHEL will not be liable or responsible in any manner for the collection of interest 

or renewal of the documents or in any other matter connected therewith) 

 

 16.3  Security Deposit can also be recovered at the rate of 10% of the gross amount progressively 
from each of the running bills till the total amount of the required Security Deposit is collected. 
However in such cases at least 50% of the Security deposit should be collected before start of the 
work and  the  balance 50% may be recovered from the running bills. 

 

(Note: In case of (a) small value contracts not exceeding Rs. 20 lakhs or (b) SAS jobs, 

work can be started before the required Security Deposit is collected. However, payment 

can be released only after collection/ recovery of initial 50% Security Deposit). 

 

The Security Deposit shall not carry any interest 
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NOTE:   Acceptance of Security Deposit against Sl. No. (iv) and (vi) above will be subject to  
hypothecation or endorsement on the documents in favour of BHEL. However, BHEL will not be liable or 
responsible in any manner for the collection of interest or renewal of the documents or in 
any other matter connected therewith.   
All compensation or other sums of money payable by the Contractor to BHEL, under the terms of this 
Contract or under any other contract with BHEL, may be deducted from the Security Deposit or realized by 
the sale of the Securities or from the interest arising there from or from any sums which may be due or may 
become due to the Contractor payable by BHEL, on any account whatsoever against this Contract or any 
other Contract with BHEL, and in the event of his Security Deposit being reduced by reason of such 
deductions or sale as aforesaid, the Contractor shall, within seven days thereafter, make good in cash or 
in securities endorsed as aforesaid, any sum or sums by which the Security Deposit has been so reduced.  
50% of the Security Deposit / may be refunded on completion of the work after payment of the final bill and 
the balance 50% of the Security Deposit is refundable only after the expiry of the maintenance period of six 
(6) months from the date of completion of work as stipulated in the Contract concerned. 

 
17. Order under the contract 

 
 All orders, notices etc., to be given under the contract shall be in writing typescript or printed and if sent by 

registered post to the address given in the tender of the contractor, shall be deemed to have been served 
on the date when in the ordinary course they would have been delivered to him. 
The contractor shall carry out without delay all orders given to him. 

 
18. Admission to site 

 
The Contractor shall not enter on (other than for inspection purposes) or take possession of the site unless 
permitted to do so by the Engineer-in-charge.  The portions of the Site to be occupied by the Contractor 
will be clearly defined and marked on the site plan, and the Contractor will on no account be allowed to 
extend his operations beyond these areas.   
The Contractor shall provide, if necessary or required at the Site, temporary access there to and shall alter, 
modify and maintain the same as required from time to time.  He shall take out and clear away the access 
route when no longer required and restoring the area to its original condition.   
The Engineer-in-charge shall have power to execute other works (whether or not connected with the work 
in the contract agreement) on the site contemporaneously with the execution of the original work and 
Contractor shall give reasonable facilities for this purpose.   
B.H.E.L reserves the right of taking over, at any time, any portion of the site which they may require and 
the Contractor shall at his own expense clear such portion forthwith.  No photographs of the Site or of the 
work or any part there of shall be taken, published or otherwise circulated without the prior approval of the 
Engineer-in-charge.   
No such approval shall however exempt the contractor from complying with any statutory provisions in 
regard to the taking and publication of such photographs.  B.H.E.L Officials connected with the Contract 
shall have the right of entry to the Site at all times.   
Engineer - in charge shall have the power to exclude from the site any person whose admission there to 
may, in his opinion be undesirable for any reason whatsoever. 
 

19. Contractor’s Supervision 
 
The Contractor shall either himself supervise the execution of the Contract or shall appoint a competent 
Agent approved by the Engineer–in–charge to act in his stead.  The contractor shall employ an 
Engineer/Agent having at least a ‘Degree of Bachelor of Civil Engineering’ from a recognized University/on 
any work with a Contract value exceeding rupees two lakhs, and having at least a Diploma in civil 
Engineering from a recognized college, on work with a contract value exceeding Rs. 50,000/- but not 
exceeding rupees two lakhs.   
The Employment of an Engineer/Agent as aforesaid shall not be necessary if the Contractor himself in 
possession of a recognized technical qualification and is in opinion of the Engineer-in-charge capable of 
receiving instructions of the Engineer–in–charge and of executing the work to the satisfaction of the 
Engineer–in–charge.  If the Contractor fails to appoint a suitable Engineer/ Agent as aforesaid, the 
Engineer–in–charge shall have full powers to suspend the execution of work and stop payment of any 
advances that may have become due until such date as a suitable Engineer/Agent is appointed and the 
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contractor shall be held responsible for the delay caused to the work and no extension of time on this 
account shall be given to him as stipulated in condition (9) above.   
Orders given to the Contractor’s Agent/Engineer shall be considered to have the same force as if they had 
been given to the Contractor himself.   
The contractor or his Agent shall be in attendance at the site during all working hours and shall superintend 
the execution of work with such additional assistance in each trade as the Engineer–in - charge may 
consider necessary.   
The contractor or his accredited agent shall attend when required and without making any claim for doing 
so, either the Office of the Engineer–in–charge or the work site to receive instructions.   
The Engineer–in–charge shall have full powers, and without assigning any reason to require the Contractor 
immediately to cease to employ in connection with the Contract any Agent, servant or employee whose 
continued employment is, in his opinion undesirable.   
The Contractor shall not be allowed any compensation on this account. 

 
LABOUR 
 

20. The Contractor shall employ labourer in sufficient numbers either directly or through sub-contractors to 

maintain the required rate of progress and of quality to ensure workmanship of the degree specified in the 
Contract and to the satisfaction of the Engineer-in-charge.  The Contractor shall not employ in connection 
with the works any person who has not completed his fifteen years of age.   
The Contractor shall furnish to the Engineer-in-charge at the intervals specified by him, a distribution return 
of the number and description by trades of the work people employed on the works.  The Contractor shall 
also submit on the 4th and 19th of every month to the Engineer-in-charge a true statement showing in respect 
of the second half of the preceding month and the 1st half of the current month  (i) the accidents that occurred 
during the said fortnight showing the circumstances under which they happened and the extent of damage 
and injury caused by them and (ii) The number of female workers who have been allowed maternity benefit 
as provided in the Maternity Benefit Act, 1961 or Rules made thereunder and the amount paid to them.   
The Contractor shall pay to labour employed by him either directly or through sub–contractors wages not 
less than fair wages as defined in the Contractor’s Labour Regulations.   
The contractor shall in respect of labour employed by him either directly or through sub – contractors comply 
with or cause to be complied with Contractor’s Labour Regulations in regard to all matters provided therein.   
The Contractor shall comply with the provisions of the Payment of Wages Act 1936, Minimum Wages Act 
1948, Employers liability Act 1938, Workmen’s Compensation Act 1923, Industrial Disputes Act 1947, 
Maternity Benefit Act 1961 and Mines Act 1952, Contract Labour Regulation and Abolition Act 1970 or any 
modifications there of or any other law relating thereto and rules made thereunder from time to time.   
The contractor shall be liable to pay his contribution and the employees’ contribution to the State Insurance 
Scheme in respect of all labour employed by him for the execution of the contract, in accordance with the 
provision of “The Employees” State Insurance Act, 1948” as amended from time to time.  In case the 
contractor fails to submit full details of his account of labour employed and the contribution payable, the 
Engineer–in–charge shall recover from the running bills of contractor an amount of contribution as assessed 
by him.  The amount so recovered shall be adjusted against the actual contribution payable for Employees’ 
State Insurance.   
The Engineer–in–charge shall on a report having been made by an Inspecting Officer as defined in the 
Contractor’s labour Regulations have the power to deduct from the moneys due to the Contractor any sum 
required or estimated to be required for making good the loss suffered by the worker or worker by reason 
of non-fulfillment of the Conditions of the Contract for the benefit of workers, non-payment of wages or of 
deductions made from his or their wages which are not justified by the terms of the Contract or non-
observance of the said Contractor’s Labour Regulations.  

 
The Contractor shall indemnify the B.H.E.L against any payments to be made under and for observance of 
the Regulations aforesaid without prejudice to his right to claim indemnity from his sub-contractors. 

 

In the event of the Contractor committing a default or breach of any of the provisions of the aforesaid 

Contractor’s Labour Regulations, as amended from time to time or furnishing any information or submitting 

or filling any form / Register/Slip under the provisions of these Regulations which is materially incorrect then 

on the report of the Inspecting Officers as defined in the Contractor’s Labour Regulation, the Contractor 

shall without prejudice to any other liability pay to the B.H.E.L a sum not exceeding Rs. 50/- as liquidated 

damages for every default breach or furnishing, making submitting, filling materially incorrect statement as 

may be fixed by the Engineer–in–charge and in the event of the Contractor’s default continuing in this 

respect, the liquidated damages may be enhanced to Rs. 50/- per day for each day of default subject to a 

maximum percent of the estimated cost of works put to tender. 
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The Engineer in charge shall deduct such amount from bills or security deposit of the Contractor and credit 
the same to the Welfare Fund constituted under Regulations.  The decision of the Engineer-in-charge in 
this respect shall be final and binding. 
 

Model Rules for Labour Welfare 
 

The Contractor shall at his own expense comply with or cause to be complied with Model Rules for Labour 
welfare as appended to these Conditions or rules framed by Government from time to time for the protection 
of health and for making sanitary arrangements for workers employed directly/or indirectly on the works.  In 
case the Contractor fails to make arrangements as aforesaid, the Engineer–in– charge shall be entitled to 
do so and recover the cost thereof from the Contractor. 

 

Safety Code 
 

The Contractor shall at his own expense arrange for the safety provisions as appended to these conditions 
or as required by the Engineer – in – charge, in respect of all labour directly or indirectly employed for 
performance of the works and shall provide all facilities in connection therewith.  In case the Contractor fails 
to make arrangements and provide necessary facilities as aforesaid, the Engineer– in–charge shall be 
entitled to do so and recover the cost thereof from the Contractor.  Failure to comply with model Rules for 
Labour  Welfare, Safety Code, or the provisions relating to report on accidents and to grant of maternity 
benefits to female workers shall make the  Contractor liable to pay to the B.H.E.L as liquidated damages 
an amount not exceeding Rs. 50/- for each default or materially incorrect statement.  The decision of the 
Engineer–in–charge in such matters based on reports from the Inspecting Officers as defined in the 
Contractor’s Labour Regulation as appended to these conditions shall be final and binding and deductions 
for recovery of such liquidated damages may be made from any amount payable to the Contractor. 

 

WATER 
 

21. The Contractor shall allow in his Tender and provide at his cost all water required for the work or his 
employees on the work, together with all pipes and fittings or other means that may be necessary or 
required to ensure a proper and ample supply of water for all purposes connected with the work. 
Water will be supplied from the BHEL supply system, or other sources at one point fixed by the Engineer-
in-charge on the site of work at free of cost.  The Contractor shall make necessary arrangement for lifting 
pumping, carrying or conveying the water as required at his own cost.   

 

22. Temporary Workshops, Stores Etc. 
 
The Contractor shall, during the progress of the work provide, erect and maintain at his own expense all 
necessary temporary workshops, stores, offices, etc., required for the proper and efficient execution of the 
work.  The planning, siting and erection of these buildings shall have the approval of the Engineer-in-charge 
and the Contractor shall at all times keep them tidy and in a clean and sanitary condition to the entire 
satisfaction of the Engineer-in-charge.  On completion of the work all such temporary buildings shall be 
cleared away and the site restored and left in a clean and tidy condition to the entire satisfaction of the 
Engineer-in-charge. 
 

23. Stores and Materials on Site 
 
All stores and materials required for the work are to be deposited by the Contractor only in places to be 
indicated by the Engineer-in-charge.   
Where in accordance with the contract stipulations certain Stores & Materials  (for incorporation in the work) 
are to be issued to the Contractor by the BHEL as detailed under Schedule ’B’ such items will be so 
issued only to the extent required for the actual completion of the work  as stipulated in the contract.  
The decision of the Engineer-in-charge regarding the quantities to be issued as above shall be final and 
binding on the contractor.  For any excess quantities consumed on the work up to 5% over the theoretical 
consumption will be charged at issue rates and excess consumption beyond this limit, their cost will be 
recovered from the Contractor at punitive rates which will be 100% (Hundred Percent) more than the issue 
rates of the BHEL as specified in the Instructions to the Tenderers.   
In regard to the materials and stores which may be issued to the Contractor by BHEL the Contractor shall 
give the Engineer-in-charge reasonable notice in writing of his requirements of such stores and materials 
and on the approval of his demand being notified to him, he shall make immediate arrangements for drawing 
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the same.  Such stores and materials shall be transported by the Contractor at his own expense direct from 
the place of issue to the site of the work, unless prior written approval is obtained from the Engineer-in-
charge to take them to a Store or Workshop elsewhere.   
The Contractor shall have to build a weather proof shed for the storage of cement required for 15 days 
consumption of the work.  BHEL Officers connected with the Contract shall have the power at any time to 
inspect and examine any stores or materials intended to be used in or on the work, whether on the site or 
at any factory or workshop or other place where such stores or materials are being fabricated or 
manufactured or at any place where the same are lying and the contractor shall give necessary facilities 
for such inspection and examination.  
The Engineer-in-charge shall be entitled to have tests made of any stores or materials supplied by the 
Contractor who shall provide at his own expense all facilities which the Engineer-in-charge may require for 
this purpose.  If at the discretion of the Engineer-in-charge an independent expert is employed to make any 
such tests his charges shall be borne by the Contractor only if the test discloses that the said stores or 
materials are not in accordance with the provisions of the Contract.   
Should the Engineer-in-charge consider at any time during the construction or re-construction, on prior to 
the expiry of the “MAINTENANCE PERIOD” that the stores or materials provided  by the Contractor are 
unsound or of a quality inferior to that contracted for or otherwise not in accordance with the contract (in 
respect whereof the decision  of the Engineer-in-charge shall be final and conclusive) the Contractor, shall 
on demand, in writing from the Engineer-in-charge specifying the Stores or materials complained of, 
notwithstanding that the same may have been inadvertently passed, certified and paid for, forthwith remove 
the stores or materials so specified and provide other proper and suitable stores or materials  at his own 
expense; to the entire satisfaction of the Engineer-in-charge and in the event  of his failing to do so within 
a period to be specified by the Engineer-in-charge in his demand aforesaid  the Engineer-in-charge may 
replace within others the stores or materials complained of at the risk and expense in all respects of the 
Contractor.  The liability of the contractor under this condition shall not extend beyond the maintenance 
period aforesaid except as regards stores or materials which the Engineer-in-charge shall have previously 
given notice to the contractor to replace.  (*MAINTENANCE PERIOD for any work under this Organization 
will be SIX MONTHS FROM THE DATE OF ACTUAL COMPLETION of the particular work and handing 
over to B.H.E.L).   
All stores and materials brought to the Site shall become and remain the property of B.H.E.L and shall not 
be removed from the site without prior written approval of the Engineer-in-charge.  However, when the work 
is finally completed, the Contractor shall at his own expense forthwith remove from the site all surplus stores 
or materials originally supplied by him and upon such removal, the same shall revert in and become the 
property of Contractor.  All B.H.E.L Stores and materials issued to Contractor for in-corporation or fixing in 
the work and which, making due allowance for reasonable wear and tear/or waste, have not on completion 
of the work been so incorporated or fixed, shall be returned by the Contractor at his own expense to the 
place of issue.  Credit for surplus stores and/ or materials returned by the contractor to B.H.E.L will be given 
to him at a price based on the prevailing market rate but not exceeding that at which the said stores and 
materials were originally issued to him but due consideration shall be given to the allowance claimed by 
B.H.E.L in respect or any depreciation or damage suffered by the stores and/or materials whilst in the 
custody of the Contractor regarding which the decision of Engineer-in-charge shall be final and conclusive.   
If, in the opinion of the Engineer-in-charge (which shall be final and conclusive)  any stores, supplied by 
B.H.E.L have either during currency of the work or after completion of the work whilst under the custody of 
the Contractor, become damaged to such an extent that they cannot be usefully utilized, either in the same 
work or in other works, the Engineer-in-charge shall not accept the stores and in the event of his rejection 
the contractor shall be charged for the said Stores at a rate as fixed by the Accepting Officer.  The 
Contractor shall not be entitled to any claim whatsoever on this account. 
 
 
 
 

24. Tools and Plants on site: 
 
All tools, plants and equipment brought to the site shall become the property of B.H.E.L and shall not be 
removed from the site without the prior written approval of the Engineer-in-charge when the work is finally 
completed or the Contract is determined for reasons other than the default of the Contractor he shall 
forthwith remove from the site all tools, plants, equipments etc., (other than those as may have been 
provided by B.H.E.L) and upon such removal, the same shall in, and become the property of the Contractor. 
 

25. Statement of Hire Charges: 
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A monthly detailed statement of the hire charge incurred in respect of B.H.E.L tools, plants, equipments 
etc., shall be given to the Contractor by the Engineer-in-charge. 

 

26. Precaution Against risks: 
 
The Contractor shall be responsible for providing at his own expense, for all precautions to prevent loss or 
damage from any and all risks and to minimize the amount of any such loss or damage and for the 
necessary steps to be taken for the said purpose until the works have been handed over complete in all 
respect of the Engineer-in-charge. 
The Contractor shall provide all watchmen necessary for the protection of the site, the work, the materials, 
tools, plants, equipments and anything else lying on the Site during the progress of the work.  He shall be 
solely responsible for and shall take all reasonable and proper steps for protecting, securing, lighting and 
watching, all places on or about the work and the Site which may be dangerous to any person whomsoever. 
 

27. Notices and Fees: 
 
The Contractor shall give all notices required by any Statutory provision or by the regulations and/or bylaws 
of any local Authority and/or of any Public Service, Company or Authority affected by the work or with whose 
system the same are or will be connected.  The Contractor shall pay and indemnify B.H.E.L against any 
fees and charges payable under such Acts.  Regulation and/or byelaws in respect of the work and shall 
make and supply all drawings and plans required in connection with any such notice. 
  

28. Setting out of the Works and Protective and Maintaining Signals and Works: 
 
The Engineer-in-charge shall supply dimensioned drawings, levels and other information necessary to 
enable the contractor to set out the work.  The Contractor shall at his own expense set accurately according 
to the drawings and figured dimension thereon, all the work comprised in the contract and any extras or 
additions there-to and shall be solely responsible for their being so set out and executed.  All bench marks, 
pegs, signals on the surface, alignment stones, milestones and all similar marks whether put in by B.H.E.L 
Authorities for the purpose of checking the Contractor’s work or in the nature of permanent survey marks 
will during the tenure of the contract, be under the care of the Contractor who shall, at his own expense, 
take, all proper and reasonable precautions and care to preserve and maintain them in their true position.  
In the event of these marks being disturbed or obliterated by accident or due to any other cause whatsoever, 
the same may, if deemed necessary, be replaced by the Engineer-in-charge at the Contractor’s expense 
and the cost thereof deducted from any money then or thereafter becoming due to the Contractor. 

 
Where requested by the Contractor, the level marks, center line and chainage pegs corresponding to those 
shown on the Drawing will be pointed out to the Contractor on the ground but all bench marks or chainage 
pegs additional to those shown on the Drawing will be set out by BHEL authorities. 

 
 
 
 
 

29. Site Drainage: 
 
All water that may accumulate on the site during the progress of the work or in trenches and excavations 
shall be removed to the entire satisfaction of the Engineer-in-charge and at Contractor’s expense. 
 

30. Excavations, Relics Etc. 
 
Material of any kind obtained from excavation on the site shall remain the property of BHEL and shall be 
disposed off as Engineer-in-Charge directs. 

 
All gold, silver, oil and other minerals of any description and all precious stones, coins, treasures, relics, 
antiques and other similar items which may be found in or upon the site shall be the property of Bharat 
Heavy Electricals Limited and the Contractor shall duly preserve the same to the satisfaction of the BHEL 
and shall from time to time deliver the same to such person or persons as the B.H.E.L may appoint to 
receive the same. 
 

31. Foundations 
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The Contractor shall not lay any foundations until the excavations for the same have been examined and 
approved in writing by the Engineer-in-charge. 
 

32. Covering-in Work 
  
The Contractor shall give reasonable notice in writing to the Engineer-in-charge whenever any work is to 
be permanently covered up or concealed, whether by earth or other means so that it can finally be inspected 
or measured if necessary.  In default of so doing, the Contractor shall, if required by the Engineer-in-charge 
uncover such work at his own expense. 

 
33. Approval of works by Stages: 

 
All work embracing more than one process shall be subject to examination and approval at each stage 
thereof and the Contractor shall give due notice in writing to the Engineer-in-charge when each stage is 
ready. In default of such notice being received, the Engineer-in-charge shall be entitled to approve the 
quality and extent thereof at any time he may choose and in the event of any dispute, the decision of the 
Engineer-in-charge thereon shall be final and conclusive. 
 

34. Execution of the Work: 
 
The work shall be executed in a workman-like manner and to the satisfaction in all respects of the Engineer-
in-charge.   
The Engineer-in-charge will communicate or confirm his instructions to the Contractor in respect of the 
execution of the Work in a “Work Site Order Book” maintained at his office and the Contractor shall visit 
this office daily and shall confirm receipt of such instructions by signing the relevant entries in this book.  
Such entries will rank as order or notices in writing within the intent and meaning of these conditions. 
 

35. Day Work: 
 
No day-work shall be performed without the prior written instructions of the Accepting Officer.   
The Contractor shall give to the Engineer-in-charge reasonable notice of the start of any work ordered to 
be executed by day-work and shall deliver to the Engineer-in-charge within two days of the end of each pay 
week a return in duplicate giving full detailed accounts of labour and materials for that pay-week.  One copy 
of each of these returns, if found correct, will be certified by the Engineer-in-charge and returned to the 
contractor and must be produced at the time of adjustment of accounts. 
An invoice in duplicate signed by the Contractor or his agent shall be sent with each delivery of materials 
for day-work and the Contractor will be furnished with a receipt signed by the Engineer-in-charge specifying 
the description, quantities weight or measurement (as the case may be) of the articles approved, reference 
will be made in this receipt in the return aforesaid and the Contractor’s Bill. 
In the case of Lumpsum Contracts, the rates to be charged and the percentage addition for profit and 
establishment charges, etc., will be agreed upon between the Accepting Officer and the Contractor prior to 
the execution of the work. 
 

36. Inspection of the Work: 
 
B.H.E.L Officers concerned with the Contract shall have power at any time to inspect and examine any part 
of the work and the Contractor shall give such facilities as may be required to be given for such inspection 
and examination Should Engineer-in-charge consider, at any time during the expiry of the maintenance 
period, that any work has been executed with unsound, imperfect or unskilled workmanship or of a quality 
inferior to that contracted for or not otherwise in accordance with the contract (in respect) whereof the 
decision of the Engineer-in-charge shall be final and conclusive the Contractor shall on demand in writing 
from the Engineer-in-charge specifying the fault notwithstanding that the same may have been inadvertently 
passed, certified  and paid for, forthwith rectify or remove and reconstruct the work so specified in whole or 
in part as the case may be required at his own expense to the entire satisfaction of the Engineer-in-charge 
and in the event of his failing to do so within a period to be specified by the Engineer-in-charge in his 
demand   as aforesaid, the Engineer-in-charge may carry out the work by other means at the risk and 
expense in all respects of the Contractor.  However, the liability of the Contractor under this condition shall 
not extend beyond the maintenance period except as regards workmanship which the Engineer-in-charge 
shall have previously given notice to the Contractor to rectify. 
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37. Responsibility for Building: 
 
In the event of any building or part of any building being handed over to the Contractor for the execution of 
work thereto under the provisions of the Contract, he shall give a written receipt for all fixtures, glass etc. 
and he shall be required to make good at his own expense all damages resulting from any cause 
whatsoever while in his charge and on  completion of the work to deliver the said building or part thereof in 
a clean state complete in every particular to the entire satisfaction of the Engineer-in-charge. 
 

38. Insurance 
 
The contractor shall within one month after the date of the acceptance of the contract,  insure the work 
against loss or damage to the contract works, temporary work and materials erected in performance of the 
contract on “all risks” basis from the time of arrival on site until taken over by BHEL on completion of the 
contract.  The cover shall also include wherever necessary the risks of testing including breakdown or 
explosion of plant and machinery undergoing testing, trail and commissioning operations.  The insurance 
shall also specifically cover removal of debris cost.  The sum insured shall represent the estimated full value 
of the contract works inclusive of value of free supply materials by BHEL, transport charges, customs dues, 
express freight, overtime charges, cost of erection, value of constructional plants and machinery, removal 
of debris and escalation of costs where the contract includes a maintenance period, the insurance cover 
shall specifically include the contractors’ liabilities during the maintenance period.  The insurance shall also 
be extended to cover third party personal injury and property damage for a sum to be specified by BHEL.  
The insurance shall be effected in the name of BHEL and the contractor shall submit to BHEL a draft of the 
insurance policy for approval.  The policy when issued will be lodged with BHEL together with receipts of 
premium for such insurance and the contractor shall maintain such policies in force until the obligations of 
the contractor are fully discharged. 

 
If the contractor fails to comply with the terms of this condition the Accepting officer may insure the work 
and may deduct the amount of premiums from any money that may become payable to the contractor or 
may at his discretion refuse payment of any advances to the contractor until the contractor shall have 
complied with the terms of this condition.  This provision does not, however, absolve the contractor of his 
responsibility for taking up the insurance. The contractor is, therefore, primarily responsible for taking up 
the insurance in time.  
 

 

39.   Damage and loss to private property and injury to workmen  
 

The contractor shall at his own expense reinstate and make good to the satisfaction of the Engineer–in-
charge and pay compensation for any injury, loss or damage occasioned to any property  or  rights whatever 
including property and rights of  B.H.E.L, (or agents, servants or employees of B.H.E.L)  the injury loss or 
damage arising out of or in any way in connection with the execution or purported execution of the  contract 
and further the contractor shall indemnify B.H.E.L, against  all claims enforceable against B.H.E.L, or any 
agent, servant, or employee of B.H.E.L a private person, in respect of any such injury (including injury 
resulting in death loss or damage to any person) whosoever or property, including all claims which may 
arise under the workmen’s Compensation Act or otherwise, or which would be enforceable against B.H.E.L. 
 

40. Completion  
 
The works shall be completed to the entire  satisfaction of the Engineer-in-charge and in accordance with 
the Contractor’s forecast of Time and Progress where operative, and all unused stores and materials, tools, 
plants, equipments, temporary buildings and things shall be removed and the site and work cleared of 
rubbish and all waste materials and delivered up clean and tidy to the satisfaction of the Engineer-in-charge 
at the Contractor’s expense and/or before the Scheduled date of completion. 

 
The B.H.E.L shall have power to take over from the Contractor from time to time each sections of the work 
as have been completed to the satisfaction of the Engineer-in-charge. 

 
In case the Contractor fails to remove any of his properties, assets or fails to clear the rubbish and waste 
materials within 30 days of the completion of the contract, it is lawful for the contractee, that is BHEL to 
take such action as it deems fit to clear dispose of such properties, assets or such waste materials and 
charge the contractor any expenses incurred thereon. 
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The Engineer-in-charge shall certify to the Contractor the date on which the work is completed and the 
state thereof. 

 
The Engineer-in-charge shall also certify to the Contractor the state of the work at the end of maintenance 
period, where applicable. 
 

41. Compensation for Delay: 
 
If the contractor fails to maintain the required progress in terms of condition 7 or to complete the work and 
clear the site on or before the contracted or extended period of completion, he shall, without prejudice to 
any other right or remedy of the B.H.E.L on account of such breach, pay as agreed compensation an 
amount calculated as stipulated below or such smaller amount as may be fixed by the BHEL on the contract 
value of the work for every week that the progress remains below that specified in condition 7 or that the 
work remains incomplete. 
 
This will also apply to items or group of items for which separate period of completion has been specified. 

 
For this purpose the term ‘Contract Value’ shall be the value at contract rates of the work as ordered. 

 
a. Completion period (as originally-stipulated)  -- at 1 percent per week.    
    Not exceeding 6 months. 

 
b. Completion period (as originally-stipulated)   -- at ½ percent per week  
     Exceeding 6 months and not exceeding 2 years.      

 
c. Completion period (as originally-stipulated)   -- at¼ percent per week 
     Exceeding 2 years.       

 
Provided always that the total amount of compensation for delay to be paid under this condition shall not 
exceed the under noted percentage of the contract value or of the contract value of the item or group of 
items of work for which a separate period of completion is given: 

 
a. Completion period (as originally-stipulated)   -- 10 percent. 
 Not exceeding 6 months.  
b. Completion period (as originally-stipulated)   -- 7½ percent. 
 Exceeding 6 months and not exceeding 2 years. 
c. Completion period (as original-stipulated)   --   5 percent. 
 Exceeding 2 years 

 
The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under 
this or any other contract with the B.H.E.L. 

 

42. Laws Governing the Contract: 
 
This contract shall be governed by the Indian Laws for the time being inforce. 
 

43. Cancellation of Contract for Corrupt Acts: 
 
The Accepting Officer, whose decision shall be final and conclusive, shall, without prejudice to any other 
right or remedy which shall have accrued or shall accrue thereafter to Bharat Heavy Electricals Limited, 
cancel the contract in any of the following cases and the Contractor shall be liable to make payment to 
B.H.E.L for any loss or damage resulting from any such cancellation for default. 
 
If the Contractor shall: 
 
a. Offer or give or agree to give to any person in BHEL service any gift or consideration of any kind as an 

inducement or reward for doing or for bearing to do or for having done or forborne to do a day act in 
relation to the obtaining or execution of this or any other contract for BHEL service OR 

b. Enter into a contract with B.H.E.L in connection with which commission has been paid or agreed to be 
paid by him or with his knowledge, unless the particulars of any such commission and the terms of 
payment thereof have previously been disclosed in writing to the Accepting Officer, OR 
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c. Obtain a contract with B.H.E.L as a result of ring tendering or by non-bonafide methods of competitive 
tendering without first disclosing the fact in writing to the Accepting Officer. 

 

44. Cancellation of Contract for Insolvency, Assignment or Transfer or Sub-Letting of 
Contract: 
 
The Accepting Officer, without prejudice to any other right or remedy which shall accrue thereafter to 
B.H.E.L shall cancel the contract in any of the following cases: 
 
If the Contractor, 
 
a) Being an individual, or if a firm any partner thereof shall at any time be adjudged bankrupt or have a 

receiving order or orders for administration of his Estate made against him or shall take any proceedings, 
for liquidation or composition under any Bankruptcy Act for the time being in force or make any 
conveyance or assignment of his effects of composition or arrangement for the benefit of his creditor or 
purport to do so, or if any application be made under any Bankruptcy Act for the time being in force for 
the sequestration of his Estate or if a trust deed be granted by him on behalf of his creditors, OR 
 

b) Being a Company, shall pass a resolution or the Court shall make an order for the liquidation of its 
affairs, or a Receiver or Manager on behalf of the debentures holders shall be appointed or 
circumstances shall arise which entitle the court or debentures holders to appoint a Receiver or Manager 
OR. 

 
c) Assigns, transfers, sub-lets or attempts to assign, transfer or sub-let any portion of the work without the 

prior written approval of the Accepting Officer. OR 
 

d) Shall suffer an execution being levied on his goods and allow it to be continued for a period of 21 days. 
 

Whenever the Accepting Officer exercises his authority to cancel the Contract under this condition, he 
may complete the work by any means at the Contractor’s risk and expense provided always that in the 
event of cost of the completion (as certified by Engineer-in-charge which is final and conclusive) being 
less than the contract cost, the advantage shall accrue to the BHEL and that if the cost of completion 
exceeds the money due to the Contractor under the contract, the Contractor shall either pay the excess 
amount ordered by the Engineer-in-charge or the same shall be recovered from the Contractor by other 
means. 

 
Engineer-in-charge will have powers to take possessions of the site and any materials, constructional 
plant, implements, stores, etc., thereon and or carryout the work by any means at the risk and cost of 
the contractor. 

 
In case the BHEL completes the work under the provisions of this condition the cost of such completion 
to be taken into account in determining the excess cost to be charged to the contractor under this 
Condition shall consist of the cost of materials purchased and/or labour provided by the BHEL with an 
addition of such percentage to cover superintendence and establishment charges as may be decided 
by the Project Manager/Project Engineer whose decision shall be final and conclusive. 

 
If the contractor fails to pay the excess sum within a period of 30 days, the Engineer-in-charge shall 
have the right to sell any or all of the contractor’s unused materials, constructional plant implements, 
temporary buildings, etc., and apply the proceeds of sale thereof towards the satisfaction of any sum 
due from the contractor under the contract and if thereafter be any balance outstanding from the 
contractor, it shall be recovered in accordance with the provisions of the contract. 

 
45. Cancellation of contract in part or in full for contractor’s default: 

 
If the Contractor: 

 
(a) makes default in commencing the work within a reasonable time from the  date of handing over of 

the site and continue in that state after a reasonable notice from Engineer-in-charge, OR   
 

(b) in the opinion of the Engineer-in-charge at any time, whether before or after the date or extended 
date for completion, makes default in proceeding with the work, with due diligence and continue  in 
that state after a notice of  seven days from Engineer-in-charge, OR 
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(c) fails to comply with any of the terms and conditions of the contract or after 7 days notice in writing 

with  orders properly issued there under, ( OR) 
 

(d) Fails to complete the work order and items of work individual dates for completion and clear the site 
on or before the date of completion or fails to achieve the progress as set out under clauses 7 of 
these General Conditions of Contract. 

 
The Accepting Officer may, without prejudice to any other right or remedy which shall have accrued or shall 
accrue thereafter to B.H.E.L cancel the contract as a whole or in part thereof or only such work order or 
items of work in default from the contract.  Whenever the Accepting Officer exercises his authority to cancel 
the contract as a whole or in part under this conditions he may complete the work at the Contractor’s  risk 
and cost, provided always that in the event of the cost of completion (as certified by  Engineer-in-charge 
which is final and conclusive) being less than the contract cost the advantage shall accrue to the B.H.E.L if 
the cost of completion exceeds, the money due to the contractor under this contract,  the contractor shall 
either pay the excess amount ordered by Project Manager or the same shall be  recovered from the 
contractor by other means.  Engineer-in-charge will have power to take possession of the site and any 
materials, constructional plant, implements, Stores, etc., thereon. 

 
In case the B.H.E.L completes the work or any part thereof under the provisions of this conditions the cost 
of such completion to be taken in to account in determining the excess cost to be charged to the contractor 
under this conditions shall consists of the cost of materials purchased and/or labour provided by the B.H.E.L 
with an addition of such percentage to cover superintendence and establishment charges   as  may be 
decided by the Project Manager/Engineer whose decision shall be final and conclusive. 

 
If the contractor fails to pay the excess sum within a period of 30 days, the Engineer-in-charge shall have 
the right to sell any or all of the contractor’s unused materials, constructional plant implements, temporary 
buildings, etc., and apply the proceeds of sale thereof towards the satisfaction of any sum due from the 
contractor under the contract and if thereafter be any balance outstanding from the contractor it shall be 
recovered in accordance with the provision of the contract. 
 

46. Termination of Contract for Death 
 
Without prejudice to any of the rights or remedies under this contract if the contractor dies, the accepting 
Officer shall have the opinion of terminating the contract without compensation to the contractor. 

47. Special Powers of Determination 
 
If at any time after the acceptance of the tender B.H.E.L shall for any reason whatsoever not require the 
whole or any part of the work, to be carried out the project Manager/Engineer shall give notice in writing of 
the fact to the Contractor who shall have no claim to any payment of compensation or otherwise howsoever 
on account of any profit or advantage which he might have derived from the execution of the work in full  
but which he did not derive in consequence of the foreclosing of the work. 

 
He shall be paid at Contract rates, for the full amount of the work executed  including such additional works, 
e.g. clearing of site, etc., as may be rendered necessary by the said fore closing.  He shall also be allowed 
a reasonable payment (as decided by the Accepting Officer) for any expenses sustained on account of 
labour and materials collected but which could not be utilized on the work, as verified by the Engineer-in-
charge.  Neither shall the Contractor have any claim for compensation on account of any alterations having 
been made in the original specifications,  drawings, designs  and instructions, involving any curtailment of 
the work as originally contemplated. 
 

48. Fair Wage 
 
a) The contractor shall pay not less than the “Fair Wage” to labourers engaged by him on the work.   

 
“Fair Wage” means wage whether for time or piece work notified at the time of inviting tenders for 
the work and where such wages have not been notified the wages prescribed by the Project 
Manager/Engineer for the stations at which the work is done. 
 

b) The Contractor shall not withstanding the provision of any contract to the contrary, cause to be paid 
a “Fair Wage” to labourers indirectly engaged on the work, including any labour engaged by the Sub-
Contractors in connection with the said work, as if the labourers had been directly employed by him. 
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c) In respect of labourers directly or indirectly employed on the work for the performance of  the 

Contractors part of this Agreement, the Contractor shall comply with or cause to be complied with 
B.H.E.L Contractor’s Labour Regulations (appended here to as Annexure ‘A’ to these conditions) in 
regard to payment of wages, wage period deduction from wages, recovery of wages not paid and 
deductions unauthorisedly  made, maintenance of wage book, wage-slips publication of scale of 
wage and other terms of employment inspection and submission of periodical returns and all other 
matters of alike nature. 

 
d) The Engineer-in-charge concerned shall have the right to deduct from the money due to the 

contractor any sum required or estimated to be required for making good the loss suffered by a 
worker or workers by reason of non-fulfilment of the conditions of the contract for the benefit of the 
workers non-payment of wages or of deductions made from his or their wages which are not justified 
by the terms of the contract or non-observance of the regulations. 

 
e) The Contractor shall be liable primarily for all payments to be made under the contract and for the 

observance of the Regulations aforesaid without prejudice to his right to claim indemnity from his 
sub-contractors. 

 
f) The regulations aforesaid shall be deemed to be a part of this contract and any breach thereof shall 

be deemed to be a breach of this Contract. 
 

CHAPTER IV 
 

VALUATION AND PAYMENT 
 

49. Records and Measurements: 
 
All items having a financial value shall be entered in the B.H.E.L Measurement Book so that a complete 
record is obtained of all works performed under the Contract. 

 
Buildings, etc., priced in Schedule ‘A’ as a unit lumpsum will be entered by number at the unit lumpsum. 

 
Work carried out for agreed lumpsum will be described and similarly recorded. 

 
Lumpsum omissions will be entered for deduction.  Measurement shall be restricted to that required to 
ascertain the financial liability of B.H.E.L under the contract. 

 
Work which fails to be measured in detail shall be measured physically, without reference to any local 
custom that may obtain excepting where it may otherwise be directed in the tender documents.  The 
measurements shall be taken jointly by any person duly authorized on the part of the BHEL and by the 
Contractor. 

 
The Engineer-in-charge shall give reasonable notice in writing to the Contractor of appointment for 
measurement. 

 
The Contractor shall, without extra charge, provide assistance with appliance and other things necessary 
for measurement. 

 
The Contractor shall bear all the cost of measurement of his work. 

 
Measurement shall be entered in the B.H.E.L Measurement Book and signed and dated by both parties 
each day at the Site on completion of measurement.  If the Contractor objects to any of the measurements 
recorded on behalf of the B.H.E.L a note to that effect will be made in the BHEL Measurement Book or 
against the item or items objected to; and such note shall be signed and dated by both the parties engaged 
in taking the measurement. 

 
If, as a result of such objection, it becomes necessary to re-measure the work wholly or in part, the expense 
of such re- measurement shall be borne by the party requiring the measurement. 

 
Measurement to be re-taken, provided that a net error is found by this  remeasurement to amount to less 
than 5% (five percent)  of the value as recorded by the first measurement.  But, where the net errors amount 
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to 5% and over of the said value, then the cost is to be borne by the other party.  In any case, if the net 
value of errors found exceeds Rs. 500/- the expense of re-measurement is to be borne by the other party.  
If the Contractor’s representative fails to attend when required, the Engineer-in-charge shall have power to 
proceed by himself to take measurement and in that case these measurements shall be accepted by the 
Contractor as final. 

 
The contractor shall, once every month, submit to the Engineer-in-charge with a copy to the Civil 
Manager/Senior Engineer details of his claims for the work done by him up to and including the previous 
month which are not covered by his Contract Agreement in any of the following respects; 
 
a. Deviation from the items and Specifications provided in the contract documents. 

 
b. Extra Items / New Items of work. 

 
c. Quantities in excess of those provided in the contract schedule. 

 
d. Items in respect of which rates have not been settled.  He should, in addition furnish a clear certificate 

to the effect that the claims submitted by him as aforesaid cover all his claim and that no further claims 
shall be raised by him in respect of the work done up to and including the period  under report.  Except 
where any general or detailed description of the work in quantities expressly shows to the contrary, 
schedule of quantities shall be deemed to have been prepared and measurements shall be taken in 
accordance with the procedure set forth in the schedule of rates specification notwithstanding any 
provision in the relevant standard method of measurement or any general or local custom.  In the case 
of items which are not covered by the schedule of rates / specification, measurements shall be taken 
in accordance with relevant standard method of measurement issued by the Indian Standard Institution 
or as per standard engineering practice. 

 
50. Valuation of Deviations: 

 
Rates for deviated items of work will be fixed as follows:- 
 

I. For any item of work required to be carried out after the contract has been awarded and which is 
not covered by Contractor’s Schedule but is covered by B.H.E.L Schedule of rates the rate payable 
for such a fresh item will be derived from B.H.E.L Schedule by the method of proportion as follows: 

  
a. In the same proportion to rate in B.H.E.L Schedule of Rates as the tendered rate for the nearest 

analogous item of work in Contractor’s schedule bears to rate for the particular analogous item of 
work in B.H.E.L Schedule of rates. 

 
b. If a single appropriate analogous item of work is not available in both Schedule (Contractor’s and 

B.H.E.L Schedule) then the method of proportion will be applied to the nearest analogous group of 
items available in both the Schedules referred to i.e. in the same proportion as the total tendered 
cost of that particular group of  items (the sum of the products of the tendered rates and the  
quantities for which orders are placed bears to the total cost of the same items and quantities at 
the B.H.E.L Schedule of Rates. 

 
c. If even an appropriate analogous group of items is not available in Contractor’s Schedule and 

B.H.E.L Schedule, then the methods of proportion will be applied to all those items of the whole 
work, which are available in both the Schedules and for which orders have been placed on the 
contractor, i.e., in the same proportion as the total cost of all these items of work  (the sum of the 
products of the tendered rates and the quantities  for which orders are placed) bears to the total 
cost of the same items and qualities at the B.H.E.L Schedule of Rates. 

 
II. If any work not covered by any of the foregoing is ordered on the Contractor, the basis of payment 

shall be decided by the Accepting Officer whose decision shall be final and conclusive and binding 
on the parties. 

 
The selection of analogous items or analogous group of items referred to above shall be done by 
the Engineer-in-charge.  Where the rates for deviated items or new items of work can be derived 
by the selection of different analogous items or analogous group of items, the lowest of all such 
derived rates shall be taken as the correct rate. 
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In the case of the contracts   for which the Engineer-in-charge is the Accepting Officer, all 
disputes regarding the settlement of rates of deviated or new items or work shall be referred to the 
Deputy Manager/Manager whose decision shall be final and conclusive as the case may be. 
 

 
51. Reimbursement / Refund on Variation in Price, Materials: 

 
If after submission of the tender and/or during the progress of the works, the price of any material (not being 
a material supplied from the B.H.E.L store in accordance with the Conditions of the Contract) is increased 
or decreased by an Act of Legislature (Central or State) and/or any notification there under or on account 
of new duties or levies such as octroi or on account of increase or  decrease in such duties affecting the 
price of materials required for incorporation in the works and made from materials of which the price has 
increased or decreased as aforesaid and the Contractor has thereupon to pay in respect of such material 
or item a price which is higher or lower than the price of that material or item as prevailing immediately 
before the passing of such Act or levying, increasing/ decreasing of such duty, the B.H.E.L shall in case of  
increase in price or  the duty reimbursed to the contractor and incase of decrease in price, the B.H.E.L shall  
be entitled to a refund of the reduction price or the reduction in duty.  Provided, however no reimbursement 
or refund shall be made if the increase/decrease is not more than 10% of the said price, and if so, the 
reimbursement  or refund shall be  made  only on  the  excess over 10% provided always that any such 
increase shall not be payable if, in the opinion of the Deputy Manager/Manager (whose decision  shall be 
final and conclusive)  the increase is attributable to the delay in the execution of the contract within the 
control of the contractor or that any such increase  has  become  operative  after the contracted/or extended 
date of completion of the work or items of work in question.  
 
The Contractor shall, for the purpose of this condition, keep such books of account and other 
documents as are necessary to show the amount of any increase claimed or any reduction available 
and shall allow inspection of the same by any duly authorized representative of the B.H.E.L and 
further shall at the request of the Engineer-in-charge furnish for verification such other information 
of the Engineer-in-charge may require. 
 
The Contractor shall within a reasonable time of his becoming, aware of any alteration in the prices 
of any such materials, give notice thereof in writing to the Engineer-in-charge stating that the rate  
is submitted in pursuance to this condition together with all information relating thereto which he 
may be in a position to supply. 
 

52. Advances on Account: 
 
No payment shall be made for work estimated to cost less than Rupees FIVE THOUSAND till the whole of 
the work shall have been completed and a certificate of completion given by the Competent Authority. 
 
In the case of work estimated to cost more than Rupees FIVE THOUSAND the contractor may at intervals 
of not less than one month or as otherwise provided for in the Contract Documents, counting from the date 
on which order to commence work is given by Engineer-in-charge submit claims on B.H.E.L forms for 
payment of advances on account of work done and of materials delivered in connection with the Contract. 
 
The contractor shall be paid in respect of such claims to the extent approved and passed by the Engineer-
in-charge subject a maximum of 90% of the value of the work actually executed to the satisfaction of the 
Engineer-in-charge.  The certificate of the Engineer-in-charge regarding such approval and passing of the 
sums so payable shall be final and conclusive against the Contractor. 
 
“After the full amount of Security Deposit is made up through the 10% deduction from On account” bills, 
100% payment of all subsequent bills may be made to the Contractor. 

 
The Contractor may also be paid during the progress of the work 75% of the value of any materials which 
are in the opinion of the Engineer-in-charge in accordance with the Contract, and are actually required for 
incorporation in the work and which have reasonably been brought to the site in connection therewith and 
are adequately stored and / or  protected against damage by weather or other causes, but which have not 
at the time of payment of the advance been incorporated in the work on furnishing a formal hypothecation 
deed.  Payment of such advances, however, shall be purely at the discretion of the Deputy Manager/Senior 
Engineer provided always that payments shall not be made under these periodical certificates in respect of 
perishable materials like lime, cement, timber, sand, kankar, etc.,  Any sums/due from the Contractor on 
account of Tools and Plant, Stores or any other items provided by B.H.E.L shall be deducted from the 
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respective advances, the Engineer-in-charge shall from time to time certify the sums payable to the 
contractor after retaining the reserves. 

 
Any certificate relating to work done or materials delivered may be modified  or corrected by any subsequent 
interim certificate or by the final certificate and no certificate of the Engineer-in-charge supporting an 
advance payment shall itself be conclusive evidence that any work or materials to which it relates are in 
accordance with the contract.  All such intermediate payments shall be regarded as advances against the 
final payment only and shall not be considered as an admission of the due performance of the contract or 
any part thereof in any respect or the accruing of any claim whatsoever. 

 
Such intermediate payment shall not conclude, determine or affect in any way the powers of the Engineer-
in-charge as to the final settlement and adjustment of the accounts or otherwise, or in any way vary or affect 
the contract. 
 

53. Final Bill 
 

As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge, the 
contractor shall forward a certified final account on BHEL form, in duplicate. 

 
It shall be accompanied by all abstracts, vouchers etc., in support thereof and shall be prepared in the 
manner prescribed by the Engineer-in-charge. 

 
No claims will be entertained after the receipt of the final bill. 

 
The Contractor shall be entitled to be paid the final sum less the value of payments already made on 
account subject to certification of the final bill by the Engineer-in-charge.  Any sums due from the contractor 
on account of Tools & Plant, Stores or any other items provided by BHEL not yet recovered from the 
contractor shall be deducted from the final sum aforesaid. 

 
No charge shall be allowed to the Contractor on account of the preparation of the final bill.  
  

54. Payment of Bills 
 

All payment to be made to the Contractor under this contract shall be by “Crossed Cheque” marked ‘A/C 
payee only (Within a reasonable time after the Certification by the Engineer-in-charge) at the State Bank of 
India or their subsidiaries located in the station where either the work is executed or service rendered or at 
their branch nearest to the station where the Officer of the Engineer-in-charge is located. 
 

55. Recovery from Contractor: 
 

Whenever under the contract any sum of money shall be recoverable from or payable by the contractor the 
same may be deducted from any sum then due or which at any time thereafter may become due to the 
Contractor under the contract or under any other Contract with BHEL or from his Security Deposit or he 
shall pay the claim on demand. 
 

56. Post Technical Audit of Work and Bills: 
 

BHEL reserves the right to carry out a post-payment audit and technical examination of the work and final 
bill including all supporting vouchers, abstracts etc., and to enforce recovery of any sums becoming due as 
a result thereof in the manner provided in the preceding sub-paragraphs provided however that no such 
recovery shall be enforced after three years of passing the final bill. 
 

 57. Refund of Security Deposit: 

 

50% of the Security Deposit mentioned in condition 16 above, may be refunded to the contractor in respect 

of all contracts on completion of work and after payment of final bill and the balance 50% on expiry of the 

maintenance period, (described under clause 23) provided the contractor shall have rendered a “No-

Demand” Certificate.  In case of works where maintenance period is not involved 100% of the Security 

Deposit may be refunded after payment of final bill provided that the contractor shall have rendered a “No-

Demand Certificate”. 

 

58.  Arbitration: 
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Except where otherwise provided for in the contract all questions and disputes relating to the meaning of 

the specifications, designs, drawings and instructions hereinbefore mentioned and as to the quality of 

workmanship or materials used on the work or as to any other question, claim, right, matter or thing 

whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications, estimates, 

instructions, orders or these conditions or otherwise concerning the work or failure to execute the same 

whether arising during the progress of the work or after the completion or abandonment thereof shall be 

referred to the sole arbitration of the Executive Director  / General Manager of BHEL and if  ED   is unable 

or unwilling to act, to the  sole arbitration of some other person appointed by the  ED / General Manager, 

willing to act  as such arbitrator.  The cases referred to arbitration shall be other than those for which the 

decision of the Manager / Senior Engineer / Engineer-in-charge is expressed in the contract to be final and 

conclusive.  There will be no objection if the arbitrator so appointed is an employee of B.H.E.L and that he 

had to deal with the matters to which the contract relates and that in the course of his duties as such he 

had expressed views on all or any of the matters in dispute or difference. 

 

The arbitrator to whom the matter is originally referred being transferred or vacating his office or being 

unable to act for any reason, such Executive Director / General Manager as aforesaid at the time of such 

transfer, vacation of office or inability to act, shall appoint another person to act as arbitrator in accordance 

with the terms of the contract.  Such person shall be entitled to proceed with the reference from the stage 

at which it was left by his predecessor. 

 

Subject as aforesaid the provision of the Arbitration & Reconciliation Act, 1996 or any statutory modification 

or re-enactment thereof and the rules made there under and for the time being in force shall apply to the 

arbitration proceeding under this clause. 

 

It is a term of the contract that the party involving arbitration shall specify the dispute or disputes to be 

referred to arbitration under this clause together with the amount or amounts claimed in respect of each 

such dispute. 

 

The arbitrator(s) may from time to time with consent of the parties enlarge the time for making and 

publishing the award. 

 

The work under the Contract shall, if reasonably possible, continue, during the arbitration proceedings and 

no payment due or payable, to the Contractor shall be withheld on account of such proceeding. 

 

The Arbitrator shall be deemed to have entered on the reference on the date he issues notice to both the 

Parties fixing the date of first hearings. 

 

The arbitrator shall give a separate award in respect of each dispute or difference referred to him. 

 

The venue of arbitration shall be such place as may be fixed by the Arbitrator in his sole discretion. 

 

The award of the arbitrator shall be final, conclusive and binding on all parties to this contract. 

 

In the event of disputes or differences arising between one public sector enterprise and a Govt.  Department 

or between two public sector enterprises the above stipulations shall not apply the provisions of BPE office 

memorandum No. BPE/CL 001/ 76MAN / 2 (1.10) 75-BPE (GM-1) dated 1st
 January 1976 or its 

amendments for arbitration shall be applicable. 
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ANNEXURE ‘A’ 
 

B.H.E.L CONTRACTOR’S LABOUR REGLUATIONS 
(See condition 20) 

1.  Definition: 
 
In these regulations, unless otherwise expressed or indicated, the following words and expressions shall 
have the meaning hereby assigned to them. 

 
a) “Labour” means workers employed by a contractor directly, or indirectly through a sub-contractor, 

or by an agent on his behalf on a payment not exceeding Rs.500 per month. 
 

b) “Fair Wage” means wages, which shall include wages for weekly day of rest and other allowances, 
whether for time or piece work, after taking into consideration prevailing market rates for similar 
employments in the neighborhood but shall not be less than the minimum rates of wages fixed 
under the minimum Wages Act. 
 

c) “Contractor” for the purpose of these Regulations shall include an agent or Sub-Contractor 
employing labour on the work taken on contract. 
 

d) “Inspecting Officer” means any Labour Enforcement Officer, or Assistant Labour Commissioners 
of the Chief Labour Commissioner’s Organization. 
 

e) “Form” means a form appended to these Regulations. 
 

2. Notice of Commencement: 
 
The Contractor shall, within SEVEN DAYS of commencement of the work, furnish in writing to the 
Inspecting Officer of the area concerned the following information with copy to the Engineer-in-charge. 

 
a) Name and situation of the work. 
b) Contractor’s name and address. 
c) Particulars of the Department for which the work is undertaken. 
d) Name and address of sub-contractors as and when they are appointed 
e) Commencement and probable duration of the work  
f) Number of workers employed and likely to be employed, 
g) ‘Fair wages’ for different categories of workers. 
 

3. (i) Number of hours which shall constitute a normal working day:    
The number of hours which shall constitute a normal working day for an adult shall be NINE hours.  The 
working day of an adult worker shall be so arranged that of intervals, if any, for rest it shall not spread over 
more than twelve hours on any day.  When an adult worker is made to work for more than NINE hours on 
any day or for more than FORTY EIGHT hours in any week he shall in respect of overtime work, be paid 
wages at double the ordinary rate of wages. 

  
(ii) Weekly day of rest:  Every worker shall be given a weekly day of rest which shall be fixed and 
notified atleast TEN days in advance. A worker shall not be required or allowed to work on the weekly rest 
day unless he has or will have a substituted rest day, on one of five days immediately before or after the 
rest day.  Provided that no substitution shall be made which will result in the worker working for more than 
ten days consecutively without a rest day for a whole day.   

 
Where in accordance with the foregoing provisions a worker works on the rest day and has been given a 
substituted rest day he shall be paid wages for the work done on the weekly rest day at the overtime rate 
of wages. 

 
NOTE: The expression ‘Ordinary rate of wages’ means the fair wage the worker is entitled 

to. 
 
 

4. Display of Notice Regarding Wages, Weekly Day of Rest, Etc.: 
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The Contractor shall before he commences his work on contract display and correctly maintain and continue 
to display and correctly maintain in clean and legible condition in conspicuous places on the works, notice 
in English and in the local Indian languages, spoken by majority of workers, given the rate of fair wages, 
the hours of work for which such wages are payable, the weekly rest days workers are entitled to and name 
and address of the Inspecting Officer.  The Contractor shall send a copy each of such notices to the 
Inspecting Officers and the Engineer-in-charge. 
 

5. Fixation of Wage Periods: 
 
The Contractor shall fix wage periods in respect of which wages shall be payable.  No wage period shall 
normally exceed one week. 
 

6. Payment of Wages: 
  
(i) Wages due to every worker shall be paid to him direct.  All wages shall be paid in current coins or 

currency or in both. 
 

Wages of every worker employed on the contract shall be paid where the wage period is one week, 
within, THREE DAYS from the end of the wage period, and in any other case before the expiry of 
the 7th day or 10th day from the end of the wage period according as number of workers does not 
exceed 1,000. 

 
(ii) When employment of any worker is terminated by or on behalf of the contractor, the wages earned 

by him shall be paid before expiry of the day succeeding the one on which his employment is 
terminated. 

 
(iii) Payment of wages shall be made at the work site on a working day except when the work is 

completed before expiry of the wage period, in which case final payment shall be made at the work 
site within 48 hours of the last working day and during normal working time. 

 
NOTE: The term “Working Day” means a day on which the work on which labour is employed is in  
progress.   

 
7. Register of Workmen: 

 
A register of workmen shall be maintained in the form appended to these regulations and kept at the work 
site or as near to it as possible, and the relevant particulars of every workmen shall be entered therein 
within THREE days of his employment. 
  

8. Employment Card: 
 
The Contractor shall issue an employment card in the Form appended to these regulations to each worker 
on the day of work or entry into his employment. If a worker has already any such card with him issued by 
the previous employer the contractor shall merely endorse that Employment Card with relevant entries.  On 
termination of employment the Employment Card shall again be endorsed by the Contractor and returned 
to the worker. 
 

9. Register of Wages etc.  
 
(i) A register of Wages-cum-Muster Roll in the Form appended to these regulations shall be maintained 

and kept at the work site or as near to it as possible. 
 

(ii) A wage slip in the form appended to these regulations shall be issued to every worker employed by 
the Contractor atleast a day prior to disbursement of wages. 

 
10. Fines and Deductions which may be made from wages: 
 

(i) Wages of worker shall be paid to him without any deductions of any kind except the following: 
 

  a. Fines; 
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b. Deductions for absence from duty, i.e., from the place or the places where by the terms of his 
employment he is required to work.  The amount of deduction shall be in proportion to the period 
for which he was absent. 
 

c. Deduction for damage to or loss of goods expressly entrusted to the employed person for custody, 
or for loss of money which he is required to account for, where such damage or loss is directly 
attributable to his neglect or default; 
 

d. Deductions for recovery of advances or for adjustment of overpayment of a wages.  Advance 
granted shall be entered in a register; 
      and 

e. Any other deduction, which the B.H.E.L may from time to allow. 
 

ii. No fines shall be imposed on a worker save in respect of such acts and omissions on his part 
as have been approved by the Chief Labour Commissioner. 

 
iii. No fines shall be imposed on a worker and no deductions for damage or loss shall be made 

from wages until the worker has been given an opportunity of showing cause against such 
fines or deductions. 
 

iv. The total amount of fines which may be imposed in any one wage period on a worker shall not 
exceed an amount equal to three paise in rupee of the wages payable to him in respect of that 
wage period. 

 
i. No fine imposed on a worker shall be recovered from him in instalments, or after expiry of sixty 

days from the date on which it was imposed.  Every fine shall deemed to have been imposed 
on the day of the act or omission in respect of which it was imposed. 
 

ii. The Contractor shall maintain both in English and the local Indian language a list, approved 
by the Chief Labour Commissioner, clearly stating the acts and omissions for which penalty or 
fine may be imposed on a workman and display it in good condition in a conspicuous place on 
the work site.  

 
iii. The Contractor shall maintain a register of fines and the register of deductions for damage or 

loss in the Forms appended to these regulations which should be kept at the place of work.  
 

2. Register of Accidents: 
 

The Contractor shall maintain a register of accidents in such form as may be convenient at the work place 
but the same shall include the following particulars:  
 
a. Full particulars of the labourers who met with the accident. 
b. Rates of Wages. 
c. Sex 
d. Age 
e. Nature of accident and cause of accident. 
f. Time and date of accident. 
g. Date and time when admitted in hospital. 
h. Date of discharge from the hospital. 
i. Period of treatment and result of treatment. 
j. Percentage of loss of earning capacity and disability as assessed by Medical Officer. 
k. Claim required to be paid under Workmen’s Compensation Act. 
l. Date of payment of compensation. 
m. Amount paid with details of the person to whom the same was paid. 
n. Authority by whom the compensation was assessed. 
o. Remarks. 

 
 

12. Preservation of Registers: 
 
The Register of Wages-cum-Muster Roll required to be maintained under these Regulations shall be 
preserved for 3 years after the date on which last entry is made therein. 
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13. Enforcement:  

The Inspecting Officer shall either on his own motion or on a complaint received by him carry out 
investigations, and send a report to the Engineer-in-charge specifying the amounts representing workers, 
dues and amount of penalty to be imposed on the contractor for breach of these Regulations, that have to 
be recovered from the contractor, indicating full details of the recoveries proposed and the reasons 
therefore.  It shall be obligatory on the part of the Engineer-in-Charge on receipt of such a report to deduct 
such amounts from payments due to the contractor. 

 
14. Disposal of amounts recovered from the Contractor: 

The Engineer-in-charge shall arrange payment to workers concerned within FOURTY FIVE days from 
receipt of a report from the Inspecting Officer except in cases where the contractor had made an appeal 
under Regulation, 16 of these Regulations.  In cases where there is an appeal, payments of workers, due 
would be arranged by the Engineer-in-charge, wherever such payments arise, within THIRTY days from 
the date of receipt of the decision of the Regional Labour Commissioner (R.L.C.). 
 

15. Welfare Fund: 
All money that are recovered by the Engineer-in-charge by way of workers, due which could not be 
disbursed to workers within the time–limit prescribed above, due to reasons such as where-about of workers 
not being known, death of a worker, etc., and also amounts recovered as penalty, shall be credited to a 
fund to be kept under the custody of B.H.E.L for such benefit and welfare of workmen employed by 
contractors. 
 

16. Appeal against decision of Inspecting Officer : 
 
Any person aggrieved by a decision of the Inspecting Officer may appeal against such decision to the 
Regional Labour Commissioner concerned within THIRTY days from the date of the decision, forwarding 
simultaneously a copy of his appeal to the Engineer-in-charge.  The decision of the Regional Labour 
Commissioner shall be final and binding upon the Contractor and the workmen. 
 

17. Representation of Parties: 
 

i. A workman shall be entitled to be represented in any investigation or enquiry under these Regulations 
by an Officer of a registered trade union of which the said trade union is affiliated or where the 
workman is not a member of any registered trade union, by an Officer of a registered trade union 
connected with, or any other workmen employed in the industry in which the worker is employed. 
 

ii. A Contractor shall be entitled to be represented in any investigation or enquiry under these 
Regulations by an officer of an association of contractors of which he is a member or by an officer of 
a Federation of Associations of Contractors   to which the said association is affiliated or where the 
contractor is not a member of any association of employers, connected with, or by any other employer 
engaged in the industry in which the contractor is engaged. 

 
iii. No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry 

under these Regulations. 
 

18. Inspection of Books and other Documents: 
 

The Contractor shall allow inspection of the Register and other documents prescribed under these 
Regulations by Inspecting Officer and the Engineer-in-charge or his authorized representative at any time 
and by the worker or his agent on receipt of due notice at a convenient time. 

19. Interpretation etc.  
 

On any question as to the application, interpretation or effect of the Regulations the decision of the Chief 
Labour Commissioner or Deputy Chief Labour Commissioner (Central) shall be final and binding. 

 
20. Amendments: 

 
Central Government may, from time to time, add to or amend the Contractor’s Labour Regulations and 
issue such directions as it may consider necessary for the proper implementation of the Contractor’s Labour 
Regulations or for the purpose of removing any difficulty which may arise in the administration thereof, 
based on which the B.H.E.L., Contractor’s Labour Regulations herein contained shall be subject to revision. 
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MODEL RULES FOR LABOUR WELFARE 

(See Condition 20) 
  

1. Definition: 
 

a) ‘Workplace’ means a place at which, on an average, twenty or more      workers are employed. 
b) ‘Large Workplace’ means a place at which on an average, 500 or more workers are employed. 
 

2. First Aid:  At every workplace, there shall be maintained in a readily accessible place first-aid appliances 
including an adequate supply of sterilized dressings and sterilized cotton wool as prescribed in the Factory 
Rules of the State in which the work is carried on.  The appliances shall be kept in good order and, in large 
work places, they shall be placed under the charge of a responsible person who shall be readily available 
during working hours. 
 
At large workplaces, where hospital facilities are not available within easy distance of the works First Aid 
posts shall be established and be run by a trained compounder. 
 
Where large workplaces are remotely situated and far away from regular hospitals an indoor ward 
shall be provided with one bed for every 250 employees. 
 
Where large workplaces are situated in cities, towns or in their suburbs and no beds are considered 
necessary owing to proximity of city or town hospitals, suitable transport shall be provided to facilitate  
removal of urgent cases to these hospitals.  At other workplaces, some conveyance facilities shall 
be kept readily available to take injured person or persons suddenly taken seriously ill, to the nearest  
hospital. 
 
At large workplaces there shall be provided and maintained an ambulance room of the prescribed sizes, 
containing the prescribed equipment and in the in-charge of such medical and nursing staff as may be 
prescribed.  For this purpose the relevant provisions of the Factory Rules of the State Government of the 
area where the work is carried on may be taken as the prescribed standard. 
 

3. Accommodation for  Labour: The Contractor shall during the progress of the works provide, erect and 
maintain necessary temporary living accommodation and ancillary facilities for labour at his own expense 
and to standards and scales as approved by the Engineer-in-charge. 
 

4. Drinking Water:  In every workplace, there shall be provided and maintained at suitable places, easily 
accessible to labour, a sufficient supply of cold water fit for drinking.   
Where drinking water is obtained from an intermittent public water supply each workplace shall be provided 
with storage where drinking water shall be stored.  Every water supply storage shall be at a distance of not 
less than 15 meters from any latrine drain or other source of pollution. Where water has to be drawn from 
an existing well, which is within such proximity of latrine drain or any other source of pollution, the well shall 
be properly chlorinated before water is drawn from it for drinking. All such wells shall be entirely closed in 
and be provided with a trap door which shall be dust and water-proof. 
 
A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and opened only for 
cleaning or inspection which shall be done at least once a month. 
 

5. Washing and Bathing places: Adequate washing and bathing places shall be provided separately for 
men and women.  Such places shall be kept in clean and drained condition. 
 

6. Scale of Accommodation in Latrines and Urinals:  These shall be provided within the precincts of every 
workplace latrines and urinals in an accessible place, and the accommodation, separately for each of these, 
shall not be less than at the following scales: 
           No. of Seats 
 a) Where number of persons does not exceed 50  2 
 b) Where number of persons exceed 50 but does 
  not exceed 100      3 
 c) For additional persons     3 
        Per 100 or part thereof. 
In particular cases, the Engineer-in-charge shall have the power to increase the requirement, where 
necessary. 
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7. Latrines and Urinals: Except in workplaces provided with water flushed latrines connected with a 

waterborne sewage system, all latrines shall be provided with receptacles on dry-earth system which shall 
be cleaned at least four times daily and at least twice during working hours and kept in a strictly sanitary 
condition.  Receptacles shall be tarred inside and outside at least once a year. 
 
If women are employed, separate latrine and urinals, screened from those for men and marked in the 
vernacular in conspicuous letters “For Women only” shall be provided on the scale laid down in rule 6.  
Those for men shall be similarly marked “For Men only” A poster showing the figure of a man and of a 
woman shall also be exhibited at the entrance to latrines for each sex.  There shall be adequate supply of 
water close to latrines and urinals. 
     

8. Construction of Latrines: Inside walls shall be constructed of masonry or other non-absorbent 
material and shall be cement-washed inside and outside at least once a year.  The dates of cement washing 
shall be noted in a register maintained for the purpose and kept available for inspection.  Latrines shall 
have at least thatched roof. 
 

9. Disposal of Excreta: Unless otherwise arranged for by the local sanitary authority, arrangement for 
proper disposal of excreta by incineration at the workplace shall be made by means of a suitable incinerator 
approved by the local medical health and municipal or cantonment authorities.  Alternatively local excreta 
may be disposed off by putting a layer of night soil at the Bottom of pucca tank prepared for the purpose 
and covering it with a 15 cm. layer of waste or refuse and then covering it with a layer of earth for a fortnight 
(when it will turn into manure). 
 
The contractor shall, at his own expenses, carry out all instruction issued to him by the Engineer-in-charge 
to effect proper disposal of soil and other conservancy work in respect of Contractor’s work-people or 
employees on the Site.  The Contractor shall be responsible for payment of any charges which may be 
levied by municipal or cantonment authority for execution of such work on his behalf. 

 
10. Provision of shelters during rest:  At every workplace there shall be provided, free of cost, four suitable 

sheds, two for meals and two others for rest, separately for use of men and women labour.  Height of each 
shelter shall not be less than 3 meters from floor level to lowest part of roof.  Sheds shall be kept clean and 
space provided shall be on the basis of at least 0.5 sq.m. per head.  
 

11. Crèches:  At a place at which 20 or more women workers are ordinarily employed, there shall be provided 
at least one hut for use of children under the age of 6 years of such women.  Huts shall not be constructed 
to a standard lower than that of thatched roof, mud floor and walls with wooden planks spread over mud 
floor and covered with matting.   
Huts shall be provided with suitable and sufficient openings, for light and ventilation.  There shall be 
adequate provision of sweepers to keep the places clean.  There shall be two ‘days’ in attendance.  Sanitary 
utensils shall be provided to the satisfaction of local medical, health and municipal or cantonment 
authorities.  Use of huts shall be restricted to children, their attendants and mothers of children. 

 
When the number of women workers is more than 25 but less than 50, the Contractor shall provide at least 
one hut and one Dais to look after children of women workers. 
   
Size of crèche (s) shall vary according to the number of women workers employed.  Crèche(s) shall be 
properly maintained and necessary equipment like toys, etc. provided. 
 

12. Canteen:  A cooked food canteen on a moderate scale shall be provided for the benefit of workers wherever 
it is considered necessary. 
 

13. Planning, setting and erection of the above mentioned structures shall be approved by the Engineer-in-
charge, and the whole of such temporary accommodation shall at all times during the progress of the works 
be kept tidy and in a clean and sanitary condition to the satisfaction of the Engineer-in-Charge and at the 
Contractor’s expense.  The Contractor shall conform generally to sanitary requirements of local medical, 
health and municipal or cantonment authorities and at all times adopt such precautions as may be 
necessary to prevent soil pollution of the site. 
 
On completion of the works the whole of such temporary structures shall be cleared away, all rubbish burnt, 
excreta or other disposal pits or trenches filled in and effectively sealed off and the whole of site left clean 
and tidy to the entire satisfaction of the Engineer-in-Charge, and at the Contractor’s expenses. 
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14. Anti-malarial precautions:  The Contractor shall, at his own expense, conform to all anti-malarial 

instructions given to him by the Engineer-in-charge, including filling up of any borrow pits which may have 
been dug by him. 

 
15.    Enforcement: The Inspecting Officer mentioned in the Contractors Labour Regulations or any other officer 

nominated in his behalf by the Engineer-in-Charge shall report to the Engineer-in-Charge all cases of failure 
on the part of the Contractor and or his sub-contractors to comply with the provisions of these Rules either 
wholly or in part and the Engineer-in-Charge shall impose such  
fines and other penalties as are prescribed in the conditions. 
 

 
B.H.E.L SAFETY CODE 

See Condition-20 
 

1. Suitable scaffolds shall be provided for workmen for all work that cannot safely be done from the ground, 
or from solid construction except such short period of work as can be done safely from ladders.  When a 
ladder is used an extra mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying 
materials as well, suitable footholds and hand-holds shall be provided on the ladder and the ladder shall be 
given an inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical)  
 

2. Scaffolding or staging more than 3.25 meters above the ground or floor, swung or suspended from an 
overhead support or erected with stationary support, shall have a guard rail properly attached, bolted, 
braced and otherwise secured atleast 1 meter high above the floor or platform of such scaffolding or staging 
and extending along the entire length of the outside and ends thereof with only such openings as may be 
necessary for the delivery of materials.  Such scaffolding or staging shall be so fastened as to prevent it 
from swaying from the building or structure. 
 

3. Working platform, gangways, and stairways shall be so constructed that they do not sag unduly or 
unequally, and if height of a platform or gangway or stairway is more than 3.25 meters above ground level 
or floor level, it shall be closely bordered have adequate width and be suitably fenced, as described in 2 
above 
 

4. Every opening in floor of a building or in a working platform shall be provided with suitable means to prevent 
fall of persons or materials by providing suitable fencing or railing with a minimum height of 1 meter. 
 

5. Safe means of access shall be provided to all working platforms and other working places.  Every ladder 
shall be securely fixed. No portable single ladder shall be over 9 meters in length.  Width between side rails 
in a rung, ladder shall in no case be less than 30 cm, for ladders up to and including 3 metres in length.  
For longer ladders this width shall be increased by atleast 6 mm for each additional 30 cm. of length.  
Uniform step spacing shall not exceed 30 cm.  Adequate precautions shall be taken to prevent danger 
from electrical equipment.  No materials on any of the sites shall be so stacked or placed as to cause 
danger or inconvenience to any person or the public.  The Contractor shall provide all necessary fencing 
and lights to protect public from accidents and shall be bound to bear expenses of  defence  of  every suit 
action or other proceedings at law that may be brought by any person for injury sustained  owing  to neglect  
of  the  above precautions,  and pay any damages and costs which may be awarded in any such suit, action 
or proceeding to any such person or which may with the consent of the Contractor be paid to compromise 
any claim by any such person. 

 
 6. Excavation and Trenching: 

 
All trenches, 1.5 metres or more in depth, shall at all times be supplied with atleast one ladder for each 30 
m length or fraction thereof.  Ladder shall be extended from bottom of trench to atleast 1 metre above 
surface of the ground.  Sides of a trench 1.5 metres or more in depth shall be stepped back to give suitable 
slope or securely held by timber bracing, so as to avoid the danger of sides collapsing.  Excavated materials 
shall not be placed within 1.5 metres of the edge of trench or half the depth of trench, whichever is more.  
Cutting shall be from top to bottom.  Under no circumstances shall undermining or undercutting be   done. 
 

7. Demolition: Before any demolition work is commenced and also during the process of the work: 
 
a. All roads and open areas adjacent to the work site shall either be closed or suitably protected: 
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b. No electric cable or apparatus which is liable to be a source of danger over a cable or apparatus 
used by the operator shall remain electrically charged. 

 
c. All practical steps shall be taken to prevent danger to persons employed, from risk of fire or explosion, 

or flooding.  No floor, roof, or other part of a building shall be so overloaded with debris or materials 
as to render it unsafe. 

 
8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge shall be 

available for use of persons employed on the site and maintained in a condition suitable for immediate use 
and the Contractor shall take adequate steps to ensure proper use of equipment by those concerned. 

 
a. Workers employed on mixing asphaltic materials cement and lime mortars/ concrete shall be 

provided with protective footwear and protective gloves. 
 

b. Those engaged in handling any material which is injurious to the eye shall be provided with protective 
goggles. 

 
c. Those engaged in welding works shall be provided with welder’s protective eye-shields. 

 
d. Stone breaker shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals.  
  

e. When workers are employed in sewers and manholes which are in use, the  
 

Contractor shall ensure that manhole covers are opened and manholes are ventilated atleast for an 
hour before workers are allowed to get into them.  Manholes so opened shall be cordoned off with 
suitable railing and provided with warning signals or boards to prevent accident to public. 

 
The Contractor shall not employ men below the age of 18 and women on the work of painting with 
products containing lead in any form.  Whenever men above the age of 18 are employed on the work 
of lead painting, the following precautions shall be taken: 

 
i. No paint containing lead or lead products shall be used except in the form of paste or ready-made 

paint. 
 

ii. Suitable face masks shall be supplied for use by workers when paint is applied in the form of spray 
or a surface having lead paint is dry rubbed and scraped. 

 
iii. Overalls shall be supplied by the Contractor to workmen and adequate facilities shall be provided to 

enable working-painters to wash during on cessation of work. 
 

9. When work is done near any place where there is risk of drowning, all necessary equipment shall be 
provided and kept ready for use and all necessary steps taken for prompt rescue of any person in danger 
and adequate provision made for prompt first aid treatment of all injuries likely to be sustained during the 
course of the work. 
 

10. Use of hoisting machine and tackles including their attachments, anchorage and supports shall conform to 
the following: 
 
a. i. These shall be of good mechanical construction, sound material and adequate strength    

and free from defects and shall be kept in good working order. 
ii. Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable 

quality and adequate strength, and free from defects. 
 
b. Every crane driver or hoisting appliance operator shall be properly qualified and no person under the 

age of 21 years shall be in charge of any hoisting machine including any scaffolding winch or give 
signals to operator. 

 
c.  In case of every hoisting machine and of every chain, ring, hook, shackle, swivel and pulley block 

used in hoisting or lowering or as means of suspension, safe working load shall be ascertained by 
adequate means.  Every hoisting machine and all gear referred to above shall have the safe working 
load plainly marked there on, In case of a hoisting machine having a variable safe working load, each 
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safe working load and the conditions under which it is applicable shall be clearly indicated.  No part 
of any machine or any gear referred to above in this paragraph shall be loaded beyond the safe 
working load except for the purpose of testing. 

 
d. In case of departmental machine, safe working load shall be notified by the Engineer-in-Charge.  As 

regards contractor’s machine the Contractor shall notify safe working load of each machine to the 
Engineer-in-Charge whenever he brings it to site of work and get it verified by the Engineer-in-
Charge. 

 
11. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances shall be 

provided with efficient safeguards; hoisting appliances shall be provided with such means as will reduce to 
the minimum risk of accidental descent of load.  Adequate precautions shall be taken to reduce to the 
minimum risk of any part of a suspended load becoming accidentally displaced.  When workers are 
employed on electrical installations which are already energized, insulating mats, working apparel such as 
gloves, sleeves and boots, as may be necessary shall be provided.  Workers shall not wear any rings, 
watches carry keys or other materials which are good conductors of electricity. 
 

12. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in a safe 
condition and no scaffold, ladder or equipment shall be altered or removed while it is in use.  Adequate 
washing facilities shall be provided at or near the places of work. 
 

13. These safety provision shall be brought to the notice of all concerned by display on a notice board at a 
prominent place at the work spot.  Persons responsible for ensuring compliance with the Safety Code shall 
be named thereon by the Contractor. 
 

14. To ensure effective enforcement of the rules and regulations relating to safety precautions, arrangements 
made by the Contractor shall be open to inspection by the Engineer-in-Charge or his representatives and 
the Inspecting Officers as defined in the Contractor’s Labour Regulations. 
 

15. Notwithstanding the above conditions 1 to 14, the Contractor is not exempted from the operation of any 
other Act or Rule in force. 
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FORM OF REGISTER OF WORKMEN 

 
(Regulation-7) 

 
i. Name and address of the Contractor------------------------------------------------------------------------------------------------------------------------------- 

v. Number and date of the WORK ORDER & CONTRACT AGREEMENT ------------------------------------------------------------------------- 

iii.         Name and address of the department awarding the contract------------------------------------------------------------------------------------------- 

iv. Nature of the Contract and location of the work---------------------------------------------------------------------------------------------------------------- 

v. Duration of the Contract-------------------------------------------------------------------------------------------------------------------------------------------- 

-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
Sl.  Name and surname Age & Father’s / Nature  Permanent / Present  Date of  Date of     Signature  Remarks 

   No   of the workers  Sex Husband’s of emp-  Home address  address      commen-     termina-      or thumb 
      Name  loyment  of Employee        cement        tion or            impression   
       Desig-  (Village,   of emp-        leaving      of the 
       nation.   Distt. Thana).     loyment        of emp-           employee. 
               loyment 
----------------------------------------------------------------------------------------------------------------------------- ----------------------------------------------------------------------------------------------  
    1             2  3  4  5   6  7         8  9  10          11    

  
 
 
 
 

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------       
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FORM OF EMPLOYMENT CARD 
(Regulation-8) 

 
i Name and Sex of the Worker----------------------------------------------------------------------------------------------------------------------------- ------- 
ii Father’s / Husband’s  Name ---------------------------------------------------------------------------------------------------------------------------------------- 
iii Address         ----------------------------------------------------------------------------------------------------------------------------------------------------------- 
iv Age or Date of birth------------------------------------------------------------------------------------------------------------------------------------ ------------ 
v Identification mark ------------------------------------------------------------------------------------------------ ------------------------------------------------- 
Particulars of next of kin (wife/husband and children, if any, or of dependent next of kin in case the worker has no wife/ husband or child):- 
Name----------------------------------------------------------------------------------------------- 
Full address of Dependents 
(Specify Village, Dist., and State-------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
----------------------------------------------------------------------------------------------------------------------------- ---------------------------------------------------------------------------------- 
Sl.    Name & Address of     Particulars of Total period Actual  Leave     Nature of Wage        Total      REMARKS   Signature 
No   employer (specify         location of  for which the   number   taken (No. Work done rate      Wage   of the 
        Whether a contractor   worksite and worker is of days  of days  by the  With           earned   Employee 

  or a sub contractor).    description of employed worked  should be worker.  Parti-      by the 
        work done  from………..   specified).   culars      Worker  
      to……………)       of      during 
              unit in         the 
              Case of      period 
              Piece       shown 
              work.       Under 
                     Col.5. 

------------------------------------------------------------------------------------------------ --------------------------------------------------------------------------------------------------------------  

    1             2        3           4              5        6                  7                8         9     10       11      

----------------------------------------------------------------------------------------------------------------------------- --------------------------------------------------------------------------------- 
 
 

 

 
N.B:-  For a worker employed at one time on piece-work basis and at another on daily wages, relevant entries in respect of each type of employment  
  should be made separately. 
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FORM OF WAGE SLIP 
(Regulation-9) 

 
i. Name of the Contractor ------------------------------------------------------------------------------ 
 
ii. Place ----------------------------------------------------------------------------------------------------- 

--------------------------------------------------------------------------------------------  

1. Name of the worker with 

 father’s / husband’s name. 

2. Nature of employment. 

3. Wage period. 

4. Rate of Wages payable 

5. Total attendance / Unit of work done. 

6. Dates on which overtime worked 

7. Overtime Wages. 

8. Gross Wages payable. 

9. Total deductions (indicating  

nature of deductions ) 

10. Net wages payable.  

---------------------------------------------------------------------------------------------------------------  

 

 

 

 

 

Contractor’s Signature /      Employees’ Signature/  

Thumb impression.      Thumb impression.  
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FORM OF REGISTER OF FINES 

 (Regulations No.10 vii) 
 

Sl.  
No. 

Name Father’s / 
Husband’s name 

Sex Department Nature and 
date of 
the offence 
for which 
fine imposed 

Whether workmen  
showed  cause 
against fine 
or not, if so, 
enter date 

Rate of  
wages 

Date and 
amount 
 of fine 
imposed 

Date on 
which fine 
realised 

Remarks 

   1    2             3   4           5             6           7     8        9        10 
        11 
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FORM OF REGISTER OF WAGES-CUM-MUSTER ROLL 

(Regulation – 9) 

i. Name and address of the Contractor------------------------------------------------------------------------------------------------------------- 
ii. No. & Date of the Contract Agreement /Work Order---------------------------------------------------------------------------------------- 
iii. Name and address of the department awarding the Contract----------------------------------------------------------------------------- 
iv. Nature of the Contract and location of the work----------------------------------------------------------------------------------------------  
v. Duration of the Contract----------------------------------------------------------------------------------------------------------------------------- 
vi. Wage period-------------------------------------------------------------------------------------------------------------------------------------------- 
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FORM OF REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS CAUSED TO THE B.H.E.L.  

BY THE NEGLECT OR DEFAULT OF THE EMPLOYED PERSONS 

Regulation No 10 (vii) 
 

Sl.No Name Father’s / 
Husband’s  
Name 

Sex Department Damage 
 or loss 
caused 
with date 

Whether 
worked 
showed 
cause 
against 
deduction 
if so, enter 
date 

Date & 
amount of 
deduction 
imposed 

Number  
of Install- 
ment, if 
any 

Date on 
which 
total 
amount 
realised 

Remarks 

1 2        3   4      5       6         7         8       9       10        11 
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GENERAL SAFETY PRECAUTIONS TO BE FOLLOWED AT WORK SITE DURING 
EXECUTION 

 
The following safety measures should be strictly adhered to during execution of works at sites. 
 
1.  Providing the working platform with toe board and handrail for continuous working at heights. 

2.  Providing safety belt and life line at all times for men working at heights. 

3.  Providing dust or fume respirator in places where dust and fume concentration exists. 

4.  Providing goggles and welding screens. 

5.  Providing acid and alkali proof rubber gloves for handling acid and alkali and chemical which 

are corrosive. 

6. Providing rubber gloves for working on electrical works. 

7.  Ensuring proper lashing of the components while being transported in vehicles. 

8.  The vehicles must have side supports or have body to support the materials conveyed. 

9.  The materials should not be allowed to extend or overflow the sides of the vehicles. 

10. Materials should not be allowed to overhang from the rear edge of the body of the vehicle. 

11. Driver of the vehicle must possess license. 

12. Vehicle must not be overloaded prescribed limits. 

13. Red flags and lights for parts projecting from the body of vehicle must be provided. 

14. The speed restrictions within the factory premises must be strictly adhered to. 

15. The gas cylinders must be always handled on trolleys or kept tied down not in use. They should 

never be rolled as Roller for conveying. 

16. Cylinders should not be used without regulators. 

17. All excavations must be barricaded and red lamps must be provided. 

18. All electrical connections must be properly earthed. 

19. No work should be taken up for execution inside shop floor, without obtaining necessary work 
permit. 

 
20. Providing helmet, safety belt, etc., for high level work and sufficient number of Industrial Safety 

nets at appropriate level to safeguard the persons working at high level particularly nin trusses, 
girders, roofing etc., of industrial and high roof buildings. 

 
21. The contractor should maintain a register regarding the driver license particulars. 

22. All personal protective equipment conform with standard specification as per the details given 
in the code of conduct. 

 
Contractor including their sub-contractors, agents and labour engaged on the work are required to 
scrupulously adhere to the safety regulations, safety precautions and measurers. Any violation thereof 
will invite punitive action being taken against them. Also contractors with frequent violations of safety 
regulations will not be entrusted with further work in this organization. 
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SAFETY PRECAUTIONS TO BE OBSERVED WHILE TRANSPORTING 
MATERIALS 

 
I.  VEHICLE  

 
2. Vehicles carrying material should have proper registration documents and must be 

produced on demand by our Security Staff. 
 

3. The light on right side, i.e., over the drivers cabin shall be in working condition. 
 

4. Both the head lights as well as park lamps must be in working conditions. 

 
II. MOVEMENT OF VEHICLE  

 
3. The vehicle should not travel at more than 20 km.ph in our premises. 

 
4. The Driver of the vehicle must possess heavy duty license and produce on demand by 

the Security Staff. 
 

5. Vehicles carrying inflammable liquids in the tank containers should have grounding chain 
or the tank should be coated with insulating material also to avoid Static Electricity. 

 
6. In road junctions, speed breakers and railway crossing, the speed should be lowered 

and vehicle should proceed cautiously. 
 

7. The driving should ‘KEEP TO THE LEFT’ at all places. 
 

8. The vehicle should not be parked in road which could obstruct the vehicular traffic. 
 

9. No person other than driver should be allowed to sit or stand on the prime mover or 
trailer. 

 
10. The vehicle should pass only through the approved routes. Short cuts should be 

forbidden. 
 

11. There must be a safe distance behind another moving truck. 
 

12. The driver should avoid making quick starts, jerky stops or quick turns at excessive 
speed. 

 

III. SHIPPING 
 

1. Strong side supports should be provided on both sides of the trailer.   The side supports 
should be fixed in such a way that it cannot be removed even temporarily. 

 
2. Adequate packing must be given for easy slinging operation. The packing materials 

should be good enough to withstand the load. 
 

3. The stacking of loads in the truck should be evenly placed. The load should not be 
heaped together or dumped over the chassis. 

 
4. The loaded materials should be fastened tightly with ‘WIRE ROPE’.   Manila rope or coir 

rope should not at all be used. There must be side packing such as gunny or rubber tyre 
between the sharp edge of the job and wire rope in order to avoid cut in the wire rope. 

 
5. There must be minimum two fastenings and it should be more in case of lengthier loads. 

 
6. The wire rope  should be in sound conditions i.e., there should not be links, knots or 

bristles etc., 
 

7. The wire rope ends should be clamped with ‘U’ clamps. 
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8. The load on the truck should not be beyond its standard capacity. The carrying capacity 
must be clearly marked on the trailer also. 

 
9. The loose pieces should be bundled before loading on the truck. 

 
10. There must be red flags or red lamps for the lengthy loads which extend beyond chassis. 

 
11. The load should not be over hanging more than 3 ft. from the end of the body. 

 
12. The materials should not be stacked too high to avoid hitting against live electric lines. 

 
13. While transporting the scraps, there must be wire knitting cover to prevent falling of scrap. 

 
IV. GENERAL 

 
The vehicles should not be moved directly inside the production building in case the 
materials are to be unloaded there. But the vehicle should be parked outside the building 
and the driver should ascertain the passage as well as the unloading points with the help 
of shop officials. This will avoid the congestion of blocking of traffic in the gangway. 
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  BHARAT HEAVY ELECTRICALS LIMITED, 
UNIT: TIRUCHIRAPALLI - 620 014 

CIVIL ENGINEERING DEPARTMENT (TOWNSHIP) 
 

NORMS FOR QUALIFICATION 

 
  Name of work:  Improvements to Electrification in Public Buildings in BHEL  
                          Township. 
 
Tender Schedule No.  CT: TS:05  / 17 - 18                         Tender Value of Rs.16.49 Lakh 

Thrust Area 
Evaluation for  

Rs. 16.49 Lakh 

ELIGIBILITY: 

 

 1. The tenderer should have ESI, EPF, PAN,Goods Service Tax Registration No., 
proof of having submitted IT returns acknowledged by IT office, Profit & Loss 
account and balance sheets certified by the auditor  for the three financial years 
(2013-14, 2014-15 & 2015-16) 
 
2. Average Annual financial turnover during the last 3 years, ending 31st 
March of the previous financial year, should be at least 30% of the estimated cost. 
 
3.Experience of having successfully completed similar works during last 
7 (Seven) years ending last day of month previous to the one in which 
applications are invited should be either of the following 
 
a. Three similar completed works costing not less than the amount equal to 40% 
of the estimated cost. 
                                      (or) 
b. Two similar completed works costing not less than the amount equal to 50% 
of the estimated cost. 
                                      (or) 
c. One similar completed work costing not less than the amount equal to 80% of 
the estimated cost. 
 
Similar work means Electrification / Electrical  works 
 
4.Valid Electrical EA / ESB / EB Licence in the name of contractor from competent 

authority 
 
5) Latest Solvency certificate (obtained within 6 months from the date of tender 
opening) from Nationalised / Scheduled Bank shall be at least  for a value of 40 
% of the estimated cost  
 
  

                    

    

 

 

 

 

                    

6)Equipment List to be Deployed: 

 Multimeter,Megger,Tongtester,Heavy duty drilling m/c with F/R,Wall cutting m/c, Heavy 

duty lug gripper. 

 

7)Qualified Staff to be deputed: holding valid Competency Certificate 

   Min. of  Supervisor                     - 1 No 

   Min. of  Wireman / Electrician    - 6 Nos with B Licence 

   Min of Helpers                           - 5 No’s 

Note:        
1. All the required document’s copies should be attested by the  Gazzeted officer & 

self attested. 
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BHARAT HEAVY ELECTRICALS LIMITED 
TIRUCHIRAPPALLI - 620 014 

 
CIVIL ENGINEERING DEPARTMENT (TOWNSHIP) 

 
QUALIFICATION PROFORMA 

 
1. Name of applicant  : Shri / M/s 
 
2. Nationality  : Indian        othe  
 
3. Address  : ……………………………………………………….. 
    ……………………………………………………….. 
    ……………………………………………………….. 
    ……………………………………………………….. 
 
4. Telephone No. :  
 
 
 Fax No.  :               E-mail: 
 
 
5. Constitution  Individual   Sole Proprietorship concern 
 
    Partnership Firm  Private Ltd. Company 
 
   Public Ltd. Company  
 
 
6. In case of Limited Liability Company or Company  : 

Limited by Guarantees. 
A)  Amount of paid-up-capital 

 

7. Enclose a chart showing Company Organization 

indicating various factories / workshops / sites / 

divisions etc., with levels and names of key 

personnel and clearly depicting the reporting and 

functional relationships.  Also give brief write-up on 

the functions and responsibilities of each entity. 

 
-8. Details of Owner / Partners / Directors (Strike out 

whichever is not applicable) 
 

 

Sl. 
No. 

Name & Designation 
Occupation 

Address 
Telephone 

No. 
Fax No. E-mail 

 
 

To be furnished in 
separate sheet - 

    

 
9. 

 
Value of property owned, Certificate to be 
produced from the Revenue Department. 
 

 

10. Does the applicant maintain any office for 
preparing designs, drawings, bills, etc? 
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11. Does the applicant possess facility to set up 
laboratory for Quality Control at site of work?  If 
so please furnish full details of organization, 
equipments, tools, etc. 
 

 

12. Is the individual/sole proprietor/any partner/ 
directors of company: 

 

 
(a) Dismissed Government Servant Yes       No   

 
(b) Having business banned/suspended by any   Yes       No   

  government in the past       

 
(c) Convicted by a court of law Yes       No   

 
(d) Retired Engineer / Official from Engineering   Yes       No   

 Departments of Govt. of India within last two 
years 

      

 
(e) Director or partner of any other company / firm  Yes       No   

  enlisted with CPWD or any other department       

 
(f) Member of Parliament or any State Legislative  Yes       No   

  Assembly    If answer to any of the above is 
‘Yes”, furnish details on a separate sheet 

      

13. Name of person holding power of attorney. 
(Copy to be enclosed) 
 

……………………………………………
……… 

 (a) Nationality Indian   Other   

 (b) Liabilities   

14. Name of Banker with full address 
(Note: Banker’s report in original preferably 
in sealed cover, giving the financial capacity 
to handle works of the required magnitude 
should be  enclosed) 
 

………………………………………………

………………………………………………

………………………………………………

…………………………………………….. 

15. Place of business 
 

 
……………………………………………… 

16. Date of commencement of business  

17. Details of Income Tax paid during last   three 
years. 
 

1.   2015-16 
2.   2014-15 
3.   2013-14 
 

18. State whether Income Tax Clearance  Yes       No   

 Certificate from the appropriate authority  
in the prescribed form enclosed. 
 

      

19. Contractor’s capital in the business. (in case 
of partnership, please mention percentage 
of shares and amount) 

 

20. Quantum of business done during last three 
financial years 

1.   2015-16 
2.   2014-15 
3.   2013-14 
 

21. Value of fixed assets of the business in the 
last three years 

1.   2015-16 
2.   2014-15 
3.   2013-14 
 

22. Guarantee limits (if any) enjoyed by the firm.  
23. Over-draft limits (if any) enjoyed by the firm.  

24. State whether Audited report for Profit and  Yes       No   
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 Loss Account & Balance Sheet for last  
three years enclosed. 

      

 
 

25. Details of  Technically qualified  staff :-  
 

Sl. No. 
 

Name and Designation 
 

Qualification 
Experience and  
Specialization 

Remarks if any 

  
 

   

 
26. Whether the details of T & P, Machinery,  Yes       No   

 Equipments and work shop as per  
Annexure – I given.    

      

 
27. Whether enlisted with  any other  Department Yes       No   

 (a) If yes, give details: 
 

 

 (i) Name of Department & address …………….…………………..………………. 
 (ii) Money limit ………..……………………………………. 

 (iii) Enlistment No. & date ………………………………………………… 

 (iv) Valid upto   

28. License No. and validity of license obtained  from Dy. Chief 
Inspector of Factories / Assistant Commissioner of Labour 
 

 

29. Whether the applicant has registered his workmen under 
Employees’ State Insurance Act.  If so, code number may be 
furnished.  If applied, attested copy of application for 
registration acknowledged by ESI Authorities. 
 

 

30. Whether the applicant has registered his workmen under 
Employees’ Provident Funds and Miscellaneous Provisions 
Act?  If so, the code number may be furnished.  If applied, 
attested copy of application for registration with acknowledged 
by PF Authorities. 
 

 

31. Indicate Central / Local Sales Tax, Excise Duty 
code Numbers and PAN. 

1. 
2. 
3.  
4. 

 CST 
LST 
ED 
PAN 

 

32. Is any person working with the applicant as a Yes       No   

 near relative of the Officer / Official of BHEL   
   

      

(a) If yes, give details       
 

 (i) Name   …………………………………………… 

 (ii) Staff No. …………………………………………… 

 (iii) Designation & Department …………………………………………… 

 (iv) Unit …………………………………………… 

 
33. Details of similar works completed during the last seven years (To be submitted in separate 

sheet as per Annexure-II.)    
34. Certificates from clients in original as per proforma given in Annexure -III for all eligible works. 
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35. 
 
 

Certificates: 
 

(i) I/We (including all partners) certify that I/We have read the Preamble & Terms and conditions 
and shall abide by them. 

(ii) I/We certify that the information given above is true to the best of our knowledge.  I/We also 
understand that if any of the information is found wrong, I/We am/are liable to be debarred. 

(iii) I/We certify that I/We will not get myself / ourselves registered as contractor(s) in   BHEL under 
more than one name. 

(iv) (a) I certify that I did not retire as an Engineer of Gazetted rank or as any Gazetted Officer 
employed on Engineering or Administrative duties in any Engineering Department of the 
Government of India during the last two years.  I also certify that I have neither such a 
person under my employment nor shall I employ any such person within two years of his 
retirement except with the prior permission of the Government.  (For Individuals seeking 
enlistment in their own name). 

 (b) We certify that none of the partners/directors retire as an Engineer of Gazetted rank or 
as any Gazetted Officer employed on Engineering or Administrative duties in last two 
years.  We also certify that we have neither under our employment any such person nor 
shall we employ any person within two years of his retirement except with the prior 
permission of the Government.  (For partnership firms and limited companies). 

 
Signature(s) of the applicant(s) 
 Name     Signature           Address  

          (Seal in case of Firm) 
1. ……………………………………... …………………………. ………………………………… 

2. ……………………………………... …………………………. ………………………………… 

3. ……………………………………... …………………………. ………………………………… 

4. ……………………………………... …………………………. ………………………………… 

5. ……………………………………... …………………………. ………………………………… 

 
Date: 
 
NOTE: 1) All the relevant certificates, details etc. should be attached with the application. 

2) The terms that are not applicable may be scored out. 
 

Details of documents attached:-      
 

1. 

2. 

3. 

4. 

5. 

6. 

7. 

8. 

9. 

          10. 
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ANNEXURE – I 

 

DETAILS OF PLANTS AND EQUIPMENTS OWNED     

Sl. 
No. 

 
Name of Equipments 

 
Nos. 

Capacity 
or Type 

 
Age 

 
Remarks 

          
      

 

Multimeter, 
 

 
Megger, 
 

 
Tong tester, 
 
 
Heavy duty drilling M/c with F/R, 

 

Single Phase Welding machine 

(0-200 Amps) 
 
Single Phase Wall / Metal Cutting 
machine  
 
Heavy duty lug gripper 
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ANNEXURE - II 
 
 
 

 
DETAILS OF SIMILAR WORKS COMPLETED DURING THE LAST SEVEN YEARS 

(FROM 01.06.2010 TO 31.05.2017) 
 

Sl. 
No. 

 

Name of 
work & 

Agreement 
No. 

Date of 
commence

ment 

Date of completion 

Reasons for 
delay & 

compensation 
levied, if any 

Work order 
Value 

Gross cost of completion 
Name, 

designation & 
complete 

address of 
the authority for 

whom 
the work was 

done 

  

 
 

Stipulated 

 
 

Actual 

Including cost of 
cement, steel 

reinforcement & 
strl. steel 

Excluding cost 
of cement, steel 
reinforcement & 

strl. steel 
  

 
 
 
 
 
 
 
 
 
 
 
 

         

 
DETAILS OF WORK COMPLETION  CERTIFICATES,  WORK  ORDERS ETC. ARE TO BE FURNISHED 
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ANNEXURE - III  

CLIENT’S CERTIFICATE REGARDING PERFORMANCE OF 

CONTRACTORS 

 
Name & Address of the Client 
  

…………………………………………………………… …………. 

………………………………………………………………………. 

 

Details of works executed by Shri. M/s 
…...………………………………………………  
 

...………………………………………………… 
 
1. Name of work with brief particulars  : 

2. Agreement No. and date   : 

3. Date of commencement    : 

4. Stipulated date of completion   : 

5. Actual date of completion   : 

6. Details of compensation levied for delay, if any: 

7. Tendered amount    : 

8. Gross amount of the work completed  : 

9. Name and address of the authority under : 
 whom work executed 
 
10. Whether the contractor employed qualified : 
 Engineer/Overseer during execution of work? 
 
11. (i) Quality of work (indicate grading)  :
 Outstanding/V.Good/Good/Poor 
 (ii)  Amount of work paid on reduced rate : 
       basis, if any 
 
12. (i)    Did the contractor go for arbitration? : 
 (ii)   If yes, amount of claim   :  
 (iii)  Amount received    : 
 
13. Comments on the capabilities of the contractor 

(a) Technical Proficiency   :  
Outstanding/V.Good/Good/Poor 

(b) Financial Soundness   :  
Outstanding/V.Good/Good/Poor 

(c) Mobilization of adequate T & P  :  
Outstanding/V.Good/Good/Poor 

(d) Mobilization of manpower  :  
Outstanding/V.Good/Good/Poor 

(e) General behaviour   :  
Outstanding/V.Good/Good/Poor 

 
NOTE:  All columns should be filled in properly. 
 

Signature of the Certifying Officer 
with Official seal. 

 



SCHEDULE ‘A’ 
 

LIST OF WORKS AND PRICES 
 
NAME OF WORK:    Improvements to Electrification in Public Buildings in 
BHEL Township. 

 
DETAILS & QUANTITIES of each item of work shown in the BILL OF QUANTITIES  are 
only approximate. They are given as a guide for the purpose  of tendering only and are 
liable to variation  and alteration of the Competent Authority. The work  under each item 
as executed  shall be measured and priced at the  corresponding rate quoted  by the 
contractor in the BILL OF QUANTITIES 
 

Sl.No. Description of work / 
supplied  

Total amount of work 
/ supplies (in figures 
and words)  

Rs.     Ps. 

Period of contract 

 
 

1. 
 
 
 
 
 
 
 
 

 

 
Improvements to 
Electrification in Public 
Buildings in BHEL 
Township. 

 

 
Rs.16.49 Lakhs 

 
 
 
 

 

 
Fifteen (15) 
MONTHS 

 
 
 

BILL OF QUANTITIES 
 

Sl. No. Appx. Qty. Description 
of work  

TNBP 
No. 

Rate (Both in 
Unit fig & 
Words  

Amount 
Rs.            Ps. 

 
 
 
 
 

AS PER SEPARATE SHEETS ATTACHED SHEETS IN  
PRICE BID 
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SCHEDULE ‘B’ 

 
1. The following materials will be issued FREE of cost to contractor at BHEL Stores 

/ Stock yard. 
 

Sl.No. DESCRIPTION PLACE OF ISSUE 
 

 NIL  

   

 
2. It will be the responsibility of the Contractor to submit his demands for the above 

stores in writing atleast seven days in advance of the actual requirement. 
 
3. Issue of Stores is subject to the availability at the place of issue cited above, items 

of stores to be issued  by BHEL which are not available at the time of indenting by 
the contractor may be supplied by BHEL after necessary procurement. The 
contractor shall not be entitled to any claim of compensation for delay in the supply 
of stores by BHEL under any circumstances. 

 
4. The materials will be issued only during the working hours of the BHEL Stores 

Department (8.00 a.m. to 4.30 p.m.). Contractor shall have to transport them as 
soon as they are issued to him to the site of work at his own cost. 

 
5. The steel materials if issued will be in random lengths and sizes as stocked by the 

BHEL and the cost of all cutting, conversion, substitution and fabrication as well 
as wastage shall have to be borne by the Contractor. 

 
6. The contractor shall from time to time render proper account of all materials issued 

to him by BHEL. If he fails to do so, no further issue of materials will be made to 
him and he will be held responsible for any delay in the execution of the work 
which may occur on this account. 

 
7. Where  A.C. Sheets and accessories, Doors, Windows, Sanitary fittings, Special 

glasses or other items are issued free of cost to the contractor, the contractor will 
have to make good at his own cost  any loss or damage to any part or whole of 
the items issued to him as above. All wastage within the premises limits as fixed 
by BHEL will be charged for at the prescribed issued rates of BHEL. Excess 
wastage will be charged for at punitive rates which will be 100% higher than the 
issue rates. 

 
8. All surplus materials in good condition which are not returned to the BHEL  Stores 

as also quantities of materials consumed in excess of the max.  Permissible limit 
as fixed by BHEL shall be charged for at punitive rates. 

 
 The decision of the Senior Engineer / Dy. Manager / Manager as to the extent to 

which materials have been rendered  surplus or consumed in excess of the actual 
requirements shall be final and conclusive and binding  on the contractor. 
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SCHEDULE ‘C’ 

 
ISSUE OF TOOLS AND PLANTS TO CONTRACTORS 

 
 

Sl.No. Qty. Particulars Details of 
BHEL Crew 
Supplied 

Hire 
Charges 
Per unit 
Per Day 

Place of 
Issue 

Remarks  

 
 
 

……………………………..Nil………………………………. 
 

 

 
 
a. Machineries shall not be operated over time without the written permission of the 
Sr. Engineer / Dy. Manager / Manager. 
 
b. All Coolies, Watermen etc., required in addition to BHEL crew mentioned in 
column 4 above shall be arranged by the contractor at his own expense. 
 

SCHEDULE ‘D’ 
 

NOTE: All Drawings are to be signed by the Contractor as well as the officer entering into 
contract. 
 

 

SL.No. 

 

DRAWING NUMBER 

 

DESCRIPTION 

  NIL 

 

SCHEDULE ‘E’ 
 

LEAD STATEMENT 
 
Sl.No. 

 
Name of Material 

 
Name of Source 

 
Lead Particulars both for 
Factory and Factory 
 

 
1 

NIL 
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C.A……………………………………..Date…………………………………………………… 
(To be used in conjunction with BHE Ltd., General Conditions of Contract) 
 
 
 

AUTHORITY TO TENDER 
 

 
Tender Notice No.TN No CT: TN: 05/17-18  Office of the  
                  DGM/ CIVIL / PLANNING (F&T),  

53 Building Ground Floor, 
BHARAT HEAVY ELECTRICALS 
LIMITED 

      TIRUCHY – 14. 
 

Tender Schedule No.TS No CT: TS:05/17-18   

 
 

Item rate tender for work required in Improvements to Electrification in Public 
Buildings in BHEL Township. 
 

 

 

Messrs/Mr.…………………………….………….……………………………………………..

………………………of……………………………………………………………
…………………………….are / is hereby authorized to tender for the above work. The  

Tender is to be delivered at the Office of the DGM/ CIVIL / PLANNING (F&T), 53 Building 

Ground floor Bharat HeavyElectricals Limited, Thiruverumbur, Tiruchirappalli – 620 014, 
up to 14.00 hrs. on 17.07.2017 addressed to the  DGM / Civil / 
Planning(F&T),Building No.53 Ground floor, BHEL. Tiruverumbur, Tiruchirapalli – 620 
014 superscribing the name of work as mentioned above. 
 
Any correspondence concerning this tender should be addressed as indicated above 
quoting the Tender Notice,   Schedule No. and other relevant particulars. 
 
 
BHARAT HEAVY ELECTRICALS LIMITED DO NOT BIND THEMSELVES TO ACCEPT 
THE LOWEST OR ANY TENDER. 
 
 
 
      Issuing Officer with  Designation 
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TENDER 

 
To 
 
DGM/ CIVIL / PLANNING (F&T), 53 Building Ground floor 
Bharat Heavy Electricals Limited 
Unit:Tiruverumbur 
TIRUCHIRAPPALLI – 620 014. 
 
 

I / We hereby offer to carry out the work of   Improvements to Electrification 
in Public Buildings in BHEL Township. 
 

I / We hereby carefully perused the following documents connected with 
the above noted work and agree to abide by the same. 
 
1. Specifications (General &Particular) 
2. Drawings 
3. Schedule ‘A’, ‘B’, ‘C’, ‘D’ & ‘E’ 
4. Schedule of Rates 
5. BHE Ltd., General & Special Conditions of Contract, Tender Notice and Instructions to 
Tenders attached hereto. 
 
 I / We forward herewith the sum of Rs……………………………………….as 
Earnest Money, which shall be  refunded should  this tender be rejected. I / We further  
agree to deposit such sum which along with the sum of 
Rs…………………………mentioned above shall make up 50% of the fully Security Deposit  
for this work as provided for under conditions of the BHARAT HEAVY ELECTRICALS 
LIMITED General Conditions of Contract. 
 
 I / We further agree to execute all the work referred to in the said documents upon 
the terms & conditions contained or referred therein and as detailed in Schedule ‘A’ and 
Bill of Quantities annexure thereto and to carry out such deviations as may be ordered, 
vide conditions 6 of the BHEL Ltd., General Conditions of Contract up to a maximum of 
20% of the tendered amount of Rs……………………………………………………. 
 

I / We further agree to refer all disputes, as required by condition 62 of the General 
conditions of Contract to the sole arbitration of an Officer, to be appointed by the General 
Manager, B.H.E Ltd., in his sole discretion whose decision shall be final and binding. 
 
 
WITNESS                           Signature of the 
Contractor 
  
       Date: 

1. …………………………………. 
 
 

2. …………………………………. 
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GENERAL SUMMARY 

 
 
1.  (a) Net Cost of works or building etc., from Schedule  
 ‘A’ and Bill of quantities annexed  thereto   Rs. 
 
2.   Provisional sum       Rs. 
        
       
 ……………………………. 
     Total     Rs. 
       
 …………………………… 
 
 
Rupees……………………………………………………………………………………………

………………………………………………………………………………………………………

………………………………Shri…………………………………………………………………

…………… in the capacity of 

………………………………………………………………………………… has been duly 

authorized by me / use  to sign the tender for and on behalf of 

……………………………….………………………………………………………………………

…………………………………….…………………………………………………………………

……    ( in block letters )  

 
 
Date :     SIGNATURE OF CONTRACTOR 
 
 
 
 
Witness :      Postal Address :  
 
 
 
 
1………………………………….    Telephone No. 
              Address 
 
 
 
 
 
2. ………………………………… 
              Address 
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…………………………………………………………………………….. alternations have 

been made in the Tender Document and as evidence that these alternations were made 

before the execution of contract agreement, they have been initialed by the Contractor and 

the   

………………………………………………………………………………………………………

………………………………………………………………………………………………………

………………………………………………………………………………………………………

………………………………………………………………………………………………………

……………………………… is hereby authorized to sign and initial on my behalf  the 

documents forming part of this contract (Number of alternation in figures and words to be 

given me )  

 
The above tender is accepted by me on behalf  of the Bharat Heavy Electricals  Limited, 

Unit Thriuverumbur, Tiruchirappalli – 620 014. for a sum of  Rs.. 

…………………………………..…………………………………………………………………

…………………….……………..…………………………………………………………………

………………………….……………..……………………………………………………………

…………………………….…………….…… at the item rates as indicated in the Bill of 

Quantities  attached to Schedule ‘A’. 

 
 
Signature ……………………………………….  
Date………………………………………….. 
 
 
Designation ……………………………………………………………………………………… 
 
 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

 



   

 
To              E FORMAT 
THE PURCHASE / CONTRACT EXECUTING AGENCY / BHEL 
 
          ACCEPTANCE FOR ELECTRONIC FUND TRANSFER / RTGS TRANSFER  

 

01 
Name & Address of the 
Supplier / Sub-contractor 

 

02 
VENDOR CODE assigned by 
BHEL 

 

 Details of Bank Account: 

   

03 
NAME & ADDRESS OF THE 
BANK 

 

04 NAME OF THE BRANCH  

05 BRANCH CODE  

06 MICR CODE  

 

 
 

        

07 ACCOUNT NUMBER  

08 TYPE OF ACCOUNT 
 CURRENT A/C       /     OD     /      CASH 

CREDIT 

09 BENEFICIERY’S NAME  

10 IFSC CODE OF THE BRANCH 

 

           

11 EMAIL  ID  

12 TELEPHONE/MOBILE NO.  

 

CERTIFICATE 
I / We hereby agree to receive the payments due from BHARAT HEAVY ELECTRICALS 
LIMITED by the National Electronic Funds Transfer and/or   RTGS Transfer mode by credit   
to my / our above mentioned Bank Account.  I / We also agree that payments made to the 
above mentioned Account is a valid discharge of the liability of Bharat Heavy Electricals 
Limited.  I / We also agree to bear the applicable Bank Charges for the above mode of 
transfer.  A copy of the cheque leaf/cancelled cheque leaf of the above account is 
sent herewith. 
 

 
AUTHORISED SIGNATORY WITH NAME SEAL 

 
Banker’s Certification 

 
We confirm that we are enabled for receiving RTGS and NEFT credits and we               further 
confirm that the account number of ____________________________________ ____ 
____________________________ (name of account holder), the signature of the authorized 
signatory and the MICR and IFSC codes of our Branch mentioned   above are correct. 

 
 
PLACE:                                                                                    (Manager / Officer’s)             
DATE:                                                         Signature Under Bank stamp and Name Seal 

                                                                              With Membership No. 

                                                                     (Telephone / Mobile No.) 

Forwarded to Accounts Dept. 
We  confirm  the  above  details  are  verified  with  the  records  available with  us. 
 
Signature of the BHEL Executive with Name Seal (Operating the Contract/Services) 


