
BHEL/BAP/Ranipet                                  INDEX SHEET                         OS-MAIN-BLAST-ARC-2016-17 
 

LIST OF TENDER DOCUMENTS HOSTED FOR  BLAST ARC-2016-17 

Enquiry No.655002E                                                                                                                Dt.22.11.2016 

S.No Section Description Pages 

TENDER SECTIONS 

1 Section I Notice Inviting Tender  01 to 01 

2 Section II Techno Commercial Terms and Conditions 01 to 19  

3 Section III Technical Description  01 to 02 

4 Section IIID   List of Extra Rate Schedules for reference purpose 01 Sheet 

5 Section IV General Terms & Conditions 01 to 16 

6 Section-V Not Applicable   N.A 

7 Section-VI Flow Chart for MAS  01  

8 Section-VII Not Applicable   N.A 

9 Section-VIII Not Applicable   N.A 

10 Section-IX List of Standard QWI 01 to 04 

11 Section-X List of Quality Documents  01 to 04 

12 Section-XI Instructions for Filling Bank Guarantee  01 to 02 

13 Section-XII Bank Guarantee Format.  01 to 04 

TENDER ANNEXURES 

14 Annexure-A Check List for Cover-I 01 

15 Annexure-B Check List for Cover-II 01 

16 Annexure-C Technical Bid Format  01 

17 Annexure-D Price Bid Format  01 

18 Annexure-E Standard Commercial Terms and Conditions  01 

19 Annexure-F Eligibility Criteria - Manufacturing Facilities Available with Firm  
( Format will be used for Vendor Evaluation). Annexure-FB 

01  

20 Annexure-G Certification FOR MSME  01 

21 Annexure-H Not Applicable   N.A 

22 Annexure-I Affidavit 01 

23 Annexure-J Sample copy of Power of Attorney 01 to 02 

24 Annexure-K Vendor Registration Forms  01 to 12 

25 Annexure-L Authorization letter for attending tender opening  01 

 



 

Section I-ARC-MAIN-BLAST – Enquiry 655002E dt.22.11.2016 Page 1 

 

 
An ISO 

Company 

BHARAT HEAVY ELECTRICALS LIMITED 

             (A Government of  India  Undertaking) 

ghujkpFkpd; epWtdk; 

Ph:  04172-284030, 
284158, 241170 
Email: 

anvmani@bhelrpt.co.in 

mkmoorthy@bhelrpt.co.in BOILER AUXILIARIES PLANT,  Indira Gandhi Industrial Complex, 

RANIPET– 632 406  (Tamil Nadu) 
 

SECTION – I 
 

NOTICE INVITING TENDER (NIT) 
(This is only a request for an offer and not a Contract)  

 

Sealed Tenders are hereby invited from experienced Contractors to finalise the Rates for entering 

into Annual Rate Contract for the year 2016-17 for SURFACE PREPARATION BY BLAST 

CLEANING EQUAL TO SA 2½ FINISH on Boiler Components in accordance with the Technical 

Specification/BHEL Engineering Drawings/Quality Documents out of components to be supplied by 

BHEL, Ranipet. 

Enquiry No. & Date 655002E  Dt. 22-11-2016 

Due Date &Time for Submission Of Offer 15-12-2016 Prior to 14.00 Hrs 

Date & Time for Tender Opening (Other than 
Price Bid) 

15-12-2016 by  14-30 Hrs 

Place for Submission Of Offer At Tender Box located in Outsourcing department, 

Third Floor, Administrative Building, 

BAP/BHEL/Ranipet-632406. 

Place Of Tender Opening MDP Hall At Third Floor/BAP/BHEL/Ranipet 
 

 

This tender specifies a set of prequalification criteria defining the eligibility for the vendors to quote against a 

particular Rate Schedule of this tender. The Bidders are advised to go through all the enclosed Tender 

documents terms & conditions detailed under Sections I to XII, Annexures- A to L, and Rate Schedules 

carefully before submitting their Offer.  
 

All the Annexures A to L should be filled, wherever applicable by the bidders without fail for evaluation of 

their offer and all necessary / Self attested copies of the supporting documents as required are to be 

attached. 
 

The bid shall be submitted in three parts namely (1) EMD or Valid MSME certificate (2) Techno Commercial 

Bid and (3) Price Bid.  
 

Kindly refer to the Section-IV – General Terms and Conditions of the tender for detailed procedure for 

submission of offers and details of exemption from submission of EMD for vendors registered with MSME  
 

Kindly refer to Section-II to Section-IV for detailed scope. Sealed Tenders are hereby invited from 

experienced Contractors for the above scope.  
 

Contact details / address for any clarification and for Offer submission.  
 

Senior Manager-(Contracts) 

Outsourcing Department, Boiler Auxiliaries Plant 

Bharat Heavy Electricals Limited, ,Ranipet-632406 

Phone : 04172-284030,  284158,  241170 

E-Mail : mkmoorthy@bhelrpt.co.in, anvmani@bhelrpt.co.in  

                                                                                                                              

Senior Manager(Contracts)/OS 

 

mailto:anvmani@bhelrpt.co.in
mailto:mkmoorthy@bhelrpt.co.in
mailto:mkmoorthy@bhelrpt.co.in
mailto:anvmani@bhelrpt.co.in
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Scope of the enquiry is to finalise the Rates for entering into Annual Rate Contract for 

the year 2016-17 for SURFACE PREPARATION BY BLAST CLEANING EQUAL TO SA 

2½ FINISH on Boiler Components in accordance with the Technical 

Specification/BHEL Engineering Drawings/Quality Documents out of components to 

be supplied by BHEL, Ranipet. 
 

1.0 Contract period for this Enquiry is One Year from the date of finalization of the 

contract.  
 

1.1 For study and quoting of rates for the Rate Schedule indicated in the ANNEXURE-C is made 

available for downloading.  
 

1.2 The offer has to be submitted Only in ANNEXURE-C duly signed therein by the 

authorized person of the Contractor with rubber stamp in the space provided in. No deviation 

or change from the Tender conditions will be entertained and BHEL reserves the right to reject 

such offers. 
 

1.3 Based on the Rate contract, to be finalized, the Firms shall accept and undertake all jobs 

awarded to them and execute them to the satisfaction of BHEL. Failure to comply with this 

requirement will be viewed seriously. 
 

1.4 BHEL will conclude that the offer has been submitted by the firm, fully understanding all the 

requirements both explicit and implied and other conditions and accepting the same. After 

tender opening, contractors do not have any right to change / alter any of the conditions 

either partly or fully. Offers of any such firms doing so, will be rejected.  
 

1.5 Vendors are requested to refer to SECTION-IV of this tender for (a) the applicability of EMD, 

(b) waiver available for EMD for MSME vendors and (c) procedure involved in submitting the 

offer in three parts. 
 

2.0 FIRM RATES  : 
 

2.1 Please quote FIRM rates per Square Meter., etc. as called for in Price Bid format 

ANNEXURE-D  which  are applicable to the firm.  
 

(a) All Painting charges including Red Oxide painting / application of rust preventive oil as 

applicable shall be payable extra as per applicable extra Rate Schedule.   
 

(b) Stenciling of Finished Product for Identification as per Clause 8.3 
 

 

Bharat  Heavy  Electricals Limited 
 (A Government of India  Undertaking) 

☎:  04172-284030, 284158,             

241170 

 Boiler  Auxiliaries  Plant,  Ranipet – 632 406  
 

AN  ISO 9000   
      COMPANY 

 

OUTSOURCING DEPARTMENT E-Mail :                            
tenderoutsourcing@bhelrpt.co.in 

Enquiry No 655002E Due Date & Time for submission 
of offers 

Prior to 14.00 Hrs 
On  15-12-2016 

Enq-Dated 22-11-2016 Date & Time of  
Tender opening 

By 14-30 Hrs 
On  15-12-2016 

 

SECTION II 

Techno Commercial Terms & Conditions of the Annual Rate 

Contract 2016-17 for OS- Main-BLAST 
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(c) Offering the jobs for inspection to BHEL /Customer or its authorized inspection agency is in 

Contractors scope and the quoted rate shall include the same. 

 
 

2.2 The rates shall be FIRM and not subject to any variation/escalation on any account during the 

validity of this Contract period. The rates are operative for placement of job work orders valid 

for One Year from the date of finalization of the contract on Rate Contract basis to be 

entered into between BHEL and the Contractor.  

 

2.3 The total available load will be distributed to the Contractors from time to time with whom 

Contract is entered into and to that contract the addenda shall be placed in a phased manner 

subject to the rank L1,L2,L3..,availability of potential and also depending upon vendor 

performance such as collection of materials in time, manufacture according to our 

plans/requirements, meeting quality requirements, sequential and timely dispatch of 

components, Prompt & Quick response, Settlement of outstanding dues if any, and also the 

maintaining of minimum required facilities available at the Contractor‟s works to meet the job 

requirements and submission of such other reports as called for then and there.  
 

2.4 The L1, L2 and L3 Vendors will be loaded for more quantum, subject to other performance 

criteria specified above. 
 

2.5 BHEL does not guarantee ordering of any minimum quantity or does not guarantee more 

share for the lowest tenderers. However, if the L1-contractors are performing well in terms of 

sequential dispatches and required tonnage interalia meeting the requirements laid down 

above, the same will be considered during loading.  
 

2.6 "Notwithstanding anything to the contrary, including, but not limited to, provisions relating to 

extension of time and compensation/or delay, time shall be the essence of the Contract." 
 

2.7 In case if the quantum of load is beyond the capacity of vendors in the opinion of BHEL  or for 

shorter delivery requirements, BHEL reserves the right to extend/award the contract for 

manufacture of items covered herein to other probable new  or alternative sources, without 

prior intimation to the  contractors and BHEL‟s decision is final in this regard. 
 

2.8 The Contractors are responsible till the Finished/Semi–finished components are safely 

deposited to BHEL, Ranipet.  

 

2.9 Job Work orders will be issued after entering into Rate contract with the Sub-Contractors. 

Discrepancy in the JWOs if any, has to be settled immediately then and there within 10 days 

from the date of Job Work Order. 
 

 

3.0 Raw Material Issues and Accounting : 
 

3.1 The weight indicated in GMS/DRG/ and or as per Scope indicated in the PO addendum will be 

the basis for accounting of raw materials issued.  For billing conversion / transportation 

charges if any the weight indicated in GMS/Drawing only will be considered.   

 

Cleared material shall be collected by the Contractors at the earliest without any delay. If BG 
limit becomes a constraint to issue the cleared materials, vendor shall arrange for additional 

BG within 2 weeks‟ time from JWO date/material cleared date, prior to material collection. 
 

 

3.2 Wherever firm comes across receipt of excess material due to the error in GMS/Drawings that 

is to be brought to the notice of AGM/OS immediately. Since material is issued on weight 

basis, any excess material received on account of section weight variation or otherwise, the 
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same is the property of BHEL, not withstanding the status of MAS. Such information shall be 

declared by the supplier to BHEL immediately. 

 

3.3 Inventory statement has to be submitted every month by the firm for the free issued 

materials.  If the Fabricator fails to produce or properly account the materials so issued, BHEL, 

Ranipet will have the right to take further action as deemed fit including recovery of the value 

of the materials along with the respective administrative charges and statutory levies from the 

running bills of the Fabricator / temporary suspension of load / termination of contract / de-

listing.  

 

3.4 Any act of Contractor resulting in dishonest misappropriation or conversion of the materials so 

issued for his own use shall constitute the offence of Criminal Breach of Trust under Indian 

Penal Code and /or such other offences under any other provisions of law and the Contractee 

shall have every right to proceed against the Contractor under Criminal Law in order to ensure 

proper punishment to such perpetrator/s for the said offence/s. In such cases, BHEL shall take 

all necessary steps to recover the material available with those firms. 

 
3.5 Movement of BHEL materials from Contractor‟s premises to any other Firm(s), if necessary, for 

the purpose of production related work shall be documented properly, signed by the sender & 

receiver and the same to be authenticated by the concerned OS official, otherwise such 

materials will be treated as shortage by BHEL Accounts. 

 

3.6 Protecting the material issued by BHEL under safe custody until completing the delivery as 

required is vendor‟s responsibility. 

 

4.0 Working Allowance: Not Applicable 

 

5.0 Scrap / OFF–Cut  Norms : Not Applicable  

 

 

6.0 Disposal of Scrap and Return/Accounting of Balance Materials: 
 

 

6.1 The materials rejected as PDO due to reasons attributable to vendors like (a). Faulty 

workmanship, (b). Improper storage of raw material issued by BHEL (c) improper handling (d) 

improper packing etc.. Will entail recovery at prime material‟s cost as per Cl. 6.6. 
 

6.2 The materials rejected due to other than reasons u/cl.6.1 shall be returned to BHEL, Ranipet 

Stores failing which recovery will be made as per Cl. 6.6.  
 

6.3 The material supplied by BHEL, Ranipet shall properly be utilized as per the Scope in 

Contract/drawings/QWIs in job work order to meet the design and quality requirements of the 

product.   
 

6.4 Failure to return the materials (prime/off-cut) will entail recovery of the value of the materials 

plus departmental/administrative charges fixed from time to time. Currently the 

departmental/administrative charges are 25% for indigenous material and 50% for imported 

materials on the material value.  In addition, statutory taxes, duties & levies as applicable will 

also be recovered and no claim for refund will be admitted by BHEL, Ranipet. The rate of 

departmental and administrative charges as applicable from time to time irrespective of the 

date of failure will be applicable. Besides penal interest will be levied on the material value, for 

the period starting from date of issue of material. 
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6.5 For the purpose of material accounting after completion of a particular WO, BHEL/OS 

department will issue a Preliminary Material Accounting Statement thro‟ E-mail, the next day 

of completion.  
 

(a) The Contractor shall respond within 7 days of receipt of Preliminary MAS,   Either by 

Accepting the Pre-MAS OR submit their own MAS (Contractor/Firm-MAS) in the case if the Pre-

MAS is not in line with the requirement. 
 

(b) Any discrepancy Like weight correction, DU correction, variation in off-cut /scrap 

quantum etc.,  as indicated in Pre-MAS will have to be reconciled with the Material Accounting 

Section with necessary proof of documents within a week from the date of issue of Pre-MAS.  

If reconciliation is not done within a week, it will be treated that Pre-MAS is correct in all 

respects. 
 

(c) If the Pre-MAS is accepted by the Contractor, BHEL will prepare, within 7 days,   the 

Final-MAS. 
 

(d) In case if Pre-MAS is not accepted by the Contractor, the Contractor/Firm-MAS 

submitted, if any, by the Contractor will be considered and if no such Contractor/Firm-MAS is 

submitted also, BHEL will prepare a Provisional-MAS and send through email, within a week. 
 

(e) If the material  (CS/AS) to be recovered as per BHEL MAS working is within plus or minus 

10 Kgs with respect to Contractor/Firm-MAS, then Final MAS will be released with out Pre-MAS 

acceptance.  
 

(f) For Deleted /Diverted Job Work orders, Final Material Accounting should be settled within 

14 days time, after deletion/diversion. Otherwise, BHEL will prepare Final-MAS on completion 

of 14 days of IOM date on suo-motto basis. For exceptional cases with reasons attributable to 

BHEL, a further relaxation of 1 week will be given on the certification of respective field 

officers (Please Refer Section VI on work-flow for details). 
 

(g) The response if any received from the Contractor, will be studied and considered and 

Final MAS will be prepared. In case if no response is received, the Provisional MAS will be 

treated as „Final‟ MAS and accordingly, Final Material Accounting Statement (FMAS) will be 

issued. BHEL will prepare the FINAL MAS within 30 days of DC control. 
 

(h) After completion/cancellation of (Issue Position) IP the Contractor has to submit 

Contractor/Firm MAS comprising material issue cum working details, contract and receipt 

statement as per the format specified by BHEL for entire IP within 7 days from the date of 

delivery of last despatch or on date of submission of 100% invoice whichever date falls earlier 

of the respective IP. Further to, Contractor should certify the submission of bills with 4 (5)(a) 

Chelan‟s duly signed with seal in part II including completion of all transactions like Cutting 

Plan approvals, return of BHEL Material on RSV, IUWTV controls and submit along with MAS. 
 

(i) Once the IP is closed as mentioned above no re-opening of IP except recovery from 

running bills will be entertained. 
 

(j) The contractor shall be bound by the accounts, statements acknowledgement of 

materials, BHEL material issue documents, receipts etc., wherever signed by their 

representative. 
 

6.6 Recovery towards non-return of balance material as per FMAS will be done as per Contract 

norms along with statutory taxes, duties & levies as applicable from any one of the running 

bills OR from other means of recovery available. Hence, any correction after the issue of 

FMAS, the job work order will be treated as closed in all respects thereby any requests 

towards refund of recovery, if any, will not be entertained.  
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6.7 Wherever MAS not required to be submitted,  in case if the material (CS/AS) to be recovered 

as per our MAS is within (+) or (-) 10 Kg and there is no material collection is involved, BHEL 

will prepare Final-MAS on suo-motto basis and Recover/Net-weight credit will be provided 

accordingly.  

 

6.8 Please note that the Contractor is responsible for prompt material accounting and settlement 

of outstanding dues towards non-return of balance material.  Repeated occurrence of 

inordinate delay in settling the material accounting / outstanding dues will entail BHEL the 

right to terminate the contract forthwith or to impose temporary suspension on further loading 

at the discretion of BHEL, Ranipet. Also in case of non-return of material or non-submission of 

Material Accounting Statement, BHEL  reserves the right to  en-cash the Bank Guarantee / 

Fixed Deposit Receipt submitted by the Contractor and initiate legal action against the 

Contractor against this contract OR any other contract,  in addition to the other means of 

recovery from contractor, available with  BHEL. 

 

6.9 The material issued to the Contractor as free issue shall remain the property of BHEL, Ranipet. 

The Contractor shall use the above material only for the execution of BHEL‟S 

contract/addenda and for no other purpose whatsoever.  The Contractor shall be responsible 

for the full value thereof to be assessed by BHEL, Ranipet whose decision shall be binding on 

the Contractor, The Contractor shall be liable for the loss or damage to such property while 

such property is in the possession or under the control of the Contractor, their employees, 

workmen, representatives or agents or any other person connected with the Contractor. The 

Contractor should execute an agreement in Rs. 100/- non- judicial stamp paper  and 

maintain the secrecy of the design, know how of BHEL products. 

 
 

6.10 All the materials of BHEL, Ranipet shall under no circumstance be hypothecated/leased/liened 

/encumbered to any bank or to any lending Institution or to any party whomsoever.  It should 

not also be shown as the Contractor‟s assets in any of the statements of the Contractor to any 

party. 

 

6.11 The Contractor shall, whenever required, produce the materials supplied as free issue by 

BHEL, Ranipet in the form of raw material, semi-finished or fully completed boiler components 

to BHEL officials visiting the Contractor‟s unit for verification purposes.  If the Contractor fails 

to produce or properly account the material so issued,  BHEL, Ranipet will have the right to 

take further action as deemed fit including recovery of the value of materials along with the 

respective administrative charges and statutory levies from the running bills of the  Contractor 

(with BHEL, Ranipet and  with other Units of BHEL)  and also any or all of the actions such as, 

Suspension of business dealing, temporary suspension of loading,  termination of Contract,  

holding the payment due etc.,  Similarly for the  claim made by any units of BHEL (on account 

of such vendor) to the BHEL, Ranipet, the Bank Guarantee submitted to BHEL, Ranipet will be 

encashed. 

 

6.12 As and when required/applicable,  BHEL, Ranipet  will transfer(or advice for returning u/RSV)  

the balance material available including scrap size available for which PO/Issue Position(IP)  is 

not closed,  from one Contractor to the other contractor/other IP of the same contractor. For 

this, necessary credit will be given in material accounting, the material transfer emanating 

from Outsourcing, BHEL, Ranipet is to be honored by the Contractor within 15days or 

otherwise recovery will be made at the prime material cost., Any difficulty for effecting such 

transfer shall be brought to the knowledge of OS/ BHEL, Ranipet officials immediately. 
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6.13 The Contractor is responsible for submission of CLEAR Material Accounting Statement (MAS) 

ie.  ensure that all transactions are completed (including IUWTV/RSV, supplementary material 

collection, submission of cutting plan, etc) within 7days from the date of completion of work 

order & failing, without prejudice to other rights under Contractor, law or otherwise, which 

MAS will be closed suo motto basis and recovery of the scrap/off-cut will be effected after 

adjusting of   balance payment due to the Contractor from any of the running bills.  Delay in 

settling the Material Accounting will entail BHEL the right to terminate the contract forthwith 

or to impose a temporary suspension on further loading at the discretion of BHEL, Ranipet. 
 

6.14 Materials will be loaded by BHEL, Ranipet either in lorries/trailers/ bullock carts and can be 

overseen by Contractor‟s representative at BHEL Stores / Shop.  Shortage or variation in 

quantity, size and weight shall not be accepted once the material leaves BHEL, Ranipet Stores.  

Materials will be issued by BHEL, Ranipet, only after the receipt of necessary Bank Guarantee 

as per Cl.20.0 and Cl.21.0. 
 

6.15 Where an entity (whether a proprietorship, partnership, company, Hindus Undivided Family or 

otherwise) commits a default or breaches the Contract and the proprietor/ partner/ director/ 

member of such entity is also a proprietor/ partner/ director/ member of another entity that is 

registered with BHEL (in Ranipet or any other unit of BHEL), BHEL shall have the right to 

recover losses due to the default or breach, whether direct, indirect or consequential, either 

from the defaulting/ breaching entity or the other said entity or both. Such right shall also 

include the right to encash any security (in any form such as but not limited to bank 

guarantee, demand draft, FDR, etc.) furnished by either or both entities. Without limiting the 

applicability of the foregoing, it shall not be a defence to the other said entity for enforcement 

of such a right that: 
 

(a) Both entities are legally distinct/ separate entities, or 
 

(b) The management of the entity/ partners/ directors/ members of such other entity were 

not aware that the proprietor/ partner/ director/ member of the defaulting/ breaching entity 

was also a proprietor/ partner/ director/ member of the other said entity. 
 

6.16 The Contractor shall be bound by the accounts,  statements acknowledgement of materials,  

receipts etc.,  wherever signed by their representatives. 
 

6.17 The value of the materials and statutory levies towards non-return of off-cut/scrap wherever 

applicable will be calculated at the rate prevailing as on the date of accounting and demand 

thereof by  BHEL irrespective of the date of failure for return of the off-cut/scrap by the 

Contractor. 
 

7.0     Surface Preparation: Surface preparation to a cleanliness level of Swedish Standard 

Protective Coating (SSPC) SA 2 ½ ( near white metal finish) i.e “ Removal of loose mill scale 

and loose paint,  to the degree specified,  by the impact of abrasive blast propelled through 

nozzles or by centrifugal wheels. Near white metal blasted surface shall be free of all visible 

oil,  grease,  dirt,  mill scale,  rust,  paint,  oxides,  corrosion products,  and other foreign 

matter,  except for staining limited to not more than 5% of the surface area. Such staining 

may consist of light shadows,  slight streaks or minor discoloration caused by stains of rust 

mill scale,  or stains of previously applied paint. 

 

8.0 PAINTING: ALL PAINTING CHARGES (PRIME/FINISH/SPECIAL PAINTS ETC)  PAYABLE 

EXTRA AS PER EXTRA RATE SCHEDULES.  

 

8.1 For all painting, applicable QWIs/CIS shall be applied.   
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8.2 For painting of Extra Coating thickness with reference to coating thickness mentioned in the 

extra rate schedule description, pro-rata charges shall be payable extra based on IOM issued 

by BHEL/OS. 

 

8.3 Unless stated specifically Foundation material,  columns up to zero level need not be painted 

with red oxide. Further,  the fabricated semi-finished components shall be legibly stenciled 

with the Project Name,  Work Order Number,  DU Number ,  quantity,  weight,  Sub-

contractor‟s  code Number,  match mark no.,  etc.,  for identification and dispatched as may 

be advised.   

 

8.4 Sub-contractor code number alone shall be punched using ½ inch letter punch and bordered 

suitably for easy identification.  All the identification marks shall be coated with an overcoat of 

transparent varnish to protect against weather.  

 
8.5 In respect of works contract Sale Tax as per TN VAT please refer  27.0   

 
8.6 Application of one coat of the specified primer painting is to be done immediately after Blast 

cleaning as per the stipulated Dry Film Thickness (DFT) normally varies from 35 microns to 

100 microns. 

 

8.7 Whenever blasting by Grit/shot for surface preparation is to be done, the allied To & Fro 

Transport charges are also payable extra as per the respective extra Rate Schedule  and a self 

certified declaration from the fabricator (certified by Field officer ) is to be enclosed by the 

concerned fabricator ,  along with their respective invoices to the effect that the components 

are blasted not in their works but else where .   

 

9.0 UT/RT/HT/SR: Not Applicable  

 

10.0 EXTRA RATES FOR CONVERSION:  
 

Rates for the special requirements like Special Painting, Heat Treatment, Transport Cost for 

Intermittent Operations etc. other than RS specified in this tender are to be payable extra  

through Extra Rate Schedules.  
 

Rates as per extra rate schedules shall be payable extra as per remarks  in the IR.   The extra 

Rate Schedules are applicable for all the contractors. The rate finalized for RS-NO. 185A for 

“Surface preparation equal to shot blasting “ will also be operated under Extra Rate Schedule- 

E08. 

 

Any other extra work not covered under extra RS, but incidental to the completion of 

fabrication job till handing over to BHEL, shall be deemed to be part of the main fabrication 

rates. 

10.1 Conversion of Sections: Not Applicable  

  

11.0   TRANSPORT CHARGES : Tender calls for the offers on EX-Works basis. Hence Transport 

Charges payable extra for the Materials / Components collected from BHEL and return of 

finished items vice-versa as per the Extra Rate Schedules available in the Annual Rate 

Contract. 
 

11.1 Incase of transfer of materials/semi-finished/finished items from one vendor to another 

vendor, through IUWTV, the responsibility for collection of materials including the cost of 

transportation and handling etc. shall wrest with Second Vendor ( fabrication vendor 

dispatching the finished goods). 
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 11.2 Additional Transport Charges: Transport Charges incurred by the vendor for any special 

intermittent operations other than specified in the Rate Schedule or any additional movement 

requested by BHEL officials in writing, the transport charges payable extra as per the Extra 

Rate Schedules available in the Annual Rate Contract.  
 

11.3 For return of PDO materials thro RSV (PDO other than reasons u/cl.6.1 like issue of faulty 

materials, non suitable materials, any drawing revision etc), TO & FRO transport charges as 

per applicable extra rate schedule shall be payable extra.  
 

11.5 The Rate payable against the Extra Rate Schedules are inclusive of Toll charges, if any.  
 

12.0 Recovery of Transport Charges: If the materials are delivered/collected by BHEL/BHEL 

approved transport contractor when the scope of transport is with vendor, the freight charges 

incurred by BHEL will be recovered from the vendors.  
 

12.1 If Purchase Order is placed with delivery destination other than BHEL-Ranipet, the respective 

transport charges for delivering the finished job is to BHEL‟s Account and the amount of 

transport charges (already included in the rates finalized for the RS) for delivering to BHEL-

Ranipet is deductible. 
 

12.2 Dispatch of finished goods Direct to Site (DTS): Wherever necessary,   BHEL may advise 

fabricators to dispatch finished goods directly to site with transport charges to BHEL‟s 

Account. The scope includes loading of finished products on truck for dispatch to respective 

BHEL-site offices/BHEL‟s-Customer. In such cases the cost of transportation from Contractor‟s 

works to BHEL, Ranipet, not incurred by the vendor shall be recovered from the vendors. 

 
 For all the above, the recovery of Transport Charges will be made as per Extra RS E07X, E07Y 

and E07Z which is operated under ARC. 
  
13.0  PAYMENT FOR EXTRA CHARGES : 100% Payment will be made for extra charges against 

Invoice supported by acknowledged Delivery Chelan and Inspection Report (IR) issued by  

BHEL Inspector/agency. The payment of extra charges will be made only to the Extra RS Nos, 

UNIT, Qty mentioned in the IR duly concurred by BHEL Field Officers. 
 

14.0 SAFE DELIVERY: The Contractor shall do at his cost the necessary packing for easy & safe 

handling and transportation as per BHEL drawing wherever specific packing arrangements are 

applicable and normal packing for the other items required for transit by rail/road transport 

wherever necessary. 
 

15.0 TERMS OF DELIVERY: The price should be on “EX-Works” basis only. 
 

            The finished components on acceptance by BHEL, Ranipet  inspector or by their authorized 

inspection agency shall be delivered to BHEL, Ranipet Stores / Shipping or to BHEL Sites / 

Customer as the case may be immediately.  
 

16.0 TECHNICAL  REQUIREMENTS : 
 

16.1 The machining / fabrications shall strictly confirm to the dimensions and tolerances indicated 

in the drawings/QWI.  Care must be taken to adhere strictly to the NOTES given in the 

drawings/Contract.  It should be ensured that actual dimensions, and deviations if any, are 

recorded properly in the D.R. books and preserved at least for 5 years.  The same shall be 

made available to BHEL Officials or their authorized agencies. 
 

16.2 Any other work carried out outside the requirements of drawings/QWIs shall have the prior 

approval of the competent authority of Outsourcing / BHEL, Ranipet. 
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16.3 Adequate facilities as called for, must be available with the Contractor for the manufacture of 

boiler components. All the above basic facilities/equipments must be under working condition 

and the same be made available for verification by the BHEL officials or their authorized 

agencies whenever they are called for. 
 

16.4 For various Rate Schedules, the manufacturing, handling and testing facilities requirement as 

specified by BHEL from time to time shall be available with the Contractor. 

  

17.0 INSPECTION: 

 
17.1 Inspection of blasted items shall be by BHEL Quality control department and/or by the 

customers  and/or by an agency or persons authorized by BHEL, Ranipet at the Contractor‟s 

works including  Self Inspection firms. Selected firms shall be approved by competent 

authority authorizing self inspection.  The concerned Engineer/supervisor/Authorized Official 

of the firm  authorized by the firm to carry out all Inspection activities and their 

authority/activities shall be on par with any other Inspection agency approved by BHEL  (like 

TUV/IRS/INTERTEK etc.,).    

 

17.2 BHEL representatives/authorized agencies will have free access to the Contractor‟s works at 

any time during the execution of job work orders as well as for verification of requisite 

documents/materials.  (The requirement of Customer approved quality plan will be indicated 

in the PO/Addenda). 

 

17.3 The semi-finished components are deemed to have been accepted as ready for delivery only 

after IR is released by the Inspecting Agency. 
 

17.4 Statutory inspection requirements  if any, are to be met by the Contractor. 
 

17.5 The paint quality will be checked by BHEL Ranipet at regular intervals. Samples will be 

collected from vendor works and will be tested at BHEL to ensure quality as per relevant 
standards. In case of discrepancy in meeting our specification the job may be rejected/vendor 

may be put under suspension of business. The vendor shall ensure mentioning of the details 
of paint applied, no of coats, coating thickness on the respective IR of the job. 

 

18.0 PAYMENTS : 
 

18.1 Payment will be made for  IP wise 100%  for the supplies made against submission of Vendor  

invoices in duplicate to Finance section  furnishing the  job work order Sl. No., W.O., IR  & DC 

No. along with  IR, giving details of work carried out as per Extra Rate Schedule applicable, if 

any  supported by  
 

 

(a) Stores Receipt Voucher in case of Stock Work Order items. 

(b) Delivery Chelan acknowledged by BHEL Stores/Shipping. 

(c) Inspection Report (IR) 

(d) If the claim is made for more than one  job work order Sl. No., only one invoice have to 

be submitted with annexure giving the above details. 

(e) Contractor MAS with chelan duly signed with seal in part II. 
 

(f) finished goods are dispatched directly to site (DTS) from fabricators works as per BHEL 

instructions,  necessary formalities to be followed as per BHEL conditions stipulated from time 

to time . Also in such DTS cases,  the documents like copy of DC,  Lorry Way Bill etc shall be 

submitted along with their invoices for payment purposes. 
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18.2 The amount due to BHEL, Ranipet, if any, will also be recovered from the Contractor‟s running 

bills.  No request for the refund of penalty/recovery will be entertained after Final Material 

Accounting is done.  Payment will be made only through „Electronic Fund transfer(EFT)/RTGS 

Transfer‟. Acceptance for the same may be submitted in the prescribed format if not done 

already. 
 

18.4 Payment will be restricted to two bills per Work Order or Job Work Order Sl. No. only.   Excise 

Duty as applicable for Contractor‟s covered under clause 28.0. can be claimed along with 

documents / certificates mentioned therein.  However, one more bill per month against any 

one of the pending Work Orders will also be permitted as a special case and this should have 

the prior approval by competent authority.  
 

18.5 The Contractor shall ensure that ALL claims including extra charges, if any, as per Cl. 4.0 are 

made against the particular work order  before the issue of Final-MAS since BHEL will not be 

able to reopen the case after issue of  Final-MAS. 
 

18.6    The payment shall be subject to the deduction of any amount for which the fabricator is liable  

indirectly under this contract or any other contract of the fabricator or any other fabricator‟s 

contract where the proprietor / any of the partners / directors of the present fabricator is / are 

proprietor/director/s/partner/s, in respect of which BHEL / Ranipet  is a contractee.  
 

18.7 Request for delivery extension is to be made if there is a valid reason, in the format for that 

particular job work order Sl. No., failing which liquidated damages will automatically be levied 

as per Cl. 23.0. No request for extension/refund of penalty will be entertained there after. 
 

18.8  Payment will be made in about 45 days after receipt of valid invoices raised in accordance 

with Cl. 18.1 and supported by full set of necessary documents at Accounts Department. No 

interest shall be payable by BHEL on any money due to the Contractor by BHEL. 
 

18.9 For the purpose of payment, only the unit rates are to be considered based on the RATE 

SCHEDULE NUMBERS.  The description of the item is only indicative and it is not binding.  Any 

description given in the item column is only for the purpose of clarity for manufacturing the 

item. (the description may change designer to designer and/or drawing to drawing). 

    

19.0 PROGRESS REPORT: 
 

The Contractor shall submit progress report from time to time and also discuss with our 

officials concerning the progress of the work and commitment as may be required by BHEL, 

Ranipet.  The submission, receipt and acceptance of such reports shall not prejudice the rights 

of BHEL, Ranipet   under the Contract nor shall operate  as an estoppels against BHEL, 

Ranipet merely by reason of the fact that they have not taken notice of/or objected to any 

information contained in such reports. Action as deemed fit will be taken if the progress of the 

work is not satisfactory. 
 

   20.0      BANK GUARANTEE : 
 

20.1 The Contractor shall execute a Bank Guarantee value not less than Rs.20.00 Lakhs from any 

one of the Scheduled or Nationalized banks on behalf of the Contractor for the safe custody of 

the materials supplied by the BHEL, Ranipet as free issue and for the satisfactory performance 

of the Contracts. The guarantee shall be executed on a non-judicial stamp paper or value Rs. 

100/- as per our standard Bank Guarantee clauses and shall be kept valid for the full contract 

period & Claim period of additional THREE MONTHS over the contract period and extensible 

till final settlement of supply and payment and BG to be submitted directly by Bankers 

to BHEL in a Standard format as per Section XII. BG format will be given by BHEL 

and it has to be filled by Bankers in that format only.    
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20.2 In place of Bank guarantee, Fixed Deposit Receipt (FDR) drawn in favour of BHEL Ranipet a/c, 

can also be furnished. In any case BG/FDR shall be available at the time of signing the 

contract. 
 

20.3 The Bank Guarantee should cover  the recoveries to be made by BHEL towards Safe custody 

of Material Supplied, Scrap / Faulty workmanship, etc. also for which proper material 

accounting is not made within the stipulated time  and shall cover all Contracts past, present 

and future placed / to be placed by the BHEL, Ranipet. If the recovery amount is more than 

the pending bills,  the difference amount to be settled immediately submitting Demand Draft 

in favour of BHEL/ Ranipet. 
 

20.4  Loading on the vendor shall be restricted in such a way that the value of the materials to be 

issued and the stock of BHEL materials already available with the vendor. 
 

21.0 BANK GUARANTEE NORMS: 
 

21.1 Necessary Bank Guarantee (BG) / Fixed Deposit Receipt(FDR) should be furnished. The Bank 

Guarantee value applicable for the Firm is indicated in Section XII enclosed. The BG shall be 

kept valid throughout the contract period PLUS 3 Months as claim period and must 

be renewed in-time. It is also to be noted that the BG for the value indicated shall be made 

available with BHEL at the time of entering into ARC, failing which Firm will not be considered 

for entering into contract with BHEL.  
 

The required Bank Guarantee shall be submitted within 15 Days of finalization of the contract, 

else  the non submission of BG will be treated as “ not honoring his own offer or any of the 

condition “ stated/agreed in the tender and declared fit for taking penal action by BHEL as per 

“Suspension of Business dealings vide Clause S of section IV”               
 

 

21.2 The release of Contract by BHEL, Ranipet shall be on the strength of Bank Guarantee for the 

safe custody of components issued by BHEL, Ranipet as free issue in line with CL. 20.1.  

 

21.3 Based on the capacity declared by the firm,  the Sub-contractor may decide the maximum BG 

value over the base BG value,  and the same shall be submitted to BHEL before ordering.  

21.4 BG shall be given by bidders for 100% of value of materials to be issued to the vendor 

against Job Work  Order. The value of materials shall be as per BHEL calculation, which is 

final.  

21.5 JWO / Loading on the vendor shall be restricted in such a way that the value of the materials 

to be issued and the stock of BHEL materials already available with the vendor together do 

not exceed twice the value of BG at any point of time.  

21.6 BHEL reserves the right to increase the value of BG/FDR depending on the material availability 

with the contractors from time to time. For placement of PO/addendum, if available BG is 

short of the required BG value, the same will be intimated to the vendor to submit additional 

BG. The vendor shall arrange for the required BG within 15 days from the date of receiving 

such intimation from BHEL. If the vendor does not submit the required BG within 15 days, 

then the loading quantity may be reduced / diverted to other firms. After completion of that 

particular order, the vendors can request for return of BG (other than base BG) and the same 

shall be considered by BHEL.  

21.7 The base BG shall be returned by BHEL after 90 days from the date of final bill submission or 

ARC validity period whichever is later.  
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22.0 GUARANTEE OF FABRICATION / MACHINING: 
 

 The Contractor shall warrant that the conversion work comply fully with the drawings and 

other technical conditions.  If the jobs are found defective owing to reasons attributable to the 

vendors like faulty workmanship / incomplete work within a period of eighteen months from 

the date of handing over to BHEL, the Contractor shall make good of it / replace the same at 

free of cost.  Alternatively, the rework / replacement charges will be recovered from the 

Contractor. 
 

23.0 LIQUIDATED DAMAGES and RISK PURCHASE: 
 

23.1 The semi-finished jobs/fabrications on acceptance by BHEL, Ranipet inspector or by their 

authorized inspection agency, shall have to be delivered to BHEL, Ranipet  Stores / Finishing 

Bay immediately on or before the delivery date stipulated in the addendum.  Where the 

Contractor supplied the finished machining / fabrications beyond the delivery date stipulated 

in the addendum, liquidated damages at the rate of ½% of the value (Conversion Cost) of 

the assemblies delayed for each week or part thereof will be levied subject to a maximum of  

10% value of the particular Work Order in the addendum to the Contract without prejudice to 

any other relief or compensation to the BHEL, Ranipet under any other conditions of the 

Contract.   

 
 

23.2 Further, BHEL, Ranipet will get these items fabricated/blasted elsewhere, without notice to the 

Contractor on the account and at the cost and risk of the Contractor, the jobs not so delivered 

without canceling the Contract in respect of installments of machining / fabrications not yet 

due for delivery or cancel the Contract or a portion thereof and, if so desired, fabricate 

elsewhere at the cost and risk and account of the Contractor. Any additional expenditure 

incurred by BHEL on this account shall be recovered from the Contractor. 
 

23.3 In general, delivery period for each JWO shall be 3 Months from JWO Date/Last material  

            clearance date including further materials, whichever is later. However actual delivery shall be 

            fixed by BHEL for each JWO on project requirement and product lead time. 
            

23.4 Where delivery extension is sought with waiver of penalty, the same should be applied to OS 

with justification and approval to be obtained before delivery to BHEL Stores/Shipping and two 

copies of such letters (One for Accounts & One for OS Department) are to be enclosed along 

with all the bills.  Failure to comply with this requirement will result in recovery of penalty 

while processing the bills for payment as stated in Cl. 23.1 from the same bill and no claims 

for refund of liquidated damages will be entertained there after. 
 

23.5  Reasons like power cut, Labour Issue, Machine Break-down etc., which are controllable by the 

vendors shall not be accepted as reasons for delay for delivery extension purposes. No 

compensation shall be given to the Contractors, in case of cancellation/diversion of PO‟S 

beyond the delivery Due Date,  even if the Jobs have been processed partly. 

 
 

24.0 ACTION AND COMPENSATION IN CASE OF BAD WORKMANSHIP: 

If any work has been executed with unsound, imperfect or bad workmanship or with materials 

of inferior quality, the Contractor shall on demand in writing from BHEL specifying the work, 

material/articles complained of, notwithstanding that the same may have been passed, 

certified  and paid for, forthwith, rectify the work  so specified in whole  or in part as the case 

may require, at their own cost and in the event of his failure to do so within reasonable 

period.  BHEL will rectify or remove and re-execute the work at the risk and expense of the 

Contractor. 
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25.0 COMPENSATION AGAINST DAMAGE OF MACHINERY/TOOLS AND GAUGES 

SUPPLIED: 
 

25.1 BHEL reserves the right to claim adequate compensation from the Contractor on account of 

any  damage caused to the machinery / equipment / tools and gauges supplied to them for 

execution of work, due to careless or faulty  handling or negligence on the part of the 

Contractor. The total cost of recovery will be decided by BHEL. 
 

25.2 BHEL shall have general supervision and direction over the work, BHEL has the authority to 

stop the work, whenever such stoppage may be necessary to ensure the proper execution of  

the Contract.  BHEL shall  also have the authority to reject all the works which do not confirm 

to the specification, to direct the application of forces to any portion of the work as, in their 

judgment is required, and order the force increase or decrease and to decide on the issues 

which arise in the execution of the work. 
 

25.3 BHEL reserves the right to suspend the work or part thereof put a hold on further loading to 

the Contractor at any time for any reason at its discretion and no claim whatsoever on this 

account will be entertained. 
 

26.0 SUBLETTING : 
 

26.1 The Contractor shall not sublet or assign this Contract or any part thereof without the written 

permission of BHEL, RANIPET. Subletting or assigning this Contract or any part thereof 

without such permission BHEL, Ranipet shall be entitled to cancel the Contract and to execute 

the conversion work elsewhere at the risk and cost of the Contractor and the Contractor shall 

be liable for any loss or damage which BHEL, Ranipet may sustain in consequence of or 

arising out of such machining / fabrication elsewhere and also cancellation of 

registration/temporary suspension of further loading. 
 

26.2 However, if the PO/PGMA loading demands part processing / Special Process (like Heat 

Treatment,  Machining,  Bending,  Shearing,  Threading, etc..) of certain items at, other BHEL 

OS-approved Contractor‟s works,  the same may be allowed  with the prior permission of 

BHEL in writing, indicating the period of returning. 
 

26.3  “Movement of BHEL materials from our Contractor‟s premises to any other Firm(s), if 

necessary, for the purpose of production related work shall be documented properly, signed 

by the sender & receiver and the same to be authenticated by the concerned OS official, 

otherwise such materials will be treated as shortage by Accounts”. 

26.4 The vendors will be allowed to indicate alternate sources for carrying out these intermediate 

operation, wherein the said other sources shall seek approval from BHEL for carrying out 

these operations.  

 

26.5  These intermediate operations are to be carried out only at the approved sources and   

addition/deletion to this list will be indicated to the vendors then and there. 

 

27.0 TAXES  AND DUTIES:   
 

27.1 Works  Contract  VAT  exemption  certificate  as  per  Form  „ S‟   under section 13 (1)(C) of 

TN VAT Act as amended from time to time is to be obtained from Commercial Tax Officer by  

Contractors and submitted to BHEL,  failing which appropriate Work Contract VAT will  be 

recovered from the running bills of the Contractor.  
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27.2 In respect of fabrication contracts, as the Contractor is fabricating the material issued by BHEL 

and the fabricated component is painted by the subcontractor, works contract TDS will be 

recovered on the  value of the works contract @ 5% or as applicable under TN VAT act. 

Fabricator has to provide TIN number to enable BHEL to deduct and remit the applicable 

Works contract TDS. BHEL will issue form “T”( Works contract TDS certificate) periodically. 

Alternatively Contractor can submit Form “S”  received from assessing officer, Commercial 

Taxes, of the respective circle for non-deduction of Works contract TDS by BHEL. 
 

27.3 Taxes applicable if any will be reimbursed at actual on submission of necessary tax invoice 

mentioning the TIN/ registration number and proof of payment to the statutory authorities. 

 

27.4 BHEL will recover applicable  Excise Duty   and VAT  along with cost of prime material,  off 

cut,  scrap including Turning & Boring (T and B) as per clause 5.1 at the time of finalizing  

MAS wherever the property in the goods passed on to the Contractor. An Invoice will be 

issued under relevant rules of Excise and VAT. 
 

27.5 BHEL will reimburse applicable VAT @ 5%/14.50% (or as applicable under TNVAT Act) for 

painting schedule against ORIGINAL TAX INVOICE as per TN VAT Rules and a Certificate  of 

Payment as given below:- 
 

“We certify that TN VAT of Rs._ _ _ _._ _ charged in our Invoice No_____ dt _____ has been 

paid to the Credit of Commercial Tax Officer ___________Circle , Govt. of Tamilnadu 

on_______:-‟‟ 
 

27.6 Fabrication of components of ESP, APH, Fans, Gates and Dampers etc. amount to  

manufacturing activity and hence service tax is not applicable under Negative list (Section 66D 

(f)). If Fabrication along with  Sand Blasting and Painting are carried out by a single 

fabricator, it will amount to manufacturing activity and no service tax is applicable under 

Negative list (Section 66D (f)). 
 

27.7 Where the process carried out by the Contractor does  not amount to manufacture 

as per Central Excise Act, 1944, service tax is applicable as given below:- 
 

27.7.1  In respect of  the processes where there is no transfer of Property in goods for eg: Sand 

Blasting, Heat treatment, Nitriding etc.  carried out separately by a Contractor, the entire 

service tax has to be paid by Contractor. 
 

27.7.2 In respect of  the processes where there is transfer of Property in goods for eg. Painting, 

galvanizing, chrome plating, etc. carried out separately by a Contractor,  it is treated as Works 

contract service and Contractor is charging VAT on 70% of contract price, service tax is 

applicable for the balance portion of 30% of contract price which is to be paid by fabricator @ 

50% and balance 50% will be paid by BHEL as receiver of service, if the subcontractor is 

individual, HUF, Partnership Firm, Association of persons. In case of Limited Companies ( 

Public or Private)  100% service tax is to be paid by Contractor. 
 

27.7.3 Provided where the Paint is issued by BHEL 100% of service tax is to be paid by Fabricator on 

painting charges. 
 

27.7.4 In respect of projects where excise duty paid by BHEL, Contractor is exempt from payment of 

service tax for these projects under Notification 25/2012 ST dt 20.6.2012 sl No 30 ( c)  
 

27.7.5 In case of Small service providers where the annual total service value is up to Rs 10 lakh, 

service tax is exempted under Notification 33/2012 ST dt 20.06.2012 as amended from time 

to time. 
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27.7.6 Wherever service tax is claimed by Contractor as above BHEL shall reimburse the 

applicable service tax @ 14% presently against submission of the following 

documents:-  
 

i. Service Tax Registration Certificate (Self attested copy)  

ii. Original Service Tax Invoice (as per Service Tax Rules) 

iii. Certificate for payment of Service Tax 

iv. Service Tax challan (Self attested Copy) 

 

27.8 For Transport Charges under extra rate schedule number E17 SERIES, the entry tax if any will 

be to Contractors account as the same is available as Input Tax  

Credit. This rate is inclusive of service tax on transportation. 
 

27.9 Income Tax deduction and surcharge on IT at source at such percentage as prescribed in the 

Income Tax Act from time to time  will be made on the value of the invoices in the absence of 

Income Tax Exemption Certificate from the concerned Income Tax Officer received and 

submitted by the Contractor. Contractor has to submit photocopy of PAN Card along with 

original for verification. 
 

27.10 All statutory documents required for execution of contract to be finalized against this enquiry 

and required from time to time by State/central Govt. Authorities shall be submitted to BHEL, 

failing which appropriate recovery/actions as deemed fit will be levied from the running bills of 

the contractor. 
 

28.0 EXCISE DUTY: 
 

(A)       CONTRACTORS WHO USE BHEL MATERIAL FREE OF COST AND FINISHED COMPONENTS  

             RETURNED  TO BHEL STORES OR DESPATCHED  DIRECTLY TO CUSTOMER SITE: 
 
 

(i) Contractors are exempted from payment of excise duty as they are job workers under 

Government of India  Notification No.214/86 CE dt.25.3.86  as  amended from time to time   

for the purpose of free issue of raw materials/semi finished goods to them for carrying out 

necessary operation and return the finished components  without payment of duty to the 

BHEL  RANIPET‟s factory for further processing. They are bound to comply with the 

requirements of the said notification.  This is subject to subsequent statutory modifications 

and amendments in force from time to time. Contractors shall comply with the requirements 

of the said Notification. This is subject to subsequent statutory modifications and amendments 

in force from time to time. Besides, Taxes, duties, levies and any other govt. special levies as 

applicable from time to time, through notifications/amendments to original notification/orders, 

during the tenure of the rate contract, shall be extra as applicable against valid documentary 

evidence. Any increase or decrease in this regard will be effected accordingly against valid 

documentary evidence. 
 

(ii) The required raw materials will be issued under the cover of Cenvat Credit Rule (CCR) 4 (5)(a) 

and / or Notification 214/86 Challans. The Contractor  receiving the materials under CCR 4 

(5)(a)       and / or Notification  214/86  Excise Challan have to complete the work order and 

return the finished components and scrap within 3 months from the date of first issue of 

materials unless otherwise extended by BHEL and all materials shall be fully accounted for in 

FMAS. For this purpose Duplicate (Green) copy of all the Excise Challan shall be returned back 

to BHEL after duly signing in PART II with seal  with FMAS and DC copy.  If the materials are 

not returned/ fully accounted for within three months or such extended period as may be  

allowed by BHEL,  any Loss of CENVAT credit to BHEL  will be recovered from the Contractor‟s  

bills. 



 

Section II – ARC-MAIN-BLAST- Enquiry  655002E dt.22.11.2016       Page 16 

 

 

 

(iii) In case of failure of non submission of challan due to reasons not attributable to Contractor,  

(like non matching of materials,  hold informed by BHEL,   delay due to cycle time etc.,  ) is to 

be intimated to BHEL every month by the Contractor.  
 

(iv)    Incase of direct dispatch to customer site after approval by  Asst Commissioner of Central  

Excise,  necessary Excise formalities have to be complied with by Contractor. Necessary 

records as per Central Excise rules have to be maintained by the Contractor. 
 

(v)     FMAS is to be prepared immediately on dispatch in all cases based on which applicable 

Duty/VAT on scrap/Off cut will be recovered from Contractor and paid to Excise Dept. 

 

 (B) CONTRACTORS WHO USE BHEL MATERIALS FREE OF COST FOR DEFENCE PROJECTS & 

DESALINATION PROJECTS (EXEMPTED FROM EXCISE DUTY IN THE HANDS OF BHEL)  AND  

FINISHED COMPONENTS RETURNED TO BHEL  STORES .  
 

(i) Central Excise duty will be extra as applicable under notification 8/2003 CE dt 1/3/2003 

(without Cenvat Credit) as amended from time to time , as given below, as per of the option 

of BHEL against proof of duty paid as per EXCISE INVOICE. 
 

Value 
Without Cenvat Credit                                                      

(Notification 8/2003) 

First Rs.150 lakhs Nil 

Balance 10.3% or as applicable/Prevailing 

                                                      

(ii) Raw materials or Components will be issued free of cost from BHEL under the cover of EXCISE 

INVOICE. 
 

(iii) The Contractors shall observe all the Excise formalities as per the Excise Act and Rules framed 

there under from time to time as applicable to them. 
 

(iv) All clearances of finished components shall be made under the cover of  EXCISE INVOICE  

with Nil  Duty under Notification 8/2003   or on payment of duty  under Notification 9/2003 as 

above . 
 

(v) The “Duplicate for Transporter” copy of Excise Invoice shall be handed over to BHEL Stores 

along with the finished components.   The “Original for Buyer” copy shall be submitted along 

with bills. 
 

(C)   CONTRACTORS WHO USE BHEL MATERIAL FREE OF COST FOR WEG AND FINISHED 

COMPONENTS  RETURNED TO BHEL STORES :   
 

(i) Manufacturing of Wind mills/Parts of Wind mills and any specifically designed device which run 

on Wind mills are exempted from payment of EXCISE duty  under Notification 12/2012 CE Dt. 

17-03-2012 Sl.No. 332 as amended. 
 

(ii) Thus Manufacture of wind mill and parts thereof by Contractors would be covered under 

Notification 12/2012 CE Dt. 17-03-2012 Sl.No. 332 as amended from time to time. 
 

(iii) All clearances of wind mill and parts thereof from the Contractors would refer the Notification 

reference given above and no Excise duty  is payable on such removal .Hence BHEL will not 

reimburse any amount of ED paid at any point of time by the Contractor for the  manufacture 

of wind mill parts. 
 

(iv) Wind mill parts would be cleared under NIL DUTY EXCISE INVOICE falling under Excise Tariff  

84.12.90 
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(v) Raw material or components will be issued free of cost from BHEL under the cover of EXCISE 

INVOICE. 
 

(vi) Prime material and the scrap generated out of Raw materials and components supplied by 

BHEL are to be returned to BHEL .Otherwise cost and tax thereon will be recovered. 
 

(vii) A certificate as follows  should also be produced along with  the  invoice : 
 

“We certify that the excise duty charged in our invoice has been paid to the credit of 

Government  of India Central Excise Department  and the goods have been cleared vide 

Excise Invoice  No:------------- dt. --------------- vide PLA/CC A/c. Sl.No……..dt………   We 

agree to refund the excise duty amount collected from you if the above items are  exempted 

from levy of excise duty at a later date.” 

 

(viii) The “Duplicate for Transporter” copy  of Excise Invoice shall be handed over to BHEL Stores 

along with the finished components.   The “Original for Buyer” copy shall be submitted along 

with bills. 
 

28.1 BHEL, RANIPET will not be responsible for payment of any taxes and duties wrongly paid on 

account of ignorance of law or otherwise and also duty paid at a later date based on 

litigation. 

 
29.0 GENERAL :     

 

(a) BHEL reserves the right to recover the dues if any, from the contractor from any one of the  

running bills of this contract or any other contract with the contractor or from any other 
division of BHEL.  Vendors disqualify themselves to be an approved vendor of BHEL, in the 

event , it is found that they carryout activities / business which are in direct competition to 

BHEL business and accordingly they will be delisted.  Vendors / Firms indulging in business 
practices detrimental to BHEL, will be severely dealt with by the due process of law. In 

addition to the above conditions the following specific conditions also bound under this 
contract. 

 

(b)    It is preferred that the Proprietor/Managing Partner/Director as applicable to the company 

should be easily accessible to BHEL official for day to day interaction and to have the 

residence within 30 KM from BHEL/BAP for the firms located in and around Ranipet.  Any 
change in the constitution of the Contractor‟s unit or in shifting of works to a new location, the 

same shall be made only after getting specific approval from Outsourcing BHEL RANIPET. Any 
deviation found later will be dealt with as deemed fit including cancellation of registration.  

Also change of Banker requires the prior approval of BHEL, Ranipet. 
 

(c) Partnership firms should have the latest Form A (Rule 5) Declaration filed with the Registrar of 

Firms and private Limited firms should have the current MOA and the copy of the same should 
be produced at the time of signing the Contract. 

 

(d) The Contractor is liable for all  statutory obligations, including but not limited to taxes and 

duties, ESI,  PF,  ED/ST,  Labour Acts,  Factories Acts,  Workmen Compensation Act,   etc.,  
for their workers.  BHEL, RANIPET will have no liability in respect thereof.   Notwithstanding 

the above, if any demand notice is served by the concerned Statutory authorities for recovery 
of any of  their dues on BHEL,  BHEL shall have the right to pay the same without notice to 

the Contractor and recover the same plus administrative charges of 15% of such amount from 

the Contractor either from the pending/future bills of the Contractor or otherwise. Such act of 
repeated default is liable for suspension/stoppage  of further business till such time the 

default/violations get vacated. Notwithstanding anything to the contrary, BHEL shall not be 
liable for any penalty or interest imposed by any statutory authority due to the action of the 

Contractor or his employees, workers, agents, etc.  
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(e) The Contractor has to devise suitable scheme whereby the employment of child labour should 

be   regulated   in   line with the child Labour Act (  prohibition and   Employment Act 1986). 
 

(f) All the safety precautions and use of safety equipments are to be followed while carrying out 
the fabrication and despatch of the same.  The Contractor must have proper tools and 

handling equipments.  There should always be a responsible person available at the 
Contractor‟s works to oversee the operation and compliance of safety regulations. If any non-

compliance with respect to proper safety conditions/requirements, BHEL may withhold 

visit/inspection, instruct stoppage of work till such time the desired safety 
requirements/conditions are met with. 

 
(g) All the documents (Inclusive of Drawings, GMS and Standards ) of BHEL made available to the 

Contractor should be kept in a strict confidence and under no circumstance be made available 
to others or allow others to make use of them for any other commercial purpose whatsoever.  

This secrecy clause is binding on the employees of the Contractors also.  Any contravention 

will be subjected to legal action besides suspending business with BHEL. Such documents 
should be returned to the BHEL, RANIPET destroyed with the prior approval of Outsourcing,  

BHEL, RANIPET. 
 

(h) Unauthorized act of engagement of any individual who is a full time employee of BHEL for 
part time/full time work by the Contractor will be viewed very seriously and such act is liable 

for suspension/total stoppage of further business dealings with the Contractor by BHEL, 

RANIPET. 
 

(i) Should a Contractor has a relation  or relations in the case of a firm or a company of the 
Contractor,  one or more of its shareholders or relation or relations of the shareholders 

employed in BHEL or any ex employee who has retired/resigned within a period of two years 
as on date of the Contract or at any subsequent date after award of this contract,  BHEL shall 

be informed of the fact at the time of signing the contract and thereafter as applicable and 
obtain the permission of BHEL for such engagement,  failing which BHEL may in its own 

discretion rescind the contract. 
 

(j) The Contractor shall not attempt any unethical acts and if they are found indulging in such 

acts,  they are liable to be  blacklisted apart from other actions. Contractors indulging in any 
business practices detrimental to BHEL either directly or Indirectly,  will be dealt with severely 

by the due process of law. 
 

(k) In case of any internal dispute of the Contractor, such as but not limited to disputes between 
partners of the Contractor, dispute between Contractor and its employees, the same shall be 

intimated to BHEL within One Month from the date of dispute. Notwithstanding anything to 

the contrary, BHEL shall not be made a party any suit or legal proceeding in respect of such 
internal dispute. In case BHEL is made a party to the same, the Contractor and other 

party(ies) to the dispute, if signatories to this Agreement, shall indemnity BHEL for (a) all 
direct and indirect costs expended towards such legal proceedings immediately on the issue of 

a claim notice to that effect from BHEL and (b) any liability that may be imposed in such legal 
proceedings against BHEL.  

 

(l) Payment for all the invoices shall be effected by a crossed A/C payee cheque /EFT/RTGS in 

favor of the Banker which should be indicated in all invoices of the Contractor. 
 

(m) In order to ensure safe custody of our materials, leasee of those firms under lease shall   

ensure that their lease period is valid for minimum of 3 years (from date of signing the 
contract). 

 

(n) In addition to the above, our standard General Conditions enclosed shall also apply. 

 
(o) The entire terms and Conditions contained in this tender shall be deemed to form an integral 

part of the Contract to be entered.  
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30.0 BHEL reserves the right to : 
 

(a) Negotiate with the Contractor who has submitted the Lowest offer for “Payment Rate 

Schedules”   and Highest offer for “Recovery Rate Schedules” 
 

(b) Distribute the requirements on more than one contractor at the Lowest (for Payment RS) / 

Highest (for Recovery RS) acceptable rate.  
 

(c) The rates and other terms and conditions in this contract are applicable for the  job work 

orders likely to be placed by other Departments/Units of BHEL also, for similar items. 

 
31.0 Primary e-Mail-ID: Contractors are requested to indicate their own email-Id as “Primary e-

Mail-ID”,  which will only be used for all correspondences (like for MAS and Payment etc..) 
 

32.0 Integrity Pact: Not Applicable  

 

33.0 Arbitration and Jurisdiction: 
 

(a) Any dispute between BHEL and the Contractor arising out of or in connection with this 

Contract, other than those for which BHEL decision is final, shall be referred to arbitration by a 

sole arbitrator.  
 

(b) The parties hereto agree that the Sole Arbitrator shall the Unit Head of BHEL, BAP, Ranipet or 

his nominee. The venue of Arbitration shall be Ranipet, Tamil Nadu. The arbitrator may hold 

meetings for convenience at such places as per his discretion. 
 

(c) The award of the Arbitrator shall be final, conclusive and binding on both parties to the 

Contract. 
 

(d) Subject to the above, the courts at Ranipet alone have the jurisdiction to decide any dispute 

arising out of or in respect of the Contract. 
 

Vendors are requested to quote only for the Rate Schedules/Group of Rate Schedules applicable to 

their firm as per the Technical Bid (Annexure-C) and Price Bid format (ANNEXURE-D) enclosed. 

 

The offers should be submitted as detailed in Section I to Section XII and Annexures A to L 

 

BHEL, Ranipet is not responsible for any type of delay in receipt of tender. 

 

BHEL, Ranipet reserves the right to reject any or all the tenders either in full or part thereof at their 

discretion without assigning any reason thereof. 

  

Thanking you,  

 

Yours truly,  

 
For and on behalf of 
BHARAT HEAVY ELECTRICALS LIMITED,  
 
 

SR.MANAGER (CONTRACTS) / OS  
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Scope of the enquiry is to finalise the Rates for entering into Annual Rate Contract for 

the year 2016-17 for SURFACE PREPARATION BY BLAST CLEANING EQUAL TO SA 

2½ FINISH on Boiler Components in accordance with the Technical 

Specification/BHEL Engineering Drawings/Quality Documents out of components to 

be supplied by BHEL, Ranipet. 

 

1.0 The Total quantity tentatively for this Rate Contract is 2,60,000 Sq.Meter 

 

2.0 Rate schedule: The requirements are given in the form of Rate schedule (RS). Rate 

Schedule contains Rate Schedule Number, Description of the scope of operation to be 

carried out, Unit and Quantity Anticipated in 2016-17 for ordering.  

 

3.0 Extra Rate schedule: Extra works if any carried out as per drawing / QWI / JWO 

requirement shall qualify for extra payment, as per extra rate schedule listed in Section IIID. 

 

Note: For reference purpose, the current running ARC rates for extra Rate schedule 

are indicated in Section IIID. Tender already floated for finalizing new extra rates and 

the same will be applicable for this tender also.  

 

4.0 Scope of the Operation : Surface Preparation by Blast Cleaning equal to SA 2½ 

finish on Boiler Components in accordance with the Technical Specification/BHEL 

Engineering Drawings/Quality Documents out of components to be supplied by BHEL, 

Ranipet. The Rate Schedule contains descriptive details of items only.  

 

5.0 Mandatory and General Facilities Required :  To carry out the operations required 

on the job for the concerned Rate schedule, the manufacturing Facilities required are 

indicated in Annexure-FB. 

 

 

Bharat  Heavy  Electricals Limited        
(A Government of India  Undertaking) 

 ☎:  04172-284030, 284158,           

241170 
Boiler  Auxiliaries  Plant,  Ranipet – 632 406  

 

AN  ISO 9000   
      COMPANY 

 

OUTSOURCING DEPARTMENT E-Mail :                            
tenderoutsourcing@bhelrpt.co.in 

Enquiry No 655002E Due Date & Time for submission 
of offers 

Prior to 14.00 Hrs 
On  15-12-2016 

Enq-Dated 22-11-2016 Date & Time of  
Tender opening 

By 14-30 Hrs 
On  15-12-2016 

 

SECTION   III 

Technical Description for OS-MAIN-BLAST  

Annual Rate Contract 2016-17 
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6.0 Eligibility of Vendors : The vendors who are all having the Facilities required, 

mentioned in Annexure – FB can quote. Production capacity of the firm shall be 

minimum 120MT per Month. 

 

7.0 Distance Eligibility Criteria- Vendors Location. 

Vendors located within 350 KM from BHEL, Ranipet are only eligible to quote. (Shortest 

distance on Google Map). 

 

 8.0 Quantity : Tentative annual requirement is mentioned against Rate Schedule in the 

Tender- Technical Bid Annexure – C. This quantity may vary during the currency of the 

contract according to the receipt of orders by BHEL. 

 

9.0 Technical Bid : Technical Bid Document for the Rate Schedule is available in the 

Technical Bid as Annexure – C.  

 

Existing Vendors who are all executing the same operation in the running MAIN-ARC has to 

mention completed PO/IP number released in MAIN ARC 2015-16 against Rate Schedule.    

 

10.0 Price Bid :  Price Bid Document for Rate schedule is available as    Annexure – D. 

Simultaneously Vendor has to download the Price Bid Format along with Technical Bid 

Document and fill the same. 

 

Note: Unit rate only to be mentioned in the price bid. Any Rates indicated other than in 

Price Bid Cover III shall not be considered.  

 

11.0 Quality Documents: Relevant Quality Work Instructions (QWI), Procedure of Quality 

Assurance (PR:QA) to be specified in Annexure-X to be followed.  

 

Care: Offers received other than the format hosted in the web site will be summarily rejected. 

Vendor has to study carefully all the technical requirements before quoting.  



SECTION IIID

Enquiry No. 655002E

Extra RS No Extra RS Description Unit Rate in Rs.

E01 CONVERSION CHARGES FOR FLAT OUT OF PLATES . MT 800

E03 MAGNETIC PARTICLE INSPECTION/TESTING [MPI]. MR 60

E04 RADIOGRAPHY [RT] MR 750

E08 SURFACE PREPARATION EQUAL TO SHOT BLASTING. SM 61.5

E11 25 MIC OF EPOXYZINC RICH PRIMER [EXCEPT WM XXX] SM 82

E13 25 MIC OF EPOXY ZINC PHOSPHATE PRIMER SM 60

E14 40 MIC OF WHITE ENAMEL PAINT SM 45.5

E16 25 MIC OF HEAT RESISTANT BLACK BITUMINOUS PAINT TO IS-158 SM 20

E17A Transport charges for To and Fro Movement of semi-finished components from 

YOUR WORKS to the WORKS OF CONTRACTOR situated WITH IN 60 Kms from 

YOUR WORKS doing the intermittent operation such as Galvanizing/blast 

cleaning/Balancing/Heat-treatment/other specific operation as per Enquiry

MT 475

E17B Transport charges for To and Fro Movement of semi-finished components from 

YOUR WORKS to the WORKS OF CONTRACTOR situated between 61 Kms and 160 

Kms from YOUR WORKS doing the intermittent operation such as 

Galvanizing/blast cleaning/Balancing/Heat-treatment/other specific operation as 

per Enquiry

MT 1192

E17C Transport charges for To and Fro Movement of semi-finished components from 

YOUR WORKS to the WORKS OF CONTRACTOR situated between 161 Kms and 350 

Kms from YOUR WORKS doing the intermittent operation such as 

Galvanizing/blast cleaning/Balancing/Heat-treatment/other specific operation as 

per Enquiry

MT 2000

E18 40 MIC OF HIGH BUILD CHLORINATED RUBBER ZINCPHOSPHATE PRIMER. SM 90

E19 5 MIC OF ETCH PRIMER/WASH PRIMER SM 50

E20 20 MIC OF SYNTHETIC ENAMEL LONG OIL ALKYD TOIS-2932 [ SMOKE GREY] SM 26

E23 25 MIC RED OXIDE ZINC CHROME PRIMER TO IS 2074/RUST PREVENTIVE OIL. SM 9

E24 20 MIC BLACK ENAMEL PAINT TO IS - 2932 SM 26

E27 50 MIC HIGH BUILD EPOXY PAINT DARK GREY. SM 90

E28 30 MIC EPOXY FINISH PAINT LIGHT GREY SM 70

E29 75 MIC INORGANIC ZINC SILICATE PRIMER SM 70

E30 30 MIC CHLOROKOTE ZINC PHOSPHATE TO IS 8632. SM 75

E40 TRIAL ASSY OF TOTAL INLET/OUTLET FUNNEL ASSY[PYRAMID SHAPE] COLUMNS, 

LONGITUDINAL ROOF BEAMS, TRUSSES (X55), SPIRALCASINGS, TURBINE HALL 

STRUCTURES, DUCTS ,SILENCERS (ASSEMBLED FROM MULTIPLE BLOCKS), 

BRACKETS IN X25, SUCTION HOOD OF FANS AND ROOF ASSEMBLY OF FANS ETC.

MT 675

E40A TRIAL ASSY OF BOLTED DESIGN COLUMNS WITH COLUMNS/BRACINGS - 

HORIZONTAL FLOOR ASSEMBLY

MT NEW

E40B TRIAL ASSY OF BOLTED DESIGN COLUMNS WITH COLUMNS/BRACINGS - VERTICAL 

ASSEMBLY OF COLUMNS AND BRACINGS

MT NEW

E41 RECOVERY RATE FOR CS/AS, ASBESTOS , WOOL , CAF SCRAP ETC. MT 19000

E42 BIG SIZE SCRAP [CS/AS SHEETS/ PLATES] MT 23500

E43 RECOVERY RATE FOR STAINLESS STEEL [NON-MAGNETIC], NON-FERROUS METAL 

SCRAP.

MT 95000

List of OS MAIN Extra RS rates applicable for ARC 2014-16 (For reference purpose)

22.11.2016



E51 HR ALUMINIUM PAINT [20 MIC] [UP TO 200 DEGREEC] IS 13183 / 1991 GRADE - III SM 26

E52 HR ALUMINIUM PAINT [20 MIC] [ABOVE 200 DEGREEC] C]IS 13183 / 1991 GRADE - 

II

SM 60

E54 HR CHIMNEY BLACK PAINT [>250 DEGREE C] / FERROTOL BLACK CHIMNEY [50 

MIC]

SM 48

E55 EPOXY HB MIO INTERCOAT [125 MIC] SM 55

E56 ALIPHATIC PU FINISH OR EQVT. [75 MIC] SM 130

E57 CHLORINATED RUBBER FINISH PAINT DARK GREY [40 MIC] SM 74

E59 ETHYL ZINC SILICATE/ZINC DUST ETHYL SILICATE[75 MIC] SM 62

E60 HB EPOXY ZINC RICH PRIMER [50 MIC] SM 62

E61 CHLORINATED RUBBER BASED TITANIUM OXIDE PIGMENTED INTERMEDIATE 

PAINT [WHITE] - [50 MIC]

SM 104

E62 EPOXY RESIN BASED TWO PACK, TITANIUM OXIDEPIGMENTED INTERMEDIATE 

PAINT [WHITE] -[100 MIC]

SM 44

E63 ZINC CHROME PRIMER IS104 40 MICRONS SM 23.5

E64 RED OXIDE ZINC PHOSPHATE PRIMER 80 MICRONS SM 46

E65 UT OF WELD,BUTT JOINTS OR FILLET WELDS OF COLUMNBASE [ALL WELDS] 

THICKNESS 12 TO 32MM ASPER AWS D.1.1

MR 43

E68 LABOUR COST FOR ONE COAT OF PAINTING. [PAINT- BHEL SUPPLY]. SM 3.6

E69 SYNTHETIC ENAMEL TO IS 2932 GREY SHADE RAL 9002 [20 MICRONS]. SM 28

E71 ULTRASONIC TESTING [UT] OF PLATES / STRUCTURALS SM 36.5

E72 CONVERSION CHARGES FOR EXPORT PACKING [FOR FINISHED COMPONENT 

WEIGHT [DU WEIGHT]]

MT 1053

E73 RECOVERY RATE FOR STAINLESS STEEL [MAGNETIC] SCRAP MT 33700

E76 CONVERSION CHARGES FOR STRUCTURALS TO STRUCTURALS MT 1500

E77 JOINTS OF CS/ HIGH TENSILE PLATES UPTO 4 MM/RM MR 53

E78 JOINTS OF CS/HIGH TENSILE PLATES 5MM TO 10 MM/RM MR 165

E79 JOINTS OF PLATES 12 TO 20 MM /RM MR 288

E80 JOINTS OF BEAM/CHANNEL UPTO 200 MM /JT. NO 90

E81 JOINTS OF BEAM/CHANNEL 201MM - 300 MM /JT. NO 120

E82 JOINTS OF BEAM/CHANNEL 301- 450 MM /JT. NO 208

E83 JOINTS OF ANGLES UPTO 75X75X8 NO 40

E84 JOINTS OF ANGLES ABOVE 75X75X8 UPTO 100X100X12 NO 70.5

E85 JOINTS OF ANGLES ABOVE 100X100X12 NO 155

E86 JOINTS IN BEAM /CHANNEL ABOVE 450 MM NO 400

E87 ADDITIONA JOINTS FOR PLATES 21-25 MM/RM MR 535

E88 ADDITIONAL JOINTS FOR PLATES 26-32MM/RM MR 750

E89 ADDITIONAL JOINTS FOR PLATES 33-36 MM /RM MR 856

E90 ADDITIONAL JOINTS FOR PLATES 37-40 MM/RM MR 952

E91 ADDITIONAL JOINTS FOR PLATES 41 - 50 MM /RM MR 1077

E92 ADDITIONAL JOINTS FOR PLATES 51-56 MM /RM MR 1434

E93 ADDITIONAL JOINTS FOR PLATES 57 MM AND ABOVE/RM MR 1500

E94 CHLORINATED RUBBER PAINT (RAL)- 40 MICRONS SM 56

E95 TESTING CHARGES OF GATE ASSEMBLY ELECTRICALLY OPERATED UPTO 7 MT NO 4500

E96 TESTING CHARGES OF GATE ASSY ELECTRICALLY OPERATED ABOVE 7 AND UPTO 10 

MT

NO 5123

E97 TESTING CHARGES OF GATE ASY ELECTRICALLY OPERATED ABOVE 10 MT. NO 9300
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Enquiry Number: 655002E                                        Dt.22.11.2016 

SECTION IV 
 

GENERAL TERMS & CONDITIONS OF THE TENDER  
 

 

Before preparing the offer, vendors are requested to go through the following details carefully 

 

A] Vendor Classification 

Vendors who are all having Blast Cleaning facility equal to SA 2½ finish, located within 350 KM 

from BHEL, Ranipet is classified as MAIN vendor in OS.  

 

B] Eligibility of Vendors to Quote: 

Firms who are having required Blast cleaning facility and able to meet Eligibility Criteria (Facility 

Requirement) mentioned in Annexure-FB is eligible to quote for this tender. 
 

Firms already registered with Outsourcing (OS) BHEL/BAP/Ranipet shall indicate vendor code in their offer 

and indicate PO/IP number for the RS quoted if available. If vendor is new, then mention as “New” in the 

space provided for  Vendor Code. 

Vendors registered with any unit of BHEL for the similar jobs, shall give details of their registration along with 

the category registered for.  

i) Evaluation Methodology For Eligibility Criteria :  

a. The Techno Commercial bids submitted by the firm will be scrutinized. The eligibility of the firms will be 

verified based on the pre-qualification criteria of the tender and compliance / confirmation to the tender 

requirements by BHEL vendor evaluation team including spot verification if necessary for approval.  Only 

those firms complying with the pre-qualification criteria shall be considered for participation in the tender.  

b. Once the vendor is found to be technically suitable meeting all the technical and commercial requirements 

of BHEL, price bid of those qualified vendors will be considered for further processing. 

c. New vendor shall submit Filled-in Vendor Registration form as in Annexure-K 

Note:  

(i) The facilities indicated in the RS should be available in working condition as on date at the time of 

submission of offer and to be made available for the whole contract period. Vendors shall not quote for the 

ranges-which are beyond their manufacturing capacity. 

(ii) Firm Land shall be owned either by the partners/ proprietor or registered in the name of the firm. In case 

of Leased land, the lease agreement shall be registered in the name of either by the partners/ proprietor or 

registered in the name of the firm and valid for a minimum period of 3 years from the date of Tender 

Opening. Self attested Copy of Lease agreement / own land document to be enclosed along with the tender.  

C] Vendors Not Eligible to Quote 

Vendors declared / notified as defaulters / poor performers on quality / delivery grounds are not eligible to 

quote. The vendors with whom the material shortages were found during stock verification and not settled at 

the time of tender opening will not be considered. Offers if any received such vendors shall not be 

considered. 

Vendors under HOLD by BHEL are not eligible for such RS and vendor delisted/banned are not eligible for 

whole tender. 

Vendors who have quoted in Open Tender for 2014-15 ARC in MAIN or LDPP, ranked L1 rate in any of the 

Rate schedule and not signed the Annual Rate Contract 2014-15 are not eligible to quote for this tender. 
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D] Distance Criteria for the New Firms 

Vendors, located within  350 KM from BHEL Ranipet, are eligible to quote. 
 

 E] EMD (Earnest Money Deposit) 

Non MSME Vendors has to submit EMD for Rs. 2.00 Lakh in the form of Demand Draft favouring “Bharat 

Heavy Electricals Ltd., Ranipet – 632 406” payable at Ranipet, 

(i) No interest shall be payable by BHEL on Earnest Money Deposit (EMD). 

(ii) EMD will be forfeited if  

      a) The Tenderer withdraws his Tender within the validity period, 

      b) After becoming L1, if the firm does not sign the contract or not submitting the required base BG within 

the specified period, the EMD will be forfeited. 

(iii) The EMD submitted by the vendors will be returned within a month from the date of signing the contract.  

F] Validity of Offer 

Price validity shall be One Year from the date of finalisation of Annual Rate Contract; however the validity 

date of the offer is 180 days from the date of tender opening for ordering. (Note: If Supplier does not honour 

his own offer or any of its conditions within the validity period, penal action deemed fit as per Cl.”S” of 

Section IV - Suspension of Business Dealings with vendors). 

G] Submission of Offer 

TENDERS 

The Bids shall be submitted in three parts namely (i) Earnest Money Deposit (EMD) fee Cover/ Micro 

Small Medium Enterprises (MSME) EM-II valid certificate (ii) Techno Commercial Bid Cover  and (iii) Price 

bid cover. All these Three covers should be sealed individually and to be put in a single envelope. 

Sealed tenders super-scribed with Tender Number with date, Due Date, ARC-MAIN-BLAST- 2016-17 & 

Supplier’s Name, Vendor Code/Reference Code as “New” for new vendor shall be addressed to Senior 

Manager / Contracts, Outsourcing Department, Bharat Heavy Electricals Limited, Ranipet – 632 406, 

Tamilnadu, India, so as to reach him on or before the date and time specified in the tender. 

The bidders are requested to submit the bids with double stapled on the left middle of the papers, and tied 

with file tag. Bidders are also advised strictly not to submit the bids with spiral binding & hard book binding, 

as it will hamper the evaluation of the offers. 

 The details of contents of the offer covers are as under:-  

Sealed Single Envelope super-scribed, with ARC-MAIN-BLAST- 2016-17, Tender Number & 

Date, Tender Due Date, Vendor’s Name & Vendor Code / Reference Code as 

“New”containing:  

 

Cover I: EMD / MSME Requirements 

Sealed Cover super-scribed “Cover I – EMD / MSME  Requirements” with ARC-MAIN-BLAST- 2016-17, 

Tender Number & Date,  Vendor’s Name & Vendor Code / Reference Code as “New” containing: 

a) Check list for Cover-I 

b) Earnest Money Deposit (EMD) Rs. 2.00 lakh in the form of Demand Draft, as called for (for Non MSE 

supplier),  (OR) 

c)  MSME documents to avail exemption from submission of EMD: –  



Contract Section, Out Sourcing Department,  

Bharat Heavy Electricals Limited, 

Boiler Auxiliaries Plant, Ranipet - 632 406, INDIA.  

(A Government of India Undertaking) 

 

 
Section IV –ARC-MAIN- BLAST Enq.655002E dt.22.11.2016                                                                    3 

i. Self Attested Copies of either EM II (Entrepreneur Memorandum Part II) having deemed validity Five 

years from the date of issue of acknowledgement in EM II from the date of acknowledgement of the EM 

II certificate (or) 

ii. Valid NSIC Certificate  (or) 

iii. EM II Certificate along with attested copy of a CA Certificate (Format enclosed as Annexure-G where 

deemed validity of EM II certificate of five years has expired ) applicable for the relevant financial year 

(latest audited). 

Date to be reckoned for determining the deemed validity will be the date of Tender opening. Non 

submission of such documents will lead to consideration of their bids at par with other bidders and MSE 

status of such suppliers shall be shifted to Non MSE supplier till the supplier submits these documents. 

Note: 

(i) Cover I received without EMD or all Supporting MSE Documents as specified above will lead to rejection 

of the offer.  

(ii) The Cover II and the Cover III of such offerors shall not be opened and they would not be eligible to 

participate in the tender further.    

Cover II: Qualifying Criteria, Techno-Commercial Bid 

Sealed Cover super-scribed “Cover II – Qualifying Criteria Techno-Commercial Bid” with ARC-MAIN-

BLAST- 2016-17, Tender Number & Date,  Vendor’s Name & Vendor Code / Reference Code as “New” 

containing: 

a) Check list for Cover-II (Annexure-B) 

b) Signed in Standard Commercial Terms & Conditions format given as Annexure-E., 

c) Signed in Technical Bid for each Group quoted in this tender (without Price) as per Annexure-C. 

d) Affidavit in Stamp Paper value Rs.100 as per Annexure-I 

e) Own land - Document copy / Lease Land – Self attested Copy of Registered Lease Agreement and 

Encumbrance Certificate covering past 20 years for Own/Lease land.     

f) Documents to be enclosed for Partnership Firm –Self Attested Copies 

    i) Latest Form- A, issued after 01.04.2016. 

    ii) Partnership Deed Copy (AT WILL). 

g) Documents to be enclosed for Limited Firm (Private Firm) – Self Attested Copies 

    i) Latest resolution by Board of Directors. 

    ii) Memorandum of Article of Association. 

    iii) Company’s Affidavit for existence 

    iv)  Latest Annual Report. 

    v) Directors Share details  

h) Vendor Registration Form given as Annexure-K along with all necessary documents (For New Vendor) 

i) Eligibility Criteria format given in Annexure-FB  
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Note: 

(i) All new firms shall submit vendor registration forms (Annexure-K) along with supporting documents. Price 

bids of firms failing to meet the Technical Qualification / Eligibility Criteria of the quoted Rate Schedule shall 

not be considered for further processing in the tender.  

 (ii) Offers shall be submitted along with PAN No., CST & TIN No. / Tariff No. etc, failing which BHEL will not 

be liable for payment. Our TIN No. 33243560005, CST No. 239383/11.06.91, BHEL ECC No. 

AAACB4146PXM008.     

(iii)  Money values shall not be indicated anywhere in the Technical Bid. 

(iv)  All Annexure to the Techno-Commercial bid should be serially numbered.  

(v) Tenders not submitted in the prescribed formats given in the Annexures like  Standard Commercial 

Terms & Conditions, Technical Bid,  etc. and incomplete offers  are liable for rejection. 

vi)  Documents shall be annexed in the order specified above (clause a to i of cover-II) 

Cover-III : Price Bid 

Sealed Cover super-scribed “Cover III – Price Bid” with ARC-MAIN-BLAST- 2016-17, Tender Number 

& Date,  Vendor’s Name & Vendor Code / Reference Code as “New”containing: 

Price Bid - Price duly filled-in the Price Bid format provided in the tender document as Annexure-D for Rate 

Schedule in conformance with the commercial terms as per Cover-II.  

The Prices shall be indicated in both figures and words. Unit rate only to be mentioned in the price bid.  
 

Any Rates indicated other than in Price Bid Cover III shall not be considered.  
 

Note:  

i) The price should be on “EX-Works” basis only (Inclusive of packing, forwarding). No other delivery terms 

shall be acceptable. 

ii) While quoting their rates, the Bidders are advised to take into account the likely expenditure, escalations, 

statutory requirements & levies, labour laws, safety requirements, taxes, etc during the operation of Rate 

Contract for one year from the date of award of Contract. No price escalation/variations shall be entertained 

during the ARC period on any account. The rates are operative for placement of orders for ONE YEAR   on 

Rate Contract basis to be entered into between BHEL and the Contractor.  

iii)  Tenderer shall bear all cost incidentals to preparation, submission and negotiations of the tender. 

iv) If BHEL withdraws the Tender before or after the receipt of offers, whether the offer is accepted or not, 

tenderer shall not be entitled to claim any costs, charges, expenses incidental or incurred by him through or 

in connection with the submission of the offer. 

v) In case, there is a discrepancy in the term quoted in techno-commercial bid and price bid, the term as per 

the techno-commercial bid (Cover II) shall hold good and the commercial term quoted in the Price Bid (Cover 

III) shall not be considered. 

vi) In their own interest, all Tenderers are advised to double check their prices before submitting the offer.  

vii) The quotation should be valid at least for a period of 180 days from the tender opening date.   

viii) Offers should be submitted One Set in original only.  

ix) The offers should invariably contain Signature (ink-signed) & Office Stamp of the Supplier. Any 

corrections / erasures in the offers should be initialled and stamped. 

x)  Bidders should submit the prices in Indian Rupees only.   
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H] Persons Authorized for Signing the Offers:  
 

The Tender documents shall be signed by the Authorized Signatory Only. 
 

i) Proprietary Firm: In case of Single Ownership / Proprietorship establishment, the Tender shall be signed 

by the Owner / Proprietor Only. 
 

ii) Partnership Firm: In case the Bidder is a Partnership Firm under Partnership Act, the Tender shall be 

signed by all the Partners of the firm or by the Managing Partner who have Signature and Seal of the Firm 

authorized to do so OR by a person holding the Power of Attorney on behalf of the Partnership Firm. Power 

of Attorney attested by a Public Notary shall accompany the Techno-Commercial-Bid. Power of Attorney 

shall be submitted as per format given as Annexure J only. 
 

iii) Private Firm: Authorized signatory shall be the person holding “Power of Attorney” on behalf of the 

firm/company/Bidder-concerned and authorized/empowered by MD or Board of Directors or owner of the 

firm, to act on behalf of the firm for quoting this Tender and all proceedings connected with, till finalization 

and execution of the Contract. Power of Attorney attested by a Public Notary shall accompany the Techno-

Commercial-Bid. 

I] Opening of Offers 

a) Tenders (Offers) shall be received upto 14.00 Hours on the said due date and be opened on the 

same day at 14.30 Hours. Tenders received after 14.00 Hours would not be opened. The times 

indicated are Indian Standard Time (IST). 

b) It is bidder’s responsibility to ensure that the Tenders are submitted before the specified date and time. 

BHEL shall not be responsible for any postal delay. 

 
c) If a Supplier submits only one envelope / cover containing all the bids or combined bids e.g. EMD/MSME 

documents, techno-commercial bid & price bid together, the bid is liable for rejection. The decision to accept 

such bids shall be the sole discretion of BHEL, which may be done by BHEL after segregating the bids so 

received.  

d) First Cover I containing EMD / MSME documents shall be opened, only if EMD as mentioned above OR 

the valid MSME certificate is available, the respective Cover II - Techno Commercial bid will be opened 

subsequently. 
 

e) Price bids – Cover III of Technically qualified bidders alone shall be opened on a later date. The date / 

time of Price Bid opening will be communicated to the technically qualified Bidders separately. 

f) Witnessing the Tender opening  

i) Such of those Tenderers who wish so, may participate in the Tender Opening by deputing their 

representatives. The representatives would be allowed to participate in the Tender opening only on 

submission of a signed and stamped authorization letter issued by the Supplier as per Annexure-L. 

Representatives without the Authorization Letter would not be allowed to participate in the Tender Opening.  

ii) Representatives who turn up after the Tender opening time / start of the Tender opening would not be 

allowed to participate. After tender opening the details would not be given to such suppliers who choose to 

be absent at the Tender opening. 

iii) Authorizations received by fax / e-mail would not be acceptable. 

iv) Details of the vendors participated alone would be read out during Technical Bid opening and details of 

Price alone would be read out during Price Bid opening by the Tender Opening Officer. 
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Note 

(i) Bids including all enclosures and supporting documents like catalogues, pamphlets, etc., shall be provided 

in ENGLISH language only. 

(ii) Offers sent by e-mail / fax or any other mode other than the three cover system specified above shall be 

avoided. On an exceptional case offers may be e-mailed to tenderoutsourcing@bhelrpt.co.in .  

(iii) At its option, BHEL may consider extending the due date/s for the tender openings. Sufficient notice 

would be given by BHEL for such extensions. 

J] Evaluation of Techno Commercial Offers 

The Techno commercial bids submitted by the firm will be scrutinized. The eligibility of the firms will be 

verified based on the pre-qualification criteria of the tender and compliance / confirmation to the tender 

requirements for Rate Schedule quoted. Only those firms complying with the pre-qualification criteria shall be 

considered for participation in the tender. Once the vendor is found to be technically suitable meeting all the 

technical and commercial requirements of BHEL, price bid of those qualified vendors for respective category 

only will be considered for further processing.  
 

d) Offers of vendors not technically qualified will be rejected and the same will be communicated to the 

vendors with reasons.  
 

e) No deviation or change from the Tender conditions will be allowed and BHEL reserves the right to reject 

such offers.  

f) Conditions for rejection of offers: 

Following is the list of situations which would lead to rejection of offer/s. 

This list is not exhaustive but only indicative. 

BHEL reserve the right to reject one or all offers without assigning any reason. The decision of BHEL will be 

final in this regard. 

1. If the offer fails to meet the technical requirements/specifications of the tendered item/s.  

2. If the offer does not meet the commercial terms & conditions, such as but not limited to delivery period 

specified in the tender, Delivery terms, payment terms, Liquidated damages, Risk Purchase, cancellation 

clause etc., specified in the tender. 

3. If the bidder fails to respond to clarification sought, within a reasonable period. In case of doubts / lack of 

clarity on the technical and commercial offer of the bidder, BHEL will seek clarifications. Bidders are required 

to respond completely to such BHEL’s queries within 3 working days unless otherwise agreed to in writing by 

BHEL for period beyond 3 days. If supplier fails to respond within 3 working days or maximum 2 working 

days on a reminder thereon, the offer of such bidders will be automatically dis-qualified in the tender without 

further recourse to informing the bidder.      

K] Evaluation of Price Bid  

i) The rates quoted shall be evaluated on the basis of “Total cost to BHEL”. 
 

ii) If the rates of Two vendors are equal resulting in same ranking, among the equal ranked vendors, the sub-

ranking will be done to differentiate (a) to decide the L1-vendor eligible for negotiation and (b) to decide H1-

vendor for elimination of higher ranked vendors.  
 

The sub-ranking will be done in-the-order by providing lower ranking for vendors  
 

     (1) Nearer to BHEL by location  

     (2) Earlier date of commencement of activity as in MSME certificate 

mailto:tenderoutsourcing@bhelrpt.co.in
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     (3) Having OWN land, 

     (4) Become Sole-L1 for more number of Rate schedule, 

     (5) Earlier date of receipt of offer and /or 

     (8) Draw of lots as a final measure (in presence of such vendors, who may like to be present). 

 

iii) Tenderer contacted in this tender does not automatically qualify for consideration just because they are 

found to be the lowest in Tender.  BHEL reserves the right to reject any offers without assigning any reasons.  

BHEL also reserves the right to negotiate or counter offer the rates to any of the parties at their discretion. 
 

iv) If the L1 rate against rate schedule is found not acceptable to BHEL, then the L1 firms may be called for 

negotiation before finalizing the rate.  
 

v) BHEL has the right to refloat or short-close the Tender if L1 price is not the lowest acceptable price, or for 

other reasons. 
 

 vi) Elimination of Vendors:  In any case the H1 vendor will not be considered. 

 

vii) The rates shall be quoted only in the Price Bid format for the concerned Rate Schedule / Group of Rate 

Schedule attached, both in words and figures. Wherever there is a difference between the words and figures, 

the following guidelines will be followed. 

a) If there is a difference between unit price and the total price ( which is obtained by multiplying the 

unit price by the quantity), the unit price shall prevail and the total price corrected accordingly,  unless in the 

opinion of BHEL there is an obvious misplacement of decimal point in the unit price, in which case the total 

price as quoted shall govern and the unit price corrected accordingly. 
 

b) If there is an error in a total corresponding to the addition or subtraction of subtotals, the  

subtotals shall prevail and the total shall be corrected. 

 

c) If there is a discrepancy between word and figures, the amount in words shall prevail, unless the 

 amount expressed in words is related to an arithmetic error, in which case the amount in figures shall prevail 

subject to (a) and (b) above. 
 

d) If there is such discrepancy in an offer, the same will be conveyed to the bidder with target date  

up to which the bidder has to send his acceptance on the above lines and if the bidder does not agree to the 

decision of BHEL, the bid is liable to be ignored. 
 

 viii) All bidders shall submit their offers by filling-in the format of the BHEL tender documents. Offers 

received in any other format are liable to be rejected. Offers are asked in BHEL’s format for purpose of 

standardisation - to help in the offer evaluation.  

ix) Offer with any pre-conditions (like conditional discounts) for price is liable for rejection.  

x) BHEL reserves the right to reject without assigning any reasons other than already specified for such 

offers having deviations to BHEL Specifications, Standard Terms & Conditions at its discretion. The decision 

of BHEL in this regard shall be final. 

xi) In case of any discrepancy between the description of the Rate Schedule or quantities, specifications, 

drawings and for other tender documents, the decision of BHEL in writing is final, binding and conclusive for 

the purpose  of this contract. 

xii) BHEL reserves the right to reject an offer due to unsatisfactory past performance during tender 

finalisation / execution of a contract at any of BHEL projects / units.  
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xiii) BHEL reserves the right to conduct negotiations on the “Price” and “Other Commercial Terms and 

Conditions” with the lowest ranked offeror and  

xiv) If so required by BHEL, Supplier may have to share their cost data / costing sheet with BHEL. 

xv) BHEL reserves the right to restrict the number of parties for award of contract for any or all the Rate 

schedule and restrict the number of parties to be called for negotiation  (if necessary) based on their 

competitive bidding, past performance etc. 

L] Abnormally Low Offers 
 

If the prices offered by L1 Bidders are found to be unrealistic, unworkable with respect to BHEL’s estimate or 

prevailing market rates, BHEL will ask for justification also demand the break up cost element for such rates 

from the vendors with appropriate documentary evidence and if not submitted it will be construed that the 

vendor has offered the rates with an intention to sabotage BHEL Tender process/ tamper Tendering 

procedure, affecting the ARC process. In such cases, BHEL will have the discretion to reject the offer in line 

with BHEL procedures. Hence the bidders are advised to exercise abundant care in submitting a correct 

genuine offer. 
 

M] Counter offer  
 
i) Once the L1 rates for the rate schedule is finalized by BHEL, then the L1 rate shall be counter offered to 

the other technically qualified vendors for their acceptance. 

ii) Based on the acceptance of vendors for the Rate Schedule, rate contract will be entered with them. 

 

v) Counter offering will not be extended to top higher ranked (H1) eliminated vendors as per clause K (vi). 
 

vi) If none of the vendors are accepting for the counter offer given by BHEL, then BHEL will place orders on 

the L1 ranked vendor for the tentative quantity mentioned against RS subject to the capacity availability 

indicated by the vendor. 

N] Placement of Orders and Loading 

a) ARC Contract will be entered only with the vendors who respond to this ARC-Enquiry.  New vendors who 

have not responded to this ARC-Tender-but registered/approved later, if any will be permitted in the next 

year ARC (provided they respond to the next-year ARC). 

b) Tentative quantity likely to be ordered against Rate Schedule is indicated in the Technical Bid. Tender 

quantity may increase/decrease during the rate contract period. BHEL does not guarantee any minimum load 

for any vendor.  

d) The contract is to be signed in Rs.100/- stamp paper. Hence after getting a confirmation on signing of 

contract, vendor shall get a stamp-paper for a value of Rs. 100/- and submit to BHEL for contract 

preparation. 
 

e) After finalization of tender, if the Contractor is awarded the Contract, Proprietor, Partners and Directors (as 

applicable) should physically present themselves and sign the contract in the presence of Head of OS 

Department with in the dates specified. 

f) Orders would be placed as Addenda’s on the Annual Rate Contract signed by the vendors.  

g) Lowest (L1) vendor will be given TWO splits of load, when all other vendors(other than L1) were given 

One(1) split , during every bulk loading cycle, subject to meeting all the basic requirements such as Capacity 

availability, BG, Delivery Performance, Quality Performance, Legal compliances, validity of lease documents, 

Validity of constitution etc., required as per contract. 
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h) If none of the vendors are accepting for the counter offer given by BHEL, then BHEL will place orders on 

the L1 ranked vendor for the tentative quantity mentioned against RS subject to the capacity availability  

indicated by the vendor. 

i) The total available load from time to time will be distributed to those Contractors with preference to L1, L2 

and L3, with whom Contract is entered into and to that Contract, the addenda shall be placed in a phased 

manner subject to the  availability of potential for BHEL and also depending upon vendor performance such 

as collection of Raw materials in time, manufacture according to BHEL plans/requirements, meeting quality 

requirements, prompt  returning  &  accountal of balance materials and also the minimum required facilities  

available at the Contractor’s works to meet the job requirements and submission of  other reports as called 

for,  then and there.  BHEL does not guarantee ordering of any minimum quantity on any Contractor. 

j) Purchase orders will be issued after entering into Rate contract with the Contractors. Discrepancy in the 

PO’s if any, has to be settled immediately then and there within 10 days from the date of release of PO. 

O] Execution of the Order 

a) Once the order is released, vendor can view the orders in B2B portal of BHEL, Ranipet. However vendor 

has to collect hard copies of the Purchase order, IP(issue position), Engineering Drawings and relevant 

documents from BHEL through their authorised representative. 

Based on the Rate contract, to be finalized, the Sub-Contractors shall accept and undertake all jobs awarded 

to them under various Rate schedule allotted to them and execute them to the satisfaction of BHEL. Failure 

to comply with this requirement will be viewed seriously. 

b) Vendor has to collect Raw materials / Components from BHEL stores / Shop to their works on clearance. 

c) Vendor has to study the Drawings, Welding Procedure Specification (WPS), Standard Quality Plan (SQP), 

any Customer Hold Points (CHP), any stage inspection requirement etc. carefully before start of 

manufacture.   

d) Vendor has to submit Cutting Plan (CP)  for the collected Raw Materials within a week of collection and 

shall get approval from CP section before proceeding for manufacture if applicable. 

e) During manufacturing, wherever stage inspection is required, vendor has to offer for inspection to BHEL 

QC / BHEL approved Inspection Agencies for clearance to proceed further. 

f) All measuring Instruments to be calibrated as per standards at BHEL Metrology / any approved Labs on 

chargeable basis and manufacturing / inspection will be carried out with calibrated instruments only. 

g) On completion of Job, final inspection is to be offered to BHEL QC / BHEL approved Inspection Agencies 

with relevant Dimensional Report (DR). After clearance from the above agencies, Inspection Report (IR) has 

to be obtained for the same. 

h) Painting of one coat Red Oxide / applying of Rust Preventive oil on machined surfaces is to be made on 

the job. 

i) Despatch the items to BHEL, Shipping / Stores  along with Delivery Chelan (DC), Inspection Report (IR), 

and Dimensional Report (DR) each 6 copies and shall get Inward Entry on Delivery Chelan (DC) from the 

Gate In charge. 

j) On delivery, authorised representative of vendor shall follow Shipping / Stores to control the DC’s/Stores 

Receipt Voucher(SRV). 

k)  Intimation of controlled DC’s/SRV will be mailed by Finance to vendors for submitting the Invoices. 

l) Vendors have to submit the invoice and relevant documents to finance in stipulated time for the release of 

payments. 
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m) In case of new vendors, The Inspection report on First-of-trial of First-addendum-PO shall be submitted. 

Further loading of jobs will only be considered after the successful completion of the First-addendum-PO. 

n) The Contractors are responsible till the semi finished components are safely deposited with BHEL / 

Ranipet.  They should carefully pack, Load, and stack as per QWIs, for avoiding damages during transit and 

lash the consignment properly at the time of dispatch so that the consignment reach the destination safely.  

P] Risk Purchase 

Alternatively, the BHEL at his option will be entitled the contract and to manufacture elsewhere at the risk 

and cost of the seller either the whole of the goods or any part which the supplier has failed to deliver or 

dispatch within the time stipulated as aforesaid or if the same were not available, the best and the nearest 

available substitute therefor. The supplier shall be liable for any loss which the BHEL may sustain by reason 

of such risk purchases in addition to penalty at the rate mentioned in LD clause. 

In case those vendors do not execute the orders, BHEL may get the job done through other sources at the 

Risk and cost of those vendors and the extra expenditure involved shall be recovered from these vendors 

from any amount due to them.  
 

Q] Liquidated Damages:   
 

BHEL will levy penalty as Liquidated Damages (LD), for delay in delivery. The damages shall be at the rate 

of ½% per week or part thereof subject to a maximum of 10%. Delivery for purpose of L.D, will be reckoned 

as the date of clearance of the items for dispatch by BHEL. Supplier should quote a definite delivery period 

and any delay in delivery will attract penalty. 

The delivery period includes time involved in material collection, cutting plan approval, collection of further 

materials if any and handing over of the finished goods to BHEL-Shipping. Finished goods items shall be 

door delivered at Shipping/Stores inside the factory, BHEL, Ranipet. 
 

 

R] Termination of Inquiry / Orders: 

a) BHEL reserves the right to cancel any inquiry before opening of the tender, without assigning any reason. 

b) BHEL reserves the right to cancel any tender and refloat a fresh tender, at any time after opening of the 

tender, in case it finds the response to its tender as not meeting its requirement. This shall be at the sole 

discretion of BHEL. 

c) In the event of non-performance of the contract by the Supplier, BHEL reserves the right to cancel the 

order with issue of a written notice. BHEL would provide a curing period of 30 days, for the Supplier to rectify 

the situation. If the Supplier fails to rectify the reason/s that led to the issue of cancellation notice by BHEL, 

then the cancellation order would be issued automatically by BHEL, without further recourse to the Vendor. 

BHEL will not pay any cancellation charges or any other charges / damages to the Supplier, arising out such 

cancellation.  

d) In the event of the non-performance of the contract, by the Supplier, the rights of BHEL include, in addition 

to cancelling the order, to take alternate action at the cost and risk of the supplier. The additional expenditure 

to be incurred by BHEL in such alternate action would be to the account of the supplier.  

e) BHEL reserves the right to cancel the order for delay in supply beyond penalty period without any 

monetary or legal obligations and at the risk and cost of the Supplier  and 

f) BHEL will levy penalty as Liquidated Damages (LD), for delay in delivery. The damages shall be at the rate 

of ½% per week or part thereof subject to a maximum of 10%. Delivery for purpose of L.D, will be reckoned 

as the date of clearance of the equipment for dispatch by BHEL. 
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S] Suspension of Business Dealings with vendors 

Before submitting offer, prospective bidders are advised to visit our web-site www.bhel.com / supplier 

registration to familiarize themselves with BHEL’s policy and procedures of Suspension of Business Dealings 

with Suppliers.  

 Submission of offer shall be deemed to be evidence of the Bidder to have read and understood the above 

said policy.    

T] Force Majeure  

i) If at any time during the currency of this contract, the performance in whole or in part, by either party of any 

obligations under this contract shall be prevented or delayed by reason, of any war, hostilities, acts of the 

public enemy, civil commotion, sabotage, fires, explosions, epidemics, quarantine, restrictions or acts of 

GOD (hereinafter referred to as events), then provided notice of happening of any such events is given by 

either party to other within ten days from the date of occurrence thereof, neither party shall reason of such 

events be entitled to terminate this contract nor shall either party have any such non performance and delay 

is resumed as soon as practicable after such events has come to an end or ceased to exist. If the 

performance in whole or part of any obligation under this contract is prevented or delayed by reason or any 

such event claims for extension of time shall be granted for period considered reasonable by the purchaser 

subject to prompt notification by the seller to the purchaser of the particulars of the events and supply to the 

purchaser if required of any supporting evidence. Any waiver of time in respect of partial installment shall not 

be deemed to be a waiver of time in respect of remaining deliveries. 

ii) If as a result of difficulty  in procurement of raw materials or due to force majeure reasons or any other 

reasons what-so-ever the contractor is unable to keep the delivery schedule of the contractee, extension of 

time may be granted by the contractee at their discretion as my be necessary to the extent considered 

necessary should there be delay in supply beyond the extended date of delivery, it shall be open to the 

contractee to terminate the contract in part or full and make other arrangements for executing fabrication else 

where at the cost and risk of the contractor. 

U] Integrity Pact: Not Applicable   

 

V] Fraud Prevention Policy: 

The Bidder along with its associate/ collaborators/ sub-contractors/ sub-vendors/ consultants/ service 

providers shall strictly adhere to BHEL Fraud Prevention Policy displayed on BHEL website 

http://www.bhel.com and shall immediately bring to the notice of BHEL Management about any fraud or 

suspected fraud as soon as it comes to their notice. 
 

As per BHEL’s Fraud prevention Policy, Nodal officers were nominated by BHEL Management. The details 
of such Nodal officers are furnished below: 
          

Name Designation E-mail Phone (Office) 

C.P.Chengappa GM - NP, Services & PC chengappa@bhelrpt.co.in  04172-284587 

Cyril R Fernandez GM - MM cyril@bhelrpt.co.in  04172-284450 

S. Anilkumar GM – C&M sanil@bhelrpt.co.in  04172-284681 

P.Ravikumar GM – Operations & Engg. pravi@bhelrpt.co.in  04172-284677 

C. Ramiah AGM – HR&IC cramiah@bhelrpt.co.in  04172-284622 

P.Jayakanth  AGM - OS pjayakanth@bhelrpt.co.in  04172-284167 

V. Mohan AGM - Finance vmohan@bhelrpt.co.in  04172-284518 

B. Srinivasa Rao AGM – Quality bsrao@bhelrpt.co.in 04172-284945 

M. Vijayakumar AGM- P&D, Civil & HSE vijay@bhelrpt.co.in  04172-284618 

http://www.bhel.com/
http://www.bhel.com/
mailto:chengappa@bhelrpt.co.in
mailto:cyril@bhelrpt.co.in
mailto:sanil@bhelrpt.co.in
mailto:pravi@bhelrpt.co.in
mailto:cramiah@bhelrpt.co.in
mailto:pjayakanth@bhelrpt.co.in
mailto:vmohan@bhelrpt.co.in
mailto:bsrao@bhelrpt.co.in
mailto:vijay@bhelrpt.co.in
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 Any bidder / contractor who come across any fraudulent behaviour of BHEL’s employees may communicate 
the same to any / all of these Nodal officers. 
 

W] Others 
 

a) The Firms are advised to study and understand the scope of work and the entire process of Contract 

execution involved before quoting. Any technical clarifications required can be sought in person or by e-mail 

one week before the due date of Tender opening. 

b) In case of any contradiction in the terms and conditions given here and elsewhere in the other documents 

of the tender or any omissions in the Tender documents or for any clarifications in the tender conditions,  it 

shall be the responsibility of the tenderer to get it clarified from BHEL. The officer authorized to provide such 

clarifications is the Manager / Contracts, Outsourcing Department, Phone: 04172 – 284030, e-mail 

mkmoorthy@bhelrpt.co.in, anvmani@bhelrpt.co.in 

c) Alterations to the conditions of the Tender can be done only by the authorized officer, at any time before 

the date and time of tender opening. Such changes, if any, would be communicated in writing and / or hosted 

in the web-page. 

d) BHEL will conclude that the offer has been submitted by the firm fully understanding all the requirements 

both explicit and implied and other conditions and accepting the same. After tender opening, the bidders are 

not allowed to change / alter any of the conditions either partly or fully. Offers of any such firms doing so, will 

be rejected.  

e) Conditional and late Tenders, Tenders which are incomplete or otherwise considered defective with 

respect to Tender conditions and Tenders not in accordance with the Tender conditions herein contained 

and the Tenders not in original shall be rejected out rightly, at any point of time during the Tender 

processing.  

f) Should  the tenderer or the contractor have a relation or relations in the case of a firm or company of 

contractors, one or more of its shareholders or relations or relations of the share holders employed  in BHEL 

or any ex-employee who has retired / resigned within a period of two years as on date of quotations or at any 

subsequent date after the award of the contract, the authority inviting the Tender shall be informed of the fact 

at the time of submission of the tender and there after as applicable and obtain the clearance of BHEL for 

such engagement failing which, BHEL may in its own discretion reject the tender or rescind the contract. 

g) If a Bidder is found to have given false information / documents as a part of their offer, such offers shall be 

rejected / the contract shall be terminated and the firm shall be banned from getting business from all BHEL 

units.  

h) If any Supplier attempts to bribe, or pay commission, gift or any advantage or bring in undue influence 

either by himself or on his behalf any one including a stranger to the tender, in addition to instituting legal 

proceedings as per the extant laws prevailing, will disqualify the supplier from this tender and all future 

tenders of BHEL. Decision of the Purchaser would be final in this matter. 

i) The laws governing this transaction shall be the laws in India. 

j)  The tenderer shall acquaint himself with the conditions/limitations and official regulations under which or 

conforming to which the jobs are to be performed and shall examine carefully at the information as may be 

furnished to them in writing from time to time. 

k)  The tenderer shall acquaint himself with applicable Acts. 

 

 

mailto:mkmoorthy@bhelrpt.co.in
mailto:anvmani@bhelrpt.co.in
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l)  As a policy BHEL is not registering any power of attorney  issued by  Contractors/Contractors in favour of 

their bank for the collection of Invoice amounts on behalf of Contractors/Contractors and merely because 

BHEL had acted upon any such request by the party or their bankers does not constitute any legal right or 

binding on BHEL for any acts of omissions and commissions or failure to act upon it or for any payment 

made directly to the  party.  If any banker includes BHEL also as a party to any such dispute between the 

banker and the party, all legal and incidental expenses thereof will be recovered from the concerned parties 

only. 

m) In the event of an order, Supplier shall agree to settlement of disputes or differences, if any, by way of 

arbitration, in accordance with the “Rule of Arbitration” of the Indian Council of Arbitration. 
 

n) The offer/s of such of those bidders who do not accept for levy of liquidated damages (LD) for delay in 

delivery and who do not accept for submission of the BG for the value and period specified herein above is 

likely to be summarily rejected. No correspondence would be entertained by BHEL in this regard, on this 

subject. BHEL specifically draws the need of this mandatory requirement to the notice of all Bidders. The 

Price Bid of such of those offerers failing to meet this requirement, would not be considered for the Price-Bid 

Opening. 

o) The language in the tender downloaded by the Bidders shall at no point of time be changed, altered or 

modified in any manner by the Tenderer. If such changes are made by any tenderer, it shall be considered 

as tampering with BHEL’s specifications and the offer shall be summarily rejected, whenever it is noticed by 

BHEL. Such Bidders would be disqualified from the Bidding Process and their offers would be forfeited / 

Bank Guarantees invoked. They would not be allowed to participate in future tenders of BHEL. 

X] General :  

1.0 Definitions : Throughout  these conditions and in the specifications the terms : 
 

(a) “The Contractee” means the Bharat Heavy Electricals Limited, acting through the Additional General 

Manager, Outsourcing Department ,Boiler Auxiliaries Plant, Ranipet – 632 406 unless the context otherwise 

provides. 

(b) “The Contractor” means the person, firm or company with whom the order for machining / fabrication is 

placed and shall be deemed to include the Contractor’s successor (approved by the Contractee), 

representatives, heirs, executors and administrators, as the case may be, unless excluded by the terms of 

the Contract. 

(c) “The Drawings” means the drawings exhibited or provided for the guidance of the Contractor. 

1.0 Execution :  

 The whole contract is to be executed in the most approved substantial and workman like manner to the 

entire satisfaction of the contractee, or the inspecting officer, who shall have power to reject any of the 

fabrication of which he may disapprove; and his decision thereon and on any question as to the true intent 

and meaning of the specifications of drawings or of the work necessary for the proper completion of the 

contract, shall be final and conclusive.  The contractee may require alterations if any to be made during the 

progress of machining /fabrication, and should these alterations be such that either partly to the contract 

considers an alteration in the changes justified such alteration shall not be carried out until amended cost of 

machining /fabrication charges have been submitted by contractor and accepted to fabricate without 

obtaining the consent of the contractee in writing to an amended cost of machining /fabrication charges, the 

contractor shall be deemed to have agreed to execute fabrication at such charges as may be considered 

reasonable by the contractee.  
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2.0 Interpretation :  

 Any dispute or difference of opinion in respect of the interpretation, effect or application of this particular 

condition of the contract or of the amount recoverable here under from the contractor shall be decided by the 

contractee and the decision shall be final and conclusive. 

3.0 Book Examination Clause :  

(a) The contractor shall, whenever required, produce or cause to be produced for examination by any officer 

of the contractee authorized in that behalf any cost or other account book or account voucher, receipt letter, 

memorandum, paper or writing or any copy of extract from any such document and also furnish information 

and returns verified in such a manner as may be required  in any way relating to the execution of this 

contract or relevant for verifying, ascertaining, the cost of execution of this contract (the decision of such 

officer of the contractee on this question or relevancy of any document, information or return being final and 

binding on the parties). The obligation imposed by this clause is without prejudice to the obligation of the 

contract/Job-Work-Order or under any statutory rules or orders binding the contractor. 

(b) The contractor shall, if the authorized officer of the contractee so requires (whether before or after the 

prices have been finally fixed), afford facilities to the officer of the contractee concerned to visit the  

contractor’s works for the purpose of examining the process of manufacture and estimate of ascertaining the 

cost of production of the articles.  If any portion of the work be carried out by a Contractor or any subsidiary 

or an allied firm or company, the authorized officer of the contractee shall have power to secure the books of 

such Contractor or any subsidiary or an allied firm or company shall be open to this inspection. 

4.0 Set – Off Clauses :  

 BHEL shall have the right to recover any money which in the sole opinion or BHEL is due from the 

Contractor from any money due to the Contractor under this Contract or any other contract or from the 

Security Deposit furnished by the Contractor under this Contract or any other contract. 

 "For the sake of clarity, the phrases "from any money due to the contractor" and  "from the Security 

Deposit furnished by the Contractor" shall include money due from and Security Deposit furnished to any 

other Unit/ Office of BHEL as the case may be". 

5.0 Laws Governing the Contract :  

(a) The contract shall be governed by the laws of Government of India in force. 

(b) Irrespective of the place of execution of the contract, place of delivery, place of payment under the 

contract, the contract shall be deemed to have been made at Ranipet.  

6.0 The Global Compact :  

Global compact is a signature initiative of United Nations Security General and four United Nation Agencies 

 Office of the High Commissioner for Human rights 

 International Labour Organization 

 United Nations Environment Programme 

 United Nations Development programme 

This is a board based initiative and engages: 

 Individual Companies 

 Business Associations 

 International Labour 

 Human Rights, Environment and development Organisations 

 Academic & Public Policy Instructions and United Nations 
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The Contractee (BHEL) is a member of this Global Compact. As a participating Company, We have 

the obligation to  

** Support and respect Human rights with in our spheres of influence. 

** Make sure we are not complicit in Human right abuses. 

** Make sure we are not employing forced or compulsory labour. 

** Refrain from employing child labour  

** Eliminate discrimination in our hiring and firing policies 

** Support a precautionary approach to Health, Safety of employees and society and environmental 

challenges. 

** Undertake initiatives to promote greater environmental responsibility 

** Encourage development and diffusion of environmentally friendly technologies. 

Contractor shall also ensure to fall in line with the above principles. 

 

8.0 Occupational Health and Safety Management System (OHSAS 18001) and Environmental 

Management System (EMS 14001) 

BHEL/BAP/RANIPET got accreditation  Occupational Health and Safety Management System (OHSAS 

18001) and Environmental Management System (EMS 14001).  As per this, OS Contractors are requested to 

meet the requirements of EHS (Environmental Health & Safety) guidelines (mentioned below), while 

engaging and using Vehicles for incoming/outgoing transportation. 

 To have valid Driving licence and RC book for the Transports 

 To load the vehicle/bullock cart within the Safe Working Load (S.W.L.)  The S.W.L. is to be 

displayed/painted on the vehicle/bullock cart. 

 To load the material in such a way that it should not project outside the dimensions of the Vehicle/bullock 

cart. 

 To stack the material in a manner that the material should not slide/fall during transportation. 

 During manual lifting with an Adult, the weight should not exceed 50 kg. 

 To attempt to adopt OHSAS 18001 / ISO 14001 requirements in their manufacturing process at 

Contractor’s work place. 

 To comply with applicable provisions of the Central Motor Vehicles Rules 1989 (Rule:136 and if any).  

List of important Phone Nos: (given by OS) should be available with the driver while transporting  BHEL 

materials. 

 To train drivers   to  handle emergency situation during transportation. 

 To follow the Various Acts/Rules and Regulations (particulary Factories Act 1948 and Tamil Nadu 

Factory Rules 1950) applicable to them. 

 To maintain valid PUC (Pollution Under Control) certificates and produce while vehicle is in this company 

premises. 

Contractors are requested to meet the requirements  of  OHSAS 18001 / ISO 14001 as given below: 

** To adopt OHSAS  18001 / ISO 14001 requirements in their manufacturing process at Contractor’s work 

place. 

** To comply with applicable provisions of the Central Motor Vehicles Rules  1989 (Rule: 136 and if any). 

** To follow the applicable Acts/Rules and Regulations (like Factories Act 1948 and Tamil Nadu Factory 

Rules – 1950) applicable to them. 

** In addition to this, they should follow the day to day communication of OS on this regard. 
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Attention to Vendors 

 Attach only the documents mentioned above under Clause F – Submission of Offers. 

 Write Vendor Code / Vendor reference Code (size 1 Sq. Inch) at the Left Top Corner of the 

Main Envelope and all the 3 Covers.    

 Write Vendor Code / Vendor reference Code legibly in the offer wherever required. 

 Write Vendor address in all the covers at the Left Bottom corner  

 



Step-1

Step-2

Step-3

Step-4

Step-5

Step-6

Step-7

Step-8

Step-9

Step-10

Step-11

Step-12

NOTE:

If Firm-MAS is not correct/not acceptable to BHEL,   

then BHEL will

Otherwise Firms may submit Firm-MAS. However if 

there is no response within 15 days, BHEL will 

prepare Provisional MAS and send to the  Firm by 

email. (go to Step-12)

Even in thecase of activities not covering in the above process, the overall process lead time to book 

FMAS is 30 days from date of completion of the job.

In case of Firms not responding to Step-2 and Step-9, BHEL will prepare the Final-MAS on suo-motto 

basis as per Pro-MAS.  BHEL will eMail Final-MAS to the Firm, with due recovery-updation facilitating 

Finance to finalise the bill. This suo-motto -Final -MAS will be done on completion of 30 days from DC 

control date

If Pro-MAS is NOT in line with the requirement or  

NOT acceptable to the Firm then go to Step-5. 

However the process shall be completed within 15 

days of Pre-MAS

Final MAS ( FMAS ) will be prepared 

BHEL will sent to Firm  by email with 

due recovery updation Within 15 days 

of Pre-MAS to Finance facilitating 

Finance to finalise the bill

 

If Pro-MAS or If Firm-MAS is acceptable 

to BHEL  then (ref Step-12)

System generated Preliminary MAS Will be mailed to the contractors, the next Day of completion

The  Firm shall submit Accepted Pre-

MAS to MAS Section within 7 working 

days of completion date 

The Firm shall submit Firm-MAS to MAS Section 

within 7 working days of completion date  

 Unacceptable-Firm-MAS will be rejected indicating 

the appropriate reasons facilitating the vendors to 

interact and reconcile with the relevant section of 

OS like (Cutting-Plan, IOM, Planning) along with 

relevant documents (like copies of PO, IOM, 

Applicable Drgs, DCN etc..).  On reconcilation, if it is 

acceptable to BHEL go to Step -5

If Pre-MAS is acceptable to the Firm 

then 

 

If Pre-MAS or If Firm-MAS is acceptable 

to BHEL  then (ref Step-12)

 

If Pre-MAS is NOT in line with the requirement or  

NOT acceptable to the Firm then 

Flow chart for processing of Material Account Statement (MAS) 

Dt.22.11.2016Enquiry No.655002E

Section-VI

Job Completion (on shipping control date / Stores controlling
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List Of Standard QWI 
 

PROCEDURE  

NUMBER 
Rev Effective  

Date 

Title Of The Procedure                        

A.  GENERAL 
PR:QA:076 00 01/10/88 Kerosene Leak Test 

QCP:002 

A1(RP) 

A1(PP) 

01 01/01/95 

28/01/95 

28/08/01 

Fabrication Of Structural Part (Fabrication Of Non Pressure 

Parts) 

SIP:NP:06 00 15/07/96 Procedure For  Visual Inspection   Of Non Pressure Parts 

SIP:NP:07 00 15/07/96 Welding Qualification For Structural Application 

SIP:PP:22 

 

03 10/05/03 Procedure For Surface Preparation And Painting 

BAP:NDT:RP: 

MT:01 

02 14/08/99 Procedure For Magnetic Particle Examination Of Ferric 

Material And Welded Components 

BAP:HT:001 

A1 

05 11/07/96 

06/07/03 

Heat Treatment Schedule 

BAP:NDT:RP: 

PT:01 

02 14/08/99 Procedure For Liquid Penetrant Examination 

PR:QA:500 00 16/01/93 Procedure For Allowable For Deviations For Dimensions 

Without Specified Tolerances 

PR:QA:502 00 21/04/93 Procedure For Restarting Of Furnace In Case Of Power 

Failurss 

PR:QA:504 00 27/05/93 Procedure For Seaworthy Packing Of Components For Export 

Contracts 

PR:QA:505 01 14/07/93 Procedure For Storage  Of Shelf Life Items  Like Rust 

Preventive Fluids, Paints, Rubber Components, Grease, Anti 

Seize Compounds  And Similar Components/Items 

PR:QA:506 00 10/08/01 Verification (Or) Checking Of Steel Measuring Tapes Used By 

Subcontractors (Or) Vendors 

PR:QA:507 00 05/07/93 Procedure For Localised Heat Treatment On Structural Weld 

Joints 

PR:QA:508 02 31/03/98 Procedure For Blast Cleaning 

PR:QA:509 00 04/08/93 Guide Lines For Ndt Requirement On Gas Cut Edges 

PR:QA:510 00 10/06/92 Measurement Of Internal And External Key Way Dimensions 

PR:QA:512 00 31/04/94 Procedure For Control Of Surface Preparation And Painting Of 

Fabricated Components At Sub Contractors Works 

PR:QA:514 03 24/07/99 Procedure For Color Coding Of Raw Material 

PR:QA:516 00 24/04/95 Product Ncr Cause Codes 

PR:QA:521 00 31/08/95 Codification Of Sars 

PR:QA:590 

A1 

A2 

A3 

00 10/10/02 

01/01/03 

05/02/03 

26/04/03 

Procedure For Surface Preparation And Painting For Bap 

Products 

SQW-01 00 10/06/93 Standard Qp For Welding 

B.  ELECTOSTATIC PRECIPITATORS 
QCP:E:002 

A1 

02 03/03/00 

04/01/01 

Splicing Norms For Sheets, Plates And Other Structural Items 

QCP: E:009 00 05/10/88 Manufacture Of Packing Frames And Angle  Irons  For 

Collecting Electrodes 

QCP:E:18 

A1 

A2 

00 

00 

00 

30/04/92 

07/07/93 

2801/95 

Grip Coupling 

SQP:ESP:201 00 20/01/01 Pin Wheel Assy 

SQP:ESP:283 

 

00 

 

20/06/98 

 

Esp Supporting Structure( Column And Bracing & Long And  
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A1 

A2 

A3 

00 

00 

00 

17/08/00 

04/01/01 

23/07/02 

Transverse Roof Beams) 

SQP:ESP:284 

A1 

00 

00 

20/06/98 

25/01/01 

Plate Formed Fabricated Components  Side Panels , Casing 

Shell , Top Panel , Hopper Wall, Roof Panel, Funnel Assy And 

Its  Splitters, Gd Housing Panels 

SQP:ESP:285 

A1 

00 

00 

20/06/98 

25/01/01 

Collecting And Emitting Electrodes Suspension Frames Of Esp 

SQP:ESP:286 

 

00 20/06/98 Rapping Shaft Foundation Bolts & Lifting Holders 

SQP:ESP:287 

A1 

A2 

00 

00 

00 

20/06/88 

18/09/00 

25/01/01 

Inner Arm,Outerarm,Shockbar,Vertical Stay,Vertical 

Beam,Supporting Beam. 

SQP:ESP:288 

A1 
00 

00 

20/06/98 

25/01/01 

Insulator Housing 

SQP:ESP:289 00 20/06/98 Expansion Joint 

SQP:ESP:290 

A1 
00 

00 

20/06/98 

25/01/01 

 

Screen Sheet 

SQP:ESP:260 

A1 

A2 

00 

00 

00 

31/01/94 

05/11/97 

15/02/02 

Guillotine Gates 

C.  WEG AND CHIMNEYS 
QCP:W:001 00 20/07/96 Qcp For Wind Mill Structure  

QCP:W:003 00 18/11/94 Qcp For  Nacelle Cover Assembly 

QCP:W:004 01 17/07/96 Qcp For Assembly For Nacelles Of Wind Generators(Nortex 

Design) 

QCP:I:001 

A1 

A2 

03 29/06/94 

28/11/00 

27/12/00 

Qcp For Ipp Chimenys 

PR:QA:518  00 27/05/95 Surface Preparation And Painting Of Weg Tower And Nacelle 

PR:QA:542 00 09/03/99 Procedure For Trial Assy  Of Cylindrical Steel Chimney Shells  

D.  GATES AND DAMPERS OF BOILER DUCTS 
SIP:NP:08 00 15/07/96 Quality Requirement For Manufacturing Of Seals For Louvers, 

Biplane Dampers And Gates 

SQP:NP:03 

A1 

A2 

01 01/02/95 

12/08/00 

27/02/02 

Louvers And Biplane Dampers 

SQP:NP:04 

A1 

01 01/02/95 

04/12/96 

Guillotine Gates 

ICL-DAM:502 00 28/02/02 Inspection Check List For Biplane Dampers 

    

E.   FANS 
QP:FAN:302 00 12/01/01 Rvc Assy 

QP:FAN:304 00 29/10/01 Pent House Ventilation Fan/Seal Air Fan 

QP:FAN:306 01 10/06/94 Seal Air Fan 

QP:FAN:317 

A1 

A2 

04 11/08/97 

22/08/98 

07/12/00 

Radial Fan Impellers And Conical Cover Plate 

QP:FAN:323 01 11/12/94 Connecting Ring And Supporting Ring 

QP:FAN:324 01 15/11/93 Bush For Servo Motor 

QP:FAN:326 01 26/07/95 Ap Fan Shaft Assy 

QP:FAN:327 01 28/09/96 Piston With Adjusting Disc 

QP:FAN:328 01 06/07/94 An Fan Impeller 

QP:FAN:329 

 

00 22/11/93 

 

Ap Impeller Cover Plate 
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A1  13/01/94  

QP:FAN:330 

A1 

00 22/11/93 

13/01/94 

Ap Hub With Supporting Body 

QP:FAN:332 01 20/06/94 Blade Shaft 

QP:FAN:333 

A1 

00 22/11/93 

13/01/94 

Cylinder Assy 

QP:FAN:334 

A1 

00 22/11/93 

13/01/94 

Ap Hub Disc  

QP:FAN:335 

A1 

00 22/11/93 

13/01/94 

Ap Fan Bearing Cover 

QP:FAN:336 

A1 

00 22/11/93 

13/01/94 

Impeller Hub And Blade Bearing Assy 

QP:FAN:338 

A1 

00 22/11/93 

13/01/94 

Supporting Body 

QP:FAN:342 

A1 

01 29/11/94 

11/08/03 

Spiral Casing Of Ndv, Ndzv And Ndfv Fans 

QP:FAN:343 

A1 

A2 

03 22/07/95 

09/05/01 

02/01/03 

Damper Control Assy 

QP:FAN:345 

A1 

00 06/07/94 

19/08/97 

Radial Fan Shaft Of Tube With End Piping Design 

QP:FAN:346 01 31/05/95 Solid Shaft Of Radial Fans 

QP:FAN:347 02 20/06/95 Impeller Of Czech Design Dl Type 

QP:FAN:348 00 10/06/96 Ap Fan Hsg And Hub Front Part 

QP:FAN:350 00 05/06/95 Expansion Joint For Fans 

QP:FAN:352 00 13/11/95 Shaft With Brg Assy(Tube  Type) 

QP:FAN:353 

A1 

01 09/12/95 

15/02/00 

Control Rod And Control Slide/Control Sleeve 

QP:FAN:354 

A1 

00 03/02/96 

05/12/00 

Radial Fan Rotor Asssy 

QP:FAN:355 00 26/04/96 Hub With Flange 

QP:FAN:356 01 10/06/96 Outlet Guide Vane Assy 

QP:FAN:357 00 05/12/00 Steel Compensating Weight Of Ap Fan 

QP:FAN:358 00 05/12/00 Ap Fan Lever 

QP:2:4:271 

A1 

00 18/05/81 

22/08/94 

Igv Assy (Nd Type Fans) 

QP:2:4:272 

A1 

00 18/05/81 

22/08/94 

Igv Assy (An Type Fans) 

QP:2:4:273 

A1 

00 18/05/81 

22/08/94 

An Static Fan Parts(Kkk Design) 

QP:2:4:274 

A1 

00 18/05/81 

22/08/94 

Ap Static Fan Parts(Kkk Design) 

QCP:F:002  

A1 

A2 

00 16/05/88 

22/08/94 

03/09/98 

Ap Fan Diffuser Assy 

QCP:F:007 

A1 

00 16/05/88 

20/08/94 

Ap Fan Suction Chamber 

QCP:F:010 

A1 

00 16/05/88 

18/08/94 

Brg Pedestal,Base Frame For Hydraulic Coupling,Base Frame 

For Moyor 

SQP:312 01 12/01/02 Lube Oil System And Fittng 

PR:QA:302 01 03/02/03 Requirements For Balancing Mandrel 

PR:QA:304 01 03/02/03 Reblading/Repair Of Axialchezck Type/An Impellers 

PR:QA:305 01 03/02/03 Trail Assy Of Ndzv Spiral Casing 

PR:QA:309 04 03/02/03 Recommended Balancing Speeds For Fan Components 

PR:QA:314 03 03/02/03 Verification Of Performance  Of Balancing Machine With 

Master Rotor 

PR:QA:321 03 03/02/03 Balencing Of Ap Fan Shaft 
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PR:QA:323 02 03/02/03 Guidelines For  Fixing Of Balancing Correction Masses 

PR:QA:326 01 03/02/03 Hot Pressing Of An Impeller Blades, Root Stifners And Guide 

Vanes Of Ap, An Static Parts  

PR:QA: 329 01 03/02/03 Assembly Of Functional  Test Of Ndfv Shaft With Bearing 

Assy 

PR:QA:333 01 03/02/03 Ensuring Specified Interferrence Fil Incase Of Deviation In 

Shaft In Tube Bore 

PR:QA:341 01 03/02/03 Preservation And Packing Of Fan Rotor Assy 

F.   AIR PREHEATERS 

QCP:2:4:258 

A1 

A2 

00 01/03/81 

13/01/02 

05/02/03 

Cleaing Devices Of Aph 

SQP:APH:104 01 27/01/03 Tubular Aph  

SQP:APH:107 00 18/10/02 Heating Elements Basket Assembly  

PR:QA:410 02 04/12/02 Procedure For Fabrication Of Extra Width Plates 

    

G.   DESALINATION 
QCP:D:001 00 15/05/97 Fabrication And Assembly Checks On And Desalination Plants 

 

PR:QA:526 01 14/08/01 Surface Preparation And Painting Of Components & 

Desalination Plants 

 

H.  List Of Cross Referred Documents For Fan 
Sl. No Sqp No. Rev No. Cross Reffered  Superseded By 

01 Fan:308 02 IS 2147 IS 13947 

02 Fan:310 00 IS 2147 IS 13947 

03 Fan:326 01 PR:QE:017/03 

PR:QA:0173/00 

PR:QA:061 

PR:QA:337/00 

PR:QA:341/00 

PR:QA:338/00 

04 Fan:331 00-A1 QCP:1600111530 PR:QA:328/00 

05 Fan:336 00-A1 QCP:16000111529(4) 

PR:QA:082/00 

PR:QA:332/00 

PR:QA:331/00 

06 Fan:339 00-A1 QCP:F:009/00-A1 PR:QA:320/01 

07 Fan:341 00-A1 PR:QE: 017/03 

QCP:F:004/00 

PR:QA:173/00 

PR:QA:337/00 

PR:QA:321/00 

PR:QA:341/00 

08 Fan:345 00 PR:QE:017/03 

PR:QA:173/00 

PR:QA:337/00 

PR:QA:341/00 

09 Fan:346 00 PR:QE:017/03 

PR:QA:173/00 

PR:QA:337/00 

PR:QA:341/00 

10 Fan:354 00 PR:QA:061/00 PR:QA:338/00 

 
Note: To view the quality documents specified in the Section X, Click “Quality Documents” button 

available in the Main Page. Vendors can view the documents at OS department also. 
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An ISO 
Company 

BHARAT HEAVY ELECTRICALS LIMITED 

             (A Government of  India  Undertaking) 

 

Ph:  04172-284030, 
284158,, 241170 
 

Email:  

mkmoorthy@bhelrpt.co.in 
BOILER AUXILIARIES PLANT,  Indira Gandhi Industrial Complex, 

RANIPET– 632 406  (Tamil Nadu) 
 

BHEL-BAP-OS- MAIN-BLAST-ARC 
SECTION – XI BANK GUARANTEE  

(Instructions to Fill the Bank Guarantee Format to be issued by BHEL) 
 

            Minimum base BG value of Rs.20.00 Lakhs should be provided by the vendor at the 

time of signing the contract.   

1. Bank Guarantee shall be issued by any one of BHEL’s Bankers or any Nationalized Bank. 

Please refer to List of BHEL's Bankers enclosed. 

a. If it is not possible, then BG can be issued by a Scheduled Commercial Bank with the 

prior approval of BHEL. 

b. BG from Co-operative Banks are  not acceptable. 
 

2. Pre-printed BG Form of BHEL only shall be used. Should not retype the format. 

a. Only the relevant information like Supplier Name, BG Value, Contract No., Validity etc. 

shall be typed in the pre-printed form and executed by Bank. 

b. Special adhesive stamp of the required value shall be affixed on the 1st page of the 

Form. 

c. If Special Adhesive stamps are not available, then applicable stamp duty shall be paid at 

the Bank / Agency nominated by the concerned State Government to collect stamp 

duty, who" will affix their signature, date and seal in the first page of the BG Form 

clearly marking it as "SPECIALADHESIVE" & "STAMP DUTY". 

d. Stamp Duty for the BG shall be at the rate as applicable in the State where the BG is 

executed. 

e. Bank seal shall be affixed on the special adhesive stamp. 
 

3. The executing officer of the Bank shall indicate his name, designation and power of 

attorney number/signing power number etc. on the BG. 

a. Any correction / overwriting on the BG shall be duly authenticated under the Seal and 

signature of the executing officer of the Bank. 

b. Each page of the BG shall be duly signed/initialed by the executing officer of the Bank 

and the last page is to be signed with full particulars under the seal of the Bank. 

c. Fax number, e-mail Address, contact person, phone number and complete postal 

address shall be indicated in the covering letter of the BG from Bank. 
 

4. The validity of the BG shall cover a period of 18 months (or such other period as  per 

purchase Order, if otherwise specified) from the last date of dispatch as per  Purchase 

Order or actual date of last dispatch under the Purchase Order, whichever is later. 
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a. The BG shall have a claim period of 3 months. If no separate claim period is indicated in 

the BG, then the validity shall be 18 months (or such other period as per Purchase 

Order, if otherwise specified) plus 3 months. 

b. No clause of the BHEL BG Form shall be altered, deleted or new clauses added by the 

issuing Bank under any circumstances. Bank Guarantees with altered/deleted/added 

clauses will not be accepted by BHEL under any circumstances. 

c. If the issuing bank wants to add any additional clauses, it shall be intimated to BHEL 

well in advance with exact text of clause, which shall be subject to approval by BHEL 

Law department. Those clauses specifically accepted by BHEL- Law department can be 

added in the last page of the BG form and executed by Bank. 
 

5. Bank Guarantee shall be forwarded by issuing Bank directly to 

AGM(OS)/BHEL/BAP/Ranipet-632406. 

a. If it is not directly forwarded to BHEL due to unavoidable circumstance, then the issuing 

bank shall sent a letter directly to BHEL conforming the issue of the BG enclosing a 

photocopy of the original BG 

b. The bank guarantee should not be routed through Bank along with other dispatch 

documents under any circumstances. 
 

6. In case of any extension of  BG the same shall be executed on non-judicial stamp paper of 

the required value. 

a. Only the due date and claim period shall be extended 

b. The extension should not result in alteration of any material facts of the BG. 
 

7. Bank Guarantees executed as per the above instruction only shall be accepted at our end. 

Hence kindly ensure compliance with the above instructions for yearly processing of the 

bills and to avoid hold up of the bills 

 

List of Bankers from whom Bank Guarantee is to be obtained. 

 

  Nationalised Bank 

1 Allahabad bank 

2 Andhra bank 

3 Bank of Baroda 

4 Canara Bank 

5 Corporation bank 

6 Central bank 

7 Indian Bank 

8 Indian Oversea Bank 

9 Oriental bank of Commerce 

10 Punjab National Bank 

11 Punjab & Sindh Bank 

12 State Bank of India 

13 State Bank of Hyderabad 

14 Syndicate Bank 

15 State Bank of Travancore 

16 UCO Bank 

17 Union Bank of India 

18 United Bank of India 

19 Vijaya Bank 

  Public Sector  Banks 

20 IDBI 

  Foreign bank 

21 CITI Bank N.A 

22 Deutsche Bank AG 

23 The Hongkong and Shanghai 

Banking Corporation Limited 

24 Standard Chartered Bank 

25 
The Royal Bank of Scotland 
N.V. 

26 J P Morgan 

  Private bank 

27 Axis Bank 

28 The Federal Bank Limited 

29 HDFC 

30 Kotak Mahindra Bank 

31 ICICI 

32 Indusind Bank 

33 Yes Bank 

 



Bank Guarantee No: Date.

Bank Guarantee Value Rs,

Banker Name:

..Lakh(s)

FIRM CODE

Please affix Rs.80/- Non Judicial

Stamp here

THIS DEED OF GUARANTEE made this day of. 20.....

by - - (hereinafter called the Bank) in favour of

M/s. BHARAT HEAVY ELECTRICALS LIMITED, BOILER AUXILIARIES PLANT,

RANIPET-632 406 having its Registered Head office at BHEL HOUSE, SIRI FORT, NEW DELHI,'
Pin-110 049.

WHEREAS M/s. BHARAT HEAVY ELECTRICALS LIMITED, hereinafter called the "COMPANY1

have placed Purchase Orders / Work Orders which are pending as on date and also future

Purchase Orders / Work Orders to be placed by the company upto the expiry of this Guarantee

(hereinafter called the "CONTRACT") for machining fabrication supply of pressure and non-

pressure parts with...

-•• —■- • (hereinafter called the

CONTRACTOR/SUPPLIER) and the said machining /fabrication /supply ofpressure and non-

pressure parts shall be made from the supply of raw materials and components by the company

to the Contractor / Supplier in pursuance of the Contract(s) already placed but pending execution

as on date and the Contract(s) to be placed from time to time by the company on the contractor/

supplier.

AND WHEREAS one of the conditions for placing such Contract(s) is that contractor / supplier

shall provide the company with a Bank Guarantee to the extent of Rs
(Rupees . ; ) as a security for the raw

materials and components supplied and to be supplied in pursuance of the contract(s) already

placed and pending as on date/and the contract(s) to 6e placed from time to time upto the

expiry of this Guarantee and also for the satisfactory performance and completion ofwork/supply

and the terms and conditions of the said contract.

AND WHEREAS the contractor/supplier have approached the Bank and at their request and in

consideration of arrangements arrived at between the said contractor/supplier and the said

Bank. We, the Bank have agreed to give such guarantee as hereinafter mentioned in favour of
the aforesaid company.

Sign & Seal of issuing Bank
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