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Bharat Heavy Electricals Limited 
High Pressure Boiler Plant 

Tiruchirappalli – 620 014.  India 
Civil Engineering Department (Township) 

 
 

 
TENDER DOCUMENT (QUALIFICATION BID) 

 
Name of work                              :           Maintenance of Street Lights in Township,  
                                                                  Nehru Nagar, Reservoir, Vengur and  
                                                                  Puthapuram etc., 
 
Value of work                              :           Rs. 6.70 Lakhs + (Applicable Service Tax) 
 
Tender Notice No.                       :           CT: TN: 003 / 17 - 18 
 
Tender Schedule No.                  :           CT: TS: 003 / 17 - 18 
 
Period of Contract                      :            15 (Fifteen) Months 
 
EMD                                             :             Rs. 13,400/- (One Time EMD is no more                       
                                                                          applicable.  Hence tenderers who had   
                                                                          previously remitted one time EMD shall have   
                                                                          necessarily take full amount of EMD in the  
                                                                          form of DD) 
 
  
Issue to                                        :              M/s    
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BHARAT   HEAVY ELECTRICALS LIMITED 

TIRUCHIRAPPALLI – 620 014 
CIVIL ENGINEERING DEPARTMENT (TOWNSHIP) 

 
BHE: C: P: T: 09:                                            Dt. 31.03.2017 
 
 
To 
 
The Tenderer, 
 
Dear Sirs, 
 
Sub: Maintenance of Street Lights in Township, Nehru Nagar, Reservoir, Vengur and  

Puthapuram etc., 
 
Ref:  

1. Tender Notice No. CT: TN: 003 / 17 – 18 
2. Tender Schedule No. CT: TS: 003 / 17 – 18 

 
Please find enclosed / attached non – transferable tender document containing 
 

1. Qualification bid consisting of Preamble, Specifications, General Conditions of Contract, Norms for 
Qualification and Qualification Pro forma. 

 
2. Price Bid consisting of Preamble, Bill of Quantities to offer your most competitive rates for all the items. 
 

Tender for the work should be submitted in a sealed cover consisting of 4 (four) inner sealed covers 
such as 

a. Qualification bid cover 
b. Price bid cover 
c. EMD cover and 
d. Cover with DD towards cost of tender document (if the document is downloaded as 

described in 2nd para in Sl. No. 1 below) all super scribing the name of work, Tender 
Notice No., Tender Schedule No., the contents etc., 
 

1. EMD cover shall contain requisite EMD (Rs. 13,400/-) in the form of DD.  In case of tender documents 
downloaded from website, tender shall accompany the tender cost of Rs.750/- (Rs. 825/- per document if 
required by post) in the form of Demand Draft (separate cover) in addition to the EMD amount in the form 
of Demand Draft.  Tender without Tender document cost will be summarily rejected and the 
respective qualification bid shall not be opened. 

 
All Demand Draft shall be drawn in favour of BHEL, Trichy payable at Tiruchirappalli. 

 
2. Qualification bid cover shall contain duly filled in qualification bid document signed by the tenderer in all the 

pages with documentary evidences for pre-qualification such as experience, value of work executed in the 
similar nature of work, etc.  Any bid without proper documentary evidence for pre-qualification shall not be 
considered for further evaluation. 

 
3. The Price Bid cover shall contain price bid document duly filled in and signed by the tenderer in all the 

pages.  The tenderer has to quote most competitive rate in Percentage Below (100-X%) / At par 
(100%)/ Above (100+X%) of the rates provided in Bill of Quantities appended below at page No. 
12 to 14 in price bid. 
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(Important Note: One time EMD is no more applicable for tender, as per recent corporate 
guidelines. Hence tenderers who had previously remitted one time EMD, shall have to 
necessarily take EMD of specified amount mentioned for this tender) 

 
The completed qualification bid and price bid along with requisite EMD of Rs. 13,400/- for the work in the 
form of Demand Draft in favour of BHEL, Trichy shall reach the office of the undersigned on or before       
03 07 2017 at 14:00 hrs.  EMD in any other form will not be accepted.  The qualification bid will be opened 
on the same day at 14:00 hrs.  In case of opening day falls on holiday or happened to be declared as a 
holiday, the receipt and opening of the tender shall automatically fall on the same timing of the next working 
day.  Date and time of opening of the Price Bid or the details of reverse auction if any shall be intimated 
only to the bidders those who have qualified after evaluation of the qualification bid.  You / your authorized 
representative may participate in the tender opening with authorization letter for Tender opening. 

 
The tenderers who are desirous of sending their tender documents through your authorized representative/ 
by post / by courier are advised to send the same well in advance so as to reach the office of DGM / Civil/ 
Planning D & QC, Bldg. 53, BHEL, Trichy – 620 014, Tamil Nadu on or before 03 07 2017 at 14:00 hrs. 
 
Clarification if any, can be obtained contacting following phone No. 0431 – 257 5347 / 257 4658.  Fax no. 
: 0431 – 2520710.  Email id: shamalam@bheltry.co.in / devapurush@bheltry.co.in 
 
Kindly acknowledge the receipt of the entire set of tender document. 
 
Thanking you, 
 
 
                  Yours faithfully 
                                        For and on behalf of 

BHARAT HEAVY ELECTRICALS LIMITED, 
 
 
 
 

DGM / CIVIL / PLANNING, D & QC 
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BHARAT   HEAVY ELECTRICALS LIMITED 
TIRUCHIRAPPALLI – 620 014 

CIVIL ENGINEERING DEPARTMENT (TOWNSHIP) 
 

PREAMBLE 
 
The Scope of Work: Maintenance of Street Lights in Township, Nehru Nagar, Reservoir, Vengur and  

Puthapuram etc., 
 
Value of Work: Rs. 6.70 Lakhs  Period of Contract: 15 (FIFTEEN) Months 
 
1. Time is the essence of the contract.  Being a time bound project, the contractor should make all efforts to 

complete the work in time.  Even though the overall completion period is indicated as 15 (Fifteen) months, 
the works shall be completed progressively and handed over as per agreed split up schedule. 
 

2. Other free issue materials by BHEL are indicated in Schedule B of the Price Bid Document. 
 
3. The tenderers are advised to visit the site and get themselves acquainted with the site conditions before 

submitting the offer. 
 
4. The following eligibility criteria shall be complied to fulfill the Qualification Bid: 
 

i) Separate registration for EPF, ESI, GSTIN No., PAN & Service Tax, IT Returns 
acknowledged by IT office, Profit & Loss account and balance sheet certified by the auditor 
for the last three years (2013-14, 2014-15, 2015-16). 

ii) Average annual turnover for the last 3 (three) financial years (2014-15, 2015 -16, 2016-17) 
ending 31st March, shall be at least 30% of the estimated cost. 

iii) During the last 7 (seven) years ending (i.e.) from 01st June 2010 to 31st May 2017 should 
have successfully completed works either 

 
a) Three Similar completed works costing not less than the amount equal to 40% of the 

estimated cost. 
        (or) 

b) Two Similar completed works costing not less the amount equal to 50% of the 
estimated cost. 

        (or) 
c) One Similar completed work costing not less than the amount equal to 80% of the 

estimated cost. 
   Similar works means Electrical Works 
 

iv) Valid Electrical EA / ESB / EB License in the name of contractor from competent authority. 
v) Latest Solvency Certificate (obtained before 6 months from the date of tender opening) 

from Nationalized / Scheduled Bank shall be at least for a value of 40% of the estimated 
cost.  

vi) Equipment List to be Deployed: 
Multimeter, Megger, Tongtester, Heavy duty (Hammering) drilling m/c with F/R, Wall cutting m/c, 
Heavy duty lug gripper and Single Phase Welding Machine. 

vii) Qualified Staff to be deputed: holding valid Competency Certificate 
Min. of Supervisor     - 1 No. 
Min. of Wiremen / Electrician EB B License holder - 3 Nos. 
Min. of helper (unskilled Worker)   - 2 Nos. 

 
5. The works executed in the own name of the tenderer only will be considered for eligibility criteria. 
 
6. Dissimilar / irrelevant works will not be considered for eligibility criteria.  

 
7. The works executed in the own name of the tenderer only will be considered for eligibility criteria. The 

nominated committee may also visit the works executed by the contractor / tenderer to ascertain the nature 
of work relating to similar works before qualifying. 

 
8. Documentary evidences (Xerox copies – Gazetted officer attested & self-attested) for turnover, works 

experience, EPF, ESI, Service tax and Balance sheet ,Profit & Loss account & IT returns for the  last three 
years etc., all as required & indicated in the tender document should be furnished, without which it will not  
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be taken into account.  The tenderers shall produce original document for verification if so decided by 
BHEL. 

 
9. The value of turnover and the value of similar works mentioned include materials supplied. 
 
10. The norms for qualification is attached in the Qualification Bid Document.  
 
11. Tender Value is only approximate and liable for variation without entitling the tenderer to any compensation, 

till the total value of contract vary by more than 20% (twenty percentage). 
 
12. Quoted rate shall be firm throughout the contract period of 15 (Fifteen) months or till completion of work 

and no cost escalation is allowed on any account. 
 
13. BHEL reserves its right to finalize the contract through reverse auction for which only qualified tenderers 

will be provided with necessary documents containing reverse auction rules, terms and conditions for this 
purpose. If, in case of opening of price bids, when there is a Tie in the percentage rates quoted by the 
tenderers, the ranking will be decided based on Lot System, in the presence of the bidders who witness 
the price bid opening. 

 
14. The offers of the tenderer / bidders who are on the banned list and also the offer of the bidders, who engage 

the services of the banned firms, shall be rejected. The list of banned firms is available on BHEL web site 
(www.bhel.com  Tender Notification  List of Banned Firms). 

 
15. BHEL reserves its right to reject the tender on account of unsatisfactory past performance by the present 

tenderer in another project / sister unit awarded under different enquiry.  
 
16. Documents submitted along with the offer shall be duly signed and stamped in each page by bidder / 

authorized representative of the bidder. 
 
17. The successful tenderer has to raise invoice in running bills based on the measurements written in the 

Measurement Book.  
 
18. The percentage rate offered is for finished item of works and shall provide for the complete cost towards 

fuel, tools, tackles, plant & machinery, temporary works, labour, materials, levies, taxes, transport, lay-out, 
repairs, rectifications, maintenance till handing over, supervision,  labour colonies, establishment, services, 
roads, revenue expenses, overheads, profits & all  other incidentals etc., complete.                                         

 
The rate quoted shall not include service tax.  However the service tax as applicable for this contract work 
can be claimed from BHEL along with their monthly bills for further payment to be made to the authorities 
concerned. The contractor has to submit the service tax payment challan as a documentary proof of having 
paid the service tax for the previous bill for which he has received the service tax payment along with 
the subsequent bill for which payment has to be processed. 

       
 The L1 position based on the quoted values (subject to calculations) excluding service tax, will not 

necessarily mean L1 for a vendor, but the net liability to BHEL, after considering the service tax criteria for 
the vendors who had participated in the tender.  In case of non-applicability of service tax, the contractor 
has to submit a declaration along with the tender documents. 

 
19. Some changes are likely in the quantities furnished as well as in the layout, design and specifications of 

the work.  The rates quoted shall be deemed to be inclusive of all such contingencies. 
 
20. Usually, working hours are limited to day time only.  In emergency cases to carryout works during nights, it 

may be done so with the specific prior permission of BHEL.  In such case, it is to be carried out in the 
presence of BHEL officials or their authorized persons. 

 
 The work shall be carried out as per Department Work & Safety procedure, AWS / BIS specifications, 

standard code of practice and as per the instructions of Engineer-in-charge.  The brief description of items 
of work is given in the bill of quantities provided in the Price Bid. Tenderer has to quote Common single 
Percentage Rate (Below (100-X)% / At Par(100)% / Above(100+X) %) to be Quoted with respect to 
the rates provided in the Bill of Quantities provided in the Price Bid.  Individual item rates shall be 
derived based on the quoted common single percentage shall be deemed to be the contracted rates for 
various BOQ items for all purposes.  
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21. For any item of work not covered in Bill of Quantities, the rate will be arrived at based on the conditions 

given in BHEL General Conditions of Contract in force. 
 
22. The contractor has to furnish the security deposit, as per Clause 13 of Tender Notice, attached in 

the Price Bid if the work is awarded.   Further the contractor has to furnish 50 % of security deposit 
before signing of agreement and commencement of work. 

 
23. Bank Guarantee format and the list of consortium banks are enclosed for BG submission against Security 

Deposit. 
 
24. The contractor has to execute any item of work irrespective of the quantity available in the tender without 

any reservation / extra cost till the contract value does not vary more than 20%.   
 
25. Since the responsibility for the quality, workmanship and accuracy of any work being carried out under this 

contract lies with the contractor, the contractor should ensure that no work is done without the presence of 
contractor’s representative at the work spot.  The contract should arrange for surveying construction site at 
his own cost. 

 
26. Statement of completed works with detailed measurements along with material reconciliation statements 

shall be submitted by the contractor in the last week of every month or as required by the department for 
processing bill. 

 
27. The decision of Engineer-in-charge shall be final and binding on the contractor regarding clarification of 

items in this tender schedule. 
 
28. The works contract to be entered into with the successful tenderer will be governed by the BHEL Revised 

General Conditions of Contract in force. 
 
29. The contractor shall follow norms of BHEL security system for movement of men & materials within the 

complex including biometric system. 
 
30. The workmen to be deployed by the contractor shall adhere to the safety / security rules and regulations of 

the Company and any person who is found to be violating the security / safety rules of the company shall 
be replaced immediately at the cost of the contractor. 

 
31. The contractor shall strictly adhere to various labour laws in force. 
 
32. If any of the workers employed by the contractor is found to indulge in acts subversive of discipline, the 

same will be brought to the knowledge of the contractor and he shall arrange for replacement of such 
personnel. 

 
33. The contractor has to carry out all the works on all days except Sundays and BHEL holidays under normal 

circumstances. However sweeping of all shop floors has to be done in Sundays and BHEL holidays, if 
required. 

 
34. Contractor/Authorized representative must be present at site to supervise the activities on day-to-day basis 

and for giving necessary instructions regarding the work to be carried out.  
 
35. Bank Guarantee format for security deposit is enclosed in qualification bid to be used by the successful 

tenderer.  The bank guarantee bond (BG) is to be submitted by the successful tenderer on non-judicial 
stamp paper of Rs.100/- and should be only from any one of the banks as per the list of consortium banks 
in India enclosed in the qualification bid.  

 
36. The contractor has to submit the organization chart of their set up for the works and any change thereafter 

in the organization set up shall have the prior approval of BHEL. 
 
37. The contractor should submit the programme for the completion of work and the list of machineries and site 

personnel to be deployed for the work along with tender. 
 
38. The contractor should establish his own site office, fabrication yard, handling facility, storage facility to stock 

department supply materials at his own arrangement. 
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39. Adequate number of Quality Engineer and qualified Safety Engineer should be deployed at site. 
 
40. To safeguard the persons working at height in roof, wall etc., sufficient number of Industrial Safety nets 

shall be provided at tenderer’s cost in appropriate level and locations.  The working hand including 
Supervisors, Engineers should wear the personal protective items and safety measures such as helmets, 
safety belts, shoes, etc., before entering into working place. 

 
41. The tenderer has to deploy adequate labour of required categories such as Unskilled, Skilled Mason, 

Carpenter, Plumber, Welder, fitter, Mistry, Electrician, Technically Experienced, etc. so as to execute the 
works simultaneously in all areas of work.  The Technical persons with experience shall have to produce 
valid certificate for verification. 

 
42. Exclusive Stores personnel should be engaged who would coordinate with department official for clearance 

and collection of BHEL supplied materials required for works. 
 
43. Separate non-technical persons should be engaged for arranging daily gate passes for labours and vehicles 

entry in all the gates of Factory / Township Complex. 
 
44. The tenderer shall carry out health performance test at his cost for all the workmen engaged in the work 

through a registered medical practitioner and produce certificate on demand.  
 

45. It shall be the responsibility of the contractor to see that the workmen do not utilize the departmental canteen 
facilities.  Contractor has to make his own arrangements to provide refreshment for the workmen.    

 
46. All the works shall be executed as per the standard specifications as provided in TNBP / BIS. 
 
47. All the materials supplied by the contractor should conform to the relevant IS/BS/ISO/EN/TNBP 

Specifications and got approved by the engineer-in-charge.  
 
48. The contractor should maintain proper accounts for materials if any supplied by this organization and these 

should be available at the site of work for verification and check by the Officials of this organization at any 
time. 

 
49. All materials brought by the Contractor for incorporation in the work shall be got inspected and approved 

by the Engineer-in-charge before they are incorporated in the work.  
 

50. The contractor should use only the materials of brand and quality as approved by BHEL. 
 
51. All materials and consumables brought by the contractor should have manufacturer’s certificate. 

 
52. All tools and plants including jack hammer with silencer & bits, rock drilling machine, etc., required for all 

the works covered under this contract will have to be brought by the contractor. 
 

53. All safety measures are to be followed during execution of work, particularly during blasting and only 
licensed blaster should be engaged for this purpose.  Sufficient care shall be taken by the contractor during 
excavation to avoid damages to the buried pipe lines, cables and other infrastructure like railway lines if 
any etc.  Controlled blasting including muffling can be carried out with prior permission from safety 
department. 

 
54. Contractor’s materials and tools & plants shall have to be brought inside factory / Township with proper 

invoice / voucher and make necessary entry in the security gate.  They should maintain proper record for 
tools and plants, materials, etc., brought inside.  

 
55. The contractor should extend fullest co-operation with the third party agencies engaged, if any by BHEL, to 

adhere the Quality Control Procedures ensuring quality. 
 
56. The contractor should extend full co-operation to the other contractors who may be doing other works in 

the same areas to enable them to execute their portions of work without any delay or difficulty. 
 

57. With regard to specifications not covered by the General and Special Conditions of Contract, those 
contained in the Tamil Nadu Building Practice Standard Specifications or Electrical specifications approved 
by Bharat Heavy Electricals Limited, shall apply. 
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58. Tenderers are requested to furnish the duly filled in E format attached as separate sheet along with a 
cancelled cheque leaf to accept Electronic fund transfer / R T G S transfer for any payment from BHEL, 
Trichy. 

 
59. Bank Guarantee format can be obtained after award of work in case of successful tenderer.  

 
60. No advance / mobilization advance will be given. 

 
61. LD / Penalty clause is applicable as per General Conditions of Contract in force.  

 
62. The bidder along with its associate/ collaborators / sub-contractors / sub vendors / consultants / service 

providers shall strictly adhere to BHEL fraud prevention Policy displayed on BHEL website 
http://www.bhel.com and shall immediately bring to the notice of the management about any fraud or 
suspected fraud as soon as it comes to their notice. 

 
63. The tenderer has to ensure payment of Minimum Wages as per Tamil Nadu State Minimum Wages 

as applicable under law from time to time.  At present the Tamil Nadu State Government Minimum 
wages declared is enclosed for your reference (Page No. 12).  Normally the revision will be with 
effect from 1st April of every year. Tenderers are requested to quote their offer after taking into 
account of the above factor also.  

 
64. The labourers engaged in this contract shall be paid additional payment as mentioned below in 

addition to the payment of Minimum wages as stated above.   
 

   a) Unskilled Worker   Rs. 3200 per month 
b)  Semi-skilled Worker   Rs. 3700 per month 
c) Skilled Worker / Supervisor  Rs. 4100 per month 

 

Also the labourers shall be paid a minimum bonus which shall be 8.33% as per the payment of 
Bonus Act 1965 for the total wages paid (i.e.) Payment of minimum wages and additional payment 
as mentioned above. 
The Contractor shall have to remit EPF & ESI contributions at the rates applicable under law to 
the authorities concerned for the total wages paid (i.e.) Payment of minimum wages and additional 
payment as mentioned above. 
 
“The contractor has to disburse the salary / wages for their workmen preferably through Bank.  If 
wages are paid through Banking channel, the relevant Bank statement / proof for Bank payment 
should also be produced along with PF and ESI challans to Welfare Section every month.” 

 
65. Force Majeure clause:  If at any time during the continuance of this contract the performance in whole or 

in part by either party of any obligations under this contract shall be prevented or delayed by reason, of any 
war, hostilities, acts of the public enemy, civil commotion, sabotage, fires, explosions, epidemics, 
quarantine, restrictions or acts of GOD (hereinafter referred to as events) then provided notice of happening 
of any such events is given by either party to other within twenty one days from the date of occurrence 
thereof neither party shall reason of such events be entitled to terminate this contract nor shall either party 
have any such non-performance and delay is resumed as soon as practicable after such events has come 
to an end or ceased to exist. If the performance in whole or part of any obligation under this contract is 
prevented or delayed by reason or any such event claims for extension of time shall be granted for period 
considered reasonable by BHEL subject to prompt notification by the tenderer to BHEL of the particulars of 
the events and supply to the BHEL if required of any supporting evidence. Any waiver of time in respect of 
partial installment shall not be deemed to be a waiver of time in respect of remaining deliveries. 
 

66. The correspondence exchanged against the tender from both tenderer and BHEL through email are 
considered as valid document legally though it is not signed. It is treated as valid confirmations made on 
behalf of the respective company and very much comes under the legal ambit of the business transaction 
and hence it is binding on both the parties to the business. 

 
67. Any transaction pertaining to the tender from both the parties of business done round the clock irrespective 

of the office or business hours of the companies, are valid legally and binding on both the parties. This 
applies to the extent only in such cases where deadline time for transaction is not specifically declared by 
either or both the patties to the business. 
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68. In case Letter of Intent (LOI) is issued through email, the PC generated time and date of mail shall be 
construed as the official time and date of release of LOI. In as much as this date is within the last date of 
validity given by the bidder the LOI is said to have been issued within the validity period and shall be binding 
on both the parties to the business. 

 
69. LD/Penalty clause is applicable as per General Conditions of Contract. All the terms & conditions in the 

documents are binding on the tenderers and BHEL reserves its right to accept / reject any or all the tenders 
without assigning any reason. 

 
70. Deviations: 

The contractor shall not make any alteration in addition to or omission from the work as described in the 
tender documents except in pursuance of the written instructions of the Engineer-in-charge.  No such 
deviation from the work described in the tender documents shall be valid unless the same has been 
specifically confirmed and accepted by the Accepting Officer in writing and incorporated in the contract. 

 
The Accepting Officer may deviate either by way of addition or deduction, from the work so described, 
provided that the contract sum be not thereby varied on the whole by more than the percentage set out in 
the tender documents.  The value of all addition and deductions will be added to, or deducted from the 
contract sum.  Whenever the Accepting Officer intends to exercise such a right, his intention shall specify 
the deviations which are to be made, the lumpsum assessment or the proposed basis of payment, the extra 
time allowed, if any, and the date for completion of the entire contract. 

 
Any objection by the Contractor to any matter concerning the order shall be notified by him in writing to the 
Engineer-in-charge within Seven days from the date of such order, but  under no  circumstances  shall  the 
work be stopped (unless so ordered by the Engineer-in-charge) owing to differences or controversy that 
may arise from such an objection. In the absence of such a notification of objection by the contractor, he 
will be deemed to have accepted the order and the conditions stated therein.  In the event of the contractor 
failing to agree with the Engineer-in charge regarding the terms of the proposed deviation, the objection 
shall be referred to the Project Manager whose decision shall be final conclusive and binding on the 
Contractor. 

 
71.  Arbitration: 

Except where otherwise provided for in the contract all questions and disputes relating to the meaning of 
the specifications, designs, drawings and instructions hereinbefore mentioned and as to the quality of 
workmanship or materials used on the work or as to any other question, claim, right, matter or thing 
whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications, estimates, 
instructions, orders or these conditions or otherwise concerning the work or failure to execute the same 
whether arising during the progress of the work or after the completion or abandonment thereof shall be 
referred to the sole arbitration of the Executive Director  / General Manager of BHEL and if  ED   is unable 
or unwilling to act, to the  sole arbitration of some other person appointed by the  ED / General Manager, 
willing to act  as such arbitrator.  The cases referred to arbitration shall be other than those for which the 
decision of the Manager / Senior Engineer / Engineer-in-charge is expressed in the contract to be final and 
conclusive.  
There will be no objection if the arbitrator so appointed is an employee of B.H.E.L and that he had to deal 
with the matters to which the contract relates and that in the course of his duties as such he had expressed 
views on all or any of the matters in dispute or difference. 

 
The arbitrator to whom the matter is originally referred being transferred or vacating his office or being 
unable to act for any reason, such Executive Director / General Manager as aforesaid at the time of such 
transfer, vacation of office or inability to act, shall appoint another person to act as arbitrator in accordance 
with the terms of the contract.  Such person shall be entitled to proceed with the reference from the stage 
at which it was left by his predecessor. 

 
Subject as aforesaid the provision of the Arbitration & Reconciliation Act, 1996 or any statutory modification 
or re-enactment thereof and the rules made there under and for the time being in force shall apply to the 
arbitration proceeding under this clause. 

 
It is a term of the contract that the party involving arbitration shall specify the dispute or disputes to be 
referred to arbitration under this clause together with the amount or amounts claimed in respect of each 
such dispute. 
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The arbitrator(s) may from time to time with consent of the parties enlarge the time for making and 
publishing the award. 
 
The work under the Contract shall, if reasonably possible, continue, during the arbitration proceedings and 
no payment due or payable, to the Contractor shall be withheld on account of such proceeding. 
The Arbitrator shall be deemed to have entered on the reference on the date he issues notice to both the 
Parties fixing the date of first hearings. 
The arbitrator shall give a separate award in respect of each dispute or difference referred to him. 

 
The award of the arbitrator shall be final, conclusive and binding on all parties to this contract. 
In the event of disputes or differences arising between one public sector enterprise and a Govt.  Department 
or between two public sector enterprises the above stipulations shall not apply the provisions of BPE office 
memorandum No. BPE/CL 001/ 76MAN / 2 (1.10) 75-BPE (GM-1) dated 1st January 1976 or its 
amendments for arbitration shall be applicable. 
 
Except as provided elsewhere in this Contract, in case amicable settlement is not reached between parties, 
in respect of any dispute or difference; arising out of the formation, breach, termination, validity or execution 
of the Contract; or, the respective rights and liabilities of the Parties; or in relation to interpretation of any 
provision of the contract; or, in any manner touching upon the Contract, then, either Party may, by a notice 
in writing to the other party refer such dispute or difference to the sole arbitration of an arbitrator appointed 
by Executed Director, BHEL, Trichy. 
 
The Arbitrator shall pass a reasoned award and the award of the Arbitrator shall be final and binding upon 
the Parties. 
 
Subject as aforesaid, the provisions of Arbitration and Conciliation Act 1996 (India) or statutory 
modifications or re-enactments thereof and the rules made thereunder and for the time being in force shall 
apply to the arbitration proceedings under this clause.  The seat of arbitration shall be such place as may 
be fixed by the Arbitrator in his sole discretion. 
 
Subject to the arbitration in terms of Clause, the Courts at Trichy shall have exclusive jurisdiction over any 
matter arising out of or in connection with this contract. 
 
Notwithstanding the existence or any dispute or differences and / or reference for the arbitration, the 
Contractor shall proceed with and continue without hindrance the performance of its obligations under this 
Contract with due diligence and expedition in a professional manner except where the Contract has been 
terminated by either Party in the terms of this Contract. 
 
In case of Contract with Public Sector Enterprise (PSE) or a Government Department, the following 
shall be applicable: 
In the event of any dispute or difference relating to the interpretation and application of the provisions of 
the Contract, such dispute or difference shall be referred by either Party for arbitration to the sole arbitrator 
in the Department of Public Enterprises to be nominated by the Secretary to the Government of India in-
charge of the Department of Public Enterprises.  The Arbitration and Conciliation Act, 1996 shall not be 
applicable to arbitration under this clause.  The award of the arbitrator shall be binding upon the Parties to 
the dispute, provided, however, any Party aggrieved by such award may make further reference for setting 
aside or revision of the award to the Law Secretary, Department of Legal Affairs, Ministry of Law and justice, 
Government of India.  Upon such reference the dispute shall be decided by the Law Secretary or the Special 
Secretary or Additional Secretary when so authorized by the Law Secretary, whose decision shall bind the 
parties hereto finally and conclusively.  The Parties to the dispute will share equally the cost of arbitration 
as intimated by the Arbitrator.” 
 

72. If, in case of opening of price bids, when there is a Tie in the percentage rates quoted by the tenderers, the 
ranking will be decided based on Lot System, in the presence of the bidders who witness the price bid 
opening. 

 
73. MSE vendors can avail EMD / Tender Document cost waiver benefits only if they submit along with the 

offer, attested copies of either EM II certificate having deemed validity (five years from the date of issue 
of acknowledgement in EM II) or valid NSIC certificate or EM II certificate along with attested copy of a 
CA certificate (Format shown below).  Tenders without EMD / Tender Document cost / MSME proof 
will be summarily rejected. 
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Certificate by Charted Accountant on letter head 
 

This is to certify that M/s._______________________ (hereinafter referred to as “company‟) having its registered 
office at ___________________________ is registered under MSMED Act 2006, (Entrepreneur Memorandum No 
(Part II)) _______________________ dtd. ________, Category :____( Micro/Small). (Copy enclosed). 
 
Further verified from the Books of Accounts that the investment of the company as per the latest audited financial 
year _________ as per MSMED Act 2006 is as follows: 
 

1. For Manufacturing Enterprises: Investment in plant and machinery (i.e. original cost excluding land and 
building and the items specified by the Ministry of Small Scale Industries vide its notification No. 
S.O.1722(E) dated October 5, 2006):  
` ___________ Lacs. 
  

2. For Service Enterprises: Investment in equipment (original cost excluding land and building and furniture, 
fittings and other items not directly related to the service rendered or as may be notified under the MSMED 
Act 2006):  
` ____________Lacs  

(Strike off whichever is not applicable) 
 

The above investment of ̀  __________________ Lacs is within permissible limit of `_____________________ 
Lacs for _______________ Micro / Small (Strike off which is not applicable) Category under MSMED Act 2006. 

     Or 
 

The company has been graduated from its original category (Micro / Small) (Strike off which is not applicable) and 
the date of graduation of such enterprise from its original category is …………….. (dd / mm / yyyy) which is within 
the period of 3 years from the date of graduation of such enterprise from its original category as notified vide S.O. 
No. 3322(E) dated 01.11.2013 published in the gazette notification dated 04.11.2013 by Ministry of MSME. 
 
Date: 
(Signature) 
Name: 
Membership number: 
Seal of Chartered Accountant 
 
Place: 
 
Date:  
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Guidelines for Suspension of Business Dealings with Suppliers/ Contractors 
 
PREAMBLE 
In order to protect the commercial interests of BHEL, it becomes necessary to take action against suppliers /  
contractors by way of suspension of business dealings, who either fail to perform or are in default without any  
reasonable cause, cause loss of business/ money/ reputation, indulge in malpractices, cheating, bribery, fraud or  
any other misconduct or formation of cartels so as to influence the bidding process or influence the price etc.  
Suspension of Business Dealings could be in the form of “Hold” or “Banning” a supplier/ contractor or a bidder or  
an applicant for registration as a registered supplier. For this purpose, the following guidelines shall be followed  
across all BHEL units/ divisions/ regions (here in after referred to as Units). These guidelines are not exhaustive  
but enunciate broad principles governing action against such suppliers/ contractors. 
 
SCOPE 

a. For the purposes of these Guidelines, Company means the Bharat Heavy Electricals Limited. 
 

b. These Guidelines will be applicable to Supplier (which will include vendors, suppliers and 
contractors) i.e. to say:  

 
i. An entity that has applied for registration in any Unit of the Company for any material/service 

category.  
 

ii. A bidder in a tender notified by the Company;  
 

iii. An entity which has been awarded a contract.  
 
Note: The term “Tender” or “Contract” referred to in sub-clause (ii) and (iii) as above, refers to tender or contract 

notified or awarded, as the case may be, by the Company. 
 

c. Any action under these Guidelines shall be without prejudice to all remedies available under the 
contracts with the Suppliers or other legal provisions.  
 

d. If a Supplier, who has participated in a tender/ entered into a contract with BHEL as an Agent/ Trader/ 
Dealer/ Stockist/ Distributor/ Channel partner etc. (hereinafter referred to as Agent) of an identified 
Principal/ OEM/ Mills/ Works/ Plants (hereinafter referred to as Principal) for that bid/ contract, then 
action as per these guidelines can be undertaken against the Principal as well as Agent as 
appropriate.  

 
e. In case of the supplier being a Sole Proprietorship firm or a Partnership firm, action under these 

Guidelines shall be taken against both  
 

i. The Sole Proprietorship firm and the Sole Proprietor; or, as the case may be;  
ii. The Partnership firm and all the partners thereof.  

 
Accordingly, action will be taken under these guidelines against any other Sole Proprietorship firm owned by  
the same Sole Proprietor. Similarly action under these guidelines will also be taken against another Partnership  
firm comprising of the same or some of the same Partners (but not including any new Partner) or a Sole  
Proprietorship firm owned by the same Partner(s).  
 

f. In respect of consortiums and unincorporated Joint Ventures/ Association of Persons (AOP)/ Body 
of Individuals (BOI), action under these guidelines shall be taken against the defaulting consortium 
partners and defaulting members of the unincorporated Joint ventures/ Association of Persons 
(AOP)/ Body of Individuals (BOI).  

 
i. Suspension of business dealing with Suppliers  

 
The following category of suspensions have been provided in these guidelines depending upon the gravity of  
the omission or commission by the Supplier.  

 
a) Hold within the unit for specific item(s)/ material category (ies) / type of work(s) for one year.  
b) Hold within the unit for all item(s)/ material category (ies)/ type of work(s) for two years  
c) Banning across BHEL for all items/ material category (ies)/ type of work(s) for three years. The 

Supplier may be either put on hold or banned, as detailed hereinafter on the basis of one or more of 
the category wise reasons as enumerated hereunder:  
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The supplier may be either put on hold or banned, as detailed hereinafter on the basis of one or more of the 
category wise reasons as enumerated hereunder. 

 
1.1. Hold  

 
1.1.1. Hold within the unit for a specific item(s)/ material category (ies)/ type of work(s) 

shall be imposed in the following cases, if  
 

I. In the last three consecutive supplies of a specific material category, average quality rating, 
as provided in the supplier performance rating (SPR) as per SEARP, falls below 80% of the 
quality weightage. This is irrespective of supplies against PO(s) having single/ multiple delivery 
schedules.  

 
Note: Not applicable in cases for erection works of Power Sector Regions, where separate guidelines for 
evaluation of capacity of bidders is being followed. 

 
II. Two consecutive delays, for reasons of delay attributed to the Supplier, in execution of the 

contracts where delay occurred is such that  
a) prescribed maximum LD time limits of the contracts is exceeded or 

  
b) Delay period has equalled / exceeded half the original delivery period specified in the 

contracts whichever among the above is earlier.  
 

III.  
a) Overall SPR (Supplier Performance Rating) in that particular Unit in line with SEARP 

falls below 60% of the specific material category.  
 

b) Bids of contractors (in PS-MSX portal) shall not be considered (if average score of last 
six months falls 60% or below as per guidelines for evaluation of capacity of bidders 
formula).  

 
Note: – for (b), No specific period of hold shall be applicable.  

 
IV. Supplier works are under strike/ lockout for a period of more than three months.  

 
1.1.2 Hold within the unit for all item(s)/material category (ies)/ type of work(s) shall be 

put in the following cases, if  
 

i) Supplier tampers with tendering procedure affecting ordering process.  
 

ii) Supplier has misused BHEL documents/ drawings/ technical information or has breached the 
confidentiality agreement with BHEL.  

 
iii) after placement of order, Supplier fails to execute the contract.  

 
iv) within warranty period as per contract, Supplier continues to supply low/ less/ non-performing 

equipment/ services, repetitive failures, remains non-responsive.  
 

v) Wherever risk purchase clause (amounting to more than 5% of contract value) has been 
invoked.  

 
1.2 Banning across BHEL shall be imposed in following cases, if  

1.2.1  
i) After price bid opening but before placement of order, Supplier withdraws his offer or varies it 

in any manner within the validity period.  
 

ii) Supplier is found to be responsible for submitting fake/ false/ forged documents, certificates, 
or information or misrepresentation/ wilful suppression of facts, or has resorted to unethical, 
illegal means.  

 
iii) In spite of warnings, the Supplier persistently violates or circumvents the provisions of labour 

laws/ regulations/ rules or other statutory requirements.  
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iv) Supplier is found to be involved in cartel formation or in any other act so as to influence the 

bidding process or influence the price.  
 

v) The Supplier has indulged in malpractices or misconduct such as bribery, corruption and fraud, 
pilferage, coercion etc.  
 

vi) The Supplier is found guilty by any court of law for criminal activity/ offences involving moral 
turpitude in relation to business dealings.  
 

vii) Supplier is found to have obtained any internal information/ documentation of BHEL by 
unauthorized means.  
 

viii) The foreign Principals along with the representing Agent shall be banned together if 
information submitted by them about their precise relationship, commission/ remuneration etc. 
payable/ receivable and other particulars as asked by BHEL, as per the extant guidelines 
regarding dealing with Agents of Foreign Suppliers is found false/ incorrect, at any stage.  
 

ix) Supplier has substituted, damaged, failed to return, or unauthorised disposed off free issue 
materials/ tools etc. of BHEL.  

 
1.2.2 A Supplier can also be banned with the approval of Director (E, R&D) provided a direction to this 

effect has been received from the administrative ministry of the Government. 
 
2.0 Reason(s) for putting a Supplier under hold/ ban as above are only illustrative and not exhaustive. 

Depending upon the gravity, the competent authority may decide to put a Supplier under hold/ ban for any 
other adequate and sufficient reason.  

 
3.0 Procedure  

 
3.2) If prima-facie evidence or sufficient grounds exist for suspension, a ‘show-cause notice’ shall be 

issued to the Supplier giving a notice period of 15 days. 
 

3.4) Interim Suspension:  
 

In appropriate cases for justifiable reasons, fresh enquiries (including consideration of existing offers) can 
be stopped by the Unit from the date of issue of show-cause notice pending final decision. In case a Supplier 
submits a representation requesting for lifting of the Interim Suspension, then, the same shall be 
considered.  

 
Note: Amongst others, in cases where recommendation for suspension of a supplier has been received 
from CBI/ Vigilance or any other investigating agency or the cases covered under clause 1.1.1 i), the 
supplier may be immediately put on Interim Suspension for all fresh enquiries in the concerned unit pending 
final decision.  
 
3.6)  If no response to the show cause notice is received from the Supplier within 15 days, BHEL may  
decide to recommend suspension of business dealings or otherwise on the basis of the available evidence 
on record. 
  
3.7) If the Supplier responds, BHEL will consider the reply.  

 
3.8) Personal hearing would be provided to the Supplier, if so requested by the Supplier or if so required. 
The minutes of the discussions shall be signed immediately with the supplier after conclusion of such 
discussions. In case, the supplier does not sign the minutes or, as the case may be, does not attend the 
personal hearing, then, record notes of discussion shall be issued to the Supplier on the same day duly 
recording such facts.  

 
3.10) In case more than one act or omission is alleged to have been committed by the Supplier, then, 
the case shall be dealt with for all such acts or omissions together as a case of higher category of 
suspension (as applicable). The suspension to be imposed on the Supplier will be as per the highest 
category of act or omission that is/are established ultimately.  
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3.11) The onus shall be with the Supplier to inform BHEL regarding the corrective/ preventive actions 
taken to address the reasons which has led to its suspension and the hold/ ban will not be lifted 
automatically after the period mentioned in the order.  

 
Note: In cases of Fraud (as defined in the Fraud Prevention Policy available at www.bhel.com), unit may 
also consider appropriate action as per BHEL’s Fraud Prevention Policy. In addition, if misappropriation/ 
forgery is established, unit to consider filing of police complaint/FIR. 

 
4.0 The suspension order shall become effective from the earlier of the following events:  

 
a) the date of its issuance;  

 
Or,  

 
b) In case fresh enquiries have been put on Interim Suspension as stipulated in para 3.4 then, from the 

date when the Interim Suspension was implemented.  
 

5.0 Contractual obligations:  
 

5.1 Treatment of Contracts with Suppliers in Hold cases (applicable for the user unit 
only):  

 
5.1.1 Contracts already entered into with a Supplier before the date of issue of the order of Hold shall  
not be affected.  

 
5.1.2 Depending upon the type of hold, in ongoing cases where Techno-commercial Bids are under  
evaluation and any of the participant Supplier has been put on Hold, then the tender may be processed 
excluding the bid of that Supplier. However, if Price Bid has been opened and that Supplier happens to 
be L-1, then re-tendering is to be resorted to, excluding the Supplier.  

 
5.1.3 The case of running framework agreement (FA) where multiple POs are placed against a single  
FA and if the Supplier has been put on hold, further purchase orders against this FA are not to be placed 
on the Supplier during the period of hold depending on the type of hold.  
 

5.2 Treatment of Contracts with Suppliers in Ban cases (applicable across BHEL):  
 
5.2.1 All existing contracts with the banned Supplier shall normally be terminated by BHEL.  
Once the order for banning is passed, existing offers/ new offers of the Supplier shall not be entertained. 

 
6.0 Lifting of Suspension  

 
Lifting of suspension will not be automatic on completion of specified period as causes for putting on 
suspension should be removed/ addressed before lifting of suspension. The Supplier, under suspension 
may submit explanations to the initiating unit regarding corrective/ preventive actions taken by him. 
 
9.0 List of banned Suppliers shall be hosted on BHEL’s website.  

 
12.0 Registration of banned supplier shall be deemed to have been cancelled automatically. Supplier once 
banned shall have to seek fresh registration in the respective BHEL unit(s) on lifting of ban. 
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(TO BE STAMPED IN ACCODANCE WITH STAMP ACT) 
 

BANK GUARANTEE FOR SECURITY DEPOSIT 
 

1. THIS DEED OF GUARANTEE made this…….. day of ….….(month)……………(year) 
By ……………………………( Bank ‘s full address) in favour of M/s Bharat Heavy Electricals Limited, 
Unit : Thiruverumbur, Tiruchirapalli 620 014, having its Registered Head Office at BHEL House, Siri 
Fort , New Delhi 110049. 

 
2. WHEREAS M/s Bharat Heavy Electricals Limited (hereinafter called the   “COMPANY”) 
 have placed work order(s) which are pending as on date and also proposes to place further work 

order(s) (hereinafter called the “CONTRACT”) upto……… (Date) for fabrications/ for machining/supply  
of pressure and non – pressure parts with M/s……………(CONTRACTOR’S Full address)  (hereinafter 
called the “CONTRACTOR /SUPPLIER”) and as per the terms of the contract, the company has issued 
/proposes to issue raw materials to the contractor to enable them to complete the work. 

 
3. AND WHEREAS one of the conditions for placing such contract(s) is that the Contractor/ Supplier shall 

provide the Company a Bank Guarantee for Rs. …………….in lieu of cash and towards the security 
deposit for the raw materials supplied and to be supplied, in pursuance of the contract(s) already placed 
but pending as on date and the contract(s) to be placed from time to time upto ………….. (Date) and 
also for the satisfactory performance and completion of work/supply as per the terms and conditions of 
the said contract(s). 

 
4. AND WHEREAS the Contractor/ Supplier……………….. approached the …………(Bank) and at their  
 request and in consideration of the arrangement arrived at between the said Contractor / Supplier 

……………… and the said Bank, 
 
5. We …………………….(indicate the name of the bank with full address), do hereby undertake to pay 

the amounts due and payable under this guarantee without any demur, merely on a demand from the 
Company stating that the amount claimed is due by way of loss or damage caused to or would be 
caused to or suffered by the Company by reason of breach by the said Contractor(s) of any of the 
terms and conditions contained in the said Agreement or by the reason of the contractor(s) ‘failure to 
perform’  the said agreement.    Any such demand made on the Bank shall be conclusive as regards 
the amount due and payable by the Bank under this guarantee.   However, our liability under this 
guarantee shall be restricted to an amount not exceeding Rs.______________________. 

 
6. We……………… (Bank) , further assure that the Contractor/ Supplier shall be responsible for the safe 

custody and protection of the raw materials that have been supplied/and to be supplied by BHEL under 
the contract(s) already placed but pending as on date and to be placed upto ……………………..(date) 
against  all risks till they are delivered back as finished products to BHEL  as per the terms and 
conditions of the Contract or as they may direct and until such time, the Contractor/ Supplier shall hold 
the raw materials in trust for BHEL and shall not alienate  the  same in any manner whatsoever by way 
of sale or mortgage or charge or hypothecation etc. in favour of anyone else including the bank herein 
or any other banks /financial institutions etc. 

 
The raw materials shall always remain the property of BHEL and the Bank shall indemnity BHEL 
against the loss, damage or deterioration whatsoever in respect of the said raw materials while in the 
possession of the Contractor/Supplier.   The raw materials of BHEL shall always be open for inspection 
by any Officer authorised by BHEL.   The liability under this Guarantee is a continuing one covering all 
contracts already placed but pending as on date  
and to be placed up to……………..(date) and should any loss or damage occur on account of the 
breach of the terms and conditions of the said contract(s) by the Contractor/ Supplier or should any 
surplus raw materials become due to the Company under the Contract(s) and remains undelivered by 
the Company, the Bank shall indemnify the Company for the loss /damage for the value of raw 
materials  for Rs……………./- (Rupees ………………Only)  and this is without prejudice to any other 
remedies which may be otherwise  available to the Company by deduction from any sum due or any 
sum which at any time hereinafter become due from the Contractor/ Supplier under this or any other 
Contract(s). 

 
7. We undertake to pay unconditionally to the Company any money so demanded notwithstanding any 

dispute(s) raised by the Contractor in any suit, or proceedings pending before any Court or Tribunal 
or Arbitration or before any other authority relating thereto our liability under this present being absolute 
and unequivocal. The payment under this guarantee would not wait till the disputes have been decided 
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by any Court or Tribunal or in the arbitration proceedings or by any other authority. The payment so 
made by us under this Bond shall be a valid discharge of liability for payment thereunder and the 
Contractor(s) shall have no claim against us for making such payment.  

  
8. We…………………………….( indicate the name of Bank), further agree that the guarantee herein 

contained shall remain in full force and effect during the period that would be taken for the performance 
of the said Agreement and that it shall continue to be enforceable till all the dues of the Company 
under or by virtue of the said Agreement have been fully paid and its claims satisfied or discharged or 
till___________________________________Office / Department/ Division of the Company certifies 
that the terms and conditions of the said Agreement have been fully and properly carried out by the 
said Contractor(s) and accordingly discharges this guarantee. 

 
9.   (i)    Unless a demand or claim under this guarantee is made on us in writing on or before the 

_______________________we shall be discharged from all the liability under this guarantee 
thereafter.   But where such claim or demand has been preferred by the Company with the Bank before 
the expiry of the said date, the claim shall be enforceable notwithstanding the fact that the said 
enforcement is effected after the said date.  

 
(ii) For the purpose of this clause, any letter making demand on the Bank by M/s. BHEL dispatched by 

Registered Post with Ack.Due or by Telegram or by any Electronic media addressed to the above 
mentioned address of the Bank shall be deemed to be the claim / demand in writing referred to above 
irrespective of the fact as to whether and when the said letter reaches the Bank, as also any letter 
containing the said demand or claim is lodged with the bank personally. 

 
10. We ……………………..(indicate the name of Bank), further agree with the company that the Company 

shall have the fullest liberty without our consent and without affecting in any manner our obligations 
hereunder to vary any of the terms and conditions of the said agreement or to extend time of 
performance by the said Contractor (s) from time to time or to postpone for any time or from time to 
time any of the powers exercisable by the Company against the said Contractor(s) and to forbear or 
enforce any of the terms and conditions relating to the said agreement and we shall not be relieved 
from our liability by any reason of any such variation or extension being granted to the said 
Contractor(s) or for any forbearance, act or omission on the part of the company or any indulgence by 
the company to the said Contractor(s) or by any such matter or thing whatsoever which under the law 
relating would but for this provision have effect of not so relieving us. 

 
11.     This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor(s). 
 

12. It shall not be necessary for the company to proceed against the contractor before proceeding against 
the guarantor-bank and the guarantee herein contained shall be enforceable against them 
notwithstanding any security, which the company may have obtained or obtain from the Contractor 
shall, at the time when proceedings are taken against the guarantor hereunder be outstanding or 
unrealised. 

 
13. Any claim or dispute arising under the terms of this document shall only be enforced or settled in the 

Courts at Tiruchirapalli. 
 

14.    The guarantor hereby declare that it has power to execute this guarantee and the executant has full 
powers to do so on its behalf under the proper authorities granted to him/them by the the guarantor. 

15. We …………………… (indicate the name of Bank) lastly undertake not to revoke this   guarantee during 
its currency except with the previous consent of the company in writing.   

 
               In witness whereof we…………………, (indicate the name of Bank) have hereunto setout Bank 

Seal the ___________________day _______________________month 200   
 
 
Bank Phone No. 
Bank e-mail ID 
Bank FAX No 
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The Bank Guarantee bonds (BG) are to be submitted on non-judicial stamp 
paper of Rs. 100/- and should be only from any one of the below mentioned 
Banks in India. 

 
LIST OF CONSORTIUM BANKS IN INDIA 

(as on 15.12.2011) 
 

List of Consortium Bank 
  Nationalised Bank   Nationalised Bank 

1 Allahabad bank 19 Vijaya Bank 

2 Andhra bank   Public Sector  Banks 
3 Bank of Baroda 20 IDBI 

4 Canara Bank   Foreign bank 
5 Corporation bank 21 CITI Bank N.A 

6 Central bank 22 Deutsche Bank AG 

7 Indian Bank 23 
The Hongkong and Shanghai Banking 
Corporation Limited 

8 Indian Oversea Bank 24 Standard Chartered Bank 

9 Oriental bank of Commerce 25 The Royal Bank of Scotland N.V. 

10 Punjab National Bank 26 J P Morgan 

11 Punjab & Sindh Bank   Private bank 
12 State Bank of India 27 Axis Bank 

13 State Bank of Hyderabad 28 The Federal Bank Limited 

14 Syndicate Bank 29 HDFC 

15 State Bank of Travancore 30 Kotak Mahindra Bank 

16 UCO Bank 31 ICICI 

17 Union Bank of India 32 Indusind Bank 

18 United Bank of India 33 Yes Bank 
 
 

(1)  It should be typed in the Rs. 100 value of stamp paper. 
 
(2) It should be signed by TWO bank officials with Rubber stamp containing 
names & employee numbers of bank officials. 
 
(3) It should be submitted with bank covering letter with sign and seal of the bank 
official. 
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REVERSE AUCTION 
 
BHEL reserves the right to go for a Reverse Auction (RA) instead of Opening the submitted sealed bid, which 
will be decided after technical evaluation.  Information and general terms and conditions governing RA are given 
below. 
 
GENERAL TERMS AND CONDITIONS OF RA 
 
Against this enquiry for the subject item/ system with detailed scope of supply as per enquiry specifications, BHEL 
may resort to “REVERSE AUCTION PROCEDURE” i.e., ON LINE BIDDING (THROUGH A SERVICE 
PROVIDER). The philosophy followed for reverse auction shall be English Reverse (No ties).  
 
1. For the proposed reverse auction, technically and commercially acceptable bidders only shall be eligible to 

participate.  
 
2. Those bidders who have given their acceptance for Reverse Auction (quoted against this tender enquiry)  

will have to necessarily submit „online sealed bid‟ in the Reverse Auction. Non-submission of „online sealed 
bid‟ by the bidder for any of the eligible items for which techno-commercially qualified, will be considered 
as tampering of the tender process and will invite action by BHEL as per extant guidelines in vogue.  

 
3. BHEL will engage the services of a service provider who will provide all necessary training and assistance 

before commencement of on line bidding on internet.  
 
4. In case of reverse auction, BHEL will inform the bidders the details of Service Provider to enable them to  

contact & get trained.  
 
5. Business rules like event date, time, bid decrement, extension etc. also will be communicated through  

service provider for compliance.  
 
6. Bidders have to fax the Compliance form (annexure IV) before start of Reverse auction. Without this, the 

bidder will not be eligible to participate in the event.  
 
7. In line with the NIT terms, BHEL will provide the calculation sheet (e.g., EXCEL sheet) which will help to 

arrive at “Total Cost to BHEL” like Packing & forwarding charges, Taxes and Duties, Freight charges, 
Insurance, Service Tax for Services and loading factors (for non-compliance to BHEL standard Commercial 
terms & conditions) for each of the bidder to enable them to fill-in the price and keep it ready for keying in 
during the Auction.  

 
8. Reverse auction will be conducted on scheduled date & time.  
 
9. At the end of Reverse Auction event, the lowest bidder value will be known on auction portal.  

 
10. The lowest bidder has to fax/e-mail the duly signed and filled-in prescribed format for price breakup 

including that of line items, if required, (Annexure VII) as provided on case-to-case basis to Service provider 
within two working days of Auction without fail.  

 
11. In case BHEL decides not to go for Reverse Auction procedure for this tender enquiry, the Price bids and 

price impacts, if any, already submitted and available with BHEL shall be opened as per BHEL‟s standard 
practice. 

 
12. Bidders shall be required to read the “Terms and Conditions” section of the auctions site of Service provider,  

using the Login IDs and passwords given to them by the service provider before reverse auction event. 
Bidders should acquaint themselves of the „Business Rules of Reverse Auction‟, which will be 
communicated before the Reverse Auction.  

 
13. If the Bidder or any of his representatives are found to be involved in Price manipulation/ cartel formation 

of any kind, directly or indirectly by communicating with other bidders, action as per extant BHEL guidelines, 
shall be initiated by BHEL and the results of the RA scrapped/ aborted. 

 
14. The Bidder shall not divulge either his Bids or any other exclusive details of BHEL to any other party.  
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15. In case BHEL decides to go for reverse auction, the H1 bidder (whose quote is highest in online sealed  
bid) may not be allowed to participate in further RA process. 

 
16. BHEL reserves the right to go for Reverse Auction (RA) (Guidelines as available on www.bhel.com)  

instead of opening the sealed envelope price bid, submitted by the bidder. This will be decided after 
techno-commercial evaluation. Bidders to give their acceptance with the offer for participation in 
RA. Non-acceptance to participate in RA may result in non-consideration of their bids, in case BHEL 
decides to go for RA. 

 
17. Those bidders who have given their acceptance to participate in Reverse Auction will have to  

necessarily submit ‘Process compliance form’ (to the designated service provider) as well as 
‘Online sealed bid’ in the Reverse Auction. Non-submission of ‘Process compliance form’ or ‘Online 
sealed bid’ by the agreed bidder(s) will be considered as tampering of the tender process and will 
invite action by BHEL as per extant guidelines for suspension of business dealings with suppliers/ 
contractors (as available on www.bhel.com). 

 
18. The bidders have to necessarily submit online sealed bid less than or equal to their envelope sealed  

price bid already submitted to BHEL along with the offer. The envelope sealed price bid of 
successful L1 bidder in RA, if conducted, shall also be opened after RA and the order will be placed 
on lower of the two bids (RA closing price & envelope sealed price) thus obtained. The bidder having 
submitted this offer specifically agrees to this condition and undertakes to execute the contract on 
thus awarded rates 

 
19. If it is found that L1 bidder has quoted higher in online sealed bid in comparison to envelope sealed  

bid for any item(s), the bidder will be issued a warning letter to this effect. However, if the same 
bidder again defaults on this count in any subsequent tender in the unit, it will be considered as 
fraud and will invite action by BHEL as per extant guidelines for suspension of business dealings 
with suppliers/ contractors (as available on www.bhel.com).” 

 
20. “Bidders to submit online sealed bid less than or equal to their envelope sealed bid already 

submitted to BHEL”. 
 
21. In case of tie for H1 bid (identical online sealed bids), 15 minutes additional time shall be provided  

and all the participating bidders shall be informed by mail/ message on bidding screen to enable 
bidders submit revised online sealed bids so as to break the tie. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



CONTRACTOR                                             22                            ACCEPTING OFFICER 

 
BHARAT HEAVY ELECTRICALS LIMITED 

(A Government of India Undertaking) 
TIRUCHIRAPALLI – 620014 

CIVIL ENGINEERING DEPARTMENT (TOWNSHIP) 
 

NOTICE INVITING TENDER 
 

 
01. Name of work   : Maintenance of Street Lights in Township, Nehru  

Nagar, Reservoir, Vengur and Puthapuram etc., 
 

02. Estimated Cost   : Rs. 6.70 Lakhs + (Applicable Service Tax) 
 

03. Earnest Money Deposit  : Rs. 13,400/- 
 

04. Completion Time  : 15 (Fifteen) Months 
(From the date of commencement of the work which will 
be reckoned from the date of handing over to the 
contractor) 

 
05. Cost of Tender Document : Rs. 750/- (including Service Tax)  

(This amount will not be refunded in any circumstances) 
 

06. Last date for receipt of tenders : 14:00 hrs. 03 07 2017 
 

07. Date of Tender opening : 14:00 hrs. 03 07 2017 
 

08. Maintenance period  : NIL 
 

Tender document contains 105 pages in Qualification Bid and 22 pages in Price Bid including Bill of 
Quantities, EFT format etc.,  

 
 

Issued to Messrs. / Thiru  : ……………………………………………………………….. 
 
      ……………………………………………………….. 

 
      ……………………………………………………….. 
 
      ………………………………………………………... 

 
 

       ISSUING OFFICER 
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INSTRUCTIONS TO TENDERERS 

 
1. The tender is open to all Contractors. The Contractors not borne on the approved list of contractors of this  

organization must submit the following testimonials simultaneously with their tenders. 
 

i. A Certificate to establish that the tenderer is an independent contractor working on his own  
 

ii. At least two certificates from responsible Officers of Government of Firms of repute, regarding the 
tenderer’s capacity to undertake and carryout the work tendered for or similar work satisfactorily.  

NOTE:  
 

a) Copies of testimonials unless attested by a Gazetted Officer will not be accepted. 
b) Non – Submission of the above testimonials simultaneously with the tenders may result in the tender 

being rejected 
 
2. The tenders should be accompanied by a list of contracts already held by the contractor at the time of 

submitting the tender and giving the following particulars  
 

a) Value of each contract. 

b) The balance value of work  to be done on the same 

3. The tenderer is advised to obtain the tender documents in person or by a messenger duly authorized to do  
 so. The BHARAT HEAVY ELECTRICALS LIMITED will not under any circumstances accept responsibility  
 for the non – receipt of delay in the receipt of the tender documents by the tender. 
 
4. The common percentage Rate all items of the tender schedule should be quoted in FIGURES and in 

WORDS. In case of any difference in the rates quoted in figures and in words, the lower of the two rates 
will be taken as the tendered rate.  Unit rate quoted shall be the basis for arriving the total value of the 
tender.  The total amount for every item shall be arrived by multiplying the unit rate with the quantity 
indicated for that item.  In case of any arithmetic deviation is noticed in the total amount, the same will be 
corrected and evaluated by taking unit rate as basis and multiplying with the quantity indicated. 
 

5. The percentage rate offered is for finished item of works and shall provide for the complete cost towards 
fuel, tools, tackles, plant & machinery, temporary works, labour, materials, levies, taxes, transport, lay-out, 
repairs, rectifications, maintenance till handing over, supervision,  labour colonies, establishment, services, 
roads, revenue expenses, overheads, profits & all  other incidentals etc., complete. 

                                            
The percentage rate quoted shall not include service tax.  However the service tax as applicable for this 
contract work can be claimed from BHEL along with their monthly bills for further payment to be made to 
the authorities concerned. The contractor has   to submit the service tax payment challan as a documentary 
proof of having paid the service tax for the previous bill for which he has received the service tax 
payment along with the subsequent bill for which payment has to be processed. 

       
The L1 position based on the quoted values (subject to calculations) excluding service tax, will not 
necessarily mean L1 for a vendor, but the net liability to BHEL, after considering the service tax criteria for 
the vendors who had participated in the tender.  In case of non-applicability of service tax, the contractor 
has to submit a declaration along with the tender documents. 
 

6. Should a tender find discrepancies or omissions in the drawings or any of the tender documents or should 
be in doubt as to their meaning, he should at once address the authority inviting the tender for clarification. 
Every endeavor is made to avoid any error which can materially affect the basis of the tender but the 
successful tenderer shall  take upon himself to provide for the risk of any error which may be subsequently 
by discovered and shall make no subsequent claim on account thereof. 
 

7. Tenders submitted by post should be sent “Registered Post with Acknowledgement due”. These should be 
posted with due allowance for any delay in postal delivery. Tenders received after the due date and time of 
opening, tenders are liable to be rejected. 

 
8. Where the tender called for covers only the building work and excludes internal services such as sanitary 

and water supply installations, electrification etc., the building contractor will have to leave pockets, holes, 
etc., as required for other works and will have to phase his work to ensure smooth progress of the work of 
the other agencies also as directed by the Engineer – in – charge. 
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9. Where the tender schedule contains special items of work such special floor finishes, foam concrete for 
insulation, special water proofing treatment to roofs etc., it will be entirely at the discretion of the Project 
Authorities to allot these items of work to other contractors specialized in these works. In such cases, the 
main building Contractor will have  to tender all necessary co-operation to the agencies involved so as to 
ensure the smooth progress of all work. 

 
10. The contractor’s responsibility under this contract shall commence form the date of receipt of the   LOI by 

the tenderer.  The scheduled period of completion for this work will be as mentioned in page No. 01, and 
the Contractor will have to plan his work accordingly. 

 
11. Generally, the maintenance period for any work under BHEL organization will be SIX (6) MONTHS. 

 
12. Earnest Money Deposit:  

 
12.1 EMD is to be paid by tenderers for securing fulfilment of any obligations in terms of the NIT. 

Earnest Money is to be paid by each tenderer to ensure that the tenderer does not refuse to 
execute the work after it is awarded to him.    

 
12.2 Rates of EMD shall be as under: 

 
For works/ services costing 

up to Rs. 10 Crs. 2% of the estimated cost 

For works/ services with costing  
more than Rs. 10 Crs 

Rs. 20 lakhs plus 1% of the estimated cost  
over Rs 10 Crs 

 
12.3 Mode of Deposit: 

 
The EMD may be accepted only in the following forms: 

 
i. Cash deposit as permissible under the extant Income Tax Act (before tender opening) 
ii. Electronic Fund Transfer credited in BHEL account (before tender opening) 
iii. Banker’s cheque / Pay order/ Demand draft, in favour of BHEL ,Trichy (along with offer) 

 
In case total EMD amount is more than Rs.20 Lakh, the amount in excess of Rs. 20 lakh may be 
accepted in the form of Bank Guarantee from scheduled bank. The Bank Guarantee in such cases shall  
be valid for at least six months. 

 
(Important Note: One time EMD is no more applicable for tender, as per recent corporate 
guidelines.  Hence tenderers who had previously remitted one time EMD, also shall have to 
necessarily take EMD of specified amount mentioned for this tender)   

 
12.4 EMD by the Tenderer will be forfeited if, 

 
i. After opening the tender and within the offer validity period, the tenderer revokes his tender or 

makes any modification in his tender which is not acceptable to BHEL. 
 

ii. The Contractor fails to deposit the required Security deposit or commence the work within the 
period as per LOI/ Contract. 

 
12.5 EMD by the tenderer shall be withheld in case any action on the tenderer is nvisaged under the 

provisions of extant “Guidelines on Suspension of business dealings with suppliers/ contractors” 
and forfeited/ released based on the action as determined under these guidelines. 
 

12.6 EMD shall not carry any interest. 
 

12.7 EMD of successful tenderer will be retained as part of Security Deposit. 
 

13. Should a tenderer or a contractor on the list of approved Contractors  have a relative, or in the case or a 
film or Company of contractors any of its shareholders or shareholder’s relative, employed in a gazetted 
capacity in the Engineering Department of the Bharat Heavy Electricals Limited, the authority inviting 
tenders shall be informed of this fact at the time of submission of the tender, failing which tender, may be 
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disqualified or if such fact subsequently comes to light, the contract may be rescinded in accordance with 
the relevant provisions in the General Conditions of Contract. 
 

14. If tenderer expires after the submission of his tender or after the acceptance of his tender the BHEL may, 
at their discretion, cancels such tender. If a partner of a firm expires after submission of tender or after the 
acceptance of the Tender, BHEL may cancel such Tender at their discretion unless the firm retain its 
character. 

 
15. The Bharat Heavy Electricals Limited will not be bound by any power of attorney granted by the tenderer 

or by changes in the composition of firm made subsequent to the execution of the contract. They may 
however recognize such power of attorney and changes after obtaining proper legal advice the cost of 
which will be chargeable to the contract concerned. 

 
16. If the tenderer deliberately gives wrong information in this tender or creates conditions favourable for the 

acceptance of his tender, the Bharat heavy Electricals Limited, reserves the right to reject such tender at 
any stage. 

 
17. Words importing the singular number shall also be deemed to include the plural number and vice versa 

where the context so requires. 
 
18. The expenses for completing and stamping the agreement shall be paid by the contractor. 

 
19. The General and special conditions are complementary to each other and where they are conflict the 

Special Conditions shall prevail. In regard to matters not covered by the General and Special Conditions of 
Contract, those contained in the Tamil Nadu Building Practice Standard Specifications or other 
specifications approved by the Bharat Heavy Limited, Shall apply. 

 
20. Tenderers shall not increase their quoted rate in case the Bharat Heavy Electricals Limited, negotiates for 

negotiation for reduction of rate. Such negotiation shall not amount to cancellation or withdrawal of the 
original offer and the rate originally quoted shall be binding on the tenderers for a period of three months 
from the date of opening of tenders. 

 
21. Canvassing in any form in connection with tenders is strictly prohibited and the tenders submitted by the 

contractors who resort to canvassing will be liable to rejection. 
 

22. All contractors will have to produce Income tax Clearance Certificate from the Income Tax– Officer 
concerned along with their tenders. Those Contractors whose income is not taxable will be required to give 
an affidavit of their income on the prescribed form. If the successful tenderer fails to produce the Income – 
tax clearance certificate within the stated period the Earnest Money Deposit and Security Deposit of the 
tenderer may be forfeited and the contract terminated. 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 
 



CONTRACTOR                                             26                            ACCEPTING OFFICER 

TENDER NOTICE 
 
NAME OF WORK: Maintenance of Street Lights in Township, Nehru Nagar, Reservoir,  

Vengur and Puthapuram etc., 
 
ESTIMATED COST: Rs. 6.70 Lakhs + (Applicable Service Tax) 
 
1. SEALED TENDERS for the above noted work are hereby invited from contractor experienced in works of 

similar kind and magnitude. Tenders will be received by DGM / CIVIL / PLANNING D & QC, 53 Building 
Bharat Heavy Electricals Limited, Tiruchirappalli – 620 014. Up to 14.00 hrs. on 03 07 2017 and will be 
opened on the same day at 14.00 hrs. at the Office of the DGM / CIVIL / PLANNING D & QC, Building 53, 
in the presence of such of those tenderers. Or their agents who may choose to attend. 
 

2. TENDER FORMS and other particulars regarding the proposed work can be obtained on any working day 
from 8.00 A.M. to 4.30 P.M. up to 01 07 2017 on payment of the prescribed sum of Rs.750/ - per set              
(including Sales Tax) Amount not refundable. 

 
3. TENDERS must be submitted in sealed covers and should be addressed to DGM / CIVIL / PLANNING / D 

& QC, Building 53, with full name and address of the tenderer and the name of work being noted on the 
cover. 

 
4. All entries in the tender documents should be in one ink.  Erasures and over writings are not permitted. All 

cancellations and insertions should be duly signed by the tenderer concerned. 
 

5. TENDERERS should fill in all the required particulars in the blank spaces provided for this purpose in the 
tender documents and also sign each and every page of Tender Documents including the drawings 
attached  there to before submitting their tender. 

 
6. UNIT rate should be quoted in figures as well as in words with reference to each item and for all the items 

shown in the attached schedule. These rates shall be for the finished work in site.  Amount of each item 
and the total page by page and also the grand total amount of the whole contract should be filled in by the 
tenderers.  Unit rate quoted shall be the basis for arriving the total value of the tender.  The total amount 
for every item shall be arrived by multiplying the unit rate with the quantity indicated for that item.  In case 
of any deviation is noticed in the total amount, the same will be corrected and evaluated by taking unit rate 
as basis and multiplying with the quantity indicated. 

 
7. QUANTITIES shown in the attached schedule are only approximate and are liable to variation without 

entitling the contractors to any variation in the Quoted rates till the total value of the Contract does not vary 
by more than 20% (twenty percent). 

 
8. In quoting their rates, the tenderers are advised to take account all factors including any fluctuations in the 

market rates etc. No claim will be entertained on this account after acceptance of the tender or during the 
currency of the contract. 

 
9. Before tendering, the tenderers are advised to inspect the site of work and its environments and be well 

acquainted with the actual working and other prevalent conditions position of materials and labour, General 
and Special Conditions of Contract. Instructions to tenders, drawings and Specifications and all other 
documents which form part of the Agreements to be entered into. 

 
10. The rate quoted in the tender shall remain valid for a period THREE MONTHS from the date of opening of 

tenders. 
 

11. In the event of tender being submitted by firm the tender must be signed separately and legibly by each 
partner of member of the firm or in their absence, by the person holding the power of attorney on behalf of 
the firm concerned in the latter case a copy of the power of attorney duly attested by a Gazetted Officer 
must accompany the tender. 

 
12. Every tender must be accompanied with EMD for the amount as mentioned in “Instruction to Tenderers”. 

This Earnest Money will be refunded to the unsuccessful tenderers within fifteen days of finalization of the 
award of work. In case of the successful tenderer, the Earnest Money will be retained as part of the Security 
Deposit for satisfactory completion of the work in accordance with Clause 16 of the General Conditions of 
Contract. 
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 NOTE: Cheques, Currency Notes and Money Orders will not be accepted in lieu of the deposit receipt  
   referred to above. 
 

13. Security Deposit 
 

13.1 The Security Deposit shall be collected from the successful tenderer. The total amount of security 
deposit will be 5% of the contract value. EMD of the successful tenderer shall be converted and 
adjusted towards the required amount of Security Deposit. 

 
At least 50% of the required Security Deposit, including the EMD has to be furnished by the contractor 
before commencement of the work.  

 
Failing which the recovery of interest will be made at prime lending rate of SBI plus 2% for the period 
of default. 

 

13.2 Security Deposit may be furnished in any one of the following forms: 
 

i. Cash (as permissible under the extant Income Tax Act) 
 

ii. Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ 
Electronic Fund Transfer in favour of BHEL 

 
iii. Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the 

Companies Act. The Bank Guarantee format should have the approval of BHEL 
 

iv. Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined 
in the Companies Act (FDR should be in the name of the Contractor, a/c BHEL) 

 
v. Securities available from Indian Post offices such as National Savings Certificates, Kisan 

Vikas Patras etc. (held in the name of Contractor furnishing the security and duly 
endorsed/ hypothecated/ pledged, as applicable, in favour of BHEL) 
 

 (Note: BHEL will not be liable or responsible in any manner for the collection of interest or   
 renewal of the documents or in any other matter connected therewith) 

 

13.3 Security Deposit can also be recovered at the rate of 10% of the gross amount progressively from 
each of the running bills till the total amount of the required Security Deposit is collected. However in 
such cases at least 50% of the Security deposit should be collected before start of the work and the 
balance 50% may be recovered from the running bills. 

 
(Note: In case of (a) small value contracts not exceeding Rs 20 lakhs or (b) SAS jobs, work can be started  
before the required Security Deposit is collected. However, payment can be released only after collection / 
recovery of initial 50% Security Deposit). 
 

 The Security Deposit shall not carry any interest 

 
NOTE: Acceptance of Security Deposit against Sl. No. (iv) and (v) above will be subject to hypothecation or 

endorsement on the documents in favour of BHEL. However, BHEL will not be liable or responsible in 
any manner for the collection of interest or renewal of the documents or in any other matter connected 
therewith.  

 
14. Unless the contractor whose tender is accepted signs the Contract Agreements and makes the necessary 

security deposit specified in Para 13 above within Seven days of the date of the order directing him to do 
so the amount of Earnest Money Deposit already deposited by him will be forfeited and acceptance of his 
tender withdrawn. 
 

15. After tender opening if tenderer revokes his tender or increases his earlier quoted percentage rate or after 
acceptance of his tender does not commence the work in accordance with the instruction of the Engineer-
in-charge, the Earnest Money deposited by him will be forfeited and acceptance of his tender withdrawn. If 
only a part of the work included in the tender had been awarded to the tenderer, the amount of Earnest 
Money to be forfeited will be based on the value of the contract so awarded. 
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16. The Bharat Heavy Electricals Limited reserved the right to reject any or all the received or accept any tender 
or part thereof without assigning any reason thereof. In the case acceptance of part of tender, time for 
completion may also be reduced to the extent considered appropriate by the Accepting Authority. 

 
17. Conditional and Un witnessed tenders, tender containing absurd rates and amounts tenders which are 

incomplete or otherwise considered defective and tenders not in accordance with the tender conditions laid 
down by the Accepting Officer are liable to be rejected. 

 
18. Tenders not submitted on the prescribed form are liable to be rejected. 

 
19. The work must be completed within a period as mentioned in Notice Inviting Tender. 

 
20. The Chairman / General Manger / Deputy General Manager / Deputy Manager / Senior Engineer shall be 

Accepting Officer, herein after referred to as such for the purpose of this contract. 
 

21. This tender notice shall be deemed to form an integral part of the contract to be entered into for this work. 
 

22. The tenderers are advised to go through the condition stipulated in Tender document & code of conduct for 
‘Health & Safety of Contract Labourer’ in details. Any violation thereof will invite punitive action being taken 
against them. While quoting the rate all the above factors are to be taken into account. 

 
23. The bidder along with its associate / collaborators / sub-contractors /sub vendors / consultants / service 

providers shall strictly adhere to BHEL fraud prevention Policy displayed on BHEL website 
http://www.bhel.com and shall immediately bring to the notice of the management about any fraud or 
suspected fraud as soon as it comes to their notice 

 
 
 
 
 
 

ISSUING OFFICER 
 
 

 



CONTRACTOR                                             29                            ACCEPTING OFFICER 

           BHARAT HEAVY ELECTRICALS LIMITED, 
UNIT: TIRUCHIRAPALLI - 620 014 

CIVIL ENGINEERING DEPARTMENT (TOWNSHIP) 
 

NORMS FOR QUALIFICATION 
 

Name of work:          Maintenance of Street Lights in Township, Nehru Nagar,  
                                   Reservoir, Vengur and Puthapuram etc.,                         
                                    
Tender Schedule No.  CT: TS: 003 / 17 – 18 

Estimate Value:  
Rs. 6.70 Lakhs 

S. No. ELIGIBILITY: 

1. 
Separate registration for EPF, ESI, GSTIN No., PAN & Service Tax, It Returns acknowledged 
by IT office, Profit & Loss account and balance sheet certified by the auditor for the last 
three years (2013-14, 2014-15, 2015-16). 

2. Average annual turnover for the last 3 (three) financial years (2014–15, 2015-16, 2016-17) 
ending 31st March, shall be at least 30% of the estimated cost. 

3. 

During the last seven years ending (i.e.) from 01st June 2010 to 31st May 2017 should have 
successfully completed works either 
 
Three Similar completed works costing not less than the amount equal to 40% of the 
estimated cost. 
                                                            (or) 
Two similar completed works costing not less than the amount equal to 50% of the 
estimated cost. 
                                                            (or) 
One similar completed works costing not less than the amount equal to 80% of the 
estimated cost. 
 
Similar Works means Electrical Works 

4. Valid Electrical EA / ESB / EB License in the name of contractor from competent authority. 

5. 
Latest Solvency Certificate (obtained before 6 months from the date of tender opening) 
from Nationalized / Scheduled Bank shall be at least for a value of 40% of the estimated 
cost.  

6. 
Equipment List to be Deployed: 
Multimeter, Megger, Tongtester, Heavy duty (Hammering) drilling m/c with F/R, Wall cutting m/c, 
Heavy duty lug gripper and Single Phase Welding Machine. 

7. 
Qualified Staff to be deputed: holding valid Competency Certificate 
Min. of Supervisor                                                               -   1 No. 
Min. of Wireman / Electrician   E B B license holders         -   3 Nos.                     
Min of helper (unskilled Worker)                                         -   2 Nos. 

 
Note: 
       

1. All the required document’s copies should be attested by the Gazzeted officer & self-
Attested. 

2. If the Work completion certificate produced is of composite nature like electrical, 
Airconditioning, Fire Alarm etc., individual breakup value of each work shall be 
mentioned separating labour & material. 

3. The value indicated in the above Qualification Norms represents the total value of 
Electrical Work (Labour + Material). 
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BHARAT HEAVY ELECTRICALS LIMITED 
TIRUCHIRAPPALLI - 620 014 

CIVIL ENGINEERING DEPARTMENT (TOWNSHIP) 
QUALIFICATION PROFORMA 

 
1. Name of applicant  : Shri / M/s 
 
2. Nationality  : Indian        othe  
 
3. Address  : ……………………………………………………….. 
    ……………………………………………………….. 
    ……………………………………………………….. 
    ……………………………………………………….. 
 
4. Telephone No. :  
 
 
 Fax No.  :               E-mail: 
 
 
5. Constitution  Individual   Sole Proprietorship concern 
 
    Partnership Firm  Private Ltd. Company 
 
   Public Ltd. Company  
 
 
6. In case of Limited Liability Company or Company  : 

Limited by Guarantees. 
A)  Amount of paid-up-capital 

 
7. Enclose a chart showing Company Organization 

indicating various factories / workshops / sites / 
divisions etc., with levels and names of key 
personnel and clearly depicting the reporting and 
functional relationships.  Also give brief write-up on 
the functions and responsibilities of each entity. 
 

8. Details of Owner / Partners / Directors (Strike out 
whichever is not applicable) 
 

 
Sl. 
No. 

Name & Designation Occupation 
Address 

Telephone 
No. 

Fax No. E-mail 

 
 

To be furnished in 
separate sheet - 

    

 
9. 

 
Value of property owned, Certificate to be 
produced from the Revenue Department. 
 

 

10. Does the applicant maintain any office for 
preparing designs, drawings, bills, etc. 
 

 

11. Does the applicant possess facility to set up 
laboratory for Quality Control at site of work.  If 
so please furnish full details of organization, 
equipments, tools, etc. 

 

 
12. Is the individual/sole proprietor/any partner/ 

directors of company: 
 

 
(a) Dismissed Government Servant Yes       No   
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(b) Having business banned/suspended by any   Yes       No   
  government in the past       
 
(c) Convicted by a court of law Yes       No   
 
(d) Retired Engineer / Official from Engineering   Yes       No   
 Departments of Govt. of India within last two 

years 
      

 
(e) Director or partner of any other company / firm  Yes       No   
  enlisted with CPWD or any other department       
 
(f) Member of Parliament or any State Legislative  Yes       No   
  Assembly    If answer to any of the above is 

‘Yes”, furnish details on a separate sheet. 
 

      

13. Name of person holding power of attorney. 
(Copy to be enclosed) 
 

……………………………………………
……… 

 (a) Nationality Indian   Other   

 (b) Liabilities   

 

14. Name of Banker with full address 
(Note: Banker’s report in original preferably in 
sealed cover, giving the financial capacity to 
handle works of the required magnitude should 
be  enclosed) 
 

…………………………………………

…………………………………………

…………………………………………

……………………………………….. 

15. Place of business 
 

 
………………………………………… 

16. Date of commencement of business  

17. Details of Income Tax paid during last   three 
years. 
 

1.   2015-16 
2.   2014-15 
3.   2013-14 

 
18. State  whether  Income  Tax  Returns  filed 

Acknowledged by IT Office, Audited report  
for Profit and Loss Account & Balance Sheet  
for last three years enclosed 
 

1.   2015-16 
2.   2014-15 
3.   2013-14 

 

19. Contractor’s capital in the business. (in case of 
partnership, please mention percentage of 
shares and amount) 
 

 

20. Quantum of business done during last three 
financial years 

1.   2015-16 
2.   2014-15 
3.   2013-14 
 

21. Value of fixed assets of the business in the last 
three years 

1.   2015-16 
2.   2014-15 
3.   2013-14 

 
22. Guarantee limits (if any) enjoyed by the firm.  
 
23. Over-draft limits (if any) enjoyed by the firm.  
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24. Details of  Technically qualified  staff :-  

Sl. 
No. 

Name and Designation 
 

Qualification Experience and  
Specialization 

Remarks if any 

  
 
 
 

   

 
25. Whether the details of T & P, Machinery,  Yes       No   

 Equipments and work shop as per  
Annexure – I given.    

      

 
26. Whether enlisted with  any other  Department Yes       No   
 (a) If yes, give details: 

 
 

 (i) Name of Department & address …………….…………………..………………. 
 (ii) Money limit ………..……………………………………. 

 (iii) Enlistment No. & date ………………………………………………… 

 (iv) Valid up to   

 
27. License No. and validity of license obtained  from Dy. Chief 

Inspector of Factories / Assistant Commissioner of Labour 
 

 

28. Whether the applicant has registered his workmen under 
Employees’ State Insurance Act.  If so, code number may be 
furnished.   
 

 

29. Whether the applicant has registered his workmen under 
Employees’ Provident Funds and Miscellaneous Provisions 
Act ?.  If so, the code number may be furnished 
 

 

30. Is any person working with the applicant as a Yes       No   
 near relative of the Officer / Official of BHEL   

   
      

(a) If yes, give details       
 

 (i) Name   …………………………………………… 

 (ii) Staff No. …………………………………………… 

 (iii) Designation & Department …………………………………………… 

 (iv) Unit …………………………………………… 

 
31. Details of similar works completed during the last seven years (To be submitted in separate 

sheet as per Annexure-II.)    
 

32 Certificates from clients in original as per proforma given in Annexure -III for all eligible works. 
 

 
33. 

 
Certificates: 
 

(i) I/We (including all partners) certify that I/We have read the Preamble & Terms and conditions 
and shall abide by them. 
 

(ii) I/We certify that the information given above is true to the best of our knowledge.  I/We also 
understand that if any of the information is found wrong, I/We am/are liable to be debarred. 
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(iii) I/We certify that I/We will not get myself / ourselves registered as contractor(s) in   BHEL under 
more than one name. 
 

(iv) (a) I certify that I did not retire as an Engineer of Gazetted rank or as any Gazetted Officer 
employed on Engineering or Administrative duties in any Engineering Department of the 
Government of India during the last two years.  I also certify that I have neither such a 
person under my employment nor shall I employ any such person within two years of his 
retirement except with the prior permission of the Government.  (For Individuals seeking 
enlistment in their own name). 

 (b) We certify that none of the partners/directors retire as an Engineer of Gazetted rank or 
as any Gazetted Officer employed on Engineering or Administrative duties in last two 
years.  We also certify that we have neither under our employment any such person nor 
shall we employ any person within two years of his retirement except with the prior 
permission of the Government.  (For partnership firms and limited companies). 

 
Signature(s) of the applicant(s) 
 Name     Signature           Address  

          (Seal in case of  Firm) 
1. ……………………………………... …………………………. ………………………………… 

2. ……………………………………... …………………………. ………………………………… 

3. ……………………………………... …………………………. ………………………………… 

4. ……………………………………... …………………………. ………………………………… 

5. ……………………………………... …………………………. ………………………………… 

 
Date: 
 
NOTE: 1) All the relevant certificates, details etc. should be attached with the application. 

2) The terms that are not applicable may be scored out. 
 

Details of documents attached:-      
 

1. 

2. 

3. 

4. 

5. 

6. 

7. 
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ANNEXURE - II 
 
 
 

 
DETAILS OF SIMILAR WORKS COMPLETED DURING THE LAST SEVEN YEARS 

(FROM 01 06 2010 TO 31 05 2017) 
 

Sl. 
No. 

 

Name of 
work & 
Agreement 
No. 

Date of 
commence
ment 

Date of completion 

Reasons for 
delay & 
compensation 
levied, if any 

Work order 
Value 

Gross cost of completion Name, 
designation & 
complete 
address of 
the authority for 
whom 
the work was 
done 

  
 
 

Stipulated 

 
 

Actual 
Including cost of 
cement, steel 
reinforcement & 
strl. steel 

Excluding cost 
of cement, steel 
reinforcement & 
strl. steel 

  

 
 
 
 
 
 
 
 
 
 
 
 

         

 
DETAILS OF WORK COMPLETION  CERTIFICATES,  WORK  ORDERS ETC. ARE TO BE FURNISHED 
 

 
 



CONTRACTOR                                             35                            ACCEPTING OFFICER 
 

ANNEXURE - III  

CLIENT’S CERTIFICATE REGARDING PERFORMANCE OF CONTRACTORS 
 
Name & Address of the Client 
  

…………………………………………………………… …………. 

………………………………………………………………………. 

 
Details of works executed by Shri. M/s 
…...………………………………………………  

 
...………………………………………………… 

 
1. Name of work with brief particulars  : 

2. Agreement No. and date   : 

3. Date of commencement    : 

4. Stipulated date of completion   : 

5. Actual date of completion   : 

6. Details of compensation levied for delay, if any: 

7. Tendered amount    : 

8. Gross amount of the work completed  : 

9. Name and address of the authority under : 
 whom work executed 
 
10. Whether the contractor employed qualified : 
 Engineer/Overseer during execution of work? 
 
11. (i) Quality of work (indicate grading)  : Outstanding/V.Good/Good/Poor 
 (ii)  Amount of work paid on reduced rate : 
       basis, if any 
 
12. (i)    Did the contractor go for arbitration? : 
 (ii)   If yes, amount of claim   :  
 (iii)  Amount received    : 
 
13. Comments on the capabilities of the contractor 

(a) Technical Proficiency   :  Outstanding/V.Good/Good/Poor 
(b) Financial Soundness   :  Outstanding/V.Good/Good/Poor 
(c) Mobilization of adequate T & P  :  Outstanding/V.Good/Good/Poor 
(d) Mobilization of manpower  :  Outstanding/V.Good/Good/Poor 
(e) General behaviour   :  Outstanding/V.Good/Good/Poor 

 
NOTE:  All columns should be filled in properly. 
 

Signature of the Certifying Officer 
with Official seal. 
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GENERAL AND SPECIAL CONDITIONS OF CONTRACT 
 

GENERAL CONDITIONS 
 

1. No night work will be permitted without the written permission of the Engineer – in – charge. 
 

2. Bulkage test on the sand to be used on the work should be conducted periodically to arrive at the correct 
quantity of sand to be mixed for the different proportions as and when required. 

 
3. Items of work other than those mentioned in the Bill of Quantities (Tender Schedule) attached hereto will 

be carried out at the rates to be fixed by this organization as per relevant clauses of the General Conditions 
of Contract. 

 
4. (a) On the written request from the contractor Water required for the work may be provided by this 

organization at only one point at the site of the work at free of cost. In case of failure of water supply, 
the Contractor will have to make his own arrangements for water without any extra claims until supply is 
restored. BHEL does not accept any liability whatsoever for non-supply or delay in the supply of water under 
any circumstances. The contractor shall ensure that there is no wastage of water otherwise supply of water, 
is liable to be stopped at contractor’s risk and cost. 

 
5. Permission for erection of temporary work sheds etc., at site will have to be obtained from BHEL in writing 

in advance.  
 

6. The works contract to be entered into with the successful tenderer will be governed by the BHEL revised 
General Conditions of Contract in force. 

 
7. The successful tenderer / Contractor shall observe all safety regulations and take necessary safety 

precaution as called for under the “BHEL General Conditions of Contract and Safety Precautions” enclosed 
herewith. 

 
8. In all matters of dispute, the decision of the General Manager, Bharat Heavy Electricals Ltd., Tiruchirappalli 

– 620 014. shall be final and binding on the tenderer / contractor. 
 

9. Some changes are likely in the quantities furnished as well as in the layout, design and specifications of 
the work. The rate quoted shall be deemed to be inclusive of all such contingencies. 

 
10. All the materials supplied by the contractor should conform to the relevant IS/BS/ISO/EN/ TNBP 

Specifications and got approved by the engineer-in-charge. 
 

The Contractor should engage technical persons and workmen with the following qualifications for works 
as detailed below and the contractor shall carry out the health Performance check at his cost for the 
workmen engaged in the work through a registered medical practitioner and produce the certificate on 
demand. 
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SPECIAL SPECIFICATIONS FOR ELECTRICAL WORKS AT BHEL 
 

1. SCOPE :  
 
The Specifications provide for the manufacture, testing before shipment, delivery at site, erection and 
setting to work of the electrical installation of the buildings of BHARATH HEAVY ELECTRICALS LIMITED. 
The requirements are set out below. 

 
Unless otherwise specified in this specification, the work shall be carried out in accordance with the 
“GENERAL SPECIFICATION FOR ELECTRICAL WORKS IN BHARAT HEAVY ELECTRICALS LIMITED” 
and under the terms laid down in the “General conditions of contract”. 

 
2. LOCATION: 

 
The location is shown in the attached blue print. The exact location will be shown by the Engineer at site. 

 
3. ATMOSPHERIC CONDITIONS :  

 
The equipment supplied shall be suitable for operation under the following atmospheric conditions at site. 
 

Maximum temperature in shade  = 120o F 
Maximum temperature in the sun = 150o F 
Humidity    = 60-90 

4. LAYOUT :  
 
The electrical installations proposed is shown in the enclosed drawing. Other Particulars are given in the 
statement enclosed. 

 
5. LEVELS OF ILLUMINATIONS :  

The contractor is at liberty to put forward his own specific recommendations after taking into consideration 
all factors. 

 
The illumination shall be uniformly distributed, harsh shadows prevented and direct and reflected glare 
avoided. Proper directions of light shall result in adequate and comfortable illumination. 

 
6. SPECIFICATION FOR WIRING :  

Wiring points and run of mains as per IS 732 or any relevant IS specification and Indian Electricity rules. 
The wiring and mains, unless otherwise stated in the tender shall be carried out in Multi core cable PVC 
insulated PVC sheathed of approved make on 18mm to 25mm PVC tube Avon / Finolex. The cable size for 
the main shall be 6sq.mm. Prior to erection the teakwood fillets should be painted all over with one coat of 
approved make of distemper or paint of colour to match with surroundings. 

 
Counter sunk MS screws are to be used for securing the fillet to the teakwood plugs and these are to 
counter sunk 1.6mm clear below the surface of the fillet, the counter sunk space being filled with putty flush 
with the surface of fillets. 

 
Pipe Clamps manufactured by any approved firm with the prior permission of the Engineer shall be used. 
Each must have more than two cables. Cable of size about 1sq.mm to 6sq.mm. if used shall have separate 
pipe for more cable. 

 
The wiring shall be carried out on the looping – in system. The teakwood boxes of approved pattern shall 
be used on the job. 
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7. MATERIALS AND WORKMANSHIP :  

All materials used for the work shall be approved manufacturer and shall be suitable for the special purpose 
for which they are employed. They shall be of first class and capable of satisfactory operation in tropics 
with humid atmospheric conditions. 

 
Unless otherwise specified they shall conform to the requirements of the appropriate Indian Standards / 
B.S.S where these are not available the American Standards shall be followed. The workmanship shall be 
high grade and the entire installation shall be carried out in accordance with best mode of practice. 

 
The main cables and all wiring and accessories used shall be of the highest quality throughout. The wiring 
mains, cables and accessories required for a block or building should be of the same pattern, kind and 
quality throughout. Different kinds of wires etc., of different manufacturers will not be permitted on the job. 

 
a. The switches and plug and sockets shall be porcelain base with bakelite covers. 
b. The ceiling roses may be of approved bakelite type. 
c. The lamp holders for all fittings shall be oxidized, copper or brass. 
d. All wooden boards, round blocks should be varnished with two coats of best quality varnish. 

8. FITTINGS AND FIXTURES :  
 
The fittings and fixtures should be dust proof and those for out – door should be watertight and weather 
proof in conditions. They shall be capable of easy maintenance and shall allow easy renewal of bulbs. All 
accessories shall be of the enclosed type with terminals brought out for easy inspection and maintenance. 

 
Installation of fitting, distribution boards etc., shall include any internal wiring of such fittings, mountings and 
connection to point wiring switches etc., shall be complete in all aspects. Unless otherwise specified all 
fittings shall be provided with bulbs and shades. 

 
9. EARTHINGS :  

 
The earthing of the metal clad switches, cable boxes and accessories shall be in a manner approved by 
the Engineer and shall be bare No.8 GI wire with GI earth electrode. Suitable arrangements for 
disconnection should be provided above and ground for testing purposes. All metal clad switches, 
distribution boards etc., should be earthed efficiently and above work should be carried out by contractor’s 
expenses. No separate rate will be paid for the earthing of the entire system as per ISI codes of practice. 

 
10. SUPPLY SYSTEM :  

 
The supply system will be A.C.400 volts 3 Phase 50 cycles 250 volts between Phase and neutral. 

 
11. ADDITIONS & DEVIATION WORK :  

 
The contractors will be required on receipt of notice in wiring to carry out additions or deviations found 
necessary during or prior to the execution of the work at the accepted rates. 

 
The layout of the lamps, fittings, etc., indicated in the specification, drawings are only tentative. The tenderer 
shall base the offers as far as possible on the layout set out in this specification. 

 
In the event of the tenderers finding the specification not in line with their manufacturers normal design 
practice and wish to depart in any respect for this specification they may do so subject to the condition that 
such departure will not result in the safety of the installation being violated in any respect but ensure more 
economical, efficient and modern installation. 
 

12. MODE OF WORK :  

i. The Contractor should post a Resident Engineer with full powers for entering into agreements and receiving 
payment etc., 
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ii. The Contractor should adhere to the following programme of work. 

a. As soon as plastering in each room is completed, battening have to be started. 
b. After completion of battening the Contractor will wait till the white washing is     completed. 
c. Immediately after white washing is over, wiring should be completed. Fittings should be installed after 

the doors and windows are provided. 
 

iii. All the materials and men should be collected and kept at site as the work has to be progressed very fast 
and in step with the civil progress at every stage. If the work is not in progress as per a programme given 
by BHEL, penalty clause will be applicable unless of course the building is not ready to start the work. 

 
 

iv. The Contractor should closely watch the progress in each building and should start the work without further 
reference. 

 
v. Recovery towards materials not provided for in Schedule will be made at stores issue rates plus 

departmental charges at 20 % or the market rates, whichever is higher plus sales tax if any. The issue of 
such materials will be made only to the extent available. 

 
13. CONTRACTOR’S LICENCE AND COMPETENCY CERTIFICATE FOR SUPERVISORS AND WIREMEN:  
 

Tender received only from the licensed Government Contractors will be considered. The electrical 
installation works should be carried out only by Supervisors and or Wiremen only in possession of the 
Competency Certificate issued by the Government. The tenderers should furnish invariably along with the 
tenders, their contractor’s license No, as issued by the Government whom the Contractor is going to employ 
on the electrification work. 

 
The work is to be carried out only by the Contractor and not through sub-contractor or any other Agencies.  

 
The contractor should possess a minimum of five years experience in executing major contract works in 
PVC conduit wiring, in Government organization and projects after obtaining the Contract License from the 
Government. 

 
14. Completion Report should be submitted in the proforma as per appendix, ’F’ of IS 732, if required.  
  
15. The contractor should be present at the time of inspection of the installation by the Electrical inspector. Any 

defects should be rectified by the contractor at free of cost. 
 
16. If the cable has to be laid in ground, the following specification should be followed. For one run of cable 

trench should be excavated to such a depth, the cables will be laid at a minimum depth of 0.75 meter. A 
layer of sand should be spread below as well as above the cable and covered with one layer of brick. If two 
or more cables are run, they should be laid in a horizontal plane and the cables be separated by placing a 
brick between them and 0.075 meter deep layer of sand should be spread below as well as above the 
ground level. The trench should be duly covered after laying of cables, spreading of brick etc.,  In case 
where cable have to be taken across the road, pipe will be issued by BHEL free of cost at store. However 
if pipes are already available across the road, then cable will have to be taken through that only. Cable 
route / joint indicators should be provided at suitable distances.  

 
17. In case of open trench / walls / column cables have to be taken with proper clamping either in cable rack / 

walls / columns. The clamps have to be supplied by the contractors. 
 
18. End terminations for the cable includes supply and using solderless crimping type tinned copper lugs, 

glands and if necessary cable adopter boxes with 8SWG 7/20 GI wire. 
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19. Cubicle / Floor mounting switch board should be manufactured by the reputed manufacturers who have 
sufficient experience in the manufacture of electrical switch boards. The switch board has to be approved 
by us before despatch to workspot. 

20. Switches, fuse distribution board, switch fuses should be of any one of the following makes, 
 

a. M/s. English Electric Co., of India Ltd., 
b. M/s. Larson & Turbo Ltd.,  
 
c. G.E.M.                       f. Siemens  

 
d. Anchor                       g. Standard  

 
e. Bosma                        h.G.E.C. 
 

21. Light Fitting should be of either one of the following makes. 
 
a. Philips                    d. G.E.C.              g. Cema 

 
b. Flurocraft               e. Cecom 

 
c. Bajaj                      f. Crompton 

 
22. Ceiling fans should be either of the following makes. confirming to IS 374 / 1979 

 
a. Orient                  d. Usha.              

 
b. Crompton            e. Ganesh 
 
c. Khaitan                 f. Asha 
 

23. The DP switches, SP switches and switches, Plugs, sockets shall be of standard make agreeable to the 
Engineer-in-charge and should be certified by I.S. 

 
24. All the wiring materials supplied by the contractor should conform to the relevant IS / BS specifications. In 

case of PVC / Steel conduit wiring, the switches, plug sockets, regulators and  other controls should be 
mounted on metal / teakwood boxes. These boxes as well as all metal boxes used for street light control 
should fabricated as per IS 5133 (Part I) 1966. 

 
25.  All the materials shall be approved by engineer in charge 

 
26. SAFETY MEASURES:  

 
a. A list containing the name of persons who are working, their age, designation, pay, nature of work is to be 

furnished immediately on receipt of work order, in triplicate. 
 

b. The work should be carried out in the presence of contractor’s supervisor and prior permission should be 
obtained from the concerned supervisor and the section before starting the work. 

 
c. In case of cable laying work, the work should be carried out after getting the prior permission from the 

concerned electrical supervisor and Civil department for digging the road when it is required to ensure the 
proper precautions are taken. 

 
d. While digging the road, a good barricade and proper sign boards should be provided in the area. 
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e. While erecting the poles, proper safety precautions such as supporting the poles, tieing with ropes, suitable 
lifting tackles etc., are to be adhered. 

 
f. While working at heights, proper platform, ladders, safety belts, etc., should be used. 

 
g. The necessary safety equipments such as gloves, lineman’s belt, helmet etc., must be issued to the workers 

and to be used at work. 
 

h. If Contractor’s workmen are found to violate the safety regulations, punitive action will be taken by withholding 
a sum of Rs.100/- to 500/- for each violation. 

 
i. These safety measures shall be deemed to form an integral part of the work order / agreement. 

 
27. RETURNING OF OLD MATERIALS :  

 
In case of removal of old materials, they have to be returned to our stores by the contractor at his cost. 
 
Important Note: 

 
All the specifications related to Street Light Maintenance work is applicable. Remaining conditions not 
applicable.  
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TERMS AND CONDITIONS REGARDING COMPLIANCE WITH VARIOUS LABOUR 
LAWS BY THE CONTRACTORS FOR BHEL 

 
1. The Contractor shall not employ in connection with the work any person who has not completed 18 years 

of age. 
 
2. The Contractor shall in respect of labour employed by him either directly or through subcontractors, comply 

with or cause to be complied with the following statutory provisions and rules and in regard to all matters 
provided therein. 

 
a) The Contract Labour (Regulation & Abolition) Act 1970 and the related Tamil Nadu Rules. 
b) The Minimum Wages Act 1948 and the related Tamil Nadu Rules. 
c) The Payment of Wages Act 1936 and the related Tamil Nadu Rules. 
d) The Factories Act 1948 and the related Tamil Nadu Rules. 
e) The Employee’s Provident Fund & Miscellaneous Provisions Act 1952. 
f) The Employees State Insurance Act 1948. 
g) The Workmen Compensation Act 1923. 
h) The Industrial Disputes Act 1947. 
i) The Payment of Bonus Act 1965. 
and any other law or modifications to the above or to the Rules made thereunder from time to time. 

 
REGISTRATION AND LICENSING 
 
3. Every Contractor shall register his name with the Welfare Section of BHEL before taking up the work 

awarded to him by giving the following information and getting a Code Number :  
 

a) The Name of the Contractor. 
b) Nature of Contract Work 
c) Period of work 
d) Number of maximum labour employed by him on any one day. 
e) License No. & Date (Applicable in case of contractor employing 20 or more workers) 
f) Whether enrolled for PF, ESI, etc., and enrolment No. 

 
This information is called for, for the purpose of informing the Inspectorate of Factories whenever they call 
for information regarding contracts. 

 
4. The Contractor employing 20 or more workmen is required to obtain license from the authorities (The 

Deputy Chief Inspector of Factories / Assistant Commissioner of Labour as the case may be). The license 
shall be amended and / or renewed wherever, there is an increase in the workmen employed by him or in 
the event of contract being extended or renewed. The Contractor shall inform the license number to the 
BHEL Management before taking up the work. 
 

5. The Contractor (Licensed or unlicensed) shall promptly furnish every information and document required 
by BHEL authorities for the purpose of fulfilling their obligations as Principal Employer and / or Occupier of 
the Factory and shall render all necessary assistance for the same. 

 
WAGES 
 

The tenderer has to ensure payment of Minimum Wages as per Tamil Nadu State Minimum Wages 
as applicable under law from time to time.   

 
The labourers engaged in this contract shall be paid additional payment as mentioned below in 
addition to the payment of Minimum wages as stated above. 
Normally the revision will be with effect from 1st April of every year. Tenderers are requested to 
quote their offer after taking into account of the above factor also. 

  
a) Unskilled Worker  Rs. 3200 per month 
b) Semi-skilled Worker  Rs. 3700 per month 
c) Skilled Worker / Supervisor Rs. 4100 per month 
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Also the labourers shall be paid a minimum bonus which shall be 8.33% as per the payment of 
Bonus Act 1965 for the total wages paid (i.e.) Payment of minimum wages and additional payment 
as mentioned above. 

 
The Contractor shall have to remit EPF & ESI contributions at the rates applicable under law to the 
authorities concerned for the total wages paid ( i.e.) Payment of minimum wages and additional 
payment as mentioned above. 

 
At present the Tamil Nadu State Government Minimum wages declared is enclosed for your 
reference (Ref. Page No. 12).  

 
6. The Contractor shall fix wage periods in respect of which wages shall be payable. No wage period shall 

exceed one month. 
 

7. The Contractor shall ensure payment of wages to the contract labour employed by him within three days 
from the end of wage period in case the wage period is one week or a fortnight and in all other cases before 
10th day of the following month. 

 
8. All Payment of wages shall be made on working days at the work site and during the working time and on 

date notified in advance. In case the work is completed before the expiry of the wage period final payment 
shall be made within 48 hours of the last working day. 

 
9. Where the employment of any worker is terminated by or on behalf of the Contractor, the wages earned by 

him shall be paid before the expiry of the second working day from the day on which his employment is 
terminated. 

 
10. Wages due to every worker shall be paid to him direct or to the person authorized by him in this behalf. All 

wages shall be paid in current coin or currency in both. 
 

11. The Contractor shall ensure the disbursement of wages in the presence of such authorized representative 
of BHEL Management. 

 
12. The above payment shall be verified by the authorized officer / representative of BHEL with the following 

certificate of the payment sheet “Certified that the amount shown in Column No…….…. has been paid to 
the workmen concerned in my presence on ………..at……………. 

 
13. A certificate of payment shall be furnished in duplicate by the Contractor to the Engineer in charge each 

month in Form ‘A’. 
 

14. A notice showing the wage period and the place and time of disbursement of wages shall be displayed at 
the place of work and a copy to be sent to the Welfare Department by the Contractor under 
acknowledgement. 

 
15. Notices showing the rate of wages, weekly rest  days, hours of work, wage period, date of  payment of 

wages, names and addresses  of the Inspector having jurisdiction, the date of unpaid wages shall be 
displayed  in Tamil and English in conspicuous  places at the establishment and  at work site by the 
Contractor. The Contractor shall inform the BHEL Management every month the details of contract labour  
engaged  for contract in this following form :  

 
a) Serial Number 
b) Location 
c) Period of work 
d) No. of contract labour engaged during the month 
e) No. of days worked 
f) No. of men worked 
g) Wages paid to workers 

  
The above statement shall be furnished to BHEL Management at the end of every month. 
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REGISTERS AND RECORDS AND COLLECTION OF STATISTICS 
 
16. The following documents / formats under Contract Labour (Regulation & Abolition) Act 1970 and Tamil 

Nadu Rules thereunder shall be maintained by each contractor. 
a. Register of persons employed by the Contractor. 
b. Employment Card 
c. Service Certificate 
d. Muster Roll, Wage Register, Deduction Register, Wage slip, Overtime Register, Register of Fines, 

Register of Advances etc., 
 

17. The Contractor shall display the abstract of the Contract Labour (Regulation Abolition) Act and the Rules 
thereunder both in English and Tamil. 
 

18. Half yearly Return shall be sent by the Contractor in duplicate to the Licensing Officer. 
 

19. The Contractor shall submit the returns required under the Contract Labour (Regulation & Abolition) Act 
1970 periodically to BHEL Management. 

 
20. The Contractor shall without fail give up to date information in writing of the attendance of the workers 

employed by him. 
 

21. The Contractor shall ensure that his workers keep and produce their Employment Card when coming to 
duty and take them back when leaving duty. 

 
22. All the above registers and records shall be preserved in original for a period of three years. All the registers, 

records and notice maintained under the Act and rules shall be produced on demand by Inspector or any 
authority under the Act. 

 
WORKING HOURS AND WORKING CONDITIONS 
 
23. No worker shall be required or allowed to work on Sunday unless he has or will have a holiday on anyone 

of the three days before or after the said day. 
 

24. The Contractor shall inform BHEL Management in the prescribed form details of the contract workers 
scheduled to work on Sunday, the day of rest and also indicate the substituted holiday in lieu thereof. This 
shall be intimated two days in advance before his workmen are booked for work on Sunday. 

 
25. The contract labour working for more than nine hours in any day or for more than 48 hours in any week 

shall be paid wages at the rate of twice the ordinary rate of wages in accordance with the provisions of 
Sections 59 of the Factories Act 1948. 

 
26. The Contractor shall provide all safety devices and personal protective equipment to his workmen at his 

own cost and shall ensure that his workmen wear / use such devices or equipment provided to them while 
doing the work and there should not be any relaxation on this. 

 
27. The Contractor shall give four paid National Holidays to his workers, viz., 26th January, 1st May, 15th August 

and 2nd October. 
 

28. The Contractor shall ensure that his workmen vacate the premises after the shift is over. 
 

29. The Contractor shall give leave with wages to his workmen who have worked for a period of 240 days or 
more in the Factory premises during a calendar year.  This leave shall be allowed during the subsequent 
calendar year at the rate of one day for every 20 days of work performed by the worker during the previous 
calendar year.  The worker whose services commences on a day other than the first of January shall be 
entitled to leave with wages at the above rate (One day for every 20 days of work) only if he had worked 
for a minimum of 2 /3 of the total  number of days in the reminder of the calendar year. This leave will be 
admissible only during the subsequent calendar year. 

 
30. No woman worker shall be required or allowed to work in the Factory except between the hours of 6.00 

A.M. and 7.00 P.M. 
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31. The Contractor shall comply with the provisions relating to Welfare and Health facilities as provided in the 
Contract Labour (Regulation and Abolition) Act 1970 read with the Tamil Nadu Contract Labour Rules 1975. 

 
 
NOTICE OF ACCIDENTS 
 
32. Notwithstanding anything contrary to this, in the event of accident the contractor shall be required to fill 

injury report and submit the Engineer in charge immediately and ensure the compliances of ESI / 
Workmen’s compensation Act, Factories Act and Rules made thereunder. He shall also maintain a register 
of accident as per the Act. 
 

33. The Contractor shall get the contract labour engaged by him insured under Workmen’s Compensation 
policy from General Insurance Corporation of India before actually starting the work of contract.  The 
insurance coverage should be for the entire period of Contract. The Contract shall comply with the 
provisions of the Workmen’s Compensation Act 1923. (This should be read in conjunction with the 
provisions of ESI Act )  

 
COVERAGE UNDER THE ESI ACT / PF AND MISCELLANEOUS PROVISIONS ACT 
 
34. The contractor shall ensure that all his workmen are covered under the Employee’s State Insurance Act 

and produce to BHEL such Registration Number / Enrolment Number before executing the contract work. 
 

35. The Contractor shall regularly pay the amount of contribution. i.e., employer’s contributions as well as 
employees’ contribution pursuance of the above scheme as fixed from time to time. The Contribution 
payable presently is 1.75% wages to be recovered from his workmen and 4.75% of wages to be contributed 
by the Contractor. Contributions recovered from employee and contribution made by the contractor may be 
rounded to the next higher multiples of five paise. 

 
36. The Contractor shall take note of any amendment that may be brought forth in the above contribution rate 

and act accordingly. 
 

37. The contractor shall ensure that his workmen are covered under the EPF & Miscellaneous Provisions Act 
1952 and accordingly produce to the BHEL Management the registration / enrolment number before 
awarding of contract work.  As per the existing provisions every worker shall be entitled and required to 
become a member of the fund. The employee’s contribution payable at present is 12% of wages which will 
be recovered by the contractor from the wages of his workmen and the contractor should pay equal 
contribution. The contractor is also liable to pay any administrative charges in this behalf that may be 
decided from time to time. It will be the responsibility of the contractor to ensure such contribution payable 
in respect of workmen employed through sub-contractors also. 

 
38. The Contractor shall take note of any amendment in the rate of contribution payable under the scheme 

from time to time. 
 

39. The Contractor shall within seven days of the close of every month submit to BHEL a statement showing 
the amount of contribution payable / paid for employees engaged by him or through him and shall also 
furnish to BHEL such information as Principal Employer is required to furnish under the provisions of the 
ESI Act and PF as well as the schemes made thereunder to the authorities concerned. 

 
40. Whenever any sum of money is found to be recoverable from or payable  by the contractor under the above 

Act, the sum shall be deducted from any sum that may be due or which at any time thereafter may become 
due to the Contractor under this contract or under any other  contract or from his security deposit.  In case 
the recoveries are not sufficient to satisfy the claim, the contractor shall pay the balance thereof on demand.  
In case any recoveries are made under this clause from security deposit, the contractor shall immediately 
thereafter pay such further sums as may be required to replenish the shortage caused by such recoveries 
in amount of security deposit. 

 
41. The Contractor shall abide by all the labour and other laws applicable to contract labour / worker under this 

contract  and shall at all times keep BHEL indemnified against all loses, claims, prosecutions under any 
law. 
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42. In case of non-compliance of any of the provisions of the Acts and in case BHEL having complied with the 
same, BHEL will be entitled to recover the same from the contractor / sub-contractor. 

 
43. Non-exercise of any of the powers or rights available to BHEL hereunder or under any law, shall not in any 

way operate as waiver thereof. 
 

Note:  The Specimen forms for the following are available in BHEL. 
 

1. Form ‘A’  - Payment Certificate 
 

2. Form IV   - Application for License 
 

3. Form XIII  - Register of Workmen employed by contractor 
 

4. Form XIV  - Employment Card 
 

5. Form XV  - Service Certificate 
 

6. Form XVI  - Muster Roll 
 

7. Form XVII  - Register of wages 
 

8. Form XIX   - Wage slip 
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CHAPTER- I 
 

1. DEFINITIONS 
 
In these General Conditions of Contract, the following terms shall have the meaning hereby assigned  
to them except where the context otherwise requires:- 
 
a) The “CONTRACT” means the documents forming the tender and acceptance thereof, together with all 

documents referred to therein including General and Special Conditions of Contract, Schedules ‘A’, ‘B’, ‘C’, 
‘D’, ‘E’, and / or General Summary attached to the form of tender, the     Bharat Heavy Electricals Limited, 
Schedule of Rates as amended and in force the Specifications and the Drawings.  All these documents as 
applicable taken together shall be deemed to form one Contract and shall be complementary to one 
another. 
 

b) The “TENDER DOCUMENTS” means the form of Tender the applicable Schedules ‘A’, ‘B’, ‘C’, ‘D’, ‘E’, and/ 
or General Summary, General and Special Conditions of Contract and the Specification and / or Drawings 
as given to Contractors on payment for the purpose of preparing their tenders. 
 

c) The “WORK” means the work described in the tender documents in individual work orders and/or 
accompanying Drawings and Specifications as may be issued from time to time to the Contractor by the 
Engineer–in– charge within the powers conferred upon them, including all modified or additional works and 
obligations to be carried out either at the site or at any Factory Workshop or other place as required for the 
performance of the Contract. 

 
d) The “SITE” means the lands and/or other places on, in into or through which the work is to be executed 

under the Contract or any adjacent land, path or street which may be allotted to or used for the purpose of 
carrying out the contract. 

 
e) The “CONTRACTOR” means the individual, firm or Company, whether incorporated or not undertaking the 

work and shall include the legal personal representatives of such individuals or the persons composing the 
firm or Company, or the successors of the firm or Company and the permitted assigns of such individual or 
firm or Company. 

 
f) The “Engineer–in–charge” means the Engineer who is in charge for the works referred. 

 
CHAPTER II 

 
SCOPE OF CONTRACT 

 
2. Heading to the Contract: 
 
The heading to these conditions shall not effect the interpretation thereof. 
 
3. Contract Documents 
 
The Accepting Officer shall furnish to the Contractor on demand “FREE OF COST” three copies of signed 
drawings and one copy of the signed agreement comprising of preamble to agreement, General and Special 
Specifications, Schedule ‘A’, ‘B’, ‘C’, & ‘E’, etc., (but excluding General Conditions of Contract and Drawings) and 
three copies of all further drawings issued during the progress of work. 
 
However, for any additional copies of the agreement or drawings required by the Contractor the same will be 
supplied on payment at the specified cost.  The Contractor shall keep one copy of all the Drawings and the 
Specifications at the site and the Engineer-in-charge or his representative shall have access to them at all 
reasonable times.  None of these documents shall be used by the contractor for any purpose other than that of 
this contract.   

 
The Contractor shall take necessary steps to ensure that all persons employed on any work in connection with 
this contract have noticed that the Indian official Secrets Act 1923 (XIX of 1923) applies to them and shall continue 
so to apply even after the execution of such works under the contract. 
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4. Works to be Carried Out    
 
The Contract shall, except as provided under Schedules ’B’ and ‘C’ include all  labour, materials, tools, plants 
equipment and transport which may be required in preparation for, and in the entire execution and full completion 
of the work.  Schedule ‘A’ shall be deemed to have been prepared in accordance with good practice and 
recognized principles and unless otherwise stated, the descriptions given therein shall be held to include waste 
on materials carriage and cartage, lead, return of empties, hoisting, setting, fitting in position and all other labour 
necessary in and for the entire execution and full completion aforesaid.  Any error in description or quantity in 
schedule ‘A’ or any omission there from shall not vitiate the Contract or release the Contractor from the execution 
of the whole or any part of the work comprised therein according to the Drawings and Specifications, or from any 
of his obligations under the Contract.  The insertion of the name of any firm of suppliers in the Tender Documents 
is for the purpose of obtaining a particular class or quality of materials or workmanship but the articles or materials 
specified may be obtained from any other firm subject to prior written approval of the Engineer – in – charge.   

 
In the case of a discrepancy between Schedule ‘A’ the specification and / or the Drawing, the Accepting Officer 
shall be the sole deciding authority as to which shall prevail and his decision shall be final and conclusive.  If 
neither Drawings nor Specifications contain any mention of minor details of construction, which in the opinion of 
the Accepting Officer whose decision shall be final and conclusive, are reasonable and obviously and fairly 
intended for the satisfactory completion of the work, such details shall be provided by the Contractor without any 
extra cost as if they were specially mentioned and shall be deemed to be included in the contract.  The contractor 
will be deemed to have satisfied himself as to the nature of the site, local facilities of access and all matters 
affecting the execution and completion of the work.  No extra charges consequent on any mis-understanding in 
these respects or otherwise will be allowed. 

 
5. Provisional Items 

 
The full amount of provisional lumpsums and the value annexed to each provisional item inserted in the tender 
documents shall be deducted from the contract sum and the value of work ordered and executed thereunder shall 
be ascertained by measurement or valuation as for deviations.  No work under these items is to be begun without 
instructions in writing from the Engineer-in-charge. 

 
The extent of quantities or items described as “Provisional” shall not be held to guarantee or limit the amount and 
description of the work to be executed by the contractor either in respect of the items concerned or the work as a 
whole.  No addition or deduction shall be made by the Contractor to the amount of the provisional lumpsums as 
included in the tender documents. 
 
6. Deviations 
The contractor shall not make any alteration in addition to or omission from the work as described in the tender 
documents except in pursuance of the written instructions of the Engineer-in-charge.  No such deviation from the 
work described in the tender documents shall be valid unless the same has been specifically confirmed and 
accepted by the Accepting Officer in writing and incorporated in the contract.   
 
The Accepting Officer may deviate either by way of addition or deduction, from the work so described, provided 
that the contract sum be not thereby varied on the whole by more than the percentage set out in the tender 
documents.  The value of all addition and deductions will be added to, or deducted from the contract sum.  
Whenever the Accepting Officer intends to exercise such a right, his intention shall specify the deviations which 
are to be made, the lumpsum assessment or the proposed basis of payment, the extra time allowed, if any, and 
the date for completion of the entire contract.   
 
Any objection by the Contractor to any matter concerning the order shall be notified by him in writing to the 
Engineer-in-charge within Seven days from the date of such order, but  under no  circumstances  shall  the work 
be stopped (unless so ordered by the Engineer-in-charge) owing to differences or controversy that may arise from 
such an objection. In the absence of such a notification of objection by the contractor, he will be deemed to have 
accepted the order and the conditions stated therein.  In the event of the contractor failing to agree with the 
Engineer-in charge regarding the terms of the proposed deviation, the objection shall be referred to the Project 
Manager whose decision shall be final conclusive and binding on the Contractor. 
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7. Time 
 

Time is the essence of the contract and is specified in the tender document or in each individual Work Order.  
As soon as possible after the contract is let or any substantial Work Order is placed and before work under is to 
begin, the Engineer-in-charge and the Contractor shall agree to a Time and Progress Chart.  The Chart shall be 
prepared in direct relation to the time stated in the Tender Documents or the Work Order for the completion of 
the individual items thereof and/the contract or order as a whole.  It shall indicate the forecast of the dates for 
the commencement of the various trade processes or sequences of the work, and shall be amended as may be 
required by agreement between the Engineer-in-charge and the Contractor within the limitation of the time 
imposed in the Tender Documents or Order.   
 
In the absence of any specific Time and Progress chart to be agreed to between the Contractor and the 
Engineer–in–charge, the contractor shall ensure and maintain uninterrupted progress of the work such that the 
entire work shall be completed within the time imposed in the Tender Documents or Order and that the 
proportion of work completed up to any time in relation to the entire work to be under the Contractor Order shall 
not be less than the proportion that the time elapsed bears to the total time of completion provided in the Tender 
Documents or Order.   
 
The contractor shall suspend the execution of the work, or any part or parts thereof whenever called upon in 
writing by the Engineer–in–charge to do so, and shall not resume work thereon until so directed in writing by the 
Engineer –in–charge.  The Contractor will be allowed an extension of time for completion not less than the 
period of suspension.  However, no other claim in this respect for compensation or otherwise however will be 
admitted.  Provided the cause for suspension is not attributable to any default on the contractor’s part to 
proceed with or fulfill the contractual obligations.  This may also be extended to allow for alteration of work made 
by the deviation order. 
 
8. Stores and Materials 

 
The Contractor shall, at his own cost and expense, provide all materials required for the works, other than those 
listed in Schedule ‘B’, which are to be supplied by Bharat Heavy Electricals Limited.  All materials to be supplied 
by the Contractor shall be of the best kind as described in the specifications and the Contractor shall, if 
requested by the Engineer–in–charge, furnish proof to the satisfaction of the Engineer-in-charge, that the 
materials so comply with the specifications.  The contractor shall, at his own expense and without delay, supply 
samples of materials proposed to be used in the execution of the work for approval of the Engineer–in–charge, 
who may reject the materials not corresponding either in quality or character to the approved samples.   
 
In the case of stores provided under Schedule ‘B’ the Contractor shall bear the cost of loading, transporting to 
site, unloading, storing under cover as required assembling and jointing the several parts together as necessary 
and incorporating or fixing these stores materials in the work, including all preparatory work of whatever 
description as may be required, and of closing, preparing, loading and returning empty cases or containers to 
the place of issue without any extra charges. 
 
9. Delay and Extension of Time: 
 
If, in the opinion of Engineer–in–charge the work is delayed: 
  
1. By reason of abnormally bad weather, OR 
2. By reason of serious loss or damage by fire, OR 
3. By reason of Civil commotion, local combination of workmen strike or lockout, affecting any of the trades 

employed on the work OR. 
4. by delay on the part of the agency or tradesman engaged by BHEL in  executing  work not forming part of 

this contract, OR  
5. by reason of any other cause which in the absolute discretion of the Engineer–in–charge is (when he is the 

Accepting Officer of the Contract) beyond the   Contractor’s reasonable control, than in such case the 
Accepting Officer on the recommendation of the Engineer-in-charge (or higher authority) may make fair 
and reasonable extension in the completion dates of the individual items of work or the contract as a whole.  
Such extension which will be communicated to the Contractor by the Engineer–in–charge in writing shall 
be final and binding on the Contractor.  No other claim in this respect for compensation or other–wise 
howsoever is admissible. Upon the happening of any such event causing delay, the Contractor shall 
immediately given notice thereof in writing to the Engineer-in-charge but shall nevertheless use constantly 
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his best endeavour to prevent or make good the delay and shall do all that may reasonably be required to 
the satisfaction of the Engineer–in–charge to proceed with the work. 

 
10. Patent Rights: 
 
The Contractor shall fully indemnify B.H.E.L or the agent, servant, or employee of B.H.E.L against any action, 
claim or proceeding relating to infringement or the use of any patent or design or any alleged patent or design 
rights, and shall pay any royalties which may be payable in respect of any article / or part thereof included in the 
contract.   
In the event of any claims being made or action brought against B.H.E.L or any agent, or servant or employee of 
BHEL in respect of matters aforesaid the Contractor shall immediately be notified thereof for taking necessary 
action provided that payment of indemnity shall not apply when such infringement has taken place in complying 
with the specific directions issued by the BHEL but the Contractor shall pay any royalties payable in respect of 
any such use. 
 
11. Octroi and Other Duties: 
 
All charges on account of Octroi, Terminal or Sales Tax and/or other duties on material obtained for the work 
(excluding materials provided by B.H.E.L on payment) shall be borne by the contractor. 
 
In case any changes in taxes & duties as per Government notification including GST the same 
shall be applicable from time to time. 
 
12. Royalties: 
 

Royalties fixed from time to time as per prevalent local rules will be recovered for materials, which the 
Contractor may be allowed to remove from quarries situated on land which is in charge of the B.H.E.L 
authorities. 

 
13. Plant and Equipment: 
 
The Contractor, shall at his own expense, supply all tools, plant and equipment (here-in-after referred to as T & 
P) required for the execution of the contract other than those listed in Schedule ‘C’ which subject to their availability 
may be hired by B.H.E.L., to the Contractor or issued free for use in the execution of the work as specified in 
Tender Documents. 
 
14. Assignment or Transfer of Contract: 
 
The Contractor shall not, without the prior written approval of the Accepting Officer, assign or transfer the Contract 
or any part thereof, or any share, or interest therein to any other person.  No sum of money which may become 
payable under the Contract shall be payable to any person other than the Contractor unless the prior written 
approval of the Accepting Officer to the assignment or transfer of such money is given. 

 
(a) Sub Contract: 

 
The Contractor shall not sub–let any portion of the Contract without the prior written approval of the Accepting 
Officer. 
 
15. Compliance to Regulations and Bye Laws: 
 
The Contractor shall conform to the provision of any statute relating to the work and regulations and bye-laws of 
any local authority and of any water and lighting Companies or Undertakings with whose system the work is 
proposed to be connected.  He shall, before making any variation from the drawings or the specifications that may 
be necessitated for such connections give the Engineer–in– charge notice, specifying the variation proposed to 
be made and the reasons there for and shall not carry out any such variation until he has received instructions 
from the Engineer–in–charge in respect thereof.  The contractor shall be bound to give all notice required by 
Statute Regulations or Bye-laws as aforesaid and to pay all fees, and taxes payable to any authority in respect 
thereof. 
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CHAPTER III 
 

PERFORMANCE OF THE CONTRACT 
 
16. Security Deposit 
 

16.1 The Security Deposit shall be collected from the successful tenderer. The total amount of 
security deposit will be 5% of the contract value. EMD of the successful tenderer shall be 
converted and adjusted towards the required amount of Security Deposit. 
At least 50% of the required Security Deposit, including the EMD has to be furnished by the 
contractor before commencement of the work.  
Failing which the recovery of interest will be made at prime lending rate of SBI plus 2% for 
the period of default. 

 

16.2 Security Deposit may be furnished in any one of the following forms: 
 

i. Cash (as permissible under the extant Income Tax Act) 
 

ii. Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ 
Electronic Fund Transfer in favour of BHEL. 

 
iii. Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the 

Companies Act. The Bank Guarantee format should have the approval of BHEL. 
 

iv. Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as 
defined in the Companies Act (FDR should be in the name of the Contractor, a/c 
BHEL). 

 
v. Securities available from Indian Post offices such as National Savings Certificates, 

Kisan Vikas Patras etc. (held in the name of Contractor furnishing the security and 
duly endorsed/ hypothecated/ pledged, as applicable, in favour of BHEL,Trichy) 

 
(Note: BHEL will not be liable or responsible in any manner for the collection of interest or 
renewal of the documents or in any other matter connected therewith) 

 

16.3 Security Deposit can also be recovered at the rate of 10% of the gross amount progressively from 
each of the running bills till the total amount of the required Security Deposit is collected. However in 
such cases at least 50% of the Security deposit should be collected before start of the work and the 
balance 50% may be recovered from the running bills. 

 
(Note: In case of (a) small value contracts not exceeding Rs. 20 lakhs or (b) SAS jobs, work can be started 
before the required Security Deposit is collected. However, payment can be released only after collection/ 
recovery of initial 50% Security Deposit). 

 
The Security Deposit shall not carry any interest 

 
NOTE:   Acceptance of Security Deposit against Sl. No. (iv) and (vi) above will be subject to hypothecation or 
endorsement on the documents in favour of BHEL. However, BHEL will not be liable or responsible in any manner 
for the collection of interest or renewal of the documents or in any other matter connected therewith.  All 
compensation or other sums of money payable by the Contractor to BHEL, under the terms of this Contract or 
under any other contract with BHEL, may be deducted from the Security Deposit or realized by the sale of the 
Securities or from the interest arising there from or from any sums which may be due or may become due to the 
Contractor payable by BHEL, on any account whatsoever against this Contract or any other Contract with BHEL, 
and in the event of his Security Deposit being reduced by reason of such deductions or sale as aforesaid, the 
Contractor shall, within seven days thereafter, make good in cash or in securities endorsed as aforesaid, any sum 
or sums by which the Security Deposit has been so reduced.  
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50% of the Security Deposit / may be refunded on completion of the work after payment of the final bill and the 
balance 50% of the Security Deposit is refundable only after the expiry of the maintenance period of six (6) months 
from the date of completion of work as stipulated in the Contract concerned. 
 
17. Order under the contract 
 
All orders, notices etc., to be given under the contract shall be in writing typescript or printed and if sent by 
registered post to the address given in the tender of the contractor, shall be deemed to have been served on the 
date when in the ordinary course they would have been delivered to him. 
 
The contractor shall carry out without delay all orders given to him. 
 
18. Admission to site 
The Contractor shall not enter on (other than for inspection purposes) or take possession of the site unless 
permitted to do so by the Engineer-in-charge.  The portions of the Site to be occupied by the Contractor will be 
clearly defined and marked on the site plan, and the Contractor will on no account be allowed to extend his 
operations beyond these areas.   
 
The Contractor shall provide, if necessary or required at the Site, temporary access there to and shall alter, modify 
and maintain the same as required from time to time.  He shall take out and clear away the access route when no 
longer required and restoring the area to its original condition.   
 
The Engineer-in-charge shall have power to execute other works (whether or not connected with the work in the 
contract agreement) on the site contemporaneously with the execution of the original work and Contractor shall 
give reasonable facilities for this purpose.   
 
B.H.E.L reserves the right of taking over, at any time, any portion of the site which they may require and the 
Contractor shall at his own expense clear such portion forthwith.  No photographs of the Site or of the work or any 
part there of shall be taken, published or otherwise circulated without the prior approval of the Engineer-in-charge.   
 
No such approval shall however exempt the contractor from complying with any statutory provisions in regard to 
the taking and publication of such photographs.  B.H.E.L Officials connected with the Contract shall have the right 
of entry to the Site at all times.   
 
Engineer - in charge shall have the power to exclude from the site any person whose admission there to may, in 
his opinion be undesirable for any reason whatsoever. 
 
19. Contractor’s Supervision 
 
The Contractor shall either himself supervise the execution of the Contract or shall appoint a competent Agent 
approved by the Engineer–in–charge to act in his stead.  The contractor shall employ an Engineer/Agent having 
at least a ‘Degree of Bachelor of Civil Engineering’ from a recognized University/on any work with a Contract value 
exceeding rupees two lakhs, and having at least a Diploma in civil Engineering from a recognized college, on 
work with a contract value exceeding Rs. 50,000/- but not exceeding rupees two lakhs.   
 
The Employment of an Engineer/Agent as aforesaid shall not be necessary if the Contractor himself in possession 
of a recognized technical qualification and is in opinion of the Engineer-in-charge capable of receiving instructions 
of the Engineer–in–charge and of executing the work to the satisfaction of the Engineer–in–charge.  If the 
Contractor fails to appoint a suitable Engineer/ Agent as aforesaid, the Engineer–in–charge shall have full powers 
to suspend the execution of work and stop payment of any advances that may have become due until such date 
as a suitable Engineer/Agent is appointed and the contractor shall be held responsible for the delay caused to the 
work and no extension of time on this account shall be given to him as stipulated in condition (9) above.   
 
Orders given to the Contractor’s Agent/Engineer shall be considered to have the same force as if they had been 
given to the Contractor himself.   
 
The contractor or his Agent shall be in attendance at the site during all working hours and shall superintend the 
execution of work with such additional assistance in each trade as the Engineer–in - charge may consider 
necessary.   
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The contractor or his accredited agent shall attend when required and without making any claim for doing so, 
either the Office of the Engineer–in–charge or the work site to receive instructions.   
 
The Engineer–in–charge shall have full powers, and without assigning any reason to require the Contractor 
immediately to cease to employ in connection with the Contract any Agent, servant or employee whose continued 
employment is, in his opinion undesirable.   
 
The Contractor shall not be allowed any compensation on this account. 

 
20. LABOUR 
 
The Contractor shall employ labourer in sufficient numbers either directly or through sub-contractors  
to maintain the required rate of progress and of quality to ensure workmanship of the degree specified in the 
Contract and to the satisfaction of the Engineer-in-charge.  The Contractor shall not employ in connection with 
the works any person who has not completed his fifteen years of age.   
 
The Contractor shall furnish to the Engineer-in-charge at the intervals specified by him, a distribution return of the 
number and description by trades of the work people employed on the works.  The Contractor shall also submit 
on the 4th and 19th of every month to the Engineer-in-charge a true statement showing in respect of the second 
half of the preceding month and the 1st half of the current month  (i) the accidents that occurred during the said 
fortnight showing the circumstances under which they happened and the extent of damage and injury caused by 
them and (ii) The number of female workers who have been allowed maternity benefit as provided in the Maternity 
Benefit Act, 1961 or Rules made thereunder and the amount paid to them.   
 
The Contractor shall pay to labour employed by him either directly or through sub–contractors wages not less 
than fair wages as defined in the Contractor’s Labour Regulations.   
 
The contractor shall in respect of labour employed by him either directly or through sub – contractors comply with 
or cause to be complied with Contractor’s Labour Regulations in regard to all matters provided therein.   
 
The Contractor shall comply with the provisions of the Payment of Wages Act 1936, Minimum Wages Act 1948, 
Employers liability Act 1938, Workmen’s Compensation Act 1923, Industrial Disputes Act 1947, Maternity Benefit 
Act 1961 and Mines Act 1952, Contract Labour Regulation and Abolition Act 1970 or any modifications there of 
or any other law relating thereto and rules made thereunder from time to time.   
 
The contractor shall be liable to pay his contribution and the employees’ contribution to the State Insurance 
Scheme in respect of all labour employed by him for the execution of the contract, in accordance with the provision 
of “The Employees” State Insurance Act, 1948” as amended from time to time.  In case the contractor fails to 
submit full details of his account of labour employed and the contribution payable, the Engineer–in–charge shall 
recover from the running bills of contractor an amount of contribution as assessed by him.  The amount so 
recovered shall be adjusted against the actual contribution payable for Employees’ State Insurance.   
 
The Engineer–in–charge shall on a report having been made by an Inspecting Officer as defined in the 
Contractor’s labour Regulations have the power to deduct from the moneys due to the Contractor any sum 
required or estimated to be required for making good the loss suffered by the worker or worker by reason of non-
fulfillment of the Conditions of the Contract for the benefit of workers, non-payment of wages or of deductions 
made from his or their wages which are not justified by the terms of the Contract or non-observance of the said 
Contractor’s Labour Regulations.  
 
The Contractor shall indemnify the B.H.E.L against any payments to be made under and for observance of the 
Regulations aforesaid without prejudice to his right to claim indemnity from his sub-contractors. 
In the event of the Contractor committing a default or breach of any of the provisions of the aforesaid Contractor’s 
Labour Regulations, as amended from time to time or furnishing any information or submitting or filling any form / 
Register/Slip under the provisions of these Regulations which is materially incorrect then on the report of the 
Inspecting Officers as defined in the Contractor’s Labour Regulation, the Contractor shall without prejudice to any 
other liability pay to the B.H.E.L a sum not exceeding Rs. 50/- as liquidated damages for every default breach or 
furnishing, making submitting, filling materially incorrect statement as may be fixed by the Engineer–in–charge 
and in the event of the Contractor’s default continuing in this respect, the liquidated damages may be enhanced 
to Rs. 50/- per day for each day of default subject to a maximum percent of the estimated cost of works put to 
tender. 
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The Engineer in charge shall deduct such amount from bills or security deposit of the Contractor and credit the 
same to the Welfare Fund constituted under Regulations.  The decision of the Engineer-in-charge in this respect 
shall be final and binding. 
 
Model Rules for Labour Welfare 

 
The Contractor shall at his own expense comply with or cause to be complied with Model Rules for Labour welfare 
as appended to these Conditions or rules framed by Government from time to time for the protection of health 
and for making sanitary arrangements for workers employed directly/or indirectly on the works.  In case the 
Contractor fails to make arrangements as aforesaid, the Engineer–in– charge shall be entitled to do so and 
recover the cost thereof from the Contractor. 

 
Safety Code 

 
The Contractor shall at his own expense arrange for the safety provisions as appended to these conditions or as 
required by the Engineer – in – charge, in respect of all labour directly or indirectly employed for performance of 
the works and shall provide all facilities in connection therewith.  In case the Contractor fails to make arrangements 
and provide necessary facilities as aforesaid, the Engineer– in–charge shall be entitled to do so and recover the 
cost thereof from the Contractor.  Failure to comply with model Rules for Labour  Welfare, Safety Code, or the 
provisions relating to report on accidents and to grant of maternity benefits to female workers shall make the  
Contractor liable to pay to the B.H.E.L as liquidated damages an amount not exceeding Rs. 50/- for each default 
or materially incorrect statement.  The decision of the Engineer–in–charge in such matters based on reports from 
the Inspecting Officers as defined in the Contractor’s Labour Regulation as appended to these conditions shall be 
final and binding and deductions for recovery of such liquidated damages may be made from any amount payable 
to the Contractor. 

 
21. WATER 

 
The Contractor shall allow in his Tender and provide at his cost all water required for the work or his 
employees on the work, together with all pipes and fittings or other means that may be necessary or required to 
ensure a proper and ample supply of water for all purposes connected with the work. 
 
Water will be supplied from the BHEL supply system, or other sources at one point fixed by the Engineer-in-
charge on the site of work at free of cost.  The Contractor shall make necessary arrangement for lifting pumping, 
carrying or conveying the water as required at his own cost.   

 
22. Temporary Workshops, Stores Etc. 
 
The Contractor shall, during the progress of the work provide, erect and maintain at his own expense all necessary 
temporary workshops, stores, offices, etc., required for the proper and efficient execution of the work.  The 
planning, siting and erection of these buildings shall have the approval of the Engineer-in-charge and the 
Contractor shall at all times keep them tidy and in a clean and sanitary condition to the entire satisfaction of the 
Engineer-in-charge.  On completion of the work all such temporary buildings shall be cleared away and the site 
restored and left in a clean and tidy condition to the entire satisfaction of the Engineer-in-charge. 
 
23. Stores and Materials on Site 
 
All stores and materials required for the work are to be deposited by the Contractor only in places to be indicated 
by the Engineer-in-charge.   
Where in accordance with the contract stipulations certain Stores & Materials  (for incorporation in the work) are 
to be issued to the Contractor by the BHEL as detailed under Schedule ’B’ such items will be so issued only 
to the extent required for the actual completion of the work  as stipulated in the contract.  The decision of the 
Engineer-in-charge regarding the quantities to be issued as above shall be final and binding on the contractor.  
For any excess quantities consumed on the work up to 5% over the theoretical consumption will be charged at 
issue rates and excess consumption beyond this limit, their cost will be recovered from the Contractor at punitive 
rates which will be 100% (Hundred Percent) more than the issue rates of the BHEL as specified in the Instructions 
to the Tenderers.   
 
In regard to the materials and stores which may be issued to the Contractor by BHEL the Contractor shall give 
the Engineer-in-charge reasonable notice in writing of his requirements of such stores and materials and on the 
approval of his demand being notified to him, he shall make immediate arrangements for drawing the same.  Such 
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stores and materials shall be transported by the Contractor at his own expense direct from the place of issue to 
the site of the work, unless prior written approval is obtained from the Engineer-in-charge to take them to a Store 
or Workshop elsewhere.   
 
The Contractor shall have to build a weather proof shed for the storage of cement required for 15 days 
consumption of the work.  BHEL Officers connected with the Contract shall have the power at any time to inspect 
and examine any stores or materials intended to be used in or on the work, whether on the site or at any factory 
or workshop or other place where such stores or materials are being fabricated or manufactured or at any place 
where the same are lying and the contractor shall give necessary facilities for such inspection and examination.  
 
The Engineer-in-charge shall be entitled to have tests made of any stores or materials supplied by the Contractor 
who shall provide at his own expense all facilities which the Engineer-in-charge may require for this purpose.  If 
at the discretion of the Engineer-in-charge an independent expert is employed to make any such tests his charges 
shall be borne by the Contractor only if the test discloses that the said stores or materials are not in accordance 
with the provisions of the Contract.   
 
Should the Engineer-in-charge consider at any time during the construction or re-construction, on prior to the 
expiry of the “MAINTENANCE PERIOD” that the stores or materials provided  by the Contractor are unsound or 
of a quality inferior to that contracted for or otherwise not in accordance with the contract (in respect whereof the 
decision  of the Engineer-in-charge shall be final and conclusive) the Contractor, shall on demand, in writing from 
the Engineer-in-charge specifying the Stores or materials complained of, notwithstanding that the same may have 
been inadvertently passed, certified and paid for, forthwith remove the stores or materials so specified and provide 
other proper and suitable stores or materials  at his own expense; to the entire satisfaction of the Engineer-in-
charge and in the event  of his failing to do so within a period to be specified by the Engineer-in-charge in his 
demand aforesaid  the Engineer-in-charge may replace within others the stores or materials complained of at the 
risk and expense in all respects of the Contractor.  The liability of the contractor under this condition shall not 
extend beyond the maintenance period aforesaid except as regards stores or materials which the Engineer-in-
charge shall have previously given notice to the contractor to replace.  (*MAINTENANCE PERIOD for any work 
under this Organization will be SIX MONTHS FROM THE DATE OF ACTUAL COMPLETION of the particular 
work and handing over to B.H.E.L).   
 
All stores and materials brought to the Site shall become and remain the property of B.H.E.L and shall not be 
removed from the site without prior written approval of the Engineer-in-charge.  However, when the work is finally 
completed, the Contractor shall at his own expense forthwith remove from the site all surplus stores or materials 
originally supplied by him and upon such removal, the same shall revert in and become the property of Contractor.  
All B.H.E.L Stores and materials issued to Contractor for in-corporation or fixing in the work and which, making 
due allowance for reasonable wear and tear/or waste, have not on completion of the work been so incorporated 
or fixed, shall be returned by the Contractor at his own expense to the place of issue.  Credit for surplus stores 
and/ or materials returned by the contractor to B.H.E.L will be given to him at a price based on the prevailing 
market rate but not exceeding that at which the said stores and materials were originally issued to him but due 
consideration shall be given to the allowance claimed by B.H.E.L in respect or any depreciation or damage 
suffered by the stores and/or materials whilst in the custody of the Contractor regarding which the decision of 
Engineer-in-charge shall be final and conclusive.   
 
If, in the opinion of the Engineer-in-charge (which shall be final and conclusive)  any stores, supplied by B.H.E.L 
have either during currency of the work or after completion of the work whilst under the custody of the Contractor, 
become damaged to such an extent that they cannot be usefully utilized, either in the same work or in other works, 
the Engineer-in-charge shall not accept the stores and in the event of his rejection the contractor shall be charged 
for the said Stores at a rate as fixed by the Accepting Officer.  The Contractor shall not be entitled to any claim 
whatsoever on this account. 
 
Tools and Plants on site: 
 
All tools, plants and equipment brought to the site shall become the property of B.H.E.L and shall not be removed 
from the site without the prior written approval of the Engineer-in-charge when the work is finally completed or the 
Contract is determined for reasons other than the default of the Contractor he shall forthwith remove from the site 
all tools, plants, equipments etc., (other than those as may have been provided by B.H.E.L) and upon such 
removal, the same shall in, and become the property of the Contractor. 
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24. Statement of Hire Charges: 
 
A monthly detailed statement of the hire charge incurred in respect of B.H.E.L tools, plants, equipments etc., shall 
be given to the Contractor by the Engineer-in-charge. 

 
25. Precaution Against risks: 
 
The Contractor shall be responsible for providing at his own expense, for all precautions to prevent loss or damage 
from any and all risks and to minimize the amount of any such loss or damage and for the necessary steps to be 
taken for the said purpose until the works have been handed over complete in all respect of the Engineer-in-
charge. 
 
The Contractor shall provide all watchmen necessary for the protection of the site, the work, the materials, tools, 
plants, equipments and anything else lying on the Site during the progress of the work.  He shall be solely 
responsible for and shall take all reasonable and proper steps for protecting, securing, lighting and watching, all 
places on or about the work and the Site which may be dangerous to any person whomsoever. 
 
26. Notices and Fees: 
 
The Contractor shall give all notices required by any Statutory provision or by the regulations and/or bylaws of 
any local Authority and/or of any Public Service, Company or Authority affected by the work or with whose system 
the same are or will be connected.  The Contractor shall pay and indemnify B.H.E.L against any fees and charges 
payable under such Acts.  Regulation and/or byelaws in respect of the work and shall make and supply all 
drawings and plans required in connection with any such notice. 
  
27. Setting out of the Works and Protective and Maintaining Signals and Works: 
 
The Engineer-in-charge shall supply dimensioned drawings, levels and other information necessary to enable the 
contractor to set out the work.  The Contractor shall at his own expense set accurately according to the drawings 
and figured dimension thereon, all the work comprised in the contract and any extras or additions there-to and 
shall be solely responsible for their being so set out and executed.  All bench marks, pegs, signals on the surface, 
alignment stones, milestones and all similar marks whether put in by B.H.E.L Authorities for the purpose of 
checking the Contractor’s work or in the nature of permanent survey marks will during the tenure of the contract, 
be under the care of the Contractor who shall, at his own expense, take, all proper and reasonable precautions 
and care to preserve and maintain them in their true position.  In the event of these marks being disturbed or 
obliterated by accident or due to any other cause whatsoever, the same may, if deemed necessary, be replaced 
by the Engineer-in-charge at the Contractor’s expense and the cost thereof deducted from any money then or 
thereafter becoming due to the Contractor. 

 
Where requested by the Contractor, the level marks, center line and chainage pegs corresponding to those shown 
on the Drawing will be pointed out to the Contractor on the ground but all bench marks or chainage pegs additional 
to those shown on the Drawing will be set out by BHEL authorities. 
 
28. Site Drainage: 
 
All water that may accumulate on the site during the progress of the work or in trenches and excavations shall be 
removed to the entire satisfaction of the Engineer-in-charge and at Contractor’s expense. 
 
29. Excavations, Relics Etc. 
 
Material of any kind obtained from excavation on the site shall remain the property of BHEL and shall be disposed 
off as Engineer-in-Charge directs. 

 
All gold, silver, oil and other minerals of any description and all precious stones, coins, treasures, relics, antiques 
and other similar items which may be found in or upon the site shall be the property of Bharat Heavy Electricals 
Limited and the Contractor shall duly preserve the same to the satisfaction of the BHEL and shall from time to 
time deliver the same to such person or persons as the B.H.E.L may appoint to receive the same. 
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30. Foundations 
 

The Contractor shall not lay any foundations until the excavations for the same have been examined and approved 
in writing by the Engineer-in-charge. 
 
31. Covering-in Work 
  
The Contractor shall give reasonable notice in writing to the Engineer-in-charge whenever any work is to be 
permanently covered up or concealed, whether by earth or other means so that it can finally be inspected or 
measured if necessary.  In default of so doing, the Contractor shall, if required by the Engineer-in-charge uncover 
such work at his own expense. 
 
32. Approval of works by Stages: 
 
All work embracing more than one process shall be subject to examination and approval at each stage thereof 
and the Contractor shall give due notice in writing to the Engineer-in-charge when each stage is ready. In default 
of such notice being received, the Engineer-in-charge shall be entitled to approve the quality and extent thereof 
at any time he may choose and in the event of any dispute, the decision of the Engineer-in-charge thereon shall 
be final and conclusive. 
 
33. Execution of the Work: 
 
The work shall be executed in a workman-like manner and to the satisfaction in all respects of the Engineer-in-
charge.   
 
The Engineer-in-charge will communicate or confirm his instructions to the Contractor in respect of the execution 
of the Work in a “Work Site Order Book” maintained at his office and the Contractor shall visit this office daily and 
shall confirm receipt of such instructions by signing the relevant entries in this book.  Such entries will rank as 
order or notices in writing within the intent and meaning of these conditions. 
 
34. Day Work: 
 
No day-work shall be performed without the prior written instructions of the Accepting Officer.   
The Contractor shall give to the Engineer-in-charge reasonable notice of the start of any work ordered to be 
executed by day-work and shall deliver to the Engineer-in-charge within two days of the end of each pay week a 
return in duplicate giving full detailed accounts of labour and materials for that pay-week.  One copy of each of 
these returns, if found correct, will be certified by the Engineer-in-charge and returned to the contractor and must 
be produced at the time of adjustment of accounts. 
 
An invoice in duplicate signed by the Contractor or his agent shall be sent with each delivery of materials for day-
work and the Contractor will be furnished with a receipt signed by the Engineer-in-charge specifying the 
description, quantities weight or measurement (as the case may be) of the articles approved, reference will be 
made in this receipt in the return aforesaid and the Contractor’s Bill. 
 
In the case of Lumpsum Contracts, the rates to be charged and the percentage addition for profit and 
establishment charges, etc., will be agreed upon between the Accepting Officer and the Contractor prior to the 
execution of the work. 
 
35. Inspection of the Work: 
 
B.H.E.L Officers concerned with the Contract shall have power at any time to inspect and examine any part of the 
work and the Contractor shall give such facilities as may be required to be given for such inspection and 
examination Should Engineer-in-charge consider, at any time during the expiry of the maintenance period, that 
any work has been executed with unsound, imperfect or unskilled workmanship or of a quality inferior to that 
contracted for or not otherwise in accordance with the contract (in respect) whereof the decision of the Engineer-
in-charge shall be final and conclusive the Contractor shall on demand in writing from the Engineer-in-charge 
specifying the fault notwithstanding that the same may have been inadvertently passed, certified  and paid for, 
forthwith rectify or remove and reconstruct the work so specified in whole or in part as the case may be required 
at his own expense to the entire satisfaction of the Engineer-in-charge and in the event of his failing to do so within 
a period to be specified by the Engineer-in-charge in his demand   as aforesaid, the Engineer-in-charge may carry 
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out the work by other means at the risk and expense in all respects of the Contractor.  However, the liability of the 
Contractor under this condition shall not extend beyond the maintenance period except as regards workmanship 
which the Engineer-in-charge shall have previously given notice to the Contractor to rectify. 
 
36. Responsibility for Building: 
 
In the event of any building or part of any building being handed over to the Contractor for the execution of work 
thereto under the provisions of the Contract, he shall give a written receipt for all fixtures, glass etc. and he shall 
be required to make good at his own expense all damages resulting from any cause whatsoever while in his 
charge and on  completion of the work to deliver the said building or part thereof in a clean state complete in every 
particular to the entire satisfaction of the Engineer-in-charge. 
 
37. Insurance 
 
The contractor shall within one month after the date of the acceptance of the contract,  insure the work against 
loss or damage to the contract works, temporary work and materials erected in performance of the contract on 
“all risks” basis from the time of arrival on site until taken over by BHEL on completion of the contract.  The cover 
shall also include wherever necessary the risks of testing including breakdown or explosion of plant and machinery 
undergoing testing, trail and commissioning operations.  The insurance shall also specifically cover removal of 
debris cost.  The sum insured shall represent the estimated full value of the contract works inclusive of value of 
free supply materials by BHEL, transport charges, customs dues, express freight, overtime charges, cost of 
erection, value of constructional plants and machinery, removal of debris and escalation of costs where the 
contract includes a maintenance period, the insurance cover shall specifically include the contractors’ liabilities 
during the maintenance period.  The insurance shall also be extended to cover third party personal injury and 
property damage for a sum to be specified by BHEL.  The insurance shall be effected in the name of BHEL and 
the contractor shall submit to BHEL a draft of the insurance policy for approval.  The policy when issued will be 
lodged with BHEL together with receipts of premium for such insurance and the contractor shall maintain such 
policies in force until the obligations of the contractor are fully discharged. 

 
If the contractor fails to comply with the terms of this condition the Accepting officer may insure the work and may 
deduct the amount of premiums from any money that may become payable to the contractor or may at his 
discretion refuse payment of any advances to the contractor until the contractor shall have complied with the 
terms of this condition.  This provision does not, however, absolve the contractor of his responsibility for taking up 
the insurance. The contractor is, therefore, primarily responsible for taking up the insurance in time.  
 
38. Damage and loss to private property and injury to workmen  

 
The contractor shall at his own expense reinstate and make good to the satisfaction of the Engineer–in-charge 
and pay compensation for any injury, loss or damage occasioned to any property  or  rights whatever including 
property and rights of  B.H.E.L, (or agents, servants or employees of B.H.E.L)  the injury loss or damage arising 
out of or in any way in connection with the execution or purported execution of the  contract and further the 
contractor shall indemnify B.H.E.L, against  all claims enforceable against B.H.E.L, or any agent, servant, or 
employee of B.H.E.L a private person, in respect of any such injury (including injury resulting in death loss or 
damage to any person) whosoever or property, including all claims which may arise under the workmen’s 
Compensation Act or otherwise, or which would be enforceable against B.H.E.L. 
 
39. Completion  
 
The works shall be completed to the entire  satisfaction of the Engineer-in-charge and in accordance with the 
Contractor’s forecast of Time and Progress where operative, and all unused stores and materials, tools, plants, 
equipments, temporary buildings and things shall be removed and the site and work cleared of rubbish and all 
waste materials and delivered up clean and tidy to the satisfaction of the Engineer-in-charge at the Contractor’s 
expense and/or before the Scheduled date of completion. 

 
The B.H.E.L shall have power to take over from the Contractor from time to time each sections of the work as 
have been completed to the satisfaction of the Engineer-in-charge. 

 
In case the Contractor fails to remove any of his properties, assets or fails to clear the rubbish and waste materials 
within 30 days of the completion of the contract, it is lawful for the contractee, that is BHEL to take such action as 
it deems fit to clear dispose of such properties, assets or such waste materials and charge the contractor any 
expenses incurred thereon. 
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The Engineer-in-charge shall certify to the Contractor the date on which the work is completed and the state 
thereof. 

 
The Engineer-in-charge shall also certify to the Contractor the state of the work at the end of maintenance period, 
where applicable. 
 
40. Compensation for Delay: 
 
If the contractor fails to maintain the required progress in terms of condition 7 or to complete the work and clear 
the site on or before the contracted or extended period of completion, he shall, without prejudice to any other right 
or remedy of the B.H.E.L on account of such breach, pay as agreed compensation an amount calculated as 
stipulated below or such smaller amount as may be fixed by the BHEL on the contract value of the work for every 
week that the progress remains below that specified in condition 7 or that the work remains incomplete. 
 
This will also apply to items or group of items for which separate period of completion has been specified. 

 
For this purpose the term ‘Contract Value’ shall be the value at contract rates of the work as ordered. 

 
a. Completion period (as originally-stipulated) -- at 1 percent per week.    

Not exceeding 6 months. 
 
b. Completion period (as originally-stipulated) -- at ½ percent per week  
           Exceeding 6 months and not exceeding 2 years.      

 
c. Completion period (as originally-stipulated) -- at¼ percent per week 
           Exceeding 2 years.       

 
Provided always that the total amount of compensation for delay to be paid under this condition shall not exceed 
the under noted percentage of the contract value or of the contract value of the item or group of items of work for 
which a separate period of completion is given: 

 
a. Completion period (as originally-stipulated) -- 10 percent. 

Not exceeding 6 months. 
  
b. Completion period (as originally-stipulated) -- 7½ percent. 

Exceeding 6 months and not exceeding 2 years. 
 
c. Completion period (as original-stipulated)  --   5 percent. 

Exceeding 2 years 
 

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or 
any other contract with the B.H.E.L. 
 
41. Laws Governing the Contract: 
 
This contract shall be governed by the Indian Laws for the time being inforce. 
 
42. Cancellation of Contract for Corrupt Acts: 
 
The Accepting Officer, whose decision shall be final and conclusive, shall, without prejudice to any other right or 
remedy which shall have accrued or shall accrue thereafter to Bharat Heavy Electricals Limited, cancel the 
contract in any of the following cases and the Contractor shall be liable to make payment to B.H.E.L for any loss 
or damage resulting from any such cancellation for default. 
 
If the Contractor shall: 
 
a. Offer or give or agree to give to any person in BHEL service any gift or consideration of any kind as  

an inducement or reward for doing or for bearing to do or for having done or forborne to do a day act in 
relation to the obtaining or execution of this or any other contract for BHEL service OR 
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b. Enter into a contract with B.H.E.L in connection with which commission has been paid or agreed to  
be paid by him or with his knowledge, unless the particulars of any such commission and the terms of 
payment thereof have previously been disclosed in writing to the Accepting Officer, OR 

 
c. Obtain a contract with B.H.E.L as a result of ring tendering or by non-bonafide methods of competitive 

tendering without first disclosing the fact in writing to the Accepting Officer. 
 
43. Cancellation of Contract for Insolvency, Assignment or Transfer or Sub-Letting of 

Contract: 
 
The Accepting Officer, without prejudice to any other right or remedy which shall accrue thereafter to B.H.E.L shall 
cancel the contract in any of the following cases: 
 
If the Contractor, 
 
a. Being an individual, or if a firm any partner thereof shall at any time be adjudged bankrupt or have a 

receiving order or orders for administration of his Estate made against him or shall take any proceedings, 
for liquidation or composition under any Bankruptcy Act for the time being in force or make any conveyance 
or assignment of his effects of composition or arrangement for the benefit of his creditor or purport to do 
so, or if any application be made under any Bankruptcy Act for the time being in force for the sequestration 
of his Estate or if a trust deed be granted by him on behalf of his creditors, OR 

 
b. Being a Company, shall pass a resolution or the Court shall make an order for the liquidation of its  

affairs, or a Receiver or Manager on behalf of the debentures holders shall be appointed or circumstances 
shall arise which entitle the court or debentures holders to appoint a Receiver or Manager OR. 

 
c. Assigns, transfers, sub-lets or attempts to assign, transfer or sub-let any portion of the work without  

the prior written approval of the Accepting Officer. OR 
 

d. Shall suffer an execution being levied on his goods and allow it to be continued for a period of 21  
days. 

 
Whenever the Accepting Officer exercises his authority to cancel the Contract under this condition, he may 
complete the work by any means at the Contractor’s risk and expense provided always that in the event of cost 
of the completion (as certified by Engineer-in-charge which is final and conclusive) being less than the contract 
cost, the advantage shall accrue to the BHEL and that if the cost of completion exceeds the money due to the 
Contractor under the contract, the Contractor shall either pay the excess amount ordered by the Engineer-in-
charge or the same shall be recovered from the Contractor by other means. 

 
Engineer-in-charge will have powers to take possessions of the site and any materials, constructional plant, 
implements, stores, etc., thereon and or carryout the work by any means at the risk and cost of the contractor. 
In case the BHEL completes the work under the provisions of this condition the cost of such completion to be 
taken into account in determining the excess cost to be charged to the contractor under this Condition shall consist 
of the cost of materials purchased and/or labour provided by the BHEL with an addition of such percentage to 
cover superintendence and establishment charges as may be decided by the Project Manager/Project Engineer 
whose decision shall be final and conclusive. 

 
If the contractor fails to pay the excess sum within a period of 30 days, the Engineer-in-charge shall have the right 
to sell any or all of the contractor’s unused materials, constructional plant implements, temporary buildings, etc., 
and apply the proceeds of sale thereof towards the satisfaction of any sum due from the contractor under the 
contract and if thereafter be any balance outstanding from the contractor, it shall be recovered in accordance with 
the provisions of the contract. 

 
44. Cancellation of contract in part or in full for contractor’s default: 

 
If the Contractor: 

 
(a) makes default in commencing the work within a reasonable time from the  date of handing over of the site 

and continue in that state after a reasonable notice from Engineer-in-charge, OR   
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(b) in the opinion of the Engineer-in-charge at any time, whether before or after the date or extended date for 
completion, makes default in proceeding with the work, with due diligence and continue  in that state after 
a notice of  seven days from Engineer-in-charge, OR 

 
(c) fails to comply with any of the terms and conditions of the contract or after 7 days notice in writing with  

orders properly issued there under, ( OR) 
 

(d) Fails to complete the work order and items of work individual dates for completion and clear the site on or 
before the date of completion or fails to achieve the progress as set out under clauses 7 of these General 
Conditions of Contract. 

 
The Accepting Officer may, without prejudice to any other right or remedy which shall have accrued or shall accrue 
thereafter to B.H.E.L cancel the contract as a whole or in part thereof or only such work order or items of work in 
default from the contract.  Whenever the Accepting Officer exercises his authority to cancel the contract as a 
whole or in part under this conditions he may complete the work at the Contractor’s  risk and cost, provided always 
that in the event of the cost of completion (as certified by  Engineer-in-charge which is final and conclusive) being 
less than the contract cost the advantage shall accrue to the B.H.E.L if the cost of completion exceeds, the money 
due to the contractor under this contract,  the contractor shall either pay the excess amount ordered by Project 
Manager or the same shall be  recovered from the contractor by other means.  Engineer-in-charge will have power 
to take possession of the site and any materials, constructional plant, implements, Stores, etc., thereon. 

 
In case the B.H.E.L completes the work or any part thereof under the provisions of this conditions the cost of such 
completion to be taken in to account in determining the excess cost to be charged to the contractor under this 
conditions shall consists of the cost of materials purchased and/or labour provided by the B.H.E.L with an addition 
of such percentage to cover superintendence and establishment charges   as  may be decided by the Project 
Manager/Engineer whose decision shall be final and conclusive. 

 
If the contractor fails to pay the excess sum within a period of 30 days, the Engineer-in-charge shall have the right 
to sell any or all of the contractor’s unused materials, constructional plant implements, temporary buildings, etc., 
and apply the proceeds of sale thereof towards the satisfaction of any sum due from the contractor under the 
contract and if thereafter be any balance outstanding from the contractor it shall be recovered in accordance with 
the provision of the contract. 
 
45. Termination of Contract for Death 
 
Without prejudice to any of the rights or remedies under this contract if the contractor dies, the accepting Officer 
shall have the opinion of terminating the contract without compensation to the contractor. 
 
46. Special Powers of Determination 
 
If at any time after the acceptance of the tender B.H.E.L shall for any reason whatsoever not require the whole or 
any part of the work, to be carried out the project Manager/Engineer shall give notice in writing of the fact to the 
Contractor who shall have no claim to any payment of compensation or otherwise howsoever on account of any 
profit or advantage which he might have derived from the execution of the work in full  but which he did not derive 
in consequence of the foreclosing of the work. 
 
He shall be paid at Contract rates, for the full amount of the work executed  including such additional works, e.g. 
clearing of site, etc., as may be rendered necessary by the said fore closing.  He shall also be allowed a 
reasonable payment (as decided by the Accepting Officer) for any expenses sustained on account of labour and 
materials collected but which could not be utilized on the work, as verified by the Engineer-in-charge.  Neither 
shall the Contractor have any claim for compensation on account of any alterations having been made in the 
original specifications,  drawings, designs  and instructions, involving any curtailment of the work as originally 
contemplated. 
 
47. Fair Wage 
 
a) The contractor shall pay not less than the “Fair Wage” to labourers engaged by him on the work.   

 
“Fair Wage” means wage whether for time or piece work notified at the time of inviting tenders for the work and 
where such wages have not been notified the wages prescribed by the Project Manager/Engineer for the stations 
at which the work is done. 
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b) The Contractor shall not withstanding the provision of any contract to the contrary, cause to be paid a “Fair 
Wage” to labourers indirectly engaged on the work, including any labour engaged by the Sub-Contractors 
in connection with the said work, as if the labourers had been directly employed by him. 

 
c) In respect of labourers directly or indirectly employed on the work for the performance of  the Contractors 

part of this Agreement, the Contractor shall comply with or cause to be complied with B.H.E.L Contractor’s 
Labour Regulations (appended here to as Annexure ‘A’ to these conditions) in regard to payment of wages, 
wage period deduction from wages, recovery of wages not paid and deductions unauthorisedly  made, 
maintenance of wage book, wage-slips publication of scale of wage and other terms of employment 
inspection and submission of periodical returns and all other matters of alike nature. 

 
d) The Engineer-in-charge concerned shall have the right to deduct from the money due to the contractor any 

sum required or estimated to be required for making good the loss suffered by a worker or workers by 
reason of non-fulfilment of the conditions of the contract for the benefit of the workers non-payment of 
wages or of deductions made from his or their wages which are not justified by the terms of the contract or 
non-observance of the regulations. 

 
e) The Contractor shall be liable primarily for all payments to be made under the contract and for the 

observance of the Regulations aforesaid without prejudice to his right to claim indemnity from his sub-
contractors. 

 
f) The regulations aforesaid shall be deemed to be a part of this contract and any breach thereof shall be 

deemed to be a breach of this Contract. 
 

CHAPTER IV 
 

VALUATION AND PAYMENT 
 
48. Records and Measurements: 
 
All items having a financial value shall be entered in the B.H.E.L Measurement Book so that a complete record is 
obtained of all works performed under the Contract. 

 
Buildings, etc., priced in Schedule ‘A’ as a unit lumpsum will be entered by number at the unit lumpsum. 
Work carried out for agreed lumpsum will be described and similarly recorded. 

 
Lumpsum omissions will be entered for deduction.  Measurement shall be restricted to that required to ascertain 
the financial liability of B.H.E.L under the contract. 

 
Work which fails to be measured in detail shall be measured physically, without reference to any local custom that 
may obtain excepting where it may otherwise be directed in the tender documents.  The measurements shall be 
taken jointly by any person duly authorized on the part of the BHEL and by the Contractor. 

 
The Engineer-in-charge shall give reasonable notice in writing to the Contractor of appointment for measurement. 

 
The Contractor shall, without extra charge, provide assistance with appliance and other things necessary for 
measurement. 

 
The Contractor shall bear all the cost of measurement of his work. 

 
Measurement shall be entered in the B.H.E.L Measurement Book and signed and dated by both parties each day 
at the Site on completion of measurement.  If the Contractor objects to any of the measurements recorded on 
behalf of the B.H.E.L a note to that effect will be made in the BHEL Measurement Book or against the item or 
items objected to; and such note shall be signed and dated by both the parties engaged in taking the 
measurement. 

 
If, as a result of such objection, it becomes necessary to re-measure the work wholly or in part, the expense of 
such re- measurement shall be borne by the party requiring the measurement. 

 
Measurement to be re-taken, provided that a net error is found by this  remeasurement to amount to less than 5% 
(five percent)  of the value as recorded by the first measurement.  But, where the net errors amount to 5% and 
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over of the said value, then the cost is to be borne by the other party.  In any case, if the net value of errors found 
exceeds Rs. 500/- the expense of re-measurement is to be borne by the other party.  If the Contractor’s 
representative fails to attend when required, the Engineer-in-charge shall have power to proceed by himself to 
take measurement and in that case these measurements shall be accepted by the Contractor as final. 

 
The contractor shall, once every month, submit to the Engineer-in-charge with a copy to the Civil Manager/Senior 
Engineer details of his claims for the work done by him up to and including the previous month which are not 
covered by his Contract Agreement in any of the following respects; 
 
a. Deviation from the items and Specifications provided in the contract documents. 

 
b. Extra Items / New Items of work. 

 
c. Quantities in excess of those provided in the contract schedule. 

 
d. Items in respect of which rates have not been settled.  He should, in addition furnish a clear certificate to 

the effect that the claims submitted by him as aforesaid cover all his claim and that no further claims shall 
be raised by him in respect of the work done up to and including the period  under report.  Except where 
any general or detailed description of the work in quantities expressly shows to the contrary, schedule of 
quantities shall be deemed to have been prepared and measurements shall be taken in accordance with 
the procedure set forth in the schedule of rates specification notwithstanding any provision in the relevant 
standard method of measurement or any general or local custom.  In the case of items which are not 
covered by the schedule of rates / specification, measurements shall be taken in accordance with relevant 
standard method of measurement issued by the Indian Standard Institution or as per standard engineering 
practice. 

 
49. Valuation of Deviations: 
 
Rates for deviated items of work will be fixed as follows:- 
 
a. For any item of work required to be carried out after the contract has been awarded and which is not covered 

by Contractor’s Schedule but is covered by B.H.E.L Schedule of rates the rate payable for such a fresh 
item will be derived from B.H.E.L Schedule by the method of proportion as follows: 

b. In the same proportion to rate in B.H.E.L Schedule of Rates as the tendered rate for the nearest analogous 
item of work in Contractor’s schedule bears to rate for the particular analogous item of work in B.H.E.L 
Schedule of rates. 
 

c. If a single appropriate analogous item of work is not available in both Schedule (Contractor’s and B.H.E.L 
Schedule) then the method of proportion will be applied to the nearest analogous group of items available 
in both the Schedules referred to i.e. in the same proportion as the total tendered cost of that particular 
group of  items (the sum of the products of the tendered rates and the  quantities for which orders are 
placed bears to the total cost of the same items and quantities at the B.H.E.L Schedule of Rates. 

 
d. If even an appropriate analogous group of items is not available in Contractor’s Schedule and B.H.E.L 

Schedule, then the methods of proportion will be applied to all those items of the whole work, which are 
available in both the Schedules and for which orders have been placed on the contractor, i.e., in the same 
proportion as the total cost of all these items of work  (the sum of the products of the tendered rates and 
the quantities  for which orders are placed) bears to the total cost of the same items and qualities at the 
B.H.E.L Schedule of Rates. 

 
e. If any work not covered by any of the foregoing is ordered on the Contractor, the basis of payment shall be 

decided by the Accepting Officer whose decision shall be final and conclusive and binding on the parties. 
 
The selection of analogous items or analogous group of items referred to above shall be done by the Engineer-
in-charge.  Where the rates for deviated items or new items of work can be derived by the selection of different 
analogous items or analogous group of items, the lowest of all such derived rates shall be taken as the correct 
rate. 
 
In the case of the contracts   for which the Engineer-in-charge is the Accepting Officer, all disputes regarding the 
settlement of rates of deviated or new items or work shall be referred to the Deputy Manager/Manager whose 
decision shall be final and conclusive as the case may be. 
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50. Reimbursement / Refund on Variation in Price, Materials: 
 
If after submission of the tender and/or during the progress of the works, the price of any material (not being a 
material supplied from the B.H.E.L store in accordance with the Conditions of the Contract) is increased or 
decreased by an Act of Legislature (Central or State) and/or any notification there under or on account of new 
duties or levies such as octroi or on account of increase or  decrease in such duties affecting the price of materials 
required for incorporation in the works and made from materials of which the price has increased or decreased 
as aforesaid and the Contractor has thereupon to pay in respect of such material or item a price which is higher 
or lower than the price of that material or item as prevailing immediately before the passing of such Act or levying, 
increasing/ decreasing of such duty, the B.H.E.L shall in case of  increase in price or  the duty reimbursed to the 
contractor and incase of decrease in price, the B.H.E.L shall  be entitled to a refund of the reduction price or the 
reduction in duty.  Provided, however no reimbursement or refund shall be made if the increase/decrease is not 
more than 10% of the said price, and if so, the reimbursement  or refund shall be  made  only on  the  excess over 
10% provided always that any such increase shall not be payable if, in the opinion of the Deputy Manager/Manager 
(whose decision  shall be final and conclusive)  the increase is attributable to the delay in the execution of the 
contract within the control of the contractor or that any such increase  has  become  operative  after the 
contracted/or extended date of completion of the work or items of work in question.  
 
The Contractor shall, for the purpose of this condition, keep such books of account and other documents  
as are necessary to show the amount of any increase claimed or any reduction available and shall allow  
inspection of the same by any duly authorized representative of the B.H.E.L and further shall at the request of the 
Engineer-in-charge furnish for verification such other information of the Engineer-in-charge may require. 
 
The Contractor shall within a reasonable time of his becoming, aware of any alteration in the prices of any such 
materials, give notice thereof in writing to the Engineer-in-charge stating that the rate is submitted in pursuance 
to this condition together with all information relating thereto which he may be in a position to supply. 
 
51. Advances on Account: 
 
No payment shall be made for work estimated to cost less than Rupees FIVE THOUSAND till the whole of the 
work shall have been completed and a certificate of completion given by the Competent Authority. 
 
In the case of work estimated to cost more than Rupees FIVE THOUSAND the contractor may at intervals of not 
less than one month or as otherwise provided for in the Contract Documents, counting from the date on which 
order to commence work is given by Engineer-in-charge submit claims on B.H.E.L forms for payment of advances 
on account of work done and of materials delivered in connection with the Contract. 
 
The contractor shall be paid in respect of such claims to the extent approved and passed by the Engineer-in-
charge subject a maximum of 90% of the value of the work actually executed to the satisfaction of the Engineer-
in-charge.  The certificate of the Engineer-in-charge regarding such approval and passing of the sums so payable 
shall be final and conclusive against the Contractor. 
 
“After the full amount of Security Deposit is made up through the 10% deduction from On account” bills, 100% 
payment of all subsequent bills may be made to the Contractor. 

 
The Contractor may also be paid during the progress of the work 75% of the value of any materials which are in 
the opinion of the Engineer-in-charge in accordance with the Contract, and are actually required for incorporation 
in the work and which have reasonably been brought to the site in connection therewith and are adequately stored 
and / or  protected against damage by weather or other causes, but which have not at the time of payment of the 
advance been incorporated in the work on furnishing a formal hypothecation deed.  Payment of such advances, 
however, shall be purely at the discretion of the Deputy Manager/Senior Engineer provided always that payments 
shall not be made under these periodical certificates in respect of perishable materials like lime, cement, timber, 
sand, kankar, etc.,  Any sums/due from the Contractor on account of Tools and Plant, Stores or any other items 
provided by B.H.E.L shall be deducted from the respective advances, the Engineer-in-charge shall from time to 
time certify the sums payable to the contractor after retaining the reserves. 

 
Any certificate relating to work done or materials delivered may be modified  or corrected by any subsequent 
interim certificate or by the final certificate and no certificate of the Engineer-in-charge supporting an advance 
payment shall itself be conclusive evidence that any work or materials to which it relates are in accordance with 
the contract.  All such intermediate payments shall be regarded as advances against the final payment only and 
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shall not be considered as an admission of the due performance of the contract or any part thereof in any respect 
or the accruing of any claim whatsoever. 

 
Such intermediate payment shall not conclude, determine or affect in any way the powers of the Engineer-in-
charge as to the final settlement and adjustment of the accounts or otherwise, or in any way vary or affect the 
contract. 
 
52. Final Bill 

 
As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge, the contractor 
shall forward a certified final account on BHEL form, in duplicate. 

 
It shall be accompanied by all abstracts, vouchers etc., in support thereof and shall be prepared in the manner 
prescribed by the Engineer-in-charge. 

 
No claims will be entertained after the receipt of the final bill. 

 
The Contractor shall be entitled to be paid the final sum less the value of payments already made on account 
subject to certification of the final bill by the Engineer-in-charge.  Any sums due from the contractor on account of 
Tools & Plant, Stores or any other items provided by BHEL not yet recovered from the contractor shall be deducted 
from the final sum aforesaid. 

 
No charge shall be allowed to the Contractor on account of the preparation of the final bill.  
  
53. Payment of Bills 
 
All payment to be made to the Contractor under this contract shall be by “Crossed Cheque” marked ‘A/C payee 
only (Within a reasonable time after the Certification by the Engineer-in-charge) at the State Bank of India or their 
subsidiaries located in the station where either the work is executed or service rendered or at their branch nearest 
to the station where the Officer of the Engineer-in-charge is located. 
 
54. Recovery from Contractor: 

 
Whenever under the contract any sum of money shall be recoverable from or payable by the contractor the same 
may be deducted from any sum then due or which at any time thereafter may become due to the Contractor under 
the contract or under any other Contract with BHEL or from his Security Deposit or he shall pay the claim on 
demand. 
 
55. Post Technical Audit of Work and Bills: 

 
BHEL reserves the right to carry out a post-payment audit and technical examination of the work and final bill 
including all supporting vouchers, abstracts etc., and to enforce recovery of any sums becoming due as a result 
thereof in the manner provided in the preceding sub-paragraphs provided however that no such recovery shall be 
enforced after three years of passing the final bill. 
 
56. Refund of Security Deposit: 

 
50% of the Security Deposit mentioned in condition 16 above, may be refunded to the contractor in respect of all 
contracts on completion of work and after payment of final bill and the balance 50% on expiry of the maintenance 
period, (described under clause 23) provided the contractor shall have rendered a “No-Demand” Certificate.  In 
case of works where maintenance period is not involved 100% of the Security Deposit may be refunded after 
payment of final bill provided that the contractor shall have rendered a “No-Demand Certificate”. 
 
57. Arbitration: 

 
Except where otherwise provided for in the contract all questions and disputes relating to the meaning of the 
specifications, designs, drawings and instructions hereinbefore mentioned and as to the quality of workmanship 
or materials used on the work or as to any other question, claim, right, matter or thing whatsoever in any way 
arising out of or relating to the contract, designs, drawings, specifications, estimates, instructions, orders or these 
conditions or otherwise concerning the work or failure to execute the same whether arising during the progress of 
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the work or after the completion or abandonment thereof shall be referred to the sole arbitration of the Executive 
Director  / General Manager of BHEL and if  ED   is unable or unwilling to act, to the  sole arbitration of some other 
person appointed by the  ED / General Manager, willing to act  as such arbitrator.  The cases referred to arbitration 
shall be other than those for which the decision of the Manager / Senior Engineer / Engineer-in-charge is 
expressed in the contract to be final and conclusive.  There will be no objection if the arbitrator so appointed is an 
employee of B.H.E.L and that he had to deal with the matters to which the contract relates and that in the course 
of his duties as such he had expressed views on all or any of the matters in dispute or difference. 

 
The arbitrator to whom the matter is originally referred being transferred or vacating his office or being unable to 
act for any reason, such Executive Director / General Manager as aforesaid at the time of such transfer, vacation 
of office or inability to act, shall appoint another person to act as arbitrator in accordance with the terms of the 
contract.  Such person shall be entitled to proceed with the reference from the stage at which it was left by his 
predecessor. 
 
Subject as aforesaid the provision of the Arbitration & Reconciliation Act, 1996 or any statutory modification or re-
enactment thereof and the rules made there under and for the time being in force shall apply to the arbitration 
proceeding under this clause. 

 
It is a term of the contract that the party involving arbitration shall specify the dispute or disputes to be referred to 
arbitration under this clause together with the amount or amounts claimed in respect of each such dispute. 
The arbitrator(s) may from time to time with consent of the parties enlarge the time for making and publishing the 
award. 
 
The work under the Contract shall, if reasonably possible, continue, during the arbitration proceedings and no 
payment due or payable, to the Contractor shall be withheld on account of such proceeding. 

 
The Arbitrator shall be deemed to have entered on the reference on the date he issues notice to both the Parties 
fixing the date of first hearings. 

 
The arbitrator shall give a separate award in respect of each dispute or difference referred to him. 

 
The venue of arbitration shall be such place as may be fixed by the Arbitrator in his sole discretion. 

 
The award of the arbitrator shall be final, conclusive and binding on all parties to this contract. 

 
In the event of disputes or differences arising between one public sector enterprise and a Govt.  Department or 
between two public sector enterprises the above stipulations shall not apply the provisions of BPE office 
memorandum No. BPE/CL 001/ 76MAN / 2 (1.10) 75-BPE (GM-1) dated 1st January 1976 or its amendments for 
arbitration shall be applicable. 
 
Except as provided elsewhere in this Contract, in case amicable settlement is not reached between parties, in 
respect of any dispute or difference; arising out of the formation, breach, termination, validity or execution of the 
Contract; or, the respective rights and liabilities of the Parties; or in relation to interpretation of any provision of 
the contract; or, in any manner touching upon the Contract, then, either Party may, by a notice in writing to the 
other party refer such dispute or difference to the sole arbitration of an arbitrator appointed by Executed Director, 
BHEL, Trichy. 

 
The Arbitrator shall pass a reasoned award and the award of the Arbitrator shall be final and binding upon the 
Parties. 

 
Subject as aforesaid, the provisions of Arbitration and Conciliation Act 1996 (India) or statutory modifications or 
re-enactments thereof and the rules made thereunder and for the time being in force shall apply to the arbitration 
proceedings under this clause.  The seat of arbitration shall be such place as may be fixed by the Arbitrator in his 
sole discretion. 

 
Subject to the arbitration in terms of Clause, the Courts at Trichy shall have exclusive jurisdiction over any matter 
arising out of or in connection with this contract. 
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Notwithstanding the existence or any dispute or differences and / or reference for the arbitration, the Contractor 
shall proceed with and continue without hindrance the performance of its obligations under this Contract with due 
diligence and expedition in a professional manner except where the Contract has been terminated by either Party 
in the terms of this Contract. 

 
In case of Contract with Public Sector Enterprise (PSE) or a Government Department, the following shall 
be applicable: 
In the event of any dispute or difference relating to the interpretation and application of the provisions of the 
Contract, such dispute or difference shall be referred by either Party for arbitration to the sole arbitrator in the 
Department of Public Enterprises to be nominated by the Secretary to the Government of India in-charge of the 
Department of Public Enterprises.  The Arbitration and Conciliation Act, 1996 shall not be applicable to arbitration 
under this clause.  The award of the arbitrator shall be binding upon the Parties to the dispute, provided, however, 
any Party aggrieved by such award may make further reference for setting aside or revision of the award to the 
Law Secretary, Department of Legal Affairs, Ministry of Law and justice, Government of India.  Upon such 
reference the dispute shall be decided by the Law Secretary or the Special Secretary or Additional Secretary 
when so authorized by the Law Secretary, whose decision shall bind the parties hereto finally and conclusively.  
The Parties to the dispute will share equally the cost of arbitration as intimated by the Arbitrator.” 
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ANNEXURE ‘A’ 
 

B.H.E.L CONTRACTOR’S LABOUR REGLUATIONS 
(See condition 20) 

 
1. Definition: 
 
In these regulations, unless otherwise expressed or indicated, the following words and expressions shall have the 
meaning hereby assigned to them. 

 
a) “Labour” means workers employed by a contractor directly, or indirectly through a sub-contractor, or by an 

agent on his behalf on a payment not exceeding Rs.500 per month. 
b) “Fair Wage” means wages, which shall include wages for weekly day of rest and other allowances, whether 

for time or piece work, after taking into consideration prevailing market rates for similar employments in the 
neighborhood but shall not be less than the minimum rates of wages fixed under the minimum Wages Act. 

c) “Contractor” for the purpose of these Regulations shall include an agent or Sub-Contractor employing 
labour on the work taken on contract. 

d) “Inspecting Officer” means any Labour Enforcement Officer, or Assistant Labour Commissioners of the 
Chief Labour Commissioner’s Organization. 

e) “Form” means a form appended to these Regulations. 
 
2. Notice of Commencement: 
 
The Contractor shall, within SEVEN DAYS of commencement of the work, furnish in writing to the Inspecting 
Officer of the area concerned the following information with copy to the Engineer-in-charge. 

 
a) Name and situation of the work. 
b) Contractor’s name and address. 
c) Particulars of the Department for which the work is undertaken. 
d) Name and address of sub-contractors as and when they are appointed 
e) Commencement and probable duration of the work 
f) Number of workers employed and likely to be employed, 
g) ‘Fair wages’ for different categories of workers. 
 
3.  

1. Number of hours which shall constitute a normal working day:    
 
The number of hours which shall constitute a normal working day for an adult shall be NINE hours.  The working 
day of an adult worker shall be so arranged that of intervals, if any, for rest it shall not spread over more than 
twelve hours on any day.  When an adult worker is made to work for more than NINE hours on any day or for 
more than FORTY EIGHT hours in any week he shall in respect of overtime work, be paid wages at double the 
ordinary rate of wages. 

 
2. Weekly day of rest:  Every worker shall be given a weekly day of rest which shall be fixed and notified  

atleast TEN days in advance. A worker shall not be required or allowed to work on the weekly rest day unless he 
has or will have a substituted rest day, on one of five days immediately before or after the rest day.  Provided that 
no substitution shall be made which will result in the worker working for more than ten days consecutively without 
a rest day for a whole day.   

 
Where in accordance with the foregoing provisions a worker works on the rest day and has been given a 
substituted rest day he shall be paid wages for the work done on the weekly rest day at the overtime rate of 
wages. 

 
NOTE: The expression ‘Ordinary rate of wages’ means the fair wage the worker is entitled to. 
 
4. Display of Notice Regarding Wages, Weekly Day of Rest, Etc.: 
 
The Contractor shall before he commences his work on contract display and correctly maintain and continue to 
display and correctly maintain in clean and legible condition in conspicuous places on the works, notice in English 
and in the local Indian languages, spoken by majority of workers, given the rate of fair wages, the hours of work 
for which such wages are payable, the weekly rest days workers are entitled to and name and address of the 
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Inspecting Officer.  The Contractor shall send a copy each of such notices to the Inspecting Officers and the 
Engineer-in-charge. 
 
5. Fixation of Wage Periods: 
 
The Contractor shall fix wage periods in respect of which wages shall be payable.  No wage period shall normally 
exceed one week. 
 
6. Payment of Wages: 
  
(i) Wages due to every worker shall be paid to him direct.  All wages shall be paid in current coins or  

currency or in both. 
 

Wages of every worker employed on the contract shall be paid where the wage period is one week,  
within, THREE DAYS from the end of the wage period, and in any other case before the expiry of  
the 7th day or 10th day from the end of the wage period according as number of workers does not  
exceed 1,000. 

 
(ii) When employment of any worker is terminated by or on behalf of the contractor, the wages earned by him 

shall be paid before expiry of the day succeeding the one on which his employment is terminated. 
 
(iii) Payment of wages shall be made at the work site on a working day except when the work is completed 

before expiry of the wage period, in which case final payment shall be made at the work site within 48 hours 
of the last working day and during normal working time. 

 
NOTE: The term “Working Day” means a day on which the work on which labour is employed is in progress.   

 
7. Register of Workmen: 
 
A register of workmen shall be maintained in the form appended to these regulations and kept at the work site or 
as near to it as possible, and the relevant particulars of every workmen shall be entered therein within THREE 
days of his employment. 
  
8. Employment Card: 
 
The Contractor shall issue an employment card in the Form appended to these regulations to each worker on the 
day of work or entry into his employment. If a worker has already any such card with him issued by the previous 
employer the contractor shall merely endorse that Employment Card with relevant entries.  On termination of 
employment the Employment Card shall again be endorsed by the Contractor and returned to the worker. 
 
9. Register of Wages etc.  
 
(i) A register of Wages-cum-Muster Roll in the Form appended to these regulations shall be maintained and 

kept at the work site or as near to it as possible. 
 

(ii) A wage slip in the form appended to these regulations shall be issued to every worker employed by the 
Contractor atleast a day prior to disbursement of wages. 

 
10. Fines and Deductions which may be made from wages: 

 
(i) Wages of worker shall be paid to him without any deductions of any kind except the following: 

 
a. Fines; 

 
b. Deductions for absence from duty, i.e., from the place or the places where by the terms of his employment 

he is required to work.  The amount of deduction shall be in proportion to the period for which he was 
absent. 

 
c. Deduction for damage to or loss of goods expressly entrusted to the employed person for custody, or for 

loss of money which he is required to account for, where such damage or loss is directly attributable to his 
neglect or default; 
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d. Deductions for recovery of advances or for adjustment of overpayment of a wages.  Advance granted shall 
be entered in a register; 

      And 
Any other deduction, which the B.H.E.L may from time to allow. 

 
ii. No fines shall be imposed on a worker save in respect of such acts and omissions on his part as have been 

approved by the Chief Labour Commissioner. 
 

iii. No fines shall be imposed on a worker and no deductions for damage or loss shall be made from wages 
until the worker has been given an opportunity of showing cause against such fines or deductions. 

 
iv. The total amount of fines which may be imposed in any one wage period on a worker shall not exceed an 

amount equal to three paise in rupee of the wages payable to him in respect of that wage period. 
 

i. No fine imposed on a worker shall be recovered from him in instalments, or after expiry of sixty days from 
the date on which it was imposed.  Every fine shall deemed to have been imposed on the day of the act or 
omission in respect of which it was imposed. 

 
ii. The Contractor shall maintain both in English and the local Indian language a list, approved by the Chief 

Labour Commissioner, clearly stating the acts and omissions for which penalty or fine may be imposed on 
a workman and display it in good condition in a conspicuous place on the work site. 

 
iii. The Contractor shall maintain a register of fines and the register of deductions for damage or loss in the 

Forms appended to these regulations which should be kept at the place of work.  
 

11. Register of Accidents: 
 

The Contractor shall maintain a register of accidents in such form as may be convenient at the work place but the 
same shall include the following particulars:  
 
1. Full particulars of the labourers who met with the accident. 
2. Rates of Wages. 
3. Sex 
4. Age 
5. Nature of accident and cause of accident. 
6. Time and date of accident. 
7. Date and time when admitted in hospital. 
8. Date of discharge from the hospital. 
9. Period of treatment and result of treatment. 
10. Percentage of loss of earning capacity and disability as assessed by Medical Officer. 
11. Claim required to be paid under Workmen’s Compensation Act. 
12. Date of payment of compensation. 
13. Amount paid with details of the person to whom the same was paid. 
14. Authority by whom the compensation was assessed. 
15. Remarks. 

 
12. Preservation of Registers: 
 
The Register of Wages-cum-Muster Roll required to be maintained under these Regulations shall be preserved 
for 3 years after the date on which last entry is made therein. 
 
13. Enforcement:  
 
The Inspecting Officer shall either on his own motion or on a complaint received by him carry out investigations, 
and send a report to the Engineer-in-charge specifying the amounts representing workers, dues and amount of 
penalty to be imposed on the contractor for breach of these Regulations, that have to be recovered from the 
contractor, indicating full details of the recoveries proposed and the reasons therefore.  It shall be obligatory on 
the part of the Engineer-in-Charge on receipt of such a report to deduct such amounts from payments due to the 
contractor. 
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14. Disposal of amounts recovered from the Contractor: 
 
The Engineer-in-charge shall arrange payment to workers concerned within FOURTY FIVE days from receipt of 
a report from the Inspecting Officer except in cases where the contractor had made an appeal under Regulation, 
16 of these Regulations.  In cases where there is an appeal, payments of workers, due would be arranged by the 
Engineer-in-charge, wherever such payments arise, within THIRTY days from the date of receipt of the decision 
of the Regional Labour Commissioner (R.L.C.). 
 
15. Welfare Fund: 
 
All money that are recovered by the Engineer-in-charge by way of workers, due which could not be disbursed to 
workers within the time–limit prescribed above, due to reasons such as where-about of workers not being known, 
death of a worker, etc., and also amounts recovered as penalty, shall be credited to a fund to be kept under the 
custody of B.H.E.L for such benefit and welfare of workmen employed by contractors. 
 
16. Appeal against decision of Inspecting Officer : 
 
Any person aggrieved by a decision of the Inspecting Officer may appeal against such decision to the Regional 
Labour Commissioner concerned within THIRTY days from the date of the decision, forwarding simultaneously a 
copy of his appeal to the Engineer-in-charge.  The decision of the Regional Labour Commissioner shall be final 
and binding upon the Contractor and the workmen. 
 
17. Representation of Parties: 

 
i. A workman shall be entitled to be represented in any investigation or enquiry under these Regulations by 

an Officer of a registered trade union of which the said trade union is affiliated or where the workman is not 
a member of any registered trade union, by an Officer of a registered trade union connected with, or any 
other workmen employed in the industry in which the worker is employed. 
 

ii. A Contractor shall be entitled to be represented in any investigation or enquiry under these Regulations by 
an officer of an association of contractors of which he is a member or by an officer of a Federation of 
Associations of Contractors   to which the said association is affiliated or where the contractor is not a 
member of any association of employers, connected with, or by any other employer engaged in the industry 
in which the contractor is engaged. 

 
iii. No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry under 

these Regulations. 
 
18. Inspection of Books and other Documents: 

 
The Contractor shall allow inspection of the Register and other documents prescribed under these Regulations 
by Inspecting Officer and the Engineer-in-charge or his authorized representative at any time and by the worker 
or his agent on receipt of due notice at a convenient time. 
 
19. Interpretation etc.  
 
On any question as to the application, interpretation or effect of the Regulations the decision of the Chief Labour 
Commissioner or Deputy Chief Labour Commissioner (Central) shall be final and binding. 

 
20. Amendments: 

 
Central Government may, from time to time, add to or amend the Contractor’s Labour Regulations and issue such 
directions as it may consider necessary for the proper implementation of the Contractor’s Labour Regulations or 
for the purpose of removing any difficulty which may arise in the administration thereof, based on which the 
B.H.E.L., Contractor’s Labour Regulations herein contained shall be subject to revision. 
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MODEL RULES FOR LABOUR WELFARE 
(See Condition 20) 

  
1. Definition: 

 
a) ‘Workplace’ means a place at which, on an average, twenty or more workers are employed. 
b) ‘Large Workplace’ means a place at which on an average, 500 or more workers are employed. 
 
2. First Aid:  At every workplace, there shall be maintained in a readily accessible place first-aid appliances  
including an adequate supply of sterilized dressings and sterilized cotton wool as prescribed in the Factory Rules 
of the State in which the work is carried on.  The appliances shall be kept in good order and, in large work places, 
they shall be placed under the charge of a responsible person who shall be readily available during working hours. 
 
At large workplaces, where hospital facilities are not available within easy distance of the works First Aid posts 
shall be established and be run by a trained compounder. 
 
Where large workplaces are remotely situated and far away from regular hospitals an indoor ward shall be 
provided with one bed for every 250 employees. 
 
Where large workplaces are situated in cities, towns or in their suburbs and no beds are considered necessary 
owing to proximity of city or town hospitals, suitable transport shall be provided to facilitate removal of urgent 
cases to these hospitals.  At other workplaces, some conveyance facilities shall be kept readily available to take 
injured person or persons suddenly taken seriously ill, to the nearest hospital. 
 
At large workplaces there shall be provided and maintained an ambulance room of the prescribed sizes, 
containing the prescribed equipment and in the in-charge of such medical and nursing staff as may be prescribed.  
For this purpose the relevant provisions of the Factory Rules of the State Government of the area where the work 
is carried on may be taken as the prescribed standard. 
 
3. Accommodation for  Labour: The Contractor shall during the progress of the works provide,  
erect and maintain necessary temporary living accommodation and ancillary facilities for labour at his own 
expense and to standards and scales as approved by the Engineer-in-charge. 
 
4. Drinking Water:  In every workplace, there shall be provided and maintained at suitable places,  
easily accessible to labour, a sufficient supply of cold water fit for drinking.  Where drinking water is obtained from 
an intermittent public water supply each workplace shall be provided with storage where drinking water shall be 
stored.  Every water supply storage shall be at a distance of not less than 15 meters from any latrine drain or 
other source of pollution. Where water has to be drawn from an existing well, which is within such proximity of 
latrine drain or any other source of pollution, the well shall be properly chlorinated before water is drawn from it 
for drinking. All such wells shall be entirely closed in and be provided with a trap door which shall be dust and 
water-proof. 
 
A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and opened only for cleaning 
or inspection which shall be done at least once a month. 
 
5. Washing and Bathing places: Adequate washing and bathing places shall be provided separately 
for men and women.  Such places shall be kept in clean and drained condition. 
 
6. Scale of Accommodation in Latrines and Urinals: These shall be provided within the precincts of  
every workplace latrines and urinals in an accessible place, and the accommodation, separately for each of these, 
shall not be less than at the following scales: 
           No. of Seats 
 a) Where number of persons does not exceed 50  2 
 b) Where number of persons exceed 50 but does 
  not exceed 100      3 
 c) For additional persons     3 
        Per 100 or part thereof. 
In particular cases, the Engineer-in-charge shall have the power to increase the requirement, where necessary. 
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7. Latrines and Urinals: Except in workplaces provided with water flushed latrines connected with a  
waterborne sewage system, all latrines shall be provided with receptacles on dry-earth system which shall be 
cleaned at least four times daily and at least twice during working hours and kept in a strictly sanitary condition.  
Receptacles shall be tarred inside and outside at least once a year. 
 
If women are employed, separate latrine and urinals, screened from those for men and marked in the vernacular 
in conspicuous letters “For Women only” shall be provided on the scale laid down in rule 6.  Those for men shall 
be similarly marked “For Men only” A poster showing the figure of a man and of a woman shall also be exhibited 
at the entrance to latrines for each sex.  There shall be adequate supply of water close to latrines and urinals. 
     
8. Construction of Latrines: Inside walls shall be constructed of masonry or other non-absorbent  
material and shall be cement-washed inside and outside at least once a year.  The dates of cement washing shall 
be noted in a register maintained for the purpose and kept available for inspection.  Latrines shall have at least 
thatched roof. 
 
9. Disposal of Excreta: Unless otherwise arranged for by the local sanitary authority, arrangement for  
proper disposal of excreta by incineration at the workplace shall be made by means of a suitable incinerator 
approved by the local medical health and municipal or cantonment authorities.  Alternatively local excreta may be 
disposed off by putting a layer of night soil at the Bottom of pucca tank prepared for the purpose and covering it 
with a 15 cm. layer of waste or refuse and then covering it with a layer of earth for a fortnight (when it will turn into 
manure). 
 
The contractor shall, at his own expenses, carry out all instruction issued to him by the Engineer-in-charge to 
effect proper disposal of soil and other conservancy work in respect of Contractor’s work-people or employees on 
the Site.  The Contractor shall be responsible for payment of any charges which may be levied by municipal or 
cantonment authority for execution of such work on his behalf. 

 
10. Provision of shelters during rest:  At every workplace there shall be provided, free of cost, four  
suitable sheds, two for meals and two others for rest, separately for use of men and women labour.  Height of 
each shelter shall not be less than 3 meters from floor level to lowest part of roof.  Sheds shall be kept clean and 
space provided shall be on the basis of at least 0.5 sq.m. per head.  
 
11. Crèches:  At a place at which 20 or more women workers are ordinarily employed, there shall be  
provided at least one hut for use of children under the age of 6 years of such women.  Huts shall not be constructed 
to a standard lower than that of thatched roof, mud floor and walls with wooden planks spread over mud floor and 
covered with matting.   
 
Huts shall be provided with suitable and sufficient openings, for light and ventilation.  There shall be adequate 
provision of sweepers to keep the places clean.  There shall be two ‘days’ in attendance.  Sanitary utensils shall 
be provided to the satisfaction of local medical, health and municipal or cantonment authorities.  Use of huts shall 
be restricted to children, their attendants and mothers of children. 
 
When the number of women workers is more than 25 but less than 50, the Contractor shall provide at least one 
hut and one Dais to look after children of women workers. 
   
Size of crèche (s) shall vary according to the number of women workers employed.  Crèche(s) shall be properly 
maintained and necessary equipment like toys, etc. provided. 
 
12. Canteen:  A cooked food canteen on a moderate scale shall be provided for the benefit of workers  
wherever it is considered necessary. 
 
13. Planning, setting and erection of the above mentioned structures shall be approved by the Engineer- 
in-charge, and the whole of such temporary accommodation shall at all times during the progress of the works be 
kept tidy and in a clean and sanitary condition to the satisfaction of the Engineer-in-Charge and at the Contractor’s 
expense.  The Contractor shall conform generally to sanitary requirements of local medical, health and municipal 
or cantonment authorities and at all times adopt such precautions as may be necessary to prevent soil pollution 
of the site. 
 
On completion of the works the whole of such temporary structures shall be cleared away, all rubbish burnt, 
excreta or other disposal pits or trenches filled in and effectively sealed off and the whole of site left clean and 
tidy to the entire satisfaction of the Engineer-in-Charge, and at the Contractor’s expenses. 
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14. Anti-malarial precautions: The Contractor shall, at his own expense, conform to all anti-malarial  
instructions given to him by the Engineer-in-charge, including filling up of any borrow pits which may have been 
dug by him. 
 
15. Enforcement: The Inspecting Officer mentioned in the Contractors Labour Regulations or any other  
officer nominated in his behalf by the Engineer-in-Charge shall report to the Engineer-in-Charge all cases of failure 
on the part of the Contractor and or his sub-contractors to comply with the provisions of these Rules either wholly 
or in part and the Engineer-in-Charge shall impose such fines and other penalties as are prescribed in the 
conditions. 
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B.H.E.L SAFETY CODE 
See Condition-20 

 
1. Suitable scaffolds shall be provided for workmen for all work that cannot safely be done from the ground, 

or from solid construction except such short period of work as can be done safely from ladders.  When a 
ladder is used an extra mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying 
materials as well, suitable footholds and hand-holds shall be provided on the ladder and the ladder shall be 
given an inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical)  
 

2. Scaffolding or staging more than 3.25 meters above the ground or floor, swung or suspended from an 
overhead support or erected with stationary support, shall have a guard rail properly attached, bolted, 
braced and otherwise secured atleast 1 meter high above the floor or platform of such scaffolding or staging 
and extending along the entire length of the outside and ends thereof with only such openings as may be 
necessary for the delivery of materials.  Such scaffolding or staging shall be so fastened as to prevent it 
from swaying from the building or structure. 

 
3. Working platform, gangways, and stairways shall be so constructed that they do not sag unduly or 

unequally, and if height of a platform or gangway or stairway is more than 3.25 meters above ground level 
or floor level, it shall be closely bordered have adequate width and be suitably fenced, as described in 2 
above. 

 
4. Every opening in floor of a building or in a working platform shall be provided with suitable means to prevent 

fall of persons or materials by providing suitable fencing or railing with a minimum height of 1 meter. 
 

5. Safe means of access shall be provided to all working platforms and other working places.  Every ladder 
shall be securely fixed. No portable single ladder shall be over 9 meters in length.  Width between side rails 
in a rung, ladder shall in no case be less than 30 cm, for ladders up to and including 3 metres in length.  
For longer ladders this width shall be increased by atleast 6 mm for each additional 30 cm. of length.  
Uniform step spacing shall not exceed 30 cm.  Adequate precautions shall be taken to prevent danger 
from electrical equipment.  No materials on any of the sites shall be so stacked or placed as to cause 
danger or inconvenience to any person or the public.  The Contractor shall provide all necessary fencing 
and lights to protect public from accidents and shall be bound to bear expenses of  defence  of  every suit 
action or other proceedings at law that may be brought by any person for injury sustained  owing  to neglect  
of  the  above precautions,  and pay any damages and costs which may be awarded in any such suit, action 
or proceeding to any such person or which may with the consent of the Contractor be paid to compromise 
any claim by any such person. 
 

6. Excavation and Trenching: 
 

All trenches, 1.5 metres or more in depth, shall at all times be supplied with atleast one ladder for each 30 
m length or fraction thereof.  Ladder shall be extended from bottom of trench to atleast 1 metre above 
surface of the ground.  Sides of a trench 1.5 metres or more in depth shall be stepped back to give suitable 
slope or securely held by timber bracing, so as to avoid the danger of sides collapsing.  Excavated materials 
shall not be placed within 1.5 metres of the edge of trench or half the depth of trench, whichever is more.  
Cutting shall be from top to bottom.  Under no circumstances shall undermining or undercutting be done. 

 
7. Demolition: Before any demolition work is commenced and also during the process of the work: 
 

a. All roads and open areas adjacent to the work site shall either be closed or suitably protected: 
 

b. No electric cable or apparatus which is liable to be a source of danger over a cable or apparatus 
used by the operator shall remain electrically charged. 

 
c. All practical steps shall be taken to prevent danger to persons employed, from risk of fire or explosion, 

or flooding.  No floor, roof, or other part of a building shall be so overloaded with debris or materials 
as to render it unsafe. 

 
8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge shall be 

available for use of persons employed on the site and maintained in a condition suitable for immediate use 
and the Contractor shall take adequate steps to ensure proper use of equipment by those concerned. 
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a. Workers employed on mixing asphaltic materials cement and lime mortars/ concrete shall be provided with 
protective footwear and protective gloves. 

 
b. Those engaged in handling any material which is injurious to the eye shall be provided with protective 

goggles. 
 

c. Those engaged in welding works shall be provided with welder’s protective eye-shields. 
 

d. Stone breaker shall be provided with protective goggles and protective clothing and seated at sufficiently 
safe intervals.  

  
e. When workers are employed in sewers and manholes which are in use, the  
 
Contractor shall ensure that manhole covers are opened and manholes are ventilated atleast for an hour before 
workers are allowed to get into them.  Manholes so opened shall be cordoned off with suitable railing and provided 
with warning signals or boards to prevent accident to public. 

 
The Contractor shall not employ men below the age of 18 and women on the work of painting with products 
containing lead in any form.  Whenever men above the age of 18 are employed on the work of lead painting, the 
following precautions shall be taken: 

 
i. No paint containing lead or lead products shall be used except in the form of paste or ready-made paint. 

 
ii. Suitable face masks shall be supplied for use by workers when paint is applied in the form of spray or a 

surface having lead paint is dry rubbed and scraped. 
 

iii. Overalls shall be supplied by the Contractor to workmen and adequate facilities shall be provided to 
enable working-painters to wash during on cessation of work. 

 
i. When work is done near any place where there is risk of drowning, all necessary equipment shall be 

provided and kept ready for use and all necessary steps taken for prompt rescue of any person in danger 
and adequate provision made for prompt first aid treatment of all injuries likely to be sustained during the 
course of the work. 

 
ii. Use of hoisting machine and tackles including their attachments, anchorage and supports shall conform to 

the following: 
 

a. i. These shall be of good mechanical construction, sound material and adequate strength    
and free from defects and shall be kept in good working order. 
ii. Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable 
quality and adequate strength, and free from defects. 

 
b. Every crane driver or hoisting appliance operator shall be properly qualified and no person under the 

age of 21 years shall be in charge of any hoisting machine including any scaffolding winch or give 
signals to operator. 

 
c.  In case of every hoisting machine and of every chain, ring, hook, shackle, swivel and pulley block 

used in hoisting or lowering or as means of suspension, safe working load shall be ascertained by 
adequate means.  Every hoisting machine and all gear referred to above shall have the safe working 
load plainly marked there on, In case of a hoisting machine having a variable safe working load, each 
safe working load and the conditions under which it is applicable shall be clearly indicated.  No part 
of any machine or any gear referred to above in this paragraph shall be loaded beyond the safe 
working load except for the purpose of testing. 

 
d. In case of departmental machine, safe working load shall be notified by the Engineer-in-Charge.  As 

regards contractor’s machine the Contractor shall notify safe working load of each machine to the 
Engineer-in-Charge whenever he brings it to site of work and get it verified by the Engineer-in-
Charge. 

 
iii. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances shall be 

provided with efficient safeguards; hoisting appliances shall be provided with such means as will reduce to 
the minimum risk of accidental descent of load.  Adequate precautions shall be taken to reduce to the 
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minimum risk of any part of a suspended load becoming accidentally displaced.  When workers are 
employed on electrical installations which are already energized, insulating mats, working apparel such as 
gloves, sleeves and boots, as may be necessary shall be provided.  Workers shall not wear any rings, 
watches carry keys or other materials which are good conductors of electricity. 

 
iv. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in a safe 

condition and no scaffold, ladder or equipment shall be altered or removed while it is in use.  Adequate 
washing facilities shall be provided at or near the places of work. 

 
v. These safety provision shall be brought to the notice of all concerned by display on a notice board at a 

prominent place at the work spot.  Persons responsible for ensuring compliance with the Safety Code shall 
be named thereon by the Contractor. 

 
vi. To ensure effective enforcement of the rules and regulations relating to safety precautions, arrangements 

made by the Contractor shall be open to inspection by the Engineer-in-Charge or his representatives and 
the Inspecting Officers as defined in the Contractor’s Labour Regulations. 

 
vii. Notwithstanding the above conditions 1 to 14, the Contractor is not exempted from the operation of any 

other Act or Rule in force. 
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FORM OF REGISTER OF WORKMEN 
 

(Regulation-7) 
 

i. Name and address of the Contractor------------------------------------------------------------------------------------------------------------------------------- 

a. Number and date of the WORK ORDER & CONTRACT AGREEMENT ------------------------------------------------------------------------- 
iii.         Name and address of the department awarding the contract------------------------------------------------------------------------------------------- 

iv. Nature of the Contract and location of the work---------------------------------------------------------------------------------------------------------------- 

v. Duration of the Contract-------------------------------------------------------------------------------------------------------------------------------------------- 

-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
Sl.  Name and surname Age & Father’s / Nature  Permanent / Present  Date of  Date of     Signature  Remarks 

   No   of the workers  Sex Husband’s of emp-  Home address  address      commen-     termina-      or thumb 
      Name  loyment  of Employee        cement        tion or            impression   
       Desig-  (Village,   of emp-        leaving      of the 
       nation.   Distt. Thana).     loyment        of emp-           employee. 
               loyment 
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
    1             2  3  4  5   6  7         8  9  10          11    
  

 
 
 
 

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------       
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FORM OF EMPLOYMENT CARD 
(Regulation-8) 

 
i Name and Sex of the Worker------------------------------------------------------------------------------------------------------------------------------------ 
ii Father’s / Husband’s  Name ---------------------------------------------------------------------------------------------------------------------------------------- 
iii Address         ----------------------------------------------------------------------------------------------------------------------------------------------------------- 
iv Age or Date of birth------------------------------------------------------------------------------------------------------------------------------------------------ 
v Identification mark ------------------------------------------------------------------------------------------------------------------------------------------------- 
Particulars of next of kin (wife/husband and children, if any, or of dependent next of kin in case the worker has no wife/ husband or child):- 
Name----------------------------------------------------------------------------------------------- 
Full address of Dependents 
(Specify Village, Dist., and State-------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
Sl.    Name & Address of     Particulars of Total period Actual  Leave     Nature of Wage        Total      REMARKS   Signature 
No   employer (specify         location of  for which the   number   taken (No. Work done rate      Wage   of the 
        Whether a contractor   worksite and worker is of days  of days  by the  With           earned   Employee 

  or a sub contractor).    description of employed worked  should be worker.  Parti-      by the 
        work done  from………..   specified).   culars      Worker  
      to……………)       of      during 
              unit in         the 
              Case of      period 
              Piece       shown 
              work.       Under 
                     Col.5. 
-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
    1             2        3           4              5        6                  7                8         9     10       11      
-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
 
 
 
 
N.B:-  For a worker employed at one time on piece-work basis and at another on daily wages, relevant entries in respect of each type of employment should be 
made separately. 
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FORM OF WAGE SLIP 

(Regulation-9) 
 
i. Name of the Contractor ------------------------------------------------------------------------------ 
 
ii. Place ----------------------------------------------------------------------------------------------------- 

-------------------------------------------------------------------------------------------- 

1. Name of the worker with 

 father’s / husband’s name. 

2. Nature of employment. 

3. Wage period. 

4. Rate of Wages payable 

5. Total attendance / Unit of work done. 

6. Dates on which overtime worked 

7. Overtime Wages. 

8. Gross Wages payable. 

9. Total deductions (indicating nature of deductions ) 

10. Net wages payable.  

--------------------------------------------------------------------------------------------------------------- 

 

 

 

 

 

Contractor’s Signature /      Employees’ Signature/  

Thumb impression.      Thumb impression. 
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FORM OF REGISTER OF FINES 

 (Regulations No.10 vii) 
 

Sl.  
No. 

Name Father’s / 
Husband’s name 

Sex Department Nature and 
date of 
the offence 
for which 
fine imposed 

Whether workmen  
showed  cause 
against fine 
or not, if so, 
enter date 

Rate of  
wages 

Date and 
amount 
 of fine 
imposed 

Date on 
which fine 
realised 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

          

 
 
 
 
 
 



CONTRACTOR                                             84                            ACCEPTING OFFICER 
 

FORM OF REGISTER OF WAGES-CUM-MUSTER ROLL 
(Regulation – 9) 

i. Name and address of the Contractor------------------------------------------------------------------------------------------------------------- 
ii. No. & Date of the Contract Agreement /Work Order---------------------------------------------------------------------------------------- 
iii. Name and address of the department awarding the Contract----------------------------------------------------------------------------- 
iv. Nature of the Contract and location of the work---------------------------------------------------------------------------------------------- 
v. Duration of the Contract----------------------------------------------------------------------------------------------------------------------------- 
vi. Wage period-------------------------------------------------------------------------------------------------------------------------------------------- 
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FORM OF REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS CAUSED TO THE B.H.E.L.  
BY THE NEGLECT OR DEFAULT OF THE EMPLOYED PERSONS 

Regulation No 10 (vii) 
 

Sl.No Name Father’s / 
Husband’s  
Name 

Sex Department Damage 
 or loss 
caused 
with date 

Whether 
worked 
showed 
cause 
against 
deduction 
if so, enter 
date 

Date & 
amount of 
deduction 
imposed 

Number  
of Install- 
ment, if 
any 

Date on 
which 
total 
amount 
realised 

Remarks 

1 2        3   4      5       6         7         8       9       10        11 
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GENERAL SAFETY PRECAUTIONS TO BE FOLLOWED AT WORK SITE 
DURING EXECUTION 
 
The following safety measures should be strictly adhered to during execution of works at sites. 
 

1. Providing the working platform with toe board and handrail for continuous working at heights. 

2. Providing safety belt and life line at all times for men working at heights. 

3. Providing dust or fume respirator in places where dust and fume concentration exists. 

4. Providing goggles and welding screens. 

5. Providing acid and alkali proof rubber gloves for handling acid and alkali and chemical which are 

corrosive. 

6. Providing rubber gloves for working on electrical works. 

7. Ensuring proper lashing of the components while being transported in vehicles. 

8. The vehicles must have side supports or have body to support the materials conveyed. 

9. The materials should not be allowed to extend or overflow the sides of the vehicles. 

10. Materials should not be allowed to overhang from the rear edge of the body of the vehicle. 

11. Driver of the vehicle must possess license. 

12. Vehicle must not be overloaded prescribed limits. 

13. Red flags and lights for parts projecting from the body of vehicle must be provided. 

14. The speed restrictions within the factory premises must be strictly adhered to. 

15. The gas cylinders must be always handled on trolleys or kept tied down not in use. They should 

never be rolled as Roller for conveying. 

16. Cylinders should not be used without regulators. 

17. All excavations must be barricaded and red lamps must be provided. 

18. All electrical connections must be properly earthed. 

19. No work should be taken up for execution inside shop floor, without obtaining necessary work 

permit. 

20. Providing helmet, safety belt, etc., for high level work and sufficient number of Industrial Safety 

nets at appropriate level to safeguard the persons working at high level particularly nin trusses, 

girders, roofing etc., of industrial and high roof buildings. 

21. The contractor should maintain a register regarding the driver license particulars. 

22. All personal protective equipment conform with standard specification as per the details given in 

the code of conduct. 

 
Contractor including their sub-contractors, agents and labour engaged on the work are required 
to scrupulously adhere to the safety regulations, safety precautions and measurers. Any 
violation thereof will invite punitive action being taken against them. Also contractors with 
frequent violations of safety regulations will not be entrusted with further work in this 
organization. 
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SAFETY PRECAUTIONS TO BE OBSERVED WHILE TRANSPORTING 
MATERIALS 
 

i. VEHICLE 
  
1. Vehicles carrying material should have proper registration documents and must be 

produced on demand by our Security Staff. 
 

2. The light on right side, i.e., over the drivers cabin shall be in working condition. 
 

3. Both the head lights as well as park lamps must be in working conditions. 
 

ii. MOVEMENT OF VEHICLE  
 

21. The vehicle should not travel at more than 20 km.ph in our premises. 
 

22. The Driver of the vehicle must possess heavy duty license and produce on demand by the 
Security Staff. 

 
23. Vehicles carrying inflammable liquids in the tank containers should have grounding chain 

or the tank should be coated with insulating material also to avoid Static Electricity. 
 

24. In road junctions, speed breakers and railway crossing, the speed should be lowered and 
vehicle should proceed cautiously. 

 
25. The driving should ‘KEEP TO THE LEFT’ at all places. 

 
26. The vehicle should not be parked in road which could obstruct the vehicular traffic. 

 
27. No person other than driver should be allowed to sit or stand on the prime mover or trailer. 

 
28. The vehicle should pass only through the approved routes. Short cuts should be forbidden. 

 
29. There must be a safe distance behind another moving truck. 

 
30. The driver should avoid making quick starts, jerky stops or quick turns at excessive speed. 

 
iii. SHIPPING 

 
1. Strong side supports should be provided on both sides of the trailer.   The side supports 

should be fixed in such a way that it cannot be removed even temporarily. 
 

2. Adequate packing must be given for easy slinging operation. The packing materials should 
be good enough to withstand the load. 

 
3. The stacking of loads in the truck should be evenly placed. The load should not be heaped 

together or dumped over the chassis. 
 

4. The loaded materials should be fastened tightly with ‘WIRE ROPE’.   Manila rope or coir 
rope should not at all be used. There must be side packing such as gunny or rubber tyre 
between the sharp edge of the job and wire rope in order to avoid cut in the wire rope. 

 
5. There must be minimum two fastenings and it should be more in case of lengthier loads. 

 
6. The wire rope  should be in sound conditions i.e., there should not be links, knots or bristles 

etc., 
 

7. The wire rope ends should be clamped with ‘U’ clamps. 
 

8. The load on the truck should not be beyond its standard capacity. The carrying capacity 
must be clearly marked on the trailer also. 

 
9. The loose pieces should be bundled before loading on the truck. 
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10. There must be red flags or red lamps for the lengthy loads which extend beyond chassis. 

 
11. The load should not be over hanging more than 3 ft. from the end of the body. 

 
12. The materials should not be stacked too high to avoid hitting against live electric lines. 

 
13. While transporting the scraps, there must be wire knitting cover to prevent falling of scrap. 

 
iv. GENERAL 

 
The vehicles should not be moved directly inside the production building in case the materials 
are to be unloaded there. But the vehicle should be parked outside the building and the driver 
should ascertain the passage as well as the unloading points with the help of shop officials. 
This will avoid the congestion of blocking of traffic in the gangway. 
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CONTRACTOR                                             91                            ACCEPTING OFFICER 
 

 

 
 



CONTRACTOR                                             92                            ACCEPTING OFFICER 
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CONTRACTOR                                             98                            ACCEPTING OFFICER 
 

 
 

The Contractor should engage technical persons and workmen with the following qualifications for 
works as detailed below and the contractor shall carry out the health Performance check at his cost for 
the workmen engaged in the work through a registered medical practitioner and produce the certificate 
on demand. 
 

CHECK   FOR   HEALTH   PERFORMANCE 
 

 

Sl. 
No. Activity Hazard 

 
Exposure 

Consequence 
 

Check for Periodicity 

 
1 

 
Concrete 
Dismantling 

 
Emission of Dust 
& Noise 
 

 
1 

 
Lung 
function 

 
Once in a 
Year 

2 Concrete Mixing Emission of Dust 
& Noise 
 

1 Lung 
function 

Once in a 
Year 

3 Painting Emission of Dust 
& fumes 
 

1 Lung & 
throat 
function 

Once in a 
Year 

4 Cutting & 
Welding 

Emission of fumes 
and gas. 
Exposure to Live 
wire 
 

3 Eyes & 
Lung 
function 

Once in a 
Year 

5 Working on AC 
sheets 

Emission of Dust 
 

3 Lung 
function 

Once in a 
Year 

6 Sweeping of 
Roads 

Emission of Dust 
 

2 Lung 
function 

Once in a 
Year 

7 Collection and 
disposal of 
Sanitary waste 

Foul smell & 
susceptibility to 
decease. 
 

3 Lung 
function and 
skin 
irritation 

Once in a 
Year 

8 Handling of 
Oxygen & 
Acetylene 
Cylinders 
 

Leakage of gas 4 Throat 
irritation 

Once in a 
Year 

9 Cleaning of 
Manholes 

 Exposure to 
poisonous gas 
 

4 Suffocation Once in a 
Year 

10 Cleaning of 
Overhead tank 

Emission of Dust 1 Suffocation 
& skin 
irritation 

Once in a 
Year 

 
 
NOTE: Exposure Consequence  1. Slightly harmful 

2. Harmful 
3. Very harmful 
4. Extremely harmful 

 
 
 
 
 
 
 



CONTRACTOR                                             99                            ACCEPTING OFFICER 
 

 
 

SCHEDULE ‘B’ 
 
 

1. The following materials will be issued FREE of cost to contractor at BHEL Stores / Stock yard. 
 

Sl.No. DESCRIPTION PLACE OF ISSUE 
 

1. 
 

2. 
 

 
Cement 
 
Electrical Fittings 

 
BHEL STORES 

 
2. It will be the responsibility of the Contractor to submit his demands for the above stores in 

writing at least seven days in advance of the actual requirement. 
 
3. Issue of Stores is subject to the availability at the place of issue cited above, items of stores to 

be issued  by BHEL which are not available at the time of indenting by the contractor may be 
supplied by BHEL after necessary procurement. The contractor shall not be entitled to any 
claim of compensation for delay in the supply of stores by BHEL under any circumstances. 

 
4. The materials will be issued only during the working hours of the BHEL Stores Department 

(8.00 a.m. to 4.30 p.m.). Contractor shall have to transport them as soon as they are issued to 
him to the site of work at his own cost. 

 
5. The steel materials if issued will be in random lengths and sizes as stocked by the BHEL and 

the cost of all cutting, conversion, substitution and fabrication as well as wastage shall have to 
be borne by the Contractor. 

 
6. The contractor shall from time to time render proper account of all materials issued to him by 

BHEL. If he fails to do so, no further issue of materials will be made to him and he will be held 
responsible for any delay in the execution of the work which may occur on this account. 

 
7. Where  A.C. Sheets and accessories, Doors, Windows, Sanitary fittings, Special glasses or 

other items are issued free of cost to the contractor, the contractor will have to make good at 
his own cost  any loss or damage to any part or whole of the items issued to him as above. All 
wastage within the premises limits as fixed by BHEL will be charged for at the prescribed issued 
rates of BHEL. Excess wastage will be charged for at punitive rates which will be 100% higher 
than the issue rates. 

 
8. All surplus materials in good condition which are not returned to the BHEL  Stores as also 

quantities of materials consumed in excess of the max.  Permissible limit as fixed by BHEL 
shall be charged for at punitive rates. 

 
The decision of the Senior Engineer / Dy. Manager / Manager as to the extent to which materials have 
been rendered  surplus or consumed in excess of the actual requirements shall be final and 
conclusive and binding  on the contractor. 
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SCHEDULE ‘C’ 
 

ISSUE OF TOOLS AND PLANTS TO CONTRACTORS 
 

 
Sl.No. Qty. Particulars Details of 

BHEL Crew 
Supplied 

Hire 
Charges 
Per unit 
Per Day 

Place of 
Issue 

Remarks  

 
 
 

……………………………..Nil………………………………. 
 

 
 
 
b. Machineries shall not be operated over time without the written permission of the Sr. Engineer / 

Dy. Manager / Manager. 
 
c. All Coolies, Watermen etc., required in addition to BHEL crew mentioned in column 4 above shall  

be arranged by the contractor at his own expense. 
 
 
 

SCHEDULE ‘D’ 
 

NOTE: All Drawings are to be signed by the Contractor as well as the officer entering into contract. 
 

SL. No. DRAWING NUMBER DESCRIPTION 

  NIL 
 

 
 
 
 

SCHEDULE ‘E’ 
 

LEAD STATEMENT 
 

Sl.No. Name of Material Name of Source Lead Particulars both for 
Factory and Township  

1. Cement  
BHEL STORES 

 
2 Km 

2. 
 Electrical Fitting   
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C.A……………………………………..Date…………………………………………………… 
(To be used in conjunction with BHE Ltd., General Conditions of Contract) 
 
 
 

AUTHORITY TO TENDER 
 

 
Tender Notice No.TN No CT: TN: 003 / 17 - 18   Office of the  
                   DGM/ CIVIL / PLANNING (F&T),  

53 Building Ground Floor, 
BHARAT HEAVY ELECTRICALS LIMITED 

       TIRUCHY – 14. 
 
Tender Schedule No. TS No CT: TS: 003 / 17 - 18   
 
 
Item rate tender for work required in “Maintenance of Street Lights in Township, Nehru 
Nagar, Reservoir, Vengur and Puthapuram etc.,” 
 
 
 
 
Messrs.……………………………………………………………………………………………………………. 
………of……………………………………………………………..….are / is hereby authorized to tender 
for the above work. The Tender is to be delivered at the Office of the Dy Gen Manager/ Civil / Plng. D 
& QC, Bldg. No. 53 Ground Floor, BHEL, Trichy-620014. up to 14.00 hrs. on 03 07 2017 
superscripting the name of works as mentioned above. 
 
Any correspondence concerning this tender should be addressed as indicated above quoting the 
Tender Notice,   Schedule No. and other relevant particulars. 
 
 
BHARAT HEAVY ELECTRICALS LIMITED DO NOT BIND THEMSELVES TO ACCEPT THE LOWEST 
OR ANY TENDER. 
 
 
 
      Issuing Officer with Designation 
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Contract Agreement No…………………………………………………………………………………. 

 
TENDER 

 
To 
 
DGM/ CIVIL / PLANNING (F&T), 53 Building Ground floor 
Bharat Heavy Electricals Limited 
Unit:Tiruverumbur 
TIRUCHIRAPPALLI – 620 014. 
 
 
I / We hereby offer to carry out the work of Maintenance of Street Lights in Township, 
Nehru Nagar, Reservoir, Vengur and Puthapuram etc.,” 
 
I / We hereby carefully perused the following documents connected with the above 
noted work and agree to abide by the same. 
 
1. Specifications (General & Particular) 
2. Drawings 
3. Schedule ‘A’, ‘B’, ‘C’, ‘D’ & ‘E’ 
4. Schedule of Rates 
5. BHE Ltd., General & Special Conditions of Contract, Tender Notice and Instructions to Tenders 
attached hereto. 
 
 I / We forward herewith the sum of Rs……………………………………….as Earnest Money, 
which shall be  refunded should  this tender be rejected. I / We further  agree to deposit such sum which 
along with the sum of Rs…………………………mentioned above shall make up 50% of the fully Security 
Deposit  for this work as provided for under conditions of the BHARAT HEAVY ELECTRICALS LIMITED 
General Conditions of Contract. 
 
 I / We further agree to execute all the work referred to in the said documents upon the terms & 
conditions contained or referred therein and as detailed in Schedule ‘A’ and Bill of Quantities annexure 
thereto and to carry out such deviations as may be ordered, vide conditions 6 of the BHEL Ltd., General 
Conditions of Contract up to a maximum of 20% of the tendered amount of 
Rs……………………………………………………. 
 

I / We further agree to refer all disputes, as required by condition 62 of the General conditions 
of Contract to the sole arbitration of an Officer, to be appointed by the General Manager, B.H.E Ltd., in 
his sole discretion whose decision shall be final and binding. 
 
 
WITNESS                           Signature of the Contractor 
  
       Date: 

1. …………………………………. 
 
 

2. …………………………………. 
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GENERAL SUMMARY 
 
 
1.  (a) Net Cost of works or building etc., from Schedule  
 ‘A’ and Bill of quantities annexed  thereto   Rs. 
 
2.   Provisional sum       Rs. 
        
        ……………………………. 
     Total     Rs. 
        …………………………… 
 
 
Rupees…………………………………………………………………………………………………………………………………………

…………………………………………………………………………………………Shri……………………………………………………

………………………… in the capacity of ………………………………………………………………………………… has been duly 

authorized by me / use  to sign the tender for and on behalf of 

……………………………….…………………………………………………………………………………………………………….……

…………………………………………………………………    ( in block letters )  

 
 
Date :     SIGNATURE OF CONTRACTOR 
 
 
 
 
Witness :      Postal Address :  
 
 
 
 
1………………………………….    Telephone No. 
              Address 
 
 
 
 
 
2. ………………………………… 
              Address 
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…………………………………………………………………………….. alternations have been made in 

the Tender Document and as evidence that these alternations were made before the execution of 

contract agreement, they have been initialed by the Contractor and the   

………………………………………………………………………………………………………………………

………………………………………………………………………………………………………………………

………………………………………………………………………………………………………………………

……………………………………………………………………………………… is hereby authorized to 

sign and initial on my behalf  the documents forming part of this contract (Number of alternation in 

figures and words to be given me )  

 
The above tender is accepted by me on behalf  of the Bharat Heavy Electricals  Limited, Unit 

Thriuverumbur, Tiruchirappalli – 620 014. for a sum of  Rs.. 

…………………………………..…………………………………………………………………………………

…….……………..…………………………………………………………………………………………….……

………..………………………………………………………………………………………….…………….…… 

at the item rates as indicated in the Bill of Quantities  attached to Schedule ‘A’. 

 
 
Signature ………………………………………. Date………………………………………….. 
 
 
Designation ……………………………………………………………………………………… 
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To                E FORMAT 
 
THE PURCHASE/CONTRACT EXECUTING AGENCY/BHEL 

ACCEPTANCE FOR ELECTRONIC FUND TRANSFER / RTGS TRANSFER  
 

01 Name & Address of the 
Supplier / Sub-contractor 

 

02 VENDOR CODE assigned by BHEL 
 

 Details of Bank Account: 
   

03 NAME & ADDRESS OF THE BANK  

04 NAME OF THE BRANCH  

05 BRANCH CODE  

06 MICR CODE   
 

        

07 ACCOUNT NUMBER  

08 TYPE OF ACCOUNT  CURRENT A/C       /     OD     /      CASH CREDIT 

09 BENEFICIERY’S NAME  

10 IFSC CODE OF THE BRANCH 
            

11 EMAIL  ID  

12 TELEPHONE/MOBILE NO.  
 

CERTIFICATE 
 
I / We hereby agree to receive the payments due from BHARAT HEAVY ELECTRICALS LIMITED by 
the National Electronic Funds Transfer and/or   RTGS Transfer mode by credit   to my / our above 
mentioned Bank Account.  I / We also agree that payments made to the above mentioned Account is a 
valid discharge of the liability of Bharat Heavy Electricals Limited.  I / We also agree to bear the 
applicable Bank Charges for the above mode of transfer.   A copy of the cheque leaf / cancelled 
cheque leaf of the above account is sent herewith. 

AUTHORISED SIGNATORY WITH NAME SEAL 
 

Banker’s Certification 
 
We confirm that we are enabled for receiving RTGS and NEFT credits and we further confirm that the 
account number of ________________________________________ 
____________________________ (name of account holder), the signature of the authorized signatory 
and the MICR and IFSC codes of our Branch mentioned   above are correct. 

 
PLACE:                                                                                       (Manager / Officer’s)             
DATE:                                                           Signature Under Bank stamp and Name Seal 
                                                                                 With Membership No. 

                                                                       (Telephone / Mobile No.                         ) 

Forwarded to Accounts Dept. 
We  confirm  the  above  details  are  verified  with  the  records  available with  us. 
 
Signature of the BHEL Executive with Name Seal (Operating the Contract/Services) 

 
 

SIGNATURE OF THE APPLICANT 
 


